



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	18	\$1,315.11	\$7,126,557.48	5,419.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	4	\$108.44	\$949,303.75	8,754.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	2	\$90.30	\$193,700.00	2,145.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	5	\$52.73	\$39,193.98	743.300	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	9	\$90.33	\$552,477.05	6,116.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	15	\$76.01	\$628,757.32	8,272.000	HR	N	TRAFFIC CONTROL OFFICER
0102 30	1	\$25,000.00	\$175,000.00	7.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	17	\$.25	\$96,161.20	378,579.000	ED	N	WORK ZONE SIGN
0102 61	6	\$55.50	\$1,942.65	35.000	EA	N	BUSINESS SIGN
0102 71 13	5	\$43.02	\$251,639.24	5,849.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	4	\$36.07	\$359,723.80	9,973.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	1	\$34.00	\$13,940.00	410.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	3	\$14.25	\$25,714.00	1,805.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	2	\$15.00	\$133,124.40	8,874.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 74 1	16	\$.11	\$203,311.06	1,771,102.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	11	\$.04	\$86,423.16	1,968,106.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	15	\$6.19	\$38,142.20	6,160.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	4	\$4.35	\$62,976.09	14,461.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	5	\$3,035.77	\$230,718.78	76.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 99	16	\$11.81	\$241,576.90	20,461.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	10	\$27.49	\$235,626.62	8,570.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	10	\$16.24	\$139,195.76	8,570.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	12	\$.78	\$10,132.57	13,009.000	ED	N	TYPE III BARRICADE
0102150 1	5	\$5.69	\$18,615.61	3,273.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	5	\$5.67	\$18,567.61	3,273.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	3	\$46.58	\$31,487.00	676.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 11	1	\$16,000.00	\$11,504.00	.719	GM	N	REMOVABLE TAPE, BLACK, SOLID 6"
0102913 12	1	\$6,000.00	\$1,584.00	.264	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	2	\$16,070.84	\$16,504.75	1.027	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	2	\$6,105.79	\$1,898.90	.311	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	1	\$24.25	\$5,407.75	223.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	2	\$6.72	\$5,105.00	760.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 31	2	\$15,857.79	\$11,195.60	.706	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	1	\$6,000.00	\$144.00	.024	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0104 1	1	\$15.00	\$3,480.00	232.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	12	\$1.63	\$510,461.89	312,580.000	LF	N	SEDIMENT BARRIER
0104 11	1	\$14.50	\$1,508.00	104.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	4	\$5.16	\$31,678.30	6,141.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 15	3	\$4,498.18	\$49,480.00	11.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	14	\$182.67	\$181,935.15	996.000	EA	N	INLET PROTECTION SYSTEM
0107 1	13	\$41.03	\$491,811.11	11,985.700	AC	N	LITTER REMOVAL
0107 2	13	\$83.61	\$634,255.71	7,585.730	AC	N	MOWING
0108 1	3	\$11,293.33	\$33,880.00	3.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	3	\$23,463.33	\$70,390.00	3.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	14	\$20,086.69	\$2,690,813.43	133.960	AC	N	CLEARING & GRUBBING
0110 2 2	1	\$42,125.00	\$44,652.50	1.060	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	1	\$1,482.76	\$43,000.00	29.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	12	\$47.91	\$1,056,438.17	22,052.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	6	\$283.43	\$29,477.00	104.000	EA	N	MAILBOX, F&I SINGLE
0110 22	1	\$4,953.00	\$14,859.00	3.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	1	\$3,100.00	\$6,200.00	2.000	EA	N	TREE REMOVAL
0120 1	10	\$34.51	\$1,094,345.37	31,709.800	CY	N	REGULAR EXCAVATION
0120 2 2	4	\$95.59	\$58,041.81	607.200	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	3	\$54.08	\$92,564.47	1,711.500	CY	N	SUBSOIL EXCAVATION
0120 6	10	\$33.57	\$1,162,806.22	34,635.500	CY	N	EMBANKMENT
0120 71	4	\$32,970.59	\$131,882.34	4.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0145 2	1	\$15.13	\$28,429.27	1,879.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0160 4	10	\$19.03	\$2,350,556.20	123,510.000	SY	N	TYPE B STABILIZATION
0173 71	1	\$591.92	\$7,103.04	12.000	EA	N	DRILLING HOLES FOR PRESSURE GROUTING
0173 76	1	\$88.79	\$85,238.40	960.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	1	\$195.33	\$82,038.60	420.000	CY	N	SUBSURFACE PRESSURE GROUTING, SAND CEMENT
0285701	8	\$27.00	\$1,509,072.15	55,892.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	2	\$37.78	\$36,605.15	969.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	1	\$70.00	\$6,440.00	92.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285706	1	\$38.20	\$128,122.80	3,354.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	2	\$61.51	\$41,645.00	677.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285709	7	\$43.81	\$1,022,428.71	23,337.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	1	\$40.00	\$60,000.00	1,500.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	1	\$27.75	\$71,289.75	2,569.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285715	2	\$113.74	\$255,915.75	2,250.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	5	\$40.24	\$173,255.70	4,306.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$200.00	\$23,620.00	118.100	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	1	\$10.80	\$78,861.60	7,302.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	3	\$3.92	\$590,727.83	150,625.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	4	\$5.25	\$227,599.12	43,368.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	8	\$3.17	\$1,925,815.12	607,692.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 5	4	\$3.94	\$761,733.67	193,294.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	10	\$3.62	\$1,101,904.66	304,039.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	4	\$3.62	\$905,188.62	250,136.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 10	2	\$3.91	\$147,952.48	37,877.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	4	\$3.72	\$754,823.55	203,091.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	1	\$18.25	\$64,331.25	3,525.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	2	\$2.46	\$252,077.00	102,630.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 14	1	\$7.15	\$23,394.80	3,272.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/2" AVG DEPTH
0327 70 17	1	\$10.27	\$4,806.36	468.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	3	\$3.73	\$99,997.00	26,801.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	2	\$3.60	\$840,120.40	233,546.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 21	1	\$8.30	\$20,094.30	2,421.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH
0327 70 22	2	\$4.48	\$304,969.70	68,117.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH
0327 70 26	1	\$3.05	\$151,966.25	49,825.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0334 1 12	1	\$159.34	\$2,385,351.66	14,970.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	9	\$143.53	\$21,196,396.13	147,678.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	2	\$147.00	\$1,508,439.82	10,261.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 53	3	\$163.48	\$3,983,934.86	24,369.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	2	\$166.55	\$4,648,730.23	27,912.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$208.15	\$2,443,889.15	11,741.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 25	5	\$210.16	\$7,168,706.23	34,110.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	1	\$243.45	\$581,163.84	2,387.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 81	1	\$169.57	\$4,596,211.81	27,105.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	11	\$172.47	\$12,595,793.34	73,032.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	1	\$162.72	\$3,559,223.38	21,873.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0339 1	5	\$714.46	\$290,783.36	407.000	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 13	1	\$315.75	\$5,683.50	18.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 12"
0350 5	1	\$26.00	\$5,304.00	204.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 30 13	2	\$333.42	\$163,377.25	490.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	1	\$50.00	\$2,350.00	47.000	SY	N	GRINDING CONCRETE PAVEMENT
0400 0 11	2	\$2,078.60	\$53,420.00	25.700	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 4	1	\$6,500.00	\$56,550.00	8.700	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 4 4	1	\$5,000.00	\$10,000.00	2.000	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0401 70 2	1	\$500.00	\$1,450.00	2.900	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0413151	1	\$64.00	\$27,584.00	431.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$2.00	\$78,354.00	39,177.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 4	1	\$5.00	\$5,160.00	1,032.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0425 1211	1	\$14,389.00	\$14,389.00	1.000	EA	N	INLETS, CURB, TYPE 10, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1311	1	\$12,375.00	\$12,375.00	1.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1331	1	\$5,775.00	\$5,775.00	1.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1341	1	\$14,907.00	\$29,814.00	2.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	3	\$9,844.82	\$88,603.38	9.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1361	1	\$5,775.00	\$5,775.00	1.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1451	1	\$15,711.32	\$31,422.64	2.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1461	1	\$15,764.53	\$15,764.53	1.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1521	3	\$6,724.88	\$114,323.00	17.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1525	1	\$10,700.00	\$21,400.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1535	1	\$19,045.16	\$57,135.48	3.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL
0425 1541	2	\$7,980.00	\$39,900.00	5.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1545	2	\$8,766.67	\$26,300.00	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1551	1	\$8,100.00	\$16,200.00	2.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1555	1	\$9,350.00	\$9,350.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1565	1	\$5,000.00	\$5,000.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, PARTIAL
0425 1581	1	\$5,775.00	\$28,875.00	5.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1705	1	\$7,325.00	\$58,600.00	8.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	1	\$10,123.00	\$10,123.00	1.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1910	2	\$5,180.56	\$46,625.00	9.000	EA	N	INLETS, CLOSED FLUME



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 41	1	\$9,927.00	\$9,927.00	1.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	1	\$9,600.00	\$9,600.00	1.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	2	\$4,550.00	\$9,100.00	2.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	2	\$9,333.33	\$28,000.00	3.000	EA	N	MANHOLES, P-8, <10'
0425 2 71	3	\$15,430.00	\$46,290.00	3.000	EA	N	MANHOLES, J-7, <10'
0425 4	1	\$1,145.00	\$1,145.00	1.000	EA	N	INLETS, ADJUST
0425 5	5	\$988.32	\$20,754.80	21.000	EA	N	MANHOLE, ADJUST
0425 5 1	2	\$774.69	\$5,422.84	7.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	7	\$458.70	\$35,778.87	78.000	EA	N	VALVE BOXES, ADJUST
0425 82	1	\$1,497.00	\$1,497.00	1.000	EA	N	REPLACE GRATE
0425100 40	1	\$29,457.00	\$58,914.00	2.000	EA	N	SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT INLET
0430174115	1	\$131.29	\$3,938.70	30.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	7	\$176.69	\$220,155.90	1,246.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	3	\$262.84	\$51,253.84	195.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$306.00	\$14,994.00	49.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174218	5	\$217.10	\$171,076.30	788.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	2	\$278.88	\$49,920.00	179.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430175112	2	\$414.33	\$4,972.00	12.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175115	1	\$160.00	\$14,720.00	92.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	6	\$395.50	\$444,935.17	1,125.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	5	\$323.71	\$69,274.41	214.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	2	\$311.16	\$223,726.78	719.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	2	\$565.92	\$187,321.16	331.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	1	\$1,013.56	\$8,108.48	8.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175215	1	\$295.00	\$2,360.00	8.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	2	\$193.52	\$492,695.00	2,546.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430518100	1	\$3,980.00	\$7,960.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430963 1	2	\$81.60	\$12,403.70	152.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	1	\$100.00	\$300.00	3.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER
0430982123	1	\$2,500.00	\$2,500.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	1	\$2,750.00	\$2,750.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	4	\$4,362.00	\$17,448.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982138	1	\$13,400.00	\$26,800.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430984123	2	\$2,740.00	\$13,700.00	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	7	\$3,315.24	\$135,925.00	41.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	4	\$3,984.40	\$39,844.00	10.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	2	\$8,050.00	\$24,150.00	3.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984623	1	\$2,500.00	\$2,500.00	1.000	EA	N	MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984625	5	\$3,938.45	\$157,538.00	40.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	2	\$4,212.50	\$33,700.00	8.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0436 1 1	3	\$635.82	\$137,972.33	217.000	LF	N	TRENCH DRAIN, STANDARD
0458 1 21	1	\$49.00	\$16,562.00	338.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	1	\$790.00	\$79,790.00	101.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 1 15	1	\$100.00	\$17,200.00	172.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 6 2	1	\$15.00	\$78,975.00	5,265.000	LB	N	LADDERS & PLATFORMS, REHAB
0460 94	1	\$200.00	\$39,000.00	195.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0465 2105	1	\$130,000.00	\$260,000.00	2.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPAN LOCKS
0465 2107	1	\$10,000.00	\$40,000.00	4.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I COUPLINGS
0465 2460	1	\$220,000.00	\$220,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, OTHER MACHINERY COMPONENTS
0465 2508	1	\$20,000.00	\$20,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES
0465 2605	1	\$15,000.00	\$30,000.00	2.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, SPAN LOCKS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 2607	1	\$2,000.00	\$8,000.00	4.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, COUPLINGS
0465 3 50	1	\$14,000.00	\$14,000.00	1.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 20	1	\$216.67	\$52,000.00	240.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	1	\$900.00	\$216,000.00	240.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$65,000.00	\$65,000.00	1.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0508 2 1	1	\$81,247.04	\$487,482.24	6.000	AS	N	MOVABLE BRIDGE GATE, F&I
0508 2 6	1	\$5,000.00	\$20,000.00	4.000	AS	N	MOVABLE BRIDGE GATE, REMOVE & DISPOSE
0508 4	1	\$1,279,301.15	\$1,279,301.15	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0508 72 1	1	\$294,896.61	\$294,896.61	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , FURNISH & INSTALL
0508 72 4	1	\$16,008.18	\$16,008.18	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REMOVE
0508 76 4	1	\$57,230.00	\$57,230.00	1.000	LS	N	MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , REMOVE
0508 77 1	1	\$202,213.06	\$202,213.06	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I
0508 78 1	1	\$60,121.00	\$60,121.00	1.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I
0508 78 4	1	\$6,136.00	\$6,136.00	1.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE
0508 79 1	1	\$321,198.36	\$321,198.36	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, F&I
0508 79 4	1	\$9,558.00	\$9,558.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, REMOVE
0508 80 1	1	\$30,851.10	\$123,404.40	4.000	EA	N	MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, F&I
0508 80 4	1	\$25,000.00	\$100,000.00	4.000	EA	N	MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0508 82 5	1	\$173,460.00	\$173,460.00	1.000	EA	N	MOVABLE BRIDGE-REHAB, CONTROL PANEL - MOTOR CONTROLLER, REPLACE
0508 83205	1	\$358,838.00	\$358,838.00	1.000	EA	N	MOVABLE BRIDGE INTEGRATED DRIVE SYSTEM, REPLACE, 81-115 KW
0515 1 1	2	\$106.21	\$18,586.33	175.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	3	\$79.49	\$14,228.23	179.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	1	\$163.96	\$5,574.64	34.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 2211	1	\$130.00	\$8,060.00	62.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	1	\$150.00	\$26,550.00	177.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0520 1 7	8	\$57.91	\$773,635.42	13,360.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	9	\$57.24	\$1,005,085.31	17,559.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 12	1	\$51.00	\$1,581.00	31.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 2	2	\$112.28	\$26,050.00	232.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	7	\$52.73	\$152,980.98	2,901.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	2	\$64.30	\$35,365.50	550.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	3	\$89.41	\$55,256.54	618.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	1	\$5.50	\$957.00	174.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	4	\$96.64	\$67,940.92	703.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 16	3	\$183.17	\$289,961.96	1,583.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	1	\$232.40	\$3,021.20	13.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 6	1	\$56.50	\$133,735.50	2,367.000	LF	N	SHOULDER GUTTER- CONCRETE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 70	5	\$146.56	\$216,031.31	1,474.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 72 56	1	\$780.00	\$322,140.00	413.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	10	\$61.97	\$1,661,121.15	26,804.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	11	\$100.87	\$986,042.81	9,775.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$128.00	\$1,664.00	13.000	SY	N	BUS BOARDING PAD- CONCRETE
0524 1 1	4	\$103.50	\$36,329.70	351.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	1	\$517.36	\$9,829.84	19.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 4	1	\$72.86	\$33,588.46	461.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	2	\$91.19	\$27,722.00	304.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0527 2	11	\$35.51	\$369,352.14	10,400.000	SF	N	DETECTABLE WARNINGS
0530 3 4	1	\$250.00	\$10,975.00	43.900	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	1	\$200.00	\$6,300.00	31.500	TN	N	BEDDING STONE
0536 1 1	4	\$26.72	\$135,233.00	5,062.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 5 2	1	\$26.00	\$6,916.00	266.000	LF	N	RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL
0536 6	1	\$25.50	\$7,293.00	286.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 2	1	\$375.00	\$52,875.00	141.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 8112	1	\$3,900.00	\$7,800.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8113	1	\$1,700.00	\$3,400.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	2	\$4,325.00	\$34,600.00	8.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	2	\$2,150.00	\$8,600.00	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	4	\$3.14	\$14,634.60	4,666.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	4	\$1,729.62	\$22,485.00	13.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	4	\$3,827.96	\$103,355.00	27.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0538 1	2	\$20.19	\$109,727.85	5,435.000	LF	N	GUARDRAIL RESET
0542 70	1	\$300.00	\$600.00	2.000	EA	N	BUMPER GUARDS, CONCRETE
0546 72 3	9	\$1,837.25	\$594,046.22	323.334	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10228	1	\$41.43	\$6,214.50	150.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10315	1	\$75.00	\$3,900.00	52.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0570 1 2	13	\$5.59	\$1,417,030.21	253,643.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	3	\$6.24	\$723,125.84	115,970.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	3	\$15.34	\$97,161.30	6,333.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 12	1	\$23.06	\$507.32	22.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0580 1 2	1	\$98,100.00	\$98,100.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 4344	1	\$4,390.00	\$21,950.00	5.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO SABAL PALMETTO, 13-15' CLEAR TRUNK
0580 7373	1	\$34.75	\$5,872.75	169.000	EA	N	LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, MARSH GRASS/ SAND CORD GRASS, SPARTINA BAKERI, 3 GALLON
0580 7611	1	\$25.30	\$7,084.00	280.000	EA	N	LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, HELIANTHUS DEBILIS BEACH SUNFLOWER, 1 GALLON
0581 1 5	1	\$1,000.00	\$12,000.00	12.000	EA	N	RELOCATE TREES AND PALMS, TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT
0590 70	1	\$27,800.00	\$27,800.00	1.000	LS	N	IRRIGATION SYSTEM
0611 1 1	4	\$2,294.51	\$40,156.25	17.501	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	2	\$1,621.92	\$19,463.00	12.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	3	\$2,615.26	\$36,613.60	14.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	13	\$19.57	\$699,874.12	35,767.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	14	\$34.31	\$1,162,717.78	33,892.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	5	\$41.83	\$61,156.12	1,462.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	1	\$61.26	\$56,362.88	920.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 91	1	\$18.55	\$74.20	4.000	LF	N	CONDUIT, INSTALL, OPEN TRENCH
0632 7 1	10	\$10,978.71	\$329,361.26	30.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	1	\$4.29	\$11,175.45	2,605.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 6	4	\$1,695.44	\$27,127.00	16.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	3	\$2.65	\$55,929.66	21,110.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	1	\$2.63	\$53,032.07	20,195.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1420	1	\$21.00	\$630.00	30.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 2 31	3	\$46.90	\$24,202.56	516.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	1	\$150.00	\$1,800.00	12.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	1	\$1,302.00	\$16,926.00	13.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	2	\$71.12	\$1,849.13	26.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 14	1	\$105.00	\$735.00	7.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	3	\$993.51	\$29,805.31	30.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	2	\$1,637.20	\$8,186.00	5.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	1	\$117.00	\$468.00	4.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 51	1	\$1,302.00	\$2,604.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 55	1	\$705.25	\$705.25	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED
0633 6	5	\$280.71	\$454,748.00	1,620.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	4	\$4.56	\$79,803.58	17,506.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 8 6	1	\$.27	\$67.50	250.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE
0634 4152	2	\$4,720.00	\$14,160.00	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	2	\$12,600.00	\$37,800.00	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4400	1	\$2,000.00	\$4,000.00	2.000	PI	N	SPAN WIRE ASSEMBLY, ADJUST
0634 4600	3	\$1,967.50	\$7,870.00	4.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	1	\$60.00	\$1,800.00	30.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	14	\$1,374.93	\$1,076,566.86	783.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	3	\$2,682.54	\$338,000.17	126.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	3	\$5,304.12	\$90,170.06	17.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 15	1	\$7,450.00	\$7,450.00	1.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 2 30	1	\$2,377.38	\$2,377.38	1.000	EA	N	PULL & SPLICE BOX, INSTALL
0639 1112	2	\$7,003.33	\$21,010.00	3.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	1	\$4,100.00	\$8,200.00	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	8	\$6,228.50	\$149,484.11	24.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	2	\$1,291.67	\$3,875.00	3.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 2 1	10	\$14.27	\$463,822.76	32,508.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 2 4	1	\$9.27	\$55.62	6.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 3 11	7	\$1,992.56	\$71,732.29	36.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	2	\$1,709.00	\$5,127.00	3.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 6121	2	\$4,462.21	\$53,546.50	12.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6131	1	\$2,988.55	\$29,885.50	10.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6163	1	\$6,416.66	\$12,833.32	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 51-75 KVA, THREE PHASE, COPPER WINDINGS
0639 8130	1	\$3,098.43	\$3,098.43	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)
0641 2 12	10	\$2,161.69	\$105,922.79	49.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	1	\$9,735.00	\$19,470.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 17	1	\$35,000.00	\$70,000.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII
0641 2 18	2	\$42,250.00	\$338,000.00	8.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	5	\$1,496.06	\$22,440.88	15.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	1	\$6,791.00	\$27,164.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 80	2	\$6,685.00	\$26,740.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3169	1	\$44,319.75	\$44,319.75	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3180	1	\$48,263.75	\$48,263.75	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80'
0646 1 11	10	\$2,442.53	\$361,494.88	148.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	1	\$2,520.00	\$7,560.00	3.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	2	\$730.97	\$4,385.81	6.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	11	\$401.30	\$23,275.31	58.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 1 16	1	\$90,000.00	\$450,000.00	5.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- IX
0649 21 1	1	\$72,000.00	\$72,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	1	\$76,360.15	\$152,720.30	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	1	\$120,350.00	\$120,350.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	1	\$118,850.00	\$118,850.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 11	1	\$95,073.00	\$95,073.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30'
0649 21 15	2	\$95,686.00	\$191,372.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 21	1	\$99,784.00	\$399,136.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 14	6	\$1,697.85	\$258,072.82	152.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 15	1	\$3,485.00	\$6,970.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	5	\$2,260.67	\$38,431.41	17.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	2	\$2,656.33	\$7,969.00	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 60	4	\$218.03	\$18,968.44	87.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	2	\$1,089.30	\$21,785.96	20.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2109	4	\$515.18	\$52,033.44	101.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	9	\$944.04	\$137,830.04	146.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	2	\$1,998.41	\$5,995.22	3.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	4	\$225.68	\$3,159.45	14.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 18	1	\$15,104.75	\$120,838.00	8.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 21	2	\$10,371.43	\$72,600.00	7.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 2 22	2	\$16,200.00	\$113,400.00	7.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 3 10	2	\$2,133.33	\$12,800.00	6.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1103	1	\$591.92	\$5,327.28	9.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1110	2	\$408.83	\$12,265.00	30.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 2101	1	\$1,450.00	\$1,450.00	1.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	6	\$1,194.41	\$120,635.65	101.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	6	\$1,651.41	\$59,450.67	36.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	1	\$12,600.00	\$50,400.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	1	\$12,765.00	\$204,240.00	16.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 4 11	7	\$12,206.55	\$549,294.82	45.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	7	\$10,984.64	\$670,062.96	61.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	1	\$274.00	\$2,192.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 42	2	\$1,888.00	\$5,664.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 51	1	\$850.00	\$850.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 60	2	\$1,546.14	\$4,638.42	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 7 21	1	\$47,122.97	\$235,614.85	5.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 7 22	2	\$89,456.32	\$268,368.97	3.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 9 11	2	\$24,400.86	\$170,806.00	7.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	2	\$7,611.27	\$83,724.00	11.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0663 1122	2	\$9,040.00	\$27,120.00	3.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1123	2	\$8,941.67	\$26,825.00	3.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS
0663 1400	2	\$2,984.50	\$11,938.00	4.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1500	1	\$1,183.84	\$2,367.68	2.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, ADJUST/MODIFY
0665 1 11	7	\$281.57	\$24,214.69	86.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0665 1 12	4	\$1,654.94	\$134,050.00	81.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 60	3	\$58.05	\$928.85	16.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	2	\$46,094.50	\$368,756.00	8.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	4	\$52,320.00	\$523,200.00	10.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5600	3	\$1,242.31	\$16,150.00	13.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 40	3	\$2,502.29	\$20,018.34	8.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0676 1500	2	\$1,783.33	\$5,350.00	3.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 2122	3	\$9,954.85	\$99,548.53	10.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2300	1	\$5,801.45	\$46,411.61	8.000	EA	N	ITS CABINET, INSTALL
0676 2400	1	\$2,240.00	\$4,480.00	2.000	EA	N	ITS CABINET, RELOCATE
0676 2500	2	\$2,555.68	\$10,222.70	4.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	1	\$1,440.88	\$5,763.52	4.000	EA	N	ITS CABINET- REMOVE
0682 1113	2	\$7,823.21	\$54,762.50	7.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	2	\$7,476.00	\$37,380.00	5.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	2	\$1,835.00	\$7,340.00	4.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 2 12	1	\$47,740.00	\$95,480.00	2.000	EA	N	VIDEO DISPLAY EQUIPMENT, FURNISH & INSTALL, VIDEO WALL DISPLAY
0684 1 1	3	\$4,624.81	\$97,121.00	21.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 1 3	1	\$287.38	\$574.76	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, INSTALL
0684 1 4	1	\$790.00	\$790.00	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 6	1	\$156.75	\$313.50	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 1 10	1	\$9,616.00	\$19,232.00	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL
0684 1 11	1	\$6,897.00	\$55,176.00	8.000	EA	N	MANAGED MULTILAYER ETHERNET SWITCH, FURNISH & INSTALL
0684 5 1	1	\$1,054.00	\$2,108.00	2.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 90102	1	\$1,900.00	\$3,800.00	2.000	EA	N	NETWORK DEVICE, CELLULAR MODEM
0685 1 11	2	\$4,346.80	\$34,774.40	8.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 13	5	\$11,862.65	\$201,665.00	17.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 2 1	3	\$972.74	\$9,727.44	10.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	9	\$2,528.42	\$187,102.98	74.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	9	\$2,026.19	\$153,990.38	76.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	3	\$6,732.50	\$26,930.00	4.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	3	\$7,371.94	\$29,487.77	4.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 7600	6	\$1,023.75	\$12,284.94	12.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	11	\$449.82	\$339,614.79	755.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	8	\$1,780.51	\$441,565.54	248.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	7	\$2,399.82	\$47,996.44	20.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	1	\$2,609.61	\$2,609.61	1.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 50	8	\$276.08	\$17,668.94	64.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	11	\$47.71	\$25,427.35	533.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	3	\$539.24	\$151,527.00	281.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	3	\$1,439.29	\$60,450.00	42.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	3	\$2,348.98	\$115,100.00	49.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1211	1	\$3,300.00	\$3,300.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF
0700 1500	3	\$341.94	\$3,077.50	9.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	3	\$36.98	\$7,654.40	207.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 1912	2	\$4,433.33	\$13,300.00	3.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 12.0-20.0 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1913	1	\$3,900.00	\$3,900.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF
0700 2 13	4	\$5,512.02	\$33,072.12	6.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	3	\$9,017.44	\$27,052.33	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	3	\$11,599.78	\$92,798.20	8.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	1	\$18,517.11	\$111,102.66	6.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 50	1	\$5,020.77	\$25,103.85	5.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	5	\$1,387.87	\$31,921.10	23.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 2111	2	\$5,242.67	\$15,728.00	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 2112	1	\$4,728.00	\$4,728.00	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 2113	1	\$7,000.00	\$7,000.00	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 2114	1	\$9,000.00	\$9,000.00	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2115	2	\$9,642.67	\$28,928.00	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF
0700 2600	2	\$1,163.71	\$8,146.00	7.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	7	\$247.77	\$80,525.63	325.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3102	6	\$495.99	\$15,375.57	31.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	1	\$1,125.00	\$2,250.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	1	\$1,420.61	\$2,841.22	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3201	2	\$980.00	\$4,900.00	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	2	\$762.90	\$3,814.49	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3205	2	\$6,850.00	\$13,700.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3501	4	\$263.87	\$5,277.32	20.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	11	\$39.00	\$13,298.19	341.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	5	\$62.50	\$2,812.70	45.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	1	\$100.00	\$200.00	2.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	1	\$29.60	\$59.20	2.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	1	\$400.00	\$400.00	1.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 5 21	2	\$4,955.40	\$24,777.00	5.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	8	\$7,913.39	\$261,141.76	33.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 60	1	\$775.00	\$3,100.00	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 7500	1	\$4,182.20	\$8,364.40	2.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, RELOCATE
0700 8235	1	\$46,055.60	\$184,222.40	4.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL-WITHOUT UPS, FULL COLOR, 51-100 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 10140	1	\$15,904.40	\$63,617.60	4.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, MULTI-POST
0700 11391	1	\$8,093.32	\$8,093.32	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11700	1	\$1,006.26	\$1,006.26	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT
0700 13 12	1	\$83.60	\$1,337.60	16.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	9	\$97.07	\$49,018.08	505.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141140	2	\$7,362.83	\$235,610.40	32.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700141314	1	\$31,800.00	\$31,800.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700141903	1	\$910.00	\$910.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142111	1	\$12,755.00	\$25,510.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142121	1	\$9,200.00	\$55,200.00	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700142131	2	\$11,108.71	\$77,761.00	7.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700142171	1	\$7,000.00	\$63,000.00	9.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142172	1	\$17,000.00	\$34,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, 12-20 SF OF STATIC SIGN PANELS
0700143801	1	\$17,985.00	\$35,970.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWER, PANELS CONTROLLER & BATTERIES >170 LBS, RELOCATE BEACON(S), SIGN TO REMAIN
0701 16	1	\$6.50	\$9,022.00	1,388.000	SF	N	PROFILED THERMOPLASTIC, REMOVE EXISTING NON-CONFLICTING PROFILED MARKINGS
0704 1 1	6	\$212.71	\$15,102.52	71.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	10	\$227.74	\$49,874.85	219.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	8	\$230.70	\$32,298.50	140.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	2	\$95.86	\$7,381.00	77.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	2	\$226.00	\$2,260.00	10.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	2	\$241.82	\$2,660.00	11.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	1	\$115.25	\$4,033.75	35.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	16	\$4.99	\$472,100.81	94,682.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	14	\$1,349.06	\$332,100.37	246.172	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	6	\$1,924.21	\$11,227.74	5.835	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	1	\$5,250.35	\$750.80	.143	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11123	9	\$1.41	\$50,029.55	35,601.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	9	\$1.79	\$19,616.75	10,988.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	12	\$2.14	\$51,482.99	24,005.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	9	\$736.79	\$79,110.24	107.372	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	11	\$756.49	\$15,989.96	21.137	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11144	1	\$2,200.00	\$90.20	.041	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"
0710 11160	10	\$86.24	\$49,243.11	571.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	12	\$39.28	\$115,788.04	2,948.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$5.00	\$170.00	34.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	2	\$3.49	\$261.60	75.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	14	\$1,339.14	\$242,417.03	181.025	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	2	\$2,210.55	\$240.95	.109	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11224	9	\$1.83	\$16,515.20	9,004.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	3	\$867.53	\$1,102.63	1.271	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	9	\$795.89	\$7,048.41	8.856	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	4	\$3.79	\$7,629.30	2,014.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	1	\$890.00	\$299.04	.336	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 12290	7	\$5.36	\$12,541.02	2,340.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	13	\$46,828.95	\$796,092.23	17.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	4	\$7,677.29	\$6,656.21	.867	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	2	\$15,525.55	\$2,965.38	.191	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	11	\$3.94	\$154,052.58	39,077.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	13	\$5.16	\$81,583.72	15,804.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	13	\$7.31	\$84,271.54	11,535.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11130	1	\$80.00	\$320.00	4.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING
0711 11140	1	\$123.00	\$492.00	4.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING
0711 11141	14	\$3,033.57	\$56,700.45	18.691	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	10	\$212.84	\$54,275.09	255.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	14	\$95.10	\$209,019.07	2,198.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	2	\$6.77	\$189.50	28.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	13	\$4.77	\$57,193.66	11,997.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	13	\$3,239.54	\$19,382.18	5.983	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	1	\$7.00	\$133.00	19.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 12101	1	\$2,900.00	\$126,283.40	43.546	GM	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"
0711 12201	1	\$2,900.00	\$112,029.90	38.631	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"
0711 12231	1	\$1,000.00	\$931.00	.931	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"
0711 14123	1	\$9.22	\$968.10	105.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	10	\$15.69	\$281,918.86	17,964.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	11	\$244.96	\$105,087.34	429.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	11	\$141.46	\$59,131.44	418.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14191	2	\$6.21	\$633.30	102.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	2	\$11.59	\$2,144.07	185.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14660	1	\$2,782.02	\$5,564.04	2.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	6	\$6,483.74	\$396,597.14	61.168	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	1	\$6,000.00	\$4,434.00	.739	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	5	\$2,547.34	\$113,038.20	44.375	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	5	\$6,456.91	\$278,706.26	43.164	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	11	\$5,571.21	\$663,497.83	119.094	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	5	\$7,588.12	\$37,515.68	4.944	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	10	\$1,932.23	\$68,972.93	35.696	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	1	\$7,576.57	\$4,508.06	.595	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	11	\$4,817.22	\$309,376.15	64.223	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16202	2	\$5,447.50	\$130.74	.024	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	3	\$1,549.86	\$19,326.75	12.470	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	5	\$3.76	\$3,924.89	1,045.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	4	\$45,046.09	\$32,973.74	.732	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	2	\$12,119.15	\$4,556.80	.376	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	4	\$37,244.51	\$13,780.47	.370	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	1	\$12,000.00	\$3,168.00	.264	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713107	1	\$5.00	\$4,395.00	879.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 12	5	\$3.19	\$63,776.00	19,970.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 60	1	\$1.00	\$3,051.00	3,051.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 21	2	\$2,218.79	\$26,625.42	12.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 31	2	\$5,663.95	\$28,319.75	5.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	1	\$105.00	\$420.00	4.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	4	\$19,868.36	\$119,210.13	6.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	1	\$1,150.00	\$1,150.00	1.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11211	1	\$2,180.00	\$6,540.00	3.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 61111	1	\$7,900.00	\$15,800.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61142	1	\$8,942.00	\$35,768.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61152	1	\$8,400.00	\$8,400.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61221	1	\$10,000.00	\$80,000.00	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61242	1	\$9,248.15	\$36,992.60	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61252	1	\$8,100.00	\$16,200.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61311	1	\$9,145.00	\$9,145.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61342	1	\$9,939.00	\$39,756.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61352	2	\$9,355.00	\$37,420.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 62152	1	\$11,200.00	\$11,200.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62352	1	\$11,400.00	\$22,800.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 65166	1	\$9,400.00	\$18,800.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66166	1	\$11,800.00	\$47,200.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66266	1	\$12,200.00	\$48,800.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715500 1	4	\$787.83	\$26,786.30	34.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0751 2	1	\$88,982.48	\$177,964.95	2.000	LS	N	ARCHITECTURAL - ELECTRICAL/POWER
0770 78	1	\$1,023,977.90	\$2,047,955.80	2.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0906173 46	1	\$189.41	\$33,146.75	175.000	GA	Y	SINGLE COMPONENT POLYURETHANE INJECTION, PROJECT 441659-1-52-01
0920520100	1	\$399.50	\$38,352.00	96.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920714100	2	\$14.35	\$40,588.52	2,828.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0999 25	18	\$53,194.64	\$1,489,450.00	28.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1080 21500	1	\$1,000.00	\$2,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST