



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	18	\$1,271.12	\$6,736,911.41	5,300.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	3	\$117.25	\$864,043.47	7,369.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	2	\$90.30	\$193,700.00	2,145.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	4	\$51.74	\$35,347.58	683.200	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	8	\$90.38	\$582,113.00	6,441.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	14	\$74.90	\$518,157.20	6,918.000	HR	N	TRAFFIC CONTROL OFFICER
0102 30	1	\$25,000.00	\$175,000.00	7.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	17	\$.25	\$103,524.12	408,812.000	ED	N	WORK ZONE SIGN
0102 61	5	\$59.83	\$2,752.16	46.000	EA	N	BUSINESS SIGN
0102 71 13	4	\$44.96	\$191,107.00	4,251.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	3	\$39.75	\$346,283.50	8,711.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	2	\$58.21	\$55,304.00	950.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	3	\$14.25	\$25,714.00	1,805.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	2	\$15.00	\$133,124.40	8,874.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	1	\$9.60	\$7,555.20	787.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	16	\$.12	\$198,171.58	1,685,244.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	10	\$.04	\$88,091.34	2,013,121.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	14	\$5.52	\$34,748.60	6,290.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	3	\$4.35	\$62,137.60	14,270.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 89 1	4	\$3,119.18	\$227,700.00	73.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	16	\$12.25	\$217,756.94	17,783.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	8	\$26.35	\$199,937.00	7,588.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	8	\$19.24	\$145,978.00	7,588.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	11	\$.67	\$11,310.07	16,837.000	ED	N	TYPE III BARRICADE
0102150 1	4	\$5.69	\$18,568.25	3,265.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	4	\$5.67	\$18,520.25	3,265.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	2	\$39.29	\$8,487.00	216.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 11	1	\$16,000.00	\$11,504.00	.719	GM	N	REMOVABLE TAPE, BLACK, SOLID 6"
0102913 12	1	\$6,000.00	\$1,584.00	.264	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	2	\$16,070.84	\$16,504.75	1.027	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	2	\$6,105.79	\$1,898.90	.311	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	1	\$24.25	\$5,407.75	223.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	1	\$12.25	\$2,205.00	180.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 31	2	\$15,857.79	\$11,195.60	.706	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	1	\$6,000.00	\$144.00	.024	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0104 1	1	\$15.00	\$3,480.00	232.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	9	\$1.61	\$494,840.60	306,887.000	LF	N	SEDIMENT BARRIER
0104 11	1	\$14.50	\$1,508.00	104.000	LF	N	FLOATING TURBIDITY BARRIER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 12	3	\$5.06	\$30,586.30	6,050.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	2	\$4,211.43	\$29,480.00	7.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	14	\$187.56	\$141,423.20	754.000	EA	N	INLET PROTECTION SYSTEM
0107 1	13	\$39.50	\$456,877.14	11,565.990	AC	N	LITTER REMOVAL
0107 2	13	\$83.75	\$607,996.35	7,259.600	AC	N	MOWING
0108 1	2	\$11,940.00	\$23,880.00	2.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	2	\$30,195.00	\$60,390.00	2.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	13	\$16,823.43	\$2,177,793.20	129.450	AC	N	CLEARING & GRUBBING
0110 2 2	1	\$42,125.00	\$44,652.50	1.060	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	1	\$1,482.76	\$43,000.00	29.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	11	\$47.76	\$1,072,968.19	22,464.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	5	\$286.13	\$28,327.00	99.000	EA	N	MAILBOX, F&I SINGLE
0110 22	1	\$4,953.00	\$14,859.00	3.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	1	\$3,100.00	\$6,200.00	2.000	EA	N	TREE REMOVAL
0120 1	9	\$37.53	\$958,444.09	25,539.100	CY	N	REGULAR EXCAVATION
0120 2 2	3	\$117.28	\$117,812.50	1,004.500	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	2	\$57.24	\$84,504.17	1,476.300	CY	N	SUBSOIL EXCAVATION
0120 6	9	\$32.48	\$1,013,915.81	31,218.600	CY	N	EMBANKMENT
0120 71	2	\$12,325.00	\$24,650.00	2.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0160 4	10	\$18.64	\$2,221,765.10	119,201.000	SY	N	TYPE B STABILIZATION
0285701	7	\$26.49	\$1,444,353.15	54,515.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	2	\$37.78	\$36,605.15	969.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	2	\$59.73	\$10,752.00	180.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285706	1	\$38.20	\$128,122.80	3,354.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	2	\$61.51	\$41,645.00	677.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285709	6	\$42.89	\$931,058.10	21,708.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285711	1	\$27.75	\$71,289.75	2,569.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285715	3	\$121.16	\$289,206.75	2,387.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	4	\$41.96	\$152,268.70	3,629.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$200.00	\$23,620.00	118.100	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	1	\$10.80	\$78,861.60	7,302.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	4	\$5.88	\$707,323.64	120,394.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	2	\$5.35	\$75,757.04	14,170.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	6	\$3.02	\$1,283,803.70	425,602.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	5	\$4.05	\$824,502.42	203,669.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	8	\$3.66	\$872,355.16	238,034.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	3	\$3.27	\$685,056.42	209,596.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 10	1	\$3.30	\$105,765.00	32,050.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 11	5	\$4.05	\$844,377.30	208,602.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	1	\$18.25	\$64,331.25	3,525.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	2	\$2.46	\$252,077.00	102,630.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 17	1	\$10.27	\$4,806.36	468.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	3	\$3.73	\$99,997.00	26,801.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	2	\$3.60	\$840,120.40	233,546.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 22	2	\$4.48	\$304,969.70	68,117.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH
0327 70 26	1	\$3.05	\$151,966.25	49,825.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0334 1 12	1	\$159.34	\$2,385,351.66	14,970.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	10	\$145.35	\$18,660,057.83	128,380.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	2	\$147.00	\$1,508,439.82	10,261.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 53	1	\$171.10	\$1,364,659.38	7,975.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	3	\$180.35	\$5,906,906.13	32,753.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$208.15	\$2,443,889.15	11,741.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	6	\$212.38	\$7,291,416.73	34,332.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	1	\$243.45	\$581,163.84	2,387.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 81	1	\$169.57	\$4,596,211.81	27,105.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	9	\$166.44	\$6,509,681.25	39,111.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	2	\$176.11	\$4,735,944.38	26,891.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0339 1	5	\$714.46	\$290,783.36	407.000	TN	N	MISCELLANEOUS ASPHALT PAVEMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3 13	1	\$315.75	\$5,683.50	18.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 12"
0350 30 13	1	\$315.75	\$139,877.25	443.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0400 0 11	1	\$2,200.00	\$45,100.00	20.500	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 4	1	\$6,500.00	\$56,550.00	8.700	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 4 4	1	\$5,000.00	\$10,000.00	2.000	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0401 70 2	1	\$500.00	\$1,450.00	2.900	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0413151	1	\$64.00	\$27,584.00	431.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$2.00	\$78,354.00	39,177.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 4	1	\$5.00	\$5,160.00	1,032.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0425 1211	2	\$8,439.93	\$126,599.00	15.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1213	1	\$12,200.00	\$24,400.00	2.000	EA	N	INLETS, CURB, TYPE 10, J BOT <10'
0425 1215	1	\$5,730.00	\$17,190.00	3.000	EA	N	INLETS, CURB, TYPE 10, PARTIAL
0425 1311	2	\$12,337.50	\$24,675.00	2.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	1	\$6,700.00	\$6,700.00	1.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1325	1	\$6,700.00	\$6,700.00	1.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	2	\$9,037.50	\$18,075.00	2.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1341	2	\$14,038.00	\$42,114.00	3.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	2	\$9,300.00	\$74,400.00	8.000	EA	N	INLETS, CURB, TYPE P-5, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1361	1	\$5,775.00	\$5,775.00	1.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$8,060.00	\$8,060.00	1.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1521	3	\$6,724.88	\$114,323.00	17.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1525	1	\$10,700.00	\$21,400.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1541	1	\$7,900.00	\$23,700.00	3.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1545	1	\$10,150.00	\$20,300.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1555	1	\$9,350.00	\$9,350.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1561	1	\$6,950.00	\$20,850.00	3.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1565	1	\$5,000.00	\$5,000.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, PARTIAL
0425 1581	1	\$5,775.00	\$28,875.00	5.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1705	1	\$7,325.00	\$58,600.00	8.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	1	\$10,123.00	\$10,123.00	1.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1910	1	\$5,775.00	\$40,425.00	7.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	2	\$8,541.75	\$34,167.00	4.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	1	\$9,600.00	\$9,600.00	1.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	2	\$4,550.00	\$9,100.00	2.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	3	\$8,326.67	\$49,960.00	6.000	EA	N	MANHOLES, P-8, <10'
0425 2 71	4	\$17,122.50	\$68,490.00	4.000	EA	N	MANHOLES, J-7, <10'
0425 2143	1	\$15,400.00	\$15,400.00	1.000	EA	Y	DRAINAGE MANHOLES, MODIFIED J-7 6' x 4' CONTROL STRUCTURE
0425 4	2	\$2,022.50	\$4,045.00	2.000	EA	N	INLETS, ADJUST



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 5	3	\$1,706.33	\$25,595.00	15.000	EA	N	MANHOLE, ADJUST
0425 5 1	2	\$1,226.74	\$42,936.00	35.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	5	\$715.98	\$22,911.20	32.000	EA	N	VALVE BOXES, ADJUST
0425 82	1	\$1,497.00	\$1,497.00	1.000	EA	N	REPLACE GRATE
0425100 40	1	\$29,457.00	\$58,914.00	2.000	EA	Y	SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT INLET
0430174115	1	\$131.29	\$3,938.70	30.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	6	\$183.75	\$187,240.90	1,019.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	3	\$290.98	\$58,487.84	201.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$306.00	\$14,994.00	49.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174218	5	\$208.92	\$150,631.30	721.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	1	\$300.00	\$34,800.00	116.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430175110	1	\$1,424.00	\$8,544.00	6.000	LF	Y	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 10"S/CD
0430175112	3	\$1,097.67	\$26,344.00	24.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD
0430175115	2	\$567.19	\$82,242.00	145.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	6	\$407.02	\$482,316.85	1,185.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	5	\$411.63	\$88,912.97	216.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	1	\$160.00	\$66,720.00	417.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	2	\$1,014.00	\$13,182.00	13.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175215	1	\$295.00	\$2,360.00	8.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	2	\$215.97	\$322,436.00	1,493.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$331.00	\$9,599.00	29.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430518100	1	\$3,980.00	\$7,960.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430963 1	2	\$81.60	\$12,403.70	152.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982123	1	\$2,500.00	\$2,500.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	1	\$2,750.00	\$2,750.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	4	\$4,362.00	\$17,448.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982138	1	\$13,400.00	\$26,800.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430984123	2	\$2,740.00	\$13,700.00	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	6	\$3,149.24	\$103,925.00	33.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	4	\$4,449.45	\$48,944.00	11.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	2	\$8,050.00	\$24,150.00	3.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984623	1	\$2,500.00	\$2,500.00	1.000	EA	N	MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD
0430984625	5	\$4,049.66	\$141,738.00	35.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	1	\$3,850.00	\$23,100.00	6.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0436 1 1	3	\$617.45	\$58,040.21	94.000	LF	N	TRENCH DRAIN, STANDARD
0458 1 21	1	\$49.00	\$16,562.00	338.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	1	\$790.00	\$79,790.00	101.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 1 15	1	\$100.00	\$17,200.00	172.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 6 2	1	\$15.00	\$78,975.00	5,265.000	LB	N	LADDERS & PLATFORMS, REHAB
0460 94	1	\$200.00	\$39,000.00	195.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0465 2105	1	\$130,000.00	\$260,000.00	2.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPAN LOCKS
0465 2107	1	\$10,000.00	\$40,000.00	4.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I COUPLINGS
0465 2460	1	\$220,000.00	\$220,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, OTHER MACHINERY COMPONENTS
0465 2508	1	\$20,000.00	\$20,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES
0465 2605	1	\$15,000.00	\$30,000.00	2.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, SPAN LOCKS
0465 2607	1	\$2,000.00	\$8,000.00	4.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, COUPLINGS
0465 3 50	1	\$14,000.00	\$14,000.00	1.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 20	1	\$216.67	\$52,000.00	240.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	1	\$900.00	\$216,000.00	240.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$65,000.00	\$65,000.00	1.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0508 2 1	1	\$81,247.04	\$487,482.24	6.000	AS	N	MOVABLE BRIDGE GATE, F&I



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0508 2 6	1	\$5,000.00	\$20,000.00	4.000	AS	N	MOVABLE BRIDGE GATE, REMOVE & DISPOSE
0508 4	1	\$1,279,301.15	\$1,279,301.15	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0508 72 1	1	\$294,896.61	\$294,896.61	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , FURNISH & INSTALL
0508 72 4	1	\$16,008.18	\$16,008.18	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REMOVE
0508 76 4	1	\$57,230.00	\$57,230.00	1.000	LS	N	MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , REMOVE
0508 77 1	1	\$202,213.06	\$202,213.06	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I
0508 78 1	1	\$60,121.00	\$60,121.00	1.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I
0508 78 4	1	\$6,136.00	\$6,136.00	1.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE
0508 79 1	1	\$321,198.36	\$321,198.36	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, F&I
0508 79 4	1	\$9,558.00	\$9,558.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, REMOVE
0508 80 1	1	\$30,851.10	\$123,404.40	4.000	EA	N	MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, F&I
0508 80 4	1	\$25,000.00	\$100,000.00	4.000	EA	N	MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, REMOVE
0508 82 5	1	\$173,460.00	\$173,460.00	1.000	EA	N	MOVABLE BRIDGE-REHAB, CONTROL PANEL - MOTOR CONTROLLER, REPLACE
0508 83205	1	\$358,838.00	\$358,838.00	1.000	EA	N	MOVABLE BRIDGE INTEGRATED DRIVE SYSTEM, REPLACE, 81-115 KW
0515 1 1	1	\$65.00	\$8,190.00	126.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	2	\$74.33	\$8,920.00	120.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2311	1	\$150.00	\$26,550.00	177.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0519 78	1	\$2,300.00	\$57,500.00	25.000	EA	N	BOLLARDS
0520 1 7	8	\$59.13	\$723,818.00	12,242.000	LF	N	CONCRETE CURB & GUTTER, TYPE E



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 1 10	7	\$51.22	\$1,205,357.64	23,533.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 2	3	\$92.48	\$41,708.50	451.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	8	\$46.48	\$328,425.48	7,066.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$69.75	\$30,829.50	442.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	2	\$85.67	\$43,863.66	512.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	3	\$98.28	\$60,051.00	611.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 16	2	\$188.39	\$265,065.00	1,407.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	1	\$232.40	\$3,021.20	13.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 6	1	\$56.50	\$133,735.50	2,367.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	2	\$163.92	\$124,579.20	760.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 72 56	1	\$780.00	\$322,140.00	413.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	9	\$59.94	\$1,566,661.80	26,138.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	10	\$93.49	\$961,156.39	10,281.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$128.00	\$1,664.00	13.000	SY	N	BUS BOARDING PAD- CONCRETE
0523 3	1	\$135.40	\$154,491.40	1,141.000	SY	N	PATTERNED PAVEMENT
0524 1 1	4	\$103.50	\$36,329.70	351.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 4	1	\$72.86	\$33,588.46	461.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	1	\$98.00	\$16,268.00	166.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0526 1 1	1	\$332.00	\$15,272.00	46.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0526 1 2	1	\$249.90	\$17,493.00	70.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	1	\$110.60	\$5,640.60	51.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	10	\$36.46	\$369,754.80	10,142.000	SF	N	DETECTABLE WARNINGS
0530 3 4	1	\$250.00	\$10,975.00	43.900	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	1	\$200.00	\$6,300.00	31.500	TN	N	BEDDING STONE
0536 1 1	4	\$26.72	\$135,233.00	5,062.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 5 2	1	\$26.00	\$6,916.00	266.000	LF	N	RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL
0536 6	1	\$25.50	\$7,293.00	286.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 2	1	\$375.00	\$52,875.00	141.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 8112	1	\$3,900.00	\$7,800.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$1,700.00	\$3,400.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	2	\$4,325.00	\$34,600.00	8.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	2	\$2,150.00	\$8,600.00	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	4	\$3.14	\$14,634.60	4,666.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	4	\$1,729.62	\$22,485.00	13.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 24	4	\$3,827.96	\$103,355.00	27.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0538 1	2	\$20.19	\$109,727.85	5,435.000	LF	N	GUARDRAIL RESET
0542 70	1	\$300.00	\$600.00	2.000	EA	N	BUMPER GUARDS, CONCRETE
0546 72 3	8	\$1,790.26	\$570,376.22	318.600	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10315	1	\$75.00	\$3,900.00	52.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0570 1 2	12	\$5.69	\$1,294,607.95	227,654.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	4	\$6.40	\$767,284.07	119,959.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	2	\$14.88	\$55,417.30	3,724.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0580 1 1	1	\$340,000.00	\$340,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	2	\$142,550.00	\$285,100.00	2.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 4344	1	\$4,390.00	\$21,950.00	5.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO SABAL PALMETTO, 13-15' CLEAR TRUNK
0580 7373	1	\$34.75	\$5,872.75	169.000	EA	N	LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, MARSH GRASS/ SAND CORD GRASS, SPARTINA BAKERI, 3 GALLON
0580 7611	1	\$25.30	\$7,084.00	280.000	EA	N	LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, HELIANTHUS DEBILIS BEACH SUNFLOWER, 1 GALLON
0581 1 5	1	\$1,000.00	\$12,000.00	12.000	EA	Y	RELOCATE TREES AND PALMS, TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT
0590 70	1	\$27,800.00	\$27,800.00	1.000	LS	N	IRRIGATION SYSTEM



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0611 1 1	5	\$2,304.97	\$40,763.45	17.685	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	4	\$2,034.17	\$36,615.00	18.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	4	\$2,584.57	\$38,768.60	15.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	12	\$19.60	\$674,069.77	34,391.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	13	\$34.80	\$1,158,877.40	33,304.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	4	\$41.77	\$59,396.12	1,422.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	1	\$61.26	\$56,362.88	920.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 91	1	\$18.55	\$74.20	4.000	LF	Y	CONDUIT, INSTALL, OPEN TRENCH
0632 7 1	9	\$11,674.61	\$338,563.78	29.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	1	\$4.29	\$11,175.45	2,605.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	5	\$1,707.21	\$32,437.00	19.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	5	\$2.96	\$70,358.66	23,731.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	1	\$2.63	\$53,032.07	20,195.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	1	\$7.05	\$13,282.20	1,884.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1420	1	\$21.00	\$630.00	30.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 2 31	5	\$47.59	\$25,506.56	536.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	3	\$116.14	\$9,756.00	84.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	3	\$1,388.11	\$24,986.00	18.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	4	\$71.03	\$2,343.83	33.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 14	3	\$115.09	\$1,496.20	13.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	3	\$993.51	\$29,805.31	30.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	4	\$1,700.55	\$18,706.00	11.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	2	\$121.33	\$728.00	6.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 51	1	\$1,302.00	\$2,604.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 55	1	\$705.25	\$705.25	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED
0633 6	6	\$275.08	\$484,148.00	1,760.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	5	\$4.56	\$80,253.58	17,606.000	LF	Y	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0633 8 6	1	\$.27	\$67.50	250.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE
0634 4141	1	\$6,308.00	\$6,308.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, PERPENDICULAR
0634 4152	2	\$4,720.00	\$14,160.00	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	3	\$11,889.00	\$71,334.00	6.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4400	1	\$2,000.00	\$4,000.00	2.000	PI	N	SPAN WIRE ASSEMBLY, ADJUST
0634 4600	3	\$1,967.50	\$7,870.00	4.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	1	\$60.00	\$1,800.00	30.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	13	\$1,410.61	\$1,077,706.74	764.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 12	5	\$2,741.43	\$383,800.17	140.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	5	\$5,618.64	\$123,610.06	22.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 15	1	\$7,450.00	\$7,450.00	1.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 2 30	1	\$2,377.38	\$2,377.38	1.000	EA	N	PULL & SPLICE BOX, INSTALL
0639 1111	1	\$5,589.00	\$22,356.00	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	2	\$7,003.33	\$21,010.00	3.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	1	\$4,100.00	\$8,200.00	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	7	\$6,105.67	\$140,430.37	23.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	2	\$1,291.67	\$3,875.00	3.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 2 1	10	\$14.18	\$471,934.99	33,288.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	1	\$9.27	\$55.62	6.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 3 11	7	\$1,974.31	\$76,998.07	39.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	2	\$1,709.00	\$5,127.00	3.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 6121	2	\$4,462.21	\$53,546.50	12.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 6131	1	\$2,988.55	\$29,885.50	10.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6163	1	\$6,416.66	\$12,833.32	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 51-75 KVA, THREE PHASE, COPPER WINDINGS
0639 8130	1	\$3,098.43	\$3,098.43	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)
0641 2 12	10	\$2,146.40	\$105,173.36	49.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	1	\$9,735.00	\$19,470.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 17	1	\$35,000.00	\$70,000.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII
0641 2 18	3	\$37,300.00	\$746,000.00	20.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	6	\$1,385.11	\$23,546.88	17.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	2	\$4,892.75	\$78,284.00	16.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	2	\$6,685.00	\$26,740.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3169	1	\$44,319.75	\$44,319.75	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3180	1	\$48,263.75	\$48,263.75	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 11	9	\$2,439.73	\$392,796.21	161.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	1	\$2,520.00	\$7,560.00	3.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	9	\$371.50	\$18,946.39	51.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 1 16	1	\$90,000.00	\$450,000.00	5.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- IX
0649 21 1	1	\$72,000.00	\$72,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	1	\$76,360.15	\$152,720.30	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	1	\$120,350.00	\$120,350.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	2	\$111,925.00	\$223,850.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 11	1	\$95,073.00	\$95,073.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30'
0649 21 15	3	\$106,074.40	\$530,372.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 21	1	\$99,784.00	\$399,136.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0650 1 14	6	\$1,653.82	\$294,380.00	178.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 15	1	\$3,485.00	\$6,970.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	4	\$2,278.80	\$34,182.00	15.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 19	3	\$2,654.75	\$10,619.00	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 60	2	\$216.46	\$17,750.00	82.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 2102	1	\$337.00	\$2,022.00	6.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2109	2	\$455.87	\$31,455.00	69.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	8	\$906.53	\$137,792.00	152.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	3	\$1,348.52	\$13,485.22	10.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	4	\$221.90	\$4,660.00	21.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 1 10	1	\$66,900.00	\$936,600.00	14.000	AS	N	MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- AC POWERED, COMPLETE CROSSING
0654 2 11	1	\$12,170.00	\$243,400.00	20.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0654 2 18	1	\$15,104.75	\$120,838.00	8.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 21	1	\$12,000.00	\$48,000.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 22	1	\$17,300.00	\$103,800.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 3 10	2	\$2,133.33	\$12,800.00	6.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1110	2	\$408.83	\$12,265.00	30.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 2102	4	\$1,182.76	\$106,448.38	90.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	4	\$1,632.81	\$48,984.39	30.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	1	\$12,600.00	\$50,400.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	1	\$12,765.00	\$204,240.00	16.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 4 11	5	\$6,793.59	\$264,950.00	39.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	5	\$11,019.23	\$661,154.00	60.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	1	\$274.00	\$2,192.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT
0660 4 42	2	\$1,888.00	\$5,664.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 60	1	\$960.00	\$960.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 7 21	1	\$47,122.97	\$235,614.85	5.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 7 22	2	\$89,456.32	\$268,368.97	3.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 9 11	2	\$24,400.86	\$170,806.00	7.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	2	\$7,611.27	\$83,724.00	11.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0663 1111	1	\$8,350.00	\$8,350.00	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	1	\$2,950.00	\$5,900.00	2.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR
0663 1122	2	\$9,040.00	\$27,120.00	3.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1123	2	\$8,941.67	\$26,825.00	3.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS
0663 1400	2	\$2,984.50	\$11,938.00	4.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0665 1 11	4	\$277.44	\$17,478.88	63.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	6	\$1,607.16	\$194,466.00	121.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 60	2	\$52.99	\$582.90	11.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	3	\$45,739.56	\$411,656.00	9.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5111	6	\$51,806.67	\$777,100.00	15.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5600	4	\$1,145.29	\$19,470.00	17.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0676 1500	1	\$2,350.00	\$2,350.00	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 2122	3	\$9,954.85	\$99,548.53	10.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2300	1	\$5,801.45	\$46,411.61	8.000	EA	N	ITS CABINET, INSTALL
0676 2400	1	\$2,240.00	\$4,480.00	2.000	EA	N	ITS CABINET, RELOCATE
0676 2500	2	\$2,555.68	\$10,222.70	4.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	1	\$1,440.88	\$5,763.52	4.000	EA	N	ITS CABINET- REMOVE
0682 1113	3	\$7,552.95	\$83,082.50	11.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	3	\$8,011.43	\$56,080.00	7.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	2	\$1,835.00	\$7,340.00	4.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 2 12	1	\$47,740.00	\$95,480.00	2.000	EA	N	VIDEO DISPLAY EQUIPMENT, FURNISH & INSTALL, VIDEO WALL DISPLAY
0684 1 1	5	\$5,617.81	\$151,681.00	27.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 3	1	\$287.38	\$574.76	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, INSTALL
0684 1 4	1	\$790.00	\$790.00	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 6	1	\$156.75	\$313.50	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 1 10	1	\$9,616.00	\$19,232.00	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 1 11	1	\$6,897.00	\$55,176.00	8.000	EA	N	MANAGED MULTILAYER ETHERNET SWITCH, FURNISH & INSTALL
0684 5 1	1	\$1,054.00	\$2,108.00	2.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 11	1	\$1,715.00	\$1,715.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 90102	1	\$1,900.00	\$3,800.00	2.000	EA	N	NETWORK DEVICE, CELLULAR MODEM
0685 1 11	2	\$4,346.80	\$34,774.40	8.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	1	\$11,000.00	\$22,000.00	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	6	\$11,795.48	\$247,705.00	21.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 2 1	3	\$972.74	\$9,727.44	10.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	7	\$2,225.76	\$109,062.00	49.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 11	1	\$1,100.00	\$15,400.00	14.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP
0695 6 12	6	\$1,966.95	\$86,546.00	44.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	3	\$6,732.50	\$26,930.00	4.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 7162	2	\$7,352.67	\$22,058.00	3.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	7	\$966.27	\$12,561.54	13.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	8	\$454.60	\$259,124.54	570.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	5	\$1,846.53	\$308,371.33	167.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	6	\$2,403.39	\$43,261.08	18.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	1	\$2,609.61	\$2,609.61	1.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 50	6	\$310.62	\$12,114.24	39.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	8	\$51.47	\$21,670.21	421.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	5	\$550.62	\$246,127.00	447.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	5	\$1,550.54	\$86,830.00	56.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	4	\$2,401.44	\$232,940.00	97.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1211	1	\$3,300.00	\$3,300.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF
0700 1500	3	\$341.94	\$3,077.50	9.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	5	\$36.55	\$11,292.90	309.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1912	2	\$4,433.33	\$13,300.00	3.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 12.0-20.0 SF
0700 1913	1	\$3,900.00	\$3,900.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF
0700 2 13	3	\$5,620.00	\$28,100.00	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	2	\$8,850.00	\$17,700.00	2.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	3	\$11,599.78	\$92,798.20	8.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	1	\$18,517.11	\$111,102.66	6.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 50	1	\$5,020.77	\$25,103.85	5.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	4	\$1,418.67	\$31,210.80	22.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 2111	2	\$5,242.67	\$15,728.00	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 2112	1	\$4,728.00	\$4,728.00	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 2113	1	\$7,000.00	\$7,000.00	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 2114	1	\$9,000.00	\$9,000.00	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2115	2	\$9,642.67	\$28,928.00	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2600	2	\$1,163.71	\$8,146.00	7.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	5	\$258.47	\$56,346.05	218.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	4	\$653.11	\$5,878.00	9.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3104	1	\$1,750.00	\$1,750.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3201	4	\$887.19	\$14,195.00	16.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3205	2	\$6,850.00	\$13,700.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3501	3	\$286.78	\$5,162.00	18.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	8	\$51.77	\$9,783.95	189.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	3	\$35.50	\$177.50	5.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3604	1	\$85.00	\$85.00	1.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	1	\$400.00	\$400.00	1.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 5 21	2	\$4,955.40	\$24,777.00	5.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	7	\$7,939.58	\$246,127.00	31.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 60	1	\$775.00	\$3,100.00	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 7500	1	\$4,182.20	\$8,364.40	2.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, RELOCATE
0700 8235	1	\$46,055.60	\$184,222.40	4.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL-WITHOUT UPS, FULL COLOR, 51-100 SF
0700 10140	1	\$15,904.40	\$63,617.60	4.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, MULTI-POST



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 13 12	1	\$83.60	\$1,337.60	16.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	6	\$89.97	\$33,556.96	373.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141140	2	\$7,362.83	\$235,610.40	32.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700141314	1	\$31,800.00	\$31,800.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700141903	1	\$910.00	\$910.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142111	1	\$12,755.00	\$25,510.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142121	1	\$9,200.00	\$55,200.00	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700142131	3	\$11,124.56	\$100,121.00	9.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700142171	1	\$7,000.00	\$63,000.00	9.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142172	1	\$17,000.00	\$34,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, 12-20 SF OF STATIC SIGN PANELS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700143801	1	\$17,985.00	\$35,970.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWER, PANELS CONTROLLER & BATTERIES >170 LBS, RELOCATE BEACON(S), SIGN TO REMAIN
0701 16	1	\$6.50	\$9,022.00	1,388.000	SF	N	PROFILED THERMOPLASTIC, REMOVE EXISTING NON-CONFLICTING PROFILED MARKINGS
0704 1 1	3	\$229.26	\$7,107.00	31.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	7	\$231.39	\$45,353.00	196.000	EA	Y	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	5	\$245.47	\$26,756.50	109.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	2	\$95.86	\$7,381.00	77.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	2	\$226.00	\$2,260.00	10.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	1	\$265.00	\$2,120.00	8.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	1	\$115.25	\$4,033.75	35.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	16	\$5.21	\$412,100.87	79,139.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	13	\$1,363.37	\$304,249.16	223.160	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	3	\$1,849.02	\$2,571.98	1.391	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11123	8	\$1.35	\$46,189.79	34,173.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	6	\$1.99	\$10,746.40	5,409.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11125	11	\$2.25	\$44,927.90	20,003.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	7	\$781.14	\$69,050.31	88.397	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	9	\$748.59	\$13,494.01	18.026	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11144	1	\$2,200.00	\$90.20	.041	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"
0710 11160	8	\$96.51	\$43,914.10	455.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	10	\$41.20	\$98,427.10	2,389.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$5.00	\$170.00	34.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	1	\$5.90	\$47.20	8.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	13	\$1,348.42	\$217,839.60	161.552	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	2	\$2,210.55	\$240.95	.109	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	9	\$1.92	\$12,830.75	6,679.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	1	\$1,000.00	\$931.00	.931	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11241	6	\$787.55	\$5,822.35	7.393	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	3	\$3.82	\$7,277.30	1,904.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	1	\$890.00	\$299.04	.336	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 12290	4	\$6.06	\$10,301.50	1,699.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	13	\$45,106.52	\$721,704.28	16.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	5	\$7,690.92	\$6,752.63	.878	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	1	\$11,500.00	\$552.00	.048	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	11	\$4.17	\$151,141.45	36,264.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	12	\$5.34	\$62,983.77	11,803.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	13	\$7.52	\$76,797.14	10,219.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11130	1	\$80.00	\$320.00	4.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING
0711 11140	1	\$123.00	\$492.00	4.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11141	14	\$2,914.47	\$45,369.48	15.567	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	10	\$216.39	\$58,208.96	269.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	13	\$94.51	\$163,972.25	1,735.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	3	\$13.39	\$548.95	41.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	12	\$4.80	\$50,304.82	10,487.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	10	\$3,189.67	\$13,999.47	4.389	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	1	\$7.00	\$133.00	19.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID, 6"
0711 12101	1	\$2,900.00	\$126,283.40	43.546	GM	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"
0711 12201	1	\$2,900.00	\$112,029.90	38.631	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"
0711 12231	1	\$1,000.00	\$931.00	.931	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"
0711 14125	9	\$15.57	\$204,559.64	13,138.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	9	\$238.08	\$69,281.00	291.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	9	\$149.10	\$42,195.00	283.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	1	\$5.97	\$262.68	44.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$10.95	\$1,073.10	98.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15101	6	\$6,483.74	\$396,597.14	61.168	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	1	\$6,000.00	\$4,434.00	.739	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	5	\$2,547.34	\$113,038.20	44.375	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 15201	5	\$6,456.91	\$278,706.26	43.164	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	11	\$5,731.58	\$585,062.08	102.077	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	3	\$9,070.61	\$3,283.56	.362	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	9	\$1,984.98	\$33,965.01	17.111	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16201	11	\$5,777.75	\$282,994.29	48.980	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	2	\$5,447.50	\$130.74	.024	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	2	\$1,557.87	\$19,045.00	12.225	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	3	\$6.11	\$2,657.24	435.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	4	\$45,046.09	\$32,973.74	.732	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	2	\$12,119.15	\$4,556.80	.376	GM	Y	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	4	\$37,244.51	\$13,780.47	.370	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103331	1	\$12,000.00	\$3,168.00	.264	GM	Y	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713107	1	\$5.00	\$4,395.00	879.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 12	5	\$3.86	\$45,613.20	11,826.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 60	2	\$.94	\$3,509.04	3,745.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 21	1	\$1,791.00	\$17,910.00	10.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 31	1	\$5,200.00	\$20,800.00	4.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	2	\$132.67	\$796.00	6.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	2	\$20,306.00	\$60,918.00	3.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	1	\$1,150.00	\$1,150.00	1.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 11211	2	\$1,521.18	\$25,860.00	17.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 61142	1	\$8,942.00	\$35,768.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61200	1	\$7,750.00	\$15,500.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61221	2	\$10,711.11	\$96,400.00	9.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 07
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61300	1	\$7,900.00	\$7,900.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	1	\$9,145.00	\$9,145.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61342	1	\$9,939.00	\$39,756.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61352	1	\$10,010.00	\$20,020.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61400	1	\$9,200.00	\$9,200.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH
0715 62221	1	\$14,600.00	\$43,800.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62321	1	\$19,140.00	\$38,280.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 69000	1	\$600.00	\$1,200.00	2.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	4	\$987.21	\$18,757.00	19.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0751 2	1	\$88,982.48	\$177,964.95	2.000	LS	N	ARCHITECTURAL - ELECTRICAL/POWER
0770 78	1	\$1,023,977.90	\$2,047,955.80	2.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0920520100	2	\$430.54	\$411,592.00	956.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 07
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0920714100	1	\$13.00	\$8,190.00	630.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0999 25	18	\$54,761.11	\$1,478,550.00	27.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1080 21500	1	\$1,000.00	\$2,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST