



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	70	\$1,267.94	\$27,387,583.77	21,600.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	14	\$24.78	\$2,645,259.42	106,754.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	10	\$203.69	\$2,149,122.21	10,551.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	9	\$167.96	\$101,245.32	602.800	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	28	\$114.43	\$920,009.69	8,040.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	58	\$77.95	\$4,488,479.34	57,585.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25100	1	\$85.00	\$10,880.00	128.000	HR	N	PEDESTRIAN ESCORT OPERATION
0102 30	1	\$36,363.64	\$400,000.00	11.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	68	\$.26	\$378,766.45	1,456,379.000	ED	N	WORK ZONE SIGN
0102 61	9	\$58.75	\$8,871.92	151.000	EA	N	BUSINESS SIGN
0102 62 12	1	\$.50	\$27,152.00	54,304.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	2	\$.93	\$2,746.00	2,938.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	22	\$41.18	\$1,229,438.58	29,854.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	11	\$34.07	\$551,117.06	16,174.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	12	\$28.65	\$666,933.55	23,275.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	12	\$16.85	\$324,371.36	19,248.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	6	\$13.59	\$702,830.66	51,725.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	11	\$10.17	\$127,653.00	12,555.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 73	1	\$153.00	\$4,896.00	32.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	68	\$.12	\$403,757.63	3,267,762.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 74 8	48	\$.06	\$215,798.78	3,681,891.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	3	\$18.17	\$182,823.50	10,062.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	61	\$2.68	\$184,363.53	68,733.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	4	\$6.67	\$49,490.60	7,425.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	13	\$1,701.37	\$348,780.33	205.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	68	\$11.02	\$936,761.04	84,985.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	44	\$36.86	\$1,109,963.04	30,111.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	44	\$31.23	\$939,721.85	30,086.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	1	\$6.59	\$1,291.64	196.000	DA	N	EXISTING ITS MAINTENANCE
0102115	52	\$.46	\$24,073.34	52,305.000	ED	N	TYPE III BARRICADE
0102120	1	\$150.00	\$18,600.00	124.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS
0102150 1	18	\$3.94	\$60,894.64	15,436.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	19	\$4.20	\$72,424.50	17,229.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	6	\$43.41	\$42,624.66	982.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 12	2	\$3,916.71	\$8,366.10	2.136	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	13	\$17,086.98	\$287,403.03	16.820	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	7	\$2,268.15	\$16,682.22	7.355	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102913 23	6	\$9.16	\$23,999.49	2,621.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	7	\$4.09	\$20,251.08	4,956.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	2	\$50.12	\$19,194.90	383.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	13	\$8,518.54	\$93,891.33	11.022	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	1	\$553.58	\$37.09	.067	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0103 1100	1	\$2,500,000.00	\$2,500,000.00	1.000	LS	N	TEMPORARY WORK STRUCTURE
0104 1	4	\$9.57	\$19,197.76	2,006.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	1	\$40.00	\$6,400.00	160.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 7	1	\$8,200.00	\$16,400.00	2.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	1	\$8,200.00	\$16,400.00	2.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT
0104 10 3	52	\$1.74	\$585,210.62	335,581.000	LF	N	SEDIMENT BARRIER
0104 11	12	\$17.69	\$67,590.03	3,820.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	8	\$2.11	\$17,605.03	8,355.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	17	\$3,820.71	\$187,214.82	49.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	56	\$153.35	\$325,571.04	2,123.000	EA	N	INLET PROTECTION SYSTEM
0104 19	1	\$48.98	\$685.72	14.000	SY	N	CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL
0107 1	58	\$37.62	\$865,244.52	22,998.970	AC	N	LITTER REMOVAL
0107 2	58	\$67.24	\$1,211,064.20	18,010.420	AC	N	MOWING
0108 1	12	\$16,655.13	\$216,516.74	13.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0108 2	7	\$10,396.95	\$72,778.62	7.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	59	\$46,904.22	\$10,144,914.69	216.290	AC	N	CLEARING & GRUBBING
0110 2 2	3	\$86,992.91	\$48,716.03	.560	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	2	\$19.42	\$334,999.62	17,250.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	56	\$63.48	\$7,644,803.14	120,428.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	10	\$326.75	\$20,258.24	62.000	EA	N	MAILBOX, F&I SINGLE
0110 12 1	1	\$500.00	\$128,500.00	257.000	SY	N	HYDRODEMOLITION, REMOVAL OF DECK SURFACE
0110 21	2	\$28.05	\$54,615.00	1,947.000	LF	N	TREE PROTECTION BARRIER
0110 22	2	\$483.69	\$37,243.88	77.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	5	\$951.40	\$64,695.36	68.000	EA	N	TREE REMOVAL
0110 86	1	\$3,900.00	\$3,900.00	1.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0110 86 11	1	\$68,800.00	\$68,800.00	1.000	LS	Y	DELIVERY OF SALVAGEABLE MATERIAL- HISTORIC BRIDGE RAILING SECTIONS, PROJECT 434886-2-52-01
0120 1	48	\$25.91	\$3,237,830.87	124,969.600	CY	N	REGULAR EXCAVATION
0120 2 2	5	\$113.97	\$30,873.45	270.900	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	1	\$102.41	\$20,891.64	204.000	CY	N	SUBSOIL EXCAVATION
0120 5	1	\$41.00	\$9,717.00	237.000	CY	N	CHANNEL EXCAVATION
0120 6	48	\$37.99	\$4,473,123.97	117,751.900	CY	N	EMBANKMENT
0120 71	4	\$14,717.69	\$58,870.76	4.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0160 4	41	\$24.66	\$5,678,669.06	230,257.000	SY	N	TYPE B STABILIZATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0210 1 8	1	\$4.42	\$23,505.56	5,318.000	SY	N	REWORKING LIMEROCK BASE, 4"
0285701	20	\$26.93	\$1,566,881.52	58,178.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	6	\$38.92	\$212,126.32	5,450.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	2	\$37.60	\$27,181.76	723.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	3	\$11.38	\$68,220.64	5,996.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	2	\$33.90	\$31,494.90	929.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	8	\$58.26	\$174,733.75	2,999.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	2	\$87.03	\$156,049.40	1,793.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285708	2	\$59.81	\$68,006.28	1,137.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	21	\$39.16	\$2,317,216.65	59,177.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	7	\$72.32	\$1,128,280.42	15,601.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	7	\$66.36	\$1,351,080.03	20,360.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	5	\$107.46	\$698,624.46	6,501.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	2	\$96.91	\$144,587.00	1,492.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285714	1	\$119.00	\$107,695.00	905.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0285715	5	\$103.32	\$294,246.78	2,848.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	10	\$62.12	\$414,959.17	6,680.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 1	5	\$2.78	\$337,050.68	121,416.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	12	\$4.02	\$1,287,085.77	320,299.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	5	\$5.18	\$251,117.58	48,493.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 4	18	\$3.83	\$2,233,435.50	582,986.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	9	\$3.76	\$783,045.03	208,088.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	47	\$4.56	\$4,082,502.95	895,488.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	8	\$4.69	\$854,684.32	182,083.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	6	\$5.11	\$522,568.29	102,195.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 10	3	\$4.48	\$301,727.23	67,314.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	13	\$3.29	\$1,314,052.99	398,939.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	1	\$2.48	\$16,702.80	6,735.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	2	\$10.18	\$181,401.35	17,818.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	5	\$3.91	\$1,250,348.70	319,991.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	1	\$1.43	\$24,295.70	16,990.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 19	4	\$3.57	\$255,726.65	71,535.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	5	\$4.37	\$518,286.56	118,649.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 26	2	\$5.43	\$45,609.78	8,406.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 27	1	\$5.15	\$1,519.25	295.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH
0327 70 29	2	\$8.89	\$23,667.60	2,663.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH
0334 1 12	12	\$176.25	\$3,502,947.22	19,875.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	31	\$148.61	\$16,883,686.71	113,611.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	6	\$168.59	\$1,708,509.99	10,133.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	2	\$235.56	\$228,260.00	969.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 53	18	\$171.26	\$14,457,669.32	84,418.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	10	\$176.16	\$6,522,905.84	37,028.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 56	2	\$240.18	\$2,278,377.95	9,486.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, HIGH POLYMER
0334 1 57	2	\$196.17	\$2,385,364.72	12,159.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	15	\$232.08	\$9,154,693.39	39,445.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	1	\$224.00	\$1,008,448.00	4,502.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 80	1	\$270.64	\$35,751.54	132.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	4	\$185.41	\$2,563,697.50	13,827.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	3	\$421.69	\$255,503.30	605.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	39	\$192.41	\$26,763,377.70	139,097.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	9	\$197.18	\$4,577,607.51	23,215.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 91	1	\$246.92	\$680,363.37	2,755.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, HIGH POLYMER
0337 7 93	1	\$227.24	\$764,662.60	3,365.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0337 7 95	1	\$208.27	\$748,730.65	3,595.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, HIGH POLYMER
0339 1	25	\$398.46	\$1,867,685.56	4,687.300	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$260.00	\$20,540.00	79.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 3	1	\$120.00	\$2,040.00	17.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 7"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3 5	1	\$1,827.00	\$144,333.00	79.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8"
0350 3 8	1	\$395.00	\$21,330.00	54.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9.5"
0350 3 17	1	\$390.00	\$152,490.00	391.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 14"
0350 5	4	\$3.57	\$4,031,920.77	1,129,511.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 6	3	\$4.32	\$153,138.52	35,425.000	LF	N	CLEANING & SEALING RANDOM CRACKS- CONCRETE PAVEMENT
0350 30 13	1	\$418.50	\$5,022.00	12.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	4	\$3.75	\$3,159,368.33	842,852.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	5	\$1,225.39	\$21,141,506.53	17,252.900	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0370 1	1	\$289.00	\$1,361,479.00	4,711.000	LF	N	BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT
0400 0 11	9	\$1,392.64	\$1,610,030.40	1,156.100	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	4	\$3,451.11	\$211,207.90	61.200	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	1	\$1,000.00	\$1,213,300.00	1,213.300	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	4	\$1,405.81	\$306,325.65	217.900	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 3 20	1	\$2,635.66	\$38,217.07	14.500	CY	Y	CONC CLASS III, SEAL
0400 4 1	1	\$35,000.00	\$168,000.00	4.800	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	2	\$2,115.03	\$547,580.00	258.900	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	3	\$1,525.44	\$794,450.04	520.800	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 11	3	\$1,494.72	\$474,126.63	317.200	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	1	\$2,800.00	\$562,800.00	201.000	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 7 1	2	\$5.41	\$21,661.40	4,006.000	SY	N	BRIDGE DECK GROOVING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 9 1	1	\$3.40	\$10,441.40	3,071.000	SY	N	BRIDGE DECK PLANING
0400140 1	1	\$11,875.00	\$237,500.00	20.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400143	2	\$2.09	\$117,396.00	56,099.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400145	1	\$.50	\$5,792.50	11,585.000	SF	N	CLEANING CONCRETE SURFACE
0400147	2	\$1,679.16	\$91,850.00	54.700	CF	N	COMPOSITE NEOPRENE PADS
0401 70 1	1	\$5,516.00	\$1,103.20	.200	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	1	\$7,500.00	\$7,500.00	1.000	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0401 70 3	5	\$560.96	\$646,166.56	1,151.900	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0401 70 4	1	\$500.00	\$5,550.00	11.100	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0401 70 7	1	\$265.00	\$745,948.50	2,814.900	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0403 1100	1	\$85.35	\$475,228.80	5,568.000	SY	N	EPOXY CONCRETE OVERLAY FOR CONCRETE BRIDGE DECKS
0403 2100	1	\$900.00	\$9,000.00	10.000	CF	N	RESTORE SPALLED AREAS FOR CONCRETE BRIDGE DECKS
0411 1	5	\$265.11	\$21,739.25	82.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	5	\$137.65	\$60,291.07	438.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$97.10	\$15,730.20	162.000	GA	N	PENETRANT SEALER
0413151	2	\$71.91	\$189,280.00	2,632.000	GA	N	METHACRYLATE MONOMER
0413154	3	\$1.13	\$342,559.20	303,030.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	4	\$2.21	\$24,571.33	11,130.000	LB	N	REINFORCING STEEL- ROADWAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 1 3	3	\$1.44	\$51,157.12	35,462.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	2	\$1.35	\$561,117.60	415,315.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	3	\$1.86	\$267,371.15	143,923.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	1	\$2.64	\$3,851.76	1,459.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 9	3	\$1.65	\$68,636.96	41,476.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	1	\$10,200.00	\$10,200.00	1.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1211	1	\$17,911.34	\$17,911.34	1.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	6	\$12,295.99	\$430,359.80	35.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	5	\$15,642.59	\$109,498.16	7.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	1	\$8,162.91	\$8,162.91	1.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	3	\$22,794.30	\$159,560.12	7.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	4	\$9,957.10	\$39,828.40	4.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	2	\$11,850.00	\$47,400.00	4.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	1	\$13,500.00	\$13,500.00	1.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	11	\$14,024.69	\$687,209.64	49.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	7	\$8,069.42	\$72,624.82	9.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	1	\$11,500.00	\$11,500.00	1.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	9	\$13,046.84	\$260,936.74	20.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	2	\$16,690.74	\$33,381.48	2.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	2	\$22,967.07	\$68,901.22	3.000	EA	N	INLETS, CURB TYPE J-1, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1412	1	\$13,600.00	\$13,600.00	1.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1415	2	\$16,394.39	\$81,971.93	5.000	EA	N	INLETS, CURB, TYPE J-1, PARTIAL
0425 1421	1	\$17,642.62	\$17,642.62	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1435	1	\$26,813.74	\$26,813.74	1.000	EA	N	INLETS, CURB, TYPE J-3, PARTIAL
0425 1451	7	\$20,715.31	\$372,875.63	18.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1455	1	\$1,317.83	\$5,271.32	4.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	5	\$25,693.20	\$154,159.19	6.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$20,000.00	\$20,000.00	1.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	1	\$10,542.65	\$10,542.65	1.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	3	\$14,012.95	\$98,090.67	7.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$29,857.00	\$59,714.00	2.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1475	1	\$9,987.00	\$9,987.00	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1501	2	\$10,714.06	\$32,142.17	3.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	1	\$26,163.11	\$26,163.11	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1505	1	\$7,126.83	\$35,634.15	5.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	1	\$7,249.45	\$50,746.15	7.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1515	1	\$6,714.07	\$13,428.14	2.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	15	\$7,569.12	\$635,806.16	84.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$29,929.71	\$119,718.82	4.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	8	\$6,914.86	\$82,978.26	12.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1531	4	\$9,796.94	\$88,172.48	9.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	8	\$7,636.24	\$412,356.88	54.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1545	2	\$8,468.62	\$33,874.46	4.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	3	\$14,066.67	\$42,200.00	3.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	3	\$13,480.39	\$40,441.17	3.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1561	3	\$14,703.50	\$58,814.00	4.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1564	1	\$13,178.32	\$13,178.32	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, >10'
0425 1569	1	\$12,860.00	\$12,860.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, MODIFY
0425 1571	1	\$13,100.00	\$26,200.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1585	1	\$6,100.00	\$6,100.00	1.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1589	1	\$23,456.70	\$46,913.40	2.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	7	\$7,848.18	\$290,382.83	37.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$15,000.00	\$45,000.00	3.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	1	\$12,500.00	\$12,500.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1704	1	\$45,000.00	\$45,000.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM, >10'
0425 1705	1	\$6,122.53	\$24,490.12	4.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	2	\$8,980.07	\$62,860.48	7.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$12,969.00	\$12,969.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	1	\$7,521.34	\$7,521.34	1.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1910	7	\$9,059.12	\$244,596.31	27.000	EA	N	INLETS, CLOSED FLUME



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1921	2	\$12,561.76	\$37,685.29	3.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 2 41	7	\$7,736.50	\$131,520.45	17.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	1	\$10,589.12	\$21,178.24	2.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	5	\$4,743.96	\$123,343.00	26.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	12	\$11,016.20	\$242,356.32	22.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	4	\$9,766.39	\$87,897.51	9.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	4	\$25,204.12	\$126,020.60	5.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	3	\$8,125.43	\$56,878.00	7.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	5	\$21,288.88	\$106,444.41	5.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	2	\$24,496.15	\$97,984.60	4.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	5	\$5,091.78	\$66,193.10	13.000	EA	N	MANHOLES, J-8, PARTIAL
0425 4	1	\$6,703.43	\$6,703.43	1.000	EA	N	INLETS, ADJUST
0425 5	10	\$839.41	\$62,116.21	74.000	EA	N	MANHOLE, ADJUST
0425 5 1	6	\$1,232.50	\$51,764.89	42.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	5	\$963.74	\$88,664.39	92.000	EA	N	VALVE BOXES, ADJUST
0425 11	2	\$6,019.66	\$18,058.99	3.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	2	\$255.87	\$16,119.74	63.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 82	6	\$1,448.65	\$56,497.44	39.000	EA	N	REPLACE GRATE
0425100 24	1	\$27,450.00	\$54,900.00	2.000	EA	N	SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT MANHOLE
0430 94 1	1	\$111.31	\$7,012.53	63.000	LF	N	DESILTING PIPE, 0 - 24"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430 94 3	1	\$28.54	\$285.40	10.000	LF	N	DESILTING PIPE, 37 - 48"
0430173115	1	\$50.00	\$4,250.00	85.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 15", GUTTER DRAIN
0430173118	1	\$55.00	\$17,105.00	311.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430174115	2	\$470.61	\$23,530.40	50.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	9	\$214.01	\$318,229.29	1,487.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	7	\$180.73	\$95,607.82	529.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$505.50	\$11,626.50	23.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	1	\$410.00	\$11,070.00	27.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174142	1	\$712.00	\$9,256.00	13.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD
0430174218	6	\$192.25	\$202,056.85	1,051.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	2	\$194.16	\$68,926.78	355.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430174236	2	\$651.44	\$32,572.20	50.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD
0430175112	6	\$228.11	\$54,061.13	237.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	13	\$269.97	\$390,375.53	1,446.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	23	\$175.71	\$2,846,305.34	16,199.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	15	\$159.14	\$724,072.54	4,550.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	8	\$279.35	\$230,743.59	826.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175136	11	\$332.06	\$271,293.35	817.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	2	\$1,002.21	\$66,145.80	66.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	1	\$724.81	\$302,970.58	418.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	1	\$987.00	\$54,285.00	55.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175215	2	\$394.59	\$5,918.90	15.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	10	\$199.41	\$331,415.79	1,662.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	2	\$228.09	\$137,540.52	603.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	1	\$280.00	\$76,160.00	272.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430185124	1	\$1,023.83	\$15,357.45	15.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430518100	2	\$2,833.33	\$8,500.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430524202	1	\$6,800.00	\$13,600.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ELLIPTICAL
0430530100	2	\$8,575.00	\$17,150.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430530200	1	\$5,750.00	\$5,750.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 0 DEGREES, ROUND
0430536200	1	\$9,500.00	\$19,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND
0430536230	1	\$24,079.94	\$24,079.94	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 45 DEGREES, ROUND
0430548100	1	\$28,069.81	\$28,069.81	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND
0430602125	1	\$14,949.34	\$14,949.34	1.000	EA	N	U-ENDWALL, WITH GRATE,INDEX 260/430-010, 1:4 SLOPE, 18"
0430611033	1	\$5,750.00	\$5,750.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 30"PIPE
0430611123	1	\$7,221.90	\$21,665.70	3.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430611125	5	\$6,639.24	\$66,392.42	10.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611129	1	\$3,500.00	\$7,000.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430611225	1	\$3,500.00	\$14,000.00	4.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430611325	2	\$3,050.00	\$12,200.00	4.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430821 29	1	\$3,512.18	\$7,024.36	2.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 24" STORM SEWER
0430821 33	1	\$4,090.12	\$4,090.12	1.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 30" STORM SEWER
0430830	3	\$1,536.27	\$14,440.94	9.400	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 48	1	\$7,906.99	\$7,906.99	1.000	EA	N	MANATEE GRATE FOR 48", UNHINGED
0430950	1	\$425.00	\$149,387.50	351.500	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	1	\$67.03	\$4,289.92	64.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982123	1	\$3,200.00	\$12,800.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	7	\$2,874.52	\$100,608.15	35.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	3	\$2,959.77	\$14,798.84	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982138	2	\$5,373.33	\$16,120.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982625	4	\$4,626.01	\$32,382.04	7.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430984123	1	\$1,800.00	\$1,800.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	10	\$2,881.28	\$141,182.69	49.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	5	\$3,549.39	\$42,592.62	12.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	1	\$8,720.00	\$8,720.00	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	2	\$7,650.00	\$15,300.00	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984140	1	\$12,500.00	\$25,000.00	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 42" SD
0430984625	4	\$4,530.60	\$108,734.28	24.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	2	\$3,599.01	\$10,797.04	3.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984638	2	\$14,506.65	\$58,026.60	4.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD
0431 1115	1	\$150.00	\$6,750.00	45.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	1	\$150.00	\$45,000.00	300.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	1	\$211.15	\$89,527.60	424.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1142	1	\$450.00	\$11,250.00	25.000	LF	N	PIPE LINER, CURED IN PLACE, 42"
0431 1148	1	\$450.00	\$282,150.00	627.000	LF	N	PIPE LINER, CURED IN PLACE, 48"
0432 3 1	1	\$740.00	\$740.00	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 2	2	\$876.32	\$9,639.54	11.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 4	1	\$1,150.00	\$2,300.00	2.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 5	1	\$1,150.00	\$14,950.00	13.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"
0432 3 9	2	\$2,283.92	\$29,690.97	13.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 54"
0436 1 1	9	\$708.63	\$925,477.08	1,306.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	1	\$47.29	\$8,748.65	185.000	LF	N	UNDERDRAIN, TYPE II
0440 70	1	\$4,930.00	\$9,860.00	2.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	3	\$194.61	\$26,272.94	135.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	1	\$100.00	\$2,400.00	24.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	2	\$151.89	\$56,958.80	375.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0440 73 4	1	\$155.70	\$16,037.10	103.000	LF	N	UNDERDRAIN OUTLET PIPE, 10"
0443 70 3	2	\$512.51	\$125,565.00	245.000	LF	N	FRENCH DRAIN, 18"
0446 1 1	1	\$123.24	\$10,845.12	88.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	2	\$200.61	\$4,212.90	21.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 1 1	1	\$170.00	\$925,480.00	5,444.000	LF	N	PRESTRESSED BEAMS, TYPE II
0450 2 45	1	\$385.00	\$350,735.00	911.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 82	1	\$800.00	\$44,800.00	56.000	LF	N	BEAM REPAIR
0450 83 1	1	\$3,500.00	\$35,000.00	10.000	EA	N	BEAM REPAIR, STRAND SPLICES
0455 34 3	2	\$145.10	\$1,092,600.00	7,530.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	1	\$310.00	\$581,250.00	1,875.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34400	1	\$900.39	\$171,074.10	190.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18"
0455 81102	1	\$7,000.00	\$294,000.00	42.000	EA	N	CATHODIC PROTECTION, F&I, PIER, ZINC ANODE ASSEMBLY
0455133 2	1	\$145.00	\$92,655.00	639.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	2	\$76.45	\$1,452,306.03	18,998.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	2	\$336.09	\$309,200.00	920.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	1	\$310.00	\$125,550.00	405.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0458 1 11	2	\$131.00	\$68,380.00	522.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 21	10	\$84.17	\$279,207.50	3,317.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	3	\$1,420.06	\$142,857.80	100.600	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	1	\$458.80	\$2,752.80	6.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	1	\$35.00	\$42,875.00	1,225.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 5	1	\$100.00	\$18,700.00	187.000	LB	N	STRUCT STEEL - REHABILITATION, BASCULE LEAVES
0460 1 11	1	\$200.00	\$2,800.00	14.000	LB	N	STRUCTURAL STEEL REHAB- SCREWS,BOLTS & WASHER ASSEMBLIES
0460 1 15	1	\$35.00	\$148,050.00	4,230.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 2 2	1	\$11.24	\$15,000.00	1,334.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 7	1	\$690.49	\$911,446.80	1,320.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE
0460 71 1	1	\$218.00	\$154,344.00	708.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0465 2101	1	\$230,000.00	\$230,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPEED REDUCER & GEAR TRAIN
0465 2160	1	\$160,000.00	\$160,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, FURNISH & INSTALL OTHER MACHINERY COMPONENTS
0465 2460	1	\$513,000.00	\$513,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, OTHER MACHINERY COMPONENTS
0465 2505	1	\$35,000.00	\$70,000.00	2.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, SPAN LOCKS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 2508	1	\$25,000.00	\$25,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES
0465 3 17	1	\$135.00	\$27,000.00	200.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS
0465 3 50	1	\$11,000.00	\$44,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 20	1	\$116.67	\$28,000.00	240.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	1	\$200.00	\$24,000.00	120.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$26,000.00	\$52,000.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0504 1 1	1	\$165.60	\$913,780.80	5,518.000	SF	N	ROADWAY FLOOR, STEEL, 5" OPEN
0508 4	1	\$533,727.60	\$533,727.60	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0510 1 1	1	\$150,000.00	\$150,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM, SOLAR
0515 1 1	6	\$73.88	\$66,790.85	904.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	5	\$90.30	\$28,534.53	316.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	1	\$110.44	\$58,974.96	534.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 2211	1	\$140.87	\$5,634.80	40.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	5	\$88.30	\$57,835.74	655.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 2710	1	\$490.00	\$731,570.00	1,493.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, CUSTOM INFILL PANELS
0515 4 1	1	\$28.30	\$22,809.80	806.000	LF	N	BULLET RAIL, SINGLE RAIL
0519 78	2	\$1,570.45	\$17,275.00	11.000	EA	N	BOLLARDS
0520 1 7	31	\$54.40	\$1,739,828.06	31,982.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	43	\$54.76	\$3,012,021.45	55,001.000	LF	N	CONCRETE CURB & GUTTER, TYPE F



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 1 12	1	\$101.07	\$1,819.26	18.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 1	6	\$51.50	\$769,256.14	14,938.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	6	\$59.82	\$814,356.35	13,613.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	17	\$53.28	\$783,390.23	14,703.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$90.30	\$4,334.40	48.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	6	\$86.85	\$146,956.23	1,692.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	2	\$9.34	\$94,588.28	10,127.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	9	\$124.00	\$718,225.19	5,792.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	2	\$119.76	\$227,905.92	1,903.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	2	\$211.25	\$123,157.23	583.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	2	\$326.08	\$280,427.56	860.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	1	\$172.39	\$63,094.74	366.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 6	14	\$46.63	\$560,205.81	12,014.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	18	\$172.61	\$2,055,732.16	11,910.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 5 13	2	\$244.90	\$585,797.56	2,392.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5 14	1	\$160.00	\$117,440.00	734.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 42" SINGLE-SLOPE
0521 8 7	2	\$386.95	\$340,125.00	879.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 72 40	3	\$649.40	\$80,525.00	124.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 44	1	\$1,000.00	\$55,000.00	55.000	LF	N	SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 72 56	2	\$567.80	\$826,144.00	1,455.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	33	\$88.74	\$4,369,525.26	49,239.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	51	\$127.74	\$3,262,642.21	25,541.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	3	\$277.92	\$11,950.43	43.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	1	\$179.75	\$5,392.50	30.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 3	3	\$302.60	\$815,803.70	2,696.000	SY	N	PATTERNED PAVEMENT
0524 1 1	3	\$170.49	\$10,399.80	61.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	8	\$108.98	\$338,825.52	3,109.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 4	4	\$179.78	\$16,000.52	89.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	6	\$126.28	\$111,123.04	880.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 2 2	2	\$117.00	\$142,041.80	1,214.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0524 3	1	\$1,501.00	\$67,545.00	45.000	CY	N	CONC CORE DITCH BLOCKS
0526 1 2	2	\$426.25	\$71,610.00	168.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	4	\$229.89	\$104,829.18	456.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	48	\$44.21	\$852,723.22	19,290.000	SF	N	DETECTABLE WARNINGS
0530 1100	3	\$716.50	\$129,757.54	181.100	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	4	\$135.13	\$322,749.55	2,388.500	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	12	\$261.59	\$151,566.84	579.400	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 5	1	\$240.00	\$998,448.00	4,160.200	TN	N	RIPRAP- RUBBLE, COASTAL SHORE- LARGE BOULDERS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 74	14	\$186.62	\$393,004.16	2,105.900	TN	N	BEDDING STONE
0536 1 0	1	\$25.00	\$13,450.00	538.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	17	\$24.83	\$1,147,752.52	46,228.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	6	\$38.00	\$727,581.19	19,146.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	2	\$11.18	\$111,618.06	9,985.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 5 2	2	\$21.05	\$183,140.68	8,701.000	LF	N	RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL
0536 6	3	\$24.68	\$13,943.08	565.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	2	\$182.98	\$171,820.08	939.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	5	\$276.56	\$7,743.72	28.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	6	\$245.60	\$13,507.96	55.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8111	1	\$3,300.00	\$13,200.00	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	5	\$3,972.55	\$63,560.79	16.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$2,250.00	\$9,000.00	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	10	\$3,887.20	\$167,149.40	43.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8123	6	\$2,521.79	\$35,305.01	14.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	18	\$2.32	\$133,147.22	57,393.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	14	\$1,979.17	\$87,083.67	44.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	16	\$3,448.92	\$217,281.97	63.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$3,809.56	\$3,809.56	1.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	5	\$11,248.07	\$112,480.69	10.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	2	\$2,599.12	\$18,193.86	7.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0538 1	1	\$16.65	\$499.50	30.000	LF	N	GUARDRAIL RESET
0544 3 1	2	\$38,667.00	\$154,668.00	4.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 71 1	2	\$1,586.74	\$17,454.17	11.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 71 2	1	\$950.00	\$19,000.00	20.000	EA	N	RAISED RUMBLE STRIP SET- SHORT TERM
0546 72 1	7	\$1,852.87	\$105,339.28	56.852	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	12	\$2,112.82	\$204,988.07	97.021	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	2	\$66.43	\$715,824.00	10,776.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0550 10110	2	\$16.00	\$46,031.25	2,877.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10210	1	\$38.50	\$6,583.50	171.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES
0550 10220	8	\$38.98	\$61,670.98	1,582.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10250	1	\$46.00	\$54,602.00	1,187.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEATURES
0550 10410	2	\$108.89	\$66,534.35	611.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60124	1	\$2,897.96	\$2,897.96	1.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING
0550 60214	1	\$1,750.00	\$1,750.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING
0550 60222	2	\$2,700.00	\$10,800.00	4.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING
0550 60223	1	\$1,655.00	\$1,655.00	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING
0550 60225	1	\$11,175.21	\$11,175.21	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 20.1-24' OPENING
0550 60234	1	\$4,875.98	\$4,875.98	1.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING
0561 1	2	\$800.89	\$1,115,000.00	1,392.200	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	2	\$655.92	\$138,400.00	211.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	6	\$6.58	\$104,280.21	15,845.000	SY	N	PERFORMANCE TURF
0570 1 2	56	\$5.49	\$3,464,522.89	631,580.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	14	\$8.00	\$517,396.26	64,638.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	4	\$8.43	\$48,916.56	5,803.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 12	4	\$8.89	\$131,729.21	14,814.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0580 1 1	1	\$54,000.00	\$54,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$234,000.00	\$234,000.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590 70 5	1	\$17,045.00	\$17,045.00	1.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM
0591 1400	1	\$67.03	\$66,761.88	996.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0591 1600	1	\$120.00	\$100,800.00	840.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0611 1 1	29	\$4,042.07	\$150,110.44	37.137	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0611 2 1	25	\$2,297.73	\$209,093.02	91.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	9	\$2,546.96	\$68,767.94	27.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0611 2 3	1	\$2,200.00	\$2,200.00	1.000	EA	N	ITSFM LOCATION DOCUMENTATION- COMMUNICATIONS BUILDING
0630 2 11	54	\$22.53	\$1,528,744.19	67,862.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	50	\$40.12	\$4,146,798.45	103,357.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	15	\$40.20	\$93,179.17	2,318.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	2	\$42.04	\$7,482.50	178.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	2	\$18.86	\$156,612.00	8,303.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0632 7 1	44	\$11,554.01	\$1,374,927.51	119.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	4	\$13.45	\$24,894.45	1,851.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 4	1	\$5,778.00	\$11,556.00	2.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	29	\$2,626.15	\$147,064.17	56.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	2	\$4.78	\$3,103.80	650.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1111	2	\$4.67	\$1,540.00	330.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS
0633 1113	1	\$4.54	\$2,633.20	580.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS
0633 1121	18	\$5.48	\$141,078.85	25,741.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	8	\$3.53	\$42,843.88	12,145.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	6	\$3.95	\$169,096.33	42,808.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1410	2	\$4.07	\$1,305.60	321.000	LF	N	FIBER OPTIC CABLE, RELOCATE, OVERHEAD
0633 1420	9	\$3.84	\$30,763.64	8,012.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1610	4	\$2.39	\$25,005.20	10,446.000	LF	N	FIBER OPTIC CABLE, REMOVE, OVERHEAD
0633 1620	9	\$1.41	\$37,599.39	26,590.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	22	\$54.02	\$137,867.10	2,552.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	12	\$116.14	\$47,385.68	408.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	15	\$1,452.65	\$58,106.17	40.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	20	\$93.49	\$15,145.41	162.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	13	\$69.02	\$39,132.64	567.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	12	\$126.59	\$4,304.05	34.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	9	\$2,146.12	\$36,484.12	17.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	16	\$1,941.48	\$99,015.34	51.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	8	\$264.57	\$13,493.28	51.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 41	1	\$750.00	\$750.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE ENCLOSURE
0633 3 44	1	\$155.00	\$155.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE,
0633 3 51	9	\$1,066.21	\$13,860.67	13.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 52	3	\$15.14	\$832.70	55.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 3 55	2	\$378.46	\$2,649.24	7.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED
0633 3 56	1	\$430.00	\$430.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 4 1	2	\$4.33	\$17,854.68	4,119.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL
0633 4 6	1	\$4.25	\$1,275.00	300.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, REMOVE
0633 6	34	\$282.96	\$2,851,429.88	10,077.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	5	\$6.52	\$9,278.28	1,422.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0633 8 4	3	\$4.03	\$1,381.15	343.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, RELOCATE
0633 8 6	1	\$1.10	\$330.00	300.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE
0634 4152	2	\$5,655.41	\$11,310.81	2.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	3	\$8,825.97	\$35,303.86	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4600	1	\$1,298.00	\$1,298.00	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	53	\$1,652.90	\$3,555,393.11	2,151.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	31	\$3,020.43	\$797,393.92	264.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	18	\$6,089.71	\$274,036.79	45.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	4	\$2,092.26	\$311,746.94	149.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 30	1	\$1,835.00	\$7,340.00	4.000	EA	N	PULL & SPLICE BOX, INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 3 12	1	\$1,690.00	\$3,380.00	2.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	2	\$840.00	\$29,400.00	35.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1111	1	\$4,910.00	\$4,910.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	3	\$5,036.00	\$45,324.03	9.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	6	\$4,966.62	\$54,632.78	11.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	24	\$4,828.15	\$236,579.18	49.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	2	\$4,523.10	\$18,092.39	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1420	3	\$3,917.71	\$11,753.12	3.000	AS	N	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND
0639 1610	2	\$1,329.85	\$2,659.69	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	6	\$542.16	\$3,252.93	6.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	37	\$14.43	\$358,496.58	24,836.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	4	\$6.29	\$830.80	132.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	10	\$1.26	\$7,790.59	6,201.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	20	\$2,120.57	\$106,028.67	50.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	3	\$1,047.56	\$5,237.82	5.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 3 60	3	\$446.40	\$2,678.40	6.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6 1	3	\$3,443.45	\$24,104.14	7.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0639 8130	1	\$2,867.82	\$2,867.82	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)
0639 8147	1	\$6,000.00	\$6,000.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), CITY OF FORT MEADE (DO NOT BID)
0641 2 11	4	\$2,521.91	\$35,306.78	14.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	32	\$2,213.05	\$183,683.25	83.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 14	1	\$16,510.00	\$16,510.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV
0641 2 18	1	\$47,632.31	\$95,264.62	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	12	\$718.48	\$28,739.19	40.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	6	\$6,669.22	\$133,384.42	20.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	3	\$8,278.62	\$74,507.62	9.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	1	\$30,700.00	\$30,700.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3169	1	\$33,300.00	\$33,300.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3700	1	\$4,950.00	\$9,900.00	2.000	EA	N	CONCRETE CCTV POLE, SHALLOW POLE REMOVAL
0643600	2	\$2,955.33	\$17,732.00	6.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	42	\$2,827.35	\$1,444,776.75	511.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	15	\$2,830.85	\$164,189.38	58.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	2	\$1,954.21	\$13,679.44	7.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	31	\$515.24	\$68,526.43	133.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2112	1	\$2,375.00	\$2,375.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 12'
0646 2120	2	\$3,299.00	\$6,598.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2400	1	\$3,394.27	\$3,394.27	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, RELOCATE
0646 2600	1	\$830.00	\$830.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 1 14	1	\$55,956.93	\$223,827.72	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII
0649 1 15	2	\$59,900.74	\$479,205.92	8.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 17	1	\$48,372.00	\$193,488.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 63	1	\$6,032.00	\$12,064.00	2.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 21 1	3	\$68,428.56	\$342,142.79	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 2	1	\$150,991.51	\$301,983.02	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 30'-30'
0649 21 3	9	\$72,652.83	\$1,888,973.52	26.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 5	2	\$107,029.35	\$321,088.05	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	9	\$89,807.14	\$987,878.50	11.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 9	2	\$90,793.01	\$181,586.01	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'
0649 21 10	13	\$95,995.36	\$2,207,893.18	23.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 12	2	\$93,037.39	\$186,074.78	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 13	2	\$101,027.19	\$202,054.37	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 14	2	\$112,983.50	\$225,967.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'
0649 21 15	10	\$89,263.53	\$1,517,480.00	17.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 17	1	\$120,000.00	\$120,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'
0649 21 18	4	\$118,401.05	\$592,005.27	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'



Florida Department of Transportation
Item Average Unit Cost
From 2023/04/01 to 2024/03/31
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 19	2	\$119,868.00	\$359,604.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 21	8	\$106,472.88	\$1,490,620.33	14.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 24	1	\$235,174.27	\$235,174.27	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-50'
0649 21 25	3	\$125,050.75	\$500,202.98	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	1	\$210,160.50	\$210,160.50	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 22 15	1	\$72,864.76	\$72,864.76	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL ON EXISTING FOUNDATION, SINGLE ARM 70'
0649 23 2	1	\$31,800.00	\$63,600.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, INSTALL/RELOCATE TO NEW/CONTRACTOR PROVIDED FOUNDATION
0649 26 3	4	\$4,958.75	\$79,340.00	16.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	4	\$11,714.54	\$175,718.12	15.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 11	2	\$1,474.45	\$11,795.58	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 14	31	\$1,645.75	\$707,673.29	430.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	25	\$2,090.42	\$148,419.84	71.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	1	\$2,593.09	\$2,593.09	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	10	\$2,533.27	\$48,132.14	19.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 34	1	\$2,120.00	\$33,920.00	16.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 39	1	\$2,970.00	\$2,970.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION CLUSTER, 1 WAY
0650 1 60	15	\$216.92	\$20,173.38	93.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	6	\$991.69	\$34,708.98	35.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	2	\$511.82	\$11,260.00	22.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2108	1	\$555.00	\$1,110.00	2.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, ADD SECTION TO EXISTING SIGNAL ASSEMBLY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 2109	11	\$868.88	\$118,167.13	136.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0650 20 2	1	\$1,265.76	\$48,098.88	38.000	EA	Y	VEHICULAR SIGNAL AUXILIARIES, DETECTION CONFIRMATION BEACON ASSEMBLY
0653 1 11	41	\$981.24	\$504,355.46	514.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	9	\$1,929.26	\$34,726.62	18.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	14	\$243.77	\$22,914.51	94.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 1 20	1	\$93,710.00	\$937,100.00	10.000	AS	N	MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- SOLAR POWERED, COMPLETE CROSSING
0654 2 11	1	\$12,100.00	\$48,400.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0654 2 12	1	\$13,900.00	\$27,800.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 17	1	\$10,255.00	\$20,510.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 18	1	\$12,400.00	\$12,400.00	1.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 21	3	\$11,669.20	\$93,353.62	8.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 2 22	3	\$12,772.68	\$89,408.74	7.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 27	2	\$13,170.82	\$79,024.90	6.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 28	1	\$18,000.00	\$72,000.00	4.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 40	1	\$16,330.00	\$16,330.00	1.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY
0654 2 60	2	\$635.15	\$3,810.92	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY
0654 3 10	10	\$2,158.56	\$209,380.76	97.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1105	1	\$438.00	\$2,190.00	5.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED
0660 1109	8	\$474.13	\$36,033.87	76.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	9	\$456.34	\$35,138.30	77.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1111	1	\$615.00	\$615.00	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM
0660 1112	1	\$345.00	\$3,450.00	10.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD
0660 1300	1	\$59.00	\$1,416.00	24.000	EA	N	LOOP DETECTOR INDUCTIVE, INSTALL
0660 1600	6	\$67.11	\$8,052.60	120.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	6	\$1,436.30	\$47,397.81	33.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	18	\$1,147.52	\$273,110.85	238.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	20	\$1,546.75	\$266,040.73	172.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	14	\$8,829.41	\$538,594.07	61.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	13	\$11,997.68	\$2,051,603.07	171.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 41	3	\$846.67	\$2,540.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT
0660 3 42	3	\$2,293.33	\$6,880.00	3.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT
0660 4 11	17	\$24,832.87	\$1,216,810.50	49.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	17	\$8,794.18	\$694,740.43	79.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	4	\$2,076.82	\$22,845.00	11.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 42	3	\$1,832.67	\$21,992.00	12.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 51	3	\$916.00	\$9,160.00	10.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 60	3	\$847.04	\$7,623.39	9.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	3	\$9,775.83	\$48,879.16	5.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	3	\$15,567.53	\$77,837.66	5.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6421	1	\$620.00	\$620.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT
0660 6521	1	\$620.00	\$620.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, ADJUST/MODIFY, BLUETOOTH, CABINET EQUIPMENT
0660 7 21	1	\$62,800.00	\$125,600.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 9 11	4	\$27,847.89	\$139,239.44	5.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	4	\$12,957.92	\$116,621.24	9.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 9 31	1	\$2,015.41	\$2,015.41	1.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, INSTALL, CABINET EQUIPMENT
0660 9 41	1	\$1,310.00	\$3,930.00	3.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, RELOCATE, CABINET EQUIPMENT
0663 1111	5	\$8,356.21	\$41,781.05	5.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	6	\$2,673.93	\$61,500.32	23.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR
0663 1121	6	\$10,788.79	\$140,254.28	13.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	8	\$8,638.63	\$155,495.42	18.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1123	1	\$9,887.60	\$29,662.80	3.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS
0663 1131	1	\$9,738.86	\$9,738.86	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, CABINET ELECTRONICS
0663 1132	1	\$8,933.05	\$8,933.05	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, DETECTOR
0663 1400	4	\$2,532.50	\$20,260.00	8.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1500	1	\$2,700.00	\$8,100.00	3.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, ADJUST/MODIFY
0663 1600	2	\$464.42	\$1,857.67	4.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0665 1 11	26	\$377.67	\$100,836.94	267.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	21	\$1,824.39	\$550,966.32	302.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 15	1	\$7,659.36	\$291,055.68	38.000	EA	N	PEDESTRIAN DETECTOR, F&I, RETROFIT PASSIVE TO EXISTING DETECTOR
0665 1 40	1	\$228.42	\$228.42	1.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	1	\$81.90	\$81.90	1.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	15	\$69.65	\$5,641.63	81.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0665 1902	1	\$2,669.76	\$101,450.88	38.000	EA	Y	PEDESTRIAN DETECTOR, FURNISH & INSTALL, PEDESTRIAN DISPLAY
0670 4 1	1	\$4,433.31	\$4,433.31	1.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5110	12	\$44,610.64	\$1,293,708.66	29.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	11	\$49,259.86	\$1,231,496.50	25.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	7	\$44,582.32	\$534,987.83	12.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5140	1	\$53,000.00	\$53,000.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5300	1	\$5,976.94	\$5,976.94	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, INSTALL
0670 5500	1	\$6,380.00	\$6,380.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	17	\$1,667.00	\$53,344.13	32.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	1	\$12,300.00	\$12,300.00	1.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0671 2 40	12	\$5,584.38	\$173,115.81	31.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	1	\$3,000.00	\$3,000.00	1.000	EA	N	TRAFFIC CONTROLLER, RELOCATE- WITHOUT CABINET
0671 2 60	1	\$990.00	\$990.00	1.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1116	1	\$41,000.00	\$41,000.00	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE6, 44" W X 52" H X 24" D
0676 1500	8	\$2,440.68	\$97,627.18	40.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 1600	2	\$1,312.50	\$2,625.00	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0676 2131	1	\$17,366.40	\$138,931.20	8.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336, 24" W X 36" H X 20" D
0676 2142	1	\$11,950.00	\$11,950.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	1	\$12,400.00	\$24,800.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2400	1	\$2,700.00	\$8,100.00	3.000	EA	N	ITS CABINET, RELOCATE
0676 2500	1	\$3,750.00	\$15,000.00	4.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	1	\$682.00	\$682.00	1.000	EA	N	ITS CABINET- REMOVE
0676 3 10	3	\$3,500.00	\$10,500.00	3.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0678 1102	1	\$3,478.20	\$3,478.20	1.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0678 1104	3	\$790.93	\$11,073.04	14.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH
0682 1112	1	\$7,500.00	\$30,000.00	4.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, STANDARD DEFINITION
0682 1113	10	\$9,666.63	\$115,999.50	12.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1123	1	\$15,424.84	\$15,424.84	1.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	12	\$9,836.76	\$236,082.32	24.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	3	\$1,934.61	\$7,738.45	4.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1500	2	\$1,873.00	\$3,746.00	2.000	EA	N	ITS CCTV CAMERA, ADJUST/MODIFY
0682 1600	2	\$755.22	\$2,265.66	3.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0682 1900	1	\$1,705.00	\$3,410.00	2.000	EA	N	ITS CCTV CAMERA, DIAGNOSTIC AND MISCELLANEOUS REPAIR
0682 2 11	1	\$38,512.00	\$38,512.00	1.000	EA	N	VIDEO DISPLAY EQUIPMENT, FURNISH & INSTALL, VIDEO DISPLAY CONTROL SYSTEM
0682100 4	1	\$119,745.00	\$1,077,705.00	9.000	EA	Y	VIDEO EQUIPMENT, VIDEO ANALYTICS SYSTEM
0684 1 1	28	\$6,028.80	\$428,045.06	71.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 4	3	\$678.67	\$2,714.66	4.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 6	4	\$330.85	\$4,962.78	15.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 1 10	1	\$4,176.00	\$4,176.00	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL
0684 1 11	1	\$4,070.00	\$16,280.00	4.000	EA	N	MANAGED MULTILAYER ETHERNET SWITCH, FURNISH & INSTALL
0684 6 11	1	\$3,580.00	\$10,740.00	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 6 12	3	\$4,034.00	\$20,170.00	5.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0684 6 40	2	\$4,385.09	\$8,770.17	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0684 6 60	1	\$270.00	\$270.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0684 90102	1	\$6,190.00	\$6,190.00	1.000	EA	N	NETWORK DEVICE, CELLULAR MODEM
0685 1 11	10	\$9,304.29	\$148,868.70	16.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	2	\$11,285.11	\$22,570.21	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	17	\$10,153.43	\$456,904.30	45.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	7	\$13,401.55	\$187,621.66	14.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 1 60	2	\$603.15	\$1,809.45	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, REMOVE- POLE/CABINET REMAINS
0685 2 1	10	\$1,395.41	\$41,862.38	30.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 1 1	21	\$2,709.76	\$533,822.10	197.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	1	\$7,000.00	\$7,000.00	1.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 5 1	1	\$3,722.55	\$3,722.55	1.000	EA	N	TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL
0695 6 11	2	\$1,180.00	\$23,600.00	20.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP
0695 6 12	20	\$1,913.42	\$371,202.78	194.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7131	1	\$12,000.00	\$12,000.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT
0695 7132	7	\$7,827.31	\$93,927.72	12.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	4	\$7,417.87	\$37,089.34	5.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	7	\$1,440.41	\$18,725.28	13.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	1	\$4,500.00	\$4,500.00	1.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0695 9 12	1	\$3,800.00	\$60,800.00	16.000	EA	N	TRAFFIC MONITORING SITE WEIGH- IN- MOTION ELECTRONIC SENSOR, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 11	50	\$506.67	\$965,705.95	1,906.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	40	\$1,835.72	\$1,264,811.49	689.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	21	\$2,239.36	\$214,979.01	96.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	7	\$2,767.25	\$35,974.23	13.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	1	\$4,050.00	\$24,300.00	6.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	1	\$4,350.00	\$21,750.00	5.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 32	2	\$2,775.00	\$44,400.00	16.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF
0700 1 33	1	\$6,008.05	\$6,008.05	1.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 50	31	\$311.27	\$41,710.33	134.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	50	\$62.03	\$107,243.84	1,729.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 74	1	\$3,500.00	\$3,500.00	1.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 1111	9	\$492.47	\$211,762.15	430.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	7	\$1,737.94	\$97,324.83	56.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	4	\$2,426.79	\$21,841.08	9.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1500	3	\$318.82	\$1,275.26	4.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1600	9	\$47.06	\$15,859.08	337.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 1914	2	\$4,190.25	\$8,380.50	2.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 30.1+ SF
0700 2 12	4	\$5,241.10	\$31,446.61	6.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	8	\$6,797.31	\$88,365.07	13.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	13	\$7,559.50	\$226,785.03	30.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	12	\$10,878.88	\$250,214.13	23.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	4	\$21,958.90	\$109,794.49	5.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	3	\$22,500.83	\$225,008.25	10.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	4	\$9,817.17	\$49,085.86	5.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	19	\$1,114.03	\$73,526.29	66.000	AS	N	MULTI- POST SIGN, REMOVE
0700 2112	2	\$4,944.38	\$24,721.90	5.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 2113	3	\$5,335.58	\$64,026.98	12.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 2114	3	\$6,986.93	\$62,882.34	9.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2115	3	\$8,775.57	\$61,429.00	7.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF
0700 2600	5	\$961.27	\$30,760.71	32.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3101	19	\$250.81	\$53,925.17	215.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	8	\$618.09	\$26,577.79	43.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	4	\$1,104.80	\$13,257.64	12.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	5	\$1,785.26	\$12,496.85	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3105	1	\$2,100.00	\$10,500.00	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF
0700 3106	1	\$4,150.00	\$24,900.00	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF
0700 3107	1	\$7,650.00	\$15,300.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF
0700 3201	33	\$964.82	\$151,477.14	157.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	9	\$1,051.16	\$34,688.21	33.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	3	\$1,294.44	\$20,711.00	16.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	3	\$2,198.37	\$21,983.72	10.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	4	\$3,732.53	\$26,127.71	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	8	\$6,028.49	\$283,339.11	47.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	5	\$10,066.38	\$161,062.00	16.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	3	\$11,964.57	\$83,752.00	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3209	1	\$14,500.00	\$14,500.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3254	1	\$18,800.00	\$18,800.00	1.000	EA	Y	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF WITH LIGHTING, PROJECT 448915-1-52-01
0700 3298	1	\$32,357.74	\$32,357.74	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF WITH LIGHTING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3301	1	\$1,100.00	\$2,200.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 3302	1	\$1,300.00	\$2,600.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF
0700 3401	1	\$787.50	\$3,150.00	4.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3402	1	\$468.41	\$2,810.46	6.000	EA	N	SIGN PANEL, INSTALL, 12-20 SF
0700 3406	1	\$1,826.64	\$1,826.64	1.000	EA	N	SIGN PANEL, INSTALL, 101-200 SF
0700 3501	12	\$133.67	\$41,838.46	313.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3507	1	\$2,171.17	\$2,171.17	1.000	EA	N	SIGN PANEL, RELOCATE, 201-300 SF
0700 3601	26	\$45.35	\$13,106.51	289.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	14	\$128.13	\$11,147.19	87.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	7	\$116.65	\$3,033.01	26.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	8	\$225.06	\$3,600.99	16.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	3	\$365.93	\$2,927.44	8.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	6	\$911.67	\$16,410.10	18.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	2	\$519.03	\$1,557.10	3.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3609	1	\$1,950.00	\$1,950.00	1.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3611	1	\$2,000.00	\$2,000.00	1.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 3625	1	\$1,200.00	\$3,600.00	3.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	3	\$1,266.67	\$41,800.00	33.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3627	4	\$1,216.46	\$15,814.00	13.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING
0700 3628	4	\$1,708.72	\$15,378.50	9.000	EA	N	SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING
0700 4114	3	\$139,003.28	\$695,016.39	5.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4125	1	\$479,079.30	\$479,079.30	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4127	1	\$446,108.00	\$446,108.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT
0700 4611	1	\$6,250.00	\$18,750.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 4612	1	\$25,600.00	\$25,600.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 4621	1	\$24,545.47	\$24,545.47	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN
0700 4622	1	\$96,600.00	\$96,600.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, SPAN
0700 4640	1	\$340.08	\$340.08	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 21	5	\$4,667.57	\$56,010.82	12.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 22	31	\$5,358.47	\$1,243,166.16	232.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	5	\$4,386.70	\$74,573.84	17.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 5 60	8	\$326.08	\$19,890.61	61.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 6 11	2	\$8,793.31	\$87,933.06	10.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 6 50	1	\$534.32	\$534.32	1.000	AS	Y	HIGHLIGHTED SIGN, RELOCATE
0700 6 60	1	\$568.86	\$1,137.72	2.000	AS	Y	HIGHLIGHTED SIGN, REMOVE
0700 8600	1	\$2,500.00	\$2,500.00	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE
0700 9500	1	\$32,000.00	\$32,000.00	1.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, RELOCATE
0700 10124	1	\$155,000.00	\$155,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT
0700 10600	1	\$4,550.00	\$4,550.00	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11191	4	\$5,832.26	\$52,490.36	9.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11199	1	\$8,217.68	\$16,435.36	2.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, 12-16 SF
0700 11262	2	\$18,134.23	\$163,208.10	9.000	EA	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF
0700 11321	1	\$6,189.30	\$6,189.30	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, REGULATORY SIGN, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 11391	7	\$7,824.93	\$211,273.20	27.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11700	2	\$328.70	\$1,643.50	5.000	AS	Y	ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT
0700 12 11	1	\$9,500.00	\$19,000.00	2.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON
0700 12 12	1	\$6,677.92	\$6,677.92	1.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS
0700 12 21	2	\$7,800.00	\$23,400.00	3.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 12 22	2	\$14,473.33	\$86,840.00	6.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS
0700 12 32	1	\$2,911.21	\$2,911.21	1.000	AS	Y	SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS
0700 13 12	6	\$84.76	\$6,441.74	76.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	21	\$97.41	\$57,958.48	595.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700 15 1	1	\$510.00	\$5,100.00	10.000	AS	Y	IN-STREET SIGN, FURNISH AND INSTALL- FIXED BASE CONNECTION
0700141160	3	\$10,400.00	\$52,000.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141360	3	\$7,619.67	\$45,718.02	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF
0700141390	1	\$8,000.00	\$8,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN 12-16 SF
0700141802	2	\$2,310.00	\$11,550.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141903	1	\$306.43	\$306.43	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142111	2	\$10,560.90	\$158,413.50	15.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	2	\$9,047.02	\$36,188.06	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142113	2	\$11,767.78	\$35,303.34	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 21-30 SF OF STATIC SIGN PANELS
0700142131	1	\$18,000.00	\$36,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700142171	2	\$18,161.47	\$54,484.40	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142520	1	\$14,641.99	\$14,641.99	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 2 BEACONS
0700142802	1	\$2,600.00	\$5,200.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT
0701 17101	2	\$8,847.66	\$148,269.01	16.758	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, WHITE, SOLID, 6"
0701 17201	2	\$8,878.45	\$169,880.19	19.134	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, YELLOW, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0704 1 1	10	\$197.28	\$19,136.47	97.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	24	\$201.21	\$84,711.47	421.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	26	\$246.44	\$57,421.50	233.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	5	\$108.06	\$10,049.34	93.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	5	\$282.55	\$10,736.80	38.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	3	\$190.51	\$1,143.05	6.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	18	\$99.12	\$83,460.67	842.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 6	1	\$106.13	\$2,971.64	28.000	EA	N	DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER
0706 1 3	62	\$4.76	\$874,282.74	183,642.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	45	\$1,254.08	\$376,112.81	299.912	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	25	\$1,699.12	\$27,267.40	16.048	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	6	\$2,755.33	\$8,254.96	2.996	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	35	\$1.62	\$133,260.52	82,370.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	31	\$1.59	\$56,188.09	35,440.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	39	\$1.55	\$96,793.67	62,431.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11131	33	\$535.27	\$99,831.97	186.506	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	9	\$1,265.97	\$3,337.10	2.636	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	31	\$712.49	\$11,835.20	16.611	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	30	\$55.34	\$39,731.26	718.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	35	\$33.25	\$126,365.30	3,801.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	2	\$10.84	\$986.30	91.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	7	\$103.93	\$9,665.60	93.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	43	\$1,304.97	\$288,214.93	220.860	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	2	\$1,907.07	\$253.64	.133	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	27	\$1.83	\$27,363.37	14,920.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	12	\$586.91	\$13,808.71	23.528	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	26	\$732.66	\$7,434.31	10.147	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	27	\$3.87	\$23,092.93	5,970.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11331	3	\$486.51	\$17,759.51	36.504	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 11333	2	\$1,020.30	\$172.43	.169	GM	N	PAINTED PAVEMENT MARKING, STANDARD, BLACK, 3'-9' DOTTED LANE DROP AND APPROACH TO TOLL PLAZA, 12"
0710 12290	8	\$3.52	\$7,867.99	2,237.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	59	\$21,715.17	\$1,520,062.21	70.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	11	\$7,980.21	\$34,737.86	4.353	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	12	\$12,447.24	\$22,915.37	1.841	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	50	\$3.94	\$334,135.92	84,778.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	48	\$4.98	\$233,071.25	46,787.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	53	\$7.42	\$182,601.30	24,609.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11130	3	\$18.05	\$848.50	47.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING
0711 11140	2	\$13.27	\$292.00	22.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11141	49	\$3,200.58	\$52,259.01	16.328	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	40	\$253.64	\$141,784.73	559.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	51	\$79.66	\$247,492.34	3,107.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	3	\$19.44	\$3,751.25	193.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	43	\$5.48	\$106,712.21	19,471.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	45	\$3,402.48	\$38,114.57	11.202	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14123	4	\$11.76	\$25,280.02	2,149.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	42	\$17.54	\$902,129.77	51,433.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	2	\$13,183.19	\$2,728.92	.207	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	27	\$316.26	\$156,862.60	496.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	27	\$221.25	\$100,225.46	453.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	1	\$10.18	\$2,606.08	256.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$20.37	\$5,866.56	288.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14241	1	\$116,120.00	\$232.24	.002	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14526	3	\$34.38	\$14,165.72	412.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 32"
0711 14527	2	\$30.66	\$8,095.38	264.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"
0711 14528	2	\$18.38	\$21,084.49	1,147.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20"
0711 14560	4	\$1,186.77	\$56,964.84	48.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	4	\$732.38	\$109,857.00	150.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	3	\$3,133.75	\$31,337.46	10.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	16	\$6,202.18	\$560,341.78	90.346	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	8	\$8,309.77	\$27,596.73	3.321	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	16	\$2,029.47	\$148,721.47	73.281	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15133	4	\$7,751.69	\$12,487.98	1.611	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15171	1	\$3,154.61	\$731.87	.232	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 15201	16	\$6,213.22	\$444,350.92	71.517	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15202	1	\$10,000.00	\$210.00	.021	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"
0711 15231	3	\$2,045.02	\$10,188.28	4.982	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	52	\$5,547.88	\$848,925.42	153.018	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	27	\$6,870.61	\$74,992.68	10.915	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	37	\$1,814.10	\$123,836.23	68.263	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	13	\$3,424.02	\$5,019.62	1.466	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	51	\$5,783.04	\$584,034.62	100.991	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	5	\$8,517.71	\$1,490.60	.175	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	13	\$1,814.57	\$22,587.80	12.448	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 17 1	18	\$2.88	\$45,760.66	15,916.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	15	\$36,056.85	\$195,752.63	5.429	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	2	\$52,824.20	\$23,665.24	.448	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	2	\$77,196.21	\$6,716.07	.087	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103121	1	\$24,600.00	\$5,313.60	.216	GM	N	PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 6" PRIMARY LINE WIDTH, FOR CONCRETE SURFACES
0713103131	15	\$9,472.56	\$575,675.67	60.773	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	5	\$20,249.14	\$90,635.17	4.476	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9" DROP LANE ON CONCRETE SURFACES
0713103201	14	\$36,361.33	\$201,332.71	5.537	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	11	\$9,141.65	\$551,478.92	60.326	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	4	\$19,114.68	\$85,175.03	4.456	GM	N	PERMANENT TAPE, BLACK, 3'-9" DROP LANE, 12" ON CONCRETE SURFACES
0713107	6	\$3.55	\$22,501.42	6,347.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	1	\$1.31	\$7,650.40	5,840.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	26	\$2.11	\$562,127.29	265,943.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	7	\$3.11	\$125,716.48	40,456.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 14	2	\$8.34	\$32,784.00	3,929.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0
0715 1 15	1	\$15.00	\$92,490.00	6,166.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 60	10	\$.48	\$62,557.54	129,950.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 21	1	\$4,570.00	\$18,280.00	4.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 30	1	\$3,586.30	\$10,758.90	3.000	EA	N	LUMINAIRE & BRACKET ARM, INSTALL
0715 5 31	10	\$3,015.03	\$102,510.96	34.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 32	1	\$3,955.57	\$3,955.57	1.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	1	\$345.00	\$690.00	2.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	7	\$22,484.56	\$314,783.79	14.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$21,650.00	\$21,650.00	1.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	5	\$2,965.74	\$38,554.57	13.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	1	\$684.99	\$1,369.98	2.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	1	\$1,250.00	\$1,250.00	1.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	9	\$1,763.43	\$543,137.26	308.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11225	1	\$1,655.39	\$29,797.02	18.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, ROADWAY, WALL MOUNT
0715 11500	3	\$424.02	\$3,816.22	9.000	EA	N	LUMINAIRE, REMOVE
0715 19 13	1	\$125,000.00	\$125,000.00	1.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'
0715 19 61	1	\$3,100.00	\$6,200.00	2.000	EA	N	HIGH MAST LIGHT POLE, REMOVE POLE- FOUNDATION REMAINS
0715 52 28	1	\$11,623.50	\$92,988.00	8.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT, MAIN
0715 52 29	1	\$2,089.80	\$16,718.40	8.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT ANTENNA
0715 52 30	1	\$1,150.20	\$97,767.00	85.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT, NODE
0715 61100	1	\$7,190.00	\$43,140.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61111	1	\$7,800.00	\$78,000.00	10.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61121	1	\$7,526.32	\$22,578.96	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61142	1	\$8,200.00	\$8,200.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/04/01 to 2024/03/31
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61152	1	\$8,300.00	\$24,900.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61200	1	\$10,808.18	\$10,808.18	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61211	1	\$10,923.12	\$10,923.12	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61221	1	\$7,732.52	\$15,465.04	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61242	2	\$8,503.54	\$42,517.70	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61252	2	\$9,400.00	\$56,400.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61300	1	\$8,550.00	\$188,100.00	22.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	3	\$8,694.48	\$321,695.80	37.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61321	1	\$11,100.00	\$22,200.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61342	3	\$8,623.77	\$137,980.34	16.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/04/01 to 2024/03/31
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61352	3	\$10,857.39	\$195,433.00	18.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61411	1	\$10,845.67	\$21,691.34	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61421	1	\$13,259.51	\$13,259.51	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61442	1	\$10,987.76	\$65,926.56	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61452	4	\$11,314.66	\$599,677.10	53.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61500	2	\$10,979.90	\$230,577.96	21.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61511	1	\$13,127.07	\$13,127.07	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62121	1	\$16,267.98	\$32,535.96	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62352	2	\$17,496.33	\$157,467.00	9.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62452	1	\$23,400.00	\$23,400.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 65266	3	\$9,933.49	\$49,667.45	5.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66166	1	\$18,500.00	\$18,500.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	5	\$7,925.70	\$198,142.59	25.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	9	\$1,176.87	\$89,442.32	76.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 69001	1	\$742.07	\$1,484.14	2.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715500 1	24	\$797.34	\$290,230.73	364.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$620.00	\$620.00	1.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	2	\$800.68	\$18,415.60	23.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0751 11611	1	\$250,000.00	\$250,000.00	1.000	LS	N	ARCHITECTURAL- SPECIAL, REMOVE & RELOCATE
0906173200	1	\$59.28	\$44,813.80	756.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0908333100	1	\$26.75	\$212,020.50	7,926.000	SY	N	HIGH FRICTION SURFACE COURSE
0916351	1	\$12.00	\$91,920.00	7,660.000	LB	N	FIBER REINFORCED POLYMER PATCHING MATERIAL
0918352 3	1	\$3.86	\$41,359.90	10,715.000	SY	Y	GRINDING CONCRETE PAVEMENT, LONGITUDINAL GROOVING
0919528 19	1	\$100.00	\$8,100.00	81.000	SF	Y	DIRECTIONAL INDICATORS, PROJECT 445691-1-52-01
0919528100	1	\$200.00	\$8,400.00	42.000	SF	N	DIRECTIONAL INDICATORS
0920520100	3	\$239.64	\$69,976.32	292.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920681100	2	\$10,414.22	\$187,456.00	18.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0920681102	1	\$3,717.36	\$29,738.88	8.000	EA	Y	CONNECTED VEHICLE, INDUSTRIAL COMPUTER (IN-CABINET PROCESSOR)
0920714100	6	\$11.86	\$157,597.09	13,286.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0921703100	1	\$26.00	\$572.00	22.000	LF	N	CHANNELIZING CURB, CENTERLINE
0922102 1	2	\$23.86	\$27,481.48	1,152.000	ED	N	SMART WORK ZONE, ARROW BOARD
0922102 2	2	\$25.74	\$72,778.96	2,828.000	ED	N	SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN
0922102 5	2	\$21.23	\$80,068.36	3,772.000	ED	N	SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN WITH ELECTRONIC SPEED FEEDBACK SIGN
0922102 6	2	\$30.98	\$87,601.20	2,828.000	ED	N	SMART WORK ZONE, VEHICLE DETECTOR
0922102 7	1	\$45.61	\$85,929.24	1,884.000	ED	N	SMART WORK ZONE, CAMERA
0922102 8	2	\$42.60	\$49,079.08	1,152.000	ED	N	SMART WORK ZONE, CENTRAL PROCESSOR
0922102 9	2	\$12.57	\$21,073.60	1,676.000	ED	N	SMART WORK ZONE, LOCATION DEVICE
0999 2	1	\$205,000.00	\$205,000.00	1.000	LS	N	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16	3	\$11,000.00	\$33,000.00	3.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	4	\$3,900.00	\$140,400.00	36.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	4	\$4,500.00	\$22,500.00	5.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	71	\$46,428.37	\$4,596,408.57	99.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 7	1	\$600,000.00	\$1,200,000.00	2.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER
1050 16002	1	\$84.00	\$4,956.00	59.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	1	\$47.00	\$22,325.00	475.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 16004	2	\$49.64	\$49,095.00	989.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 51206	1	\$161.00	\$101,752.00	632.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"
1050 51210	1	\$189.00	\$17,388.00	92.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 10"
1050 51212	1	\$225.00	\$16,200.00	72.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51216	1	\$295.00	\$102,365.00	347.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"
1050 71201	1	\$63.00	\$5,670.00	90.000	LF	N	UTILITY PIPE- COPPER, FURNISH & INSTALL, WATER/SEWER, 1"
1055 51110	1	\$1,640.00	\$8,200.00	5.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"
1055 51116	1	\$3,000.00	\$24,000.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"
1055 51216	1	\$3,100.00	\$12,400.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16"
1055 51312	1	\$1,100.00	\$1,100.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"
1055 51412	1	\$4,900.00	\$29,400.00	6.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51510	1	\$420.00	\$840.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 10"
1055 51516	1	\$1,100.00	\$8,800.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16"
1055 51812	1	\$3,000.00	\$3,000.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL CROSS, 12"
1080 21400	1	\$575.00	\$3,450.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, RELOCATE
1080 21500	1	\$575.00	\$5,175.00	9.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	1	\$435.00	\$1,305.00	3.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 23106	1	\$4,900.00	\$29,400.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"
1080 23110	1	\$8,500.00	\$17,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10"
1080 23116	1	\$10,400.00	\$83,200.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16"
1080 24100	1	\$365.00	\$4,380.00	12.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1"
1080 24106	1	\$2,700.00	\$16,200.00	6.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24110	1	\$5,000.00	\$10,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"
1080 24112	1	\$5,200.00	\$20,800.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24116	1	\$12,000.00	\$96,000.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"
1080 24500	1	\$1,200.00	\$37,200.00	31.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 24600	1	\$435.00	\$2,175.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25106	1	\$6,100.00	\$24,400.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 25110	1	\$12,000.00	\$12,000.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 10"
1080 25112	1	\$13,500.00	\$13,500.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 12"
1080 25116	1	\$21,000.00	\$84,000.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 16"
1080 27106	1	\$10,000.00	\$70,000.00	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"
1080 27110	1	\$17,000.00	\$34,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 10"
1080 27112	1	\$20,000.00	\$120,000.00	6.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"
1080 27116	1	\$34,000.00	\$272,000.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"
1080 29106	1	\$77.00	\$4,081.00	53.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 29110	1	\$147.00	\$1,764.00	12.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 10"
1080 29112	1	\$193.62	\$2,904.30	15.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"
1080 29116	1	\$320.00	\$8,640.00	27.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16"
1644133 08	1	\$7,400.00	\$22,200.00	3.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"
1644400	1	\$1,100.00	\$3,300.00	3.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	1	\$3,300.00	\$9,900.00	3.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY