



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	71	\$1,318.14	\$29,612,054.21	22,465.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	13	\$27.27	\$3,310,488.19	121,378.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	10	\$109.87	\$2,690,998.58	24,492.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	9	\$145.11	\$101,603.57	700.200	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	29	\$110.23	\$915,797.62	8,308.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	58	\$79.64	\$4,985,392.54	62,602.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25100	1	\$85.00	\$10,880.00	128.000	HR	N	PEDESTRIAN ESCORT OPERATION
0102 30	2	\$29,933.33	\$538,800.00	18.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	69	\$.25	\$421,795.89	1,675,528.000	ED	N	WORK ZONE SIGN
0102 61	11	\$58.13	\$11,219.92	193.000	EA	N	BUSINESS SIGN
0102 62 12	1	\$.50	\$27,152.00	54,304.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	3	\$.63	\$8,676.10	13,720.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	22	\$41.26	\$1,233,783.78	29,902.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	12	\$38.89	\$1,190,623.46	30,615.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	13	\$28.03	\$853,769.55	30,461.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	13	\$16.75	\$324,372.50	19,362.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	6	\$13.16	\$823,657.16	62,591.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	12	\$9.89	\$162,618.00	16,440.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 73	1	\$153.00	\$4,896.00	32.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	69	\$.11	\$519,428.35	4,569,233.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 74 8	48	\$.06	\$241,285.32	4,224,028.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	4	\$18.59	\$195,507.50	10,515.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	61	\$3.04	\$249,575.12	82,201.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	5	\$6.99	\$193,930.25	27,740.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	14	\$1,468.71	\$359,833.83	245.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	69	\$10.83	\$965,213.34	89,138.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	43	\$34.86	\$1,200,841.26	34,452.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	43	\$29.94	\$1,030,603.47	34,427.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	1	\$6.59	\$1,291.64	196.000	DA	N	EXISTING ITS MAINTENANCE
0102115	55	\$.45	\$33,596.42	75,150.000	ED	N	TYPE III BARRICADE
0102120	1	\$150.00	\$18,600.00	124.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS
0102150 1	18	\$4.04	\$89,489.84	22,124.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	19	\$4.32	\$83,493.70	19,345.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	5	\$43.25	\$39,705.62	918.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 12	2	\$3,916.71	\$8,366.10	2.136	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	12	\$17,153.54	\$283,222.02	16.511	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	6	\$2,329.78	\$16,865.31	7.239	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102913 23	6	\$8.90	\$21,388.09	2,403.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	7	\$4.09	\$20,188.86	4,940.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	2	\$50.12	\$19,194.90	383.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	12	\$8,353.48	\$89,139.94	10.671	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	1	\$553.58	\$37.09	.067	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0103 1100	1	\$2,500,000.00	\$2,500,000.00	1.000	LS	N	TEMPORARY WORK STRUCTURE
0104 1	4	\$9.57	\$19,197.76	2,006.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	1	\$40.00	\$6,400.00	160.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 7	1	\$8,200.00	\$16,400.00	2.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	1	\$8,200.00	\$16,400.00	2.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT
0104 10 3	51	\$1.71	\$590,867.03	344,590.000	LF	N	SEDIMENT BARRIER
0104 11	15	\$18.53	\$96,215.15	5,192.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	10	\$7.29	\$250,370.03	34,359.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	18	\$3,822.30	\$191,114.82	50.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	59	\$162.01	\$353,012.85	2,179.000	EA	N	INLET PROTECTION SYSTEM
0104 19	1	\$48.98	\$685.72	14.000	SY	N	CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL
0107 1	60	\$37.67	\$973,505.30	25,844.440	AC	N	LITTER REMOVAL
0107 2	60	\$63.21	\$1,309,683.62	20,720.760	AC	N	MOWING
0108 1	14	\$15,487.78	\$232,316.74	15.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0108 2	8	\$14,097.33	\$112,778.62	8.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	61	\$47,258.31	\$14,000,179.33	296.248	AC	N	CLEARING & GRUBBING
0110 2 2	3	\$86,992.91	\$48,716.03	.560	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	3	\$28.18	\$1,284,999.62	45,607.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	57	\$62.17	\$7,954,871.00	127,947.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	10	\$305.59	\$24,141.56	79.000	EA	N	MAILBOX, F&I SINGLE
0110 12 1	1	\$500.00	\$128,500.00	257.000	SY	N	HYDRODEMOLITION, REMOVAL OF DECK SURFACE
0110 21	2	\$28.05	\$54,615.00	1,947.000	LF	N	TREE PROTECTION BARRIER
0110 22	2	\$483.69	\$37,243.88	77.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	4	\$936.30	\$58,987.11	63.000	EA	N	TREE REMOVAL
0110 86	1	\$3,900.00	\$3,900.00	1.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0110 86 11	1	\$68,800.00	\$68,800.00	1.000	LS	Y	DELIVERY OF SALVAGEABLE MATERIAL- HISTORIC BRIDGE RAILING SECTIONS, PROJECT 434886-2-52-01
0120 1	50	\$17.44	\$4,374,950.61	250,805.100	CY	N	REGULAR EXCAVATION
0120 2 2	5	\$113.97	\$30,873.45	270.900	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	2	\$21.51	\$696,965.64	32,398.000	CY	N	SUBSOIL EXCAVATION
0120 5	1	\$41.00	\$9,717.00	237.000	CY	N	CHANNEL EXCAVATION
0120 6	50	\$26.70	\$11,114,544.47	416,327.400	CY	N	EMBANKMENT
0120 71	3	\$4,468.05	\$13,404.16	3.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0121 70	1	\$290.00	\$107,590.00	371.000	CY	N	FLOWABLE FILL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0160 4	43	\$21.02	\$7,385,758.63	351,363.000	SY	N	TYPE B STABILIZATION
0285701	21	\$25.83	\$1,815,119.44	70,269.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	8	\$26.52	\$376,156.60	14,185.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	2	\$37.60	\$27,181.76	723.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	4	\$13.80	\$91,345.64	6,621.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	2	\$33.90	\$31,494.90	929.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	8	\$23.66	\$473,181.00	20,001.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	1	\$83.49	\$124,066.14	1,486.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285708	2	\$59.81	\$68,006.28	1,137.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	23	\$34.24	\$3,081,221.52	89,992.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	8	\$74.03	\$1,159,389.74	15,662.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	7	\$66.83	\$1,284,460.15	19,221.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	6	\$36.39	\$1,855,312.46	50,989.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	2	\$96.91	\$144,587.00	1,492.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285714	1	\$119.00	\$107,695.00	905.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0285715	5	\$103.32	\$294,246.78	2,848.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	11	\$61.85	\$473,579.17	7,657.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 1	6	\$3.44	\$437,366.10	127,136.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	12	\$3.77	\$1,253,295.73	332,606.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	5	\$5.18	\$251,117.58	48,493.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 4	19	\$3.82	\$2,299,239.00	601,787.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	11	\$4.59	\$719,947.43	156,837.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	47	\$4.48	\$4,123,690.28	921,474.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	9	\$4.66	\$932,908.18	200,317.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	6	\$5.48	\$523,101.19	95,427.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	1	\$7.35	\$6,313.65	859.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 10	3	\$4.48	\$301,727.23	67,314.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	13	\$3.07	\$1,586,132.17	517,012.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	1	\$5.20	\$556.40	107.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	2	\$10.18	\$181,401.35	17,818.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	4	\$3.70	\$1,067,549.34	288,255.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	1	\$3.50	\$110,726.00	31,636.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	5	\$3.43	\$272,595.95	79,568.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	6	\$4.35	\$532,562.36	122,357.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 26	3	\$5.35	\$100,694.55	18,819.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 27	1	\$5.15	\$1,519.25	295.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH
0327 70 29	2	\$8.89	\$23,667.60	2,663.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH
0334 1 12	12	\$175.65	\$3,425,365.89	19,501.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	31	\$149.52	\$15,849,271.71	106,003.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	8	\$162.07	\$3,641,584.59	22,468.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 52	3	\$212.84	\$836,367.24	3,929.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	20	\$172.03	\$15,027,252.21	87,355.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	11	\$179.60	\$10,906,461.62	60,728.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 56	1	\$239.87	\$1,759,422.46	7,334.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, HIGH POLYMER
0334 1 57	2	\$196.17	\$2,385,364.72	12,159.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	15	\$235.60	\$10,395,457.39	44,124.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	1	\$224.00	\$1,008,448.00	4,502.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 81	5	\$192.70	\$3,078,981.75	15,978.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	3	\$549.55	\$280,597.86	510.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	43	\$192.27	\$27,541,447.13	143,241.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	10	\$195.05	\$6,248,476.75	32,036.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	1	\$227.24	\$764,662.60	3,365.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0337 7 95	1	\$208.27	\$748,730.65	3,595.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, HIGH POLYMER
0339 1	25	\$459.10	\$1,992,774.87	4,340.600	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$260.00	\$20,540.00	79.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 3	1	\$120.00	\$2,040.00	17.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 7"
0350 3 5	1	\$1,827.00	\$144,333.00	79.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8"
0350 3 8	1	\$395.00	\$21,330.00	54.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9.5"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3 10	1	\$300.00	\$221,400.00	738.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10.5"
0350 3 17	1	\$390.00	\$152,490.00	391.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 14"
0350 5	4	\$3.57	\$4,031,920.77	1,129,511.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 6	3	\$4.32	\$153,138.52	35,425.000	LF	N	CLEANING & SEALING RANDOM CRACKS- CONCRETE PAVEMENT
0350 30 13	1	\$418.50	\$5,022.00	12.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	5	\$3.77	\$3,183,722.33	843,590.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	5	\$1,225.39	\$21,141,506.53	17,252.900	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0370 1	1	\$289.00	\$1,361,479.00	4,711.000	LF	N	BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT
0400 0 11	10	\$1,354.88	\$1,733,030.40	1,279.100	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	3	\$3,146.77	\$181,883.34	57.800	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	2	\$1,182.95	\$3,678,620.00	3,109.700	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	5	\$599.02	\$735,660.65	1,228.100	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 3 20	1	\$2,635.66	\$38,217.07	14.500	CY	Y	CONC CLASS III, SEAL
0400 4 1	2	\$2,330.61	\$1,596,000.00	684.800	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	2	\$2,115.03	\$547,580.00	258.900	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	4	\$1,687.09	\$2,136,530.04	1,266.400	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 11	3	\$1,494.72	\$474,126.63	317.200	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	1	\$2,800.00	\$562,800.00	201.000	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 7 1	3	\$5.53	\$60,923.00	11,017.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	2	\$4.93	\$49,703.00	10,082.000	SY	N	BRIDGE DECK PLANING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400140 1	1	\$11,875.00	\$237,500.00	20.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400143	2	\$2.09	\$117,396.00	56,099.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400145	1	\$0.50	\$5,792.50	11,585.000	SF	N	CLEANING CONCRETE SURFACE
0400147	3	\$1,277.03	\$171,250.00	134.100	CF	N	COMPOSITE NEOPRENE PADS
0401 70 1	1	\$5,516.00	\$1,103.20	.200	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	1	\$7,500.00	\$7,500.00	1.000	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0401 70 3	5	\$560.96	\$646,166.56	1,151.900	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0401 70 4	1	\$500.00	\$5,550.00	11.100	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0401 70 7	1	\$265.00	\$745,948.50	2,814.900	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0411 1	4	\$425.75	\$2,980.25	7.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	4	\$137.77	\$53,591.30	389.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$97.10	\$15,730.20	162.000	GA	N	PENETRANT SEALER
0413151	2	\$71.91	\$189,280.00	2,632.000	GA	N	METHACRYLATE MONOMER
0413154	3	\$1.13	\$342,559.20	303,030.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	4	\$0.74	\$70,443.40	94,827.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	3	\$1.44	\$51,157.12	35,462.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	3	\$1.24	\$1,109,858.50	892,481.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	4	\$1.53	\$479,784.90	313,854.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 1 6	1	\$2.64	\$3,851.76	1,459.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 9	4	\$1.24	\$299,111.91	241,889.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	2	\$8,733.33	\$26,200.00	3.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	1	\$12,000.00	\$12,000.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1211	1	\$17,911.34	\$17,911.34	1.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	8	\$12,432.30	\$497,291.80	40.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	6	\$15,544.52	\$124,356.16	8.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	1	\$8,162.91	\$8,162.91	1.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	4	\$18,896.01	\$188,960.12	10.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	4	\$9,957.10	\$39,828.40	4.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	4	\$12,564.86	\$87,954.00	7.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	1	\$13,500.00	\$13,500.00	1.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	14	\$12,687.63	\$862,758.64	68.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	7	\$8,069.42	\$72,624.82	9.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	1	\$11,500.00	\$11,500.00	1.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	9	\$13,046.84	\$260,936.74	20.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	2	\$16,690.74	\$33,381.48	2.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	3	\$20,725.31	\$82,901.22	4.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	1	\$13,600.00	\$13,600.00	1.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1415	2	\$16,394.39	\$81,971.93	5.000	EA	N	INLETS, CURB, TYPE J-1, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1421	1	\$17,642.62	\$17,642.62	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1435	1	\$26,813.74	\$26,813.74	1.000	EA	N	INLETS, CURB, TYPE J-3, PARTIAL
0425 1441	1	\$21,102.00	\$21,102.00	1.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	8	\$18,536.48	\$444,875.63	24.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1455	1	\$1,317.83	\$5,271.32	4.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	7	\$23,226.65	\$185,813.19	8.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$20,000.00	\$20,000.00	1.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	1	\$10,542.65	\$10,542.65	1.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	4	\$13,785.19	\$124,066.67	9.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$29,857.00	\$59,714.00	2.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1475	1	\$9,987.00	\$9,987.00	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1483	1	\$8,000.00	\$8,000.00	1.000	EA	N	INLETS, CURB, TYPE 8, J BOT , <10'
0425 1501	1	\$14,223.05	\$14,223.05	1.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	1	\$26,163.11	\$26,163.11	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1521	17	\$7,495.62	\$674,606.16	90.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$29,929.71	\$119,718.82	4.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	7	\$7,056.21	\$77,618.26	11.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1531	5	\$9,617.25	\$96,172.48	10.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	11	\$7,982.66	\$614,664.88	77.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, DT BOT, TYPE D, >10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1543	1	\$14,500.00	\$14,500.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1545	3	\$8,053.49	\$56,374.46	7.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	3	\$14,066.67	\$42,200.00	3.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	5	\$9,246.08	\$129,445.17	14.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	1	\$15,000.00	\$30,000.00	2.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1559	1	\$39,000.00	\$78,000.00	2.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	3	\$13,586.00	\$54,344.00	4.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1564	1	\$13,178.32	\$13,178.32	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, >10'
0425 1565	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, PARTIAL
0425 1571	1	\$13,100.00	\$26,200.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1581	2	\$10,990.00	\$43,960.00	4.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1585	1	\$6,100.00	\$6,100.00	1.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1589	1	\$23,456.70	\$46,913.40	2.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	7	\$7,260.07	\$355,743.45	49.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$15,000.00	\$45,000.00	3.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	1	\$12,500.00	\$12,500.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1704	1	\$45,000.00	\$45,000.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM, >10'
0425 1711	3	\$8,798.19	\$70,385.48	8.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$12,969.00	\$12,969.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	1	\$7,521.34	\$7,521.34	1.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1881	1	\$12,000.00	\$60,000.00	5.000	EA	N	INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <=10'
0425 1910	6	\$8,830.63	\$229,596.31	26.000	EA	N	INLETS, CLOSED FLUME
0425 1921	3	\$12,140.44	\$145,685.29	12.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1923	1	\$16,000.00	\$32,000.00	2.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'
0425 2 41	9	\$7,986.08	\$239,582.45	30.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	1	\$10,589.12	\$21,178.24	2.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	5	\$4,743.96	\$123,343.00	26.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	15	\$10,118.04	\$344,013.50	34.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	1	\$14,000.00	\$28,000.00	2.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	5	\$8,242.68	\$115,397.51	14.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	6	\$20,032.31	\$300,484.60	15.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	3	\$8,125.43	\$56,878.00	7.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	7	\$16,814.65	\$218,590.41	13.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	3	\$24,664.10	\$147,984.60	6.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	6	\$5,299.51	\$74,193.10	14.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 61	1	\$22,000.00	\$22,000.00	1.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 4	1	\$6,703.43	\$6,703.43	1.000	EA	N	INLETS, ADJUST
0425 5	11	\$870.08	\$69,606.15	80.000	EA	N	MANHOLE, ADJUST
0425 5 1	6	\$1,232.50	\$51,764.89	42.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	6	\$957.49	\$97,664.39	102.000	EA	N	VALVE BOXES, ADJUST



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 11	1	\$6,625.17	\$13,250.34	2.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 82	6	\$1,448.65	\$56,497.44	39.000	EA	N	REPLACE GRATE
0425100 24	1	\$27,450.00	\$54,900.00	2.000	EA	N	SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT MANHOLE
0430 94 1	2	\$6.16	\$24,994.53	4,059.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	1	\$6.50	\$3,165.50	487.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	1	\$8.00	\$832.00	104.000	LF	N	DESILTING PIPE, 37 - 48"
0430173115	1	\$50.00	\$4,250.00	85.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 15", GUTTER DRAIN
0430173118	2	\$91.56	\$59,605.00	651.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430174115	2	\$470.61	\$23,530.40	50.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	9	\$214.01	\$318,229.29	1,487.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	7	\$180.90	\$116,859.00	646.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	2	\$356.27	\$29,926.50	84.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	1	\$410.00	\$11,070.00	27.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174142	2	\$454.36	\$354,856.00	781.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD
0430174218	7	\$194.30	\$216,640.53	1,115.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	3	\$221.18	\$117,448.22	531.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430174236	2	\$651.44	\$32,572.20	50.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175112	7	\$229.50	\$55,310.53	241.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD
0430175115	14	\$278.98	\$378,856.83	1,358.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	25	\$176.38	\$3,634,178.33	20,604.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	19	\$172.33	\$1,030,044.74	5,977.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	12	\$255.47	\$1,224,956.89	4,795.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	13	\$328.77	\$680,231.75	2,069.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	4	\$500.10	\$226,545.60	453.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	2	\$635.99	\$439,470.58	691.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	1	\$987.00	\$54,285.00	55.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175215	2	\$394.59	\$5,918.90	15.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	11	\$213.54	\$497,126.78	2,328.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	4	\$262.36	\$330,305.06	1,259.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	2	\$375.80	\$506,960.00	1,349.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	1	\$400.00	\$331,200.00	828.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430175254	1	\$975.00	\$1,247,025.00	1,279.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD
0430185124	1	\$1,023.83	\$15,357.45	15.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185160	1	\$4,250.00	\$905,250.00	213.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 60" , STORM AND CROSS DRAIN
0430518100	2	\$2,833.33	\$8,500.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430524100	1	\$5,980.00	\$5,980.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524202	1	\$6,800.00	\$13,600.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ELLIPTICAL
0430530100	2	\$8,575.00	\$17,150.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430530200	1	\$5,750.00	\$5,750.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 0 DEGREES, ROUND
0430536200	1	\$9,500.00	\$19,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND
0430536230	1	\$24,079.94	\$24,079.94	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 45 DEGREES, ROUND
0430548100	1	\$28,069.81	\$28,069.81	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND
0430602125	1	\$14,949.34	\$14,949.34	1.000	EA	N	U-ENDWALL, WITH GRATE, INDEX 260/430-010, 1:4 SLOPE, 18"
0430611033	1	\$5,750.00	\$5,750.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 30"PIPE
0430611123	1	\$7,221.90	\$21,665.70	3.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE
0430611125	4	\$4,915.66	\$24,578.32	5.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611129	1	\$3,500.00	\$7,000.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430611133	1	\$29,000.00	\$29,000.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 30"PIPE
0430611225	2	\$4,200.00	\$21,000.00	5.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430611325	3	\$4,366.67	\$26,200.00	6.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430821 29	1	\$3,512.18	\$7,024.36	2.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 24" STORM SEWER
0430821 33	1	\$4,090.12	\$4,090.12	1.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 30" STORM SEWER
0430830	3	\$1,536.27	\$14,440.94	9.400	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 48	1	\$7,906.99	\$7,906.99	1.000	EA	N	MANATEE GRATE FOR 48", UNHINGED
0430950	2	\$204.65	\$241,184.50	1,178.500	CY	N	DESILTING CONCRETE BOX CULVERT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430963 1	1	\$67.03	\$4,289.92	64.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982123	1	\$3,200.00	\$12,800.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	9	\$2,926.41	\$172,658.15	59.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	5	\$3,005.82	\$36,069.84	12.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	1	\$6,000.00	\$18,000.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	3	\$6,280.00	\$25,120.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	1	\$10,000.00	\$40,000.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982141	1	\$12,000.00	\$12,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430982625	6	\$4,436.78	\$39,931.04	9.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982633	1	\$5,000.00	\$5,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD
0430982642	1	\$16,000.00	\$16,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 54" CD
0430984123	1	\$1,800.00	\$1,800.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	11	\$2,895.05	\$150,542.69	52.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	6	\$3,592.29	\$57,476.62	16.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	2	\$8,610.00	\$17,220.00	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	2	\$7,650.00	\$15,300.00	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984140	2	\$12,166.67	\$73,000.00	6.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 42" SD
0430984625	5	\$4,455.09	\$115,832.28	26.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	3	\$3,798.01	\$22,788.04	6.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984638	2	\$14,506.65	\$58,026.60	4.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0431 1115	1	\$150.00	\$6,750.00	45.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	1	\$150.00	\$45,000.00	300.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	1	\$211.15	\$89,527.60	424.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1142	1	\$450.00	\$11,250.00	25.000	LF	N	PIPE LINER, CURED IN PLACE, 42"
0431 1148	1	\$450.00	\$282,150.00	627.000	LF	N	PIPE LINER, CURED IN PLACE, 48"
0432 3 1	1	\$740.00	\$740.00	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 2	2	\$876.32	\$9,639.54	11.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 4	1	\$1,150.00	\$2,300.00	2.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 5	1	\$1,150.00	\$14,950.00	13.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"
0432 3 9	2	\$2,283.92	\$29,690.97	13.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 54"
0436 1 1	8	\$706.82	\$919,577.08	1,301.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	1	\$47.29	\$8,748.65	185.000	LF	N	UNDERDRAIN, TYPE II
0440 70	1	\$4,930.00	\$9,860.00	2.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	2	\$522.92	\$13,072.94	25.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	2	\$102.41	\$4,506.00	44.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	2	\$151.89	\$56,958.80	375.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0440 73 4	1	\$155.70	\$16,037.10	103.000	LF	N	UNDERDRAIN OUTLET PIPE, 10"
0443 70 3	1	\$777.15	\$77,715.00	100.000	LF	N	FRENCH DRAIN, 18"
0446 1 1	1	\$123.24	\$10,845.12	88.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	1	\$273.90	\$3,012.90	11.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 1 1	1	\$170.00	\$925,480.00	5,444.000	LF	N	PRESTRESSED BEAMS, TYPE II
0450 2 45	1	\$385.00	\$350,735.00	911.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	1	\$400.00	\$3,490,000.00	8,725.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 82	1	\$800.00	\$44,800.00	56.000	LF	N	BEAM REPAIR
0450 83 1	1	\$3,500.00	\$35,000.00	10.000	EA	N	BEAM REPAIR, STRAND SPLICES
0455 34 3	3	\$194.10	\$3,779,100.00	19,470.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	1	\$310.00	\$581,250.00	1,875.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34400	1	\$900.39	\$171,074.10	190.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18"
0455 81102	1	\$7,000.00	\$294,000.00	42.000	EA	N	CATHODIC PROTECTION, F&I, PIER, ZINC ANODE ASSEMBLY
0455133 2	2	\$38.81	\$3,269,189.00	84,232.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	3	\$64.44	\$1,890,925.13	29,345.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	3	\$342.91	\$618,950.00	1,805.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	1	\$310.00	\$125,550.00	405.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0458 1 11	3	\$75.42	\$125,430.00	1,663.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	8	\$92.37	\$194,711.98	2,108.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	2	\$1,823.60	\$48,507.80	26.600	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	2	\$16.28	\$19,020.80	1,168.000	SY	N	PILES, POLYETHYLENE SHEETING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 1 1	1	\$35.00	\$42,875.00	1,225.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 5	1	\$100.00	\$18,700.00	187.000	LB	N	STRUCT STEEL - REHABILITATION, BASCULE LEAVES
0460 1 11	1	\$200.00	\$2,800.00	14.000	LB	N	STRUCTURAL STEEL REHAB- SCREWS,BOLTS & WASHER ASSEMBLIES
0460 1 15	1	\$35.00	\$148,050.00	4,230.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 2 2	1	\$11.24	\$15,000.00	1,334.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 7	1	\$690.49	\$911,446.80	1,320.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE
0460 71 1	1	\$218.00	\$154,344.00	708.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0465 2101	1	\$230,000.00	\$230,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPEED REDUCER & GEAR TRAIN
0465 2160	1	\$160,000.00	\$160,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, FURNISH & INSTALL OTHER MACHINERY COMPONENTS
0465 2460	1	\$513,000.00	\$513,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, OTHER MACHINERY COMPONENTS
0465 2505	1	\$35,000.00	\$70,000.00	2.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, SPAN LOCKS
0465 2508	1	\$25,000.00	\$25,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES
0465 3 17	1	\$135.00	\$27,000.00	200.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS
0465 3 50	1	\$11,000.00	\$44,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 20	1	\$116.67	\$28,000.00	240.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	1	\$200.00	\$24,000.00	120.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$26,000.00	\$52,000.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0504 1 1	1	\$165.60	\$913,780.80	5,518.000	SF	N	ROADWAY FLOOR, STEEL, 5" OPEN
0506 2	1	\$375.00	\$27,000.00	72.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	1	\$1,000.00	\$2,000.00	2.000	EA	N	BRIDGE DRAINS
0508 4	1	\$533,727.60	\$533,727.60	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0510 1 1	1	\$150,000.00	\$150,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM, SOLAR
0515 1 1	7	\$84.54	\$83,190.85	984.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	4	\$83.02	\$25,154.53	303.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	2	\$85.81	\$173,935.96	2,027.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 2211	1	\$140.87	\$5,634.80	40.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	5	\$88.30	\$57,835.74	655.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 2710	1	\$490.00	\$731,570.00	1,493.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, CUSTOM INFILL PANELS
0515 4 1	1	\$28.30	\$22,809.80	806.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	1	\$52.16	\$59,880.80	1,148.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	3	\$1,220.35	\$52,475.00	43.000	EA	N	BOLLARDS
0520 1 7	32	\$53.69	\$2,505,588.04	46,668.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	44	\$52.97	\$3,384,428.61	63,898.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	1	\$120.00	\$3,000.00	25.000	LF	N	CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 1 12	2	\$72.51	\$16,169.26	223.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 1	6	\$51.50	\$769,256.14	14,938.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	7	\$59.66	\$825,456.35	13,835.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	18	\$52.53	\$780,956.71	14,868.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$90.30	\$4,334.40	48.000	LF	N	CONCRETE CURB, TYPE RA
0520 2 10	1	\$65.00	\$13,065.00	201.000	LF	N	CONCRETE CURB, TOLL HEADER CURB
0520 3	9	\$77.45	\$209,348.03	2,703.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	2	\$9.34	\$94,588.28	10,127.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	11	\$117.00	\$853,650.19	7,296.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	3	\$120.57	\$232,090.32	1,925.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	3	\$206.97	\$136,807.23	661.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	2	\$326.08	\$280,427.56	860.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	1	\$172.39	\$63,094.74	366.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 6	14	\$41.02	\$515,210.40	12,560.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	18	\$170.89	\$2,227,021.76	13,032.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	1	\$550.00	\$24,750.00	45.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 14	1	\$650.00	\$272,350.00	419.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 4	1	\$165.00	\$113,355.00	687.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE
0521 5 13	3	\$213.08	\$722,346.56	3,390.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 5 14	1	\$160.00	\$117,440.00	734.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 42" SINGLE-SLOPE
0521 6 31	1	\$400.34	\$459,585.00	1,148.000	LF	N	CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT
0521 8 4	1	\$611.00	\$125,255.00	205.000	LF	N	CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" VERTICAL FACE
0521 8 7	3	\$405.09	\$2,573,517.00	6,353.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 72 40	4	\$522.43	\$431,525.00	826.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 43	1	\$285.00	\$345,135.00	1,211.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 44	1	\$1,000.00	\$55,000.00	55.000	LF	N	SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL
0521 72 56	3	\$600.51	\$1,257,469.00	2,094.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	34	\$85.47	\$4,582,867.63	53,618.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	52	\$121.38	\$3,578,138.50	29,479.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	3	\$277.92	\$11,950.43	43.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	2	\$191.79	\$14,192.50	74.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 3	3	\$302.60	\$815,803.70	2,696.000	SY	N	PATTERNED PAVEMENT
0524 1 1	3	\$170.49	\$10,399.80	61.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	10	\$97.87	\$431,897.48	4,413.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 4	4	\$179.78	\$16,000.52	89.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0524 1 29	6	\$126.28	\$111,123.04	880.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 2 2	2	\$117.00	\$142,041.80	1,214.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0524 3	2	\$1,548.50	\$82,845.00	53.500	CY	N	CONC CORE DITCH BLOCKS
0526 1 2	1	\$470.00	\$29,610.00	63.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	3	\$225.48	\$94,026.96	417.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	50	\$43.79	\$930,048.18	21,239.000	SF	N	DETECTABLE WARNINGS
0530 1100	4	\$916.61	\$265,632.54	289.800	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	4	\$135.13	\$322,749.55	2,388.500	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	13	\$254.17	\$152,222.51	598.900	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 5	1	\$240.00	\$998,448.00	4,160.200	TN	N	RIPRAP- RUBBLE, COASTAL SHORE- LARGE BOULDERS
0530 74	14	\$185.98	\$389,558.10	2,094.600	TN	N	BEDDING STONE
0536 1 0	1	\$25.00	\$13,450.00	538.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	18	\$25.64	\$1,295,899.88	50,549.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	5	\$36.66	\$388,323.35	10,594.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	3	\$11.67	\$127,377.06	10,912.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 5 2	1	\$33.00	\$4,917.00	149.000	LF	N	RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL
0536 6	4	\$25.60	\$47,587.08	1,859.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	2	\$182.98	\$171,820.08	939.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 7 2	5	\$276.56	\$7,743.72	28.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	6	\$319.77	\$22,063.96	69.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8111	1	\$3,300.00	\$13,200.00	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	6	\$3,810.03	\$99,060.79	26.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	2	\$2,225.00	\$17,800.00	8.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	9	\$4,195.99	\$117,487.70	28.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	7	\$2,468.33	\$37,025.01	15.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	19	\$2.16	\$108,776.51	50,341.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	15	\$1,963.65	\$90,327.89	46.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	17	\$3,477.23	\$229,497.17	66.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$3,809.56	\$3,809.56	1.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	4	\$11,420.53	\$79,943.68	7.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	1	\$1,754.10	\$1,754.10	1.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0538 1	1	\$16.65	\$499.50	30.000	LF	N	GUARDRAIL RESET



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0542 70	1	\$250.50	\$1,002.00	4.000	EA	N	BUMPER GUARDS, CONCRETE
0544 3 1	3	\$23,466.86	\$164,268.00	7.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 71 1	1	\$1,830.25	\$9,151.25	5.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 71 2	1	\$950.00	\$19,000.00	20.000	EA	N	RAISED RUMBLE STRIP SET- SHORT TERM
0546 72 1	7	\$1,533.18	\$83,066.26	54.179	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	13	\$2,206.34	\$220,532.97	99.954	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	3	\$47.47	\$7,601,043.40	160,130.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	1	\$27.30	\$181,217.40	6,638.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0550 10110	2	\$16.00	\$46,031.25	2,877.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10210	1	\$38.50	\$6,583.50	171.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES
0550 10220	9	\$27.13	\$281,795.98	10,387.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10250	1	\$46.00	\$54,602.00	1,187.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEATURES
0550 10315	1	\$150.20	\$36,799.00	245.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0550 10343	1	\$504.10	\$158,287.40	314.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOSURE
0550 10410	2	\$108.89	\$66,534.35	611.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 10420	1	\$49.00	\$1,862.00	38.000	LF	N	FENCING, WOOD FENCE, 5.1-6.0'
0550 60124	1	\$2,897.96	\$2,897.96	1.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING
0550 60214	1	\$1,750.00	\$1,750.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING
0550 60222	2	\$2,700.00	\$10,800.00	4.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING
0550 60223	1	\$1,655.00	\$1,655.00	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60225	1	\$11,175.21	\$11,175.21	1.000	EA	N	FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING
0550 60234	1	\$4,875.98	\$4,875.98	1.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING
0561 1	2	\$800.89	\$1,115,000.00	1,392.200	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	2	\$655.92	\$138,400.00	211.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	7	\$6.59	\$106,828.41	16,217.000	SY	N	PERFORMANCE TURF
0570 1 2	58	\$5.26	\$4,700,737.50	893,278.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	11	\$7.62	\$412,462.71	54,094.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	4	\$8.43	\$48,916.56	5,803.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 12	5	\$8.75	\$154,129.21	17,614.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0580 1 1	1	\$54,000.00	\$54,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$234,000.00	\$234,000.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0581 1 7	1	\$3,100.00	\$74,400.00	24.000	EA	N	RELOCATE TREES AND PALMS,PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 70 5	1	\$17,045.00	\$17,045.00	1.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM
0591 1400	1	\$67.03	\$66,761.88	996.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0591 1600	1	\$120.00	\$100,800.00	840.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0611 1 1	31	\$4,527.47	\$180,859.02	39.947	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	27	\$2,394.02	\$239,402.02	100.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	9	\$2,085.68	\$110,540.88	53.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0611 2 3	1	\$2,200.00	\$2,200.00	1.000	EA	N	ITSFM LOCATION DOCUMENTATION- COMMUNICATIONS BUILDING
0630 2 11	55	\$21.47	\$2,198,621.88	102,391.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	51	\$40.42	\$5,394,870.68	133,471.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	15	\$40.83	\$104,433.17	2,558.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	3	\$55.55	\$131,547.10	2,368.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	3	\$33.04	\$875,267.00	26,493.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0632 7 1	46	\$12,016.57	\$1,514,087.51	126.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	3	\$13.73	\$24,523.30	1,786.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 4	1	\$5,778.00	\$11,556.00	2.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	29	\$2,653.28	\$145,930.17	55.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	2	\$4.78	\$3,103.80	650.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1111	2	\$4.67	\$1,540.00	330.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS
0633 1113	2	\$4.58	\$8,682.20	1,895.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS
0633 1121	21	\$5.30	\$151,848.80	28,626.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	8	\$3.83	\$107,101.32	27,950.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	9	\$4.74	\$330,083.28	69,679.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1410	3	\$4.26	\$1,580.60	371.000	LF	N	FIBER OPTIC CABLE, RELOCATE, OVERHEAD
0633 1420	10	\$4.31	\$31,365.12	7,274.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1610	5	\$2.31	\$59,427.95	25,745.000	LF	N	FIBER OPTIC CABLE, REMOVE, OVERHEAD
0633 1620	12	\$1.56	\$54,185.14	34,804.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	25	\$58.34	\$216,776.54	3,716.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	14	\$110.63	\$83,192.08	752.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	18	\$1,512.75	\$81,688.37	54.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	22	\$94.42	\$22,189.73	235.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	16	\$75.24	\$60,042.64	798.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	12	\$130.19	\$3,905.65	30.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	10	\$2,035.50	\$56,994.12	28.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	19	\$1,913.86	\$114,831.34	60.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	10	\$292.31	\$22,800.28	78.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 41	1	\$750.00	\$750.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE ENCLOSURE
0633 3 44	1	\$155.00	\$155.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE,
0633 3 45	1	\$6,550.00	\$6,550.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL, PRETERMINATED
0633 3 51	10	\$1,095.98	\$17,535.67	16.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 52	3	\$15.14	\$832.70	55.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 3 55	2	\$378.46	\$2,649.24	7.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED
0633 3 56	1	\$430.00	\$430.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 4 1	2	\$4.33	\$17,854.68	4,119.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL
0633 4 6	1	\$4.25	\$1,275.00	300.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, REMOVE
0633 6	36	\$273.54	\$3,484,589.96	12,739.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	4	\$6.47	\$10,318.38	1,595.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0633 8 4	1	\$4.75	\$750.50	158.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, RELOCATE
0633 8 6	1	\$1.10	\$330.00	300.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE
0634 4152	3	\$6,036.94	\$18,110.81	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	3	\$9,298.97	\$37,195.86	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4600	2	\$1,299.33	\$3,898.00	3.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	54	\$1,643.80	\$4,209,779.34	2,561.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	34	\$2,968.16	\$1,083,379.92	365.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	21	\$6,201.31	\$334,870.79	54.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	6	\$2,051.39	\$404,122.94	197.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 30	1	\$1,835.00	\$7,340.00	4.000	EA	N	PULL & SPLICE BOX, INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2119	1	\$1,800.00	\$7,200.00	4.000	EA	N	PULL & SPLICE BOX, F&I,TOLL SITE, 12" x 12"
0635 2120	1	\$3,020.00	\$12,080.00	4.000	EA	N	PULL & SPLICE BOX, F&I,TOLL SITE, 24" x 36"
0635 2121	1	\$4,800.00	\$67,200.00	14.000	EA	N	PULL & SPLICE BOX, F&I,TOLL SITE, 30" x 48"
0635 3 12	1	\$1,690.00	\$3,380.00	2.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	3	\$1,380.17	\$167,000.00	121.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0635 4 11	1	\$12,100.00	\$60,500.00	5.000	EA	N	FIBER OPTIC SPLICE VAULT, FURNISH & INSTALL, 54"W X 54"L X 48"D
0639 1111	1	\$4,910.00	\$4,910.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	3	\$5,036.00	\$45,324.03	9.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	6	\$5,405.35	\$43,242.78	8.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	27	\$4,855.64	\$276,771.74	57.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	2	\$4,523.10	\$18,092.39	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1420	3	\$3,917.71	\$11,753.12	3.000	AS	N	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND
0639 1610	2	\$1,329.85	\$2,659.69	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	6	\$623.75	\$3,742.52	6.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	38	\$12.94	\$577,170.34	44,601.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 2 4	3	\$6.53	\$809.20	124.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	11	\$1.17	\$8,990.59	7,701.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	19	\$2,364.60	\$144,240.84	61.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	4	\$2,505.40	\$17,537.82	7.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	1	\$545.00	\$2,180.00	4.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 5 2	1	\$265,400.00	\$530,800.00	2.000	EA	N	EMERGENCY GENERATOR-PERMANENT 26-50 KW
0639 6 1	2	\$3,770.00	\$22,620.00	6.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0639 6112	1	\$12,300.00	\$61,500.00	5.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6122	1	\$3,000.00	\$9,000.00	3.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6132	1	\$4,850.00	\$4,850.00	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 7122	1	\$25,600.00	\$51,200.00	2.000	EA	N	ELECTRICAL POWER SERVICE, TOLL SITE ELECTRIC METERING AND UTILITY SERVICE ENTRANCE
0639 8 41	1	\$180,000.00	\$180,000.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), PROJECT 433663-1-52-01 (DO NOT BID)
0639 8147	1	\$6,000.00	\$6,000.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), CITY OF FORT MEADE (DO NOT BID)



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 11	4	\$2,694.42	\$24,249.78	9.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	34	\$2,207.76	\$209,736.78	95.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	1	\$7,800.00	\$39,000.00	5.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 14	1	\$16,510.00	\$16,510.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV
0641 2 18	1	\$47,632.31	\$95,264.62	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	12	\$754.32	\$28,664.19	38.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	7	\$6,399.29	\$140,784.42	22.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	4	\$8,555.24	\$94,107.62	11.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	1	\$30,700.00	\$30,700.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	2	\$36,750.00	\$73,500.00	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3180	1	\$46,300.00	\$46,300.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80'
0641 3700	1	\$4,950.00	\$9,900.00	2.000	EA	N	CONCRETE CCTV POLE, SHALLOW POLE REMOVAL
0641 3800	1	\$9,750.00	\$9,750.00	1.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0643600	2	\$2,955.33	\$17,732.00	6.000	EA	N	STRAIN POLE, WOOD, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 11	44	\$2,769.75	\$1,603,688.05	579.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	13	\$2,838.86	\$136,265.38	48.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	2	\$1,954.21	\$13,679.44	7.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	31	\$507.15	\$70,494.23	139.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2112	1	\$2,375.00	\$2,375.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 12'
0646 2120	2	\$3,299.00	\$6,598.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2400	1	\$3,394.27	\$3,394.27	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, RELOCATE
0646 2600	1	\$830.00	\$830.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 1 14	1	\$55,956.93	\$223,827.72	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII
0649 1 15	2	\$59,900.74	\$479,205.92	8.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 21 1	3	\$68,428.56	\$342,142.79	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 2	1	\$150,991.51	\$301,983.02	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 30'-30'
0649 21 3	9	\$77,401.29	\$2,012,433.52	26.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 5	3	\$99,145.21	\$495,726.05	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	9	\$89,807.14	\$987,878.50	11.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 9	2	\$90,793.01	\$181,586.01	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 10	15	\$99,614.35	\$2,589,973.18	26.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 12	2	\$93,037.39	\$186,074.78	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 13	2	\$101,027.19	\$202,054.37	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 14	3	\$118,589.00	\$355,767.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'
0649 21 15	11	\$92,245.26	\$1,752,660.00	19.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 17	1	\$120,000.00	\$120,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'
0649 21 18	5	\$122,286.47	\$856,005.27	7.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'
0649 21 19	2	\$119,868.00	\$359,604.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 21	10	\$104,886.68	\$2,202,620.33	21.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 22	1	\$185,000.00	\$185,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-30'
0649 21 23	1	\$200,000.00	\$200,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 24	2	\$197,837.14	\$395,674.27	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-50'
0649 21 25	3	\$125,050.75	\$500,202.98	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	2	\$173,830.25	\$347,660.50	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 21 27	1	\$163,000.00	\$163,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78'
0649 22 15	1	\$72,864.76	\$72,864.76	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL ON EXISTING FOUNDATION, SINGLE ARM 70'
0649 23 2	1	\$31,800.00	\$63,600.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, INSTALL/RELOCATE TO NEW/CONTRACTOR PROVIDED FOUNDATION
0649 26 3	5	\$5,530.00	\$99,540.00	18.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	4	\$11,714.54	\$175,718.12	15.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 11	2	\$1,474.45	\$11,795.58	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 14	32	\$1,638.33	\$827,357.69	505.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 15	1	\$3,300.00	\$3,300.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	26	\$2,107.01	\$179,095.84	85.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	1	\$2,593.09	\$2,593.09	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	12	\$2,553.29	\$63,832.14	25.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 34	1	\$2,120.00	\$33,920.00	16.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 39	1	\$2,970.00	\$2,970.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION CLUSTER, 1 WAY
0650 1 44	1	\$8,500.00	\$25,500.00	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 49	1	\$15,070.00	\$15,070.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 5 SECTION CLUSTER, 1 WAY
0650 1 60	15	\$222.40	\$20,238.38	91.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	6	\$991.69	\$34,708.98	35.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 2102	2	\$511.82	\$11,260.00	22.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2108	1	\$555.00	\$1,110.00	2.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, ADD SECTION TO EXISTING SIGNAL ASSEMBLY
0650 2109	11	\$868.88	\$118,167.13	136.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0650 20 2	1	\$1,265.76	\$48,098.88	38.000	EA	Y	VEHICULAR SIGNAL AUXILIARIES, DETECTION CONFIRMATION BEACON ASSEMBLY
0653 1 11	43	\$979.60	\$569,145.86	581.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	9	\$1,929.26	\$34,726.62	18.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	14	\$256.06	\$22,789.51	89.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 11	1	\$12,100.00	\$48,400.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0654 2 12	1	\$13,900.00	\$27,800.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 17	1	\$10,255.00	\$20,510.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 18	1	\$12,400.00	\$12,400.00	1.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 21	5	\$9,791.18	\$195,823.62	20.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 2 22	4	\$12,148.75	\$109,338.74	9.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 27	2	\$13,170.82	\$79,024.90	6.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 28	1	\$18,000.00	\$72,000.00	4.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 60	2	\$635.15	\$3,810.92	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY
0654 3 10	10	\$2,170.67	\$227,920.76	105.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1102	1	\$766.00	\$5,362.00	7.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1105	1	\$438.00	\$2,190.00	5.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED
0660 1109	9	\$448.36	\$48,870.87	109.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	9	\$441.09	\$45,873.30	104.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	1	\$615.00	\$615.00	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1112	2	\$401.52	\$9,235.00	23.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD
0660 1300	1	\$59.00	\$1,416.00	24.000	EA	N	LOOP DETECTOR INDUCTIVE, INSTALL
0660 1600	6	\$67.11	\$8,052.60	120.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	6	\$1,477.80	\$47,289.56	32.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	20	\$1,211.89	\$410,830.77	339.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	22	\$1,550.12	\$398,380.73	257.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	12	\$8,849.12	\$522,098.07	59.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	11	\$12,024.10	\$1,996,001.07	166.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 41	2	\$1,150.00	\$2,300.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT
0660 3 42	2	\$2,250.00	\$4,500.00	2.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT
0660 4 11	19	\$25,600.20	\$1,356,810.50	53.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	19	\$8,672.13	\$858,540.43	99.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	4	\$2,076.82	\$22,845.00	11.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 42	3	\$1,832.67	\$21,992.00	12.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 51	4	\$913.64	\$10,050.00	11.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 52	1	\$890.00	\$890.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT
0660 4 60	4	\$929.40	\$10,223.39	11.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 4 62	1	\$690.00	\$2,070.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE ABOVE GROUND EQUIPMENT
0660 6121	3	\$9,775.83	\$48,879.16	5.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	3	\$15,567.53	\$77,837.66	5.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6421	2	\$980.00	\$2,940.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT
0660 6422	1	\$1,200.00	\$2,400.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT
0660 6521	1	\$620.00	\$620.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, ADJUST/MODIFY, BLUETOOTH, CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 7 21	1	\$62,800.00	\$125,600.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 7 22	1	\$56,100.00	\$112,200.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 8 11	1	\$2,510.00	\$5,020.00	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 8 12	1	\$8,550.00	\$17,100.00	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0660 8 52	1	\$1,325.00	\$5,300.00	4.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, ADJUST/MODIFY, ABOVE GROUND EQUIPMENT
0660 9 11	6	\$34,001.96	\$476,027.44	14.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	6	\$11,786.55	\$294,663.64	25.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0660 9 31	1	\$2,015.41	\$2,015.41	1.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, INSTALL, CABINET EQUIPMENT
0660 9 41	1	\$1,310.00	\$3,930.00	3.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, RELOCATE, CABINET EQUIPMENT
0663 1111	5	\$8,171.58	\$57,201.05	7.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0663 1112	7	\$2,969.24	\$100,954.32	34.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR
0663 1121	6	\$10,765.35	\$161,480.28	15.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	11	\$8,663.41	\$372,526.82	43.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1123	4	\$10,177.98	\$111,957.80	11.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS
0663 1131	1	\$9,738.86	\$9,738.86	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, CABINET ELECTRONICS
0663 1132	1	\$8,933.05	\$8,933.05	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, DETECTOR
0663 1400	3	\$2,500.00	\$15,000.00	6.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1500	1	\$2,700.00	\$8,100.00	3.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, ADJUST/MODIFY
0663 1600	3	\$541.81	\$3,792.67	7.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	27	\$346.74	\$118,585.54	342.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	21	\$1,784.05	\$524,510.32	294.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 15	1	\$7,659.36	\$291,055.68	38.000	EA	N	PEDESTRIAN DETECTOR, F&I, RETROFIT PASSIVE TO EXISTING DETECTOR
0665 1 40	1	\$228.42	\$228.42	1.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	1	\$81.90	\$81.90	1.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0665 1 60	15	\$73.09	\$5,554.63	76.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0665 1902	1	\$2,669.76	\$101,450.88	38.000	EA	Y	PEDESTRIAN DETECTOR, FURNISH & INSTALL, PEDESTRIAN DISPLAY
0670 4 1	1	\$4,433.31	\$4,433.31	1.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5110	11	\$44,734.95	\$1,163,108.66	26.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	13	\$50,361.39	\$1,359,757.50	27.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	9	\$46,749.54	\$841,491.74	18.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5140	1	\$53,000.00	\$53,000.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5300	1	\$5,976.94	\$5,976.94	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, INSTALL
0670 5600	18	\$1,724.19	\$55,174.13	32.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	2	\$12,600.00	\$50,400.00	4.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	12	\$5,584.38	\$173,115.81	31.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	1	\$3,000.00	\$3,000.00	1.000	EA	N	TRAFFIC CONTROLLER, RELOCATE- WITHOUT CABINET
0671 2 60	2	\$423.75	\$1,695.00	4.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1116	1	\$41,000.00	\$41,000.00	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE6, 44" W X 52" H X 24" D
0676 1500	9	\$2,322.38	\$99,862.18	43.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 1600	2	\$1,312.50	\$2,625.00	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2122	1	\$8,950.00	\$35,800.00	4.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2131	1	\$17,366.40	\$138,931.20	8.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336, 24" W X 36" H X 20" D
0676 2142	1	\$11,950.00	\$11,950.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	2	\$13,864.29	\$97,050.00	7.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2147	1	\$18,400.00	\$36,800.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D
0676 2400	1	\$2,700.00	\$8,100.00	3.000	EA	N	ITS CABINET, RELOCATE
0676 2500	1	\$3,750.00	\$15,000.00	4.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	2	\$1,376.40	\$6,882.00	5.000	EA	N	ITS CABINET- REMOVE
0676 3 10	4	\$2,780.00	\$13,900.00	5.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0678 1102	1	\$3,478.20	\$3,478.20	1.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR
0678 1104	3	\$790.93	\$11,073.04	14.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1113	8	\$10,094.95	\$100,949.50	10.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1123	1	\$15,424.84	\$15,424.84	1.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	14	\$8,959.98	\$340,479.35	38.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1143	1	\$14,213.00	\$14,213.00	1.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ- NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	3	\$1,934.61	\$7,738.45	4.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1500	2	\$1,873.00	\$3,746.00	2.000	EA	N	ITS CCTV CAMERA, ADJUST/MODIFY
0682 1600	2	\$755.22	\$2,265.66	3.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0682 1900	1	\$1,705.00	\$3,410.00	2.000	EA	N	ITS CCTV CAMERA, DIAGNOSTIC AND MISCELLANEOUS REPAIR
0682100 4	1	\$119,745.00	\$1,077,705.00	9.000	EA	Y	VIDEO EQUIPMENT, VIDEO ANALYTICS SYSTEM
0684 1 1	29	\$5,764.57	\$536,104.57	93.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 4	4	\$698.93	\$3,494.66	5.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 6	3	\$323.90	\$4,534.66	14.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 1 10	1	\$18,500.00	\$55,500.00	3.000	EA	N	MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL
0684 2 1	1	\$3,100.00	\$6,200.00	2.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 6 12	2	\$5,540.00	\$11,080.00	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 6 40	2	\$4,385.09	\$8,770.17	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0685 1 11	11	\$9,082.84	\$272,485.10	30.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	3	\$12,202.74	\$36,608.21	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	17	\$9,945.10	\$437,584.30	44.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	6	\$13,789.97	\$179,269.66	13.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 1 60	2	\$603.15	\$1,809.45	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, REMOVE- POLE/CABINET REMAINS
0685 2 1	11	\$1,210.81	\$49,643.18	41.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0687 1 11	1	\$33,500.00	\$33,500.00	1.000	EA	Y	HIGHWAY ADVISORY RADIO, FURNISH & INSTALL, SOLAR POWERED
0695 1 1	23	\$2,693.67	\$549,508.10	204.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	1	\$7,000.00	\$7,000.00	1.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 5 1	1	\$3,722.55	\$3,722.55	1.000	EA	N	TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL
0695 6 11	2	\$1,180.00	\$23,600.00	20.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 6 12	23	\$1,953.80	\$416,159.78	213.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7131	1	\$12,000.00	\$12,000.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT
0695 7132	8	\$7,777.75	\$101,110.72	13.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	5	\$7,931.56	\$47,589.34	6.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	9	\$1,340.29	\$20,104.28	15.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	1	\$4,500.00	\$4,500.00	1.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0695 9 12	1	\$3,800.00	\$60,800.00	16.000	EA	N	TRAFFIC MONITORING SITE WEIGH- IN- MOTION ELECTRONIC SENSOR, FURNISH & INSTALL
0700 1 11	50	\$510.18	\$970,358.21	1,902.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	39	\$1,841.53	\$1,226,459.11	666.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	20	\$2,339.83	\$170,807.26	73.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	7	\$2,767.25	\$35,974.23	13.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	1	\$4,050.00	\$24,300.00	6.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 22	1	\$4,350.00	\$21,750.00	5.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 31	1	\$6,300.00	\$25,200.00	4.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 32	3	\$3,709.52	\$77,900.00	21.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF
0700 1 33	1	\$6,008.05	\$6,008.05	1.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 50	30	\$317.66	\$40,342.29	127.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	49	\$62.62	\$104,195.86	1,664.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1 74	1	\$3,500.00	\$3,500.00	1.000	AS	Y	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 1111	11	\$547.78	\$330,856.15	604.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	9	\$1,802.93	\$192,913.83	107.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	4	\$2,426.79	\$21,841.08	9.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1500	4	\$451.86	\$12,200.26	27.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	11	\$78.46	\$35,307.08	450.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 1912	1	\$5,467.00	\$5,467.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 12.0-20.0 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1914	2	\$4,190.25	\$8,380.50	2.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 30.1+ SF
0700 2 12	3	\$5,393.36	\$26,966.78	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	7	\$6,705.79	\$80,469.42	12.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	12	\$7,307.20	\$211,908.94	29.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	12	\$10,730.95	\$268,273.81	25.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	5	\$19,470.64	\$136,294.49	7.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	2	\$19,735.78	\$118,414.69	6.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	5	\$8,974.31	\$53,845.86	6.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	18	\$1,202.87	\$72,172.29	60.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 2112	2	\$4,944.38	\$24,721.90	5.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 2113	3	\$5,335.58	\$64,026.98	12.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 2114	3	\$6,986.93	\$62,882.34	9.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2115	3	\$8,775.57	\$61,429.00	7.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF
0700 2500	1	\$9,000.00	\$9,000.00	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 2600	5	\$961.27	\$30,760.71	32.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3101	20	\$249.93	\$43,738.21	175.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	8	\$618.09	\$26,577.79	43.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	4	\$1,104.80	\$13,257.64	12.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	4	\$1,636.75	\$8,183.77	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3105	1	\$2,100.00	\$10,500.00	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF
0700 3106	1	\$4,150.00	\$24,900.00	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF
0700 3107	1	\$7,650.00	\$15,300.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF
0700 3201	36	\$967.88	\$161,635.14	167.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	9	\$994.83	\$40,788.21	41.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	4	\$1,738.88	\$45,211.00	26.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	3	\$2,198.37	\$21,983.72	10.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	4	\$3,732.53	\$26,127.71	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	9	\$6,469.18	\$401,089.11	62.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	6	\$10,371.68	\$197,062.00	19.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	4	\$12,344.00	\$98,752.00	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3209	1	\$14,500.00	\$14,500.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3254	1	\$18,800.00	\$18,800.00	1.000	EA	Y	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF WITH LIGHTING, PROJECT 448915-1-52-01
0700 3298	1	\$32,357.74	\$32,357.74	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF WITH LIGHTING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3301	1	\$1,100.00	\$2,200.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 3302	1	\$1,300.00	\$2,600.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF
0700 3401	1	\$787.50	\$3,150.00	4.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3402	1	\$468.41	\$2,810.46	6.000	EA	N	SIGN PANEL, INSTALL, 12-20 SF
0700 3501	11	\$162.38	\$37,184.21	229.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3507	1	\$2,171.17	\$2,171.17	1.000	EA	N	SIGN PANEL, RELOCATE, 201-300 SF
0700 3601	23	\$40.32	\$9,514.55	236.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	13	\$121.32	\$9,827.19	81.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	7	\$116.65	\$3,033.01	26.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	6	\$224.41	\$2,917.33	13.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	3	\$365.93	\$2,927.44	8.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	6	\$911.67	\$16,410.10	18.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	2	\$519.03	\$1,557.10	3.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3609	1	\$1,950.00	\$1,950.00	1.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3611	1	\$2,000.00	\$2,000.00	1.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 3625	1	\$1,200.00	\$3,600.00	3.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	4	\$1,342.86	\$47,000.00	35.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3627	5	\$1,361.71	\$19,064.00	14.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3628	5	\$1,897.85	\$18,978.50	10.000	EA	N	SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING
0700 4112	1	\$80,500.00	\$80,500.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT
0700 4113	1	\$116,000.00	\$348,000.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	3	\$153,733.33	\$1,844,800.00	12.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4125	1	\$479,079.30	\$479,079.30	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4127	1	\$446,108.00	\$446,108.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT
0700 4611	1	\$6,250.00	\$18,750.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 4612	2	\$13,037.50	\$52,150.00	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 4622	1	\$96,600.00	\$96,600.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, SPAN
0700 4640	1	\$340.08	\$340.08	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 21	7	\$4,705.65	\$70,584.82	15.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 22	33	\$5,371.23	\$1,364,292.56	254.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	6	\$3,987.57	\$75,763.84	19.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 5 60	9	\$341.20	\$22,860.61	67.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 6 11	2	\$8,793.31	\$87,933.06	10.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 6 50	1	\$534.32	\$534.32	1.000	AS	Y	HIGHLIGHTED SIGN, RELOCATE
0700 6 60	1	\$568.86	\$1,137.72	2.000	AS	Y	HIGHLIGHTED SIGN, REMOVE
0700 8136	1	\$94,500.00	\$189,000.00	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF
0700 8600	1	\$2,500.00	\$2,500.00	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE
0700 9137	1	\$115,500.00	\$231,000.00	2.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF
0700 9500	1	\$32,000.00	\$32,000.00	1.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, RELOCATE
0700 9600	1	\$3,300.00	\$6,600.00	2.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, REMOVE
0700 10115	1	\$311,000.00	\$311,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 10123	1	\$130,000.00	\$260,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT
0700 10124	1	\$155,000.00	\$155,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT
0700 10600	2	\$7,416.67	\$22,250.00	3.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11191	3	\$4,918.80	\$39,350.36	8.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 11199	1	\$8,217.68	\$16,435.36	2.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, 12-16 SF
0700 11262	1	\$19,322.70	\$57,968.10	3.000	EA	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF
0700 11321	1	\$6,189.30	\$6,189.30	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, REGULATORY SIGN, UP TO 12 SF
0700 11391	5	\$8,190.46	\$155,618.80	19.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11700	1	\$323.50	\$323.50	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT
0700 12 11	1	\$9,500.00	\$19,000.00	2.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON
0700 12 12	1	\$6,677.92	\$6,677.92	1.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS
0700 12 21	2	\$7,800.00	\$23,400.00	3.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 12 22	1	\$9,500.00	\$19,000.00	2.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS
0700 13 12	6	\$84.76	\$6,441.74	76.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	21	\$104.50	\$65,309.97	625.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141131	1	\$10,200.00	\$10,200.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700141140	1	\$7,700.00	\$30,800.00	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141160	3	\$10,400.00	\$52,000.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141360	4	\$8,339.78	\$75,058.02	9.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF
0700141390	1	\$8,000.00	\$8,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN 12-16 SF
0700141440	1	\$9,800.00	\$39,200.00	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700141802	2	\$2,310.00	\$11,550.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700141903	1	\$306.43	\$306.43	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142111	3	\$10,622.72	\$169,963.50	16.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	4	\$10,528.51	\$84,228.06	8.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142113	2	\$11,767.78	\$35,303.34	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 21-30 SF OF STATIC SIGN PANELS
0700142131	1	\$18,000.00	\$36,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142171	2	\$18,161.47	\$54,484.40	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142520	1	\$14,641.99	\$14,641.99	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 2 BEACONS
0700142802	1	\$2,600.00	\$5,200.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT
0701 17101	2	\$8,847.66	\$148,269.01	16.758	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, WHITE, SOLID, 6"
0701 17201	2	\$8,878.45	\$169,880.19	19.134	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, YELLOW, SOLID, 6"
0704 1 1	8	\$196.58	\$14,350.17	73.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	24	\$201.81	\$99,893.95	495.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	27	\$249.41	\$60,356.75	242.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	4	\$108.99	\$9,809.34	90.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	5	\$282.55	\$10,736.80	38.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	2	\$192.61	\$963.05	5.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	17	\$99.09	\$83,233.67	840.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 6	1	\$106.13	\$2,971.64	28.000	EA	N	DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER
0706 1 3	62	\$4.76	\$891,346.86	187,277.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	46	\$1,323.25	\$418,276.68	316.098	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11102	26	\$1,716.50	\$28,440.63	16.569	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	7	\$3,034.11	\$13,568.56	4.472	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	35	\$1.17	\$107,426.52	92,062.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	31	\$1.60	\$56,689.46	35,509.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	39	\$1.60	\$105,325.59	66,001.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	34	\$576.12	\$115,814.32	201.023	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	8	\$1,276.90	\$3,178.20	2.489	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	31	\$729.71	\$13,764.47	18.863	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	31	\$56.68	\$42,511.06	750.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	36	\$33.72	\$133,612.91	3,962.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	2	\$10.84	\$986.30	91.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11190	7	\$103.93	\$9,665.60	93.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	44	\$1,366.19	\$311,596.10	228.077	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	2	\$1,907.07	\$253.64	.133	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	27	\$1.91	\$29,053.50	15,185.300	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	11	\$585.41	\$13,549.93	23.146	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	28	\$738.98	\$7,782.24	10.531	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	28	\$4.00	\$24,381.53	6,089.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	3	\$486.51	\$17,759.51	36.504	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 11333	2	\$1,020.30	\$172.43	.169	GM	N	PAINTED PAVEMENT MARKING, STANDARD, BLACK, 3'-9' DOTTED LANE DROP AND APPROACH TO TOLL PLAZA, 12"
0710 12290	10	\$3.66	\$8,495.99	2,323.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	60	\$22,988.27	\$1,655,155.17	72.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	13	\$8,288.22	\$52,829.14	6.374	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	12	\$12,447.24	\$22,915.37	1.841	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11123	51	\$4.00	\$359,485.84	89,786.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	48	\$5.14	\$254,943.31	49,605.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	54	\$7.62	\$189,540.96	24,880.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11130	2	\$46.00	\$460.00	10.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING
0711 11140	1	\$108.00	\$216.00	2.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING
0711 11141	49	\$3,149.33	\$59,182.24	18.792	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	42	\$276.98	\$167,850.53	606.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	51	\$81.38	\$271,986.91	3,342.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	3	\$19.44	\$3,751.25	193.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	43	\$5.68	\$122,301.61	21,527.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	45	\$3,384.33	\$38,814.90	11.469	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14123	5	\$11.90	\$26,303.02	2,211.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	43	\$17.65	\$979,036.27	55,461.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14141	3	\$17,271.71	\$7,495.92	.434	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	31	\$392.25	\$234,174.10	597.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	31	\$297.05	\$168,726.96	568.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	1	\$10.18	\$2,606.08	256.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$20.37	\$5,866.56	288.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14241	2	\$23,235.28	\$2,067.94	.089	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14526	3	\$34.38	\$14,165.72	412.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 32"
0711 14527	2	\$30.66	\$8,095.38	264.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"
0711 14528	2	\$18.38	\$21,084.49	1,147.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20"
0711 14560	5	\$1,228.72	\$62,664.84	51.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	4	\$732.38	\$109,857.00	150.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14660	3	\$3,133.75	\$31,337.46	10.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	16	\$6,473.44	\$649,467.76	100.328	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	8	\$8,367.38	\$28,281.76	3.380	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	16	\$2,260.41	\$196,158.76	86.780	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 15133	5	\$7,352.50	\$15,947.58	2.169	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15171	1	\$3,154.61	\$731.87	.232	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 15201	16	\$6,433.73	\$492,868.46	76.607	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15202	1	\$10,000.00	\$210.00	.021	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"
0711 15231	3	\$2,045.02	\$10,188.28	4.982	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	53	\$5,568.80	\$871,851.81	156.560	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	24	\$6,913.45	\$67,578.99	9.775	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16131	37	\$1,792.34	\$125,931.82	70.261	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	12	\$3,260.06	\$4,391.30	1.347	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	52	\$5,750.44	\$587,384.65	102.146	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	5	\$8,517.71	\$1,490.60	.175	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	13	\$1,812.16	\$22,603.13	12.473	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	16	\$2.60	\$53,750.45	20,652.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	16	\$36,901.90	\$205,432.85	5.567	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	3	\$52,855.22	\$28,753.24	.544	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	3	\$72,259.50	\$10,044.07	.139	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103121	1	\$24,600.00	\$5,313.60	.216	GM	N	PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 6" PRIMARY LINE WIDTH, FOR CONCRETE SURFACES
0713103131	16	\$9,469.21	\$572,991.49	60.511	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	5	\$20,249.14	\$90,635.17	4.476	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES
0713103201	15	\$36,716.74	\$195,736.93	5.331	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103331	11	\$9,130.15	\$547,480.24	59.964	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	5	\$19,285.43	\$87,864.43	4.556	GM	N	PERMANENT TAPE, BLACK, 3'-9" DROP LANE, 12" ON CONCRETE SURFACES
0713107	6	\$3.55	\$22,501.42	6,347.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 12	24	\$2.35	\$218,171.61	92,746.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	7	\$2.84	\$413,522.53	145,548.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 14	2	\$8.34	\$32,784.00	3,929.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0
0715 1 15	2	\$13.92	\$96,040.20	6,898.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 60	11	\$.89	\$88,257.54	99,250.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 21	1	\$4,570.00	\$18,280.00	4.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 30	1	\$3,586.30	\$10,758.90	3.000	EA	N	LUMINAIRE & BRACKET ARM, INSTALL
0715 5 31	8	\$2,892.71	\$83,888.56	29.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 32	1	\$3,955.57	\$3,955.57	1.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	1	\$345.00	\$690.00	2.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	7	\$22,133.81	\$287,739.57	13.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$21,650.00	\$21,650.00	1.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 7 21	6	\$3,348.39	\$46,877.51	14.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	1	\$1,550.00	\$1,550.00	1.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	2	\$1,680.43	\$38,650.00	23.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	9	\$1,822.22	\$382,665.92	210.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11500	3	\$372.06	\$8,557.40	23.000	EA	N	LUMINAIRE, REMOVE
0715 19 13	1	\$125,000.00	\$125,000.00	1.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'
0715 19 61	1	\$3,100.00	\$6,200.00	2.000	EA	N	HIGH MAST LIGHT POLE, REMOVE POLE- FOUNDATION REMAINS
0715 52 28	1	\$11,623.50	\$92,988.00	8.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT, MAIN
0715 52 29	1	\$2,089.80	\$16,718.40	8.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT ANTENNA
0715 52 30	1	\$1,150.20	\$97,767.00	85.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT, NODE
0715 61100	1	\$7,190.00	\$43,140.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61111	1	\$7,800.00	\$78,000.00	10.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61121	1	\$7,526.32	\$22,578.96	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61142	1	\$8,200.00	\$8,200.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61152	1	\$8,300.00	\$24,900.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61200	1	\$10,808.18	\$10,808.18	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61211	1	\$10,923.12	\$10,923.12	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61221	1	\$7,732.52	\$15,465.04	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61242	1	\$9,234.85	\$18,469.70	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61252	2	\$9,400.00	\$56,400.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61300	2	\$8,600.43	\$1,186,860.00	138.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	3	\$8,694.48	\$321,695.80	37.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61321	1	\$11,100.00	\$22,200.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61342	3	\$8,623.77	\$137,980.34	16.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61352	3	\$10,857.39	\$195,433.00	18.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61400	1	\$10,700.00	\$64,200.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61421	1	\$13,259.51	\$13,259.51	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61442	2	\$11,632.66	\$116,326.56	10.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61452	3	\$13,150.00	\$105,200.00	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61500	2	\$10,979.90	\$230,577.96	21.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61511	1	\$13,127.07	\$13,127.07	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62121	1	\$16,267.98	\$32,535.96	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62352	2	\$17,496.33	\$157,467.00	9.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 62452	1	\$23,400.00	\$23,400.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 65266	3	\$9,933.49	\$49,667.45	5.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66166	1	\$18,500.00	\$18,500.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	4	\$8,165.94	\$195,982.59	24.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	8	\$1,535.49	\$142,800.20	93.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	24	\$779.91	\$243,332.64	312.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$620.00	\$620.00	1.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	2	\$595.31	\$29,170.00	49.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0735 1114	1	\$365,600.00	\$731,200.00	2.000	EA	N	TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, CANTILEVER, 41' TO 50'
0735 74 1	1	\$840,000.00	\$840,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	1	\$840,000.00	\$840,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 2
0751 11611	1	\$250,000.00	\$250,000.00	1.000	LS	N	ARCHITECTURAL- SPECIAL, REMOVE & RELOCATE
0906173200	1	\$59.28	\$44,813.80	756.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0908333100	1	\$26.75	\$212,020.50	7,926.000	SY	N	HIGH FRICTION SURFACE COURSE
0915332 3	1	\$24.50	\$402,143.00	16,414.000	SY	N	FULL DEPTH RECLAMATION, PROJECT 444313-1-52-01



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0916351	1	\$12.00	\$91,920.00	7,660.000	LB	N	FIBER REINFORCED POLYMER PATCHING MATERIAL
0918352 3	1	\$3.86	\$41,359.90	10,715.000	SY	Y	GRINDING CONCRETE PAVEMENT, LONGITUDINAL GROOVING
0919528 19	1	\$100.00	\$8,100.00	81.000	SF	Y	DIRECTIONAL INDICATORS, PROJECT 445691-1-52-01
0919528100	1	\$200.00	\$8,400.00	42.000	SF	N	DIRECTIONAL INDICATORS
0920520100	3	\$257.11	\$74,046.24	288.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920681100	2	\$10,414.22	\$187,456.00	18.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT
0920681102	1	\$3,717.36	\$29,738.88	8.000	EA	Y	CONNECTED VEHICLE, INDUSTRIAL COMPUTER (IN-CABINET PROCESSOR)
0920714100	7	\$12.16	\$666,168.09	54,802.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0921703100	1	\$26.00	\$572.00	22.000	LF	N	CHANNELIZING CURB, CENTERLINE
0922102 1	1	\$16.00	\$8,384.00	524.000	ED	N	SMART WORK ZONE, ARROW BOARD
0922102 2	1	\$22.00	\$34,584.00	1,572.000	ED	N	SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN
0922102 5	1	\$20.00	\$62,880.00	3,144.000	ED	N	SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN WITH ELECTRONIC SPEED FEEDBACK SIGN
0922102 6	1	\$29.00	\$45,588.00	1,572.000	ED	N	SMART WORK ZONE, VEHICLE DETECTOR
0922102 8	1	\$39.00	\$20,436.00	524.000	ED	N	SMART WORK ZONE, CENTRAL PROCESSOR
0922102 9	1	\$11.00	\$11,528.00	1,048.000	ED	N	SMART WORK ZONE, LOCATION DEVICE
0999 2	1	\$205,000.00	\$205,000.00	1.000	LS	N	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16	3	\$19,000.00	\$57,000.00	3.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	5	\$3,900.00	\$187,200.00	48.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0999 20 2	5	\$4,500.00	\$31,500.00	7.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	72	\$48,103.20	\$4,762,217.05	99.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	2	\$161,441.52	\$645,766.08	4.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1000 7	1	\$600,000.00	\$1,200,000.00	2.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER
1050 10101	1	\$6,000.00	\$1,080,000.00	180.000	LF	N	UTILITY PIPE, F&I, STEEL CASING- JACK & BORE 60", PROJECT 433663-1-56-04
1050 16002	1	\$84.00	\$4,956.00	59.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	1	\$47.00	\$22,325.00	475.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 16004	3	\$59.96	\$180,720.00	3,014.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 16005	1	\$111.81	\$306,350.00	2,740.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18005	1	\$204.41	\$264,300.00	1,293.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"
1050 19325	1	\$1,200.00	\$546,000.00	455.000	LF	N	UTILITY PIPE, TEMPORARY, PE, WATER/SEWER, 20-49.9"
1050 31242	1	\$1,100.00	\$2,623,500.00	2,385.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 42"
1050 51206	2	\$181.44	\$131,002.00	722.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"
1050 51210	1	\$189.00	\$17,388.00	92.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 10"
1050 51212	2	\$261.76	\$26,700.00	102.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 51216	1	\$295.00	\$102,365.00	347.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"
1050 51220	1	\$400.00	\$608,400.00	1,521.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 20"
1050 61130	1	\$2,450.00	\$923,650.00	377.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30"
1050 61160	1	\$1,200.00	\$234,000.00	195.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 60"
1050 71201	1	\$63.00	\$5,670.00	90.000	LF	N	UTILITY PIPE- COPPER, FURNISH & INSTALL, WATER/SEWER, 1"
1055 31142	1	\$38,000.00	\$798,000.00	21.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 42"
1055 31242	1	\$80,000.00	\$160,000.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 42"
1055 31442	1	\$36,000.00	\$36,000.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, UNION, 42"
1055 31512	1	\$2,300.00	\$6,900.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 12"
1055 31514	1	\$2,400.00	\$4,800.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 14"
1055 31542	1	\$30,000.00	\$180,000.00	6.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 42"
1055 51110	1	\$1,640.00	\$8,200.00	5.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"
1055 51112	1	\$4,100.00	\$16,400.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51116	1	\$3,000.00	\$24,000.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"
1055 51120	1	\$5,200.00	\$119,600.00	23.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 20"
1055 51216	1	\$3,100.00	\$12,400.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16"
1055 51312	1	\$1,100.00	\$1,100.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"
1055 51412	2	\$4,625.00	\$37,000.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"
1055 51510	1	\$420.00	\$840.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 10"
1055 51516	1	\$1,100.00	\$8,800.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16"
1055 51520	1	\$6,000.00	\$24,000.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 20"
1055 51812	1	\$3,000.00	\$3,000.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL CROSS, 12"
1060 15	1	\$1,800.00	\$5,400.00	3.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1080 21400	1	\$575.00	\$3,450.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 21500	1	\$575.00	\$5,175.00	9.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	1	\$435.00	\$1,305.00	3.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 23106	1	\$4,900.00	\$29,400.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"
1080 23110	1	\$8,500.00	\$17,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10"
1080 23116	1	\$10,400.00	\$83,200.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16"
1080 23120	1	\$10,000.00	\$30,000.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 20"
1080 23142	1	\$225,000.00	\$225,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 42"
1080 24100	1	\$365.00	\$4,380.00	12.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1"
1080 24106	2	\$2,566.67	\$23,100.00	9.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24110	1	\$5,000.00	\$10,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"
1080 24112	2	\$6,160.00	\$30,800.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24116	1	\$12,000.00	\$96,000.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"
1080 24120	1	\$25,000.00	\$125,000.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 20"
1080 24142	1	\$125,000.00	\$250,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 42"
1080 24500	2	\$1,160.29	\$39,450.00	34.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 24600	1	\$435.00	\$2,175.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25106	1	\$6,100.00	\$24,400.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 6"
1080 25110	1	\$12,000.00	\$12,000.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 10"
1080 25112	1	\$13,500.00	\$13,500.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 12"
1080 25116	1	\$21,000.00	\$84,000.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 16"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 26106	1	\$65,000.00	\$130,000.00	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 6"
1080 27106	1	\$10,000.00	\$70,000.00	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"
1080 27110	1	\$17,000.00	\$34,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 10"
1080 27112	2	\$19,571.43	\$137,000.00	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"
1080 27116	1	\$34,000.00	\$272,000.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"
1080 27120	1	\$26,500.00	\$212,000.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 20"
1080 27142	1	\$105,000.00	\$105,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 42"
1080 29106	1	\$77.00	\$4,081.00	53.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 29110	1	\$147.00	\$1,764.00	12.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 10"
1080 29112	2	\$713.04	\$22,104.30	31.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"
1080 29116	1	\$320.00	\$8,640.00	27.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16"
1080 29120	1	\$2,000.00	\$182,000.00	91.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 20"
1080 29142	1	\$11,000.00	\$66,000.00	6.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 42"
1080 32120	1	\$1,200.00	\$7,200.00	6.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 20"



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 33142	1	\$200,000.00	\$800,000.00	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 42"
1644133 08	1	\$7,400.00	\$22,200.00	3.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"
1644400	1	\$1,100.00	\$3,300.00	3.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	1	\$3,300.00	\$9,900.00	3.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY