



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	71	\$1,406.19	\$29,217,892.89	20,778.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	10	\$26.74	\$3,126,998.60	116,922.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	8	\$105.09	\$2,546,636.15	24,232.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	8	\$122.09	\$61,021.81	499.800	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	30	\$119.11	\$1,031,646.79	8,661.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	57	\$78.76	\$4,603,325.64	58,451.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25100	1	\$85.00	\$10,880.00	128.000	HR	N	PEDESTRIAN ESCORT OPERATION
0102 30	2	\$29,933.33	\$538,800.00	18.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	69	\$.28	\$454,378.37	1,635,335.000	ED	N	WORK ZONE SIGN
0102 61	9	\$57.72	\$10,042.90	174.000	EA	N	BUSINESS SIGN
0102 62 12	1	\$.50	\$27,152.00	54,304.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	3	\$.63	\$8,676.10	13,720.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	22	\$42.47	\$1,384,258.89	32,590.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	10	\$40.05	\$1,123,798.22	28,061.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	10	\$29.74	\$618,933.80	20,813.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	15	\$17.02	\$349,482.90	20,533.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	5	\$13.29	\$818,657.16	61,591.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	8	\$11.70	\$133,057.00	11,376.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 73	1	\$153.00	\$4,896.00	32.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	69	\$.12	\$534,857.76	4,526,015.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 74 8	47	\$.06	\$295,964.51	5,315,819.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	4	\$18.59	\$195,507.50	10,515.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	59	\$3.02	\$288,399.57	95,596.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	6	\$6.99	\$236,378.25	33,804.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	11	\$1,477.53	\$319,146.68	216.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	69	\$9.77	\$810,299.38	82,948.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	43	\$36.45	\$1,309,604.18	35,929.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	42	\$29.80	\$1,067,422.92	35,825.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	1	\$6.59	\$1,291.64	196.000	DA	N	EXISTING ITS MAINTENANCE
0102115	55	\$.46	\$38,092.82	83,209.000	ED	N	TYPE III BARRICADE
0102120	1	\$150.00	\$18,600.00	124.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS
0102150 1	17	\$4.08	\$75,237.14	18,462.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	18	\$4.42	\$69,241.00	15,683.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	5	\$43.25	\$39,705.62	918.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 12	1	\$4,000.00	\$7,440.00	1.860	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	13	\$14,403.99	\$298,450.64	20.720	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	6	\$2,288.21	\$15,994.56	6.990	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102913 23	8	\$9.14	\$23,402.89	2,560.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	7	\$4.09	\$20,188.86	4,940.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	3	\$51.67	\$19,994.90	387.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	13	\$7,364.99	\$105,547.69	14.331	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	2	\$2,458.71	\$1,084.29	.441	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0103 1100	1	\$1.00	\$1.00	1.000	LS	N	TEMPORARY WORK STRUCTURE
0104 1	3	\$11.10	\$50,380.80	4,540.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	50	\$1.92	\$551,787.62	287,628.000	LF	N	SEDIMENT BARRIER
0104 11	15	\$20.94	\$87,701.21	4,189.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	9	\$7.31	\$246,780.58	33,752.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	12	\$4,752.52	\$137,823.14	29.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	56	\$161.76	\$368,646.04	2,279.000	EA	N	INLET PROTECTION SYSTEM
0107 1	58	\$47.46	\$965,110.19	20,336.470	AC	N	LITTER REMOVAL
0107 2	58	\$80.84	\$1,294,739.10	16,015.250	AC	N	MOWING
0108 1	14	\$16,632.01	\$249,480.20	15.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	7	\$15,302.44	\$107,117.08	7.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0108 3	1	\$22,000.00	\$22,000.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING
0110 1 1	61	\$57,020.33	\$14,901,009.90	261.328	AC	N	CLEARING & GRUBBING
0110 2 2	3	\$86,992.91	\$48,716.03	.560	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 3	4	\$39.52	\$1,584,534.37	40,094.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	56	\$58.51	\$5,421,113.42	92,660.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	9	\$345.99	\$23,181.23	67.000	EA	N	MAILBOX, F&I SINGLE
0110 12 1	1	\$500.00	\$128,500.00	257.000	SY	N	HYDRODEMOLITION, REMOVAL OF DECK SURFACE
0110 21	1	\$15.00	\$22,275.00	1,485.000	LF	N	TREE PROTECTION BARRIER
0110 22	1	\$474.91	\$32,293.88	68.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	4	\$936.30	\$58,987.11	63.000	EA	N	TREE REMOVAL
0110 86	1	\$3,900.00	\$3,900.00	1.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	49	\$17.62	\$4,050,944.25	229,883.300	CY	N	REGULAR EXCAVATION
0120 2 2	5	\$113.97	\$30,873.45	270.900	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	1	\$21.00	\$676,074.00	32,194.000	CY	N	SUBSOIL EXCAVATION
0120 6	49	\$27.60	\$10,980,855.87	397,870.100	CY	N	EMBANKMENT
0120 71	3	\$4,468.05	\$13,404.16	3.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0121 70	1	\$290.00	\$107,590.00	371.000	CY	N	FLOWABLE FILL
0160 4	42	\$22.71	\$6,715,155.11	295,750.000	SY	N	TYPE B STABILIZATION
0285701	20	\$28.61	\$1,614,010.92	56,414.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	8	\$24.13	\$337,655.50	13,996.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	3	\$30.34	\$52,910.96	1,744.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	4	\$13.80	\$91,345.64	6,621.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	2	\$33.90	\$31,494.90	929.000	SY	N	OPTIONAL BASE, BASE GROUP 05



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285706	10	\$24.58	\$629,680.60	25,620.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	1	\$83.49	\$124,066.14	1,486.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285708	1	\$95.76	\$12,736.08	133.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	22	\$36.63	\$2,962,610.36	80,886.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	8	\$83.93	\$1,173,110.99	13,977.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	5	\$47.30	\$351,320.15	7,427.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	6	\$36.39	\$1,855,312.46	50,989.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	3	\$94.41	\$195,891.00	2,075.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285714	2	\$103.30	\$370,335.00	3,585.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0285715	3	\$213.91	\$53,905.68	252.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	9	\$66.08	\$211,997.02	3,208.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$300.00	\$53,310.00	177.700	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	6	\$3.44	\$437,366.10	127,136.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	14	\$3.78	\$1,467,454.08	388,368.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	6	\$5.17	\$261,917.58	50,653.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	19	\$3.77	\$2,640,641.25	699,605.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	12	\$4.48	\$680,172.48	151,721.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	46	\$4.30	\$3,873,549.21	900,444.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	9	\$4.48	\$982,405.32	219,232.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 8	5	\$5.16	\$463,588.64	89,786.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	1	\$7.35	\$6,313.65	859.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 10	3	\$4.48	\$301,727.23	67,314.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	11	\$2.98	\$1,557,905.46	523,231.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	1	\$5.20	\$556.40	107.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	3	\$10.89	\$216,842.49	19,904.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	3	\$4.23	\$905,507.76	213,924.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	1	\$3.50	\$110,726.00	31,636.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	5	\$3.41	\$287,049.74	84,234.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	6	\$3.72	\$631,528.17	169,818.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 26	2	\$4.84	\$80,581.83	16,647.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 27	1	\$5.15	\$1,519.25	295.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH
0327 70 29	1	\$5.20	\$1,081.60	208.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH
0334 1 12	9	\$186.59	\$2,482,692.67	13,305.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	28	\$145.66	\$17,652,561.12	121,191.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	7	\$161.87	\$3,572,034.01	22,067.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	5	\$198.32	\$3,590,671.76	18,105.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	18	\$171.60	\$13,043,643.16	76,011.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	10	\$179.61	\$10,780,652.01	60,023.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 56	1	\$239.87	\$1,759,422.46	7,334.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, HIGH POLYMER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 57	1	\$216.96	\$831,303.94	3,831.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	13	\$242.82	\$11,274,257.29	46,429.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 81	8	\$204.68	\$6,505,341.85	31,783.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	3	\$549.55	\$280,597.86	510.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	41	\$190.56	\$28,390,863.36	148,989.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	9	\$195.86	\$5,998,426.93	30,625.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	1	\$227.24	\$764,662.60	3,365.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0337 7 95	1	\$208.27	\$748,730.65	3,595.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, HIGH POLYMER
0339 1	21	\$459.97	\$1,839,252.89	3,998.600	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$260.00	\$20,540.00	79.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 3	1	\$120.00	\$2,040.00	17.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 7"
0350 3 5	1	\$1,827.00	\$144,333.00	79.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8"
0350 3 8	1	\$395.00	\$21,330.00	54.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9.5"
0350 3 10	1	\$300.00	\$221,400.00	738.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10.5"
0350 3 17	1	\$390.00	\$152,490.00	391.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 14"
0350 5	2	\$3.54	\$1,559,296.00	439,946.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 6	1	\$100.00	\$13,700.00	137.000	LF	N	CLEANING & SEALING RANDOM CRACKS- CONCRETE PAVEMENT
0350 30 13	1	\$418.50	\$5,022.00	12.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0352 70	3	\$3.73	\$1,521,563.00	408,107.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	3	\$1,271.22	\$9,494,750.53	7,469.000	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0400 0 11	11	\$1,220.01	\$1,323,953.58	1,085.200	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	2	\$2,928.29	\$165,155.83	56.400	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	2	\$1,276.34	\$2,910,568.00	2,280.400	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	3	\$470.41	\$548,597.87	1,166.200	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 3 20	1	\$2,635.66	\$38,217.07	14.500	CY	Y	CONC CLASS III, SEAL
0400 4 1	1	\$2,100.00	\$1,428,000.00	680.000	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	1	\$2,050.00	\$528,080.00	257.600	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	3	\$1,888.71	\$1,670,749.20	884.600	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 11	3	\$1,494.72	\$474,126.63	317.200	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	1	\$2,800.00	\$562,800.00	201.000	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 7 1	3	\$6.57	\$63,052.00	9,600.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	2	\$6.92	\$59,936.60	8,665.000	SY	N	BRIDGE DECK PLANING
0400140 1	1	\$11,875.00	\$237,500.00	20.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400143	2	\$2.09	\$117,396.00	56,099.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400145	1	\$0.50	\$5,792.50	11,585.000	SF	N	CLEANING CONCRETE SURFACE
0400147	3	\$1,114.56	\$113,796.74	102.100	CF	N	COMPOSITE NEOPRENE PADS
0401 70 1	1	\$5,516.00	\$1,103.20	.200	CF	N	RESTORE SPALLED AREAS, EPOXY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0401 70 2	1	\$7,500.00	\$7,500.00	1.000	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0401 70 3	5	\$560.96	\$646,166.56	1,151.900	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0401 70 4	1	\$500.00	\$5,550.00	11.100	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0401 70 7	1	\$265.00	\$745,948.50	2,814.900	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0411 1	4	\$425.75	\$2,980.25	7.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	4	\$137.77	\$53,591.30	389.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$97.10	\$15,730.20	162.000	GA	N	PENETRANT SEALER
0413151	2	\$71.91	\$189,280.00	2,632.000	GA	N	METHACRYLATE MONOMER
0413154	3	\$1.13	\$342,559.20	303,030.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	2	\$.71	\$66,377.60	93,662.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	3	\$1.44	\$51,157.12	35,462.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	3	\$1.25	\$779,825.60	624,775.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	3	\$1.46	\$344,482.90	235,595.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	1	\$2.64	\$3,851.76	1,459.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 9	3	\$1.21	\$280,263.35	230,967.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	2	\$8,733.33	\$26,200.00	3.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	1	\$12,000.00	\$12,000.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1211	1	\$17,911.34	\$17,911.34	1.000	EA	N	INLETS, CURB, TYPE 10, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1311	8	\$12,189.53	\$475,391.80	39.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	6	\$14,872.91	\$133,856.16	9.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	1	\$8,162.91	\$8,162.91	1.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	5	\$18,113.65	\$199,250.12	11.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	5	\$9,586.68	\$47,933.40	5.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	3	\$11,950.80	\$59,754.00	5.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	2	\$10,810.50	\$21,621.00	2.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	12	\$13,562.19	\$732,358.04	54.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	7	\$8,069.42	\$72,624.82	9.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	1	\$11,500.00	\$11,500.00	1.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	7	\$15,525.09	\$124,200.74	8.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	2	\$11,665.24	\$23,330.48	2.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	3	\$20,725.31	\$82,901.22	4.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1415	2	\$16,394.39	\$81,971.93	5.000	EA	N	INLETS, CURB, TYPE J-1, PARTIAL
0425 1421	2	\$17,321.31	\$34,642.62	2.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1435	1	\$26,813.74	\$26,813.74	1.000	EA	N	INLETS, CURB, TYPE J-3, PARTIAL
0425 1441	1	\$21,102.00	\$21,102.00	1.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	7	\$18,777.20	\$431,875.63	23.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1455	1	\$1,317.83	\$5,271.32	4.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	7	\$23,226.65	\$185,813.19	8.000	EA	N	INLETS, CURB, TYPE J-6, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1462	1	\$20,000.00	\$20,000.00	1.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	2	\$9,751.33	\$19,502.65	2.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	4	\$13,785.19	\$124,066.67	9.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$29,857.00	\$59,714.00	2.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1483	1	\$8,000.00	\$8,000.00	1.000	EA	N	INLETS, CURB, TYPE 8, J BOT , <10'
0425 1485	1	\$9,300.00	\$18,600.00	2.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1501	1	\$14,223.05	\$14,223.05	1.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	1	\$26,163.11	\$26,163.11	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1521	13	\$7,782.23	\$482,498.45	62.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	1	\$30,470.16	\$91,410.48	3.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	7	\$7,068.72	\$70,687.18	10.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1531	3	\$11,093.00	\$66,558.00	6.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	10	\$8,353.99	\$417,699.70	50.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	1	\$14,500.00	\$14,500.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1545	3	\$8,053.49	\$56,374.46	7.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	2	\$12,200.00	\$24,400.00	2.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	4	\$9,265.01	\$120,445.17	13.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	1	\$15,000.00	\$30,000.00	2.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1559	1	\$39,000.00	\$78,000.00	2.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1561	4	\$12,168.80	\$60,844.00	5.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1564	1	\$13,178.32	\$13,178.32	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, >10'
0425 1565	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, PARTIAL
0425 1571	1	\$13,100.00	\$26,200.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1581	2	\$10,990.00	\$43,960.00	4.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1585	1	\$6,100.00	\$6,100.00	1.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1589	1	\$23,456.70	\$46,913.40	2.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	6	\$7,995.16	\$319,806.59	40.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	2	\$13,888.75	\$55,555.00	4.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	1	\$12,500.00	\$12,500.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1704	1	\$45,000.00	\$45,000.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM, >10'
0425 1711	2	\$9,692.74	\$19,385.48	2.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$12,969.00	\$12,969.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	2	\$10,926.26	\$43,705.03	4.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1881	1	\$12,000.00	\$60,000.00	5.000	EA	N	INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <=10'
0425 1910	6	\$9,225.41	\$341,340.31	37.000	EA	N	INLETS, CLOSED FLUME
0425 1921	2	\$12,272.73	\$135,000.00	11.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1923	1	\$16,000.00	\$32,000.00	2.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'
0425 2 41	7	\$7,845.28	\$211,822.49	27.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	1	\$10,589.12	\$21,178.24	2.000	EA	N	MANHOLES, P-7, >10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 43	7	\$4,503.98	\$175,655.33	39.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	11	\$10,950.08	\$295,652.16	27.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	1	\$14,000.00	\$28,000.00	2.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	3	\$6,650.50	\$53,204.00	8.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	7	\$19,561.54	\$312,984.60	16.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	2	\$6,975.60	\$34,878.00	5.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	7	\$16,814.65	\$218,590.41	13.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	3	\$24,664.10	\$147,984.60	6.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	5	\$4,676.37	\$56,116.40	12.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 61	1	\$22,000.00	\$22,000.00	1.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 4	2	\$1,679.13	\$31,903.43	19.000	EA	N	INLETS, ADJUST
0425 5	12	\$849.48	\$72,206.15	85.000	EA	N	MANHOLE, ADJUST
0425 5 1	7	\$1,219.30	\$60,964.89	50.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	7	\$920.20	\$111,344.39	121.000	EA	N	VALVE BOXES, ADJUST
0425 10	1	\$4,600.00	\$4,600.00	1.000	EA	N	YARD DRAIN
0425 11	1	\$6,625.17	\$13,250.34	2.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 82	4	\$1,484.94	\$51,973.02	35.000	EA	N	REPLACE GRATE
0430 94 1	2	\$6.16	\$24,994.53	4,059.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	1	\$6.50	\$3,165.50	487.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	1	\$8.00	\$832.00	104.000	LF	N	DESILTING PIPE, 37 - 48"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430173118	1	\$125.00	\$42,500.00	340.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430174115	1	\$142.00	\$1,988.00	14.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	9	\$202.20	\$158,524.82	784.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	6	\$221.13	\$82,480.11	373.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	2	\$356.27	\$29,926.50	84.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	2	\$315.80	\$38,842.80	123.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174142	2	\$454.36	\$354,856.00	781.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD
0430174215	1	\$220.00	\$3,520.00	16.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD
0430174218	6	\$193.34	\$146,166.64	756.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	2	\$249.14	\$78,977.44	317.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430174236	2	\$651.44	\$32,572.20	50.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD
0430175112	5	\$177.28	\$38,115.28	215.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	13	\$292.94	\$362,370.03	1,237.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	24	\$189.76	\$2,937,677.80	15,481.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	18	\$201.67	\$706,035.11	3,501.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	12	\$251.89	\$1,208,577.25	4,798.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175136	12	\$334.24	\$718,942.95	2,151.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	4	\$500.10	\$226,545.60	453.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	2	\$635.99	\$439,470.58	691.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	1	\$987.00	\$54,285.00	55.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175215	1	\$316.89	\$3,168.90	10.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	7	\$208.66	\$296,719.72	1,422.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	2	\$293.85	\$192,764.54	656.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	2	\$398.69	\$454,105.80	1,139.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	1	\$400.00	\$331,200.00	828.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430175254	1	\$975.00	\$1,247,025.00	1,279.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD
0430185124	1	\$1,023.83	\$15,357.45	15.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185160	1	\$4,250.00	\$905,250.00	213.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 60" , STORM AND CROSS DRAIN
0430518100	2	\$2,833.33	\$8,500.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430524100	1	\$5,980.00	\$5,980.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430530100	2	\$8,575.00	\$17,150.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430530200	1	\$5,750.00	\$5,750.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 0 DEGREES, ROUND
0430536100	1	\$8,900.00	\$8,900.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430536200	1	\$9,500.00	\$19,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430536210	1	\$10,115.70	\$10,115.70	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 15 DEGREES, ROUND
0430536230	1	\$24,079.94	\$24,079.94	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 45 DEGREES, ROUND
0430536300	1	\$31,000.00	\$31,000.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", TRIPLE, 0 DEGREES, ROUND
0430548100	1	\$28,069.81	\$28,069.81	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND
0430602125	1	\$14,949.34	\$14,949.34	1.000	EA	N	U-ENDWALL, WITH GRATE, INDEX 260/430-010, 1:4 SLOPE, 18"
0430610025	1	\$6,600.00	\$13,200.00	2.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 18"PIPE
0430611033	1	\$5,750.00	\$5,750.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 30"PIPE
0430611123	1	\$7,221.90	\$21,665.70	3.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE
0430611125	3	\$5,859.44	\$17,578.32	3.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611129	1	\$3,500.00	\$7,000.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430611133	1	\$29,000.00	\$29,000.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 30"PIPE
0430611225	1	\$7,000.00	\$7,000.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430611229	1	\$5,800.00	\$5,800.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 24"PIPE
0430611325	2	\$4,800.00	\$19,200.00	4.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430821 29	1	\$3,512.18	\$7,024.36	2.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 24" STORM SEWER
0430821 33	1	\$4,090.12	\$4,090.12	1.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 30" STORM SEWER
0430830	2	\$1,542.73	\$10,182.00	6.600	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 48	1	\$7,906.99	\$7,906.99	1.000	EA	N	MANATEE GRATE FOR 48", UNHINGED
0430950	2	\$204.65	\$241,184.50	1,178.500	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	1	\$67.03	\$4,289.92	64.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982123	1	\$3,200.00	\$12,800.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	8	\$2,865.18	\$146,124.05	51.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	3	\$3,027.10	\$30,271.00	10.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	2	\$4,834.67	\$43,512.00	9.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	3	\$6,280.00	\$25,120.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	1	\$10,000.00	\$40,000.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982141	1	\$12,000.00	\$12,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430982625	4	\$4,106.91	\$28,748.36	7.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982629	1	\$4,179.00	\$8,358.00	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430982633	1	\$5,000.00	\$5,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD
0430982642	1	\$16,000.00	\$16,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 54" CD
0430984123	2	\$2,533.33	\$7,600.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	10	\$2,835.21	\$130,419.71	46.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	4	\$3,909.33	\$35,184.00	9.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	2	\$8,610.00	\$17,220.00	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	2	\$13,053.93	\$39,161.80	3.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984140	2	\$12,166.67	\$73,000.00	6.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 42" SD
0430984623	1	\$3,100.00	\$6,200.00	2.000	EA	N	MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD
0430984625	4	\$4,312.66	\$77,627.84	18.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	2	\$4,047.75	\$16,191.00	4.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984638	2	\$14,506.65	\$58,026.60	4.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD
0431 1124	1	\$211.15	\$89,527.60	424.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0432 3 2	1	\$954.22	\$6,679.54	7.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 9	1	\$2,632.33	\$23,690.97	9.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 54"
0436 1 1	6	\$707.18	\$889,632.08	1,258.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	1	\$47.29	\$8,748.65	185.000	LF	N	UNDERDRAIN, TYPE II
0440 70	1	\$4,930.00	\$9,860.00	2.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	2	\$522.92	\$13,072.94	25.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	2	\$102.41	\$4,506.00	44.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	2	\$151.89	\$56,958.80	375.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0440 73 4	1	\$155.70	\$16,037.10	103.000	LF	N	UNDERDRAIN OUTLET PIPE, 10"
0443 70 3	1	\$777.15	\$77,715.00	100.000	LF	N	FRENCH DRAIN, 18"
0446 1 1	1	\$123.24	\$10,845.12	88.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	1	\$273.90	\$3,012.90	11.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 2 36	1	\$360.40	\$449,779.20	1,248.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	1	\$385.00	\$350,735.00	911.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	1	\$400.00	\$3,490,000.00	8,725.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 82	1	\$800.00	\$44,800.00	56.000	LF	N	BEAM REPAIR
0450 83 1	1	\$3,500.00	\$35,000.00	10.000	EA	N	BEAM REPAIR, STRAND SPLICES
0455 34 3	2	\$231.06	\$3,001,500.00	12,990.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 34 5	2	\$306.59	\$719,253.00	2,346.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 81102	1	\$7,000.00	\$294,000.00	42.000	EA	N	CATHODIC PROTECTION, F&I, PIER, ZINC ANODE ASSEMBLY
0455133 2	1	\$38.00	\$3,176,534.00	83,593.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	3	\$64.44	\$1,890,925.13	29,345.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	2	\$339.38	\$408,950.00	1,205.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	2	\$310.84	\$198,003.60	637.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0458 1 11	3	\$67.47	\$101,469.70	1,504.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	8	\$92.37	\$194,711.98	2,108.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	2	\$1,823.60	\$48,507.80	26.600	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	1	\$14.00	\$16,268.00	1,162.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	1	\$35.00	\$42,875.00	1,225.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 11	1	\$200.00	\$2,800.00	14.000	LB	N	STRUCTURAL STEEL REHAB- SCREWS, BOLTS & WASHER ASSEMBLIES
0460 1 13	1	\$45.00	\$46,080.00	1,024.000	LB	N	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES
0460 71 1	1	\$218.00	\$154,344.00	708.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0460 81	1	\$75.00	\$40,200.00	536.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACEMENT
0460 94	1	\$1,500.00	\$7,500.00	5.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0460112	1	\$1,000.00	\$24,000.00	24.000	EA	N	ANCHOR BOLT REPLACEMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 2405	1	\$55,000.00	\$330,000.00	6.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPAN LOCKS
0465 2408	1	\$62,000.00	\$186,000.00	3.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, LIVE LOAD SHOES
0465 3 17	1	\$200.00	\$12,000.00	60.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS
0465 3 50	1	\$5,000.00	\$30,000.00	6.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 3 96	1	\$3,000.00	\$84,000.00	28.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLEAN, POCKETS
0465 20	1	\$125.00	\$25,000.00	200.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	1	\$900.00	\$180,000.00	200.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$21,000.00	\$21,000.00	1.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0504 1 1	1	\$300.00	\$61,500.00	205.000	SF	N	ROADWAY FLOOR, STEEL, 5" OPEN
0506 2	2	\$319.52	\$1,345,159.90	4,210.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	1	\$1,000.00	\$2,000.00	2.000	EA	N	BRIDGE DRAINS
0508 4	1	\$234,000.00	\$702,000.00	3.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0508 78 1	1	\$7,000.00	\$21,000.00	3.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I
0508 78 4	1	\$2,000.00	\$6,000.00	3.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE
0510 1 1	1	\$150,000.00	\$150,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM, SOLAR
0515 1 1	4	\$133.61	\$31,131.32	233.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	5	\$55.94	\$121,326.53	2,169.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	1	\$77.00	\$114,961.00	1,493.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 2311	5	\$95.23	\$59,899.74	629.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0515 4 2	1	\$52.16	\$59,880.80	1,148.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	2	\$1,251.22	\$46,295.00	37.000	EA	N	BOLLARDS
0520 1 7	30	\$55.46	\$2,784,372.98	50,203.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	43	\$55.27	\$3,613,701.01	65,383.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	1	\$120.00	\$3,000.00	25.000	LF	N	CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F
0520 1 12	2	\$72.51	\$16,169.26	223.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 1	6	\$51.50	\$769,256.14	14,938.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	7	\$59.66	\$825,456.35	13,835.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	19	\$52.45	\$791,731.61	15,095.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$90.30	\$4,334.40	48.000	LF	N	CONCRETE CURB, TYPE RA
0520 2 10	1	\$65.00	\$13,065.00	201.000	LF	N	CONCRETE CURB, TOLL HEADER CURB
0520 3	7	\$69.85	\$91,578.03	1,311.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	1	\$33.94	\$1,255.78	37.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	9	\$109.07	\$746,682.69	6,846.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	4	\$119.79	\$279,711.82	2,335.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	3	\$206.97	\$136,807.23	661.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	2	\$326.08	\$280,427.56	860.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	1	\$172.39	\$63,094.74	366.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 6	12	\$47.62	\$425,902.72	8,944.000	LF	N	SHOULDER GUTTER- CONCRETE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 70	19	\$167.79	\$2,406,511.16	14,342.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	1	\$550.00	\$24,750.00	45.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 14	1	\$650.00	\$272,350.00	419.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 4	1	\$165.00	\$113,355.00	687.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE
0521 5 13	2	\$126.86	\$220,993.00	1,742.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5 14	1	\$160.00	\$117,440.00	734.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 42" SINGLE-SLOPE
0521 6 31	1	\$400.34	\$459,585.00	1,148.000	LF	N	CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT
0521 8 4	1	\$611.00	\$125,255.00	205.000	LF	N	CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" VERTICAL FACE
0521 8 7	3	\$405.09	\$2,573,517.00	6,353.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 9 1	1	\$100.00	\$794,800.00	7,948.000	LF	N	OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE
0521 72 40	3	\$495.12	\$385,700.00	779.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 43	1	\$285.00	\$345,135.00	1,211.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 56	3	\$600.51	\$1,257,469.00	2,094.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	32	\$89.24	\$3,986,529.02	44,673.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	51	\$121.18	\$3,717,192.44	30,674.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	3	\$277.92	\$11,950.43	43.000	SY	N	BUS BOARDING PAD- CONCRETE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0522 4	2	\$191.79	\$14,192.50	74.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 3	2	\$341.21	\$786,478.70	2,305.000	SY	N	PATTERNED PAVEMENT
0524 1 1	3	\$170.49	\$10,399.80	61.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	9	\$95.83	\$419,074.88	4,373.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 4	4	\$174.13	\$14,104.57	81.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	4	\$133.83	\$73,071.72	546.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 2 2	2	\$117.00	\$142,041.80	1,214.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0524 3	2	\$1,548.50	\$82,845.00	53.500	CY	N	CONC CORE DITCH BLOCKS
0526 1 2	1	\$470.00	\$29,610.00	63.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	3	\$225.48	\$94,026.96	417.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	48	\$43.26	\$968,658.13	22,390.000	SF	N	DETECTABLE WARNINGS
0530 1100	3	\$979.64	\$283,605.40	289.500	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	3	\$151.46	\$241,962.00	1,597.500	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	12	\$418.69	\$51,916.99	124.000	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 5	1	\$240.00	\$998,448.00	4,160.200	TN	N	RIPRAP- RUBBLE, COASTAL SHORE- LARGE BOULDERS
0530 74	12	\$194.48	\$290,850.43	1,495.500	TN	N	BEDDING STONE
0536 1 1	16	\$25.59	\$1,138,907.49	44,506.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	4	\$36.40	\$371,855.80	10,215.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	2	\$11.48	\$122,499.60	10,675.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 5 2	1	\$33.00	\$4,917.00	149.000	LF	N	RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 6	4	\$26.08	\$87,550.08	3,357.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	2	\$182.98	\$171,820.08	939.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	4	\$279.19	\$5,583.72	20.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	4	\$321.31	\$18,635.80	58.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8112	5	\$3,779.31	\$90,703.47	24.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	2	\$2,225.00	\$17,800.00	8.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	5	\$4,289.34	\$72,918.84	17.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	5	\$2,232.04	\$22,320.40	10.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	15	\$2.00	\$87,359.30	43,659.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	11	\$1,964.67	\$72,692.62	37.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	14	\$3,500.72	\$199,540.99	57.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	2	\$3,403.19	\$10,209.56	3.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	3	\$11,644.08	\$58,220.40	5.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	1	\$1,754.10	\$1,754.10	1.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0538 1	2	\$16.50	\$18,600.00	1,127.000	LF	N	GUARDRAIL RESET
0542 70	1	\$250.50	\$1,002.00	4.000	EA	N	BUMPER GUARDS, CONCRETE
0544 3 1	3	\$23,466.86	\$164,268.00	7.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 71 1	1	\$1,830.25	\$9,151.25	5.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 71 2	1	\$950.00	\$19,000.00	20.000	EA	N	RAISED RUMBLE STRIP SET- SHORT TERM
0546 72 1	5	\$1,513.99	\$62,686.66	41.405	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	12	\$1,972.58	\$178,746.87	90.616	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	3	\$47.47	\$7,601,043.40	160,130.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	1	\$27.30	\$181,217.40	6,638.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0550 10110	1	\$28.00	\$7,392.00	264.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10210	1	\$38.50	\$6,583.50	171.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES
0550 10220	8	\$26.91	\$268,162.78	9,967.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10228	1	\$50.00	\$14,200.00	284.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10315	1	\$150.20	\$36,799.00	245.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0550 10343	1	\$504.10	\$158,287.40	314.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOSURE
0550 10410	1	\$59.95	\$6,774.35	113.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 10420	1	\$49.00	\$1,862.00	38.000	LF	N	FENCING, WOOD FENCE, 5.1-6.0'
0550 60112	1	\$2,500.00	\$2,500.00	1.000	EA	N	FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING
0550 60214	1	\$1,750.00	\$1,750.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING
0550 60222	1	\$4,500.00	\$4,500.00	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60223	1	\$1,655.00	\$1,655.00	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING
0550 60225	1	\$11,175.21	\$11,175.21	1.000	EA	N	FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING
0550 60234	1	\$4,875.98	\$4,875.98	1.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING
0561 1	3	\$1,269.97	\$2,711,000.00	2,134.700	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	2	\$655.92	\$138,400.00	211.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	7	\$6.59	\$106,828.41	16,217.000	SY	N	PERFORMANCE TURF
0570 1 2	57	\$5.40	\$4,244,026.94	785,381.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	10	\$8.14	\$350,820.28	43,105.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	3	\$21.27	\$141,557.00	6,656.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 12	3	\$14.90	\$70,760.16	4,749.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0580 1 1	1	\$54,000.00	\$54,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	2	\$127,650.00	\$255,300.00	2.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0581 1 7	1	\$3,100.00	\$74,400.00	24.000	EA	N	RELOCATE TREES AND PALMS,PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 70 5	1	\$17,045.00	\$17,045.00	1.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM
0591 1400	1	\$67.03	\$66,761.88	996.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0591 1600	1	\$120.00	\$100,800.00	840.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0611 1 1	30	\$4,626.59	\$176,129.65	38.069	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	28	\$2,432.30	\$257,824.09	106.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0611 2 2	8	\$2,104.72	\$107,340.88	51.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0611 2 3	1	\$2,200.00	\$2,200.00	1.000	EA	N	ITSFM LOCATION DOCUMENTATION- COMMUNICATIONS BUILDING
0630 2 11	52	\$20.98	\$2,047,059.62	97,590.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	47	\$40.30	\$5,560,985.18	137,979.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	16	\$40.85	\$110,898.42	2,715.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	2	\$55.77	\$127,147.10	2,280.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	3	\$34.25	\$826,937.00	24,144.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0632 7 1	44	\$11,892.12	\$1,557,868.26	131.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	4	\$11.68	\$38,065.70	3,258.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 4	1	\$5,778.00	\$11,556.00	2.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	31	\$2,663.93	\$162,499.98	61.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	2	\$4.78	\$3,103.80	650.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1111	1	\$5.00	\$1,100.00	220.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS
0633 1113	2	\$4.58	\$8,682.20	1,895.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS
0633 1121	18	\$5.33	\$129,967.30	24,403.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	8	\$3.83	\$107,101.32	27,950.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	9	\$4.74	\$330,083.28	69,679.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1410	2	\$5.21	\$416.60	80.000	LF	N	FIBER OPTIC CABLE, RELOCATE, OVERHEAD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1420	10	\$4.31	\$31,365.12	7,274.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1610	4	\$2.31	\$59,262.95	25,635.000	LF	N	FIBER OPTIC CABLE, REMOVE, OVERHEAD
0633 1620	11	\$1.56	\$54,023.14	34,696.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	22	\$58.21	\$210,032.54	3,608.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	14	\$110.63	\$83,192.08	752.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	17	\$1,522.61	\$80,698.37	53.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	19	\$84.98	\$19,289.73	227.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	13	\$75.85	\$56,660.14	747.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	12	\$130.19	\$3,905.65	30.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	9	\$2,088.67	\$56,394.12	27.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	17	\$1,933.60	\$108,281.34	56.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	9	\$297.84	\$22,040.28	74.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 41	1	\$750.00	\$750.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE ENCLOSURE
0633 3 44	1	\$155.00	\$155.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE,
0633 3 45	1	\$6,550.00	\$6,550.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL, PRETERMINATED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 51	9	\$1,135.71	\$17,035.67	15.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	3	\$15.14	\$832.70	55.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 3 55	2	\$378.46	\$2,649.24	7.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED
0633 3 56	1	\$430.00	\$430.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 4 1	2	\$4.33	\$17,854.68	4,119.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL
0633 4 6	2	\$3.01	\$1,507.00	500.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, REMOVE
0633 6	35	\$281.64	\$3,531,798.46	12,540.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	4	\$6.47	\$10,318.38	1,595.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0633 8 4	1	\$4.75	\$750.50	158.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, RELOCATE
0633 8 6	1	\$1.10	\$330.00	300.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE
0634 4152	3	\$6,036.94	\$18,110.81	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	3	\$9,298.97	\$37,195.86	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4600	2	\$1,299.33	\$3,898.00	3.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	51	\$1,643.71	\$4,280,226.06	2,604.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	30	\$2,959.27	\$1,032,784.20	349.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	18	\$6,182.36	\$309,117.83	50.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 14	7	\$2,045.82	\$421,437.95	206.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 30	1	\$1,835.00	\$7,340.00	4.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2119	1	\$1,800.00	\$7,200.00	4.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 12" x 12"
0635 2120	1	\$3,020.00	\$12,080.00	4.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 24" x 36"
0635 2121	1	\$4,800.00	\$67,200.00	14.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 30" x 48"
0635 3 12	1	\$1,690.00	\$3,380.00	2.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	3	\$1,448.13	\$159,294.80	110.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0635 4 11	1	\$12,100.00	\$60,500.00	5.000	EA	N	FIBER OPTIC SPLICE VAULT, FURNISH & INSTALL, 54"W X 54"L X 48"D
0639 1111	1	\$4,910.00	\$4,910.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	3	\$5,036.00	\$45,324.03	9.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	6	\$5,405.35	\$43,242.78	8.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	25	\$4,944.77	\$286,796.63	58.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	2	\$4,523.10	\$18,092.39	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1420	3	\$3,917.71	\$11,753.12	3.000	AS	N	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND
0639 1610	2	\$1,329.85	\$2,659.69	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1620	5	\$711.77	\$3,558.87	5.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	35	\$12.81	\$520,641.88	40,638.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	3	\$6.53	\$809.20	124.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	11	\$1.17	\$9,054.85	7,757.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	15	\$1,948.23	\$107,152.50	55.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	4	\$2,505.40	\$17,537.82	7.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	1	\$545.00	\$2,180.00	4.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 5 2	1	\$265,400.00	\$530,800.00	2.000	EA	N	EMERGENCY GENERATOR-PERMANENT 26-50 KW
0639 6 1	1	\$4,580.00	\$18,320.00	4.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0639 6112	1	\$12,300.00	\$61,500.00	5.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6122	1	\$3,000.00	\$9,000.00	3.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6132	1	\$4,850.00	\$4,850.00	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 7122	1	\$25,600.00	\$51,200.00	2.000	EA	N	ELECTRICAL POWER SERVICE, TOLL SITE ELECTRIC METERING AND UTILITY SERVICE ENTRANCE
0639 8 41	1	\$180,000.00	\$180,000.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), PROJECT 433663-1-52-01 (DO NOT BID)



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 11	4	\$2,694.42	\$24,249.78	9.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	31	\$2,215.09	\$206,003.27	93.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	1	\$7,800.00	\$39,000.00	5.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 14	1	\$16,510.00	\$16,510.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV
0641 2 18	1	\$47,632.31	\$95,264.62	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	11	\$746.58	\$27,623.49	37.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	7	\$6,399.29	\$140,784.42	22.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	4	\$8,555.24	\$94,107.62	11.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	1	\$30,700.00	\$30,700.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	2	\$36,750.00	\$73,500.00	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3180	1	\$46,300.00	\$46,300.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80'
0641 3700	1	\$4,950.00	\$9,900.00	2.000	EA	N	CONCRETE CCTV POLE, SHALLOW POLE REMOVAL
0641 3800	1	\$9,750.00	\$9,750.00	1.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0643600	2	\$2,955.33	\$17,732.00	6.000	EA	N	STRAIN POLE, WOOD, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 11	42	\$2,797.79	\$1,815,768.00	649.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	12	\$2,862.03	\$134,515.38	47.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	2	\$1,954.21	\$13,679.44	7.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	31	\$466.05	\$76,431.60	164.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2112	1	\$2,375.00	\$2,375.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 12'
0646 2120	2	\$3,299.00	\$6,598.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2400	1	\$3,394.27	\$3,394.27	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, RELOCATE
0646 2600	1	\$830.00	\$830.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 1 14	1	\$55,956.93	\$223,827.72	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII
0649 1 15	2	\$59,900.74	\$479,205.92	8.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 21 1	4	\$70,190.47	\$421,142.79	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 2	1	\$150,991.51	\$301,983.02	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 30'-30'
0649 21 3	7	\$77,652.23	\$1,863,653.52	24.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 5	3	\$99,145.21	\$495,726.05	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	8	\$91,607.85	\$916,078.50	10.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 9	2	\$90,793.01	\$181,586.01	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 10	15	\$100,348.64	\$2,709,413.18	27.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 12	2	\$93,037.39	\$186,074.78	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 13	2	\$101,027.19	\$202,054.37	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 14	4	\$123,191.75	\$492,767.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'
0649 21 15	11	\$92,475.26	\$1,757,030.00	19.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 17	1	\$120,000.00	\$120,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'
0649 21 18	4	\$120,750.88	\$724,505.27	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'
0649 21 19	2	\$119,868.00	\$359,604.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 21	9	\$104,381.02	\$2,087,620.33	20.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 22	1	\$185,000.00	\$185,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-30'
0649 21 23	1	\$200,000.00	\$200,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 24	2	\$197,837.14	\$395,674.27	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-50'
0649 21 25	3	\$125,050.75	\$500,202.98	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	2	\$173,830.25	\$347,660.50	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 21 27	1	\$163,000.00	\$163,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78'
0649 22 15	1	\$72,864.76	\$72,864.76	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL ON EXISTING FOUNDATION, SINGLE ARM 70'
0649 23 2	1	\$31,800.00	\$63,600.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, INSTALL/RELOCATE TO NEW/CONTRACTOR PROVIDED FOUNDATION
0649 26 3	4	\$5,858.57	\$82,020.00	14.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	4	\$11,714.54	\$175,718.12	15.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 11	2	\$1,474.45	\$11,795.58	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 14	33	\$1,709.52	\$928,267.37	543.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 15	1	\$3,300.00	\$3,300.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	26	\$2,132.56	\$196,195.84	92.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	1	\$2,593.09	\$2,593.09	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	12	\$2,612.30	\$73,144.26	28.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 44	1	\$8,500.00	\$25,500.00	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 49	1	\$15,070.00	\$15,070.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 5 SECTION CLUSTER, 1 WAY
0650 1 60	16	\$229.98	\$21,388.38	93.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	8	\$1,099.15	\$50,560.78	46.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	2	\$511.82	\$11,260.00	22.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2108	1	\$555.00	\$1,110.00	2.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, ADD SECTION TO EXISTING SIGNAL ASSEMBLY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 2109	12	\$860.68	\$135,987.13	158.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0650 20 2	1	\$1,265.76	\$48,098.88	38.000	EA	Y	VEHICULAR SIGNAL AUXILIARIES, DETECTION CONFIRMATION BEACON ASSEMBLY
0653 1 11	41	\$1,031.29	\$665,181.22	645.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	9	\$1,929.26	\$34,726.62	18.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	16	\$273.50	\$30,632.15	112.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 11	1	\$12,100.00	\$48,400.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0654 2 12	1	\$13,900.00	\$27,800.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 17	1	\$10,255.00	\$20,510.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 18	1	\$12,400.00	\$12,400.00	1.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 21	6	\$10,993.22	\$285,823.62	26.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 22	4	\$13,583.87	\$135,838.74	10.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 27	2	\$13,170.82	\$79,024.90	6.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 28	1	\$18,000.00	\$72,000.00	4.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 60	2	\$635.15	\$3,810.92	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY
0654 3 10	10	\$2,183.94	\$255,520.76	117.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1102	1	\$766.00	\$5,362.00	7.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1105	1	\$438.00	\$2,190.00	5.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED
0660 1109	11	\$525.30	\$92,453.53	176.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	8	\$436.73	\$43,673.30	100.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	1	\$615.00	\$615.00	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM
0660 1112	2	\$401.52	\$9,235.00	23.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD
0660 1300	1	\$59.00	\$1,416.00	24.000	EA	N	LOOP DETECTOR INDUCTIVE, INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1600	6	\$67.11	\$8,052.60	120.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	6	\$1,615.54	\$85,623.56	53.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	19	\$1,222.19	\$436,321.45	357.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	22	\$1,615.27	\$492,658.72	305.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	11	\$8,854.95	\$513,587.28	58.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	10	\$12,018.82	\$1,947,048.95	162.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 41	2	\$1,150.00	\$2,300.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT
0660 3 42	2	\$2,250.00	\$4,500.00	2.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT
0660 4 11	18	\$24,321.31	\$1,313,350.50	54.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	18	\$8,912.36	\$909,060.43	102.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	4	\$2,076.82	\$22,845.00	11.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT
0660 4 42	3	\$1,832.67	\$21,992.00	12.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 51	5	\$3,347.74	\$40,172.85	12.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 52	1	\$890.00	\$890.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT
0660 4 60	4	\$929.40	\$10,223.39	11.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 4 62	1	\$690.00	\$2,070.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE ABOVE GROUND EQUIPMENT
0660 6121	2	\$11,887.29	\$47,549.16	4.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	2	\$16,729.42	\$66,917.66	4.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6421	2	\$980.00	\$2,940.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT
0660 6422	1	\$1,200.00	\$2,400.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT
0660 6521	1	\$620.00	\$620.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, ADJUST/MODIFY, BLUETOOTH, CABINET EQUIPMENT
0660 7 22	1	\$56,100.00	\$112,200.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 8 11	1	\$2,510.00	\$5,020.00	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 8 12	1	\$8,550.00	\$17,100.00	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0660 8 52	1	\$1,325.00	\$5,300.00	4.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, ADJUST/MODIFY, ABOVE GROUND EQUIPMENT
0660 9 11	6	\$34,001.96	\$476,027.44	14.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	6	\$11,786.55	\$294,663.64	25.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0660 9 31	1	\$2,015.41	\$2,015.41	1.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, INSTALL, CABINET EQUIPMENT
0660 9 41	1	\$1,310.00	\$3,930.00	3.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, RELOCATE, CABINET EQUIPMENT
0663 1111	5	\$8,171.58	\$57,201.05	7.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	7	\$2,969.24	\$100,954.32	34.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR
0663 1121	6	\$10,765.35	\$161,480.28	15.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0663 1122	11	\$8,663.41	\$372,526.82	43.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1123	4	\$10,177.98	\$111,957.80	11.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS
0663 1131	1	\$9,738.86	\$9,738.86	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, CABINET ELECTRONICS
0663 1132	1	\$8,933.05	\$8,933.05	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, DETECTOR
0663 1400	3	\$2,500.00	\$15,000.00	6.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1500	1	\$2,700.00	\$8,100.00	3.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, ADJUST/MODIFY
0663 1600	3	\$541.81	\$3,792.67	7.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	26	\$359.97	\$141,829.74	394.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	19	\$1,858.25	\$563,049.10	303.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 15	1	\$7,659.36	\$291,055.68	38.000	EA	N	PEDESTRIAN DETECTOR, F&I, RETROFIT PASSIVE TO EXISTING DETECTOR
0665 1 40	1	\$228.42	\$228.42	1.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	1	\$81.90	\$81.90	1.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	15	\$79.81	\$6,544.19	82.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0665 1902	1	\$2,669.76	\$101,450.88	38.000	EA	Y	PEDESTRIAN DETECTOR, FURNISH & INSTALL, PEDESTRIAN DISPLAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 4 1	1	\$4,433.31	\$4,433.31	1.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5110	9	\$44,789.94	\$1,074,958.66	24.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	12	\$50,440.67	\$1,311,457.50	26.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	10	\$47,021.38	\$1,081,491.74	23.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5140	1	\$53,000.00	\$53,000.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5300	1	\$5,976.94	\$5,976.94	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, INSTALL
0670 5600	17	\$1,744.33	\$54,074.13	31.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	2	\$12,600.00	\$50,400.00	4.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	12	\$5,290.69	\$190,464.81	36.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	1	\$3,000.00	\$3,000.00	1.000	EA	N	TRAFFIC CONTROLLER, RELOCATE- WITHOUT CABINET
0671 2 60	2	\$423.75	\$1,695.00	4.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1116	1	\$41,000.00	\$41,000.00	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE6, 44" W X 52" H X 24" D
0676 1500	11	\$2,424.04	\$121,202.07	50.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 1600	2	\$1,312.50	\$2,625.00	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0676 2122	1	\$8,950.00	\$35,800.00	4.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2131	1	\$17,366.40	\$138,931.20	8.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336, 24" W X 36" H X 20" D
0676 2142	1	\$11,950.00	\$11,950.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	1	\$14,450.00	\$72,250.00	5.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2147	1	\$18,400.00	\$36,800.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D
0676 2400	1	\$2,700.00	\$8,100.00	3.000	EA	N	ITS CABINET, RELOCATE
0676 2500	1	\$3,750.00	\$15,000.00	4.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	2	\$1,376.40	\$6,882.00	5.000	EA	N	ITS CABINET- REMOVE
0676 3 10	4	\$2,780.00	\$13,900.00	5.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0678 1102	1	\$3,478.20	\$3,478.20	1.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR
0678 1104	3	\$790.93	\$11,073.04	14.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH
0682 1113	6	\$9,733.69	\$77,869.50	8.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1123	1	\$15,424.84	\$15,424.84	1.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	14	\$8,959.98	\$340,479.35	38.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1143	1	\$14,213.00	\$14,213.00	1.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ- NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	3	\$1,934.61	\$7,738.45	4.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1500	2	\$1,873.00	\$3,746.00	2.000	EA	N	ITS CCTV CAMERA, ADJUST/MODIFY
0682 1600	2	\$755.22	\$2,265.66	3.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0682 1900	1	\$1,705.00	\$3,410.00	2.000	EA	N	ITS CCTV CAMERA, DIAGNOSTIC AND MISCELLANEOUS REPAIR
0682100 4	1	\$119,745.00	\$1,077,705.00	9.000	EA	Y	VIDEO EQUIPMENT, VIDEO ANALYTICS SYSTEM
0684 1 1	26	\$5,783.20	\$514,704.57	89.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 4	4	\$698.93	\$3,494.66	5.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 6	3	\$323.90	\$4,534.66	14.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 1 10	1	\$18,500.00	\$55,500.00	3.000	EA	N	MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL
0684 2 1	1	\$3,100.00	\$6,200.00	2.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 6 12	1	\$6,480.00	\$6,480.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0684 6 40	2	\$4,385.09	\$8,770.17	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 11	10	\$9,156.61	\$256,385.10	28.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	2	\$12,819.00	\$25,638.00	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	15	\$9,701.29	\$407,454.30	42.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	6	\$13,789.97	\$179,269.66	13.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 1 60	1	\$751.68	\$1,503.36	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, REMOVE- POLE/CABINET REMAINS
0685 2 1	11	\$1,243.25	\$54,703.18	44.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0687 1 11	1	\$33,500.00	\$33,500.00	1.000	EA	Y	HIGHWAY ADVISORY RADIO, FURNISH & INSTALL, SOLAR POWERED
0695 1 1	22	\$2,730.52	\$499,684.94	183.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	1	\$7,000.00	\$7,000.00	1.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 5 1	1	\$3,722.55	\$3,722.55	1.000	EA	N	TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL
0695 6 11	2	\$1,180.00	\$23,600.00	20.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP
0695 6 12	22	\$2,173.57	\$399,937.54	184.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 7131	1	\$12,000.00	\$12,000.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT
0695 7132	5	\$8,299.62	\$66,396.95	8.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	8	\$7,698.09	\$84,679.03	11.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	10	\$1,266.08	\$21,523.38	17.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	1	\$4,500.00	\$4,500.00	1.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0695 9 12	1	\$3,800.00	\$60,800.00	16.000	EA	N	TRAFFIC MONITORING SITE WEIGH- IN- MOTION ELECTRONIC SENSOR, FURNISH & INSTALL
0700 1 11	46	\$518.67	\$859,439.73	1,657.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	35	\$1,858.64	\$990,654.83	533.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	15	\$2,501.11	\$112,549.98	45.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	7	\$2,767.25	\$35,974.23	13.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 31	1	\$6,300.00	\$25,200.00	4.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 32	2	\$5,722.22	\$51,500.00	9.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF
0700 1 33	1	\$6,008.05	\$6,008.05	1.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 50	24	\$361.34	\$32,159.48	89.000	AS	Y	SINGLE POST SIGN, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 60	45	\$67.30	\$89,784.61	1,334.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1 74	1	\$3,500.00	\$3,500.00	1.000	AS	Y	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 1111	15	\$548.53	\$411,948.12	751.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	13	\$1,907.16	\$282,259.91	148.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	6	\$2,742.48	\$142,609.11	52.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1311	1	\$4,250.00	\$8,500.00	2.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF
0700 1500	6	\$405.46	\$22,300.26	55.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	15	\$66.75	\$40,050.48	600.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 1912	1	\$5,467.00	\$5,467.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 12.0-20.0 SF
0700 1913	1	\$2,650.00	\$2,650.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF
0700 1914	3	\$3,709.11	\$22,254.66	6.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 30.1+ SF
0700 2 12	3	\$5,393.36	\$26,966.78	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	6	\$6,597.22	\$72,569.42	11.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 14	10	\$6,990.08	\$146,791.68	21.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	9	\$11,135.42	\$233,843.81	21.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	4	\$18,138.90	\$90,694.49	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	2	\$19,735.78	\$118,414.69	6.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	5	\$8,974.31	\$53,845.86	6.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	15	\$1,279.46	\$61,413.88	48.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 2112	3	\$4,817.41	\$33,721.90	7.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 2113	4	\$5,157.05	\$92,826.98	18.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 2114	4	\$6,789.30	\$74,682.34	11.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2115	3	\$8,775.57	\$61,429.00	7.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF
0700 2500	1	\$9,000.00	\$9,000.00	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 2600	7	\$1,013.25	\$37,490.09	37.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	19	\$259.38	\$76,776.85	296.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	8	\$622.56	\$25,525.13	41.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	5	\$1,292.40	\$9,046.82	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	2	\$2,327.53	\$27,930.35	12.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3105	1	\$3,468.55	\$3,468.55	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF
0700 3106	1	\$5,202.82	\$5,202.82	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF
0700 3201	34	\$990.73	\$181,302.98	183.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	9	\$1,194.34	\$38,219.01	32.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	4	\$1,804.76	\$36,095.27	20.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	3	\$2,379.08	\$21,411.70	9.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	3	\$4,030.30	\$44,333.31	11.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	8	\$7,549.11	\$324,611.67	43.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	6	\$11,576.43	\$196,799.28	17.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	3	\$16,792.33	\$50,377.00	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3209	1	\$14,500.00	\$14,500.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3254	1	\$18,800.00	\$18,800.00	1.000	EA	Y	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF WITH LIGHTING, PROJECT 448915-1-52-01
0700 3293	1	\$16,186.53	\$16,186.53	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF WITH LIGHTING
0700 3294	1	\$19,655.08	\$19,655.08	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING
0700 3298	1	\$32,357.74	\$32,357.74	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF WITH LIGHTING
0700 3401	1	\$787.50	\$3,150.00	4.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3402	1	\$468.41	\$2,810.46	6.000	EA	N	SIGN PANEL, INSTALL, 12-20 SF
0700 3501	12	\$159.24	\$38,375.89	241.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	1	\$772.86	\$772.86	1.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3601	21	\$75.87	\$25,492.84	336.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	13	\$154.58	\$10,356.54	67.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	7	\$140.49	\$1,966.90	14.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	4	\$413.17	\$8,676.48	21.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	2	\$841.38	\$1,682.75	2.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	6	\$1,348.07	\$14,828.76	11.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	1	\$557.10	\$557.10	1.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3609	1	\$1,950.00	\$1,950.00	1.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3611	1	\$2,000.00	\$2,000.00	1.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 3624	1	\$1,618.66	\$1,618.66	1.000	EA	N	SIGN PANEL, REMOVE, UP TO 50 SF WITH LIGHTING
0700 3625	1	\$1,734.27	\$17,342.70	10.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	3	\$1,873.35	\$37,466.95	20.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3627	4	\$1,961.42	\$21,575.60	11.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING
0700 3628	4	\$2,295.70	\$11,478.50	5.000	EA	N	SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING
0700 4112	1	\$80,500.00	\$80,500.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4113	1	\$116,000.00	\$348,000.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	3	\$153,733.33	\$1,844,800.00	12.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4125	1	\$479,079.30	\$479,079.30	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4127	1	\$446,108.00	\$446,108.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT
0700 4611	1	\$6,250.00	\$18,750.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 4612	2	\$13,037.50	\$52,150.00	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 4622	1	\$96,600.00	\$96,600.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, SPAN
0700 4640	1	\$340.08	\$340.08	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 21	6	\$4,891.14	\$63,584.82	13.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	32	\$5,333.17	\$1,375,958.00	258.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	6	\$3,987.57	\$75,763.84	19.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 60	10	\$392.32	\$27,854.93	71.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 6 11	1	\$12,366.53	\$24,733.06	2.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 6 50	1	\$534.32	\$534.32	1.000	AS	Y	HIGHLIGHTED SIGN, RELOCATE
0700 6 60	1	\$568.86	\$1,137.72	2.000	AS	Y	HIGHLIGHTED SIGN, REMOVE
0700 8136	1	\$94,500.00	\$189,000.00	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF
0700 8600	1	\$2,500.00	\$2,500.00	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE
0700 9137	1	\$115,500.00	\$231,000.00	2.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF
0700 9500	1	\$32,000.00	\$32,000.00	1.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, RELOCATE
0700 9600	1	\$3,300.00	\$6,600.00	2.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, REMOVE
0700 10115	1	\$311,000.00	\$311,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 10123	1	\$130,000.00	\$260,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT
0700 10124	1	\$155,000.00	\$155,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT
0700 10600	2	\$7,416.67	\$22,250.00	3.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11191	3	\$4,918.80	\$39,350.36	8.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11199	1	\$8,217.68	\$16,435.36	2.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, 12-16 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 11262	1	\$19,322.70	\$57,968.10	3.000	EA	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF
0700 11321	1	\$6,189.30	\$6,189.30	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, REGULATORY SIGN, UP TO 12 SF
0700 11391	4	\$8,038.86	\$128,621.80	16.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11700	1	\$323.50	\$323.50	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT
0700 12 12	1	\$6,677.92	\$6,677.92	1.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS
0700 13 12	6	\$79.64	\$4,221.04	53.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	19	\$103.96	\$55,617.27	535.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141131	1	\$10,200.00	\$10,200.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700141140	1	\$7,700.00	\$30,800.00	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700141160	3	\$10,400.00	\$52,000.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141190	1	\$16,500.00	\$33,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN 12-16 SF
0700141360	5	\$9,061.09	\$90,610.86	10.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141390	1	\$8,000.00	\$8,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN 12-16 SF
0700141440	1	\$9,800.00	\$39,200.00	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700141802	2	\$2,310.00	\$11,550.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700141903	1	\$306.43	\$306.43	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142111	3	\$10,622.72	\$169,963.50	16.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	4	\$10,528.51	\$84,228.06	8.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142113	2	\$11,767.78	\$35,303.34	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 21-30 SF OF STATIC SIGN PANELS
0700142131	1	\$18,000.00	\$36,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700142140	1	\$7,250.00	\$14,500.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700142171	2	\$18,161.47	\$54,484.40	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142520	1	\$14,641.99	\$14,641.99	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 2 BEACONS
0700142802	1	\$2,600.00	\$5,200.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT
0701 17101	1	\$9,300.86	\$100,439.99	10.799	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, WHITE, SOLID, 6"
0701 17201	1	\$9,302.91	\$118,760.95	12.766	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, YELLOW, SOLID, 6"
0704 1 1	9	\$219.10	\$28,702.37	131.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	24	\$203.96	\$94,024.35	461.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	26	\$245.01	\$62,477.47	255.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	4	\$107.53	\$7,634.34	71.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	3	\$276.04	\$5,796.80	21.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	1	\$214.35	\$643.05	3.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	16	\$78.71	\$38,408.67	488.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 6	1	\$106.13	\$2,971.64	28.000	EA	N	DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER
0706 1 3	62	\$4.61	\$852,426.81	184,799.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	43	\$1,355.53	\$427,691.54	315.517	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	23	\$1,729.87	\$22,272.10	12.875	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11103	5	\$3,612.88	\$7,001.76	1.938	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	34	\$1.25	\$133,058.12	106,406.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	27	\$1.75	\$42,948.28	24,514.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	37	\$1.62	\$104,358.98	64,244.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	30	\$601.98	\$109,921.06	182.599	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	6	\$1,306.87	\$2,918.24	2.233	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	29	\$733.30	\$14,819.16	20.209	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	30	\$57.17	\$43,106.14	754.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	35	\$33.68	\$133,862.19	3,974.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$16.70	\$818.30	49.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	8	\$49.59	\$10,314.57	208.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	41	\$1,406.16	\$325,611.04	231.560	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11202	2	\$1,907.07	\$253.64	.133	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	25	\$1.97	\$30,556.12	15,512.300	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	12	\$578.51	\$14,922.64	25.795	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	28	\$730.06	\$8,410.30	11.520	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	27	\$4.05	\$21,924.93	5,407.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	1	\$599.68	\$4,470.01	7.454	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 11333	2	\$1,020.30	\$172.43	.169	GM	N	PAINTED PAVEMENT MARKING, STANDARD, BLACK, 3'-9" DOTTED LANE DROP AND APPROACH TO TOLL PLAZA, 12"
0710 12125	1	\$2.89	\$765.85	265.000	LF	N	PAINTED PAVEMENT MARKINGS, DURABLE, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 12290	9	\$4.19	\$11,165.93	2,668.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	60	\$21,862.28	\$1,574,083.85	72.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	12	\$8,291.65	\$52,685.14	6.354	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	10	\$12,923.75	\$19,036.69	1.473	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11123	49	\$4.08	\$403,927.30	98,984.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	47	\$5.34	\$209,885.30	39,280.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	53	\$7.61	\$220,109.11	28,925.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11130	2	\$46.00	\$460.00	10.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING
0711 11140	1	\$108.00	\$216.00	2.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING
0711 11141	47	\$3,056.69	\$64,367.70	21.058	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	40	\$263.78	\$173,566.41	658.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	51	\$80.60	\$287,191.91	3,563.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	3	\$16.88	\$4,810.19	285.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	42	\$5.89	\$140,809.98	23,918.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	44	\$3,296.12	\$41,966.23	12.732	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14123	6	\$11.90	\$28,031.02	2,355.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	40	\$17.68	\$1,050,052.38	59,405.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14141	3	\$17,271.71	\$7,495.92	.434	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	29	\$369.38	\$234,925.72	636.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	28	\$284.16	\$170,210.52	599.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	2	\$10.23	\$3,006.98	294.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	2	\$20.73	\$11,816.76	570.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14241	2	\$23,235.28	\$2,067.94	.089	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14526	2	\$37.13	\$12,845.72	346.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 32"
0711 14527	2	\$30.66	\$8,095.38	264.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"
0711 14528	2	\$18.38	\$21,084.49	1,147.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20"
0711 14560	4	\$1,424.61	\$37,039.84	26.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	3	\$866.27	\$38,982.00	45.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14660	3	\$3,133.75	\$31,337.46	10.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	15	\$6,463.01	\$565,648.88	87.521	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	6	\$9,288.20	\$14,266.67	1.536	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	14	\$2,251.91	\$178,357.71	79.203	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	5	\$7,352.50	\$15,947.58	2.169	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15171	1	\$3,154.61	\$731.87	.232	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 15201	15	\$6,423.17	\$419,188.76	65.262	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15202	1	\$10,000.00	\$210.00	.021	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"
0711 15231	3	\$2,045.02	\$10,188.28	4.982	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	53	\$5,708.33	\$975,097.72	170.820	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	24	\$7,211.90	\$60,926.10	8.448	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16131	35	\$1,741.23	\$136,160.93	78.198	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	11	\$3,018.29	\$5,876.62	1.947	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	51	\$5,846.23	\$675,502.52	115.545	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	5	\$8,517.71	\$1,490.60	.175	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	14	\$1,951.12	\$29,237.55	14.985	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	15	\$2.50	\$50,287.29	20,117.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	15	\$35,447.27	\$149,552.02	4.219	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	2	\$53,598.54	\$7,343.00	.137	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	2	\$64,000.00	\$3,968.00	.062	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103121	1	\$24,600.00	\$5,313.60	.216	GM	N	PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 6" PRIMARY LINE WIDTH, FOR CONCRETE SURFACES
0713103131	13	\$8,987.09	\$310,836.49	34.587	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	4	\$21,615.03	\$18,480.85	.855	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES
0713103201	12	\$33,848.80	\$127,846.91	3.777	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103231	1	\$28,500.00	\$1,681.50	.059	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	7	\$8,775.22	\$282,053.20	32.142	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	3	\$20,835.96	\$17,731.40	.851	GM	N	PERMANENT TAPE, BLACK, 3'-9" DROP LANE, 12" ON CONCRETE SURFACES
0713107	6	\$3.55	\$22,501.42	6,347.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	1	\$5.78	\$1,144.44	198.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	24	\$2.44	\$246,623.98	101,172.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	6	\$2.84	\$412,770.13	145,377.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 14	1	\$5.00	\$875.00	175.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0
0715 1 15	1	\$4.85	\$3,550.20	732.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 60	11	\$.87	\$84,095.94	96,286.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 21	1	\$4,570.00	\$18,280.00	4.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 30	1	\$3,586.30	\$10,758.90	3.000	EA	N	LUMINAIRE & BRACKET ARM, INSTALL
0715 5 31	6	\$3,038.03	\$63,798.56	21.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 32	1	\$3,955.57	\$3,955.57	1.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 51	1	\$345.00	\$690.00	2.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	6	\$21,703.30	\$260,439.57	12.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$21,650.00	\$21,650.00	1.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	7	\$3,900.08	\$66,301.34	17.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	1	\$1,550.00	\$1,550.00	1.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	2	\$1,808.17	\$45,204.23	25.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	10	\$2,012.47	\$384,381.35	191.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11225	1	\$2,940.17	\$2,940.17	1.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, ROADWAY, WALL MOUNT
0715 11226	1	\$4,046.63	\$105,212.38	26.000	EA	Y	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, UNDERDECK, PENDANT
0715 11500	2	\$409.12	\$8,182.40	20.000	EA	N	LUMINAIRE, REMOVE
0715 19 13	1	\$125,000.00	\$125,000.00	1.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'
0715 19 61	1	\$3,100.00	\$6,200.00	2.000	EA	N	HIGH MAST LIGHT POLE, REMOVE POLE- FOUNDATION REMAINS
0715 52 28	1	\$11,623.50	\$92,988.00	8.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT, MAIN
0715 52 29	1	\$2,089.80	\$16,718.40	8.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT ANTENNA



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 52 30	1	\$1,150.20	\$97,767.00	85.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT, NODE
0715 61100	1	\$7,190.00	\$43,140.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61111	1	\$7,800.00	\$78,000.00	10.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61121	1	\$7,526.32	\$22,578.96	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61142	1	\$8,200.00	\$8,200.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61152	1	\$8,300.00	\$24,900.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61200	1	\$10,808.18	\$10,808.18	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61211	1	\$10,923.12	\$10,923.12	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61221	1	\$7,732.52	\$15,465.04	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61242	1	\$9,234.85	\$18,469.70	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61252	2	\$9,400.00	\$56,400.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61300	2	\$8,600.43	\$1,186,860.00	138.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	1	\$9,400.00	\$75,200.00	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61321	1	\$11,100.00	\$22,200.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61342	2	\$8,692.02	\$130,380.34	15.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61352	3	\$10,857.39	\$195,433.00	18.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61400	1	\$10,700.00	\$64,200.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61411	1	\$10,932.85	\$10,932.85	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61421	1	\$13,259.51	\$13,259.51	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61442	3	\$11,527.85	\$161,389.88	14.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61452	3	\$13,150.00	\$105,200.00	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61500	2	\$10,979.90	\$230,577.96	21.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61511	1	\$13,127.07	\$13,127.07	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62121	1	\$16,267.98	\$32,535.96	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62352	1	\$18,469.00	\$147,752.00	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62452	1	\$23,400.00	\$23,400.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 65266	4	\$10,606.60	\$106,065.95	10.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65366	1	\$11,887.85	\$47,551.40	4.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66166	1	\$18,500.00	\$18,500.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	4	\$8,954.13	\$179,082.59	20.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	7	\$1,411.96	\$115,781.04	82.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 69001	1	\$751.52	\$751.52	1.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715500 1	23	\$764.27	\$236,159.80	309.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$620.00	\$620.00	1.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	2	\$681.54	\$50,434.20	74.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715516115	1	\$10,872.00	\$97,848.00	9.000	EA	N	LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'
0735 1114	1	\$365,600.00	\$731,200.00	2.000	EA	N	TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, CANTILEVER, 41' TO 50'
0735 74 1	1	\$840,000.00	\$840,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	1	\$840,000.00	\$840,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 2
0906173100	1	\$225.00	\$222,300.00	988.000	GA	N	SINGLE COMPONENT POLYURETHANE INJECTION
0906173200	2	\$29.72	\$266,564.80	8,969.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0908333100	1	\$26.75	\$212,020.50	7,926.000	SY	N	HIGH FRICTION SURFACE COURSE
0915332 3	1	\$24.50	\$402,143.00	16,414.000	SY	N	FULL DEPTH RECLAMATION, PROJECT 444313-1-52-01
0916351	1	\$12.00	\$91,920.00	7,660.000	LB	N	FIBER REINFORCED POLYMER PATCHING MATERIAL
0918352 3	1	\$3.86	\$41,359.90	10,715.000	SY	Y	GRINDING CONCRETE PAVEMENT, LONGITUDINAL GROOVING
0919528 19	1	\$100.00	\$8,100.00	81.000	SF	Y	DIRECTIONAL INDICATORS, PROJECT 445691-1-52-01
0919528100	1	\$200.00	\$8,400.00	42.000	SF	N	DIRECTIONAL INDICATORS
0920520100	4	\$275.64	\$85,998.24	312.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0920681100	2	\$10,414.22	\$187,456.00	18.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT
0920681102	1	\$3,717.36	\$29,738.88	8.000	EA	Y	CONNECTED VEHICLE, INDUSTRIAL COMPUTER (IN-CABINET PROCESSOR)
0920714100	7	\$12.16	\$666,168.09	54,802.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0921703100	1	\$26.00	\$572.00	22.000	LF	N	CHANNELIZING CURB, CENTERLINE
0922102 1	1	\$16.00	\$8,384.00	524.000	ED	N	SMART WORK ZONE, ARROW BOARD
0922102 2	1	\$22.00	\$34,584.00	1,572.000	ED	N	SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN
0922102 5	1	\$20.00	\$62,880.00	3,144.000	ED	N	SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN WITH ELECTRONIC SPEED FEEDBACK SIGN
0922102 6	1	\$29.00	\$45,588.00	1,572.000	ED	N	SMART WORK ZONE, VEHICLE DETECTOR
0922102 8	1	\$39.00	\$20,436.00	524.000	ED	N	SMART WORK ZONE, CENTRAL PROCESSOR
0922102 9	1	\$11.00	\$11,528.00	1,048.000	ED	N	SMART WORK ZONE, LOCATION DEVICE
0999 2	1	\$205,000.00	\$205,000.00	1.000	LS	N	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16	3	\$19,000.00	\$57,000.00	3.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	5	\$3,900.00	\$187,200.00	48.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	5	\$4,500.00	\$31,500.00	7.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	71	\$50,163.48	\$4,715,367.00	94.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	2	\$161,441.52	\$645,766.08	4.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1050 10101	1	\$6,000.00	\$1,080,000.00	180.000	LF	N	UTILITY PIPE, F&I, STEEL CASING- JACK & BORE 60", PROJECT 433663-1-56-04



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 16001	1	\$55.00	\$1,155.00	21.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9"
1050 16002	1	\$34.00	\$27,914.00	821.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	1	\$47.00	\$22,325.00	475.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 16004	3	\$58.73	\$229,239.00	3,903.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 16005	1	\$111.81	\$306,350.00	2,740.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18004	1	\$45.00	\$2,565.00	57.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"
1050 18005	1	\$204.41	\$264,300.00	1,293.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"
1050 19325	1	\$1,200.00	\$546,000.00	455.000	LF	N	UTILITY PIPE, TEMPORARY, PE, WATER/SEWER, 20-49.9"
1050 31202	1	\$90.00	\$6,120.00	68.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2"
1050 31203	1	\$251.00	\$4,769.00	19.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 3"
1050 31204	1	\$102.00	\$39,780.00	390.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"
1050 31208	1	\$115.00	\$16,790.00	146.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 31210	1	\$125.00	\$15,000.00	120.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"
1050 31212	1	\$155.00	\$64,635.00	417.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31242	1	\$1,100.00	\$2,623,500.00	2,385.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 42"
1050 41201	1	\$61.00	\$2,196.00	36.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"
1050 42204	1	\$63.00	\$14,994.00	238.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 4"
1050 42210	1	\$120.00	\$44,280.00	369.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10"
1050 42212	1	\$146.00	\$22,922.00	157.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 42214	1	\$155.00	\$126,015.00	813.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 14"
1050 51206	2	\$181.44	\$131,002.00	722.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"
1050 51210	1	\$189.00	\$17,388.00	92.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 10"
1050 51212	2	\$261.76	\$26,700.00	102.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51216	1	\$295.00	\$102,365.00	347.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 51220	1	\$400.00	\$608,400.00	1,521.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 20"
1050 61130	1	\$2,450.00	\$923,650.00	377.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30"
1050 61160	1	\$1,200.00	\$234,000.00	195.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 60"
1050 71201	1	\$63.00	\$5,670.00	90.000	LF	N	UTILITY PIPE- COPPER, FURNISH & INSTALL, WATER/SEWER, 1"
1055 31142	1	\$38,000.00	\$798,000.00	21.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 42"
1055 31242	1	\$80,000.00	\$160,000.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 42"
1055 31442	1	\$36,000.00	\$36,000.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, UNION, 42"
1055 31512	1	\$2,300.00	\$6,900.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 12"
1055 31514	1	\$2,400.00	\$4,800.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 14"
1055 31542	1	\$30,000.00	\$180,000.00	6.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 42"
1055 51108	1	\$1,900.00	\$26,600.00	14.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51110	2	\$2,116.67	\$38,100.00	18.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"
1055 51112	2	\$2,830.77	\$73,600.00	26.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51116	1	\$3,000.00	\$24,000.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"
1055 51120	1	\$5,200.00	\$119,600.00	23.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 20"
1055 51212	1	\$2,600.00	\$7,800.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51216	1	\$3,100.00	\$12,400.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16"
1055 51310	1	\$1,500.00	\$6,000.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 10"
1055 51312	2	\$1,660.00	\$8,300.00	5.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"
1055 51314	1	\$2,600.00	\$20,800.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 14"
1055 51412	2	\$4,625.00	\$37,000.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"
1055 51510	2	\$570.00	\$1,710.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 10"
1055 51516	1	\$1,100.00	\$8,800.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51520	1	\$6,000.00	\$24,000.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 20"
1055 51812	1	\$3,000.00	\$3,000.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL CROSS, 12"
1060 15	1	\$1,800.00	\$5,400.00	3.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1080 21100	1	\$2,900.00	\$5,800.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1"
1080 21400	1	\$575.00	\$3,450.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, RELOCATE
1080 21500	1	\$575.00	\$5,175.00	9.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	2	\$781.00	\$3,905.00	5.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22101	1	\$4,000.00	\$4,000.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 1"
1080 22600	1	\$2,500.00	\$2,500.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, REMOVE
1080 23100	1	\$5,000.00	\$10,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 1"
1080 23102	1	\$7,000.00	\$7,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"
1080 23104	1	\$15,000.00	\$15,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 4"
1080 23106	1	\$4,900.00	\$29,400.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"
1080 23110	1	\$8,500.00	\$17,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10"
1080 23116	1	\$10,400.00	\$83,200.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16"
1080 23120	1	\$10,000.00	\$30,000.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 20"
1080 23142	1	\$225,000.00	\$225,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 42"
1080 24100	1	\$365.00	\$4,380.00	12.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 24102	1	\$2,550.00	\$2,550.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2"
1080 24104	1	\$3,400.00	\$3,400.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4"
1080 24106	2	\$2,566.67	\$23,100.00	9.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	1	\$5,000.00	\$5,000.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24110	2	\$5,733.33	\$17,200.00	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"
1080 24112	3	\$7,262.50	\$58,100.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24116	1	\$12,000.00	\$96,000.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"
1080 24120	1	\$25,000.00	\$125,000.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 20"
1080 24142	1	\$125,000.00	\$250,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 42"
1080 24500	3	\$1,215.71	\$42,550.00	35.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 24600	1	\$435.00	\$2,175.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25106	1	\$6,100.00	\$24,400.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 6"
1080 25110	1	\$12,000.00	\$12,000.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 10"
1080 25112	1	\$13,500.00	\$13,500.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 12"
1080 25116	1	\$21,000.00	\$84,000.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 16"
1080 26101	1	\$6,000.00	\$60,000.00	10.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 1"
1080 26106	1	\$65,000.00	\$130,000.00	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 6"
1080 27106	1	\$10,000.00	\$70,000.00	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"
1080 27110	1	\$17,000.00	\$34,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 10"
1080 27112	2	\$19,571.43	\$137,000.00	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 27116	1	\$34,000.00	\$272,000.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"
1080 27120	1	\$26,500.00	\$212,000.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 20"
1080 27142	1	\$105,000.00	\$105,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 42"
1080 29106	1	\$77.00	\$4,081.00	53.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 29110	1	\$147.00	\$1,764.00	12.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 10"
1080 29112	2	\$713.04	\$22,104.30	31.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"
1080 29116	1	\$320.00	\$8,640.00	27.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16"
1080 29120	1	\$2,000.00	\$182,000.00	91.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 20"
1080 29142	1	\$11,000.00	\$66,000.00	6.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 42"
1080 32120	1	\$1,200.00	\$7,200.00	6.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 20"
1080 33142	1	\$200,000.00	\$800,000.00	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 42"
1644133 08	1	\$7,400.00	\$22,200.00	3.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"
1644136 08	1	\$11,500.00	\$11,500.00	1.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"
1644400	1	\$1,100.00	\$3,300.00	3.000	EA	N	FIRE HYDRANT, SALVAGE & STORE



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1644700	1	\$3,300.00	\$9,900.00	3.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY