



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	70	\$1,224.60	\$25,443,578.97	20,777.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	11	\$25.95	\$3,720,669.04	143,389.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	7	\$64.49	\$1,588,112.37	24,624.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	6	\$130.85	\$70,172.74	536.300	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	29	\$96.48	\$1,362,845.44	14,125.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	56	\$61.41	\$4,214,758.56	68,629.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25100	1	\$85.00	\$10,880.00	128.000	HR	N	PEDESTRIAN ESCORT OPERATION
0102 30	1	\$19,828.57	\$138,800.00	7.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	68	\$.29	\$470,614.17	1,602,023.000	ED	N	WORK ZONE SIGN
0102 61	9	\$33.56	\$9,161.88	273.000	EA	N	BUSINESS SIGN
0102 62 12	1	\$21.37	\$136,084.16	6,368.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	3	\$.75	\$14,665.44	19,454.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	20	\$44.48	\$1,157,459.45	26,021.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	11	\$41.36	\$1,545,323.50	37,365.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	9	\$27.42	\$1,251,585.94	45,638.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	14	\$17.58	\$303,771.36	17,280.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	5	\$13.53	\$833,400.83	61,611.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	8	\$9.15	\$546,899.44	59,803.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	68	\$.12	\$519,739.12	4,233,393.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 74 8	47	\$.06	\$274,884.83	4,511,674.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	3	\$19.40	\$141,874.00	7,313.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	58	\$5.06	\$302,563.93	59,799.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	7	\$5.99	\$357,638.20	59,659.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	14	\$1,758.80	\$550,504.12	313.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	68	\$10.21	\$848,928.96	83,107.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	39	\$32.20	\$1,108,194.63	34,411.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	38	\$25.58	\$885,593.62	34,627.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	2	\$101.71	\$70,791.64	696.000	DA	N	EXISTING ITS MAINTENANCE
0102115	55	\$.44	\$43,958.26	99,984.000	ED	N	TYPE III BARRICADE
0102120	1	\$150.00	\$18,600.00	124.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS
0102150 1	18	\$4.79	\$107,715.46	22,496.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	19	\$5.43	\$104,700.16	19,289.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	5	\$43.25	\$39,705.62	918.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 12	1	\$4,000.00	\$7,440.00	1.860	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	13	\$10,222.80	\$889,342.63	86.996	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	5	\$4,238.83	\$13,670.24	3.225	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102913 23	8	\$31.39	\$17,920.90	571.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	7	\$8.11	\$11,798.35	1,455.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	2	\$221.00	\$1,105.00	5.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	13	\$10,754.22	\$392,991.59	36.543	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	1	\$2,800.00	\$1,047.20	.374	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0103 1100	1	\$1.00	\$1.00	1.000	LS	N	TEMPORARY WORK STRUCTURE
0104 1	3	\$11.25	\$51,773.10	4,603.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	50	\$1.98	\$561,990.25	283,871.000	LF	N	SEDIMENT BARRIER
0104 11	16	\$15.91	\$155,937.15	9,804.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	10	\$8.51	\$264,223.96	31,052.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	13	\$3,691.79	\$151,363.44	41.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	54	\$153.47	\$321,374.00	2,094.000	EA	N	INLET PROTECTION SYSTEM
0104 19	1	\$5.86	\$404.34	69.000	SY	N	CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL
0107 1	55	\$51.36	\$1,185,452.88	23,083.220	AC	N	LITTER REMOVAL
0107 2	55	\$66.22	\$1,244,608.61	18,794.900	AC	N	MOWING
0108 1	12	\$15,655.00	\$219,169.93	14.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	6	\$16,571.73	\$116,002.14	7.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0108 3	2	\$21,524.50	\$43,049.00	2.000	EA	N	MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING
0110 1 1	59	\$103,737.06	\$28,435,574.28	274.112	AC	N	CLEARING & GRUBBING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 2 2	3	\$113,998.21	\$44,459.30	.390	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	4	\$138.32	\$17,849,534.75	129,042.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	55	\$59.85	\$9,076,405.13	151,649.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	8	\$316.91	\$19,648.31	62.000	EA	N	MAILBOX, F&I SINGLE
0110 21	1	\$4.00	\$7,656.00	1,914.000	LF	N	TREE PROTECTION BARRIER
0110 22	2	\$677.93	\$57,623.88	85.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	4	\$966.88	\$28,039.61	29.000	EA	N	TREE REMOVAL
0110 86	2	\$26,200.00	\$52,400.00	2.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	50	\$18.58	\$4,995,599.97	268,893.800	CY	N	REGULAR EXCAVATION
0120 2 2	5	\$62.14	\$143,888.52	2,315.600	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	3	\$20.89	\$1,358,790.33	65,034.900	CY	N	SUBSOIL EXCAVATION
0120 6	51	\$26.16	\$11,771,561.80	449,951.700	CY	N	EMBANKMENT
0120 71	4	\$19,115.81	\$76,463.25	4.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0121 70	1	\$290.00	\$107,590.00	371.000	CY	N	FLOWABLE FILL
0145 2	1	\$13.30	\$7,142.10	537.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	44	\$21.78	\$8,049,275.65	369,528.000	SY	N	TYPE B STABILIZATION
0285701	21	\$27.92	\$3,100,854.41	111,082.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	7	\$22.75	\$309,495.68	13,605.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	3	\$30.34	\$52,910.96	1,744.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	2	\$37.34	\$23,975.00	642.000	SY	N	OPTIONAL BASE, BASE GROUP 04



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285705	2	\$33.90	\$31,494.90	929.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	7	\$24.77	\$619,211.62	25,002.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	1	\$83.49	\$124,066.14	1,486.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285708	2	\$28.02	\$316,481.31	11,296.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	19	\$45.81	\$3,309,515.68	72,242.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	9	\$84.47	\$1,196,718.59	14,168.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	5	\$87.03	\$168,918.78	1,941.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	9	\$44.32	\$2,875,440.53	64,878.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	4	\$106.72	\$311,295.52	2,917.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285714	2	\$103.30	\$370,335.00	3,585.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0285715	3	\$176.61	\$51,922.80	294.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	7	\$64.18	\$193,059.75	3,008.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$300.00	\$53,310.00	177.700	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	8	\$3.39	\$492,892.26	145,201.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	12	\$3.49	\$1,191,319.94	341,077.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	4	\$6.95	\$183,572.43	26,428.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	16	\$3.54	\$2,394,641.58	676,631.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	11	\$8.44	\$670,098.45	79,380.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	47	\$4.41	\$3,458,855.04	784,732.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 7	5	\$4.48	\$685,781.67	153,098.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	3	\$7.20	\$100,783.40	13,989.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	1	\$7.35	\$6,313.65	859.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 10	2	\$4.02	\$254,769.55	63,321.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	10	\$3.25	\$1,646,252.09	506,356.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	1	\$5.20	\$556.40	107.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	3	\$10.89	\$216,842.49	19,904.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	2	\$2.51	\$160,479.91	64,019.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	1	\$3.50	\$110,726.00	31,636.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	7	\$4.85	\$325,199.49	67,045.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	8	\$3.27	\$948,909.11	290,289.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 26	2	\$4.84	\$80,581.83	16,647.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 27	1	\$5.15	\$1,519.25	295.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH
0327 70 28	1	\$17.00	\$79,713.00	4,689.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 3/4" AVG DEPTH
0327 70 29	1	\$5.20	\$1,081.60	208.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH
0334 1 12	9	\$174.32	\$1,852,882.49	10,629.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	26	\$150.24	\$11,945,786.42	79,511.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	7	\$163.27	\$3,721,251.23	22,791.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	4	\$196.68	\$3,385,511.76	17,213.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	19	\$167.73	\$15,867,946.75	94,603.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 55	7	\$172.96	\$11,862,521.79	68,584.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$216.96	\$831,303.94	3,831.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	16	\$265.23	\$11,167,665.65	42,106.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	1	\$250.00	\$67,150.00	268.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	8	\$225.33	\$4,523,293.36	20,074.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	4	\$408.29	\$485,784.18	1,189.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	36	\$190.67	\$23,216,202.71	121,758.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	7	\$174.62	\$7,481,233.93	42,842.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	1	\$227.24	\$764,662.60	3,365.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	22	\$479.62	\$2,172,254.20	4,529.100	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$260.00	\$20,540.00	79.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 3	1	\$120.00	\$2,040.00	17.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 7"
0350 3 5	1	\$1,827.00	\$144,333.00	79.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8"
0350 3 8	1	\$395.00	\$21,330.00	54.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9.5"
0350 3 9	1	\$134.50	\$4,983,090.50	37,049.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10"
0350 3 10	1	\$300.00	\$221,400.00	738.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10.5"
0350 3 13	2	\$134.20	\$2,050,226.16	15,277.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 12"
0350 3 17	1	\$390.00	\$152,490.00	391.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 14"
0350 5	5	\$3.49	\$3,010,583.18	863,519.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 6	2	\$5.87	\$27,098.19	4,618.000	LF	N	CLEANING & SEALING RANDOM CRACKS- CONCRETE PAVEMENT
0350 30 13	1	\$500.00	\$258,000.00	516.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	5	\$4.59	\$3,279,389.45	714,290.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	4	\$953.48	\$18,154,520.89	19,040.200	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0370 1	1	\$307.65	\$169,515.15	551.000	LF	N	BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT
0400 0 11	9	\$1,084.75	\$1,137,249.98	1,048.400	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	1	\$3,000.00	\$135,900.00	45.300	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	3	\$1,148.86	\$6,882,123.00	5,990.400	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	4	\$620.73	\$1,964,372.16	3,164.600	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 4 1	1	\$2,100.00	\$1,428,000.00	680.000	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	1	\$2,200.00	\$428,120.00	194.600	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	4	\$2,068.15	\$5,412,134.78	2,616.900	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 11	1	\$1,500.00	\$2,250.00	1.500	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	2	\$1,221.16	\$2,017,471.54	1,652.100	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	1	\$1,357.00	\$747,028.50	550.500	CY	N	CONCRETE CLASS IV, CAST IN PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 7 1	3	\$4.22	\$104,021.34	24,674.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	3	\$7.46	\$184,166.44	24,674.000	SY	N	BRIDGE DECK PLANING
0400140 1	1	\$11,875.00	\$237,500.00	20.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400143	3	\$2.38	\$800,324.49	336,878.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400145	2	\$.70	\$13,798.50	19,591.000	SF	N	CLEANING CONCRETE SURFACE
0400147	4	\$1,137.89	\$212,216.80	186.500	CF	N	COMPOSITE NEOPRENE PADS
0400148	1	\$1,568.00	\$51,273.60	32.700	CF	N	PLAIN NEOPRENE BEARING PADS
0401 70 1	1	\$5,516.00	\$1,103.20	.200	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	1	\$7,500.00	\$7,500.00	1.000	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0401 70 3	4	\$558.06	\$640,150.00	1,147.100	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0401 70 4	2	\$1,166.67	\$38,850.00	33.300	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0401 70 7	1	\$265.00	\$745,948.50	2,814.900	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0411 1	4	\$425.75	\$2,980.25	7.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	4	\$137.77	\$53,591.30	389.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$97.10	\$15,730.20	162.000	GA	N	PENETRANT SEALER
0413151	3	\$66.87	\$206,230.00	3,084.000	GA	N	METHACRYLATE MONOMER
0413154	4	\$1.43	\$561,472.40	393,490.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	3	\$.72	\$67,127.60	93,787.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	1	\$2.50	\$370.00	148.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	4	\$1.53	\$2,618,510.06	1,709,947.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	4	\$1.35	\$1,476,165.33	1,095,687.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	4	\$1.17	\$753,912.26	644,277.000	LB	N	REINFORCING STEEL- APPROACH SLABS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1201	4	\$11,773.08	\$70,638.46	6.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	2	\$19,562.28	\$176,060.56	9.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	1	\$6,601.77	\$6,601.77	1.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1311	6	\$12,434.57	\$348,168.00	28.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	5	\$15,672.88	\$125,383.00	8.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	1	\$8,162.91	\$8,162.91	1.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	4	\$11,128.33	\$133,540.00	12.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	1	\$8,105.00	\$8,105.00	1.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	4	\$11,986.33	\$215,754.00	18.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	2	\$9,010.50	\$18,021.00	2.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	14	\$11,646.61	\$628,917.12	54.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	5	\$11,736.32	\$117,363.20	10.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	8	\$13,818.06	\$234,907.10	17.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	2	\$13,650.05	\$40,950.16	3.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	1	\$14,000.00	\$14,000.00	1.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1421	1	\$17,000.00	\$17,000.00	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1441	1	\$21,102.00	\$21,102.00	1.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	7	\$15,002.33	\$300,046.66	20.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1455	1	\$15,715.64	\$78,578.20	5.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	6	\$17,053.13	\$136,425.00	8.000	EA	N	INLETS, CURB, TYPE J-6, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1462	1	\$20,000.00	\$20,000.00	1.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	1	\$8,960.00	\$8,960.00	1.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	3	\$12,881.50	\$103,052.00	8.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$29,857.00	\$59,714.00	2.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1481	1	\$15,000.00	\$15,000.00	1.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1483	1	\$8,000.00	\$8,000.00	1.000	EA	N	INLETS, CURB, TYPE 8, J BOT , <10'
0425 1485	2	\$11,111.88	\$33,335.63	3.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1501	1	\$14,223.05	\$14,223.05	1.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	2	\$21,328.77	\$42,657.54	2.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1511	1	\$6,522.70	\$6,522.70	1.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1521	15	\$7,387.17	\$428,455.70	58.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$15,316.91	\$61,267.65	4.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	5	\$6,323.06	\$50,584.47	8.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1529	1	\$8,321.76	\$8,321.76	1.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	4	\$13,319.75	\$106,558.00	8.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	8	\$8,331.98	\$391,603.00	47.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	2	\$16,300.56	\$32,601.12	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1545	2	\$7,175.00	\$28,700.00	4.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	1	\$9,400.00	\$9,400.00	1.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1551	4	\$9,032.60	\$135,489.00	15.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	2	\$17,640.39	\$52,921.17	3.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1559	2	\$21,840.00	\$109,200.00	5.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	4	\$12,168.80	\$60,844.00	5.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	1	\$23,724.51	\$23,724.51	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'
0425 1565	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, PARTIAL
0425 1581	2	\$10,990.00	\$43,960.00	4.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1585	1	\$6,100.00	\$6,100.00	1.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1589	1	\$11,217.81	\$11,217.81	1.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	4	\$7,949.26	\$445,158.53	56.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	2	\$11,273.43	\$67,640.55	6.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	1	\$22,117.83	\$22,117.83	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1711	3	\$12,761.00	\$63,805.00	5.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$24,913.58	\$24,913.58	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	2	\$10,926.26	\$43,705.03	4.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1881	1	\$12,000.00	\$60,000.00	5.000	EA	N	INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <=10'
0425 1910	5	\$9,279.18	\$278,375.31	30.000	EA	N	INLETS, CLOSED FLUME
0425 1921	3	\$10,779.89	\$280,277.25	26.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1923	1	\$16,000.00	\$32,000.00	2.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'
0425 2 41	11	\$9,976.67	\$369,136.74	37.000	EA	N	MANHOLES, P-7, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 43	7	\$4,413.82	\$141,242.28	32.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	17	\$10,473.69	\$460,842.34	44.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	1	\$14,000.00	\$28,000.00	2.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	5	\$6,613.42	\$72,747.64	11.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	10	\$18,124.70	\$344,369.34	19.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	1	\$10,000.00	\$10,000.00	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	9	\$14,688.18	\$264,387.18	18.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	2	\$22,500.00	\$90,000.00	4.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	3	\$4,397.65	\$35,181.17	8.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 61	1	\$22,000.00	\$22,000.00	1.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 4	1	\$1,400.00	\$25,200.00	18.000	EA	N	INLETS, ADJUST
0425 5	8	\$1,234.69	\$43,214.10	35.000	EA	N	MANHOLE, ADJUST
0425 5 1	6	\$1,705.95	\$46,060.73	27.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	6	\$749.85	\$32,243.50	43.000	EA	N	VALVE BOXES, ADJUST
0425 10	2	\$4,820.00	\$57,840.00	12.000	EA	N	YARD DRAIN
0425 11	1	\$10,000.00	\$10,000.00	1.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 82	3	\$1,439.49	\$47,503.22	33.000	EA	N	REPLACE GRATE
0430 94 1	2	\$6.16	\$24,994.53	4,059.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	1	\$6.50	\$3,165.50	487.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	1	\$8.00	\$832.00	104.000	LF	N	DESILTING PIPE, 37 - 48"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430173118	1	\$125.00	\$42,500.00	340.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430174115	2	\$163.29	\$5,878.48	36.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	8	\$200.40	\$144,890.24	723.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	6	\$215.80	\$80,276.53	372.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$300.00	\$18,300.00	61.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	1	\$289.30	\$27,772.80	96.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174142	1	\$450.00	\$345,600.00	768.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD
0430174215	1	\$220.00	\$3,520.00	16.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD
0430174218	7	\$216.09	\$192,540.49	891.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	2	\$249.14	\$78,977.44	317.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430174236	1	\$1,008.80	\$9,079.20	9.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD
0430175112	4	\$121.79	\$22,288.40	183.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	16	\$193.29	\$702,986.72	3,637.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	29	\$185.42	\$3,471,898.71	18,725.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	19	\$213.15	\$782,892.13	3,673.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	10	\$250.72	\$1,137,022.56	4,535.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175136	12	\$320.95	\$686,830.99	2,140.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	3	\$432.13	\$170,691.40	395.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	3	\$529.82	\$156,296.15	295.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	2	\$815.88	\$110,143.40	135.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175160	1	\$285.51	\$100,785.03	353.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175215	1	\$304.59	\$55,130.79	181.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	12	\$227.29	\$402,074.72	1,769.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	3	\$289.36	\$204,286.04	706.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	2	\$398.69	\$454,105.80	1,139.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	1	\$400.00	\$331,200.00	828.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430175254	1	\$975.00	\$1,247,025.00	1,279.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD
0430185118	1	\$1,705.30	\$187,583.00	110.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	1	\$1,023.83	\$15,357.45	15.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185136	1	\$1,382.04	\$356,566.32	258.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430185160	1	\$4,250.00	\$905,250.00	213.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 60" , STORM AND CROSS DRAIN
0430518100	2	\$2,833.33	\$8,500.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430524100	1	\$5,980.00	\$5,980.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430530100	1	\$12,350.00	\$12,350.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430536100	1	\$8,900.00	\$8,900.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430536200	1	\$9,500.00	\$19,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND
0430536210	1	\$10,115.70	\$10,115.70	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 15 DEGREES, ROUND
0430536300	1	\$31,000.00	\$31,000.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", TRIPLE, 0 DEGREES, ROUND
0430548130	1	\$8,980.33	\$8,980.33	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 45 DEGREES, ROUND
0430610025	1	\$6,600.00	\$13,200.00	2.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 18"PIPE
0430611123	1	\$7,221.90	\$21,665.70	3.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE
0430611125	2	\$3,205.05	\$73,716.20	23.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611129	1	\$3,793.41	\$3,793.41	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430611133	1	\$29,000.00	\$29,000.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 30"PIPE
0430611225	2	\$3,115.48	\$34,270.30	11.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430611229	2	\$4,539.78	\$9,079.56	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 24"PIPE
0430611325	1	\$7,000.00	\$14,000.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430821 25	1	\$387.19	\$3,871.90	10.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 18" STORM SEWER
0430821 29	2	\$1,284.51	\$8,991.56	7.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 24" STORM SEWER
0430821 33	2	\$1,326.97	\$5,307.88	4.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 30" STORM SEWER
0430821 42	1	\$749.40	\$9,742.20	13.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 54", STORM SEWER
0430821 43	1	\$874.30	\$13,988.80	16.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 60", STORM SEWER



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430830	1	\$450.00	\$2,385.00	5.300	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430880 04	1	\$3,000.00	\$9,000.00	3.000	EA	N	FLAP GATES, 49-60"
0430950	2	\$204.65	\$241,184.50	1,178.500	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	1	\$79.00	\$4,108.00	52.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430964 6	1	\$132.00	\$29,964.00	227.000	LF	N	PVC PIPE, 8 INCH
0430982123	4	\$2,419.53	\$53,229.66	22.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	10	\$2,738.27	\$177,987.65	65.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	3	\$3,027.10	\$30,271.00	10.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	2	\$4,834.67	\$43,512.00	9.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	4	\$6,073.91	\$30,369.53	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	1	\$10,000.00	\$40,000.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982141	1	\$12,000.00	\$12,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430982625	6	\$3,643.85	\$40,082.36	11.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982629	2	\$3,655.81	\$10,967.42	3.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430982633	1	\$5,000.00	\$5,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD
0430982642	1	\$16,000.00	\$16,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 54" CD
0430984123	3	\$2,790.67	\$11,162.69	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	11	\$2,834.32	\$138,881.85	49.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	4	\$3,951.71	\$35,565.38	9.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	1	\$8,500.00	\$8,500.00	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984138	1	\$14,480.90	\$28,961.80	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984140	1	\$12,000.00	\$48,000.00	4.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 42" SD
0430984623	2	\$3,088.63	\$9,265.90	3.000	EA	N	MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD
0430984625	5	\$4,262.39	\$85,247.84	20.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	2	\$4,047.75	\$16,191.00	4.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984638	1	\$17,813.30	\$35,626.60	2.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD
0431 1118	1	\$339.10	\$56,629.70	167.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	2	\$294.48	\$230,575.11	783.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0436 1 1	6	\$701.14	\$332,341.08	474.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	1	\$47.29	\$8,748.65	185.000	LF	N	UNDERDRAIN, TYPE II
0440 70	1	\$2,500.00	\$2,500.00	1.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	2	\$174.74	\$4,368.44	25.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	2	\$102.41	\$4,506.00	44.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	1	\$100.00	\$2,600.00	26.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0443 70 3	1	\$777.15	\$77,715.00	100.000	LF	N	FRENCH DRAIN, 18"
0446 1 1	3	\$34.26	\$844,180.49	24,640.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	3	\$41.28	\$66,745.40	1,617.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 2 36	2	\$319.97	\$1,663,833.60	5,200.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 54	3	\$366.82	\$6,754,586.47	18,414.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 8 22	1	\$396.00	\$1,652,112.00	4,172.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CARBON STEEL, WIDTH 52-54"
0450 83 1	1	\$3,500.00	\$35,000.00	10.000	EA	N	BEAM REPAIR, STRAND SPLICES
0451 70	1	\$6,800.00	\$3,325,200.00	489.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$5,000.00	\$245,000.00	49.000	EA	N	PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$5,000.00	\$125,000.00	25.000	EA	N	PRESTRESSED SOIL ANCHOR, CREEP TEST
0455 34 3	1	\$225.00	\$2,686,500.00	11,940.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	1	\$293.00	\$138,003.00	471.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34400	1	\$146.50	\$845,451.50	5,771.000	LF	Y	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18"
0455 35206	1	\$177.99	\$3,057,868.20	17,180.000	LF	Y	STEEL PILING, HP 14 X 89 WITH 100% DYNAMIC LOAD TESTING
0455 35221	1	\$336.56	\$2,600,262.56	7,726.000	LF	Y	STEEL PILING, 20" DIA. PIPE WITH 100% DYNAMIC LOAD TESTING
0455 39 10	1	\$180.00	\$3,289,320.00	18,274.000	LF	N	MICROPILES, FURNISH AND INSTALL, 10"
0455 81102	1	\$7,000.00	\$294,000.00	42.000	EA	N	CATHODIC PROTECTION, F&I, PIER, ZINC ANODE ASSEMBLY
0455 87	1	\$6,000.00	\$180,000.00	30.000	EA	N	ANCHOR BAR, STEEL
0455133 2	1	\$38.00	\$3,176,534.00	83,593.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	3	\$42.08	\$8,855,731.55	210,425.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	2	\$319.02	\$659,089.80	2,066.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	1	\$312.30	\$72,453.60	232.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0455144 6	1	\$219.35	\$437,603.25	1,995.000	LF	N	TEST PILES - STEEL, HP 14 x 89



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455144 21	1	\$385.64	\$571,518.48	1,482.000	LF	N	TEST PILES - STEEL, 20" DIA PIPE
0458 1 11	4	\$96.21	\$250,824.10	2,607.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 12	1	\$551.77	\$359,754.04	652.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL
0458 1 21	7	\$95.19	\$183,907.34	1,932.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	2	\$1,823.60	\$48,507.80	26.600	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	2	\$14.03	\$16,382.84	1,168.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	1	\$35.00	\$42,875.00	1,225.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 11	1	\$200.00	\$2,800.00	14.000	LB	N	STRUCTURAL STEEL REHAB- SCREWS,BOLTS & WASHER ASSEMBLIES
0460 1 13	1	\$45.00	\$46,080.00	1,024.000	LB	N	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES
0460 71 1	1	\$218.00	\$154,344.00	708.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0460 71 4	1	\$167.65	\$284,334.40	1,696.000	LF	N	METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT
0460 81	1	\$75.00	\$40,200.00	536.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACEMENT
0460 94	1	\$1,500.00	\$7,500.00	5.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0460112	1	\$1,000.00	\$24,000.00	24.000	EA	N	ANCHOR BOLT REPLACEMENT
0465 2405	1	\$55,000.00	\$330,000.00	6.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION,SPAN LOCKS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 2408	1	\$62,000.00	\$186,000.00	3.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION,LIVE LOAD SHOES
0465 3 17	1	\$200.00	\$12,000.00	60.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS
0465 3 50	1	\$5,000.00	\$30,000.00	6.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 3 96	1	\$3,000.00	\$84,000.00	28.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLEAN, POCKETS
0465 20	1	\$125.00	\$25,000.00	200.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	1	\$900.00	\$180,000.00	200.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$21,000.00	\$21,000.00	1.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0504 1 1	1	\$300.00	\$61,500.00	205.000	SF	N	ROADWAY FLOOR, STEEL, 5" OPEN
0506 2	2	\$319.52	\$1,345,159.90	4,210.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	1	\$1,000.00	\$2,000.00	2.000	EA	N	BRIDGE DRAINS
0508 4	1	\$234,000.00	\$702,000.00	3.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0508 78 1	1	\$7,000.00	\$21,000.00	3.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I
0508 78 4	1	\$2,000.00	\$6,000.00	3.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE
0510 1 1	1	\$150,000.00	\$150,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM, SOLAR
0515 1 1	1	\$205.00	\$16,400.00	80.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	5	\$56.56	\$153,389.93	2,712.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	2	\$79.36	\$118,961.44	1,499.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 2311	3	\$81.62	\$347,524.55	4,258.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 4 2	1	\$52.16	\$59,880.80	1,148.000	LF	N	BULLET RAIL, DOUBLE RAIL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0519 78	2	\$1,310.51	\$77,320.00	59.000	EA	N	BOLLARDS
0520 1 7	28	\$59.34	\$3,168,860.39	53,406.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	44	\$54.61	\$3,668,110.32	67,172.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	1	\$120.00	\$3,000.00	25.000	LF	N	CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F
0520 1 12	2	\$68.42	\$16,148.00	236.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 1	3	\$51.44	\$676,106.00	13,144.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	8	\$76.04	\$725,921.26	9,547.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	24	\$55.57	\$421,379.91	7,583.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$100.00	\$50,900.00	509.000	LF	N	CONCRETE CURB, TYPE RA
0520 2 10	1	\$65.00	\$13,065.00	201.000	LF	N	CONCRETE CURB, TOLL HEADER CURB
0520 3	7	\$69.54	\$126,282.80	1,816.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	2	\$44.30	\$2,879.78	65.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	8	\$97.20	\$625,600.79	6,436.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	4	\$118.89	\$289,851.30	2,438.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	2	\$155.94	\$19,025.04	122.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 21	1	\$467.53	\$1,870.12	4.000	LF	N	TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE
0520 5 41	1	\$420.00	\$241,920.00	576.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	2	\$153.58	\$166,177.26	1,082.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 6	9	\$61.63	\$673,948.61	10,936.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	16	\$137.83	\$1,429,208.07	10,369.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 1 11	1	\$550.00	\$24,750.00	45.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 14	2	\$699.35	\$702,843.18	1,005.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 4	1	\$165.00	\$113,355.00	687.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE
0521 5 13	3	\$89.70	\$624,008.20	6,957.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 6 11	1	\$145.37	\$30,527.70	210.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT
0521 6 31	1	\$400.34	\$459,585.00	1,148.000	LF	N	CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT
0521 6 34	1	\$310.00	\$272,800.00	880.000	LF	N	CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, CURB
0521 8 4	1	\$611.00	\$125,255.00	205.000	LF	N	CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" VERTICAL FACE
0521 8 7	3	\$413.50	\$4,252,810.44	10,285.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 9 1	1	\$100.00	\$794,800.00	7,948.000	LF	N	OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE
0521 72 40	4	\$521.03	\$432,455.70	830.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 43	2	\$272.85	\$597,818.20	2,191.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 56	2	\$637.59	\$1,081,995.00	1,697.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0521 72 60	1	\$642.57	\$25,060.23	39.000	LF	N	SHOULDER CONCRETE BARRIER, 38" WALL SHIELDING BARRIER
0522 1	31	\$88.21	\$3,668,886.87	41,594.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0522 2	51	\$118.14	\$3,725,597.70	31,535.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	3	\$336.24	\$16,812.23	50.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	2	\$200.00	\$14,200.00	71.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 3	2	\$224.83	\$200,547.50	892.000	SY	N	PATTERNED PAVEMENT
0524 1 1	6	\$156.39	\$110,411.67	706.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	8	\$93.76	\$407,932.98	4,351.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 4	3	\$158.15	\$8,223.95	52.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	4	\$131.71	\$73,232.14	556.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 2 2	3	\$137.03	\$98,802.08	721.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0524 3	2	\$1,548.50	\$82,845.00	53.500	CY	N	CONC CORE DITCH BLOCKS
0526 1 2	1	\$877.00	\$877.00	1.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	2	\$95.53	\$10,795.44	113.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	47	\$39.26	\$969,298.02	24,692.000	SF	N	DETECTABLE WARNINGS
0530 1100	5	\$874.60	\$377,392.02	431.500	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	4	\$140.76	\$382,869.88	2,720.100	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	12	\$355.51	\$69,218.22	194.700	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 5	1	\$240.00	\$998,448.00	4,160.200	TN	N	RIPRAP- RUBBLE, COASTAL SHORE- LARGE BOULDERS
0530 74	12	\$195.23	\$326,481.73	1,672.300	TN	N	BEDDING STONE
0536 1 0	1	\$31.69	\$41,989.25	1,325.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	15	\$24.13	\$1,130,530.19	46,855.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 3	3	\$36.49	\$370,058.55	10,140.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	2	\$11.48	\$122,499.60	10,675.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 5 2	1	\$33.00	\$4,917.00	149.000	LF	N	RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL
0536 6	3	\$25.34	\$80,794.80	3,189.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	2	\$182.98	\$171,820.08	939.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	3	\$262.82	\$4,730.70	18.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	4	\$321.31	\$18,635.80	58.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8111	1	\$3,990.00	\$3,990.00	1.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	4	\$3,521.51	\$95,080.82	27.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	3	\$1,667.52	\$21,677.72	13.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	6	\$3,875.89	\$112,400.88	29.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	6	\$2,008.30	\$32,132.86	16.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	15	\$2.05	\$108,001.57	52,799.000	LF	N	GUARDRAIL REMOVAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 20	10	\$1,848.17	\$66,534.10	36.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	14	\$3,374.03	\$259,800.11	77.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$3,200.00	\$6,400.00	2.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	3	\$13,206.68	\$66,033.39	5.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	2	\$2,103.43	\$4,206.85	2.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0538 1	3	\$19.90	\$103,856.44	5,218.000	LF	N	GUARDRAIL RESET
0542 70	3	\$99.52	\$16,022.00	161.000	EA	N	BUMPER GUARDS, CONCRETE
0544 3 1	4	\$24,252.48	\$242,524.77	10.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 71 1	1	\$1,830.25	\$9,151.25	5.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 71 2	1	\$950.00	\$19,000.00	20.000	EA	N	RAISED RUMBLE STRIP SET- SHORT TERM
0546 72 1	6	\$2,171.85	\$93,752.16	43.167	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	13	\$2,608.96	\$319,466.55	122.450	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	3	\$49.94	\$7,984,459.40	159,886.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	2	\$31.26	\$230,462.40	7,373.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0550 10110	2	\$23.45	\$17,682.00	754.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10210	1	\$38.50	\$6,583.50	171.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES
0550 10220	5	\$26.44	\$295,660.28	11,182.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10222	1	\$41.50	\$16,309.50	393.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING
0550 10228	1	\$50.00	\$14,200.00	284.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10236	1	\$75.00	\$5,100.00	68.000	LF	N	FENCING, TYPE B, 6.1-7.0', WITH VINYL COATING AND BARBED WIRE ATTACHMENT
0550 10315	1	\$150.20	\$36,799.00	245.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0550 10343	1	\$504.10	\$158,287.40	314.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOSURE
0550 10410	1	\$59.95	\$6,774.35	113.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 10420	1	\$49.00	\$1,862.00	38.000	LF	N	FENCING, WOOD FENCE, 5.1-6.0'
0550 60112	1	\$2,500.00	\$2,500.00	1.000	EA	N	FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING
0550 60214	1	\$1,750.00	\$1,750.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING
0550 60232	1	\$3,000.00	\$3,000.00	1.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING
0550 60611	1	\$106.00	\$106.00	1.000	EA	N	FENCE GATE, TYPE B VINYL, SINGLE, 0-6.0' OPENING
0550 60622	2	\$2,375.00	\$9,500.00	4.000	EA	N	FENCE GATE, TYPE B WITH VINYL COATING, DOUBLE, 6.1-12.0' OPENING
0561 1	4	\$940.75	\$6,262,487.50	6,656.900	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	2	\$655.92	\$138,400.00	211.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	6	\$6.04	\$87,389.39	14,462.000	SY	N	PERFORMANCE TURF
0570 1 2	56	\$5.25	\$4,212,893.74	802,443.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	10	\$8.09	\$383,135.15	47,332.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	4	\$17.99	\$250,727.00	13,934.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 12	3	\$14.90	\$70,760.16	4,749.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 1 1	1	\$54,000.00	\$54,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	2	\$127,650.00	\$255,300.00	2.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0581 1 7	1	\$3,100.00	\$74,400.00	24.000	EA	N	RELOCATE TREES AND PALMS,PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 70 5	1	\$17,045.00	\$17,045.00	1.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM
0591 1200	1	\$75.00	\$141,600.00	1,888.000	LF	N	IRRIGATION SLEEVE, 2" DIAMETER
0591 1400	2	\$68.36	\$60,975.12	892.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0591 1600	2	\$107.55	\$107,124.24	996.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0611 1 1	29	\$4,141.49	\$184,258.84	44.491	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	28	\$2,660.58	\$284,682.56	107.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	8	\$1,877.26	\$146,426.59	78.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0611 2 3	2	\$3,410.00	\$6,820.00	2.000	EA	N	ITSFM LOCATION DOCUMENTATION- COMMUNICATIONS BUILDING
0630 2 11	51	\$20.08	\$2,383,219.90	118,701.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	47	\$41.84	\$4,854,654.73	116,042.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	20	\$37.13	\$152,173.87	4,098.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	4	\$61.77	\$251,578.92	4,073.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	3	\$25.58	\$1,175,035.75	45,936.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 65	1	\$30.00	\$54,660.00	1,822.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2100	1	\$37.60	\$10,640.80	283.000	LF	Y	CONDUIT, RELOCATE CONDUIT WITH FIBER/WIRE REMAINING OPERATIONAL
0632 7 1	41	\$13,493.74	\$1,565,274.14	116.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	5	\$12.15	\$41,115.70	3,383.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	29	\$2,281.08	\$145,989.36	64.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	2	\$4.78	\$3,103.80	650.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1111	2	\$4.48	\$35,630.75	7,945.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS
0633 1113	2	\$4.58	\$8,682.20	1,895.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS
0633 1121	17	\$5.23	\$179,712.43	34,355.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	5	\$4.17	\$82,722.12	19,816.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	5	\$5.32	\$251,481.38	47,309.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1124	1	\$6.00	\$62,016.00	10,336.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1410	2	\$5.21	\$416.60	80.000	LF	N	FIBER OPTIC CABLE, RELOCATE, OVERHEAD
0633 1420	6	\$4.29	\$28,770.50	6,710.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1610	4	\$2.31	\$59,262.95	25,635.000	LF	N	FIBER OPTIC CABLE, REMOVE, OVERHEAD
0633 1620	9	\$2.39	\$65,195.61	27,294.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	22	\$60.08	\$227,179.29	3,781.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	11	\$108.89	\$67,073.40	616.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	14	\$1,557.30	\$74,750.33	48.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 12	18	\$87.19	\$21,013.82	241.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	11	\$70.40	\$67,939.98	965.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	10	\$124.44	\$2,488.83	20.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	10	\$1,959.81	\$96,030.64	49.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	16	\$1,863.61	\$96,907.70	52.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	9	\$271.34	\$23,334.91	86.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 41	1	\$750.00	\$750.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE ENCLOSURE
0633 3 44	1	\$155.00	\$155.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE,
0633 3 45	1	\$6,550.00	\$6,550.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL, PRETERMINATED
0633 3 51	7	\$1,039.12	\$10,391.22	10.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	1	\$14.20	\$681.60	48.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 3 55	1	\$285.00	\$1,425.00	5.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED
0633 3 56	1	\$284.00	\$852.00	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 4 1	1	\$11.52	\$10,471.68	909.000	LF	Y	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL
0633 4 6	2	\$3.01	\$1,507.00	500.000	LF	Y	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, REMOVE
0633 6	36	\$300.29	\$3,961,452.58	13,192.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	6	\$6.38	\$115,639.75	18,123.000	LF	Y	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0633 8 4	2	\$6.98	\$3,407.00	488.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, RELOCATE
0634 4142	1	\$8,867.75	\$8,867.75	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, DIAGONAL
0634 4152	3	\$6,036.94	\$18,110.81	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	4	\$11,091.01	\$66,546.08	6.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4600	4	\$2,210.03	\$11,050.15	5.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	50	\$1,654.30	\$4,178,761.01	2,526.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	27	\$2,940.42	\$835,080.00	284.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	13	\$6,241.38	\$224,689.83	36.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	7	\$1,965.38	\$424,521.59	216.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 15	1	\$4,490.00	\$13,470.00	3.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 2 30	1	\$1,835.00	\$7,340.00	4.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2119	1	\$1,800.00	\$7,200.00	4.000	EA	N	PULL & SPLICE BOX, F&I,TOLL SITE, 12" x 12"
0635 2120	1	\$3,020.00	\$12,080.00	4.000	EA	N	PULL & SPLICE BOX, F&I,TOLL SITE, 24" x 36"
0635 2121	1	\$4,800.00	\$67,200.00	14.000	EA	N	PULL & SPLICE BOX, F&I,TOLL SITE, 30" x 48"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 3 11	1	\$1,076.24	\$6,457.44	6.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	3	\$609.72	\$21,950.00	36.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	3	\$1,147.93	\$213,514.80	186.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0635 4 11	1	\$12,100.00	\$60,500.00	5.000	EA	N	FIBER OPTIC SPLICE VAULT, FURNISH & INSTALL, 54"W X 54"L X 48"D
0639 1112	3	\$4,526.17	\$13,578.51	3.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	3	\$6,255.60	\$25,022.38	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	27	\$6,441.08	\$412,229.26	64.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	2	\$4,523.10	\$18,092.39	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1420	2	\$4,286.56	\$8,573.12	2.000	AS	N	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND
0639 1610	5	\$1,024.45	\$6,146.69	6.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	6	\$1,131.49	\$7,920.45	7.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	34	\$11.87	\$574,900.98	48,422.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	2	\$7.98	\$510.40	64.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	10	\$1.48	\$19,578.04	13,184.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	15	\$2,196.72	\$160,360.47	73.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	4	\$2,505.40	\$17,537.82	7.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 5 1	1	\$200,000.00	\$200,000.00	1.000	EA	N	EMERGENCY GENERATOR-PERMANENT, UP TO 25 KW
0639 5 2	1	\$265,400.00	\$530,800.00	2.000	EA	N	EMERGENCY GENERATOR-PERMANENT 26-50 KW
0639 6111	2	\$4,020.00	\$40,200.00	10.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6112	1	\$12,300.00	\$61,500.00	5.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6121	2	\$8,235.00	\$32,940.00	4.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6122	1	\$3,000.00	\$9,000.00	3.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6131	1	\$4,430.00	\$4,430.00	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6132	1	\$4,850.00	\$4,850.00	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6141	1	\$15,000.00	\$15,000.00	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS
0639 7122	1	\$25,600.00	\$51,200.00	2.000	EA	N	ELECTRICAL POWER SERVICE, TOLL SITE ELECTRIC METERING AND UTILITY SERVICE ENTRANCE
0639 8 41	1	\$180,000.00	\$180,000.00	1.000	LS	Y	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), PROJECT 433663-1-52-01 (DO NOT BID)



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 8100	2	\$3,900.00	\$7,800.00	2.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID)
0639 8120	2	\$12,966.67	\$38,900.00	3.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), TECO (DO NOT BID)
0641 2 11	3	\$2,711.20	\$13,555.98	5.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	31	\$2,322.42	\$229,919.97	99.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	3	\$13,062.26	\$104,498.06	8.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 18	1	\$47,632.31	\$95,264.62	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 19	1	\$15,950.00	\$271,150.00	17.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, CUSTOM DESIGN
0641 2 60	11	\$745.61	\$20,877.16	28.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	6	\$9,727.36	\$194,547.10	20.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	6	\$13,776.95	\$261,762.02	19.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	1	\$47,307.34	\$47,307.34	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	1	\$40,200.00	\$40,200.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3180	1	\$46,300.00	\$46,300.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80'
0641 3800	1	\$9,750.00	\$9,750.00	1.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0643600	2	\$2,515.08	\$15,090.48	6.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	41	\$2,855.32	\$1,830,262.62	641.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	12	\$2,241.11	\$136,707.79	61.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	1	\$2,000.00	\$12,000.00	6.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	31	\$529.32	\$111,156.95	210.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2112	1	\$2,375.00	\$2,375.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 12'
0646 2120	2	\$3,299.00	\$6,598.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2400	1	\$3,394.27	\$3,394.27	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, RELOCATE
0646 2600	2	\$1,592.86	\$11,150.00	7.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 1 14	1	\$55,956.93	\$223,827.72	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII
0649 1 15	2	\$59,900.74	\$479,205.92	8.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 17	1	\$98,318.09	\$786,544.72	8.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 65	1	\$26,706.83	\$106,827.32	4.000	EA	N	STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 21 1	4	\$62,465.07	\$562,185.65	9.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	7	\$83,673.72	\$836,737.23	10.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 5	4	\$99,507.72	\$796,061.72	8.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	5	\$77,550.00	\$465,300.00	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 8	2	\$100,227.64	\$200,455.28	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 9	1	\$97,944.96	\$97,944.96	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'
0649 21 10	11	\$91,928.08	\$1,562,777.36	17.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 12	2	\$98,510.93	\$295,532.78	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 13	1	\$107,190.37	\$107,190.37	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 14	3	\$130,266.67	\$390,800.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'
0649 21 15	13	\$92,449.07	\$1,848,981.48	20.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 17	1	\$120,000.00	\$120,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'
0649 21 18	4	\$120,750.88	\$724,505.27	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 19	3	\$121,372.50	\$485,490.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 21	9	\$110,596.93	\$1,990,744.69	18.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 22	1	\$185,000.00	\$185,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-30'
0649 21 23	1	\$200,000.00	\$200,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'
0649 21 24	1	\$160,500.00	\$160,500.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-50'
0649 21 25	2	\$125,564.33	\$376,692.98	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	2	\$173,830.25	\$347,660.50	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 21 27	2	\$157,400.00	\$314,800.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78'
0649 23 2	1	\$31,800.00	\$63,600.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, INSTALL/RELOCATE TO NEW/CONTRACTOR PROVIDED FOUNDATION
0649 26 3	4	\$5,599.90	\$67,198.74	12.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 26 5	4	\$11,714.54	\$175,718.12	15.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 11	2	\$1,474.45	\$11,795.58	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 14	32	\$1,835.21	\$1,005,693.87	548.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 15	2	\$3,482.84	\$6,965.68	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	22	\$2,206.26	\$174,294.92	79.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	1	\$2,593.09	\$2,593.09	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	12	\$2,899.42	\$101,479.82	35.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 44	1	\$8,500.00	\$25,500.00	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 49	1	\$15,070.00	\$15,070.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 5 SECTION CLUSTER, 1 WAY
0650 1 60	13	\$259.19	\$22,290.28	86.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 70	7	\$1,132.96	\$52,116.20	46.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	2	\$511.82	\$11,260.00	22.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2108	1	\$555.00	\$1,110.00	2.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, ADD SECTION TO EXISTING SIGNAL ASSEMBLY
0650 2109	10	\$679.44	\$112,106.95	165.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	41	\$1,069.61	\$652,459.55	610.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	11	\$1,962.05	\$68,671.60	35.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	17	\$311.85	\$35,550.88	114.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 17	1	\$10,255.00	\$20,510.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 18	1	\$12,400.00	\$12,400.00	1.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 21	4	\$10,733.50	\$214,670.00	20.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 22	4	\$14,357.30	\$143,573.00	10.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 27	2	\$11,885.60	\$178,284.00	15.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 28	2	\$13,320.67	\$119,886.00	9.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 3 10	8	\$2,191.62	\$155,604.80	71.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1102	1	\$766.00	\$5,362.00	7.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1105	1	\$438.00	\$2,190.00	5.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED
0660 1109	12	\$509.64	\$103,456.79	203.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	9	\$437.60	\$46,385.30	106.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	1	\$615.00	\$615.00	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM
0660 1112	1	\$445.00	\$5,785.00	13.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD
0660 1300	1	\$59.00	\$1,416.00	24.000	EA	N	LOOP DETECTOR INDUCTIVE, INSTALL
0660 1600	6	\$44.98	\$6,117.84	136.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	6	\$1,682.51	\$80,760.32	48.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 2102	18	\$1,381.76	\$469,799.62	340.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	19	\$1,662.72	\$447,272.77	269.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	15	\$8,762.99	\$560,831.50	64.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	14	\$12,532.61	\$2,243,337.60	179.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 41	2	\$2,330.00	\$6,990.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT
0660 3 42	1	\$2,400.00	\$2,400.00	1.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT
0660 3 51	1	\$3,230.00	\$3,230.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, ADJUST & MODIFY, CABINET EQUIPMENT
0660 3 60	1	\$6,000.00	\$6,000.00	1.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM
0660 4 11	16	\$32,000.40	\$1,152,014.29	36.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	15	\$8,293.30	\$903,969.42	109.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	4	\$1,260.31	\$5,041.25	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 42	3	\$1,707.65	\$17,076.50	10.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 51	6	\$3,263.78	\$45,692.85	14.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 52	1	\$890.00	\$890.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT
0660 4 60	5	\$1,123.15	\$21,339.88	19.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 4 62	1	\$690.00	\$2,070.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE ABOVE GROUND EQUIPMENT
0660 6111	1	\$1,505.77	\$1,505.77	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, TRANSPONDER, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6112	1	\$13,604.94	\$13,604.94	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, TRANSPONDER, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6121	2	\$3,769.77	\$11,309.30	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	2	\$17,961.39	\$53,884.16	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6421	2	\$980.00	\$2,940.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 6422	1	\$1,200.00	\$2,400.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT
0660 6521	1	\$620.00	\$620.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, ADJUST/MODIFY, BLUETOOTH, CABINET EQUIPMENT
0660 7 21	1	\$93,000.00	\$93,000.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 7 22	1	\$56,100.00	\$112,200.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 8 11	1	\$2,510.00	\$5,020.00	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 8 12	1	\$8,550.00	\$17,100.00	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0660 8 52	1	\$1,325.00	\$5,300.00	4.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, ADJUST/MODIFY, ABOVE GROUND EQUIPMENT
0660 9 11	9	\$24,646.92	\$739,407.67	30.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	9	\$9,963.82	\$508,155.04	51.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0660 9 31	1	\$2,015.41	\$2,015.41	1.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, INSTALL, CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 9 60	1	\$596.87	\$6,565.57	11.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, REMOVE
0660 12 11	1	\$10,100.00	\$212,100.00	21.000	EA	N	VEHICLE DETECTION SYSTEM- TRUCK PARKING DETECTION SYSTEM, FURNISH & INSTALL, SENSOR- CAMERA
0663 1111	6	\$9,595.63	\$95,956.28	10.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	8	\$3,188.17	\$130,714.80	41.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR
0663 1121	4	\$10,243.75	\$81,950.00	8.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	8	\$8,489.42	\$297,129.86	35.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1123	5	\$10,171.88	\$122,062.57	12.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS
0663 1131	1	\$9,738.86	\$9,738.86	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, CABINET ELECTRONICS
0663 1132	1	\$8,933.05	\$8,933.05	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, DETECTOR
0663 1400	2	\$1,496.99	\$2,993.98	2.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1500	1	\$2,700.00	\$8,100.00	3.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, ADJUST/MODIFY
0663 1600	2	\$606.25	\$2,425.00	4.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	28	\$374.23	\$177,009.81	473.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0665 1 12	14	\$1,773.51	\$411,453.83	232.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 40	1	\$228.42	\$228.42	1.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	1	\$81.90	\$81.90	1.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	16	\$91.41	\$6,764.33	74.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 4 1	1	\$4,433.31	\$4,433.31	1.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5110	9	\$51,421.51	\$1,079,851.64	21.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	9	\$55,874.21	\$670,490.57	12.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	10	\$47,745.56	\$1,098,147.84	23.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5140	1	\$53,000.00	\$53,000.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5300	1	\$5,976.94	\$5,976.94	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, INSTALL
0670 5600	14	\$1,547.23	\$37,133.42	24.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	4	\$14,231.35	\$99,619.44	7.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	12	\$3,924.42	\$117,732.49	30.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	1	\$3,000.00	\$3,000.00	1.000	EA	N	TRAFFIC CONTROLLER, RELOCATE- WITHOUT CABINET
0671 2 60	4	\$360.57	\$2,163.43	6.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1116	1	\$41,000.00	\$41,000.00	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE6, 44" W X 52" H X 24" D
0676 1500	14	\$2,100.32	\$79,812.34	38.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 1600	2	\$1,312.50	\$2,625.00	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0676 2121	1	\$13,383.60	\$13,383.60	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336, 24" W X 36" H X 20" D
0676 2122	2	\$8,542.86	\$59,800.00	7.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2142	1	\$11,950.00	\$11,950.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	3	\$15,520.83	\$186,250.00	12.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2147	1	\$18,400.00	\$36,800.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D
0676 2500	2	\$2,963.42	\$17,780.52	6.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	3	\$1,313.67	\$7,882.00	6.000	EA	N	ITS CABINET- REMOVE
0676 3 10	5	\$2,828.88	\$62,235.46	22.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0678 1102	2	\$3,087.60	\$6,175.20	2.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR
0678 1104	2	\$818.75	\$6,550.00	8.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1113	9	\$9,073.60	\$163,324.82	18.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1123	1	\$15,424.84	\$15,424.84	1.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	12	\$7,823.03	\$281,629.06	36.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1143	2	\$15,524.46	\$31,048.92	2.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ- NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	4	\$1,863.94	\$9,319.70	5.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1500	2	\$1,873.00	\$3,746.00	2.000	EA	N	ITS CCTV CAMERA, ADJUST/MODIFY
0682 1600	2	\$1,050.00	\$2,100.00	2.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0682 1900	1	\$1,705.00	\$3,410.00	2.000	EA	N	ITS CCTV CAMERA, DIAGNOSTIC AND MISCELLANEOUS REPAIR
0684 1 1	25	\$5,803.04	\$429,424.69	74.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 4	5	\$721.02	\$5,047.16	7.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 6	2	\$382.29	\$2,676.00	7.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 1 10	2	\$11,020.73	\$121,228.00	11.000	EA	N	MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL
0684 2 1	2	\$2,140.00	\$10,700.00	5.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 5 1	1	\$1,034.64	\$9,311.76	9.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 5 6	1	\$263.00	\$263.00	1.000	EA	N	MEDIA CONVERTER, REMOVE- CABINET TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 6 12	1	\$6,480.00	\$6,480.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0684 6 40	1	\$2,490.00	\$2,490.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0685 1 11	7	\$8,735.60	\$218,389.91	25.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	2	\$12,819.00	\$25,638.00	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	17	\$11,473.67	\$504,841.37	44.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	7	\$15,263.09	\$167,893.98	11.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 1 60	2	\$1,003.96	\$2,007.91	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, REMOVE- POLE/CABINET REMAINS
0685 2 1	13	\$1,371.28	\$69,935.41	51.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0687 1 11	1	\$33,500.00	\$33,500.00	1.000	EA	Y	HIGHWAY ADVISORY RADIO, FURNISH & INSTALL, SOLAR POWERED
0695 1 1	16	\$2,565.43	\$318,113.77	124.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	1	\$7,000.00	\$7,000.00	1.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 5 1	1	\$3,722.55	\$3,722.55	1.000	EA	N	TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 6 11	1	\$1,100.00	\$4,400.00	4.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP
0695 6 12	17	\$2,080.30	\$287,081.94	138.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7131	1	\$12,000.00	\$12,000.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT
0695 7132	3	\$8,134.59	\$32,538.34	4.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	6	\$7,935.40	\$63,483.19	8.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	8	\$1,351.49	\$17,569.40	13.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	1	\$4,500.00	\$4,500.00	1.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0695 9 12	1	\$3,800.00	\$60,800.00	16.000	EA	N	TRAFFIC MONITORING SITE WEIGH- IN- MOTION ELECTRONIC SENSOR, FURNISH & INSTALL
0700 1 11	30	\$563.56	\$465,503.94	826.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	21	\$1,902.84	\$473,806.10	249.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	7	\$2,914.71	\$49,550.10	17.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	3	\$2,587.50	\$20,700.00	8.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 31	1	\$6,300.00	\$25,200.00	4.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 32	1	\$6,700.00	\$33,500.00	5.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF
0700 1 50	12	\$372.68	\$21,615.45	58.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	30	\$78.74	\$58,581.52	744.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1107	1	\$3,119.52	\$3,119.52	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1+ SF SHEETING AREA FOR BACK TO BACK SIGNS
0700 1111	29	\$549.44	\$937,896.76	1,707.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	24	\$2,045.26	\$523,585.98	256.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	11	\$3,036.26	\$224,683.51	74.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1211	1	\$2,967.54	\$14,837.70	5.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF
0700 1212	1	\$3,264.30	\$6,528.60	2.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 12.0-20.0 SF
0700 1311	3	\$3,977.43	\$27,842.00	7.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1312	1	\$4,108.00	\$12,324.00	3.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 12.0-20.0 SF
0700 1400	1	\$357.50	\$357.50	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, INSTALL
0700 1500	17	\$369.06	\$36,905.55	100.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	29	\$86.81	\$88,541.12	1,020.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 1912	2	\$4,942.33	\$14,827.00	3.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 12.0-20.0 SF
0700 1913	1	\$2,650.00	\$2,650.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF
0700 1914	3	\$3,709.11	\$22,254.66	6.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 30.1+ SF
0700 2 12	2	\$7,093.75	\$14,187.50	2.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	4	\$6,501.65	\$58,514.84	9.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	8	\$7,249.11	\$123,234.84	17.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	6	\$11,599.63	\$139,195.50	12.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	3	\$18,923.62	\$75,694.49	4.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$20,000.00	\$100,000.00	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	5	\$8,974.31	\$53,845.86	6.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	9	\$1,306.93	\$43,128.64	33.000	AS	Y	MULTI- POST SIGN, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2112	3	\$4,817.41	\$33,721.90	7.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 2113	8	\$5,439.70	\$163,191.09	30.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 2114	9	\$7,877.06	\$189,049.50	24.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2115	6	\$9,483.18	\$104,314.97	11.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF
0700 2116	1	\$17,500.00	\$35,000.00	2.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF
0700 2500	4	\$5,459.79	\$32,758.72	6.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 2600	9	\$930.80	\$44,678.42	48.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	20	\$226.30	\$172,670.33	763.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	7	\$569.52	\$21,641.87	38.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	6	\$1,484.38	\$8,906.27	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	4	\$2,216.19	\$37,675.15	17.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3105	1	\$3,468.55	\$3,468.55	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF
0700 3106	2	\$4,507.18	\$13,521.54	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF
0700 3201	35	\$994.65	\$146,212.85	147.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	6	\$1,259.30	\$39,038.22	31.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3203	4	\$1,657.81	\$41,445.27	25.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	1	\$2,427.98	\$2,427.98	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	2	\$5,582.40	\$83,735.97	15.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	7	\$7,647.73	\$313,557.12	41.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	5	\$11,421.21	\$182,739.28	16.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	4	\$17,144.25	\$68,577.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3211	1	\$37,105.00	\$148,420.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3293	1	\$16,186.53	\$16,186.53	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF WITH LIGHTING
0700 3294	1	\$19,655.08	\$19,655.08	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING
0700 3401	2	\$685.80	\$3,429.00	5.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	9	\$180.15	\$25,040.45	139.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	1	\$772.86	\$772.86	1.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3601	21	\$42.35	\$31,420.21	742.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	10	\$171.46	\$9,944.43	58.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	7	\$119.52	\$2,270.89	19.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	3	\$452.09	\$7,685.56	17.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	1	\$982.75	\$982.75	1.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3606	5	\$566.51	\$3,965.60	7.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	1	\$557.10	\$557.10	1.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	1	\$500.00	\$2,000.00	4.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3624	1	\$1,618.66	\$1,618.66	1.000	EA	N	SIGN PANEL, REMOVE, UP TO 50 SF WITH LIGHTING
0700 3625	2	\$3,783.73	\$60,539.64	16.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	3	\$1,873.35	\$37,466.95	20.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3627	5	\$2,198.12	\$28,575.60	13.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING
0700 3628	4	\$2,669.63	\$10,678.50	4.000	EA	N	SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING
0700 4112	1	\$80,500.00	\$80,500.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT
0700 4113	2	\$125,315.23	\$501,260.91	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	3	\$153,035.00	\$1,530,350.00	10.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4126	1	\$302,185.00	\$1,208,740.00	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT
0700 4612	3	\$10,664.29	\$74,650.00	7.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 5 21	7	\$5,682.52	\$85,237.74	15.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 22	32	\$5,851.01	\$1,117,543.04	191.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	5	\$2,153.34	\$15,073.40	7.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 5 60	11	\$522.58	\$20,380.55	39.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 8136	1	\$94,500.00	\$189,000.00	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF
0700 9137	2	\$137,750.00	\$551,000.00	4.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF
0700 9600	2	\$4,150.00	\$16,600.00	4.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, REMOVE
0700 10115	1	\$311,000.00	\$311,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 10123	1	\$130,000.00	\$260,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT
0700 10600	1	\$8,850.00	\$17,700.00	2.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 13 12	6	\$82.54	\$4,621.99	56.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	21	\$97.84	\$70,056.74	716.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141131	1	\$10,200.00	\$10,200.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700141140	1	\$7,700.00	\$30,800.00	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141141	1	\$12,100.00	\$48,400.00	4.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC SIGN PANELS
0700141142	1	\$13,700.00	\$27,400.00	2.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, 12-20 SF OF STATIC SIGN PANELS
0700141160	4	\$10,600.00	\$74,200.00	7.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141190	1	\$16,500.00	\$33,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN 12-16 SF
0700141360	6	\$8,865.16	\$141,842.58	16.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF
0700141390	1	\$8,000.00	\$8,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN 12-16 SF
0700141440	1	\$9,800.00	\$39,200.00	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700141802	2	\$2,310.00	\$11,550.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700141903	1	\$306.43	\$306.43	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142111	3	\$10,622.72	\$169,963.50	16.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142112	5	\$12,685.67	\$152,228.06	12.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142113	2	\$11,767.78	\$35,303.34	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 21-30 SF OF STATIC SIGN PANELS
0700142131	2	\$16,266.67	\$97,600.00	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700142140	1	\$7,250.00	\$14,500.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700142160	1	\$16,500.00	\$33,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700142171	2	\$18,161.47	\$54,484.40	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142520	1	\$14,641.99	\$14,641.99	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 2 BEACONS
0700142802	1	\$2,600.00	\$5,200.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT
0701 17101	2	\$9,210.44	\$139,050.00	15.097	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, WHITE, SOLID, 6"
0701 17201	2	\$9,187.10	\$185,900.99	20.235	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, YELLOW, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0704 1 1	8	\$230.96	\$53,814.04	233.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	22	\$227.68	\$104,048.64	457.000	EA	Y	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	25	\$234.97	\$40,649.22	173.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	5	\$140.49	\$20,090.34	143.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	3	\$276.04	\$5,796.80	21.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	1	\$214.35	\$643.05	3.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	13	\$82.45	\$45,595.84	553.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	2	\$85.46	\$12,392.00	145.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	60	\$4.62	\$923,015.62	199,989.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	41	\$1,426.39	\$525,393.81	368.339	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	18	\$1,873.93	\$27,885.95	14.881	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	3	\$3,627.89	\$6,711.60	1.850	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	33	\$1.24	\$132,321.51	106,897.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	23	\$1.91	\$58,412.05	30,601.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	35	\$2.14	\$93,278.49	43,614.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11131	27	\$645.65	\$124,423.10	192.709	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	3	\$1,158.66	\$1,367.22	1.180	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	28	\$746.25	\$22,740.62	30.473	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11144	1	\$1,200.00	\$67.20	.056	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"
0710 11160	26	\$68.84	\$65,746.54	955.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	33	\$37.83	\$143,291.12	3,788.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$16.70	\$818.30	49.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	9	\$19.54	\$12,349.83	632.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	41	\$1,467.93	\$379,905.73	258.803	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	2	\$1,872.42	\$2,434.15	1.300	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	22	\$2.05	\$55,996.13	27,331.300	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	6	\$525.61	\$8,901.16	16.935	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11241	24	\$766.26	\$6,521.61	8.511	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	21	\$4.67	\$20,417.84	4,375.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	2	\$599.49	\$8,483.99	14.152	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 11333	2	\$1,020.30	\$172.43	.169	GM	N	PAINTED PAVEMENT MARKING, STANDARD, BLACK, 3'-9' DOTTED LANE DROP AND APPROACH TO TOLL PLAZA, 12"
0710 12125	1	\$2.89	\$765.85	265.000	LF	N	PAINTED PAVEMENT MARKINGS, DURABLE, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 12290	10	\$5.40	\$11,009.55	2,040.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	59	\$22,632.51	\$1,606,908.51	71.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	9	\$8,276.33	\$49,508.98	5.982	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	5	\$12,843.18	\$14,204.56	1.106	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	47	\$4.10	\$390,829.41	95,348.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	47	\$5.69	\$242,776.03	42,644.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11125	50	\$7.77	\$226,468.55	29,137.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11130	3	\$101.93	\$1,019.26	10.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING
0711 11140	2	\$72.30	\$578.40	8.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING
0711 11141	43	\$2,903.77	\$77,280.99	26.614	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	1	\$8,000.00	\$448.00	.056	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	33	\$212.64	\$75,914.10	357.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	46	\$82.61	\$233,716.71	2,829.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	3	\$16.88	\$4,810.19	285.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	40	\$6.07	\$154,446.28	25,438.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	38	\$3,263.25	\$35,119.06	10.762	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	2	\$3.51	\$4,839.00	1,379.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID, 6"
0711 12101	1	\$3,000.00	\$48,435.00	16.145	GM	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"
0711 12123	1	\$2.30	\$62.10	27.000	LF	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 12" FOR CROSS WALK OR ROUNDABOUT- MAINTENANCE USE ONLY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 12125	1	\$4.60	\$197.80	43.000	LF	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 24" FOR STOP LINE OR CROSSWALK, MAINTENANCE USE ONLY
0711 12201	1	\$3,000.00	\$54,792.00	18.264	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"
0711 12231	1	\$1,200.00	\$2,779.20	2.316	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"
0711 14123	5	\$11.84	\$27,449.62	2,319.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	38	\$17.45	\$1,043,785.96	59,830.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	3	\$16,298.13	\$15,075.77	.925	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	31	\$317.33	\$352,865.99	1,112.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	32	\$190.17	\$236,948.25	1,246.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	1	\$10.55	\$400.90	38.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$21.10	\$5,950.20	282.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14241	2	\$23,235.28	\$2,067.94	.089	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14341	1	\$16,100.00	\$9,370.20	.582	GM	N	THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14526	2	\$36.94	\$99,110.00	2,683.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 32"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14527	2	\$30.66	\$8,095.38	264.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"
0711 14528	3	\$21.72	\$89,670.49	4,129.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20"
0711 14560	4	\$824.66	\$52,778.00	64.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	5	\$1,025.94	\$110,802.00	108.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	5	\$2,956.18	\$53,211.26	18.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 14760	1	\$1,372.59	\$27,451.80	20.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR, IN PAVEMENT WARNING
0711 15101	15	\$6,767.70	\$428,334.46	63.291	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	8	\$9,021.18	\$16,968.84	1.881	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	14	\$2,475.00	\$155,091.16	62.663	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	4	\$7,441.08	\$13,550.21	1.821	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	14	\$6,729.49	\$309,939.93	46.057	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15202	1	\$10,000.00	\$210.00	.021	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"
0711 15231	1	\$1,997.55	\$5,383.40	2.695	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	52	\$5,791.23	\$1,066,767.31	184.204	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	24	\$7,607.93	\$78,848.62	10.364	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	33	\$1,649.00	\$110,181.04	66.817	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	6	\$2,965.50	\$4,202.12	1.417	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16171	1	\$2,964.01	\$746.93	.252	GM	N	THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 16201	50	\$5,920.02	\$686,775.66	116.009	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	5	\$9,300.28	\$7,365.82	.792	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	11	\$2,000.90	\$25,529.47	12.759	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	16	\$2.62	\$98,465.35	37,618.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	14	\$34,010.24	\$178,043.62	5.235	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	2	\$53,598.54	\$7,343.00	.137	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103103	2	\$64,000.00	\$3,968.00	.062	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103121	1	\$24,600.00	\$5,313.60	.216	GM	N	PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 6" PRIMARY LINE WIDTH, FOR CONCRETE SURFACES
0713103122	1	\$45,000.00	\$63,900.00	1.420	GM	N	PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 8" PRIMARY LINE WIDTH, FOR CONCRETE SURFACES
0713103123	1	\$70,000.00	\$30,100.00	.430	GM	N	PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 12" PRIMARY LINE WIDTH, FOR CONCRETE SURFACES
0713103131	13	\$9,188.74	\$510,232.08	55.528	GM	Y	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	5	\$20,238.70	\$36,530.85	1.805	GM	Y	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9" DROP LANE ON CONCRETE SURFACES
0713103201	12	\$32,843.95	\$163,332.96	4.973	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	1	\$28,500.00	\$1,681.50	.059	GM	Y	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	8	\$9,111.95	\$483,425.55	53.054	GM	Y	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	4	\$20,085.37	\$28,561.40	1.422	GM	Y	PERMANENT TAPE, BLACK, 3'-9" DROP LANE, 12" ON CONCRETE SURFACES
0713107	6	\$3.55	\$22,501.42	6,347.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	2	\$.96	\$4,562.19	4,755.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	23	\$3.07	\$396,788.75	129,199.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 13	7	\$2.86	\$620,084.78	216,932.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 14	1	\$8.01	\$985.23	123.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0
0715 1 15	2	\$5.57	\$10,283.85	1,845.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 60	11	\$1.16	\$126,558.62	108,638.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 1 70	1	\$5.00	\$60,015.00	12,003.000	LF	N	LIGHTING CONDUCTORS, REMOVE & STOCKPILE, FDOT OR MAINT AGENCY OWNS
0715 5 31	6	\$3,077.06	\$58,464.06	19.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 32	2	\$3,108.61	\$31,086.07	10.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	3	\$1,490.60	\$23,849.64	16.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	9	\$23,008.03	\$345,120.47	15.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$21,650.00	\$21,650.00	1.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	5	\$4,683.13	\$32,781.94	7.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 32	1	\$6,498.91	\$6,498.91	1.000	EA	N	LOAD CENTER, RELOCATE, PRIMARY VOLTAGE
0715 7 41	1	\$1,550.00	\$1,550.00	1.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	4	\$1,229.97	\$62,728.23	51.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	12	\$2,116.46	\$319,585.05	151.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11214	1	\$1,761.00	\$1,761.00	1.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, SHOEBOX
0715 11225	1	\$2,940.17	\$2,940.17	1.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, ROADWAY, WALL MOUNT
0715 11226	1	\$4,046.63	\$105,212.38	26.000	EA	Y	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, UNDERDECK, PENDANT
0715 11500	1	\$332.00	\$5,312.00	16.000	EA	N	LUMINAIRE, REMOVE
0715 61100	1	\$7,190.00	\$43,140.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61111	1	\$7,800.00	\$78,000.00	10.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61121	1	\$7,526.32	\$22,578.96	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61142	1	\$8,200.00	\$8,200.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61152	1	\$8,300.00	\$24,900.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61200	1	\$10,808.18	\$10,808.18	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61221	1	\$7,732.52	\$15,465.04	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61242	1	\$9,234.85	\$18,469.70	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61252	2	\$9,400.00	\$56,400.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61300	3	\$9,045.19	\$1,257,280.75	139.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	1	\$9,400.00	\$75,200.00	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61342	4	\$9,187.86	\$183,757.11	20.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61352	4	\$12,927.07	\$155,124.79	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61400	2	\$10,943.58	\$87,548.60	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61411	1	\$10,932.85	\$10,932.85	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61421	1	\$13,259.51	\$13,259.51	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61442	3	\$11,527.85	\$161,389.88	14.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61452	4	\$13,745.96	\$192,443.48	14.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61500	3	\$12,333.03	\$456,322.24	37.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61521	2	\$7,713.42	\$779,055.00	101.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62121	1	\$16,267.98	\$32,535.96	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62452	1	\$23,400.00	\$23,400.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 65266	5	\$10,618.69	\$127,424.27	12.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65366	1	\$11,887.85	\$47,551.40	4.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65466	1	\$15,630.61	\$187,567.32	12.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66166	1	\$18,500.00	\$18,500.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	1	\$6,100.00	\$6,100.00	1.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	13	\$1,413.93	\$221,986.57	157.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 69001	1	\$751.52	\$751.52	1.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715500 1	25	\$778.82	\$349,688.57	449.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 3	4	\$617.38	\$61,738.20	100.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715511825	1	\$43,746.06	\$43,746.06	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, PAINTED STEEL, 25'
0715516115	1	\$10,872.00	\$97,848.00	9.000	EA	N	LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'
0735 1114	1	\$365,600.00	\$731,200.00	2.000	EA	N	TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, CANTILEVER, 41' TO 50'
0735 74 1	1	\$840,000.00	\$840,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	1	\$840,000.00	\$840,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 2
0750 1 11	1	\$604.59	\$8,561,000.00	14,160.000	SF	N	ARCHITECTURAL, BUILDING, NEW, REST AREA
0750 1 17	1	\$478.70	\$382,000.00	798.000	SF	N	ARCHITECTURAL, BUILDING, NEW, STORAGE/MECHANICAL
0751 5	1	\$492,000.00	\$492,000.00	1.000	LS	N	ARCHITECTURAL-WATER, SANITARY SEWER/SEWAGE TREATMENT
0751 11101	1	\$1,718,647.00	\$1,718,647.00	1.000	LS	N	ARCHITECTURAL- SPECIAL, FURNISH AND INSTALL
0751 30 1	1	\$82,300.00	\$740,700.00	9.000	EA	N	ARCHITECTURAL, PICNIC PAVILION, SMALL
0751 30 2	1	\$131,800.00	\$263,600.00	2.000	EA	N	ARCHITECTURAL, PICNIC PAVILION, LARGE
0751 36 41	1	\$2,000.00	\$16,000.00	8.000	EA	N	BICYCLE RACK, RELOCATE, 1-2 BICYCLES
0751 37	1	\$2,120.00	\$142,040.00	67.000	EA	N	TRASH RECEPTACLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0751 37 1	1	\$1,290.00	\$27,090.00	21.000	EA	N	TRASH RECEPTACLE- ASH URN
0751 37 2	1	\$1,550.00	\$34,100.00	22.000	EA	N	TRASH RECEPTACLE- DOG WASTE
0751 38 13	1	\$2,950.00	\$26,550.00	9.000	EA	N	BENCH, F&I, CONCRETE
0751 44 2	1	\$7,280.00	\$7,280.00	1.000	EA	N	FLAG POLE, 26-35'
0906173100	1	\$225.00	\$222,300.00	988.000	GA	N	SINGLE COMPONENT POLYURETHANE INJECTION
0906173200	3	\$16.70	\$565,160.80	33,852.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0908333100	1	\$26.75	\$212,020.50	7,926.000	SY	N	HIGH FRICTION SURFACE COURSE
0914550 4	1	\$130.21	\$111,980.60	860.000	LF	N	FENCING- PEDESTRIAN BARRIER P4- 4' STEEL PROPRIETARY ALTERNATIVE FENCE
0915332 3	1	\$24.50	\$402,143.00	16,414.000	SY	Y	FULL DEPTH RECLAMATION, PROJECT 444313-1-52-01
0916351	2	\$9.58	\$112,200.00	11,716.000	LB	N	FIBER REINFORCED POLYMER PATCHING MATERIAL
0918352 3	1	\$3.86	\$41,359.90	10,715.000	SY	Y	GRINDING CONCRETE PAVEMENT, LONGITUDINAL GROOVING
0919528 19	1	\$100.00	\$8,100.00	81.000	SF	Y	DIRECTIONAL INDICATORS, PROJECT 445691-1-52-01
0919528100	2	\$139.88	\$23,640.00	169.000	SF	N	DIRECTIONAL INDICATORS
0920520100	5	\$424.11	\$135,713.74	320.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920681100	1	\$12,190.00	\$121,900.00	10.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT
0920714100	6	\$11.20	\$1,300,075.48	116,048.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0921703100	1	\$26.00	\$572.00	22.000	LF	N	CHANNELIZING CURB, CENTERLINE
0922102 1	2	\$12.60	\$10,481.48	832.000	ED	N	SMART WORK ZONE, ARROW BOARD
0922102 2	2	\$17.80	\$181,569.93	10,203.000	ED	N	SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0922102 5	2	\$18.50	\$314,377.84	16,993.000	ED	N	SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN WITH ELECTRONIC SPEED FEEDBACK SIGN
0922102 6	2	\$9.26	\$131,700.45	14,217.000	ED	N	SMART WORK ZONE, VEHICLE DETECTOR
0922102 7	1	\$25.54	\$35,883.70	1,405.000	ED	N	SMART WORK ZONE, CAMERA
0922102 8	1	\$39.00	\$20,436.00	524.000	ED	N	SMART WORK ZONE, CENTRAL PROCESSOR
0922102 9	2	\$4.89	\$26,334.22	5,390.000	ED	N	SMART WORK ZONE, LOCATION DEVICE
0999 2	1	\$205,000.00	\$205,000.00	1.000	LS	N	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16	7	\$15,428.57	\$108,000.00	7.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	2	\$3,900.00	\$222,300.00	57.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	2	\$4,500.00	\$18,000.00	4.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	70	\$49,442.40	\$4,795,913.25	97.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	3	\$154,153.22	\$770,766.08	5.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1050 10101	1	\$6,000.00	\$1,080,000.00	180.000	LF	Y	UTILITY PIPE, F&I, STEEL CASING- JACK & BORE 60", PROJECT 433663-1-56-04
1050 16001	2	\$76.95	\$3,155.00	41.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9"
1050 16002	2	\$34.38	\$28,914.00	841.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	3	\$58.98	\$105,575.00	1,790.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 16004	6	\$64.25	\$355,771.00	5,537.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 16005	1	\$111.81	\$306,350.00	2,740.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18004	1	\$45.00	\$2,565.00	57.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 18005	1	\$204.41	\$264,300.00	1,293.000	LF	N	UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 20-49.9"
1050 19325	1	\$1,200.00	\$546,000.00	455.000	LF	N	UTILITY PIPE, TEMPORARY, PE, WATER/SEWER, 20-49.9"
1050 31202	1	\$90.00	\$6,120.00	68.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2"
1050 31203	1	\$251.00	\$4,769.00	19.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 3"
1050 31204	1	\$102.00	\$39,780.00	390.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"
1050 31206	1	\$112.00	\$110,656.00	988.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	2	\$121.74	\$70,854.00	582.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 31210	1	\$125.00	\$15,000.00	120.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"
1050 31212	1	\$155.00	\$64,635.00	417.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 31242	1	\$1,100.00	\$2,623,500.00	2,385.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 42"
1050 41201	2	\$164.21	\$9,196.00	56.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 42204	1	\$63.00	\$14,994.00	238.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 4"
1050 42206	1	\$350.00	\$14,000.00	40.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 42210	1	\$120.00	\$44,280.00	369.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10"
1050 42212	1	\$146.00	\$22,922.00	157.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 42214	1	\$155.00	\$126,015.00	813.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 14"
1050 42216	1	\$500.00	\$30,000.00	60.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 16"
1050 51206	4	\$211.74	\$196,074.00	926.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"
1050 51208	1	\$300.00	\$285,000.00	950.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"
1050 51210	2	\$453.93	\$281,888.00	621.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 10"
1050 51212	2	\$261.76	\$26,700.00	102.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 51216	1	\$295.00	\$102,365.00	347.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"
1050 51220	1	\$400.00	\$608,400.00	1,521.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 20"
1050 61130	1	\$2,450.00	\$923,650.00	377.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30"
1050 61160	1	\$1,200.00	\$234,000.00	195.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 60"
1050 71201	1	\$63.00	\$5,670.00	90.000	LF	N	UTILITY PIPE- COPPER, FURNISH & INSTALL, WATER/SEWER, 1"
1055 31142	1	\$38,000.00	\$798,000.00	21.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 42"
1055 31242	1	\$80,000.00	\$160,000.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 42"
1055 31442	1	\$36,000.00	\$36,000.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, UNION, 42"
1055 31512	1	\$2,300.00	\$6,900.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 12"
1055 31514	1	\$2,400.00	\$4,800.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 14"
1055 31542	1	\$30,000.00	\$180,000.00	6.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 42"
1055 51108	3	\$2,258.29	\$142,272.00	63.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51110	3	\$2,055.00	\$41,100.00	20.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51112	2	\$2,830.77	\$73,600.00	26.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51116	1	\$3,000.00	\$24,000.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"
1055 51120	1	\$5,200.00	\$119,600.00	23.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 20"
1055 51208	2	\$2,964.31	\$38,536.00	13.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"
1055 51212	1	\$2,600.00	\$7,800.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51216	1	\$3,100.00	\$12,400.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16"
1055 51310	1	\$1,500.00	\$6,000.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 10"
1055 51312	2	\$1,660.00	\$8,300.00	5.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"
1055 51314	1	\$2,600.00	\$20,800.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 14"
1055 51408	1	\$2,500.00	\$15,000.00	6.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51412	2	\$4,625.00	\$37,000.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"
1055 51508	2	\$1,600.00	\$4,800.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"
1055 51510	2	\$570.00	\$1,710.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 10"
1055 51516	1	\$1,100.00	\$8,800.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16"
1055 51520	1	\$6,000.00	\$24,000.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 20"
1055 51812	1	\$3,000.00	\$3,000.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL CROSS, 12"
1060 13	1	\$3,000.00	\$30,000.00	10.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, INSTALL
1060 15	2	\$1,973.91	\$45,400.00	23.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1080 21100	1	\$2,900.00	\$5,800.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1"
1080 21110	1	\$1,600.00	\$3,200.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 10"
1080 21400	1	\$575.00	\$3,450.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, RELOCATE
1080 21500	3	\$861.67	\$38,775.00	45.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	2	\$781.00	\$3,905.00	5.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22101	1	\$4,000.00	\$4,000.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 1"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 22600	1	\$2,500.00	\$2,500.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, REMOVE
1080 23100	1	\$5,000.00	\$10,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 1"
1080 23102	1	\$7,000.00	\$7,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"
1080 23104	1	\$15,000.00	\$15,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 4"
1080 23106	2	\$6,844.00	\$54,752.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"
1080 23108	2	\$13,488.62	\$175,352.00	13.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"
1080 23110	1	\$8,500.00	\$17,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10"
1080 23116	1	\$10,400.00	\$83,200.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16"
1080 23120	1	\$10,000.00	\$30,000.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 20"
1080 23142	1	\$225,000.00	\$225,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 42"
1080 24100	1	\$365.00	\$4,380.00	12.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1"
1080 24102	1	\$2,550.00	\$2,550.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2"
1080 24104	1	\$3,400.00	\$3,400.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4"
1080 24106	4	\$2,898.52	\$78,260.00	27.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	3	\$5,042.13	\$75,632.00	15.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24110	3	\$5,440.00	\$27,200.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"
1080 24112	3	\$7,262.50	\$58,100.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24116	1	\$12,000.00	\$96,000.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"
1080 24120	1	\$25,000.00	\$125,000.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 20"
1080 24142	1	\$125,000.00	\$250,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 42"



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 08
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 24500	3	\$1,215.71	\$42,550.00	35.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 24600	1	\$435.00	\$2,175.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25106	1	\$6,100.00	\$24,400.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 6"
1080 25110	1	\$12,000.00	\$12,000.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 10"
1080 25112	1	\$13,500.00	\$13,500.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 12"
1080 25116	1	\$21,000.00	\$84,000.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 16"
1080 26101	1	\$6,000.00	\$60,000.00	10.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 1"
1080 26102	1	\$5,000.00	\$55,000.00	11.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"
1080 26106	1	\$65,000.00	\$130,000.00	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 6"
1080 27106	2	\$10,802.80	\$108,028.00	10.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"
1080 27108	1	\$15,844.00	\$31,688.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 8"
1080 27110	1	\$17,000.00	\$34,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 10"
1080 27112	2	\$19,571.43	\$137,000.00	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"
1080 27116	1	\$34,000.00	\$272,000.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"
1080 27120	1	\$26,500.00	\$212,000.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 20"
1080 27142	1	\$105,000.00	\$105,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 42"
1080 29106	1	\$77.00	\$4,081.00	53.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 29110	2	\$673.61	\$41,764.00	62.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 10"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 29112	2	\$713.04	\$22,104.30	31.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"
1080 29116	1	\$320.00	\$8,640.00	27.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16"
1080 29120	1	\$2,000.00	\$182,000.00	91.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 20"
1080 29142	1	\$11,000.00	\$66,000.00	6.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 42"
1080 32102	1	\$5,000.00	\$40,000.00	8.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 2"
1080 32110	1	\$1,500.00	\$3,000.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 10"
1080 32120	1	\$1,200.00	\$7,200.00	6.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 20"
1080 32600	1	\$1,000.00	\$2,000.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, REMOVE
1080 33142	1	\$200,000.00	\$800,000.00	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 42"
1644113 08	1	\$7,817.00	\$7,817.00	1.000	EA	N	FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"
1644116 08	1	\$7,500.00	\$75,000.00	10.000	EA	N	FIRE HYDRANT, STANDARD, F&I, 3 WAY, 2 HOSE, 1 PUMPER, 6"
1644133 08	1	\$7,400.00	\$22,200.00	3.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"
1644136 08	1	\$11,500.00	\$11,500.00	1.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"
1644400	2	\$4,100.00	\$53,300.00	13.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	1	\$3,300.00	\$9,900.00	3.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY