



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 09  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	5	\$1,648.69	\$2,143,300.00	1,300.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	1	\$13.30	\$100,100.00	7,529.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 3	1	\$74.80	\$7,128.44	95.300	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	2	\$360.34	\$20,900.00	58.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	3	\$37.65	\$89,152.00	2,368.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	5	\$.35	\$18,050.42	51,508.000	ED	N	WORK ZONE SIGN
0102 61	1	\$44.00	\$1,540.00	35.000	EA	N	BUSINESS SIGN
0102 71 13	2	\$57.70	\$66,475.20	1,152.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	1	\$41.70	\$289,773.30	6,949.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 23	2	\$23.54	\$31,356.00	1,332.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	1	\$17.85	\$225,356.25	12,625.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 74 1	5	\$.14	\$11,786.30	86,662.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	2	\$.22	\$2,512.83	11,341.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	3	\$3.39	\$3,348.00	988.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 89 1	1	\$3,010.00	\$132,440.00	44.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	5	\$12.44	\$39,579.44	3,182.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	2	\$15.87	\$11,503.75	725.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	2	\$11.66	\$8,453.75	725.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	2	\$.64	\$586.00	912.000	ED	N	TYPE III BARRICADE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 09  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102150 1	1	\$5.27	\$1,581.00	300.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	1	\$6.32	\$1,896.00	300.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$30.00	\$10,800.00	360.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	1	\$23,900.00	\$4,732.20	.198	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 31	1	\$32,750.00	\$4,781.50	.146	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 10 3	5	\$1.79	\$217,802.80	121,378.000	LF	N	SEDIMENT BARRIER
0104 11	2	\$21.95	\$10,734.90	489.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	2	\$6.31	\$12,182.40	1,930.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	2	\$3,272.50	\$13,090.00	4.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	5	\$126.35	\$16,425.60	130.000	EA	N	INLET PROTECTION SYSTEM
0107 1	5	\$82.36	\$74,711.73	907.150	AC	N	LITTER REMOVAL
0107 2	5	\$373.70	\$299,357.43	801.060	AC	N	MOWING
0108 1	1	\$10,350.00	\$20,700.00	2.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	1	\$8,400.00	\$8,400.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	5	\$32,565.90	\$658,808.13	20.230	AC	N	CLEARING & GRUBBING
0110 4 10	4	\$20.56	\$146,930.25	7,147.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	1	\$203.50	\$1,628.00	8.000	EA	N	MAILBOX, F&I SINGLE
0120 1	4	\$5.85	\$392,986.76	67,121.400	CY	N	REGULAR EXCAVATION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 09  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 6	4	\$4.01	\$278,542.01	69,506.200	CY	N	EMBANKMENT
0160 4	4	\$29.66	\$155,295.05	5,236.000	SY	N	TYPE B STABILIZATION
0285701	1	\$38.15	\$49,862.05	1,307.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285709	3	\$93.72	\$208,612.80	2,226.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	1	\$202.90	\$42,609.00	210.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0286 1	1	\$77.75	\$34,987.50	450.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 3	1	\$11.60	\$16,843.20	1,452.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	3	\$4.76	\$297,537.45	62,559.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	1	\$4.06	\$102,758.60	25,310.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	5	\$3.78	\$312,507.65	82,595.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	2	\$4.99	\$703,277.95	140,927.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 17	1	\$7.95	\$73,768.05	9,279.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 23	1	\$9.30	\$24,440.40	2,628.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6" AVG DEPTH
0334 1 13	2	\$167.56	\$1,929,435.04	11,514.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	2	\$137.87	\$883,297.50	6,406.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 53	1	\$438.00	\$58,735.80	134.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	1	\$153.10	\$2,545,547.77	16,626.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0337 7 83	2	\$186.64	\$1,025,954.48	5,497.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	2	\$185.74	\$3,046,974.90	16,404.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 09  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 93	1	\$233.90	\$1,277,070.61	5,459.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	2	\$635.61	\$171,615.60	270.000	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0401 70 3	1	\$1,700.00	\$17,000.00	10.000	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0425 1203	1	\$14,500.00	\$14,500.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1315	1	\$10,000.00	\$20,000.00	2.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1351	2	\$12,375.00	\$99,000.00	8.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	1	\$9,530.00	\$9,530.00	1.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	1	\$11,750.00	\$23,500.00	2.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$7,875.00	\$7,875.00	1.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1451	1	\$16,000.00	\$32,000.00	2.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1529	1	\$10,500.00	\$10,500.00	1.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1549	1	\$14,500.00	\$14,500.00	1.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1553	1	\$13,500.00	\$13,500.00	1.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 2 61	2	\$8,666.67	\$26,000.00	3.000	EA	N	MANHOLES, P-8, <10'
0425 2 71	1	\$14,000.00	\$84,000.00	6.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	1	\$23,500.00	\$70,500.00	3.000	EA	N	MANHOLES, J-7, >10'
0425 2 91	1	\$21,000.00	\$21,000.00	1.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	1	\$22,000.00	\$44,000.00	2.000	EA	N	MANHOLES, J-8, >10'
0425 5	1	\$1,600.00	\$17,600.00	11.000	EA	N	MANHOLE, ADJUST



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 09  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 5 1	1	\$1,600.00	\$6,400.00	4.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	1	\$850.00	\$11,900.00	14.000	EA	N	VALVE BOXES, ADJUST
0425 14 1	1	\$235.00	\$3,525.00	15.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0430174118	1	\$214.40	\$58,960.00	275.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	1	\$284.30	\$27,861.40	98.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174218	1	\$160.45	\$12,515.10	78.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	1	\$265.70	\$13,285.00	50.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430175112	1	\$185.00	\$2,220.00	12.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	2	\$361.08	\$18,054.00	50.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	1	\$171.00	\$46,341.00	271.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	2	\$216.87	\$49,012.00	226.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	1	\$873.00	\$3,492.00	4.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	1	\$332.00	\$142,760.00	430.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175148	1	\$440.00	\$90,200.00	205.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	1	\$658.00	\$76,328.00	116.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175160	1	\$618.00	\$690,924.00	1,118.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175215	1	\$150.00	\$15,750.00	105.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD
0430175236	1	\$1,200.00	\$19,200.00	16.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 09  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430185136	1	\$2,400.00	\$307,200.00	128.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430524200	1	\$5,875.00	\$11,750.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ROUND
0430830	1	\$705.00	\$1,833.00	2.600	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430982129	1	\$3,150.00	\$3,150.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982143	1	\$20,150.00	\$20,150.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 60" CD
0430984125	1	\$2,400.00	\$57,600.00	24.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	1	\$3,110.00	\$43,540.00	14.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984625	1	\$3,100.00	\$6,200.00	2.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	1	\$3,340.00	\$6,680.00	2.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0515 4 2	1	\$82.50	\$32,175.00	390.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 10	3	\$61.97	\$251,789.10	4,063.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 4	1	\$55.65	\$946.05	17.000	LF	N	CONCRETE CURB, TYPE D
0520 3	1	\$67.25	\$10,222.00	152.000	LF	N	VALLEY GUTTER- CONCRETE
0520 70	2	\$211.54	\$14,384.80	68.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0522 1	2	\$127.30	\$528,917.00	4,155.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	3	\$106.00	\$171,619.00	1,619.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 1	1	\$545.00	\$545.00	1.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0527 2	4	\$51.86	\$55,956.44	1,079.000	SF	N	DETECTABLE WARNINGS
0530 3 4	1	\$720.00	\$10,512.00	14.600	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 09  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 74	1	\$263.65	\$2,768.33	10.500	TN	N	BEDDING STONE
0536 1 1	2	\$20.79	\$382,444.90	18,393.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 6	1	\$24.50	\$5,684.00	232.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	1	\$129.50	\$193,991.00	1,498.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	1	\$322.00	\$5,474.00	17.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	1	\$189.30	\$3,786.00	20.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8122	2	\$4,202.00	\$16,808.00	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 73	2	\$.40	\$7,148.30	17,826.000	LF	N	GUARDRAIL REMOVAL
0536 85 24	2	\$3,144.00	\$125,760.00	40.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0546 72 3	3	\$1,913.49	\$42,885.19	22.412	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10120	1	\$25.25	\$50,197.00	1,988.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0570 1 2	5	\$5.68	\$455,371.96	80,103.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	1	\$9.15	\$94,309.05	10,307.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0611 2 1	1	\$1,300.00	\$2,600.00	2.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0630 2 11	3	\$21.19	\$35,043.17	1,654.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	2	\$56.83	\$29,040.50	511.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 09  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 1	2	\$17,400.00	\$34,800.00	2.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 6	2	\$2,062.50	\$4,125.00	2.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 6	1	\$6.25	\$1,562.50	250.000	DA	N	FIBER OPTIC CABLE LOCATOR
0634 4600	1	\$1,500.00	\$1,500.00	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	3	\$2,099.76	\$88,190.00	42.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0639 1122	1	\$6,150.00	\$12,300.00	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 2 1	1	\$10.50	\$472.50	45.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0641 2 80	1	\$6,400.00	\$6,400.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0646 1 11	2	\$4,175.00	\$33,400.00	8.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	2	\$1,723.33	\$5,170.00	3.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	2	\$668.75	\$2,675.00	4.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 1	1	\$75,000.00	\$75,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 8	1	\$122,250.00	\$122,250.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 21	1	\$117,000.00	\$117,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 09  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 26 5	1	\$9,700.00	\$38,800.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	1	\$2,400.00	\$21,600.00	9.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	1	\$2,800.00	\$5,600.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0653 1 11	2	\$1,219.44	\$10,975.00	9.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0660 1109	2	\$452.83	\$8,150.85	18.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	2	\$532.65	\$3,195.92	6.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	1	\$27.29	\$518.51	19.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2102	2	\$1,112.03	\$42,257.20	38.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	3	\$2,105.77	\$50,538.56	24.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0663 1121	1	\$11,500.00	\$11,500.00	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	1	\$9,000.00	\$9,000.00	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0665 1 11	2	\$400.00	\$4,000.00	10.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 60	1	\$45.00	\$45.00	1.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	1	\$57,000.00	\$57,000.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 09  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5500	1	\$11,300.00	\$11,300.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	1	\$1,950.00	\$1,950.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 40	2	\$3,379.27	\$10,137.82	3.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 60	1	\$990.00	\$990.00	1.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1500	1	\$6,195.44	\$12,390.88	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0682 1113	1	\$10,500.00	\$10,500.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0684 1 1	1	\$4,300.00	\$4,300.00	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 6 12	1	\$10,500.00	\$10,500.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0685 1 11	1	\$14,000.00	\$14,000.00	1.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0700 1 11	5	\$436.45	\$88,598.74	203.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	4	\$1,663.15	\$89,810.05	54.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 50	3	\$223.55	\$4,918.00	22.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	5	\$36.88	\$7,928.46	215.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 12	1	\$3,192.41	\$3,192.41	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	1	\$4,256.56	\$8,513.12	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	1	\$7,448.97	\$14,897.94	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 09  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 60	1	\$638.48	\$3,830.88	6.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3102	1	\$1,000.00	\$2,000.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3201	1	\$1,150.00	\$2,300.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3501	1	\$36.00	\$72.00	2.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3602	1	\$59.00	\$118.00	2.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 5 22	1	\$6,500.00	\$26,000.00	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 13 15	2	\$101.93	\$3,567.48	35.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0704 1 1	1	\$200.00	\$400.00	2.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	1	\$200.00	\$3,800.00	19.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	3	\$245.70	\$13,513.34	55.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	2	\$162.05	\$3,403.05	21.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	2	\$265.67	\$3,188.00	12.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	1	\$74.49	\$3,798.99	51.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	1	\$63.85	\$1,085.45	17.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	5	\$4.86	\$50,827.23	10,456.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	5	\$1,176.39	\$35,025.91	29.774	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	3	\$1,273.23	\$1,398.01	1.098	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 09  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11123	4	\$ .89	\$4,335.15	4,862.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	4	\$1.55	\$2,973.10	1,913.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	4	\$1.54	\$4,444.80	2,886.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	4	\$450.70	\$1,513.89	3.359	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	3	\$593.07	\$256.80	.433	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	3	\$92.84	\$464.22	5.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	4	\$32.03	\$6,663.10	208.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11190	1	\$5.32	\$10.64	2.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	5	\$1,184.54	\$17,899.63	15.111	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	2	\$1.40	\$1,160.80	827.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	3	\$536.11	\$4,985.83	9.300	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	4	\$590.26	\$344.12	.583	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 09  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11290	2	\$2.31	\$425.92	184.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	1	\$474.04	\$24.65	.052	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 11421	1	\$1.20	\$52.80	44.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"
0710 90	5	\$17,185.35	\$103,112.09	6.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	2	\$6,968.81	\$759.60	.109	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11123	4	\$4.41	\$20,287.55	4,598.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDBOUT
0711 11124	4	\$6.04	\$11,713.24	1,940.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	5	\$8.00	\$12,608.30	1,576.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	3	\$3,919.35	\$1,697.08	.433	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	3	\$335.53	\$1,677.66	5.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	4	\$72.64	\$15,109.45	208.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11224	4	\$4.69	\$8,859.13	1,887.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 09  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11241	5	\$3,835.04	\$2,442.92	.637	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	1	\$10.00	\$440.00	44.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 14125	2	\$18.25	\$27,356.13	1,499.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 15131	1	\$1,980.00	\$211.86	.107	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16101	5	\$6,247.95	\$177,404.17	28.394	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	1	\$8,521.72	\$8,427.98	.989	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	3	\$2,163.37	\$7,444.17	3.441	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16201	5	\$6,313.81	\$80,027.60	12.675	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	3	\$1,915.33	\$17,747.44	9.266	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0713103101	1	\$34,000.00	\$3,570.00	.105	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	1	\$16,750.00	\$1,172.50	.070	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	1	\$35,000.00	\$2,450.00	.070	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	1	\$16,750.00	\$1,172.50	.070	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	1	\$3.65	\$4,609.95	1,263.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 11211	1	\$2,300.00	\$4,600.00	2.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/04/01 to 2024/03/31  
Statewide

Market Area: 09  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61100	1	\$10,000.00	\$40,000.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 62352	1	\$19,000.00	\$19,000.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 68000	1	\$4,000.00	\$4,000.00	1.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715500 1	1	\$1,270.00	\$6,350.00	5.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0999 25	5	\$47,574.29	\$333,020.00	7.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID