



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/06/01 to 2024/05/31  
Statewide

Market Area: 10  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	19	\$1,838.89	\$10,021,971.61	5,450.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	5	\$22.36	\$371,735.85	16,625.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	4	\$310.42	\$474,629.76	1,529.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	3	\$761.92	\$107,126.51	140.600	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	6	\$147.22	\$274,862.82	1,867.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	13	\$59.87	\$525,262.32	8,774.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	19	\$.24	\$131,194.71	552,144.000	ED	N	WORK ZONE SIGN
0102 61	3	\$58.05	\$2,554.19	44.000	EA	N	BUSINESS SIGN
0102 62 12	2	\$.87	\$2,557.20	2,940.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 71 13	5	\$37.80	\$181,859.15	4,811.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	5	\$19.56	\$314,446.28	16,073.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	2	\$39.88	\$91,854.96	2,303.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	4	\$12.13	\$91,099.30	7,510.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	1	\$20.76	\$5,958.12	287.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	2	\$1.70	\$12,283.00	7,215.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	19	\$.11	\$236,340.92	2,158,376.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	14	\$.05	\$67,364.63	1,290,580.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	4	\$28.39	\$185,987.26	6,552.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	17	\$6.35	\$88,588.97	13,941.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 78 1	2	\$6.61	\$17,725.72	2,682.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	6	\$764.80	\$29,062.51	38.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	19	\$10.93	\$363,938.25	33,307.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	12	\$24.81	\$419,174.15	16,892.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	12	\$12.05	\$206,659.35	17,152.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	1	\$44.98	\$11,245.00	250.000	DA	N	EXISTING ITS MAINTENANCE
0102115	16	\$.30	\$12,941.08	42,588.000	ED	N	TYPE III BARRICADE
0102120	1	\$125.39	\$115,985.75	925.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS
0102150 1	5	\$5.13	\$22,983.06	4,478.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	5	\$5.13	\$22,983.06	4,478.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	3	\$50.50	\$26,463.12	524.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 12	2	\$6,446.44	\$5,112.03	.793	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	6	\$14,117.59	\$74,286.75	5.262	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	4	\$5,771.15	\$6,677.22	1.157	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	2	\$16.36	\$3,010.32	184.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	2	\$6.09	\$4,405.65	724.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 31	6	\$14,940.43	\$99,040.12	6.629	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	1	\$3,050.00	\$405.65	.133	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 10 3	17	\$1.92	\$267,549.77	139,616.000	LF	N	SEDIMENT BARRIER
0104 11	5	\$22.43	\$44,193.79	1,970.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	4	\$6.65	\$21,333.07	3,206.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	8	\$3,527.48	\$98,769.34	28.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	16	\$174.14	\$132,866.69	763.000	EA	N	INLET PROTECTION SYSTEM
0107 1	18	\$20.36	\$408,310.53	20,052.710	AC	N	LITTER REMOVAL
0107 2	17	\$20.93	\$387,958.89	18,539.070	AC	N	MOWING
0108 1	4	\$7,344.13	\$29,376.52	4.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	2	\$27,698.50	\$55,397.00	2.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	17	\$63,158.08	\$3,089,693.08	48.920	AC	N	CLEARING & GRUBBING
0110 3	1	\$100.73	\$269,855.78	2,679.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	16	\$55.19	\$783,537.99	14,197.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	4	\$211.27	\$5,493.00	26.000	EA	N	MAILBOX, F&I SINGLE
0110 22	1	\$1,600.00	\$8,000.00	5.000	EA	N	TREE ROOT AND BRANCH PRUNING
0120 1	16	\$36.95	\$908,286.22	24,580.100	CY	N	REGULAR EXCAVATION
0120 2 2	1	\$81.73	\$336,204.53	4,113.600	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	2	\$10.79	\$48,864.70	4,527.300	CY	N	SUBSOIL EXCAVATION
0120 6	14	\$35.67	\$1,732,188.16	48,559.700	CY	N	EMBANKMENT
0160 4	16	\$23.46	\$1,321,910.40	56,348.000	SY	N	TYPE B STABILIZATION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285701	4	\$30.92	\$123,628.16	3,998.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	4	\$54.95	\$580,524.72	10,564.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	1	\$50.00	\$21,550.00	431.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	1	\$40.00	\$29,520.00	738.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285708	2	\$51.42	\$260,018.32	5,057.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	5	\$42.21	\$612,455.46	14,509.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	3	\$34.25	\$188,487.97	5,504.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	4	\$99.92	\$482,419.66	4,828.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	3	\$117.87	\$117,398.16	996.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	1	\$84.00	\$157,164.00	1,871.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285715	1	\$93.00	\$383,811.00	4,127.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	2	\$178.44	\$235,359.82	1,319.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$257.00	\$29,580.70	115.100	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	3	\$1.81	\$1,415,465.74	782,660.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	4	\$4.46	\$283,842.41	63,703.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	1	\$5.07	\$15,843.75	3,125.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	6	\$3.84	\$890,735.03	232,037.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	3	\$4.51	\$218,868.23	48,494.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	13	\$4.86	\$747,486.20	153,682.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 7	2	\$3.11	\$152,436.90	49,041.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 9	1	\$17.40	\$10,283.40	591.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 11	6	\$2.39	\$1,365,996.40	570,624.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 13	1	\$21.90	\$13,818.90	631.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	1	\$3.18	\$478,462.80	150,460.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	1	\$9.56	\$10,516.00	1,100.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 18	1	\$14.89	\$16,676.80	1,120.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH
0327 70 19	3	\$15.27	\$38,306.39	2,509.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	3	\$3.56	\$758,087.51	213,151.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 26	1	\$12.61	\$10,768.94	854.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0334 1 12	2	\$404.07	\$149,548.02	370.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	8	\$152.66	\$6,349,968.63	41,594.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	2	\$177.33	\$1,454,849.50	8,204.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 53	7	\$187.61	\$1,994,176.89	10,629.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	3	\$149.14	\$13,106,356.49	87,877.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0337 7 25	7	\$215.91	\$17,603,940.64	81,532.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 83	14	\$188.40	\$8,041,214.76	42,681.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0339 1	7	\$346.56	\$254,684.06	734.900	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 5	1	\$42.00	\$16,086.00	383.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 30 13	2	\$288.86	\$218,380.00	756.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 0 11	7	\$880.05	\$508,406.57	577.700	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 0 13	1	\$819.88	\$197,591.08	241.000	CY	N	CONCRETE CLASS NS, STEPS
0400 2 4	1	\$1,738.82	\$247,607.97	142.400	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	1	\$1,113.00	\$44,520.00	40.000	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 11	1	\$1,465.00	\$20,510.00	14.000	CY	N	CONCRETE CLASS II, RETAINING WALLS
0400 4 4	1	\$1,657.00	\$76,222.00	46.000	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	1	\$1,470.00	\$96,138.00	65.400	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400143	1	\$6.10	\$2,995.10	491.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400147	1	\$1,885.00	\$9,425.00	5.000	CF	N	COMPOSITE NEOPRENE PADS
0401 70 4	1	\$800.00	\$93,760.00	117.200	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0401 70 7	1	\$703.48	\$12,099.86	17.200	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0413151	1	\$150.00	\$11,100.00	74.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$2.30	\$16,716.40	7,268.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 4	2	\$2.05	\$64,481.43	31,525.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	1	\$1.60	\$19,920.00	12,450.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	1	\$1.52	\$186,909.84	122,592.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 9	1	\$1.34	\$10,478.80	7,820.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	3	\$10,735.35	\$32,206.04	3.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	1	\$10,498.82	\$10,498.82	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1311	2	\$18,047.44	\$162,426.96	9.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	1	\$20,277.56	\$20,277.56	1.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1341	1	\$12,494.00	\$24,988.00	2.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	5	\$11,156.49	\$234,286.24	21.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	1	\$8,615.00	\$25,845.00	3.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	4	\$10,460.75	\$115,068.20	11.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1451	2	\$15,043.13	\$30,086.25	2.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1471	1	\$10,771.18	\$96,940.62	9.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1475	1	\$6,892.37	\$6,892.37	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1511	1	\$11,810.11	\$23,620.22	2.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1515	1	\$7,011.15	\$21,033.45	3.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	5	\$10,115.11	\$80,920.88	8.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1525	5	\$12,721.21	\$114,490.91	9.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1531	2	\$7,979.70	\$15,959.39	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	2	\$9,243.00	\$18,486.00	2.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	1	\$9,300.00	\$18,600.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1545	1	\$6,200.00	\$6,200.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	1	\$9,592.62	\$19,185.24	2.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	2	\$14,457.39	\$28,914.78	2.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1555	1	\$20,271.21	\$20,271.21	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1559	1	\$9,000.00	\$9,000.00	1.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	1	\$6,700.00	\$6,700.00	1.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1711	2	\$13,867.06	\$41,601.18	3.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$11,823.49	\$11,823.49	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1910	2	\$9,744.00	\$48,720.00	5.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	6	\$12,395.26	\$99,162.06	8.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	1	\$5,402.19	\$5,402.19	1.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	5	\$8,268.67	\$107,492.70	13.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	1	\$5,917.86	\$5,917.86	1.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	2	\$14,329.75	\$57,319.00	4.000	EA	N	MANHOLES, J-7, <10'
0425 2 91	4	\$7,761.46	\$31,045.84	4.000	EA	N	MANHOLES, J-8, <10'
0425 2 93	1	\$5,402.19	\$5,402.19	1.000	EA	N	MANHOLES, J-8, PARTIAL
0425 4	1	\$2,354.00	\$4,708.00	2.000	EA	N	INLETS, ADJUST
0425 5	7	\$1,542.59	\$61,703.57	40.000	EA	N	MANHOLE, ADJUST
0425 5 1	1	\$940.00	\$1,880.00	2.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	1	\$660.00	\$5,280.00	8.000	EA	N	VALVE BOXES, ADJUST
0425 11	1	\$4,600.00	\$9,200.00	2.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430174115	1	\$677.00	\$10,155.00	15.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	1	\$1,498.61	\$8,991.66	6.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	2	\$365.32	\$23,746.02	65.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174218	2	\$307.40	\$59,020.32	192.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	1	\$391.41	\$52,840.35	135.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430175112	1	\$466.00	\$6,990.00	15.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	6	\$369.40	\$207,973.03	563.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	12	\$171.25	\$541,823.22	3,164.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	8	\$259.84	\$175,913.14	677.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	5	\$340.60	\$495,572.84	1,455.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	4	\$364.72	\$21,153.84	58.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175148	1	\$1,026.60	\$17,452.20	17.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175215	1	\$193.09	\$7,530.51	39.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD
0430175218	5	\$208.93	\$174,457.64	835.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	3	\$227.90	\$54,923.33	241.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	1	\$304.00	\$282,416.00	929.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	3	\$347.79	\$204,154.45	587.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430175242	1	\$433.43	\$177,706.30	410.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD
0430518110	1	\$4,467.55	\$4,467.55	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 15 DEGREES, ROUND
0430524102	1	\$4,778.13	\$4,778.13	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ELLIPTICAL
0430548200	1	\$40,449.36	\$40,449.36	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 0 DEGREES, ROUND



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430830	2	\$1,688.41	\$19,754.40	11.700	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 42	1	\$9,046.86	\$9,046.86	1.000	EA	N	MANATEE GRATE FOR 42" PIPE, UNHINGED
0430950	1	\$651.37	\$160,237.02	246.000	CY	N	DESILTING CONCRETE BOX CULVERT
0430982125	5	\$4,420.85	\$53,050.17	12.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	2	\$3,162.67	\$9,488.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982623	1	\$6,246.59	\$6,246.59	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD
0430982625	1	\$3,872.00	\$11,616.00	3.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430984123	2	\$6,195.14	\$30,975.68	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	3	\$5,982.46	\$173,491.40	29.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	5	\$6,521.35	\$97,820.27	15.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	2	\$7,010.50	\$14,021.00	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	1	\$7,813.00	\$7,813.00	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	3	\$5,507.82	\$49,570.34	9.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	1	\$6,705.76	\$13,411.52	2.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984633	1	\$5,600.00	\$5,600.00	1.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0430984638	3	\$11,676.50	\$46,706.00	4.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD
0430984640	1	\$14,666.00	\$29,332.00	2.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 42" SD
0436 1 1	2	\$536.11	\$350,077.34	653.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	1	\$22.75	\$14,946.75	657.000	LF	N	UNDERDRAIN, TYPE II
0440 73 3	1	\$90.00	\$3,960.00	44.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 2 63	1	\$438.00	\$127,458.00	291.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 2 78	1	\$438.00	\$148,920.00	340.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0455 34403	1	\$329.18	\$237,009.60	720.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 30"
0458 1 11	2	\$244.81	\$147,378.00	602.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	2	\$173.70	\$209,486.88	1,206.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	1	\$953.61	\$42,626.36	44.700	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	1	\$19.14	\$3,828.00	200.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 15	1	\$100.00	\$90,000.00	900.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 71 2	1	\$1,150.00	\$2,464,450.00	2,143.000	LF	N	METAL TRAFFIC RAILING, STEEL POST AND RAIL
0460 94	1	\$1,900.00	\$41,800.00	22.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0465 2160	1	\$108,836.00	\$217,672.00	2.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, FURNISH & INSTALL OTHER MACHINERY COMPONENTS
0465 2508	1	\$92,000.00	\$184,000.00	2.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES
0465 3 17	1	\$200.00	\$20,000.00	100.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS
0465 3 50	1	\$10,000.00	\$40,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 3 96	1	\$3,000.00	\$48,000.00	16.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLEAN, POCKETS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 20	1	\$41.00	\$8,200.00	200.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	1	\$1,800.00	\$360,000.00	200.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$23,132.00	\$46,264.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0506 3	1	\$7,630.00	\$30,520.00	4.000	EA	N	BRIDGE DRAINS
0508 4	1	\$41,359.00	\$82,718.00	2.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0508 78 1	1	\$62,829.00	\$125,658.00	2.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I
0508 78 4	1	\$3,010.00	\$6,020.00	2.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE
0515 1 1	1	\$361.11	\$5,055.54	14.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	5	\$112.60	\$35,918.70	319.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	2	\$140.49	\$672,405.99	4,786.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2231	1	\$198.35	\$142,812.00	720.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, STEEL ONLY,48" TYPE 1
0515 4 1	1	\$105.00	\$40,950.00	390.000	LF	N	BULLET RAIL, SINGLE RAIL
0520 1 7	10	\$30.86	\$1,069,471.27	34,660.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	10	\$41.67	\$496,481.22	11,915.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 2	3	\$33.51	\$70,548.66	2,105.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	4	\$30.91	\$30,072.81	973.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	3	\$55.79	\$40,503.98	726.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	1	\$204.00	\$13,056.00	64.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	2	\$84.64	\$39,525.00	467.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 16	1	\$86.33	\$96,257.95	1,115.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 5 42	1	\$250.00	\$29,250.00	117.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 6	5	\$62.35	\$69,145.34	1,109.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	8	\$128.84	\$269,007.49	2,088.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 6 11	1	\$141.21	\$89,103.51	631.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT
0521 72 43	1	\$316.00	\$294,828.00	933.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0522 1	12	\$63.69	\$414,322.73	6,505.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	13	\$173.90	\$1,699,218.39	9,771.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	2	\$100.47	\$8,037.98	80.000	SY	N	BUS BOARDING PAD- CONCRETE
0524 1 1	3	\$136.45	\$8,050.78	59.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	1	\$165.19	\$13,875.96	84.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 4	3	\$711.04	\$237,488.67	334.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	1	\$151.00	\$23,254.00	154.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 1 49	1	\$200.00	\$67,200.00	336.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0524 2 1	1	\$576.68	\$576.68	1.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 3"
0524 2 4	1	\$1,515.18	\$27,273.24	18.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 6"
0527 2	12	\$38.07	\$171,214.63	4,497.000	SF	N	DETECTABLE WARNINGS
0530 3 3	1	\$281.00	\$26,498.30	94.300	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	3	\$254.79	\$32,689.48	128.300	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	3	\$243.60	\$27,234.61	111.800	TN	N	BEDDING STONE
0531 1 10	1	\$47.55	\$83,022.30	1,746.000	SY	Y	IMPERMEABLE POND LINER, PROJECT 196022-6-52-01



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 0	2	\$26.59	\$4,174.75	157.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	5	\$27.58	\$279,246.64	10,125.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	2	\$40.35	\$172,840.05	4,283.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$14.59	\$57,645.09	3,951.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 6	1	\$22.00	\$1,826.00	83.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	1	\$144.60	\$1,590.60	11.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	2	\$370.00	\$7,400.00	20.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	3	\$204.70	\$20,469.96	100.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8111	1	\$2,500.00	\$5,000.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8122	5	\$4,158.34	\$62,375.09	15.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	3	\$2,395.85	\$21,562.66	9.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	5	\$3.25	\$27,116.62	8,335.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	3	\$1,786.37	\$26,795.52	15.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	5	\$3,768.11	\$101,739.03	27.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 27	1	\$15,554.76	\$31,109.52	2.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0538 1	1	\$13.50	\$14,175.00	1,050.000	LF	N	GUARDRAIL RESET
0544 3 1	1	\$30,326.07	\$60,652.14	2.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 71 1	1	\$925.53	\$3,702.12	4.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	1	\$2,857.68	\$25,827.71	9.038	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	6	\$2,288.61	\$97,339.04	42.532	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	1	\$51.39	\$4,554,079.02	88,618.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0550 10363	1	\$435.44	\$137,599.04	316.000	LF	N	FENCING, TYPE R, GREATER THAN 10.0', WITH FULL ENCLOSURE
0550 10410	1	\$23.47	\$563.28	24.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 10929	1	\$115.00	\$77,625.00	675.000	LF	N	FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL FEATURES
0550 60923	1	\$8,600.00	\$17,200.00	2.000	EA	N	FENCE GATE, SPECIAL TYPE, DOUBLE, 12.1-18.0' OPENING
0561 2	1	\$50.00	\$184,700.00	3,694.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	1	\$6.00	\$43,746.00	7,291.000	SY	N	PERFORMANCE TURF
0570 1 2	16	\$5.18	\$1,094,483.32	211,467.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	4	\$5.81	\$118,232.23	20,349.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	1	\$42.00	\$5,124.00	122.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 13	1	\$30.00	\$90,660.00	3,022.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3
0580 1 1	1	\$55,000.00	\$55,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$25,000.00	\$25,000.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590 70	1	\$50,000.00	\$50,000.00	1.000	LS	N	IRRIGATION SYSTEM



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0591 1600	1	\$44.55	\$8,731.80	196.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0611 1 1	7	\$2,981.84	\$93,883.14	31.485	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	6	\$3,057.23	\$103,945.65	34.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	2	\$2,255.56	\$31,577.79	14.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	13	\$18.09	\$441,023.14	24,381.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	13	\$36.75	\$2,193,462.34	59,692.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	5	\$58.09	\$46,007.85	792.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	1	\$95.12	\$498,129.00	5,237.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	1	\$10.18	\$19,301.28	1,896.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 65	1	\$13.50	\$2,025.00	150.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0632 7 1	10	\$18,374.32	\$532,855.23	29.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	2	\$5.97	\$9,687.20	1,623.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 4	1	\$2,400.00	\$19,200.00	8.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	9	\$1,236.25	\$24,725.05	20.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	6	\$4.95	\$63,215.69	12,782.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS
0633 1123	1	\$6.00	\$103,572.00	17,262.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS
0633 1124	2	\$5.98	\$185,421.37	30,999.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1420	5	\$6.49	\$48,545.96	7,483.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1620	2	\$1.10	\$36,048.49	32,781.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	8	\$56.46	\$56,010.56	992.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	4	\$74.32	\$19,322.00	260.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	6	\$1,155.00	\$30,029.94	26.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	4	\$88.13	\$5,904.56	67.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	2	\$74.08	\$7,111.20	96.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	5	\$206.67	\$4,960.17	24.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 16	6	\$1,666.69	\$46,667.24	28.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	1	\$140.00	\$140.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 41	1	\$1,834.54	\$1,834.54	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE ENCLOSURE
0633 3 51	3	\$1,300.75	\$3,902.25	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	1	\$36.11	\$36.11	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 3 56	1	\$740.00	\$740.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 6	12	\$206.16	\$683,424.50	3,315.000	DA	N	FIBER OPTIC CABLE LOCATOR
0634 4154	1	\$4,871.00	\$14,613.00	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE
0634 4600	1	\$900.00	\$1,800.00	2.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	10	\$1,608.07	\$516,191.28	321.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 12	8	\$2,659.66	\$159,579.60	60.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	5	\$5,140.62	\$77,109.37	15.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	5	\$1,388.11	\$713,488.58	514.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 15	1	\$6,921.28	\$6,921.28	1.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 2 19	1	\$1,278.26	\$2,556.52	2.000	EA	N	PULL & SPLICE BOX, F&I, DIMENSIONS PER UTILITY/AGENCY OWNER
0635 3 12	1	\$980.00	\$34,300.00	35.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	1	\$1,161.00	\$9,288.00	8.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1112	2	\$6,703.25	\$26,813.00	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	3	\$3,425.91	\$20,555.45	6.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	7	\$3,392.19	\$54,275.08	16.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1410	1	\$2,255.00	\$2,255.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REL OVERHEAD
0639 1610	2	\$1,119.08	\$2,238.15	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	1	\$515.00	\$1,545.00	3.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	8	\$9.47	\$133,550.20	14,100.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	1	\$2.14	\$584.22	273.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	5	\$1,369.36	\$28,756.56	21.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 3 60	1	\$472.88	\$472.88	1.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6131	1	\$7,492.34	\$52,446.38	7.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS
0641 2 11	2	\$2,117.50	\$4,235.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	9	\$2,968.79	\$106,876.38	36.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 17	1	\$41,666.00	\$83,332.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII
0641 2 18	1	\$47,535.00	\$142,605.00	3.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	3	\$631.50	\$5,051.96	8.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 80	3	\$12,789.63	\$191,844.44	15.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	1	\$48,429.75	\$96,859.50	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3175	1	\$51,643.88	\$51,643.88	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'
0641 3800	1	\$9,850.83	\$9,850.83	1.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0646 1 11	7	\$3,172.82	\$364,874.46	115.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	3	\$2,676.17	\$40,142.56	15.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 40	3	\$2,633.84	\$26,338.44	10.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	8	\$443.33	\$24,383.33	55.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 1 15	1	\$76,340.40	\$305,361.60	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 63	1	\$6,458.80	\$19,376.40	3.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 1 65	2	\$11,539.79	\$57,698.94	5.000	EA	N	STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 2150	1	\$89,900.00	\$89,900.00	1.000	EA	N	STEEL CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 50'
0649 21 1	2	\$70,290.40	\$351,452.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	3	\$88,981.84	\$444,909.19	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 4	1	\$117,000.00	\$117,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-30'
0649 21 6	1	\$105,000.00	\$105,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 8	1	\$139,200.00	\$139,200.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 10	3	\$110,353.97	\$551,769.83	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 13	2	\$139,400.00	\$418,200.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 15	2	\$120,997.13	\$846,979.89	7.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 17	1	\$154,549.79	\$154,549.79	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'
0649 21 21	1	\$130,903.08	\$392,709.24	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 26	1	\$246,356.98	\$246,356.98	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 26 3	1	\$12,600.00	\$12,600.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	7	\$2,506.16	\$380,935.62	152.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	4	\$3,006.32	\$54,113.68	18.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	2	\$3,792.22	\$30,337.75	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 44	1	\$12,324.00	\$36,972.00	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 46	1	\$15,258.00	\$15,258.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 4 SECTION, 1 WAY
0650 1 60	4	\$239.53	\$10,060.36	42.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	2	\$1,308.63	\$15,703.56	12.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 2102	1	\$1,444.44	\$47,666.52	33.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2106	1	\$370.00	\$1,480.00	4.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- 12" LED STANDARD MODULE
0650 2109	2	\$775.89	\$21,725.00	28.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	7	\$1,210.50	\$144,049.08	119.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	4	\$2,215.74	\$17,725.89	8.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 40	1	\$750.00	\$750.00	1.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	4	\$117.66	\$823.65	7.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 11	1	\$8,513.00	\$102,156.00	12.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0654 2 15	1	\$6,555.00	\$26,220.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, MAST ARM MOUNT RRFB SIGN ASSEMBLY
0654 2 16	1	\$6,555.00	\$26,220.00	4.000	AS	N	MIDBLOCK CROSSWALK:RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, POLE MOUNT RRFB SIGN ASSEMBLY
0654 2 17	1	\$13,400.00	\$53,600.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 18	1	\$18,871.76	\$75,487.04	4.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 22	1	\$10,755.00	\$43,020.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 27	1	\$16,000.00	\$32,000.00	2.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- SINGLE DIR ACCESSIBLE DETECTOR
0654 3 10	3	\$2,938.49	\$61,708.20	21.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1109	4	\$419.46	\$37,751.07	90.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	1	\$541.67	\$1,083.34	2.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	2	\$127.50	\$5,100.00	40.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	1	\$1,380.00	\$1,380.00	1.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	6	\$1,524.86	\$166,210.16	109.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	5	\$1,936.13	\$174,251.94	90.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	4	\$13,148.94	\$92,042.56	7.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	4	\$12,353.88	\$370,616.46	30.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 41	2	\$2,548.51	\$5,097.01	2.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT
0660 3 42	2	\$2,674.62	\$5,349.23	2.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT
0660 3 52	1	\$3,440.88	\$3,440.88	1.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT
0660 4 11	3	\$23,888.03	\$429,984.51	18.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	3	\$9,281.24	\$408,374.36	44.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 42	1	\$2,407.00	\$2,407.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 51	2	\$1,132.50	\$2,265.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 52	1	\$2,334.88	\$2,334.88	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT
0660 4 60	1	\$580.00	\$4,640.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	3	\$3,515.69	\$24,609.84	7.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 6122	3	\$11,084.81	\$77,593.66	7.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6600	1	\$900.00	\$900.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM
0660 7 22	1	\$87,951.86	\$351,807.44	4.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 8 11	1	\$13,842.56	\$13,842.56	1.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 8 12	1	\$14,444.41	\$28,888.82	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0665 1 11	4	\$389.98	\$23,788.64	61.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	4	\$2,552.43	\$229,718.79	90.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 14	1	\$1,949.17	\$7,796.68	4.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE BUTTON WITH PASSIVE
0665 1 40	1	\$120.00	\$1,800.00	15.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 60	4	\$96.12	\$3,267.92	34.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	3	\$73,400.10	\$440,400.60	6.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	1	\$72,222.03	\$72,222.03	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5500	1	\$17,605.00	\$17,605.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	5	\$1,569.98	\$15,699.76	10.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0671 2 11	3	\$13,014.41	\$286,317.05	22.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	5	\$3,420.74	\$27,365.90	8.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 60	2	\$1,087.63	\$15,226.85	14.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1153	3	\$54,371.23	\$652,454.81	12.000	EA	N	TRAFFIC SIGNAL CABINET, FURNISH & INSTALL WITH POLYMER CONCRETE CABINET BASE
0676 1500	5	\$7,971.72	\$79,717.20	10.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 2122	2	\$11,369.81	\$22,739.61	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2142	1	\$13,850.00	\$13,850.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	1	\$12,434.43	\$49,737.72	4.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2400	1	\$6,649.20	\$6,649.20	1.000	EA	N	ITS CABINET, RELOCATE
0676 2600	2	\$1,000.00	\$2,999.99	3.000	EA	N	ITS CABINET- REMOVE
0676 3 10	1	\$2,778.49	\$5,556.98	2.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0678 1102	1	\$5,750.00	\$5,750.00	1.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1113	7	\$9,009.90	\$126,138.66	14.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1123	1	\$11,550.00	\$23,100.00	2.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	1	\$8,900.00	\$71,200.00	8.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	2	\$3,737.98	\$11,213.94	3.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	3	\$485.83	\$2,915.00	6.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	7	\$6,455.14	\$174,288.89	27.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 6	1	\$115.00	\$345.00	3.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 2 1	1	\$2,850.00	\$2,850.00	1.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 5 1	1	\$1,350.00	\$1,350.00	1.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0685 1 11	1	\$6,050.00	\$12,100.00	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	1	\$5,452.76	\$27,263.80	5.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	6	\$27,535.55	\$605,782.01	22.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 60	1	\$639.13	\$1,917.39	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, REMOVE- POLE/CABINET REMAINS
0685 2 1	2	\$1,793.14	\$10,758.81	6.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 1 1	4	\$4,000.01	\$176,000.28	44.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	4	\$3,665.97	\$139,306.86	38.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	2	\$8,100.00	\$16,200.00	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7600	1	\$1,200.00	\$1,200.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	1	\$1,980.00	\$1,980.00	1.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0700 1 11	8	\$604.94	\$265,566.93	439.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	8	\$2,094.62	\$272,300.85	130.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	5	\$2,336.25	\$65,415.04	28.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	3	\$2,877.25	\$8,631.75	3.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	2	\$6,728.80	\$33,644.00	5.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	1	\$3,637.26	\$3,637.26	1.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 31	2	\$9,120.00	\$155,040.00	17.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 50	6	\$342.64	\$17,132.00	50.000	AS	Y	SINGLE POST SIGN, RELOCATE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 60	8	\$51.82	\$20,830.01	402.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	9	\$553.26	\$231,263.84	418.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	9	\$2,051.10	\$281,000.74	137.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	6	\$3,011.35	\$39,147.56	13.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1500	4	\$331.66	\$6,633.16	20.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	9	\$43.30	\$15,068.96	348.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 1913	1	\$4,599.59	\$13,798.77	3.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF
0700 2 11	2	\$5,127.85	\$41,022.78	8.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 2 12	2	\$5,450.33	\$32,702.00	6.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	2	\$9,687.86	\$87,190.77	9.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	2	\$10,636.46	\$127,637.54	12.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	3	\$12,937.43	\$77,624.56	6.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	1	\$20,610.45	\$41,220.90	2.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$31,472.20	\$125,888.80	4.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	1	\$4,900.00	\$4,900.00	1.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	4	\$1,455.65	\$48,036.60	33.000	AS	Y	MULTI- POST SIGN, REMOVE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2112	1	\$4,600.00	\$46,000.00	10.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 2113	2	\$8,420.15	\$25,260.46	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 2114	3	\$8,976.58	\$53,859.45	6.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2115	3	\$11,890.76	\$71,344.55	6.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF
0700 2116	1	\$17,753.58	\$17,753.58	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF
0700 2600	5	\$1,118.90	\$36,923.78	33.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	4	\$500.87	\$8,013.94	16.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	7	\$1,238.73	\$79,278.49	64.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	4	\$1,654.34	\$29,778.12	18.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	2	\$2,801.52	\$22,412.14	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	1	\$2,510.00	\$5,020.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	1	\$4,300.00	\$21,500.00	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	2	\$6,777.07	\$27,108.28	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	1	\$11,842.46	\$47,369.84	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	1	\$17,449.47	\$17,449.47	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3209	1	\$19,400.46	\$19,400.46	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3211	1	\$42,819.61	\$42,819.61	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3401	2	\$155.91	\$7,328.00	47.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	3	\$163.32	\$4,083.10	25.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	1	\$754.55	\$754.55	1.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3504	1	\$624.27	\$624.27	1.000	EA	N	SIGN PANEL, RELOCATE, 31-50 SF
0700 3601	7	\$132.63	\$9,416.75	71.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	1	\$127.00	\$1,016.00	8.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	1	\$267.84	\$1,874.88	7.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	1	\$180.00	\$360.00	2.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	1	\$255.00	\$1,275.00	5.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	2	\$1,156.14	\$4,624.54	4.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	1	\$2,008.31	\$8,033.24	4.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	1	\$2,409.55	\$2,409.55	1.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3609	1	\$2,677.40	\$2,677.40	1.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3611	1	\$5,354.80	\$5,354.80	1.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 4611	1	\$5,700.00	\$5,700.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 21	1	\$9,328.68	\$55,972.08	6.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	4	\$9,884.99	\$444,824.68	45.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 60	2	\$348.31	\$8,011.16	23.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 13 12	3	\$88.40	\$5,303.76	60.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	7	\$72.57	\$39,548.76	545.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141111	1	\$7,540.00	\$7,540.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141112	2	\$7,472.46	\$44,834.76	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700141141	1	\$7,432.93	\$118,926.88	16.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC SIGN PANELS
0700141160	1	\$8,025.20	\$8,025.20	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141330	1	\$8,520.00	\$42,600.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN
0700141360	2	\$8,990.78	\$89,907.84	10.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141390	1	\$26,912.58	\$26,912.58	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN 12-16 SF
0700141411	1	\$15,700.00	\$15,700.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142111	1	\$11,046.49	\$11,046.49	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	1	\$11,395.34	\$22,790.68	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142140	2	\$15,111.97	\$90,671.80	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700142902	1	\$755.81	\$2,267.43	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE - GROUND MOUNT
0704 1 1	3	\$233.72	\$26,176.48	112.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	2	\$261.19	\$9,141.58	35.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	9	\$328.87	\$16,772.30	51.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	2	\$402.26	\$55,512.22	138.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	2	\$343.88	\$13,067.52	38.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	9	\$165.38	\$98,565.84	596.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	2	\$98.35	\$3,442.15	35.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	19	\$4.36	\$365,895.86	83,956.000	EA	N	RAISED PAVEMENT MARKER, TYPE B



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11101	14	\$1,641.42	\$201,256.26	122.611	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	9	\$2,203.79	\$12,845.91	5.829	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	3	\$4,818.27	\$3,459.52	.718	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	10	\$1.79	\$36,865.57	20,559.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	9	\$1.80	\$19,039.98	10,564.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	11	\$2.06	\$19,563.03	9,504.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	10	\$483.24	\$59,405.26	122.931	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	1	\$1,250.00	\$406.25	.325	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	7	\$781.28	\$1,765.70	2.260	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11144	1	\$1,712.94	\$87.36	.051	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11160	9	\$47.42	\$3,698.70	78.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	13	\$44.11	\$38,639.12	876.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$5.00	\$140.00	28.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	4	\$5.37	\$2,197.45	409.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	14	\$1,654.31	\$155,187.86	93.808	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	2	\$2,761.58	\$52.47	.019	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	8	\$1.97	\$3,055.10	1,548.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	1	\$577.56	\$2,955.95	5.118	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	7	\$699.16	\$1,673.80	2.394	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	8	\$4.33	\$16,679.35	3,850.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 12290	5	\$4.45	\$23,954.74	5,383.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	18	\$50,445.01	\$1,109,790.11	22.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	5	\$6,778.49	\$5,551.58	.819	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11103	2	\$14,214.12	\$8,201.55	.577	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	13	\$3.80	\$104,300.31	27,462.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	14	\$6.65	\$88,136.68	13,252.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	15	\$6.54	\$80,885.95	12,363.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	12	\$2,912.05	\$11,980.19	4.114	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	2	\$6,803.24	\$503.44	.074	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	12	\$194.44	\$22,360.65	115.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	14	\$84.56	\$105,952.55	1,253.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	1	\$6.46	\$5,323.04	824.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	12	\$5.89	\$25,347.43	4,304.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	11	\$2,500.80	\$6,252.01	2.500	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 12170	1	\$86.77	\$173.54	2.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14123	1	\$7.55	\$2,755.75	365.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	10	\$18.98	\$273,469.26	14,410.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	9	\$321.30	\$60,725.67	189.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	9	\$185.99	\$38,314.80	206.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	1	\$3.83	\$597.48	156.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$7.62	\$8,229.60	1,080.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14527	1	\$70.42	\$1,619.66	23.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"
0711 14560	1	\$885.87	\$1,771.74	2.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	1	\$939.00	\$7,512.00	8.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	1	\$2,700.00	\$10,800.00	4.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	8	\$7,307.14	\$679,849.18	93.039	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	6	\$10,392.70	\$55,839.99	5.373	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15131	7	\$1,951.47	\$251,834.84	129.049	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	1	\$3,600.00	\$493.20	.137	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	8	\$7,340.60	\$604,051.04	82.289	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15231	2	\$2,144.44	\$173.70	.081	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	13	\$6,137.82	\$190,167.93	30.983	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	5	\$10,268.77	\$6,263.95	.610	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	10	\$1,425.77	\$30,638.43	21.489	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	1	\$2,550.00	\$479.40	.188	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	13	\$5,782.31	\$100,993.84	17.466	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	2	\$7,215.63	\$461.80	.064	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	5	\$2,057.13	\$13,943.20	6.778	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	4	\$1.23	\$10,953.44	8,927.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	6	\$42,956.20	\$128,181.30	2.984	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103102	1	\$49,710.43	\$6,909.75	.139	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103131	7	\$12,160.15	\$40,833.80	3.358	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	1	\$17,624.04	\$1,656.66	.094	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9" DROP LANE ON CONCRETE SURFACES
0713103201	7	\$42,944.27	\$177,574.55	4.135	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	6	\$12,115.74	\$38,419.01	3.171	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713107	2	\$2.20	\$7,453.60	3,388.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 12	7	\$2.54	\$267,557.79	105,174.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	5	\$3.33	\$215,615.79	64,702.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 60	4	\$.65	\$18,646.65	28,542.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 31	1	\$2,940.00	\$8,820.00	3.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 7 11	4	\$24,684.09	\$148,104.54	6.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	4	\$3,378.44	\$30,405.93	9.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	2	\$1,121.41	\$4,485.63	4.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	1	\$2,990.00	\$29,900.00	10.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	6	\$2,760.43	\$201,511.48	73.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/06/01 to 2024/05/31  
Statewide

Market Area: 10  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11213	2	\$1,777.31	\$92,420.00	52.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11216	2	\$3,620.00	\$14,480.00	4.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715 11500	2	\$312.15	\$4,682.24	15.000	EA	N	LUMINAIRE, REMOVE
0715 61142	1	\$11,700.00	\$11,700.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61152	1	\$13,469.05	\$53,876.20	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61211	1	\$14,984.56	\$44,953.68	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61242	1	\$13,842.56	\$13,842.56	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61252	2	\$13,208.43	\$105,667.47	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61311	1	\$9,855.00	\$137,970.00	14.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61321	1	\$15,046.26	\$30,092.52	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61342	1	\$11,200.00	\$44,800.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61352	3	\$16,215.09	\$810,754.34	50.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61452	1	\$14,820.63	\$785,493.39	53.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61511	1	\$11,255.00	\$348,905.00	31.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61552	2	\$15,441.99	\$77,209.93	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62311	1	\$16,555.00	\$99,330.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 65266	2	\$13,947.50	\$27,895.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65366	1	\$14,850.00	\$29,700.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	1	\$8,300.00	\$8,300.00	1.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	5	\$817.66	\$68,683.28	84.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	9	\$865.82	\$228,576.30	264.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/06/01 to 2024/05/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715500 3	1	\$630.00	\$7,560.00	12.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715516115	1	\$12,200.00	\$244,000.00	20.000	EA	N	LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'
0715518115	1	\$17,000.00	\$136,000.00	8.000	EA	N	LIGHT POLE COMP- SPECIAL DESIGN, F&I, DOUBLE ARM, POLE TOP MOUNT, ALUMINUM, 15'
0914550 3	1	\$29.34	\$7,921.80	270.000	LF	N	FENCING- PEDESTRIAN BARRIER P3- 4' ROPE FENCE
0919528100	2	\$65.00	\$6,500.00	100.000	SF	N	DIRECTIONAL INDICATORS
0920714100	1	\$15.80	\$10,285.80	651.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0999 16	1	\$5,000.00	\$5,000.00	1.000	LS	N	PARTNERING, DO NOT BID
0999 25	18	\$47,260.35	\$1,465,071.00	31.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 16002	1	\$38.13	\$5,986.41	157.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16004	1	\$113.00	\$8,475.00	75.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 31203	1	\$102.55	\$11,280.50	110.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 3"
1050 51208	1	\$119.55	\$7,770.75	65.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"
1055 51108	1	\$1,555.00	\$6,220.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51508	1	\$1,871.00	\$3,742.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/06/01 to 2024/05/31  
Statewide

Market Area: 10  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 24500	1	\$2,613.00	\$13,065.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 24600	1	\$1,289.00	\$3,867.00	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102	1	\$12,455.00	\$12,455.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 2"
1080 25600	1	\$2,025.00	\$2,025.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, REMOVE