



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	15	\$1,722.89	\$6,460,846.17	3,750.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	4	\$21.08	\$317,735.85	15,075.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	3	\$312.91	\$434,629.76	1,389.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	3	\$761.92	\$107,126.51	140.600	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	5	\$154.22	\$263,862.82	1,711.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	10	\$49.62	\$295,022.32	5,946.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	15	\$.22	\$94,633.66	420,843.000	ED	N	WORK ZONE SIGN
0102 61	2	\$52.26	\$1,254.19	24.000	EA	N	BUSINESS SIGN
0102 62 12	1	\$.98	\$1,705.20	1,740.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 71 13	4	\$37.16	\$148,895.15	4,007.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	5	\$19.56	\$314,446.28	16,073.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	2	\$39.88	\$91,854.96	2,303.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	3	\$11.67	\$73,351.30	6,286.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	1	\$20.76	\$5,958.12	287.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	2	\$1.70	\$12,283.00	7,215.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	15	\$.11	\$217,577.00	2,002,525.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	12	\$.05	\$66,012.78	1,263,543.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	2	\$28.62	\$162,927.26	5,692.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	13	\$6.10	\$63,913.47	10,481.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 78 1	2	\$6.61	\$17,725.72	2,682.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	6	\$764.80	\$29,062.51	38.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	15	\$10.60	\$270,073.17	25,474.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	10	\$27.08	\$158,174.15	5,842.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	10	\$23.89	\$139,539.35	5,842.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	1	\$44.98	\$11,245.00	250.000	DA	N	EXISTING ITS MAINTENANCE
0102115	12	\$.30	\$11,755.88	39,149.000	ED	N	TYPE III BARRICADE
0102120	1	\$125.39	\$115,985.75	925.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS
0102150 1	3	\$4.87	\$17,657.56	3,628.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	3	\$4.87	\$17,657.56	3,628.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	2	\$101.74	\$16,278.40	160.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 12	2	\$6,446.44	\$5,112.03	.793	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	6	\$14,117.59	\$74,286.75	5.262	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	4	\$5,771.15	\$6,677.22	1.157	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	2	\$16.36	\$3,010.32	184.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	2	\$6.09	\$4,405.65	724.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 31	6	\$14,940.43	\$99,040.12	6.629	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	1	\$3,050.00	\$405.65	.133	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 10 3	14	\$1.72	\$104,146.77	60,615.000	LF	N	SEDIMENT BARRIER
0104 11	5	\$22.43	\$44,193.79	1,970.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	4	\$6.65	\$21,333.07	3,206.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	7	\$3,348.30	\$60,269.34	18.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	13	\$160.78	\$103,222.69	642.000	EA	N	INLET PROTECTION SYSTEM
0107 1	14	\$25.28	\$328,284.74	12,988.460	AC	N	LITTER REMOVAL
0107 2	14	\$26.17	\$316,965.89	12,114.070	AC	N	MOWING
0108 1	3	\$7,174.32	\$21,522.95	3.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	1	\$31,397.00	\$31,397.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	15	\$42,997.55	\$1,699,693.08	39.530	AC	N	CLEARING & GRUBBING
0110 3	1	\$100.73	\$269,855.78	2,679.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	14	\$66.50	\$651,597.99	9,799.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	3	\$203.32	\$5,083.00	25.000	EA	N	MAILBOX, F&I SINGLE
0110 22	1	\$1,600.00	\$8,000.00	5.000	EA	N	TREE ROOT AND BRANCH PRUNING
0120 1	14	\$39.99	\$807,113.42	20,181.400	CY	N	REGULAR EXCAVATION
0120 2 2	1	\$81.73	\$336,204.53	4,113.600	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	1	\$9.00	\$37,568.70	4,174.300	CY	N	SUBSOIL EXCAVATION
0120 6	13	\$37.81	\$1,708,619.16	45,192.700	CY	N	EMBANKMENT
0160 4	14	\$22.74	\$1,178,234.40	51,812.000	SY	N	TYPE B STABILIZATION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285701	4	\$30.92	\$123,628.16	3,998.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	4	\$54.95	\$580,524.72	10,564.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285708	1	\$32.84	\$52,478.32	1,598.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	4	\$34.73	\$379,300.46	10,922.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	3	\$34.25	\$188,487.97	5,504.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	4	\$99.92	\$482,419.66	4,828.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	2	\$143.73	\$77,900.16	542.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0286 1	1	\$268.01	\$209,583.82	782.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 1	2	\$1.16	\$387,761.83	333,881.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	3	\$5.55	\$185,143.16	33,334.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	1	\$5.07	\$15,843.75	3,125.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	4	\$3.46	\$409,110.96	118,240.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	2	\$4.95	\$198,823.43	40,142.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	10	\$4.70	\$547,347.97	116,441.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	1	\$2.95	\$138,030.50	46,790.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 9	1	\$17.40	\$10,283.40	591.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 11	5	\$2.39	\$1,275,143.90	534,283.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 13	1	\$21.90	\$13,818.90	631.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	1	\$3.18	\$478,462.80	150,460.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	1	\$9.56	\$10,516.00	1,100.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 18	1	\$14.89	\$16,676.80	1,120.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH
0327 70 19	2	\$26.35	\$27,303.08	1,036.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	2	\$3.49	\$499,117.11	143,159.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 26	1	\$12.61	\$10,768.94	854.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0334 1 12	1	\$517.43	\$126,977.32	245.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	7	\$146.77	\$5,054,153.43	34,435.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	1	\$125.54	\$68,118.00	542.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 53	4	\$237.15	\$1,018,603.27	4,295.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	2	\$142.62	\$11,179,602.29	78,385.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0337 7 25	5	\$220.99	\$11,691,025.97	52,901.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 83	11	\$195.01	\$5,122,573.52	26,268.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0339 1	6	\$375.06	\$233,176.06	621.700	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 5	1	\$42.00	\$16,086.00	383.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 30 13	1	\$306.00	\$134,640.00	440.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0400 0 11	6	\$872.34	\$497,756.57	570.600	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 0 13	1	\$819.88	\$197,591.08	241.000	CY	N	CONCRETE CLASS NS, STEPS
0400 2 4	1	\$1,738.82	\$247,607.97	142.400	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	1	\$1,113.00	\$44,520.00	40.000	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 11	1	\$1,465.00	\$20,510.00	14.000	CY	N	CONCRETE CLASS II, RETAINING WALLS
0400 4 4	1	\$1,657.00	\$76,222.00	46.000	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 5	1	\$1,470.00	\$96,138.00	65.400	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400143	1	\$6.10	\$2,995.10	491.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400147	1	\$1,885.00	\$9,425.00	5.000	CF	N	COMPOSITE NEOPRENE PADS
0401 70 4	1	\$800.00	\$93,760.00	117.200	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0401 70 7	1	\$703.48	\$12,099.86	17.200	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0413151	1	\$150.00	\$11,100.00	74.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$2.30	\$16,716.40	7,268.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 4	2	\$2.05	\$64,481.43	31,525.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	1	\$1.60	\$19,920.00	12,450.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	1	\$1.52	\$186,909.84	122,592.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 9	1	\$1.34	\$10,478.80	7,820.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	2	\$12,753.02	\$25,506.04	2.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	1	\$10,498.82	\$10,498.82	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1311	2	\$18,047.44	\$162,426.96	9.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	1	\$20,277.56	\$20,277.56	1.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1341	1	\$12,494.00	\$24,988.00	2.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	3	\$8,867.89	\$141,886.24	16.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	1	\$8,615.00	\$25,845.00	3.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	3	\$10,633.53	\$85,068.20	8.000	EA	N	INLETS, CURB, TYPE P-6, <10'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1451	1	\$17,336.25	\$17,336.25	1.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1471	1	\$10,771.18	\$96,940.62	9.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1475	1	\$6,892.37	\$6,892.37	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1511	1	\$11,810.11	\$23,620.22	2.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1515	1	\$7,011.15	\$21,033.45	3.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	5	\$10,115.11	\$80,920.88	8.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1525	5	\$12,721.21	\$114,490.91	9.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1531	2	\$7,979.70	\$15,959.39	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	1	\$11,786.00	\$11,786.00	1.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1549	1	\$9,592.62	\$19,185.24	2.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	1	\$21,314.78	\$21,314.78	1.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1555	1	\$20,271.21	\$20,271.21	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	1	\$9,000.00	\$9,000.00	1.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1711	1	\$8,300.59	\$16,601.18	2.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$11,823.49	\$11,823.49	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1910	1	\$9,855.00	\$39,420.00	4.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	5	\$13,023.15	\$91,162.06	7.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	1	\$5,402.19	\$5,402.19	1.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	4	\$11,032.12	\$66,192.70	6.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	1	\$5,917.86	\$5,917.86	1.000	EA	N	MANHOLES, P-8, PARTIAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 71	1	\$14,773.00	\$44,319.00	3.000	EA	N	MANHOLES, J-7, <10'
0425 2 91	3	\$8,248.61	\$24,745.84	3.000	EA	N	MANHOLES, J-8, <10'
0425 2 93	1	\$5,402.19	\$5,402.19	1.000	EA	N	MANHOLES, J-8, PARTIAL
0425 4	1	\$2,354.00	\$4,708.00	2.000	EA	N	INLETS, ADJUST
0425 5	6	\$1,670.41	\$55,123.57	33.000	EA	N	MANHOLE, ADJUST
0425 11	1	\$4,600.00	\$9,200.00	2.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430174115	1	\$677.00	\$10,155.00	15.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	1	\$1,498.61	\$8,991.66	6.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	2	\$365.32	\$23,746.02	65.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174218	2	\$307.40	\$59,020.32	192.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	1	\$391.41	\$52,840.35	135.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430175115	4	\$367.31	\$201,286.03	548.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	10	\$168.52	\$440,509.22	2,614.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	7	\$327.98	\$93,803.14	286.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	3	\$340.18	\$488,152.84	1,435.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	3	\$306.55	\$16,553.84	54.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175148	1	\$1,026.60	\$17,452.20	17.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175215	1	\$193.09	\$7,530.51	39.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175218	5	\$208.93	\$174,457.64	835.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	2	\$198.69	\$23,048.33	116.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175236	2	\$340.88	\$183,054.45	537.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430175242	1	\$433.43	\$177,706.30	410.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD
0430518110	1	\$4,467.55	\$4,467.55	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 15 DEGREES, ROUND
0430524102	1	\$4,778.13	\$4,778.13	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ELLIPTICAL
0430548200	1	\$40,449.36	\$40,449.36	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 0 DEGREES, ROUND
0430830	2	\$1,688.41	\$19,754.40	11.700	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 42	1	\$9,046.86	\$9,046.86	1.000	EA	N	MANATEE GRATE FOR 42" PIPE, UNHINGED
0430950	1	\$651.37	\$160,237.02	246.000	CY	N	DESILTING CONCRETE BOX CULVERT
0430982125	5	\$4,420.85	\$53,050.17	12.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	2	\$3,162.67	\$9,488.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982623	1	\$6,246.59	\$6,246.59	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD
0430982625	1	\$3,872.00	\$11,616.00	3.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430984123	2	\$6,195.14	\$30,975.68	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	2	\$6,587.66	\$164,691.40	25.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	5	\$6,521.35	\$97,820.27	15.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	2	\$7,010.50	\$14,021.00	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	1	\$7,813.00	\$7,813.00	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	3	\$5,507.82	\$49,570.34	9.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984629	1	\$6,705.76	\$13,411.52	2.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984638	2	\$11,902.00	\$35,706.00	3.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD
0430984640	1	\$14,666.00	\$29,332.00	2.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 42" SD
0436 1 1	2	\$536.11	\$350,077.34	653.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	1	\$22.75	\$14,946.75	657.000	LF	N	UNDERDRAIN, TYPE II
0440 73 3	1	\$90.00	\$3,960.00	44.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0450 2 63	1	\$438.00	\$127,458.00	291.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 2 78	1	\$438.00	\$148,920.00	340.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0455 34403	1	\$329.18	\$237,009.60	720.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 30"
0458 1 11	2	\$244.81	\$147,378.00	602.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	2	\$173.70	\$209,486.88	1,206.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	1	\$953.61	\$42,626.36	44.700	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	1	\$19.14	\$3,828.00	200.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 15	1	\$100.00	\$90,000.00	900.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 71 2	1	\$1,150.00	\$2,464,450.00	2,143.000	LF	N	METAL TRAFFIC RAILING, STEEL POST AND RAIL
0460 94	1	\$1,900.00	\$41,800.00	22.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 2160	1	\$108,836.00	\$217,672.00	2.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, FURNISH & INSTALL OTHER MACHINERY COMPONENTS
0465 2508	1	\$92,000.00	\$184,000.00	2.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES
0465 3 17	1	\$200.00	\$20,000.00	100.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS
0465 3 50	1	\$10,000.00	\$40,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 3 96	1	\$3,000.00	\$48,000.00	16.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLEAN, POCKETS
0465 20	1	\$41.00	\$8,200.00	200.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	1	\$1,800.00	\$360,000.00	200.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$23,132.00	\$46,264.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0506 3	1	\$7,630.00	\$30,520.00	4.000	EA	N	BRIDGE DRAINS
0508 4	1	\$41,359.00	\$82,718.00	2.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0508 78 1	1	\$62,829.00	\$125,658.00	2.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I
0508 78 4	1	\$3,010.00	\$6,020.00	2.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE
0515 1 1	1	\$361.11	\$5,055.54	14.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	4	\$117.22	\$18,638.70	159.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	2	\$140.49	\$672,405.99	4,786.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2231	1	\$198.35	\$142,812.00	720.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, STEEL ONLY,48" TYPE 1
0515 4 1	1	\$105.00	\$40,950.00	390.000	LF	N	BULLET RAIL, SINGLE RAIL
0520 1 7	9	\$29.71	\$940,686.27	31,665.000	LF	N	CONCRETE CURB & GUTTER, TYPE E



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 1 10	8	\$39.46	\$353,072.22	8,948.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 2	2	\$22.24	\$23,613.66	1,062.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	3	\$27.81	\$17,936.81	645.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	2	\$55.07	\$24,999.98	454.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	1	\$204.00	\$13,056.00	64.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 16	1	\$86.33	\$96,257.95	1,115.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 42	1	\$250.00	\$29,250.00	117.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 6	5	\$62.35	\$69,145.34	1,109.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	6	\$124.04	\$237,169.49	1,912.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 6 11	1	\$141.21	\$89,103.51	631.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT
0521 72 43	1	\$316.00	\$294,828.00	933.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0522 1	10	\$65.65	\$288,648.73	4,397.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	11	\$189.59	\$1,586,888.39	8,370.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	2	\$100.47	\$8,037.98	80.000	SY	N	BUS BOARDING PAD- CONCRETE
0524 1 1	3	\$136.45	\$8,050.78	59.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	1	\$165.19	\$13,875.96	84.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 4	3	\$711.04	\$237,488.67	334.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	1	\$151.00	\$23,254.00	154.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 1 49	1	\$200.00	\$67,200.00	336.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0524 2 1	1	\$576.68	\$576.68	1.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 3"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0524 2 4	1	\$1,515.18	\$27,273.24	18.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 6"
0527 2	11	\$40.55	\$129,486.63	3,193.000	SF	N	DETECTABLE WARNINGS
0530 3 3	1	\$281.00	\$26,498.30	94.300	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	3	\$254.79	\$32,689.48	128.300	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	3	\$243.60	\$27,234.61	111.800	TN	N	BEDDING STONE
0531 1 10	1	\$47.55	\$83,022.30	1,746.000	SY	Y	IMPERMEABLE POND LINER, PROJECT 196022-6-52-01
0536 1 0	1	\$36.75	\$1,506.75	41.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	4	\$27.87	\$253,596.64	9,099.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	2	\$40.35	\$172,840.05	4,283.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$14.59	\$57,645.09	3,951.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 7 1	1	\$144.60	\$1,590.60	11.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	2	\$370.00	\$7,400.00	20.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	3	\$204.70	\$20,469.96	100.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8122	4	\$4,136.55	\$53,775.09	13.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	2	\$2,632.53	\$13,162.66	5.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	4	\$3.34	\$25,424.62	7,615.000	LF	N	GUARDRAIL REMOVAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 20	2	\$1,807.35	\$23,495.52	13.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	4	\$3,742.60	\$56,139.03	15.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 27	1	\$15,554.76	\$31,109.52	2.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0544 3 1	1	\$30,326.07	\$60,652.14	2.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 72 1	1	\$2,857.68	\$25,827.71	9.038	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	4	\$1,987.18	\$44,337.92	22.312	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	1	\$51.39	\$4,554,079.02	88,618.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0550 10363	1	\$435.44	\$137,599.04	316.000	LF	N	FENCING, TYPE R, GREATER THAN 10.0', WITH FULL ENCLOSURE
0550 10410	1	\$23.47	\$563.28	24.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 10929	1	\$115.00	\$77,625.00	675.000	LF	N	FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL FEATURES
0550 60923	1	\$8,600.00	\$17,200.00	2.000	EA	N	FENCE GATE, SPECIAL TYPE, DOUBLE, 12.1-18.0' OPENING
0561 2	1	\$50.00	\$184,700.00	3,694.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	1	\$6.00	\$43,746.00	7,291.000	SY	N	PERFORMANCE TURF
0570 1 2	14	\$5.00	\$872,253.06	174,397.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	3	\$4.74	\$67,436.23	14,229.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	1	\$42.00	\$5,124.00	122.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 13	1	\$30.00	\$90,660.00	3,022.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3
0591 1600	1	\$44.55	\$8,731.80	196.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0611 1 1	6	\$2,957.49	\$90,425.14	30.575	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0611 2 1	4	\$2,926.59	\$38,045.65	13.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	2	\$2,255.56	\$31,577.79	14.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	11	\$17.52	\$369,617.74	21,100.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	12	\$35.76	\$1,968,834.34	55,056.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	4	\$58.30	\$45,007.85	772.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	1	\$95.12	\$498,129.00	5,237.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	1	\$10.18	\$19,301.28	1,896.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 65	1	\$13.50	\$2,025.00	150.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0632 7 1	8	\$19,421.68	\$407,855.23	21.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	1	\$4.70	\$5,987.80	1,274.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	7	\$844.65	\$11,825.05	14.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	5	\$4.84	\$51,632.69	10,676.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1123	1	\$6.00	\$103,572.00	17,262.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1124	2	\$5.98	\$185,421.37	30,999.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1420	4	\$6.51	\$48,188.96	7,398.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1620	2	\$1.10	\$36,048.49	32,781.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	7	\$55.89	\$50,970.56	912.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	4	\$74.32	\$19,322.00	260.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 11	5	\$1,110.45	\$24,429.94	22.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	3	\$90.13	\$5,407.56	60.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	1	\$69.20	\$2,491.20	36.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	4	\$214.55	\$4,720.17	22.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 16	5	\$1,684.87	\$37,067.24	22.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 41	1	\$1,834.54	\$1,834.54	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE ENCLOSURE
0633 3 51	3	\$1,300.75	\$3,902.25	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	1	\$36.11	\$36.11	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 3 56	1	\$740.00	\$740.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 6	9	\$133.64	\$316,049.50	2,365.000	DA	N	FIBER OPTIC CABLE LOCATOR
0634 4154	1	\$4,871.00	\$14,613.00	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE
0634 4600	1	\$900.00	\$1,800.00	2.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	8	\$1,491.73	\$389,341.28	261.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	7	\$2,424.58	\$116,379.60	48.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	4	\$4,943.53	\$69,209.37	14.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	4	\$1,294.77	\$596,888.58	461.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 15	1	\$6,921.28	\$6,921.28	1.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 2 19	1	\$1,278.26	\$2,556.52	2.000	EA	N	PULL & SPLICE BOX, F&I, DIMENSIONS PER UTILITY/AGENCY OWNER
0635 3 12	1	\$980.00	\$34,300.00	35.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	1	\$1,161.00	\$9,288.00	8.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1112	1	\$4,913.00	\$4,913.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	3	\$3,425.91	\$20,555.45	6.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	6	\$3,178.34	\$47,675.08	15.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1410	1	\$2,255.00	\$2,255.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REL OVERHEAD
0639 1610	1	\$738.15	\$738.15	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	1	\$515.00	\$1,545.00	3.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	7	\$9.50	\$130,425.40	13,728.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	1	\$2.14	\$584.22	273.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	5	\$1,369.36	\$28,756.56	21.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 60	1	\$472.88	\$472.88	1.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6131	1	\$7,492.34	\$52,446.38	7.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 11	2	\$2,117.50	\$4,235.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	8	\$2,402.39	\$76,876.38	32.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 17	1	\$41,666.00	\$83,332.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII
0641 2 18	1	\$47,535.00	\$142,605.00	3.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	3	\$631.50	\$5,051.96	8.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 80	3	\$12,789.63	\$191,844.44	15.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	1	\$48,429.75	\$96,859.50	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3175	1	\$51,643.88	\$51,643.88	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'
0641 3800	1	\$9,850.83	\$9,850.83	1.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0646 1 11	6	\$3,164.88	\$281,674.46	89.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	3	\$2,676.17	\$40,142.56	15.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	2	\$2,856.41	\$17,138.44	6.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	7	\$464.07	\$20,883.33	45.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 1 15	1	\$76,340.40	\$305,361.60	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 1 63	1	\$6,458.80	\$19,376.40	3.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 1 65	2	\$11,539.79	\$57,698.94	5.000	EA	N	STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 2150	1	\$89,900.00	\$89,900.00	1.000	EA	N	STEEL CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 50'
0649 21 1	2	\$70,290.40	\$351,452.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	2	\$85,636.40	\$256,909.19	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 8	1	\$139,200.00	\$139,200.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 10	3	\$110,353.97	\$551,769.83	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 13	1	\$136,100.00	\$272,200.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 15	2	\$120,997.13	\$846,979.89	7.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 17	1	\$154,549.79	\$154,549.79	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'
0649 21 21	1	\$130,903.08	\$392,709.24	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 26	1	\$246,356.98	\$246,356.98	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0650 1 14	5	\$2,551.76	\$341,935.62	134.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 16	4	\$3,006.32	\$54,113.68	18.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	2	\$3,792.22	\$30,337.75	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 44	1	\$12,324.00	\$36,972.00	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 46	1	\$15,258.00	\$15,258.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 4 SECTION, 1 WAY
0650 1 60	2	\$222.19	\$8,443.36	38.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	2	\$1,308.63	\$15,703.56	12.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	1	\$1,444.44	\$47,666.52	33.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0653 1 11	6	\$1,241.39	\$115,449.08	93.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	3	\$2,325.30	\$6,975.89	3.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 40	1	\$750.00	\$750.00	1.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	3	\$197.22	\$591.65	3.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 11	1	\$8,513.00	\$102,156.00	12.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 15	1	\$6,555.00	\$26,220.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, MAST ARM MOUNT RRFB SIGN ASSEMBLY
0654 2 16	1	\$6,555.00	\$26,220.00	4.000	AS	N	MIDBLOCK CROSSWALK:RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, POLE MOUNT RRFB SIGN ASSEMBLY
0654 2 17	1	\$13,400.00	\$53,600.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 18	1	\$18,871.76	\$75,487.04	4.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 22	1	\$10,755.00	\$43,020.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 3 10	2	\$2,994.90	\$53,908.20	18.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1109	4	\$419.46	\$37,751.07	90.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	1	\$541.67	\$1,083.34	2.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	1	\$70.00	\$2,100.00	30.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	1	\$1,380.00	\$1,380.00	1.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	6	\$1,524.86	\$166,210.16	109.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	5	\$1,936.13	\$174,251.94	90.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 11	3	\$13,208.51	\$66,042.56	5.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	3	\$14,567.35	\$349,616.46	24.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 41	2	\$2,548.51	\$5,097.01	2.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT
0660 3 42	2	\$2,674.62	\$5,349.23	2.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT
0660 3 52	1	\$3,440.88	\$3,440.88	1.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT
0660 4 11	2	\$14,992.26	\$29,984.51	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	2	\$13,087.18	\$26,174.36	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 42	1	\$2,407.00	\$2,407.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 51	1	\$1,115.00	\$1,115.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 52	1	\$2,334.88	\$2,334.88	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 6121	3	\$3,515.69	\$24,609.84	7.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	3	\$11,084.81	\$77,593.66	7.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6600	1	\$900.00	\$900.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM
0660 7 22	1	\$87,951.86	\$351,807.44	4.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 8 11	1	\$13,842.56	\$13,842.56	1.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 8 12	1	\$14,444.41	\$28,888.82	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0665 1 11	3	\$493.29	\$14,798.64	30.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	4	\$2,552.43	\$229,718.79	90.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 14	1	\$1,949.17	\$7,796.68	4.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE BUTTON WITH PASSIVE
0665 1 60	3	\$101.20	\$3,035.92	30.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	2	\$76,080.12	\$380,400.60	5.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	1	\$72,222.03	\$72,222.03	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5500	1	\$17,605.00	\$17,605.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5600	4	\$1,208.29	\$7,249.76	6.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	2	\$15,663.41	\$78,317.05	5.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	4	\$3,587.99	\$25,115.90	7.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 60	1	\$601.85	\$601.85	1.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1153	2	\$50,350.69	\$352,454.81	7.000	EA	N	TRAFFIC SIGNAL CABINET, FURNISH & INSTALL WITH POLYMER CONCRETE CABINET BASE
0676 1500	4	\$5,388.17	\$37,717.20	7.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 2122	2	\$11,369.81	\$22,739.61	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2142	1	\$13,850.00	\$13,850.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	1	\$12,434.43	\$49,737.72	4.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2400	1	\$6,649.20	\$6,649.20	1.000	EA	N	ITS CABINET, RELOCATE
0676 2600	2	\$1,000.00	\$2,999.99	3.000	EA	N	ITS CABINET- REMOVE
0676 3 10	1	\$2,778.49	\$5,556.98	2.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0678 1102	1	\$5,750.00	\$5,750.00	1.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1113	6	\$9,039.88	\$99,438.66	11.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1123	1	\$11,550.00	\$23,100.00	2.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION
0682 1400	2	\$3,737.98	\$11,213.94	3.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	2	\$446.67	\$1,340.00	3.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	6	\$7,058.59	\$155,288.89	22.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 6	1	\$115.00	\$345.00	3.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 2 1	1	\$2,850.00	\$2,850.00	1.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0685 1 11	1	\$6,050.00	\$12,100.00	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	1	\$5,452.76	\$27,263.80	5.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	5	\$34,813.00	\$487,382.01	14.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 60	1	\$639.13	\$1,917.39	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, REMOVE- POLE/CABINET REMAINS
0685 2 1	2	\$1,793.14	\$10,758.81	6.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	2	\$2,275.57	\$40,960.28	18.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 6 12	2	\$1,894.83	\$34,106.86	18.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	1	\$8,900.00	\$8,900.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 8 11	1	\$1,980.00	\$1,980.00	1.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0700 1 11	7	\$618.25	\$238,026.93	385.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	7	\$2,133.05	\$245,300.85	115.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	4	\$2,308.27	\$60,015.04	26.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	3	\$2,877.25	\$8,631.75	3.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	2	\$6,728.80	\$33,644.00	5.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	1	\$3,637.26	\$3,637.26	1.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 31	2	\$9,120.00	\$155,040.00	17.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 50	5	\$343.41	\$16,827.00	49.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	7	\$54.01	\$19,066.01	353.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1111	6	\$570.49	\$156,884.59	275.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1112	6	\$2,185.80	\$201,093.78	92.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	4	\$2,707.93	\$16,247.56	6.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1500	3	\$438.29	\$1,753.16	4.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	6	\$44.17	\$10,378.88	235.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 1913	1	\$4,599.59	\$13,798.77	3.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF
0700 2 11	2	\$5,127.85	\$41,022.78	8.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 2 12	2	\$5,450.33	\$32,702.00	6.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	2	\$9,687.86	\$87,190.77	9.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	2	\$10,636.46	\$127,637.54	12.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	3	\$12,937.43	\$77,624.56	6.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	1	\$20,610.45	\$41,220.90	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$31,472.20	\$125,888.80	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	1	\$4,900.00	\$4,900.00	1.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	4	\$1,455.65	\$48,036.60	33.000	AS	N	MULTI- POST SIGN, REMOVE
0700 2114	2	\$8,795.15	\$43,975.74	5.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2115	2	\$13,781.52	\$41,344.55	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF
0700 2116	1	\$17,753.58	\$17,753.58	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF
0700 2600	3	\$1,356.68	\$17,636.82	13.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	4	\$500.87	\$8,013.94	16.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	5	\$1,285.25	\$70,688.49	55.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	3	\$1,937.81	\$19,378.12	10.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	2	\$2,801.52	\$22,412.14	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	1	\$2,510.00	\$5,020.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3206	1	\$7,502.76	\$22,508.28	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	1	\$11,842.46	\$47,369.84	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	1	\$17,449.47	\$17,449.47	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3209	1	\$19,400.46	\$19,400.46	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3211	1	\$42,819.61	\$42,819.61	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3401	1	\$400.00	\$2,000.00	5.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	1	\$155.70	\$3,581.10	23.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	1	\$754.55	\$754.55	1.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3504	1	\$624.27	\$624.27	1.000	EA	N	SIGN PANEL, RELOCATE, 31-50 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3601	5	\$135.18	\$3,514.75	26.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3603	1	\$267.84	\$1,874.88	7.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	1	\$180.00	\$360.00	2.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3606	1	\$1,338.18	\$4,014.54	3.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	1	\$2,008.31	\$8,033.24	4.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	1	\$2,409.55	\$2,409.55	1.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3609	1	\$2,677.40	\$2,677.40	1.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3611	1	\$5,354.80	\$5,354.80	1.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 4611	1	\$5,700.00	\$5,700.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 5 21	1	\$9,328.68	\$55,972.08	6.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	3	\$10,159.61	\$396,224.68	39.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 60	2	\$348.31	\$8,011.16	23.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 13 12	2	\$103.33	\$3,719.76	36.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	5	\$72.40	\$18,389.68	254.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141111	1	\$7,540.00	\$7,540.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141112	2	\$7,472.46	\$44,834.76	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700141141	1	\$7,432.93	\$118,926.88	16.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC SIGN PANELS
0700141160	1	\$8,025.20	\$8,025.20	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141330	1	\$8,520.00	\$42,600.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN
0700141360	2	\$8,990.78	\$89,907.84	10.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF
0700141390	1	\$26,912.58	\$26,912.58	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN 12-16 SF
0700141411	1	\$15,700.00	\$15,700.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142140	1	\$18,307.49	\$73,229.96	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0704 1 1	1	\$240.74	\$481.48	2.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	2	\$261.19	\$9,141.58	35.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	6	\$322.23	\$12,889.26	40.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$404.35	\$55,395.95	137.000	EA	N	OBJECT MARKER, TYPE 2



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 11 1	8	\$165.59	\$98,361.84	594.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	1	\$106.70	\$2,134.00	20.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	15	\$4.48	\$268,153.65	59,802.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	11	\$1,925.16	\$155,739.68	80.897	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	7	\$3,073.22	\$10,430.52	3.394	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	1	\$5,945.63	\$3,264.15	.549	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	9	\$1.71	\$22,989.37	13,443.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	6	\$2.59	\$15,142.71	5,841.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	9	\$2.09	\$14,832.72	7,083.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	8	\$658.71	\$46,749.10	70.971	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	5	\$815.83	\$1,089.13	1.335	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11144	1	\$1,712.94	\$87.36	.051	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11160	6	\$51.21	\$1,997.30	39.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	10	\$44.38	\$27,784.23	626.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$5.00	\$140.00	28.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	4	\$5.37	\$2,197.45	409.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	11	\$1,957.63	\$128,210.74	65.493	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	1	\$2,367.00	\$23.67	.010	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	6	\$1.97	\$2,804.13	1,427.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11241	6	\$660.69	\$1,222.28	1.850	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	8	\$4.33	\$16,679.35	3,850.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 12290	4	\$4.46	\$21,466.54	4,811.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	14	\$40,169.02	\$642,704.32	16.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	4	\$6,841.44	\$5,411.58	.791	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	1	\$14,556.56	\$7,991.55	.549	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11123	11	\$3.61	\$65,665.47	18,166.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	11	\$5.86	\$42,355.35	7,228.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	12	\$6.16	\$60,959.17	9,899.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	9	\$2,925.59	\$8,700.70	2.974	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	1	\$7,213.06	\$353.44	.049	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	8	\$219.30	\$16,447.63	75.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	10	\$82.07	\$77,805.62	948.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	1	\$6.46	\$5,323.04	824.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	10	\$5.82	\$18,730.19	3,221.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	10	\$2,417.59	\$4,728.81	1.956	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14123	1	\$7.55	\$2,755.75	365.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	8	\$18.70	\$174,166.63	9,312.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	7	\$308.05	\$34,193.17	111.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14170	8	\$216.42	\$30,514.80	141.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	1	\$3.83	\$597.48	156.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$7.62	\$8,229.60	1,080.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14527	1	\$70.42	\$1,619.66	23.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"
0711 14560	1	\$885.87	\$1,771.74	2.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	1	\$939.00	\$7,512.00	8.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 15101	6	\$7,050.06	\$475,717.18	67.477	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	4	\$10,105.76	\$27,133.97	2.685	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	5	\$1,916.95	\$160,935.73	83.954	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	6	\$7,074.07	\$416,761.92	58.914	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15231	2	\$2,144.44	\$173.70	.081	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	10	\$5,831.82	\$84,013.19	14.406	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	4	\$11,088.72	\$5,555.45	.501	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	8	\$1,449.76	\$22,075.48	15.227	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16201	10	\$5,876.53	\$75,325.35	12.818	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	1	\$7,120.00	\$391.60	.055	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	3	\$1,282.03	\$2,106.37	1.643	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	3	\$1.16	\$10,260.44	8,864.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	4	\$39,617.43	\$101,103.67	2.552	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	1	\$49,710.43	\$6,909.75	.139	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103131	5	\$10,985.50	\$27,925.14	2.542	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	1	\$17,624.04	\$1,656.66	.094	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9" DROP LANE ON CONCRETE SURFACES
0713103201	5	\$40,586.64	\$150,332.92	3.704	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	4	\$10,789.59	\$25,172.12	2.333	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713107	1	\$2.20	\$4,232.80	1,924.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 12	7	\$2.54	\$267,557.79	105,174.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	4	\$3.13	\$170,801.79	54,517.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 60	3	\$.23	\$5,317.45	22,870.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 31	1	\$2,940.00	\$8,820.00	3.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 7 11	4	\$24,684.09	\$148,104.54	6.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	3	\$3,767.66	\$22,605.93	6.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	2	\$1,121.41	\$4,485.63	4.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	1	\$2,990.00	\$29,900.00	10.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	4	\$2,862.09	\$180,311.48	63.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11213	1	\$5,720.00	\$5,720.00	1.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11216	1	\$2,740.00	\$5,480.00	2.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715 11500	2	\$312.15	\$4,682.24	15.000	EA	N	LUMINAIRE, REMOVE
0715 61142	1	\$11,700.00	\$11,700.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61152	1	\$13,469.05	\$53,876.20	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61211	1	\$14,984.56	\$44,953.68	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61242	1	\$13,842.56	\$13,842.56	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61252	2	\$13,208.43	\$105,667.47	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61311	1	\$9,855.00	\$137,970.00	14.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61321	1	\$15,046.26	\$30,092.52	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61352	3	\$16,215.09	\$810,754.34	50.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61452	1	\$14,820.63	\$785,493.39	53.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61511	1	\$11,255.00	\$348,905.00	31.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61552	2	\$15,441.99	\$77,209.93	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62311	1	\$16,555.00	\$99,330.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Market Area: 10  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 65266	2	\$13,947.50	\$27,895.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65366	1	\$14,850.00	\$29,700.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 69000	4	\$765.17	\$59,683.28	78.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	8	\$855.59	\$198,496.30	232.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 3	1	\$630.00	\$7,560.00	12.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0914550 3	1	\$29.34	\$7,921.80	270.000	LF	N	FENCING- PEDESTRIAN BARRIER P3- 4' ROPE FENCE
0919528100	1	\$65.00	\$4,095.00	63.000	SF	N	DIRECTIONAL INDICATORS
0920714100	1	\$15.80	\$10,285.80	651.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0999 16	1	\$5,000.00	\$5,000.00	1.000	LS	N	PARTNERING, DO NOT BID
0999 25	14	\$53,260.76	\$1,118,476.00	21.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 16002	1	\$38.13	\$5,986.41	157.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16004	1	\$113.00	\$8,475.00	75.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 31203	1	\$102.55	\$11,280.50	110.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 3"
1050 51208	1	\$119.55	\$7,770.75	65.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/04/01 to 2024/03/31  
Statewide

Market Area: 10  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51108	1	\$1,555.00	\$6,220.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51508	1	\$1,871.00	\$3,742.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"
1080 24500	1	\$2,613.00	\$13,065.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 24600	1	\$1,289.00	\$3,867.00	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102	1	\$12,455.00	\$12,455.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 2"
1080 25600	1	\$2,025.00	\$2,025.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, REMOVE