



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	8	\$1,110.13	\$5,143,223.00	4,633.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	2	\$27.84	\$879,800.00	31,601.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	2	\$56.60	\$171,000.00	3,021.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	2	\$40.42	\$30,129.00	745.400	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	5	\$72.24	\$240,420.00	3,328.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	7	\$49.02	\$245,145.57	5,001.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	8	\$.25	\$44,977.71	180,737.000	ED	N	WORK ZONE SIGN
0102 61	1	\$60.00	\$420.00	7.000	EA	N	BUSINESS SIGN
0102 71 13	3	\$36.11	\$138,780.15	3,843.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	1	\$40.65	\$218,046.60	5,364.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	1	\$1.00	\$13,938.00	13,938.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	2	\$4.02	\$11,837.50	2,945.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	1	\$1.00	\$3,382.00	3,382.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	1	\$1.00	\$12,235.00	12,235.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	8	\$.11	\$58,413.71	516,367.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	7	\$.05	\$37,871.38	702,590.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	7	\$5.70	\$38,637.55	6,780.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 89 1	1	\$1,000.00	\$27,000.00	27.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	8	\$11.66	\$104,333.70	8,949.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102104	6	\$35.90	\$133,391.90	3,716.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	6	\$16.76	\$62,270.20	3,716.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	4	\$3.31	\$5,430.25	17,317.000	ED	N	TYPE III BARRICADE
0102150 1	2	\$4.95	\$16,325.00	3,300.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	2	\$4.95	\$16,325.00	3,300.000	ED	N	RADAR SPEED DISPLAY UNIT
0102913 22	1	\$23,231.92	\$604.03	.026	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0104 10 3	8	\$2.45	\$386,125.55	157,287.000	LF	N	SEDIMENT BARRIER
0104 11	3	\$28.36	\$34,085.80	1,202.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	1	\$14.70	\$1,293.60	88.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 18	6	\$156.08	\$23,255.96	149.000	EA	N	INLET PROTECTION SYSTEM
0107 1	8	\$36.32	\$152,324.74	4,193.540	AC	N	LITTER REMOVAL
0107 2	8	\$88.30	\$339,324.99	3,842.810	AC	N	MOWING
0108 1	6	\$11,863.00	\$71,178.00	6.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	6	\$7,088.00	\$42,528.00	6.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	8	\$50,590.26	\$2,310,963.00	45.680	AC	N	CLEARING & GRUBBING
0110 2 2	3	\$39,084.60	\$461,980.00	11.820	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 4 10	8	\$42.38	\$320,522.10	7,563.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	1	\$500.00	\$500.00	1.000	EA	N	MAILBOX, F&I SINGLE
0110 21	2	\$6.66	\$20,937.60	3,142.000	LF	N	TREE PROTECTION BARRIER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 22	4	\$564.67	\$118,017.00	209.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	1	\$600.00	\$26,400.00	44.000	EA	N	TREE REMOVAL
0110 73	1	\$438.00	\$190,530.00	435.000	LF	N	REMOVE EXISTING BULKHEAD
0120 1	6	\$7.89	\$481,551.39	61,010.700	CY	N	REGULAR EXCAVATION
0120 4	3	\$27.71	\$138,397.00	4,994.600	CY	N	SUBSOIL EXCAVATION
0120 6	6	\$13.91	\$841,511.09	60,498.400	CY	N	EMBANKMENT
0145 2	1	\$7.00	\$214,305.00	30,615.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	6	\$10.38	\$607,055.14	58,501.000	SY	N	TYPE B STABILIZATION
0285701	4	\$28.15	\$298,455.80	10,601.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285704	1	\$30.00	\$524,730.00	17,491.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	1	\$26.05	\$39,022.90	1,498.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285708	1	\$114.60	\$115,975.20	1,012.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	2	\$106.21	\$55,441.50	522.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	1	\$18.50	\$738,797.50	39,935.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285712	1	\$139.00	\$56,295.00	405.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285715	1	\$245.80	\$83,817.80	341.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	1	\$65.00	\$10,075.00	155.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 1	1	\$6.60	\$5,900.40	894.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	1	\$11.20	\$37,016.00	3,305.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	2	\$2.93	\$404,983.40	138,068.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 5	2	\$5.45	\$330,716.40	60,703.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	4	\$3.61	\$363,820.15	100,698.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 8	1	\$2.70	\$213,780.60	79,178.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	1	\$10.20	\$60,853.20	5,966.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 11	2	\$2.88	\$1,071,044.40	372,200.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	1	\$2.00	\$26,270.00	13,135.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 15	1	\$3.65	\$68,554.30	18,782.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	1	\$7.50	\$7,770.00	1,036.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 19	1	\$43.20	\$30,801.60	713.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 26	1	\$6.00	\$742,500.00	123,750.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 40	1	\$51.60	\$10,578.00	205.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 10" AVG DEPTH
0334 1 12	3	\$135.96	\$2,470,603.10	18,172.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	3	\$170.68	\$986,599.75	5,780.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	2	\$164.86	\$968,814.20	5,876.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 53	2	\$150.13	\$3,677,400.35	24,495.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	2	\$158.17	\$2,972,851.20	18,795.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 59	1	\$180.10	\$4,858,035.41	26,974.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER
0337 7 25	2	\$209.75	\$3,370,250.84	16,068.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	1	\$222.90	\$1,160,016.18	5,204.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 80	1	\$200.00	\$9,840.00	49.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 81	1	\$245.00	\$358,900.50	1,464.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	1	\$190.00	\$1,207,944.00	6,357.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	4	\$199.17	\$2,821,039.23	14,164.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	1	\$211.00	\$792,305.00	3,755.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0339 1	3	\$290.81	\$503,676.82	1,732.000	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 9	1	\$198.00	\$23,958.00	121.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10"
0400 0 11	1	\$1,300.00	\$119,470.00	91.900	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	1	\$1,393.00	\$7,033,953.50	5,049.500	CY	N	CONCRETE CLASS II, CULVERTS
0400 4 1	2	\$4,778.49	\$56,864.00	11.900	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 5	1	\$4,500.00	\$37,800.00	8.400	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 8	1	\$2,380.00	\$361,760.00	152.000	CY	N	CONC CLASS IV, BULKHEAD
0400153	1	\$4,250.00	\$17,000.00	4.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0401 70 3	1	\$3,770.00	\$16,965.00	4.500	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0401 70 7	1	\$325.00	\$102,602.50	315.700	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0411 1	1	\$522.50	\$13,062.50	25.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	1	\$169.80	\$46,864.80	276.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0415 1 1	2	\$0.03	\$22,684.44	849,268.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 5	1	\$10.00	\$10,020.00	1,002.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 8	1	\$6.35	\$67,214.75	10,585.000	LB	N	REINFORCING STEEL- BULKHEAD
0415 1 9	1	\$15.90	\$1,494.60	94.000	LB	N	REINFORCING STEEL- APPROACH SLABS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1201	1	\$7,700.00	\$7,700.00	1.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1351	2	\$9,675.00	\$116,100.00	12.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	1	\$6,520.00	\$13,040.00	2.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	1	\$9,680.00	\$77,440.00	8.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$14,300.00	\$14,300.00	1.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1451	1	\$17,600.00	\$158,400.00	9.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$19,800.00	\$257,400.00	13.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1461	1	\$19,250.00	\$115,500.00	6.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$19,800.00	\$19,800.00	1.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1481	1	\$8,800.00	\$26,400.00	3.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1521	1	\$5,500.00	\$60,500.00	11.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1525	2	\$4,245.00	\$8,490.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1541	3	\$7,188.00	\$35,940.00	5.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	1	\$17,600.00	\$70,400.00	4.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1589	1	\$31,900.00	\$31,900.00	1.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	1	\$11,600.00	\$23,200.00	2.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1713	1	\$18,700.00	\$18,700.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1910	2	\$11,250.00	\$22,500.00	2.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	1	\$7,150.00	\$21,450.00	3.000	EA	N	MANHOLES, P-7, <10'
0425 2 61	1	\$10,230.00	\$51,150.00	5.000	EA	N	MANHOLES, P-8, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 91	1	\$11,770.00	\$23,540.00	2.000	EA	N	MANHOLES, J-8, <10'
0425 5	4	\$883.36	\$53,885.00	61.000	EA	N	MANHOLE, ADJUST
0425 5 1	2	\$959.41	\$56,605.00	59.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	4	\$808.06	\$85,654.00	106.000	EA	N	VALVE BOXES, ADJUST
0425 6 1	1	\$1,300.00	\$1,300.00	1.000	EA	N	METER BOXES, ADJUST
0430174118	1	\$198.00	\$33,858.00	171.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174130	1	\$438.00	\$1,752.00	4.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174218	1	\$264.00	\$51,744.00	196.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174230	1	\$438.00	\$49,056.00	112.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD
0430175118	3	\$217.38	\$350,418.00	1,612.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	2	\$225.68	\$373,960.00	1,657.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	2	\$283.82	\$190,443.00	671.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	1	\$350.00	\$62,300.00	178.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	1	\$500.00	\$13,500.00	27.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	1	\$468.00	\$533,520.00	1,140.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	1	\$528.00	\$619,872.00	1,174.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175160	1	\$638.00	\$178,002.00	279.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175218	2	\$284.46	\$53,763.00	189.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175224	2	\$329.82	\$108,181.00	328.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	1	\$325.00	\$20,475.00	63.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	1	\$484.00	\$119,548.00	247.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430175242	1	\$500.00	\$2,500.00	5.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD
0430175248	1	\$737.00	\$1,058,332.00	1,436.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD
0430518202	1	\$4,500.00	\$108,000.00	24.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", DOUBLE, 0 DEGREES, ELLIPTICAL
0430536102	1	\$7,590.00	\$7,590.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ELLIPTICAL
0430830	1	\$770.00	\$6,930.00	9.000	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430950	1	\$516.50	\$445,532.90	862.600	CY	N	DESILTING CONCRETE BOX CULVERT
0430982125	1	\$5,230.00	\$10,460.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	1	\$2,500.00	\$25,000.00	10.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982138	1	\$6,500.00	\$19,500.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	1	\$10,000.00	\$20,000.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982143	1	\$19,800.00	\$19,800.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 60" CD
0430984133	1	\$5,630.00	\$5,630.00	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984629	1	\$3,750.00	\$3,750.00	1.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984633	1	\$3,000.00	\$12,000.00	4.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0431 1124	1	\$165.10	\$116,395.50	705.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0455 2 14	1	\$110.00	\$149,160.00	1,356.000	LF	Y	TREATED TIMBER PILING FOR PEDESTRIAN BOARDWALK, PROJECT 439999-3-52-01



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 21	1	\$68.50	\$81,035.50	1,183.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	1	\$1,030.00	\$102,176.00	99.200	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0470 1	1	\$28,000.00	\$226,800.00	8.100	MB	N	TREATED TIMBER, STRUCTURAL
0515 1 2	1	\$50.00	\$23,700.00	474.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 42	1	\$58.90	\$589.00	10.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCATE, ALUMINUM
0515 2311	2	\$111.09	\$45,213.20	407.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 4 1	1	\$53.60	\$23,316.00	435.000	LF	N	BULLET RAIL, SINGLE RAIL
0519 78	1	\$1,000.00	\$22,000.00	22.000	EA	N	BOLLARDS
0520 1 10	5	\$35.96	\$572,722.00	15,928.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 4	1	\$23.00	\$109,250.00	4,750.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$33.00	\$7,755.00	235.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	1	\$33.00	\$6,105.00	185.000	LF	N	VALLEY GUTTER- CONCRETE
0520 6	1	\$82.40	\$35,679.20	433.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	1	\$330.00	\$8,580.00	26.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 5 4	1	\$413.00	\$179,655.00	435.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE
0522 1	5	\$73.57	\$393,695.20	5,351.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	7	\$82.38	\$2,107,542.90	25,584.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0523 3	2	\$139.57	\$219,405.00	1,572.000	SY	N	PATTERNED PAVEMENT
0524 1 2	1	\$115.00	\$2,300.00	20.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0524 2 2	1	\$71.40	\$428.40	6.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0526 1 2	1	\$1,110.00	\$57,720.00	52.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	1	\$20.00	\$9,440.00	472.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	7	\$47.08	\$113,827.60	2,418.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$1.00	\$422.00	422.000	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	1	\$275.00	\$52,497.50	190.900	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	2	\$321.24	\$41,600.90	129.500	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 8	1	\$240.00	\$12,744.00	53.100	CY	N	RIPRAP- RUBBLE, REMOVE EXISTING AND REINSTALL
0530 74	1	\$264.00	\$17,952.00	68.000	TN	N	BEDDING STONE
0536 1 0	1	\$20.40	\$8,364.00	410.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	3	\$29.85	\$390,891.00	13,093.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	1	\$42.05	\$555,732.80	13,216.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$12.75	\$168,504.00	13,216.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 6	1	\$20.00	\$7,900.00	395.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 3	2	\$182.66	\$6,393.00	35.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8122	2	\$4,020.00	\$8,040.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	2	\$1,740.00	\$3,480.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	4	\$.14	\$3,934.64	27,277.000	LF	N	GUARDRAIL REMOVAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 20	4	\$1,709.31	\$22,221.00	13.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	3	\$3,567.50	\$21,405.00	6.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 29	1	\$2,040.00	\$2,040.00	1.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0546 71 1	1	\$1,000.00	\$4,000.00	4.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	1	\$1,810.00	\$63,360.86	35.006	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	1	\$1,830.00	\$44,364.69	24.243	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10110	1	\$60.00	\$106,740.00	1,779.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10210	1	\$30.00	\$39,810.00	1,327.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES
0570 1 1	1	\$5.00	\$97,910.00	19,582.000	SY	N	PERFORMANCE TURF
0570 1 2	7	\$5.04	\$638,411.30	126,699.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	3	\$4.96	\$255,421.05	51,454.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0580 1 1	1	\$75,000.00	\$75,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$142,000.00	\$142,000.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 12 35	1	\$22.00	\$17,160.00	780.000	LF	N	ROOT BARRIER- 24"
0590 70	1	\$380,000.00	\$380,000.00	1.000	LS	N	IRRIGATION SYSTEM
0611 1 1	1	\$3,040.00	\$22,310.56	7.339	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0630 2 11	5	\$26.49	\$92,846.75	3,505.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	5	\$32.21	\$220,676.35	6,851.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 3 1	1	\$174.20	\$28,917.20	166.000	EA	N	REPLACE ROUTE MARKER FOR EXISTING CONDUIT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 1	5	\$10,818.73	\$119,006.00	11.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	1	\$12.00	\$8,160.00	680.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 4	1	\$3,030.00	\$3,030.00	1.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	4	\$2,893.40	\$28,934.00	10.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	1	\$10.25	\$5,996.25	585.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1620	1	\$.70	\$297.50	425.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	1	\$90.50	\$362.00	4.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	1	\$98.80	\$1,185.60	12.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 15	1	\$1,560.00	\$1,560.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	1	\$1,836.50	\$3,673.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 51	1	\$1,070.00	\$1,070.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 6	2	\$136.32	\$68,705.00	504.000	DA	N	FIBER OPTIC CABLE LOCATOR
0635 2 11	6	\$1,580.74	\$505,836.00	320.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	2	\$3,746.80	\$18,734.00	5.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 14	1	\$2,510.00	\$47,690.00	19.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 11
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1122	3	\$3,984.00	\$27,888.00	7.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	1	\$3,950.00	\$3,950.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1420	1	\$2,030.00	\$2,030.00	1.000	AS	N	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND
0639 2 1	3	\$10.17	\$12,454.75	1,225.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	1	\$2.60	\$1,144.00	440.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	2	\$1,928.00	\$11,568.00	6.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 60	1	\$1,092.00	\$1,092.00	1.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0641 2 12	3	\$2,499.60	\$24,996.00	10.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 80	1	\$7,940.00	\$31,760.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0646 1 11	5	\$2,860.87	\$180,235.00	63.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	1	\$4,540.00	\$4,540.00	1.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	4	\$456.45	\$8,672.50	19.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 3	1	\$71,500.00	\$71,500.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	1	\$86,300.00	\$258,900.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	2	\$94,750.00	\$189,500.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 21	1	\$127,000.00	\$127,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 26 5	1	\$24,400.00	\$97,600.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	2	\$2,063.33	\$24,760.00	12.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 18	1	\$2,940.00	\$2,940.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	1	\$3,400.00	\$17,000.00	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 2102	1	\$345.00	\$11,385.00	33.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2109	2	\$585.00	\$18,720.00	32.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	5	\$1,075.51	\$52,700.00	49.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	3	\$2,009.00	\$30,135.00	15.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	2	\$160.95	\$6,116.00	38.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 12	1	\$14,231.00	\$28,462.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 21	1	\$13,500.00	\$13,500.00	1.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 2 28	1	\$13,500.00	\$54,000.00	4.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 60	1	\$820.00	\$1,640.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY
0660 3 11	1	\$12,500.00	\$12,500.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	1	\$35,400.00	\$70,800.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 4 11	5	\$6,963.13	\$111,410.00	16.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	5	\$11,253.48	\$303,844.00	27.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 60	1	\$500.00	\$4,000.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0665 1 11	5	\$406.11	\$32,082.60	79.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 60	2	\$113.16	\$4,300.00	38.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	1	\$48,520.00	\$97,040.00	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	2	\$53,550.00	\$107,100.00	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5600	3	\$1,188.50	\$4,754.00	4.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0676 1500	1	\$5,000.00	\$10,000.00	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0680 1112	1	\$663.50	\$663.50	1.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT
0680 1113	1	\$1,140.00	\$2,280.00	2.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT
0682 1113	1	\$10,700.00	\$10,700.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	2	\$8,250.00	\$16,500.00	2.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0684 1 1	4	\$8,624.40	\$43,122.00	5.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0685 1 13	2	\$18,250.00	\$36,500.00	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0695 1 1	2	\$3,090.00	\$49,440.00	16.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 5 1	1	\$2,900.00	\$2,900.00	1.000	EA	N	TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL
0695 6 12	2	\$2,460.00	\$29,520.00	12.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	2	\$11,400.00	\$22,800.00	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 7600	3	\$1,146.67	\$3,440.00	3.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	1	\$1,700.00	\$1,700.00	1.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0700 1 11	7	\$471.76	\$212,293.00	450.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	6	\$1,699.85	\$173,385.00	102.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	4	\$2,110.27	\$23,213.00	11.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	1	\$2,827.00	\$2,827.00	1.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 50	2	\$400.50	\$3,204.00	8.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	6	\$45.96	\$14,708.55	320.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	1	\$565.50	\$5,655.00	10.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	1	\$2,020.00	\$6,060.00	3.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1600	1	\$59.50	\$892.50	15.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 12	3	\$7,113.33	\$21,340.00	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	3	\$6,003.00	\$120,060.00	20.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	3	\$6,679.20	\$33,396.00	5.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 18	1	\$35,500.00	\$35,500.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF
0700 2 60	5	\$1,177.20	\$27,075.50	23.000	AS	Y	MULTI- POST SIGN, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2113	1	\$8,930.00	\$8,930.00	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 2600	1	\$2,500.00	\$2,500.00	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	3	\$281.17	\$1,687.00	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	1	\$959.50	\$1,919.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3206	1	\$7,050.00	\$7,050.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3401	1	\$279.30	\$3,910.20	14.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	1	\$139.20	\$278.40	2.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	5	\$114.04	\$8,210.60	72.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3626	1	\$1,430.00	\$1,430.00	1.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 5 21	1	\$4,140.00	\$16,560.00	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	1	\$3,800.00	\$11,400.00	3.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 13 15	3	\$121.03	\$21,422.00	177.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0704 1 2	5	\$110.56	\$7,186.50	65.000	EA	Y	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	6	\$251.87	\$10,074.90	40.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$108.70	\$4,348.00	40.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	1	\$2,233.20	\$26,798.40	12.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 2	1	\$112.60	\$225.20	2.000	EA	N	DELINEATOR, NON-FLEXIBLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0706 1 3	7	\$4.46	\$106,183.00	23,821.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0706 1110	1	\$531.50	\$52,618.50	99.000	EA	N	RAISED PAVEMENT MARKER, TYPE F INTERNALLY ILLUMINATED
0710 11101	7	\$1,445.19	\$85,634.44	59.255	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	1	\$2,043.01	\$312.58	.153	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	1	\$.65	\$.03	.046	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	5	\$1.02	\$15,988.75	15,708.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	4	\$1.36	\$1,848.05	1,362.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	6	\$1.68	\$5,248.45	3,126.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	7	\$602.65	\$25,987.89	43.123	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	1	\$440.00	\$11.00	.025	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	6	\$615.11	\$2,277.74	3.703	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11160	4	\$82.82	\$1,822.10	22.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	6	\$36.82	\$19,035.55	517.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$5.25	\$57.75	11.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11201	7	\$1,420.76	\$74,974.75	52.771	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	3	\$1.13	\$3,312.00	2,933.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	1	\$520.00	\$334.36	.643	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	2	\$639.46	\$164.34	.257	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	3	\$4.29	\$609.25	142.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 12290	2	\$4.77	\$372.20	78.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	7	\$34,059.13	\$272,473.00	8.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11103	1	\$2.17	\$.10	.046	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	6	\$2.70	\$34,113.05	12,634.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	6	\$4.40	\$16,369.75	3,721.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11125	6	\$6.09	\$16,095.25	2,643.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	6	\$2,536.07	\$11,381.89	4.488	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	4	\$185.29	\$3,891.00	21.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	5	\$81.77	\$28,456.90	348.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	3	\$7.24	\$7,816.60	1,079.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	5	\$3.90	\$7,892.90	2,025.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	5	\$2,259.95	\$1,317.55	.583	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14123	3	\$10.19	\$18,765.00	1,842.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	7	\$15.09	\$75,439.00	4,999.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	6	\$305.28	\$51,592.00	169.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	6	\$229.28	\$74,056.30	323.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14560	1	\$327.50	\$327.50	1.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	1	\$327.50	\$327.50	1.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15101	3	\$6,465.30	\$225,593.56	34.893	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15131	3	\$2,039.20	\$66,734.70	32.726	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	3	\$6,513.57	\$186,737.51	28.669	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	7	\$5,730.34	\$89,485.00	15.616	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	3	\$6,048.87	\$5,171.78	.855	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	5	\$1,743.97	\$16,297.37	9.345	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	2	\$3,756.10	\$289.22	.077	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	7	\$5,726.70	\$91,289.40	15.941	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	2	\$1,683.90	\$3,362.75	1.997	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	1	\$5.80	\$3,410.40	588.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	1	\$49,500.00	\$3,663.00	.074	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	2	\$13,567.09	\$1,071.80	.079	GM	Y	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	2	\$46,248.84	\$3,977.40	.086	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	2	\$13,743.59	\$1,072.00	.078	GM	Y	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 12	3	\$3.12	\$49,106.90	15,745.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	1	\$5.80	\$1,566.00	270.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 60	1	\$1.40	\$2,205.00	1,575.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 30	1	\$3,240.00	\$6,480.00	2.000	EA	N	LUMINAIRE & BRACKET ARM, INSTALL
0715 5 32	1	\$2,835.00	\$2,835.00	1.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	1	\$563.00	\$1,126.00	2.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	2	\$25,700.00	\$102,800.00	4.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 11211	2	\$788.19	\$16,552.00	21.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 61142	1	\$10,811.00	\$86,488.00	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61221	1	\$9,570.00	\$114,840.00	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61242	1	\$11,706.00	\$11,706.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61352	1	\$10,100.00	\$10,100.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 65266	1	\$11,100.00	\$77,700.00	7.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65366	1	\$10,900.00	\$10,900.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 69000	1	\$2,040.00	\$2,040.00	1.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	3	\$925.57	\$55,534.00	60.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715516115	1	\$13,084.00	\$39,252.00	3.000	EA	N	LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'
0906173200	1	\$21.65	\$103,573.60	4,784.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0920714100	5	\$12.54	\$151,423.45	12,079.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0999 16	8	\$7,500.00	\$60,000.00	8.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	1	\$3,900.00	\$93,600.00	24.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	1	\$4,500.00	\$9,000.00	2.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	7	\$53,676.57	\$536,765.70	10.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	5	\$30,015.57	\$210,109.00	7.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1050 16004	1	\$25.00	\$95,200.00	3,808.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 31208	1	\$95.00	\$5,130.00	54.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 11
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31212	1	\$100.00	\$373,000.00	3,730.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 41201	1	\$30.00	\$1,050.00	35.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"
1055 51108	1	\$1,100.00	\$2,200.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51112	1	\$1,800.00	\$39,600.00	22.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51212	1	\$2,900.00	\$8,700.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51408	1	\$1,100.00	\$1,100.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"
1055 51412	1	\$1,900.00	\$5,700.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"
1055 51508	1	\$720.00	\$720.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"
1055 51512	1	\$850.00	\$1,700.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12"
1080 21100	1	\$1,350.00	\$2,700.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1"
1080 23112	1	\$8,000.00	\$8,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12"
1080 24108	1	\$4,700.00	\$9,400.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 11
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 24112	1	\$8,800.00	\$61,600.00	7.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24500	1	\$1,060.00	\$8,480.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 25112	1	\$3,200.00	\$3,200.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 12"
1080 26102	1	\$8,200.00	\$32,800.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"
1080 27112	1	\$20,000.00	\$20,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"
1644700	1	\$3,300.00	\$3,300.00	1.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY