



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	35	\$1,783.72	\$21,670,436.69	12,149.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	7	\$16.86	\$2,446,570.03	145,153.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	5	\$11.95	\$844,756.00	70,704.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	6	\$90.84	\$72,759.33	801.000	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	8	\$12.51	\$145,211.40	11,603.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	26	\$64.06	\$1,325,408.33	20,689.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 14	1	\$15,000.00	\$15,000.00	1.000	LS	Y	ITS MAINTENANCE, NEWLY INSTALLED AND EXISITING
0102 30	1	\$30.08	\$50,000.00	1,662.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	35	\$.25	\$158,794.52	630,268.000	ED	N	WORK ZONE SIGN
0102 61	4	\$49.68	\$1,639.30	33.000	EA	N	BUSINESS SIGN
0102 62 13	3	\$.74	\$4,994.90	6,706.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	11	\$21.55	\$446,824.33	20,736.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	5	\$11.13	\$408,648.44	36,712.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	5	\$4.05	\$175,355.86	43,350.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	9	\$9.51	\$281,753.64	29,618.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	3	\$2.88	\$236,452.65	81,994.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	4	\$1.29	\$112,837.82	87,234.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	35	\$.13	\$252,266.60	2,009,288.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	27	\$.05	\$45,948.93	882,450.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 75 1	1	\$22.00	\$19,008.00	864.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	28	\$8.38	\$165,937.28	19,808.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	2	\$6.93	\$9,069.00	1,308.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	5	\$699.93	\$76,292.10	109.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	34	\$10.63	\$497,567.58	46,795.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	24	\$14.66	\$384,710.17	26,243.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	21	\$9.31	\$209,597.25	22,522.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	4	\$300.48	\$451,924.00	1,504.000	DA	N	EXISTING ITS MAINTENANCE
0102115	28	\$.32	\$16,315.45	51,756.000	ED	N	TYPE III BARRICADE
0102150 1	4	\$6.81	\$85,917.96	12,622.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	4	\$6.77	\$69,197.16	10,214.000	ED	N	RADAR SPEED DISPLAY UNIT
0102913 21	3	\$6,255.57	\$27,793.50	4.443	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	2	\$5,416.11	\$5,345.70	.987	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	1	\$10.00	\$3,000.00	300.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	1	\$6.00	\$1,002.00	167.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 31	3	\$6,466.25	\$31,232.00	4.830	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 10 3	25	\$1.76	\$489,469.49	277,786.000	LF	N	SEDIMENT BARRIER
0104 11	12	\$1.38	\$111,772.25	81,104.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	2	\$10.40	\$2,453.36	236.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	6	\$3,532.77	\$137,778.05	39.000	EA	N	SOIL TRACKING PREVENTION DEVICE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 18	27	\$139.14	\$232,357.43	1,670.000	EA	N	INLET PROTECTION SYSTEM
0107 1	23	\$25.43	\$331,968.86	13,055.450	AC	N	LITTER REMOVAL
0107 2	23	\$53.44	\$515,029.12	9,637.920	AC	N	MOWING
0108 1	20	\$10,860.00	\$228,060.00	21.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	14	\$17,570.81	\$245,991.28	14.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	30	\$93,268.60	\$14,289,681.48	153.210	AC	N	CLEARING & GRUBBING
0110 2 2	8	\$40,522.24	\$130,886.84	3.230	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	2	\$118.04	\$2,675,515.00	22,666.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	31	\$34.04	\$2,293,891.52	67,392.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	3	\$381.15	\$24,393.44	64.000	EA	N	MAILBOX, F&I SINGLE
0110 8 3	1	\$70.00	\$131,320.00	1,876.000	CY	Y	UNDERWATER DEBRIS REMOVAL
0110 21	12	\$8.71	\$216,389.52	24,833.000	LF	N	TREE PROTECTION BARRIER
0110 22	15	\$1,113.06	\$699,003.10	628.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	2	\$802.63	\$15,250.00	19.000	EA	N	TREE REMOVAL
0110 86	1	\$18,449.51	\$36,899.02	2.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	18	\$18.46	\$3,919,639.60	212,375.400	CY	N	REGULAR EXCAVATION
0120 4	6	\$12.36	\$667,981.78	54,047.000	CY	N	SUBSOIL EXCAVATION
0120 5	3	\$50.59	\$372,700.22	7,367.700	CY	N	CHANNEL EXCAVATION
0120 6	18	\$16.97	\$3,154,558.84	185,880.300	CY	N	EMBANKMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 6107	1	\$53.48	\$47,586.50	889.800	CY	Y	EMBANKMENT, SPECIFIED A-3 SOIL
0120 71	1	\$68,000.00	\$68,000.00	1.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 72	1	\$139.21	\$160,202.87	1,150.800	CY	N	GRAVEL FILL
0145 2	2	\$4.93	\$84,818.12	17,217.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	15	\$5.33	\$1,958,720.37	367,323.000	SY	N	TYPE B STABILIZATION
0285701	7	\$42.09	\$2,356,208.22	55,980.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	3	\$27.31	\$117,997.51	4,321.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	2	\$5.02	\$469,420.00	93,504.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	3	\$25.98	\$155,846.00	5,998.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	1	\$196.00	\$11,564.00	59.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	2	\$33.62	\$274,074.11	8,151.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285708	2	\$31.93	\$125,724.70	3,938.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	6	\$34.77	\$1,674,667.55	48,169.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	4	\$27.09	\$3,620,899.66	133,646.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	5	\$40.40	\$1,145,355.11	28,349.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	2	\$37.19	\$313,600.00	8,433.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	2	\$96.43	\$72,419.16	751.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285715	3	\$100.21	\$480,830.00	4,798.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	1	\$69.30	\$139,570.20	2,014.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0286 2	2	\$537.18	\$31,855.00	59.300	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	5	\$7.23	\$67,434.95	9,332.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	1	\$2.00	\$57,376.00	28,688.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	3	\$1.53	\$134,740.70	88,058.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	6	\$4.26	\$1,167,365.85	273,815.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	13	\$2.97	\$1,384,474.00	465,476.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	2	\$4.05	\$178,227.00	44,004.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	6	\$3.58	\$961,909.70	268,778.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	1	\$10.00	\$16,090.00	1,609.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 11	5	\$2.67	\$1,171,629.12	438,011.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	9	\$1.93	\$1,552,855.55	802,828.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	1	\$1.12	\$30,474.08	27,209.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	1	\$1.60	\$73,108.80	45,693.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	2	\$2.94	\$737,914.32	251,336.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	2	\$3.02	\$33,738.00	11,159.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	1	\$7.01	\$240,204.66	34,266.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 34	1	\$34.00	\$11,866.00	349.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 8" AVG DEPTH
0334 1 12	9	\$146.45	\$8,806,938.65	60,138.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	13	\$153.80	\$7,838,314.43	50,964.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 15	3	\$146.94	\$3,115,546.34	21,202.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	2	\$241.50	\$395,917.31	1,639.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	6	\$145.56	\$4,311,981.94	29,623.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	4	\$139.25	\$10,106,680.03	72,580.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$186.00	\$1,187,424.00	6,384.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	5	\$177.92	\$6,676,862.25	37,526.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	3	\$213.71	\$2,196,953.35	10,280.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	6	\$212.89	\$2,548,023.18	11,968.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	9	\$189.27	\$10,885,160.96	57,509.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	10	\$182.47	\$8,777,134.57	48,103.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 93	1	\$193.00	\$739,267.20	3,830.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	9	\$163.43	\$2,617,142.90	16,013.600	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	2	\$98.42	\$50,587.34	514.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 6	1	\$105.39	\$64,287.90	610.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8.5"
0350 3 9	1	\$112.18	\$3,825,450.18	34,101.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10"
0350 3200	1	\$281.58	\$211,185.00	750.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE WAVE, SKY BLUE, 4" THICK
0350 3201	1	\$281.58	\$183,027.00	650.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE BORDER, TAN, 4" THICK



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3202	1	\$505.40	\$116,242.00	230.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE SURROUND, TAN, 6" THICK
0350 3203	1	\$128.51	\$18,890.97	147.000	EA	Y	CEMENT CONCRETE, COLOR PAVEMENT, PRECAST TREE GRATE, YELLOW SAND
0350 5	1	\$5.79	\$264,666.69	45,711.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0400 0 11	5	\$1,053.30	\$424,690.94	403.200	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 4	1	\$1,200.00	\$281,520.00	234.600	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	3	\$696.37	\$322,835.20	463.600	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 12	1	\$1,800.00	\$4,680.00	2.600	CY	N	CONCRETE, CLASS II, TRENCH SLAB
0400 4 4	1	\$2,200.00	\$649,660.00	295.300	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	4	\$2,142.10	\$855,339.68	399.300	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 11	1	\$500.00	\$950,500.00	1,901.000	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	1	\$2,700.00	\$124,200.00	46.000	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	1	\$1,100.00	\$550,440.00	500.400	CY	N	CONCRETE CLASS IV, CAST IN PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 7 1	2	\$19.57	\$48,257.00	2,466.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	1	\$5.00	\$6,260.00	1,252.000	SY	N	BRIDGE DECK PLANING
0400147	1	\$2,300.00	\$19,320.00	8.400	CF	N	COMPOSITE NEOPRENE PADS
0400148	2	\$1,552.68	\$63,660.00	41.000	CF	N	PLAIN NEOPRENE BEARING PADS
0401 70 3	1	\$20,000.00	\$2,000.00	.100	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 1 1	1	\$11.40	\$30,506.40	2,676.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	1	\$1.00	\$108,555.00	108,555.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	1	\$1.65	\$222,400.20	134,788.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	3	\$1.86	\$156,661.75	84,428.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	2	\$8.30	\$4,944.60	596.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 9	3	\$1.64	\$132,135.00	80,711.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 2 5	1	\$6.00	\$10,104.00	1,684.000	LB	N	STAINLESS REINFORCING STEEL, SUBSTRUCTURE
0415 10 4	1	\$2.00	\$11,192.00	5,596.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0415 10 5	1	\$3.00	\$406,455.00	135,485.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0415 10 6	1	\$4.00	\$800.00	200.000	LF	N	FIBER REINFORCED POLYMER BARS, #6 BAR
0415 10 8	1	\$5.00	\$23,080.00	4,616.000	LF	N	FIBER REINFORCED POLYMER BARS, #8 BAR
0425 1201	2	\$9,560.00	\$38,240.00	4.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	2	\$12,517.90	\$37,553.70	3.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	2	\$9,890.12	\$29,670.36	3.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1311	1	\$14,005.79	\$98,040.53	7.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	1	\$9,493.55	\$37,974.20	4.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	2	\$10,705.96	\$32,117.87	3.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	2	\$8,430.00	\$16,860.00	2.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1339	1	\$14,800.00	\$59,200.00	4.000	EA	N	INLETS, CURB, TYPE P-3, MODIFY
0425 1345	1	\$9,840.00	\$9,840.00	1.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1349	1	\$14,400.00	\$28,800.00	2.000	EA	N	INLETS, CURB, TYPE P-4, MODIFY
0425 1351	8	\$8,869.20	\$292,683.49	33.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1359	1	\$8,820.00	\$8,820.00	1.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	7	\$8,908.35	\$302,884.04	34.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$17,821.50	\$35,643.00	2.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	1	\$9,440.00	\$18,880.00	2.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1415	1	\$18,679.62	\$18,679.62	1.000	EA	N	INLETS, CURB, TYPE J-1, PARTIAL
0425 1421	1	\$9,360.00	\$9,360.00	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1425	1	\$20,105.54	\$20,105.54	1.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1441	1	\$9,360.00	\$9,360.00	1.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1442	1	\$20,000.00	\$20,000.00	1.000	EA	N	INLETS, CURB, TYPE J-4, >10'
0425 1451	3	\$19,314.20	\$115,885.18	6.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$11,600.00	\$11,600.00	1.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	4	\$9,988.62	\$49,943.10	5.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	3	\$17,862.23	\$71,448.93	4.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1465	2	\$11,159.09	\$44,636.36	4.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	1	\$11,500.00	\$23,000.00	2.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1501	1	\$6,563.64	\$6,563.64	1.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	1	\$9,000.00	\$9,000.00	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1511	1	\$8,000.00	\$16,000.00	2.000	EA	N	INLETS, DT BOT, TYPE B, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1515	1	\$6,900.00	\$6,900.00	1.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	7	\$7,084.08	\$162,933.91	23.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	1	\$7,800.00	\$23,400.00	3.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	2	\$4,856.00	\$24,280.00	5.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1531	2	\$8,234.92	\$24,704.76	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1533	1	\$7,752.00	\$7,752.00	1.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'
0425 1541	4	\$7,812.22	\$109,371.06	14.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	2	\$12,951.17	\$38,853.50	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1544	1	\$18,567.91	\$18,567.91	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'
0425 1545	1	\$7,200.00	\$7,200.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	3	\$8,360.54	\$41,802.68	5.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	1	\$7,600.00	\$7,600.00	1.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1571	1	\$10,150.13	\$60,900.78	6.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1572	1	\$11,412.16	\$11,412.16	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, >10'
0425 1589	1	\$12,300.00	\$24,600.00	2.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	2	\$7,003.31	\$469,221.90	67.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1703	1	\$10,950.00	\$10,950.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1705	1	\$5,200.00	\$10,400.00	2.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	4	\$9,953.61	\$169,211.36	17.000	EA	N	INLETS, GUTTER, TYPE V, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1713	1	\$12,000.00	\$36,000.00	3.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1714	1	\$14,000.00	\$14,000.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOTTOM, >10'
0425 1715	2	\$8,786.42	\$26,359.25	3.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1790	1	\$7,600.00	\$258,400.00	34.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, < =10'
0425 1793	1	\$11,200.00	\$22,400.00	2.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10'
0425 1910	5	\$13,932.83	\$404,052.21	29.000	EA	N	INLETS, CLOSED FLUME
0425 1921	2	\$7,524.59	\$270,885.28	36.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1923	1	\$11,000.00	\$154,000.00	14.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'
0425 2 41	3	\$8,613.36	\$60,293.50	7.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	1	\$11,000.00	\$11,000.00	1.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	3	\$4,482.10	\$53,785.20	12.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	7	\$9,300.80	\$325,527.88	35.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	2	\$5,987.90	\$17,963.70	3.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 72	1	\$11,000.00	\$11,000.00	1.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	2	\$4,155.00	\$8,310.00	2.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	3	\$13,506.88	\$54,027.52	4.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	2	\$18,340.00	\$91,700.00	5.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	2	\$15,949.20	\$47,847.60	3.000	EA	N	MANHOLES, J-8, PARTIAL
0425 4	3	\$1,326.73	\$21,227.72	16.000	EA	N	INLETS, ADJUST
0425 5	15	\$937.36	\$269,021.47	287.000	EA	N	MANHOLE, ADJUST



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 5 1	13	\$814.18	\$231,226.93	284.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	18	\$708.28	\$456,133.39	644.000	EA	N	VALVE BOXES, ADJUST
0425 6 1	2	\$353.33	\$3,180.00	9.000	EA	N	METER BOXES, ADJUST
0425 10	1	\$6,293.50	\$12,587.00	2.000	EA	N	YARD DRAIN
0425 14 1	1	\$1,050.00	\$25,200.00	24.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 82	1	\$608.00	\$608.00	1.000	EA	N	REPLACE GRATE
0430 94 1	2	\$25.54	\$48,580.00	1,902.000	LF	N	DESILTING PIPE, 0 - 24"
0430174115	1	\$152.39	\$1,219.12	8.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	5	\$180.18	\$257,833.34	1,431.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	3	\$224.71	\$29,886.08	133.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174230	1	\$538.00	\$6,456.00	12.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD
0430175112	2	\$205.29	\$6,979.88	34.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	7	\$564.51	\$92,015.80	163.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	8	\$113.61	\$1,815,751.09	15,983.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	5	\$137.50	\$1,007,455.06	7,327.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	4	\$255.17	\$243,944.84	956.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	3	\$259.11	\$213,762.72	825.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	2	\$1,091.29	\$33,830.00	31.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175218	3	\$171.58	\$148,930.92	868.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175230	1	\$293.19	\$80,627.25	275.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	1	\$555.00	\$33,300.00	60.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430185118	1	\$2,250.00	\$3,465,000.00	1,540.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	1	\$2,250.00	\$5,838,750.00	2,595.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185130	1	\$2,350.00	\$782,550.00	333.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN
0430185136	2	\$2,540.66	\$2,007,122.80	790.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430530100	2	\$6,633.33	\$19,900.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430536100	1	\$10,756.59	\$21,513.18	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430536200	1	\$8,950.00	\$8,950.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND
0430610029	1	\$6,300.00	\$6,300.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 24"PIPE
0430611325	1	\$4,500.00	\$13,500.00	3.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430830	2	\$312.77	\$88,513.58	283.000	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 30	1	\$2,200.00	\$4,400.00	2.000	EA	N	MANATEE GRATE FOR 30" PIPE, UNHINGED
0430963 1	1	\$51.74	\$3,311.36	64.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982125	2	\$5,003.80	\$160,121.44	32.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	1	\$5,350.00	\$144,450.00	27.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982133	1	\$7,500.00	\$52,500.00	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	2	\$7,305.15	\$29,220.58	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982638	1	\$4,050.00	\$8,100.00	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD
0430984125	2	\$4,830.00	\$24,150.00	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	2	\$5,163.71	\$25,818.54	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984633	1	\$6,400.00	\$12,800.00	2.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0431 1112	1	\$100.17	\$32,855.76	328.000	LF	N	PIPE LINER, CURED IN PLACE, 12"
0431 1115	1	\$112.68	\$33,691.32	299.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	3	\$215.76	\$230,646.65	1,069.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	1	\$162.77	\$16,928.08	104.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1130	1	\$380.00	\$80,180.00	211.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0432 3 1	1	\$1,652.76	\$11,569.32	7.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 5	1	\$8,250.00	\$8,250.00	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"
0433 1	1	\$4,600.00	\$4,600.00	1.000	EA	N	CHEMICAL GROUT REPAIR, MANHOLE / INLET
0436 1 1	2	\$532.66	\$64,983.96	122.000	LF	N	TRENCH DRAIN, STANDARD
0443 70 3	2	\$216.83	\$395,706.00	1,825.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	3	\$235.81	\$325,421.77	1,380.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$500.00	\$24,000.00	48.000	LF	N	FRENCH DRAIN, 30"
0443 70 7	1	\$673.00	\$23,555.00	35.000	LF	N	FRENCH DRAIN, 42"
0443 72 10	1	\$47.25	\$269,372.25	5,701.000	SY	N	FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 0-0.9' DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0443 72 13	1	\$86.27	\$9,489.70	110.000	SY	N	FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 3-3.9' DEPTH
0446 1 1	1	\$39.67	\$98,619.62	2,486.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	1	\$118.16	\$19,496.40	165.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 2 36	1	\$465.00	\$444,540.00	956.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 8 62	1	\$710.00	\$2,468,670.00	3,477.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CFRP/SS, WIDTH 52-54"
0450 82	1	\$468.63	\$1,163,608.29	2,483.000	LF	N	BEAM REPAIR
0451 70	1	\$1,925.00	\$848,925.00	441.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$100.00	\$4,400.00	44.000	EA	N	PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$100.00	\$2,300.00	23.000	EA	N	PRESTRESSED SOIL ANCHOR, CREEP TEST
0455 34 3	1	\$248.00	\$227,168.00	916.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34400	1	\$257.00	\$494,468.00	1,924.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18"
0455 34405	1	\$260.00	\$1,132,560.00	4,356.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18" W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 35 6	1	\$100.00	\$96,100.00	961.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 11	1	\$50.00	\$72,600.00	1,452.000	LF	N	STEEL PILING, HP 12 X 74
0455113 24	2	\$642.13	\$949,707.00	1,479.000	LF	N	AUGER CAST PILE FOR BRIDGES, 24" DIAMETER
0455119103	2	\$47,769.75	\$95,539.50	2.000	EA	N	LOAD TEST-STATIC, COMPRESSION, 101-600 TONS
0455133 2	1	\$50.00	\$82,200.00	1,644.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455133 3	1	\$22.50	\$2,447,482.50	108,777.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	1	\$366.00	\$131,028.00	358.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 23	1	\$600.00	\$381,600.00	636.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ W/ FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455144 6	1	\$300.00	\$54,000.00	180.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455148	1	\$1,330.00	\$21,280.00	16.000	EA	N	THERMAL INTEGRITY TESTING FOR AUGER CAST PILES
0458 1 11	3	\$113.37	\$113,258.00	999.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	2	\$59.42	\$51,876.00	873.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	2	\$1,170.18	\$261,769.30	223.700	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 2 1	1	\$13.19	\$41,000.00	3,108.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	1	\$2.32	\$336,400.00	145,260.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 7	1	\$506.00	\$856,152.00	1,692.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE
0460 71 4	2	\$191.04	\$196,010.60	1,026.000	LF	N	METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT
0470 1	1	\$3,072.00	\$153,292.80	49.900	MB	N	TREATED TIMBER, STRUCTURAL
0508 73 4	1	\$555.56	\$50,000.00	90.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0515 1 2	5	\$70.29	\$99,532.72	1,416.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	1	\$305.97	\$2,141.79	7.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	3	\$286.70	\$118,122.00	412.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 2314	2	\$278.28	\$205,094.00	737.000	LF	N	PEDESTRIAN / BICYCLE RAILING, ALUMINUM, 42" TYPE 4
0515 4 1	1	\$106.70	\$16,431.80	154.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	1	\$109.00	\$13,080.00	120.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	1	\$1,446.41	\$2,892.82	2.000	EA	N	BOLLARDS
0520 1 7	5	\$41.57	\$158,578.79	3,815.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	26	\$45.37	\$2,470,556.72	54,452.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 12	1	\$69.00	\$24,702.00	358.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 2	3	\$47.59	\$16,467.58	346.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	13	\$38.64	\$224,219.59	5,803.000	LF	N	CONCRETE CURB, TYPE D
0520 2 10	1	\$23.62	\$1,795.12	76.000	LF	N	CONCRETE CURB, TOLL HEADER CURB
0520 3	2	\$85.72	\$23,914.96	279.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	1	\$7.14	\$39,327.12	5,508.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	1	\$23.50	\$19,199.50	817.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$23.50	\$1,786.00	76.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 41	2	\$94.50	\$18,050.00	191.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 51	1	\$140.15	\$4,204.50	30.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	3	\$41.07	\$382,147.08	9,305.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	6	\$117.34	\$469,600.36	4,002.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	1	\$238.00	\$347,004.00	1,458.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 12	2	\$356.35	\$2,991,169.83	8,394.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 1 13	1	\$448.00	\$234,304.00	523.000	LF	N	MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED
0521 1 14	1	\$604.00	\$708,492.00	1,173.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 13	2	\$164.59	\$204,750.00	1,244.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 8 7	1	\$523.00	\$1,200,285.00	2,295.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 72 40	1	\$237.48	\$390,892.08	1,646.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 41	1	\$398.00	\$1,697,868.00	4,266.000	LF	N	SHOULDER CONCRETE BARRIER, RETAINING SECTION
0521 72 43	1	\$560.00	\$11,200.00	20.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 56	2	\$651.46	\$885,990.00	1,360.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	20	\$70.24	\$1,910,206.84	27,195.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	26	\$81.50	\$4,001,777.53	49,100.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$90.72	\$3,900.96	43.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	2	\$157.61	\$23,956.50	152.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 3	2	\$151.39	\$182,884.00	1,208.000	SY	N	PATTERNED PAVEMENT
0524 1 1	1	\$88.00	\$10,120.00	115.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	1	\$131.82	\$659.10	5.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 29	2	\$89.15	\$73,634.75	826.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0526 1 2	1	\$370.00	\$8,880.00	24.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	6	\$94.85	\$265,873.96	2,803.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0527 2	23	\$41.38	\$484,110.61	11,700.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$630.00	\$12,096.00	19.200	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	3	\$146.66	\$1,209,677.45	8,248.200	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	1	\$100.00	\$105,350.00	1,053.500	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 4 6	2	\$152.19	\$900,810.00	5,919.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6"
0530 74	5	\$142.95	\$551,602.64	3,858.600	TN	N	BEDDING STONE
0534 72101	1	\$62.00	\$2,552,540.00	41,170.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT
0536 1 0	4	\$18.76	\$144,123.74	7,681.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	8	\$18.80	\$4,338,973.15	230,743.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	2	\$30.30	\$1,099,958.30	36,304.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$14.07	\$25,832.52	1,836.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 5 2	1	\$21.00	\$435,036.00	20,716.000	LF	N	RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL
0536 6	2	\$29.73	\$4,012.95	135.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	3	\$98.57	\$744,628.62	7,554.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	2	\$325.45	\$1,301.80	4.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	3	\$111.49	\$13,379.08	120.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8111	1	\$2,267.00	\$4,534.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8112	1	\$2,923.54	\$8,770.62	3.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$1,246.17	\$1,246.17	1.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	4	\$3,322.63	\$103,001.62	31.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	3	\$1,647.28	\$46,123.90	28.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	10	\$.59	\$71,879.76	122,853.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	8	\$1,275.54	\$164,544.41	129.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	10	\$3,139.52	\$153,836.72	49.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$2,653.34	\$61,026.82	23.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	1	\$11,000.00	\$66,000.00	6.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	1	\$1,500.00	\$9,000.00	6.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0538 1	1	\$8.00	\$150,224.00	18,778.000	LF	N	GUARDRAIL RESET
0542 70	1	\$400.00	\$5,200.00	13.000	EA	N	BUMPER GUARDS, CONCRETE
0544 2 1	1	\$22,000.00	\$88,000.00	4.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 3 1	1	\$35,058.56	\$35,058.56	1.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 71 1	1	\$1,300.00	\$36,400.00	28.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	5	\$2,425.62	\$181,538.54	74.842	GM	N	GROUND-IN RUMBLE STRIPS, 16"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0546 72 3	1	\$1,109.17	\$40,222.94	36.264	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	1	\$71.00	\$274,557.00	3,867.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0550 10220	1	\$32.55	\$12,531.75	385.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	2	\$26.46	\$668,225.25	25,255.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT
0550 10222	1	\$38.19	\$8,860.08	232.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING
0550 10228	2	\$46.14	\$13,334.09	289.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 60234	3	\$5,908.60	\$23,634.41	4.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING
0570 1 1	3	\$4.63	\$98,904.77	21,374.000	SY	N	PERFORMANCE TURF
0570 1 2	26	\$3.28	\$2,143,149.15	653,783.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	5	\$5.29	\$89,267.81	16,878.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0580 1 1	1	\$118,500.00	\$118,500.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$281,700.00	\$281,700.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 12 50	1	\$125,400.00	\$125,400.00	1.000	LS	N	LANDSCAPE- TREE WELL SYSTEM RESTORATION
0581 1 1	3	\$1,112.31	\$281,415.40	253.000	EA	N	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0581 1 2	2	\$2,203.57	\$107,974.82	49.000	EA	N	RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK
0581 1 3	1	\$5,250.00	\$5,250.00	1.000	EA	N	RELOCATE TREES AND PALMS,MULTI-TRUNK OR CLUSTERING
0581 1 4	1	\$3,334.00	\$23,338.00	7.000	EA	N	RELOCATE TREES AND PALMS,TREES, <5" DIAMETER AT BREAST HEIGHT
0581 1 5	1	\$4,200.00	\$25,200.00	6.000	EA	N	RELOCATE TREES AND PALMS,TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0581 1 7	1	\$1,667.00	\$1,667.00	1.000	EA	N	RELOCATE TREES AND PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0581 1 8	2	\$1,648.60	\$8,243.00	5.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 1 4	1	\$112.00	\$672.00	6.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REPLACE EXISTING POP-UP SPRAYER
0590 70 1	1	\$17,556.00	\$17,556.00	1.000	LS	N	IRRIGATION SYSTEM REPAIRS
0590 70 5	3	\$73,333.33	\$220,000.00	3.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM
0611 1 1	6	\$2,578.31	\$58,545.72	22.707	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	2	\$2,700.00	\$10,800.00	4.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	4	\$1,251.94	\$78,872.14	63.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	26	\$18.38	\$2,018,708.81	109,844.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	27	\$40.18	\$3,659,997.07	91,097.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	8	\$48.39	\$89,384.28	1,847.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	3	\$49.71	\$421,701.94	8,483.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	3	\$23.66	\$253,539.20	10,716.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 17	2	\$62.54	\$26,141.88	418.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH UNDER PAVEMENT
0630 2 65	1	\$1.30	\$403.00	310.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0630 2 91	1	\$8.90	\$11,908.20	1,338.000	LF	N	CONDUIT, INSTALL, OPEN TRENCH
0630 2 92	1	\$26.50	\$5,989.00	226.000	LF	N	CONDUIT, INSTALL, DIRECTIONAL BORE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2100	1	\$18.65	\$466.25	25.000	LF	N	CONDUIT, RELOCATE CONDUIT WITH FIBER/WIRE REMAINING OPERATIONAL
0630 3 1	1	\$350.00	\$3,150.00	9.000	EA	N	REPLACE ROUTE MARKER FOR EXISTING CONDUIT
0632 7 1	18	\$11,084.90	\$698,348.73	63.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	4	\$10.48	\$12,593.52	1,202.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	12	\$1,646.55	\$52,689.68	32.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	4	\$5.07	\$147,878.35	29,167.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	3	\$4.60	\$89,101.13	19,384.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	1	\$7.00	\$119.00	17.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1124	1	\$5.40	\$194,589.00	36,035.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1420	3	\$4.43	\$3,334.50	752.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1620	3	\$1.07	\$43,249.50	40,461.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	6	\$53.16	\$89,315.84	1,680.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	4	\$73.44	\$43,185.36	588.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	4	\$1,383.33	\$29,049.87	21.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	4	\$60.54	\$8,596.00	142.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	2	\$57.35	\$48,171.00	840.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	2	\$122.46	\$734.76	6.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 15	2	\$1,390.00	\$27,800.00	20.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	3	\$1,486.81	\$63,932.79	43.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	3	\$122.49	\$9,431.85	77.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 42	1	\$30.00	\$60.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE TRAY
0633 3 43	1	\$50.00	\$1,800.00	36.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PRETERMINATED CONNECTOR ASSEMBLY
0633 3 46	1	\$600.00	\$1,200.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL- FIELD TERMINATED
0633 3 51	2	\$891.42	\$16,045.60	18.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	2	\$19.40	\$213.42	11.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 6	8	\$130.20	\$569,616.37	4,375.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	1	\$10.00	\$1,800.00	180.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4600	1	\$3,530.00	\$3,530.00	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	28	\$1,736.92	\$3,249,781.49	1,871.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	10	\$3,122.46	\$302,878.94	97.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 14	6	\$2,269.56	\$780,727.63	344.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 15	2	\$4,765.00	\$19,060.00	4.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 30	1	\$1,630.00	\$19,560.00	12.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2121	1	\$8,633.31	\$17,266.62	2.000	EA	N	PULL & SPLICE BOX, F&I,TOLL SITE, 30" x 48"
0635 3 11	1	\$1,161.99	\$8,133.93	7.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	4	\$932.21	\$32,627.20	35.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	3	\$874.35	\$34,974.00	40.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0635 4 11	1	\$7,800.00	\$132,600.00	17.000	EA	N	FIBER OPTIC SPLICE VAULT, FURNISH & INSTALL, 54"W X 54"L X 48"D
0639 1112	3	\$6,935.87	\$34,679.33	5.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1122	17	\$5,442.80	\$386,438.72	71.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	2	\$1,424.18	\$2,848.35	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	9	\$987.29	\$26,656.71	27.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	17	\$9.19	\$586,913.67	63,868.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	8	\$1.01	\$37,490.48	37,212.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	14	\$2,627.06	\$246,943.65	94.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$1,142.25	\$2,284.50	2.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	3	\$607.34	\$2,429.35	4.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 5 51	1	\$49,490.58	\$49,490.58	1.000	EA	N	EMERGENCY GENERATOR-PERMANENT, RELOCATE
0639 6 1	1	\$4,870.00	\$4,870.00	1.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 6111	2	\$2,220.21	\$55,505.36	25.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6112	1	\$1,968.00	\$37,392.00	19.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6121	1	\$1,974.19	\$5,922.57	3.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6122	1	\$3,950.00	\$3,950.00	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6141	1	\$15,672.77	\$15,672.77	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6201	1	\$2,699.94	\$5,399.88	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE, <25 KVA, COPPER WINDINGS
0639 8130	4	\$22,175.00	\$88,700.00	4.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)
0641 2 11	2	\$3,465.55	\$6,931.10	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	17	\$2,512.11	\$263,771.44	105.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	1	\$9,800.00	\$137,200.00	14.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 60	8	\$1,025.22	\$16,403.51	16.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 70	4	\$6,246.36	\$68,710.00	11.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	3	\$5,293.24	\$142,917.38	27.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	1	\$29,121.64	\$58,243.28	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	2	\$28,857.52	\$202,002.66	7.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3275	1	\$36,663.59	\$36,663.59	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 75'
0641 3700	1	\$4,289.87	\$8,579.74	2.000	EA	N	CONCRETE CCTV POLE, SHALLOW POLE REMOVAL
0646 1 11	16	\$2,640.64	\$591,503.07	224.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	7	\$2,477.00	\$81,740.87	33.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	2	\$3,141.61	\$21,991.25	7.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	13	\$502.16	\$45,194.11	90.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2112	1	\$10,900.00	\$21,800.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 12'
0646 2115	1	\$3,000.00	\$69,000.00	23.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 15'
0646 2600	1	\$844.44	\$1,688.88	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 21 1	1	\$49,794.80	\$49,794.80	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 3	3	\$62,471.03	\$312,355.15	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	2	\$70,257.00	\$140,514.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	5	\$86,970.84	\$695,766.68	8.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 15	3	\$94,054.57	\$282,163.70	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 16	1	\$106,915.60	\$106,915.60	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-30'
0649 21 20	1	\$133,245.75	\$133,245.75	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70'
0649 21 21	3	\$102,152.93	\$510,764.65	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21140	1	\$117,151.74	\$117,151.74	1.000	EA	N	STEEL MAST ARM ASSEMBLY, SPECIAL DESIGN, FURNISH AND INSTALL, SINGLE ARM 90'
0649 26 3	3	\$4,114.44	\$24,686.64	6.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	2	\$13,081.20	\$39,243.60	3.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	9	\$1,879.39	\$191,697.65	102.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	4	\$2,421.00	\$38,735.96	16.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 18	3	\$2,850.99	\$11,403.97	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 60	4	\$223.99	\$10,751.40	48.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	2	\$901.20	\$9,012.00	10.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	1	\$1,450.56	\$13,055.04	9.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2109	7	\$841.91	\$165,013.51	196.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	16	\$1,247.91	\$274,540.26	220.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	7	\$2,075.20	\$39,428.80	19.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	12	\$273.70	\$31,749.46	116.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 22	1	\$22,400.00	\$134,400.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 40	1	\$10,001.45	\$40,005.80	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY
0660 1109	4	\$344.87	\$23,795.73	69.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	1	\$366.54	\$4,398.48	12.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	1	\$33.21	\$398.52	12.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2106	10	\$2,527.81	\$338,726.76	134.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 11	6	\$16,678.09	\$300,205.65	18.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	6	\$8,358.70	\$451,369.66	54.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 60	4	\$713.67	\$20,696.44	29.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	1	\$3,800.00	\$7,600.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	1	\$11,000.00	\$22,000.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 7 21	2	\$44,637.54	\$312,462.76	7.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 7 22	2	\$43,309.52	\$909,500.00	21.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 8 11	2	\$3,376.23	\$70,900.82	21.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 8 12	2	\$8,425.52	\$176,935.88	21.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0665 1 11	15	\$510.44	\$152,623.05	299.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	2	\$3,917.24	\$113,600.00	29.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0665 1 13	1	\$7,500.00	\$330,000.00	44.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD BUTTON WITH PASSIVE
0665 1 50	2	\$356.82	\$1,784.12	5.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	12	\$126.88	\$21,443.26	169.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	4	\$55,786.16	\$334,716.97	6.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5140	3	\$46,485.46	\$232,427.30	5.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5500	1	\$7,700.00	\$7,700.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	8	\$1,844.94	\$20,294.31	11.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	1	\$9,000.00	\$45,000.00	5.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	2	\$5,138.20	\$71,934.82	14.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 60	1	\$100.00	\$500.00	5.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1500	1	\$4,180.00	\$25,080.00	6.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 2111	1	\$7,300.00	\$14,600.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D
0676 2122	2	\$7,165.66	\$143,313.21	20.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	4	\$11,645.22	\$384,292.24	33.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2147	1	\$13,800.00	\$13,800.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D
0676 2400	1	\$3,349.32	\$6,698.64	2.000	EA	N	ITS CABINET, RELOCATE
0676 2500	1	\$1,180.72	\$4,722.88	4.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	2	\$808.86	\$3,235.44	4.000	EA	N	ITS CABINET- REMOVE
0676 3 10	1	\$1,900.00	\$1,900.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0678 1102	1	\$3,000.00	\$15,000.00	5.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR
0680 1112	1	\$24,000.00	\$144,000.00	6.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT
0682 1113	4	\$10,113.55	\$80,908.38	8.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	2	\$5,311.65	\$42,493.18	8.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	1	\$641.33	\$1,282.66	2.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	1	\$100.00	\$300.00	3.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	8	\$6,099.79	\$341,587.97	56.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 2 1	2	\$895.09	\$18,796.82	21.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 5 1	1	\$1,022.23	\$8,177.84	8.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 6 11	1	\$6,879.00	\$6,879.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0685 1 11	4	\$5,245.64	\$257,036.58	49.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 2 1	3	\$1,072.95	\$50,428.79	47.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	11	\$2,847.14	\$279,019.95	98.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	2	\$9,455.48	\$37,821.90	4.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 6 12	11	\$2,723.28	\$266,881.05	98.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	4	\$7,270.39	\$65,433.54	9.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	1	\$8,397.40	\$16,794.80	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	7	\$684.00	\$7,523.95	11.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	18	\$519.56	\$306,540.01	590.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	11	\$1,211.45	\$271,365.84	224.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	9	\$1,953.93	\$44,940.50	23.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	4	\$1,709.09	\$18,800.00	11.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 21	2	\$1,681.00	\$3,362.00	2.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	1	\$1,600.00	\$8,000.00	5.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 31	1	\$1,800.00	\$1,800.00	1.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 33	1	\$2,016.50	\$2,016.50	1.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 50	10	\$298.65	\$19,412.55	65.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	18	\$71.90	\$44,362.74	617.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	9	\$485.05	\$374,945.96	773.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	5	\$1,866.44	\$259,435.33	139.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	4	\$2,235.13	\$71,524.30	32.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1211	2	\$3,138.98	\$81,613.50	26.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF
0700 1311	1	\$3,521.42	\$21,128.52	6.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF
0700 1500	6	\$432.17	\$25,065.88	58.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1600	9	\$65.06	\$46,515.38	715.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 14	4	\$4,672.00	\$70,080.00	15.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	1	\$6,200.00	\$74,400.00	12.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	1	\$7,850.00	\$78,500.00	10.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$27,225.00	\$27,225.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	2	\$4,455.00	\$71,280.00	16.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	6	\$806.98	\$24,209.50	30.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 2112	1	\$8,250.00	\$16,500.00	2.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 2114	4	\$8,299.29	\$107,890.80	13.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2115	3	\$6,361.03	\$108,137.45	17.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF
0700 2116	1	\$7,000.00	\$98,000.00	14.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF
0700 2214	1	\$8,500.00	\$25,500.00	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, USE EXISTING FOUNDATIONS, 30.1-50.0 SF
0700 2500	2	\$6,780.16	\$20,340.49	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 2600	4	\$1,268.63	\$53,282.40	42.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	10	\$235.39	\$13,888.08	59.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3102	2	\$241.58	\$9,180.05	38.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	1	\$272.50	\$1,090.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	1	\$545.00	\$2,180.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3201	5	\$1,045.75	\$20,914.93	20.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	1	\$750.00	\$5,250.00	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	2	\$1,451.82	\$15,970.00	11.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3205	1	\$5,500.00	\$55,000.00	10.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	2	\$7,000.00	\$77,000.00	11.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	2	\$8,800.00	\$35,200.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3209	1	\$10,900.00	\$21,800.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3301	1	\$635.00	\$1,270.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 3401	2	\$799.98	\$16,799.58	21.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3404	1	\$425.00	\$6,375.00	15.000	EA	N	SIGN PANEL, INSTALL, 31-50 SF
0700 3501	7	\$269.64	\$5,123.10	19.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	16	\$134.66	\$17,506.05	130.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	3	\$109.63	\$4,385.00	40.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	3	\$196.21	\$2,943.20	15.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	4	\$176.76	\$3,712.00	21.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	1	\$1,080.00	\$7,560.00	7.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3606	2	\$1,617.14	\$11,320.00	7.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	3	\$1,337.50	\$5,350.00	4.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	1	\$2,500.00	\$2,500.00	1.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3625	1	\$1,500.00	\$1,500.00	1.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	2	\$2,250.00	\$13,500.00	6.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3628	1	\$2,750.00	\$5,500.00	2.000	EA	N	SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING
0700 4112	1	\$108,050.00	\$432,200.00	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT
0700 4113	1	\$124,200.00	\$372,600.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	1	\$145,000.00	\$145,000.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4611	1	\$5,160.00	\$5,160.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 4612	2	\$13,610.71	\$95,275.00	7.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 4640	1	\$6,500.00	\$6,500.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 22	8	\$4,685.51	\$149,936.19	32.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 60	3	\$395.25	\$4,347.80	11.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 8500	1	\$6,776.94	\$6,776.94	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, RELOCATE
0700 9137	1	\$150,000.00	\$150,000.00	1.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF
0700 9600	1	\$7,500.00	\$7,500.00	1.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, REMOVE
0700 10115	1	\$247,100.00	\$247,100.00	1.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 10400	1	\$50,379.00	\$50,379.00	1.000	EA	N	DMS SUPPORT STRUCTURE, RELOCATE
0700 10600	1	\$15,000.00	\$15,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 13 12	4	\$119.10	\$18,341.76	154.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	8	\$119.71	\$49,441.61	413.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700 15 2	2	\$860.83	\$23,242.50	27.000	EA	N	IN-STREET SIGN ASSEMBLY, FURNISH AND INSTALL- FIXED BASE CONNECTION
0700 25 12	1	\$46,000.00	\$92,000.00	2.000	EA	N	15FT TRI-RAIL WAYFINDING SIGN PANEL ASSEMBLY, FURNISH AND INSTALL
0700 25 17	1	\$4,700.00	\$18,800.00	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, INSTALL, BRIDGE MOUNT
0700141111	1	\$11,037.33	\$22,074.66	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141121	1	\$12,000.00	\$24,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141140	1	\$8,493.25	\$161,371.75	19.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141141	2	\$7,362.45	\$110,436.75	15.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC SIGN PANELS
0700141160	1	\$14,527.15	\$14,527.15	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141221	1	\$18,000.00	\$18,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141314	2	\$13,557.55	\$27,115.09	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700141440	1	\$10,078.25	\$30,234.75	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700141802	1	\$4,310.90	\$4,310.90	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700141902	1	\$1,162.98	\$2,325.96	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT
0700141903	1	\$769.78	\$769.78	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142111	1	\$15,000.00	\$30,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	1	\$14,715.00	\$73,575.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142121	1	\$13,500.00	\$27,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700142140	2	\$8,268.61	\$264,595.40	32.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700142240	1	\$9,465.65	\$18,931.30	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF
0700142314	1	\$18,382.65	\$18,382.65	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700142440	1	\$9,501.63	\$104,517.93	11.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700142802	1	\$3,343.54	\$3,343.54	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT
0700142902	2	\$1,076.58	\$7,536.06	7.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE - GROUND MOUNT
0701 17101	1	\$13,146.67	\$118.32	.009	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, WHITE, SOLID, 6"
0701 18101	1	\$9,000.00	\$205,587.00	22.843	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0701 18201	1	\$9,000.00	\$228,222.00	25.358	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0704 1 1	7	\$133.18	\$11,853.30	89.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	7	\$108.61	\$21,613.84	199.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	8	\$226.97	\$19,065.80	84.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$425.00	\$1,700.00	4.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	3	\$428.01	\$12,412.28	29.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	1	\$470.00	\$940.00	2.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	5	\$95.44	\$21,951.50	230.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	26	\$4.32	\$391,347.34	90,526.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	20	\$1,486.52	\$267,159.34	179.721	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	8	\$1,887.09	\$13,309.68	7.053	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	3	\$2,242.30	\$3,406.06	1.519	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	15	\$.96	\$38,063.56	39,765.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	10	\$1.50	\$20,509.80	13,712.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	18	\$1.79	\$29,219.69	16,341.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11131	12	\$779.96	\$84,767.93	108.683	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	1	\$1,550.00	\$2,641.20	1.704	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	16	\$602.23	\$8,322.79	13.820	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	10	\$110.91	\$22,292.00	201.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	15	\$46.23	\$55,759.15	1,206.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11190	1	\$2.48	\$255.44	103.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	21	\$1,500.70	\$201,170.10	134.051	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	1	\$2,090.00	\$94.05	.045	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	11	\$2.02	\$13,619.37	6,731.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	5	\$528.86	\$4,630.74	8.756	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	8	\$660.64	\$1,505.60	2.279	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	3	\$2.47	\$1,640.25	664.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 12290	8	\$3.57	\$4,269.50	1,197.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	24	\$39,118.14	\$977,953.62	25.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	2	\$5,802.51	\$14,239.36	2.454	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	2	\$9,511.24	\$1,759.58	.185	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	21	\$2.66	\$175,539.16	65,955.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	19	\$4.03	\$96,957.54	24,057.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	25	\$5.67	\$82,244.49	14,518.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	22	\$2,120.62	\$34,409.23	16.226	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	15	\$275.98	\$49,675.50	180.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	23	\$102.78	\$169,486.36	1,649.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	2	\$18.08	\$470.00	26.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	21	\$3.50	\$90,326.14	25,830.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11241	17	\$5,188.86	\$15,343.46	2.957	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	2	\$3.48	\$675.48	194.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 14123	3	\$10.65	\$18,725.26	1,758.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	22	\$17.55	\$607,043.64	34,580.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	2	\$11,577.05	\$2,824.80	.244	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	19	\$366.06	\$260,268.45	711.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	16	\$218.16	\$101,226.16	464.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	2	\$7.34	\$667.60	91.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	2	\$13.31	\$7,254.25	545.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14341	1	\$10,580.00	\$95.22	.009	GM	N	THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14560	2	\$415.58	\$17,870.00	43.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	3	\$389.04	\$20,230.00	52.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	4	\$3,143.43	\$44,008.00	14.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15101	5	\$6,018.18	\$137,942.63	22.921	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	4	\$7,633.18	\$26,670.33	3.494	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	5	\$2,787.77	\$152,747.32	54.792	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	1	\$4,000.00	\$6,668.00	1.667	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	4	\$5,903.03	\$139,323.36	23.602	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15231	1	\$3,500.00	\$189.00	.054	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	25	\$5,869.35	\$741,351.41	126.309	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	16	\$6,769.63	\$22,752.72	3.361	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	18	\$1,685.73	\$99,594.49	59.081	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	2	\$3,769.50	\$531.50	.141	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16171	1	\$1,597.21	\$372.15	.233	GM	N	THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16201	25	\$5,875.41	\$343,041.61	58.386	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	2	\$6,666.67	\$360.00	.054	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	9	\$1,862.92	\$32,152.15	17.259	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	2	\$5.74	\$3,539.39	617.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	8	\$38,585.73	\$123,898.79	3.211	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	1	\$50,083.65	\$28,247.18	.564	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	3	\$55,098.12	\$5,564.91	.101	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103131	7	\$12,795.25	\$18,092.48	1.414	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	2	\$33,165.08	\$2,089.40	.063	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES
0713103201	8	\$35,955.33	\$45,231.80	1.258	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	1	\$43,809.52	\$1,840.00	.042	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	5	\$11,509.87	\$9,541.68	.829	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	1	\$33,400.00	\$868.40	.026	GM	N	PERMANENT TAPE, BLACK, 3'-9' DROP LANE, 12" ON CONCRETE SURFACES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103341	1	\$15,260.00	\$396.76	.026	GM	N	PERMANENT TAPE, BLACK, 6-10 DOTTED EXTENSION, 6" FOR CONCRETE SURFACES
0713107	3	\$.24	\$6,587.70	27,940.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	2	\$1.87	\$5,094.00	2,730.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	20	\$2.96	\$1,092,237.45	368,689.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	10	\$5.61	\$1,071,829.03	191,154.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 15	1	\$8.70	\$2,610.00	300.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 60	7	\$.24	\$35,235.96	146,659.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 21	2	\$3,166.67	\$9,500.00	3.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 32	1	\$2,498.86	\$4,997.72	2.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	2	\$625.00	\$5,000.00	8.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	13	\$25,483.86	\$688,064.32	27.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	1	\$2,226.00	\$4,452.00	2.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	5	\$1,467.30	\$17,607.60	12.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	2	\$1,339.38	\$26,787.60	20.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	11	\$1,734.83	\$605,454.65	349.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11212	1	\$2,658.60	\$127,612.80	48.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0715 11213	5	\$1,480.53	\$518,185.58	350.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11216	3	\$3,540.63	\$226,600.00	64.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715 11500	1	\$126.80	\$1,014.40	8.000	EA	N	LUMINAIRE, REMOVE
0715 19 63	1	\$19,232.29	\$153,858.32	8.000	EA	N	HIGH MAST LIGHT POLE, DEEP FOUNDATION REMOVAL
0715 61100	1	\$11,033.00	\$22,066.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61111	1	\$13,016.38	\$39,049.14	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61121	1	\$10,583.44	\$10,583.44	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61200	1	\$5,786.10	\$104,149.80	18.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61221	1	\$10,000.00	\$20,000.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61252	1	\$11,985.00	\$11,985.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61300	2	\$7,288.88	\$349,866.00	48.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	1	\$8,310.00	\$149,580.00	18.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61321	1	\$13,400.00	\$187,600.00	14.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61352	2	\$11,135.29	\$77,947.00	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61452	3	\$9,690.00	\$145,350.00	15.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61500	2	\$8,700.32	\$2,053,275.75	236.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61521	1	\$13,587.70	\$95,113.90	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61552	1	\$12,800.00	\$12,800.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62100	1	\$10,650.11	\$479,254.95	45.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 62111	1	\$13,006.00	\$65,030.00	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 62211	1	\$13,397.00	\$93,779.00	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62242	1	\$16,500.00	\$33,000.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62252	2	\$13,000.00	\$52,000.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62311	1	\$15,000.00	\$45,000.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62321	4	\$16,089.74	\$1,174,551.01	73.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62352	1	\$14,850.00	\$29,700.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62452	3	\$16,515.38	\$214,700.00	13.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62552	2	\$14,166.67	\$42,500.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 65266	1	\$12,500.00	\$100,000.00	8.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65366	1	\$12,729.00	\$12,729.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 65466	1	\$11,000.00	\$22,000.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66166	1	\$16,602.52	\$83,012.60	5.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66266	1	\$13,500.00	\$432,000.00	32.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	1	\$7,880.89	\$7,880.89	1.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	14	\$1,200.80	\$479,120.03	399.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 69001	1	\$1,000.00	\$1,000.00	1.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715500 1	21	\$812.92	\$1,054,355.28	1,297.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$3,477.70	\$41,732.40	12.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	2	\$746.76	\$25,389.80	34.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715510130	1	\$4,544.74	\$13,634.22	3.000	EA	N	LIGHT POLE- SPECIAL DESIGN, F&I NEW POLE ON EXISTING FOUNDATION, ALUMINUM, 30'
0715511330	1	\$14,100.00	\$14,100.00	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'
0715512240	1	\$36,000.00	\$216,000.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 40'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715512315	1	\$24,000.00	\$48,000.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 15'
0715515130	1	\$18,800.00	\$37,600.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SIGLE ARM BRIDGE MOUNT-ALUMINUM, 30'
0715516315	1	\$17,600.00	\$176,000.00	10.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 15'
0715516320	1	\$30,083.00	\$180,498.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 20'
0715516330	1	\$9,693.93	\$116,327.16	12.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 30'
0715516350	1	\$13,466.64	\$121,199.76	9.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 50'
0715540000	2	\$10,231.32	\$163,701.05	16.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE
0715550000	1	\$1,744.46	\$1,744.46	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE
0750 1 19	1	\$558.97	\$751,254.84	1,344.000	SF	N	ARCHITECTURAL, BUILDING, NEW, OTHER BUILDING
0750 1 60	1	\$60.10	\$75,125.48	1,250.000	SF	N	ARCHITECTURAL, BUILDING, REMOVE
0751 2	1	\$416,508.27	\$416,508.27	1.000	LS	N	ARCHITECTURAL - ELECTRICAL/POWER
0751 11600	1	\$4,382.32	\$4,382.32	1.000	EA	N	ARCHITECTURAL- SPECIAL, REMOVE
0751 11610	1	\$11,815.85	\$23,631.70	2.000	EA	N	ARCHITECTURAL- SPECIAL, REMOVE & RELOCATE
0751 32 13	1	\$280.00	\$5,600.00	20.000	EA	N	PLANTER, CONCRETE, 11-20 CUBIC FEET



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0751 37	1	\$170.00	\$340.00	2.000	EA	N	TRASH RECEPTACLE
0751 38 30	1	\$200.00	\$1,200.00	6.000	EA	N	BENCH, INSTALL
0751 38 50	1	\$2,850.00	\$74,100.00	26.000	EA	N	BENCH, RELOCATE
0751 46 11	1	\$22,509.78	\$45,019.56	2.000	EA	N	WINDSHIELD WASH STATION, FURNISH & INSTALL, STATION ASSEMBLY
0920714100	14	\$10.81	\$796,397.98	73,671.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0922102 2	1	\$6.50	\$65,871.00	10,134.000	ED	N	SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN
0922102 5	1	\$5.00	\$8,750.00	1,750.000	ED	N	SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN WITH ELECTRONIC SPEED FEEDBACK SIGN
0922102 6	1	\$5.00	\$44,220.00	8,844.000	ED	N	SMART WORK ZONE, VEHICLE DETECTOR
0922102 8	1	\$6.00	\$25,224.00	4,204.000	ED	N	SMART WORK ZONE, CENTRAL PROCESSOR
0922102 9	1	\$1.00	\$7,322.00	7,322.000	ED	N	SMART WORK ZONE, LOCATION DEVICE
0999 16	27	\$8,000.00	\$216,000.00	27.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	4	\$3,900.00	\$230,100.00	59.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	4	\$4,500.00	\$36,000.00	8.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	35	\$52,839.16	\$2,536,279.81	48.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	18	\$3,691.31	\$92,282.75	25.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1050 16002	1	\$20.03	\$14,842.23	741.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	1	\$36.31	\$40,485.65	1,115.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 16004	2	\$31.90	\$77,412.75	2,427.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 18002	1	\$21.28	\$4,851.84	228.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 18003	1	\$37.56	\$11,042.64	294.000	LF	N	UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1050 18004	1	\$36.31	\$20,841.94	574.000	LF	N	UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 8-19.9"
1050 31201	1	\$33.80	\$28,932.80	856.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 1.5"
1050 31206	1	\$105.18	\$86,773.50	825.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	2	\$116.77	\$70,996.00	608.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 31210	2	\$191.16	\$98,256.68	514.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"
1050 31212	1	\$240.00	\$11,040.00	46.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51206	1	\$172.78	\$82,070.50	475.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"
1050 51208	1	\$141.48	\$263,718.72	1,864.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"
1050 51212	1	\$240.00	\$7,200.00	30.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51216	1	\$300.00	\$3,000.00	10.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 61116	1	\$440.73	\$21,155.04	48.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16"
1055 51108	2	\$1,634.16	\$62,098.07	38.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51110	1	\$2,400.00	\$52,800.00	22.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"
1055 51112	1	\$3,000.00	\$12,000.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51208	1	\$2,400.00	\$7,200.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"
1055 51210	1	\$2,700.00	\$2,700.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 10"
1055 51212	1	\$3,000.00	\$3,000.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51408	2	\$1,745.99	\$33,173.88	19.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"
1055 51410	1	\$3,000.00	\$33,000.00	11.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 10"
1055 51412	1	\$3,300.00	\$6,600.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51508	1	\$776.29	\$1,552.58	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"
1060 11222	1	\$14,148.64	\$28,297.28	2.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'
1060 15	1	\$500.00	\$1,500.00	3.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1060 16	1	\$2,003.34	\$2,003.34	1.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP
1080 21101	1	\$6,385.67	\$12,771.34	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1.5"
1080 21500	2	\$1,228.53	\$15,970.90	13.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 22101	1	\$3,380.64	\$6,761.28	2.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 1"
1080 23102	1	\$2,378.97	\$7,136.91	3.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"
1080 23108	2	\$11,434.83	\$22,869.66	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"
1080 24101	1	\$2,191.16	\$8,764.64	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1.5"
1080 24106	1	\$3,756.27	\$15,025.08	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	2	\$5,367.86	\$26,839.32	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24110	1	\$4,140.00	\$8,280.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"
1080 24500	1	\$500.00	\$2,000.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 26101	1	\$24,666.21	\$24,666.21	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 1"
1080 26102	1	\$27,984.25	\$27,984.25	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 29106	1	\$626.04	\$25,041.60	40.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 29108	1	\$751.26	\$86,394.90	115.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"
1501 1	1	\$1,155,664.34	\$1,155,664.34	1.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 08	1	\$9,007.88	\$63,055.16	7.000	EA	N	FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"
1644133 08	1	\$9,641.10	\$9,641.10	1.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"
1644700	1	\$.01	\$.12	12.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	1	\$6,600.00	\$19,800.00	3.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	1	\$876.46	\$876.46	1.000	EA	N	FIRE HYDRANT, REMOVE