



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	39	\$1,782.14	\$24,103,436.69	13,525.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	7	\$16.86	\$2,446,570.03	145,153.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	5	\$11.95	\$844,756.00	70,704.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	5	\$92.99	\$69,312.13	745.400	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	9	\$13.43	\$156,551.40	11,656.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	30	\$62.13	\$1,558,514.33	25,083.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 14	1	\$15,000.00	\$15,000.00	1.000	LS	Y	ITS MAINTENANCE, NEWLY INSTALLED AND EXISITING
0102 30	1	\$30.08	\$50,000.00	1,662.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	39	\$.25	\$181,284.81	725,926.000	ED	N	WORK ZONE SIGN
0102 61	4	\$41.85	\$2,050.50	49.000	EA	N	BUSINESS SIGN
0102 62 13	3	\$.74	\$4,994.90	6,706.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	11	\$18.95	\$382,407.24	20,177.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	7	\$11.59	\$537,371.32	46,359.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	6	\$6.36	\$294,915.86	46,339.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	8	\$7.39	\$177,817.44	24,048.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	4	\$2.84	\$236,464.55	83,184.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	4	\$1.29	\$112,837.82	87,234.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	39	\$.12	\$308,788.53	2,540,284.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	30	\$.05	\$48,123.88	928,418.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 75 1	1	\$22.00	\$19,008.00	864.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	31	\$8.00	\$190,375.66	23,799.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	3	\$5.60	\$13,449.00	2,403.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	7	\$509.83	\$82,592.56	162.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	38	\$10.60	\$545,667.10	51,468.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	27	\$24.03	\$721,754.98	30,040.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	24	\$18.51	\$487,528.41	26,344.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	4	\$300.48	\$451,924.00	1,504.000	DA	N	EXISTING ITS MAINTENANCE
0102115	31	\$.31	\$17,540.29	56,582.000	ED	N	TYPE III BARRICADE
0102150 1	4	\$6.81	\$85,917.96	12,622.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	4	\$6.77	\$69,197.16	10,214.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$35.00	\$7,910.00	226.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	2	\$5,111.45	\$17,818.50	3.486	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	2	\$5,416.11	\$5,345.70	.987	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	1	\$10.00	\$3,000.00	300.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	1	\$6.00	\$1,002.00	167.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 31	2	\$5,122.20	\$18,527.00	3.617	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 10 3	26	\$1.59	\$552,008.59	347,263.000	LF	N	SEDIMENT BARRIER
0104 11	13	\$1.52	\$124,499.05	82,104.000	LF	N	FLOATING TURBIDITY BARRIER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 12	3	\$6.68	\$3,765.36	564.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	6	\$3,532.77	\$137,778.05	39.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	31	\$140.47	\$257,755.83	1,835.000	EA	N	INLET PROTECTION SYSTEM
0107 1	28	\$24.67	\$348,713.58	14,132.420	AC	N	LITTER REMOVAL
0107 2	28	\$53.27	\$559,285.17	10,498.870	AC	N	MOWING
0108 1	23	\$9,260.03	\$222,240.63	24.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	18	\$16,049.02	\$288,882.38	18.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	34	\$85,638.13	\$16,080,271.48	187.770	AC	N	CLEARING & GRUBBING
0110 2 2	10	\$23,107.62	\$175,386.84	7.590	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	3	\$108.12	\$2,975,515.00	27,521.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	34	\$34.09	\$2,475,232.74	72,616.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	4	\$336.36	\$31,617.43	94.000	EA	N	MAILBOX, F&I SINGLE
0110 8 3	1	\$70.00	\$131,320.00	1,876.000	CY	Y	UNDERWATER DEBRIS REMOVAL
0110 21	15	\$9.00	\$226,323.67	25,155.000	LF	N	TREE PROTECTION BARRIER
0110 22	17	\$1,062.82	\$799,242.92	752.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	3	\$1,287.84	\$47,650.00	37.000	EA	N	TREE REMOVAL
0110 86	1	\$18,449.51	\$36,899.02	2.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	20	\$17.93	\$4,194,338.26	233,884.900	CY	N	REGULAR EXCAVATION
0120 4	5	\$12.24	\$658,979.80	53,848.500	CY	N	SUBSOIL EXCAVATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 5	3	\$50.59	\$372,700.22	7,367.700	CY	N	CHANNEL EXCAVATION
0120 6	20	\$17.62	\$3,685,803.97	209,153.200	CY	N	EMBANKMENT
0120 6107	1	\$53.48	\$47,586.50	889.800	CY	Y	EMBANKMENT, SPECIFIED A-3 SOIL
0120 71	1	\$68,000.00	\$68,000.00	1.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 72	1	\$139.21	\$160,202.87	1,150.800	CY	N	GRAVEL FILL
0145 2	4	\$5.42	\$113,069.49	20,851.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	17	\$5.40	\$2,442,303.42	452,560.000	SY	N	TYPE B STABILIZATION
0285701	8	\$39.65	\$2,422,703.22	61,095.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	2	\$24.32	\$89,638.41	3,686.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	3	\$7.47	\$960,232.00	128,562.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	3	\$25.98	\$155,846.00	5,998.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	1	\$196.00	\$11,564.00	59.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	3	\$33.06	\$319,404.11	9,662.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285708	2	\$31.93	\$125,724.70	3,938.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	8	\$33.08	\$1,927,404.66	58,266.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	4	\$27.09	\$3,620,899.66	133,646.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	4	\$40.27	\$1,137,457.92	28,248.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	2	\$37.19	\$313,600.00	8,433.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	1	\$111.00	\$27,417.00	247.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285715	3	\$100.21	\$480,830.00	4,798.000	SY	N	OPTIONAL BASE, BASE GROUP 15



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0286 1	1	\$69.30	\$139,570.20	2,014.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	2	\$537.18	\$31,855.00	59.300	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	5	\$7.23	\$67,434.95	9,332.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	1	\$2.00	\$57,376.00	28,688.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	4	\$1.53	\$134,878.20	88,083.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	6	\$4.26	\$1,167,365.85	273,815.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	16	\$3.07	\$2,463,924.83	802,927.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	3	\$6.74	\$926,051.00	137,482.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	7	\$3.66	\$1,041,974.70	284,791.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	1	\$10.00	\$16,090.00	1,609.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 10	1	\$8.00	\$225,264.00	28,158.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	5	\$2.67	\$1,171,629.12	438,011.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	10	\$1.94	\$1,554,250.55	803,107.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	1	\$1.12	\$30,474.08	27,209.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	1	\$1.60	\$73,108.80	45,693.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	2	\$2.94	\$737,914.32	251,336.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	2	\$3.02	\$33,738.00	11,159.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	1	\$7.01	\$240,204.66	34,266.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 34	1	\$34.00	\$11,866.00	349.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 8" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 12	8	\$146.42	\$8,788,406.43	60,022.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	17	\$157.81	\$8,769,512.23	55,570.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	3	\$146.94	\$3,115,546.34	21,202.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	2	\$241.50	\$395,917.31	1,639.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	7	\$142.03	\$7,156,663.64	50,388.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	4	\$139.25	\$10,106,680.03	72,580.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$186.00	\$1,187,424.00	6,384.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	5	\$177.92	\$6,676,862.25	37,526.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	3	\$213.71	\$2,196,953.35	10,280.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	5	\$214.13	\$2,311,148.17	10,793.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	10	\$189.67	\$11,120,381.96	58,630.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	13	\$185.44	\$14,550,057.67	78,463.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 93	2	\$179.91	\$2,994,830.40	16,646.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	10	\$164.73	\$2,719,660.91	16,510.000	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$108.00	\$37,260.00	345.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 6	1	\$105.39	\$64,287.90	610.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8.5"
0350 3 9	1	\$112.18	\$3,825,450.18	34,101.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10"
0350 3200	1	\$281.58	\$211,185.00	750.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE WAVE, SKY BLUE, 4" THICK



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3201	1	\$281.58	\$183,027.00	650.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE BORDER, TAN, 4" THICK
0350 3202	1	\$505.40	\$116,242.00	230.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE SURROUND, TAN, 6" THICK
0350 3203	1	\$128.51	\$18,890.97	147.000	EA	Y	CEMENT CONCRETE, COLOR PAVEMENT, PRECAST TREE GRATE, YELLOW SAND
0350 5	1	\$5.79	\$264,666.69	45,711.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0400 0 11	6	\$1,059.97	\$431,830.94	407.400	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 4	1	\$1,200.00	\$281,520.00	234.600	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	4	\$743.98	\$391,035.20	525.600	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 12	1	\$1,800.00	\$4,680.00	2.600	CY	N	CONCRETE, CLASS II, TRENCH SLAB
0400 4 4	2	\$2,116.60	\$1,072,060.00	506.500	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	5	\$2,253.16	\$1,082,419.68	480.400	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 11	1	\$500.00	\$950,500.00	1,901.000	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	1	\$2,700.00	\$124,200.00	46.000	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	1	\$1,100.00	\$550,440.00	500.400	CY	N	CONCRETE CLASS IV, CAST IN PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 7 1	3	\$17.23	\$58,443.00	3,392.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	2	\$9.25	\$20,150.00	2,178.000	SY	N	BRIDGE DECK PLANING
0400143	1	\$.50	\$1,122.00	2,244.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400147	2	\$1,550.00	\$40,920.00	26.400	CF	N	COMPOSITE NEOPRENE PADS
0400148	2	\$1,552.68	\$63,660.00	41.000	CF	N	PLAIN NEOPRENE BEARING PADS
0401 70 3	1	\$20,000.00	\$2,000.00	.100	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0415 1 1	1	\$11.40	\$30,506.40	2,676.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	1	\$1.00	\$108,555.00	108,555.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	2	\$1.60	\$327,781.20	205,042.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	4	\$1.80	\$178,326.25	98,871.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	2	\$8.30	\$4,944.60	596.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 9	4	\$1.62	\$149,658.00	92,393.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 2 5	1	\$6.00	\$10,104.00	1,684.000	LB	N	STAINLESS REINFORCING STEEL, SUBSTRUCTURE
0415 10 4	1	\$2.00	\$11,192.00	5,596.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0415 10 5	1	\$3.00	\$406,455.00	135,485.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0415 10 6	1	\$4.00	\$800.00	200.000	LF	N	FIBER REINFORCED POLYMER BARS, #6 BAR
0415 10 8	1	\$5.00	\$23,080.00	4,616.000	LF	N	FIBER REINFORCED POLYMER BARS, #8 BAR
0425 1201	2	\$9,560.00	\$38,240.00	4.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	2	\$12,517.90	\$37,553.70	3.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	2	\$9,890.12	\$29,670.36	3.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1311	2	\$13,630.07	\$109,040.53	8.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	1	\$9,493.55	\$37,974.20	4.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	2	\$10,705.96	\$32,117.87	3.000	EA	N	INLETS, CURB, TYPE P-3, <10'



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1335	2	\$8,430.00	\$16,860.00	2.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1339	1	\$14,800.00	\$59,200.00	4.000	EA	N	INLETS, CURB, TYPE P-3, MODIFY
0425 1345	2	\$9,888.50	\$19,777.00	2.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1349	1	\$14,400.00	\$28,800.00	2.000	EA	N	INLETS, CURB, TYPE P-4, MODIFY
0425 1351	8	\$8,845.68	\$309,598.87	35.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	3	\$6,707.33	\$20,122.00	3.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	1	\$8,820.00	\$8,820.00	1.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	8	\$8,941.22	\$321,884.04	36.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	3	\$11,476.50	\$68,859.00	6.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	1	\$9,440.00	\$18,880.00	2.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1415	1	\$18,679.62	\$18,679.62	1.000	EA	N	INLETS, CURB, TYPE J-1, PARTIAL
0425 1421	1	\$9,360.00	\$9,360.00	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1425	1	\$20,105.54	\$20,105.54	1.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1441	1	\$9,360.00	\$9,360.00	1.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1442	1	\$20,000.00	\$20,000.00	1.000	EA	N	INLETS, CURB, TYPE J-4, >10'
0425 1451	3	\$19,314.20	\$115,885.18	6.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$11,600.00	\$11,600.00	1.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	4	\$9,988.62	\$49,943.10	5.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	3	\$17,862.23	\$71,448.93	4.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1465	2	\$11,159.09	\$44,636.36	4.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1471	1	\$11,500.00	\$23,000.00	2.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1501	1	\$6,563.64	\$6,563.64	1.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	1	\$9,000.00	\$9,000.00	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1511	1	\$8,000.00	\$16,000.00	2.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1515	1	\$6,900.00	\$6,900.00	1.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	6	\$7,291.40	\$131,245.16	18.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	1	\$7,800.00	\$23,400.00	3.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	4	\$5,678.57	\$39,750.00	7.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1531	1	\$9,000.00	\$18,000.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1533	1	\$7,752.00	\$7,752.00	1.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'
0425 1541	4	\$7,812.22	\$109,371.06	14.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	2	\$12,951.17	\$38,853.50	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1544	1	\$18,567.91	\$18,567.91	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'
0425 1545	1	\$7,200.00	\$7,200.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	3	\$8,360.54	\$41,802.68	5.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	1	\$7,600.00	\$7,600.00	1.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1571	1	\$10,150.13	\$60,900.78	6.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1572	1	\$11,412.16	\$11,412.16	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, >10'
0425 1581	1	\$36,000.00	\$36,000.00	1.000	EA	N	INLETS, DT BOT, TYPE H, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1589	1	\$12,300.00	\$24,600.00	2.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	3	\$7,016.97	\$505,221.90	72.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1703	1	\$10,950.00	\$10,950.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1705	1	\$5,200.00	\$10,400.00	2.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	3	\$10,145.70	\$142,039.76	14.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$12,000.00	\$36,000.00	3.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1714	1	\$14,000.00	\$14,000.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOTTOM, >10'
0425 1715	3	\$7,662.31	\$30,649.25	4.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1790	1	\$7,600.00	\$258,400.00	34.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, < =10'
0425 1793	1	\$11,200.00	\$22,400.00	2.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10'
0425 1910	4	\$12,423.99	\$198,783.90	16.000	EA	N	INLETS, CLOSED FLUME
0425 1921	2	\$7,524.59	\$270,885.28	36.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1923	1	\$11,000.00	\$154,000.00	14.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'
0425 2 41	3	\$8,171.43	\$57,200.00	7.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	1	\$11,000.00	\$11,000.00	1.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	2	\$4,621.00	\$46,210.00	10.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	7	\$9,300.80	\$325,527.88	35.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	3	\$5,880.53	\$41,163.70	7.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	1	\$32,000.00	\$32,000.00	1.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	1	\$11,000.00	\$11,000.00	1.000	EA	N	MANHOLES, J-7, >10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 73	2	\$4,155.00	\$8,310.00	2.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	3	\$13,506.88	\$54,027.52	4.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	2	\$18,340.00	\$91,700.00	5.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	2	\$15,949.20	\$47,847.60	3.000	EA	N	MANHOLES, J-8, PARTIAL
0425 4	2	\$1,473.75	\$17,685.00	12.000	EA	N	INLETS, ADJUST
0425 5	17	\$932.44	\$287,192.15	308.000	EA	N	MANHOLE, ADJUST
0425 5 1	14	\$815.78	\$247,998.61	304.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	21	\$712.65	\$489,588.31	687.000	EA	N	VALVE BOXES, ADJUST
0425 6 1	2	\$353.33	\$3,180.00	9.000	EA	N	METER BOXES, ADJUST
0425 10	1	\$6,293.50	\$12,587.00	2.000	EA	N	YARD DRAIN
0425 14 1	1	\$1,050.00	\$25,200.00	24.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 82	2	\$709.00	\$1,418.00	2.000	EA	N	REPLACE GRATE
0430 94 1	2	\$25.54	\$48,580.00	1,902.000	LF	N	DESILTING PIPE, 0 - 24"
0430174118	4	\$183.98	\$245,979.00	1,337.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	2	\$263.67	\$22,148.00	84.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174230	1	\$538.00	\$6,456.00	12.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD
0430175112	2	\$205.29	\$6,979.88	34.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD
0430175115	8	\$531.52	\$106,835.80	201.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	9	\$114.79	\$1,846,351.09	16,085.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175124	5	\$137.50	\$1,007,455.06	7,327.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	5	\$259.89	\$267,944.84	1,031.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	4	\$266.92	\$227,152.72	851.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	2	\$1,091.29	\$33,830.00	31.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	1	\$730.00	\$35,040.00	48.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175215	1	\$580.00	\$4,060.00	7.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	3	\$171.58	\$148,930.92	868.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175230	1	\$293.19	\$80,627.25	275.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	1	\$555.00	\$33,300.00	60.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430185118	1	\$2,250.00	\$3,465,000.00	1,540.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	1	\$2,250.00	\$5,838,750.00	2,595.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185130	1	\$2,350.00	\$782,550.00	333.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN
0430185136	2	\$2,540.66	\$2,007,122.80	790.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430200 38	1	\$6,300.00	\$6,300.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 36"
0430530100	2	\$6,633.33	\$19,900.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430530300	1	\$16,000.00	\$16,000.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", TRIPLE, 0 DEGREES, ROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430536100	1	\$10,756.59	\$21,513.18	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430536200	1	\$8,950.00	\$8,950.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND
0430610029	1	\$6,300.00	\$6,300.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 24"PIPE
0430610325	1	\$5,500.00	\$5,500.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430611125	1	\$4,400.00	\$4,400.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611325	1	\$4,500.00	\$13,500.00	3.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430830	2	\$312.77	\$88,513.58	283.000	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 30	1	\$2,200.00	\$4,400.00	2.000	EA	N	MANATEE GRATE FOR 30" PIPE, UNHINGED
0430982125	2	\$5,003.80	\$160,121.44	32.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	1	\$5,350.00	\$144,450.00	27.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	1	\$7,500.00	\$52,500.00	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	2	\$7,305.15	\$29,220.58	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982638	1	\$4,050.00	\$8,100.00	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD
0430984125	2	\$4,830.00	\$24,150.00	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	1	\$5,400.00	\$21,600.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984633	1	\$6,400.00	\$12,800.00	2.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0431 1112	1	\$100.17	\$32,855.76	328.000	LF	N	PIPE LINER, CURED IN PLACE, 12"
0431 1115	1	\$112.68	\$33,691.32	299.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	3	\$215.76	\$230,646.65	1,069.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	1	\$162.77	\$16,928.08	104.000	LF	N	PIPE LINER, CURED IN PLACE, 24"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0431 1130	1	\$380.00	\$80,180.00	211.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0432 3 1	1	\$1,652.76	\$11,569.32	7.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 5	1	\$8,250.00	\$8,250.00	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"
0433 1	1	\$4,600.00	\$4,600.00	1.000	EA	N	CHEMICAL GROUT REPAIR, MANHOLE / INLET
0436 1 1	2	\$532.66	\$64,983.96	122.000	LF	N	TRENCH DRAIN, STANDARD
0443 70 3	2	\$216.83	\$395,706.00	1,825.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	2	\$264.41	\$212,324.00	803.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$500.00	\$24,000.00	48.000	LF	N	FRENCH DRAIN, 30"
0443 70 7	1	\$673.00	\$23,555.00	35.000	LF	N	FRENCH DRAIN, 42"
0443 72 10	1	\$47.25	\$269,372.25	5,701.000	SY	N	FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 0-0.9' DEPTH
0446 1 1	1	\$39.67	\$98,619.62	2,486.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	1	\$118.16	\$19,496.40	165.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 2 36	2	\$446.43	\$856,704.00	1,919.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 8 62	1	\$710.00	\$2,468,670.00	3,477.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CFRP/SS, WIDTH 52-54"
0450 82	1	\$468.63	\$1,163,608.29	2,483.000	LF	N	BEAM REPAIR
0451 70	1	\$1,925.00	\$848,925.00	441.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$100.00	\$4,400.00	44.000	EA	N	PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$100.00	\$2,300.00	23.000	EA	N	PRESTRESSED SOIL ANCHOR, CREEP TEST
0455 34 3	1	\$248.00	\$227,168.00	916.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 34 23	1	\$700.00	\$676,900.00	967.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 34400	1	\$257.00	\$494,468.00	1,924.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18"
0455 34405	1	\$260.00	\$1,132,560.00	4,356.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18" W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 35 6	1	\$100.00	\$96,100.00	961.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 11	1	\$50.00	\$72,600.00	1,452.000	LF	N	STEEL PILING, HP 12 X 74
0455113 24	2	\$642.13	\$949,707.00	1,479.000	LF	N	AUGER CAST PILE FOR BRIDGES, 24" DIAMETER
0455119103	2	\$47,769.75	\$95,539.50	2.000	EA	N	LOAD TEST-STATIC, COMPRESSION,101-600 TONS
0455133 2	1	\$50.00	\$82,200.00	1,644.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	1	\$22.50	\$2,447,482.50	108,777.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	1	\$366.00	\$131,028.00	358.000	LF	N	TEST PILES-PRESTRESSED CONCRETE,18" SQ
0455143 23	2	\$665.54	\$629,600.00	946.000	LF	N	TEST PILES-PRESTRESSED CONCRETE,18" SQ W/ FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455144 6	1	\$300.00	\$54,000.00	180.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455148	1	\$1,330.00	\$21,280.00	16.000	EA	N	THERMAL INTEGRITY TESTING FOR AUGER CAST PILES
0458 1 11	4	\$110.11	\$127,838.00	1,161.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 12	1	\$570.00	\$42,180.00	74.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 21	3	\$63.41	\$60,940.00	961.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	4	\$1,149.06	\$287,149.30	249.900	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	1	\$20.00	\$940.00	47.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 2 1	1	\$13.19	\$41,000.00	3,108.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	1	\$2.32	\$336,400.00	145,260.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 7	1	\$506.00	\$856,152.00	1,692.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE
0460 71 4	3	\$200.89	\$242,270.60	1,206.000	LF	N	METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT
0470 1	1	\$3,072.00	\$153,292.80	49.900	MB	N	TREATED TIMBER, STRUCTURAL
0508 73 4	1	\$555.56	\$50,000.00	90.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0515 1 2	4	\$70.12	\$98,023.60	1,398.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	1	\$88.00	\$47,872.00	544.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 2211	1	\$305.97	\$2,141.79	7.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	4	\$289.17	\$120,872.04	418.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0515 2314	2	\$278.28	\$205,094.00	737.000	LF	N	PEDESTRIAN / BICYCLE RAILING, ALUMINUM, 42" TYPE 4
0515 2500	1	\$71.50	\$2,788.50	39.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515 4 1	2	\$72.70	\$51,541.10	709.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	2	\$116.89	\$49,560.00	424.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	1	\$1,446.41	\$2,892.82	2.000	EA	N	BOLLARDS
0520 1 7	5	\$40.37	\$174,693.60	4,327.000	LF	N	CONCRETE CURB & GUTTER, TYPE E



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 1 10	29	\$46.40	\$2,804,569.86	60,445.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 12	1	\$69.00	\$24,702.00	358.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 2	3	\$47.59	\$16,467.58	346.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	14	\$39.34	\$231,962.77	5,897.000	LF	N	CONCRETE CURB, TYPE D
0520 3	3	\$81.64	\$58,042.96	711.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	1	\$7.14	\$39,327.12	5,508.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	2	\$45.85	\$60,619.50	1,322.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$23.50	\$1,786.00	76.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	1	\$105.00	\$112,035.00	1,067.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	2	\$94.50	\$18,050.00	191.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	1	\$176.00	\$41,536.00	236.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 5 51	1	\$140.15	\$4,204.50	30.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	4	\$41.30	\$403,491.08	9,769.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	7	\$118.05	\$473,600.36	4,012.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	2	\$214.74	\$522,684.00	2,434.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 12	2	\$356.35	\$2,991,169.83	8,394.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED
0521 1 13	1	\$448.00	\$234,304.00	523.000	LF	N	MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED
0521 1 14	1	\$604.00	\$708,492.00	1,173.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 4	1	\$200.00	\$60,800.00	304.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 5 13	3	\$165.66	\$256,600.00	1,549.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5 14	1	\$255.00	\$76,755.00	301.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 42" SINGLE-SLOPE
0521 8 7	1	\$523.00	\$1,200,285.00	2,295.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 72 40	2	\$245.10	\$423,292.08	1,727.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 41	1	\$398.00	\$1,697,868.00	4,266.000	LF	N	SHOULDER CONCRETE BARRIER, RETAINING SECTION
0521 72 43	1	\$560.00	\$11,200.00	20.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 56	2	\$651.46	\$885,990.00	1,360.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	25	\$73.88	\$2,648,108.04	35,845.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	29	\$88.56	\$3,736,504.41	42,193.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$90.72	\$3,900.96	43.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	3	\$141.70	\$30,749.00	217.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 3	3	\$150.79	\$320,584.00	2,126.000	SY	N	PATTERNED PAVEMENT
0524 1 1	2	\$104.19	\$17,400.00	167.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	1	\$131.82	\$659.10	5.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 29	2	\$89.15	\$73,634.75	826.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0526 1 1	1	\$550.00	\$550.00	1.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	1	\$370.00	\$8,880.00	24.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	5	\$93.59	\$259,048.96	2,768.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	27	\$44.90	\$567,900.21	12,649.000	SF	N	DETECTABLE WARNINGS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 1100	2	\$20.28	\$12,101.77	596.600	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	4	\$143.88	\$1,324,925.45	9,208.600	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	1	\$100.00	\$105,350.00	1,053.500	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 4 6	2	\$152.19	\$900,810.00	5,919.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6"
0530 74	6	\$144.86	\$601,242.64	4,150.600	TN	N	BEDDING STONE
0534 72101	1	\$62.00	\$2,552,540.00	41,170.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT
0536 1 0	3	\$18.74	\$142,652.90	7,613.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	10	\$18.69	\$4,493,643.65	240,481.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	2	\$30.30	\$1,099,958.30	36,304.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$14.07	\$25,832.52	1,836.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 5 2	1	\$21.00	\$435,036.00	20,716.000	LF	N	RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL
0536 6	3	\$28.37	\$17,704.95	624.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	4	\$109.91	\$960,844.62	8,742.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	3	\$325.36	\$1,626.80	5.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	2	\$110.53	\$13,153.06	119.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8111	1	\$2,267.00	\$4,534.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8112	2	\$3,252.95	\$22,770.62	7.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$1,246.17	\$1,246.17	1.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	4	\$3,322.63	\$103,001.62	31.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	3	\$1,647.28	\$46,123.90	28.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	11	\$.64	\$80,648.62	126,707.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	9	\$1,333.07	\$207,959.46	156.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	11	\$3,169.09	\$234,512.83	74.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$2,653.34	\$61,026.82	23.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	1	\$11,000.00	\$66,000.00	6.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	1	\$1,500.00	\$9,000.00	6.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0538 1	1	\$8.00	\$150,224.00	18,778.000	LF	N	GUARDRAIL RESET
0542 70	1	\$400.00	\$5,200.00	13.000	EA	N	BUMPER GUARDS, CONCRETE
0544 2 1	2	\$21,600.00	\$108,000.00	5.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 3 1	2	\$30,352.85	\$91,058.56	3.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 71 1	1	\$1,300.00	\$36,400.00	28.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	5	\$2,425.62	\$181,538.54	74.842	GM	N	GROUND-IN RUMBLE STRIPS, 16"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0546 72 3	2	\$1,202.47	\$64,204.94	53.394	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	1	\$71.00	\$274,557.00	3,867.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0550 10220	1	\$32.55	\$12,531.75	385.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	2	\$26.46	\$668,225.25	25,255.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT
0550 10222	1	\$38.19	\$8,860.08	232.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING
0550 10228	2	\$46.14	\$13,334.09	289.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10918	1	\$200.00	\$4,000.00	20.000	LF	N	FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING
0550 60234	3	\$5,908.60	\$23,634.41	4.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING
0570 1 1	4	\$3.65	\$158,590.97	43,480.000	SY	N	PERFORMANCE TURF
0570 1 2	30	\$3.34	\$2,512,491.57	752,611.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	6	\$5.30	\$89,759.21	16,930.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0580 1 1	1	\$118,500.00	\$118,500.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$281,700.00	\$281,700.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 12 50	1	\$125,400.00	\$125,400.00	1.000	LS	N	LANDSCAPE- TREE WELL SYSTEM RESTORATION
0581 1 1	4	\$1,111.94	\$284,655.40	256.000	EA	N	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0581 1 2	3	\$2,465.62	\$138,074.82	56.000	EA	N	RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK
0581 1 3	1	\$5,250.00	\$5,250.00	1.000	EA	N	RELOCATE TREES AND PALMS,MULTI-TRUNK OR CLUSTERING
0581 1 4	2	\$4,194.83	\$50,338.00	12.000	EA	N	RELOCATE TREES AND PALMS,TREES, <5" DIAMETER AT BREAST HEIGHT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0581 1 5	1	\$4,200.00	\$25,200.00	6.000	EA	N	RELOCATE TREES AND PALMS, TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT
0581 1 7	2	\$1,268.50	\$2,537.00	2.000	EA	N	RELOCATE TREES AND PALMS, PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0581 1 8	3	\$987.97	\$32,603.00	33.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 1 4	1	\$112.00	\$672.00	6.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REPLACE EXISTING POP-UP SPRAYER
0590 70	1	\$5,500.00	\$5,500.00	1.000	LS	N	IRRIGATION SYSTEM
0590 70 1	2	\$26,278.00	\$52,556.00	2.000	LS	N	IRRIGATION SYSTEM REPAIRS
0590 70 5	2	\$85,000.00	\$170,000.00	2.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM
0611 1 1	7	\$2,621.52	\$63,317.52	24.153	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	2	\$2,700.00	\$10,800.00	4.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	5	\$1,286.36	\$87,472.14	68.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	30	\$18.35	\$2,153,610.40	117,367.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	32	\$41.75	\$4,653,868.32	111,462.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	9	\$48.23	\$95,594.28	1,982.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	4	\$49.39	\$435,026.94	8,808.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	4	\$22.57	\$296,612.20	13,143.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 17	2	\$62.54	\$26,141.88	418.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH UNDER PAVEMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 65	1	\$1.30	\$403.00	310.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0630 2 91	1	\$8.90	\$11,908.20	1,338.000	LF	N	CONDUIT, INSTALL, OPEN TRENCH
0630 2 92	1	\$26.50	\$5,989.00	226.000	LF	N	CONDUIT, INSTALL, DIRECTIONAL BORE
0630 2100	1	\$18.65	\$466.25	25.000	LF	N	CONDUIT, RELOCATE CONDUIT WITH FIBER/WIRE REMAINING OPERATIONAL
0630 3 1	1	\$350.00	\$3,150.00	9.000	EA	N	REPLACE ROUTE MARKER FOR EXISTING CONDUIT
0632 7 1	22	\$12,259.43	\$1,005,273.06	82.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	6	\$10.20	\$28,983.52	2,841.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	14	\$1,611.66	\$67,689.68	42.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	1	\$25.00	\$4,275.00	171.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1121	5	\$4.80	\$171,191.95	35,643.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	4	\$4.47	\$103,677.93	23,220.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	2	\$5.01	\$18,449.00	3,683.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1124	1	\$5.40	\$194,589.00	36,035.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1420	3	\$4.43	\$3,334.50	752.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1620	4	\$1.07	\$43,304.70	40,507.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	7	\$53.97	\$128,879.84	2,388.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	5	\$74.18	\$44,505.36	600.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	5	\$1,337.50	\$37,449.87	28.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 12	5	\$61.33	\$9,506.00	155.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	3	\$54.56	\$49,755.00	912.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	3	\$115.75	\$1,504.76	13.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	3	\$1,875.71	\$52,520.00	28.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	4	\$1,574.14	\$77,132.79	49.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	4	\$123.76	\$10,271.85	83.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 42	1	\$30.00	\$60.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE TRAY
0633 3 43	1	\$50.00	\$1,800.00	36.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PRETERMINATED CONNECTOR ASSEMBLY
0633 3 46	1	\$600.00	\$1,200.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL- FIELD TERMINATED
0633 3 51	2	\$891.42	\$16,045.60	18.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	2	\$19.40	\$213.42	11.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 6	9	\$150.21	\$739,496.37	4,923.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	2	\$7.06	\$8,539.95	1,209.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4600	1	\$3,530.00	\$3,530.00	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 11	32	\$1,757.26	\$3,934,514.66	2,239.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	13	\$2,980.71	\$387,491.84	130.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	1	\$6,785.71	\$47,500.00	7.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	7	\$2,194.28	\$987,427.63	450.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 15	2	\$4,765.00	\$19,060.00	4.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 2 30	1	\$1,630.00	\$19,560.00	12.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2121	1	\$8,633.31	\$17,266.62	2.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 30" x 48"
0635 3 11	1	\$1,161.99	\$8,133.93	7.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	5	\$983.50	\$60,977.20	62.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	4	\$924.98	\$56,424.00	61.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0635 4 11	1	\$7,800.00	\$132,600.00	17.000	EA	N	FIBER OPTIC SPLICE VAULT, FURNISH & INSTALL, 54"W X 54"L X 48"D
0639 1112	3	\$6,935.87	\$34,679.33	5.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1122	21	\$5,715.36	\$485,805.20	85.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	2	\$1,424.18	\$2,848.35	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	10	\$994.88	\$27,856.71	28.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	20	\$9.39	\$640,390.95	68,202.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	9	\$1.01	\$37,515.78	37,258.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 3 11	17	\$2,875.75	\$313,456.60	109.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$1,142.25	\$2,284.50	2.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	4	\$682.86	\$6,145.75	9.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 5 51	1	\$49,490.58	\$49,490.58	1.000	EA	N	EMERGENCY GENERATOR-PERMANENT, RELOCATE
0639 6 1	2	\$3,382.00	\$16,910.00	5.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0639 6111	2	\$2,220.21	\$55,505.36	25.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6112	1	\$1,968.00	\$37,392.00	19.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6121	1	\$1,974.19	\$5,922.57	3.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6122	1	\$3,950.00	\$3,950.00	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6141	1	\$15,672.77	\$15,672.77	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6201	1	\$2,699.94	\$5,399.88	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE, <25 KVA, COPPER WINDINGS
0639 8130	5	\$21,740.00	\$108,700.00	5.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 11	3	\$3,576.08	\$10,728.23	3.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	19	\$2,604.11	\$312,492.64	120.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	2	\$9,306.67	\$139,600.00	15.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 60	9	\$1,017.85	\$17,303.51	17.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	4	\$6,246.36	\$68,710.00	11.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	3	\$5,293.24	\$142,917.38	27.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	1	\$29,121.64	\$58,243.28	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	2	\$28,857.52	\$202,002.66	7.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3275	1	\$36,663.59	\$36,663.59	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 75'
0641 3700	1	\$4,289.87	\$8,579.74	2.000	EA	N	CONCRETE CCTV POLE, SHALLOW POLE REMOVAL
0646 1 11	20	\$2,575.45	\$818,992.91	318.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	9	\$2,457.96	\$86,028.63	35.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	3	\$2,776.81	\$24,991.25	9.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 60	17	\$620.63	\$78,199.16	126.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2112	1	\$10,900.00	\$21,800.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 12'
0646 2115	1	\$3,000.00	\$69,000.00	23.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 15'
0646 2120	1	\$5,500.00	\$5,500.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2600	1	\$844.44	\$1,688.88	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 21 1	2	\$53,534.31	\$107,068.62	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	4	\$62,931.37	\$377,588.21	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	3	\$72,628.50	\$290,514.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	6	\$86,751.85	\$780,766.68	9.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 11	1	\$110,000.00	\$110,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30'
0649 21 15	4	\$90,540.93	\$362,163.70	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 16	1	\$106,915.60	\$106,915.60	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-30'
0649 21 19	1	\$118,000.00	\$118,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 20	1	\$133,245.75	\$133,245.75	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70'
0649 21 21	5	\$97,252.09	\$680,764.65	7.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 26	2	\$117,500.00	\$235,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 21 27	1	\$100,000.00	\$300,000.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78'
0649 21139	1	\$150,000.00	\$150,000.00	1.000	EA	Y	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE 90', PROJECT 446185-1-52-01
0649 21140	1	\$117,151.74	\$117,151.74	1.000	EA	N	STEEL MAST ARM ASSEMBLY, SPECIAL DESIGN, FURNISH AND INSTALL, SINGLE ARM 90'
0649 26 3	6	\$8,154.10	\$154,927.86	19.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	2	\$13,081.20	\$39,243.60	3.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	12	\$1,924.84	\$332,996.49	173.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	6	\$2,336.00	\$60,735.96	26.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	3	\$2,850.99	\$11,403.97	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	1	\$3,200.00	\$19,200.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 60	5	\$227.97	\$11,398.72	50.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	2	\$901.20	\$9,012.00	10.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	1	\$1,450.56	\$13,055.04	9.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2106	1	\$508.24	\$1,016.48	2.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- 12" LED STANDARD MODULE
0650 2109	9	\$897.71	\$305,222.01	340.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	20	\$1,242.70	\$339,256.88	273.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	10	\$1,969.01	\$57,101.20	29.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	14	\$278.69	\$35,115.23	126.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 21	2	\$10,872.91	\$108,729.06	10.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 2 22	2	\$19,945.07	\$159,560.58	8.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 40	1	\$10,001.45	\$40,005.80	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY
0660 1101	1	\$790.00	\$18,170.00	23.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1109	4	\$344.87	\$23,795.73	69.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1110	1	\$366.54	\$4,398.48	12.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	1	\$33.21	\$398.52	12.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2106	12	\$3,131.67	\$563,700.76	180.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 4 11	8	\$13,046.37	\$339,205.65	26.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	8	\$8,134.99	\$504,369.66	62.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	1	\$3,500.00	\$10,500.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT
0660 4 42	1	\$1,200.00	\$3,600.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 60	4	\$713.67	\$20,696.44	29.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	1	\$3,800.00	\$7,600.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	1	\$11,000.00	\$22,000.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6422	1	\$840.00	\$1,680.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT
0660 7 21	3	\$44,746.28	\$447,462.76	10.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 7 22	3	\$43,386.36	\$954,500.00	22.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 7 90	1	\$1,590.00	\$6,360.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY, REMOVE
0660 8 11	2	\$3,376.23	\$70,900.82	21.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 8 12	2	\$8,425.52	\$176,935.88	21.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0665 1 11	17	\$480.42	\$159,017.51	331.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	4	\$3,225.82	\$354,840.08	110.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 13	1	\$7,500.00	\$330,000.00	44.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD BUTTON WITH PASSIVE
0665 1 50	3	\$448.87	\$6,284.12	14.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	14	\$148.89	\$31,265.90	210.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	6	\$51,191.70	\$511,916.97	10.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5140	3	\$46,485.46	\$232,427.30	5.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5500	1	\$7,700.00	\$7,700.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	9	\$1,791.87	\$23,294.31	13.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	1	\$9,000.00	\$45,000.00	5.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0671 2 40	2	\$5,138.20	\$71,934.82	14.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 60	1	\$100.00	\$500.00	5.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1500	1	\$4,180.00	\$25,080.00	6.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 2111	1	\$7,300.00	\$14,600.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D
0676 2122	2	\$7,165.66	\$143,313.21	20.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	5	\$11,862.95	\$450,792.24	38.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2147	1	\$13,800.00	\$13,800.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D
0676 2400	1	\$3,349.32	\$6,698.64	2.000	EA	N	ITS CABINET, RELOCATE
0676 2500	1	\$1,180.72	\$4,722.88	4.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	3	\$947.09	\$4,735.44	5.000	EA	N	ITS CABINET- REMOVE
0676 3 10	1	\$1,900.00	\$1,900.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0678 1102	1	\$3,000.00	\$15,000.00	5.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR
0680 1112	1	\$24,000.00	\$144,000.00	6.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1113	5	\$9,712.04	\$87,408.38	9.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	3	\$4,921.46	\$44,293.18	9.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	2	\$1,027.55	\$3,082.66	3.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	2	\$290.00	\$1,160.00	4.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	9	\$6,298.25	\$403,087.97	64.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 2 1	2	\$895.09	\$18,796.82	21.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 3 11	1	\$4,540.00	\$4,540.00	1.000	EA	N	DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER
0684 5 1	1	\$1,022.23	\$8,177.84	8.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 11	1	\$6,879.00	\$6,879.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0685 1 11	5	\$5,302.58	\$281,036.58	53.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 2 1	4	\$1,065.94	\$55,428.79	52.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	16	\$2,844.61	\$386,866.91	136.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	2	\$9,455.48	\$37,821.90	4.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 6 12	16	\$2,785.60	\$378,841.85	136.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	4	\$7,270.39	\$65,433.54	9.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	2	\$8,864.93	\$26,594.80	3.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	8	\$701.25	\$8,414.95	12.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	22	\$488.28	\$499,025.90	1,022.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	15	\$1,243.87	\$396,793.82	319.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	11	\$1,865.19	\$54,090.50	29.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	6	\$1,928.96	\$46,295.00	24.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	2	\$1,681.00	\$3,362.00	2.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	1	\$1,600.00	\$8,000.00	5.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 31	2	\$3,000.00	\$6,000.00	2.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 33	1	\$2,016.50	\$2,016.50	1.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 50	12	\$346.87	\$22,199.47	64.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	22	\$52.73	\$48,935.90	928.000	AS	Y	SINGLE POST SIGN, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1111	9	\$485.05	\$374,945.96	773.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	5	\$1,866.44	\$259,435.33	139.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	4	\$2,235.13	\$71,524.30	32.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1211	2	\$3,138.98	\$81,613.50	26.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF
0700 1311	1	\$3,521.42	\$21,128.52	6.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF
0700 1500	6	\$432.17	\$25,065.88	58.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	9	\$65.06	\$46,515.38	715.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 13	2	\$4,153.33	\$12,460.00	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	6	\$4,862.13	\$97,242.50	20.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	1	\$6,200.00	\$74,400.00	12.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	2	\$8,704.55	\$95,750.00	11.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$27,225.00	\$27,225.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	3	\$4,398.82	\$74,780.00	17.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	10	\$737.05	\$37,589.50	51.000	AS	Y	MULTI- POST SIGN, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2112	1	\$8,250.00	\$16,500.00	2.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 2114	4	\$8,299.29	\$107,890.80	13.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2115	3	\$6,361.03	\$108,137.45	17.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF
0700 2116	1	\$7,000.00	\$98,000.00	14.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF
0700 2214	1	\$8,500.00	\$25,500.00	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, USE EXISTING FOUNDATIONS, 30.1-50.0 SF
0700 2500	2	\$6,780.16	\$20,340.49	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 2600	4	\$1,268.63	\$53,282.40	42.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	12	\$335.66	\$31,888.08	95.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	2	\$241.58	\$9,180.05	38.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	2	\$788.27	\$10,247.50	13.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	2	\$885.83	\$5,315.00	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3201	6	\$1,011.77	\$31,364.93	31.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	2	\$788.75	\$6,310.00	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	2	\$1,451.82	\$15,970.00	11.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3205	2	\$5,482.73	\$60,310.00	11.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3206	3	\$7,461.54	\$97,000.00	13.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	3	\$10,066.67	\$60,400.00	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3209	1	\$10,900.00	\$21,800.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3301	1	\$635.00	\$1,270.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 3401	2	\$799.98	\$16,799.58	21.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3404	1	\$425.00	\$6,375.00	15.000	EA	N	SIGN PANEL, INSTALL, 31-50 SF
0700 3501	7	\$269.64	\$5,123.10	19.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	19	\$128.05	\$21,256.90	166.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	3	\$109.63	\$4,385.00	40.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	4	\$196.88	\$4,725.20	24.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	5	\$180.52	\$4,152.00	23.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	2	\$1,320.00	\$10,560.00	8.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	3	\$1,790.00	\$14,320.00	8.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	4	\$1,850.00	\$9,250.00	5.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	1	\$2,500.00	\$2,500.00	1.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3625	1	\$1,500.00	\$1,500.00	1.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	3	\$2,887.50	\$23,100.00	8.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3628	1	\$2,750.00	\$5,500.00	2.000	EA	N	SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4112	1	\$108,050.00	\$432,200.00	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT
0700 4113	2	\$126,520.00	\$632,600.00	5.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	2	\$161,666.67	\$485,000.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4611	1	\$5,160.00	\$5,160.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 4612	3	\$16,141.67	\$145,275.00	9.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 4640	1	\$6,500.00	\$6,500.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 22	10	\$4,707.00	\$225,936.19	48.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 60	3	\$395.25	\$4,347.80	11.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 6 12	1	\$7,200.00	\$57,600.00	8.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, 12-20 SF
0700 8136	1	\$125,000.00	\$125,000.00	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF
0700 8500	1	\$6,776.94	\$6,776.94	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, RELOCATE
0700 8600	1	\$4,779.57	\$4,779.57	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 9137	1	\$150,000.00	\$150,000.00	1.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF
0700 9600	1	\$7,500.00	\$7,500.00	1.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, REMOVE
0700 10115	1	\$247,100.00	\$247,100.00	1.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 10122	1	\$115,000.00	\$115,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 21-30 FT
0700 10400	1	\$50,379.00	\$50,379.00	1.000	EA	N	DMS SUPPORT STRUCTURE, RELOCATE
0700 10600	2	\$23,500.00	\$47,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 12 21	1	\$11,790.25	\$11,790.25	1.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 13 12	5	\$118.36	\$19,173.76	162.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	8	\$119.71	\$49,441.61	413.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700 15 2	2	\$860.83	\$23,242.50	27.000	EA	N	IN-STREET SIGN ASSEMBLY, FURNISH AND INSTALL- FIXED BASE CONNECTION
0700 25 12	1	\$46,000.00	\$92,000.00	2.000	EA	N	15FT TRI-RAIL WAYFINDING SIGN PANEL ASSEMBLY, FURNISH AND INSTALL
0700 25 17	1	\$4,700.00	\$18,800.00	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, INSTALL, BRIDGE MOUNT
0700141111	1	\$11,037.33	\$22,074.66	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141121	1	\$12,000.00	\$24,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141140	1	\$8,493.25	\$161,371.75	19.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700141141	2	\$7,362.45	\$110,436.75	15.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC SIGN PANELS
0700141160	1	\$14,527.15	\$14,527.15	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141221	1	\$18,000.00	\$18,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141314	2	\$13,557.55	\$27,115.09	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700141440	1	\$10,078.25	\$30,234.75	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700141802	1	\$4,310.90	\$4,310.90	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700141902	1	\$1,162.98	\$2,325.96	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT
0700141903	1	\$769.78	\$769.78	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142111	1	\$15,000.00	\$30,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142112	1	\$14,715.00	\$73,575.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142121	1	\$13,500.00	\$27,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700142140	2	\$8,268.61	\$264,595.40	32.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700142240	1	\$9,465.65	\$18,931.30	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF
0700142314	1	\$18,382.65	\$18,382.65	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700142440	1	\$9,501.63	\$104,517.93	11.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700142802	1	\$3,343.54	\$3,343.54	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT
0700142902	2	\$1,076.58	\$7,536.06	7.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE - GROUND MOUNT
0701 17101	1	\$13,146.67	\$118.32	.009	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, WHITE, SOLID, 6"
0701 18101	1	\$9,000.00	\$205,587.00	22.843	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0701 18201	1	\$9,000.00	\$228,222.00	25.358	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0704 1 1	8	\$130.77	\$12,423.30	95.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	7	\$108.61	\$21,613.84	199.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	9	\$240.98	\$26,025.80	108.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$425.00	\$1,700.00	4.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	2	\$434.00	\$10,850.00	25.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	1	\$470.00	\$940.00	2.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	8	\$97.62	\$29,188.50	299.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	30	\$4.19	\$437,094.17	104,276.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	24	\$1,400.11	\$310,002.72	221.413	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	10	\$1,961.56	\$16,530.06	8.427	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	3	\$2,242.30	\$3,406.06	1.519	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	19	\$.86	\$49,456.95	57,315.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	11	\$1.51	\$22,889.80	15,112.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11125	22	\$1.43	\$39,708.72	27,760.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	14	\$727.82	\$86,180.56	118.409	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	1	\$1,550.00	\$2,641.20	1.704	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	18	\$534.60	\$9,668.81	18.086	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	13	\$102.72	\$25,474.00	248.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	19	\$39.39	\$66,839.42	1,697.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11190	1	\$2.48	\$255.44	103.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	25	\$1,435.84	\$216,065.94	150.481	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	1	\$2,090.00	\$94.05	.045	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	13	\$2.02	\$13,799.32	6,842.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	6	\$477.06	\$5,554.90	11.644	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	10	\$553.65	\$1,761.16	3.181	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11290	5	\$2.36	\$2,512.25	1,066.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 12290	10	\$3.17	\$7,675.50	2,423.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	28	\$39,595.45	\$1,187,863.43	30.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	5	\$6,496.69	\$21,328.62	3.283	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	4	\$9,224.32	\$3,071.70	.333	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	25	\$2.70	\$213,793.21	79,118.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	23	\$4.04	\$104,096.46	25,791.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	29	\$5.76	\$118,180.65	20,501.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	26	\$2,075.29	\$43,456.67	20.940	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	1	\$3,960.00	\$158.40	.040	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	19	\$243.61	\$56,516.50	232.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	26	\$95.49	\$197,755.36	2,071.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11180	2	\$17.71	\$1,240.00	70.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	23	\$3.50	\$89,284.89	25,488.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	20	\$4,901.00	\$19,010.97	3.879	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	2	\$3.48	\$675.48	194.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID, 6"
0711 14123	4	\$10.74	\$20,285.26	1,888.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	25	\$17.58	\$759,068.56	43,171.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	2	\$11,577.05	\$2,824.80	.244	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	23	\$343.99	\$291,360.45	847.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	20	\$197.78	\$111,748.16	565.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	4	\$7.14	\$1,342.00	188.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	4	\$16.60	\$73,769.85	4,444.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14341	1	\$10,580.00	\$95.22	.009	GM	N	THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14560	2	\$415.58	\$17,870.00	43.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14570	3	\$389.04	\$20,230.00	52.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	6	\$2,615.76	\$96,783.00	37.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	5	\$6,018.18	\$137,942.63	22.921	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	4	\$7,633.18	\$26,670.33	3.494	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	5	\$2,787.77	\$152,747.32	54.792	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	1	\$4,000.00	\$6,668.00	1.667	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	4	\$5,903.03	\$139,323.36	23.602	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15231	1	\$3,500.00	\$189.00	.054	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	29	\$5,837.61	\$932,167.12	159.683	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	18	\$6,681.84	\$25,384.31	3.799	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	21	\$1,627.03	\$130,723.57	80.345	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16133	3	\$3,334.96	\$1,984.30	.595	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16171	1	\$1,597.21	\$372.15	.233	GM	N	THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 16201	29	\$5,829.08	\$435,618.52	74.732	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	2	\$6,666.67	\$360.00	.054	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	10	\$2,070.47	\$45,645.67	22.046	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	1	\$1.64	\$688.80	420.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	11	\$38,767.97	\$143,441.49	3.700	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	1	\$50,083.65	\$28,247.18	.564	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	3	\$55,098.12	\$5,564.91	.101	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103131	10	\$12,568.22	\$26,833.14	2.135	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	3	\$26,563.96	\$2,948.60	.111	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES
0713103201	11	\$36,878.98	\$59,117.00	1.603	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	7	\$12,031.48	\$16,374.84	1.361	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103333	2	\$25,253.25	\$1,944.50	.077	GM	N	PERMANENT TAPE, BLACK, 3'-9" DROP LANE, 12" ON CONCRETE SURFACES
0713103341	1	\$15,260.00	\$396.76	.026	GM	N	PERMANENT TAPE, BLACK, 6-10 DOTTED EXTENSION, 6" FOR CONCRETE SURFACES
0713107	4	\$.27	\$7,790.70	28,341.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	2	\$1.87	\$5,094.00	2,730.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	23	\$2.96	\$1,208,451.18	408,310.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	11	\$5.52	\$1,113,825.03	201,653.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 15	1	\$8.70	\$2,610.00	300.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 60	9	\$.29	\$45,821.06	159,597.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 21	3	\$2,423.08	\$31,500.00	13.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 31	1	\$2,000.00	\$2,000.00	1.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 32	1	\$2,498.86	\$4,997.72	2.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	3	\$666.67	\$6,000.00	9.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	15	\$25,470.40	\$789,582.41	31.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$20,269.53	\$20,269.53	1.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 7 21	1	\$2,226.00	\$4,452.00	2.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	6	\$1,450.54	\$20,307.60	14.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	3	\$1,563.35	\$68,787.60	44.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	14	\$1,754.06	\$657,770.83	375.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11212	1	\$2,658.60	\$127,612.80	48.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0715 11213	6	\$1,544.34	\$568,315.58	368.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11216	3	\$3,540.63	\$226,600.00	64.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715 11500	2	\$192.87	\$2,314.40	12.000	EA	N	LUMINAIRE, REMOVE
0715 19 63	1	\$19,232.29	\$153,858.32	8.000	EA	N	HIGH MAST LIGHT POLE, DEEP FOUNDATION REMOVAL
0715 61100	1	\$11,033.00	\$22,066.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61111	3	\$10,004.10	\$120,049.14	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61121	1	\$10,583.44	\$10,583.44	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61142	1	\$12,161.37	\$97,290.96	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61200	2	\$5,939.46	\$112,849.80	19.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61211	2	\$9,825.00	\$39,300.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61221	2	\$9,633.33	\$28,900.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61252	2	\$11,423.40	\$22,846.79	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61300	2	\$7,288.88	\$349,866.00	48.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	1	\$8,310.00	\$149,580.00	18.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61321	2	\$11,487.50	\$367,600.00	32.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61352	2	\$11,135.29	\$77,947.00	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61400	1	\$11,000.00	\$187,000.00	17.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61452	3	\$9,690.00	\$145,350.00	15.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61500	3	\$8,758.65	\$2,102,075.75	240.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61521	1	\$13,587.70	\$95,113.90	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61552	2	\$14,213.50	\$28,426.99	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62100	1	\$10,650.11	\$479,254.95	45.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 62111	1	\$13,006.00	\$65,030.00	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62211	1	\$13,397.00	\$93,779.00	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62242	1	\$16,500.00	\$33,000.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62252	3	\$14,286.35	\$114,290.76	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62311	1	\$15,000.00	\$45,000.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 62321	4	\$16,089.74	\$1,174,551.01	73.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62352	1	\$14,850.00	\$29,700.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62452	3	\$16,515.38	\$214,700.00	13.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62552	3	\$15,083.85	\$60,335.41	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 65166	1	\$15,200.00	\$60,800.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65266	3	\$12,454.43	\$373,632.80	30.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65366	1	\$12,729.00	\$12,729.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65466	1	\$11,000.00	\$22,000.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66166	1	\$16,602.52	\$83,012.60	5.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66266	1	\$13,500.00	\$432,000.00	32.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 68000	1	\$7,880.89	\$7,880.89	1.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	15	\$1,198.62	\$499,822.76	417.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 69001	2	\$1,243.29	\$2,486.57	2.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715500 1	25	\$848.39	\$1,220,837.14	1,439.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$3,477.70	\$41,732.40	12.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	2	\$746.76	\$25,389.80	34.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715510130	1	\$4,544.74	\$13,634.22	3.000	EA	N	LIGHT POLE- SPECIAL DESIGN, F&I NEW POLE ON EXISTING FOUNDATION, ALUMINUM, 30'
0715511320	1	\$29,386.74	\$146,933.70	5.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 20'
0715511330	1	\$14,100.00	\$14,100.00	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'
0715512240	1	\$36,000.00	\$216,000.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 40'
0715512315	1	\$24,000.00	\$48,000.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 15'
0715515130	1	\$18,800.00	\$37,600.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SIGLE ARM BRIDGE MOUNT-ALUMINUM, 30'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715516315	1	\$17,600.00	\$176,000.00	10.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 15'
0715516320	1	\$30,083.00	\$180,498.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 20'
0715516330	1	\$9,693.93	\$116,327.16	12.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 30'
0715516350	1	\$13,466.64	\$121,199.76	9.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 50'
0715518150	1	\$17,500.00	\$17,500.00	1.000	EA	N	LIGHT POLE COMP- SPECIAL DESIGN, F&I, DOUBLE ARM, POLE TOP MOUNT, ALUMINUM, 50'
0715540000	3	\$9,398.10	\$187,961.97	20.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE
0715550000	1	\$1,744.46	\$1,744.46	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE
0750 1 19	1	\$558.97	\$751,254.84	1,344.000	SF	N	ARCHITECTURAL, BUILDING, NEW, OTHER BUILDING
0750 1 60	1	\$60.10	\$75,125.48	1,250.000	SF	N	ARCHITECTURAL, BUILDING, REMOVE
0751 2	1	\$416,508.27	\$416,508.27	1.000	LS	N	ARCHITECTURAL - ELECTRICAL/POWER
0751 11600	1	\$4,382.32	\$4,382.32	1.000	EA	N	ARCHITECTURAL- SPECIAL, REMOVE
0751 11610	1	\$11,815.85	\$23,631.70	2.000	EA	N	ARCHITECTURAL- SPECIAL, REMOVE & RELOCATE
0751 32 13	1	\$280.00	\$5,600.00	20.000	EA	N	PLANTER, CONCRETE, 11-20 CUBIC FEET
0751 37	1	\$170.00	\$340.00	2.000	EA	N	TRASH RECEPACLE
0751 38 30	1	\$200.00	\$1,200.00	6.000	EA	N	BENCH, INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0751 38 50	2	\$2,643.10	\$76,650.00	29.000	EA	N	BENCH, RELOCATE
0751 46 11	1	\$22,509.78	\$45,019.56	2.000	EA	N	WINDSHIELD WASH STATION, FURNISH & INSTALL, STATION ASSEMBLY
0920520100	1	\$450.00	\$19,800.00	44.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920714100	17	\$10.53	\$957,805.70	91,000.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0922102 2	1	\$6.50	\$65,871.00	10,134.000	ED	N	SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN
0922102 5	1	\$5.00	\$8,750.00	1,750.000	ED	N	SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN WITH ELECTRONIC SPEED FEEDBACK SIGN
0922102 6	1	\$5.00	\$44,220.00	8,844.000	ED	N	SMART WORK ZONE, VEHICLE DETECTOR
0922102 8	1	\$6.00	\$25,224.00	4,204.000	ED	N	SMART WORK ZONE, CENTRAL PROCESSOR
0922102 9	1	\$1.00	\$7,322.00	7,322.000	ED	N	SMART WORK ZONE, LOCATION DEVICE
0999 16	31	\$7,741.94	\$240,000.00	31.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	4	\$3,900.00	\$230,100.00	59.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	4	\$4,500.00	\$36,000.00	8.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	39	\$55,705.35	\$2,952,383.55	53.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	20	\$5,434.08	\$146,720.27	27.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1050 16002	1	\$20.03	\$14,842.23	741.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	1	\$36.31	\$40,485.65	1,115.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 16004	2	\$31.90	\$77,412.75	2,427.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 18002	1	\$21.28	\$4,851.84	228.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"
1050 18003	1	\$37.56	\$11,042.64	294.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 18004	1	\$36.31	\$20,841.94	574.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"
1050 31201	1	\$33.80	\$28,932.80	856.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 1.5"
1050 31206	1	\$105.18	\$86,773.50	825.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	2	\$116.77	\$70,996.00	608.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 31210	2	\$191.16	\$98,256.68	514.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"
1050 31212	1	\$240.00	\$11,040.00	46.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51206	1	\$172.78	\$82,070.50	475.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"
1050 51208	1	\$141.48	\$263,718.72	1,864.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"
1050 51212	1	\$240.00	\$7,200.00	30.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51216	1	\$300.00	\$3,000.00	10.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"
1050 61116	1	\$440.73	\$21,155.04	48.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16"



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51108	2	\$1,634.16	\$62,098.07	38.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51110	1	\$2,400.00	\$52,800.00	22.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"
1055 51112	1	\$3,000.00	\$12,000.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51208	1	\$2,400.00	\$7,200.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"
1055 51210	1	\$2,700.00	\$2,700.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 10"
1055 51212	1	\$3,000.00	\$3,000.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51408	2	\$1,745.99	\$33,173.88	19.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"
1055 51410	1	\$3,000.00	\$33,000.00	11.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 10"
1055 51412	1	\$3,300.00	\$6,600.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"
1055 51508	1	\$776.29	\$1,552.58	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1060 11222	1	\$14,148.64	\$28,297.28	2.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'
1060 15	1	\$500.00	\$1,500.00	3.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1060 16	1	\$2,003.34	\$2,003.34	1.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP
1080 21101	1	\$6,385.67	\$12,771.34	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1.5"
1080 21500	3	\$1,129.17	\$25,970.90	23.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 22101	1	\$3,380.64	\$6,761.28	2.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 1"
1080 23102	1	\$2,378.97	\$7,136.91	3.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"
1080 23108	2	\$11,434.83	\$22,869.66	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"
1080 24101	1	\$2,191.16	\$8,764.64	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1.5"
1080 24106	1	\$3,756.27	\$15,025.08	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	2	\$5,367.86	\$26,839.32	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24110	1	\$4,140.00	\$8,280.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"
1080 24500	1	\$500.00	\$2,000.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 26101	1	\$24,666.21	\$24,666.21	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 1"
1080 26102	1	\$27,984.25	\$27,984.25	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"
1080 29106	1	\$626.04	\$25,041.60	40.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 29108	1	\$751.26	\$86,394.90	115.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"
1501 1	1	\$1,155,664.34	\$1,155,664.34	1.000	EA	N	LIFT STATION, SANITARY SEWER
1644133 08	1	\$9,641.10	\$9,641.10	1.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"
1644700	3	\$1,478.13	\$23,650.12	16.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	1	\$6,600.00	\$19,800.00	3.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	1	\$876.46	\$876.46	1.000	EA	N	FIRE HYDRANT, REMOVE