



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	37	\$1,730.28	\$26,019,940.98	15,038.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	6	\$17.12	\$2,746,570.02	160,436.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	4	\$24.71	\$2,944,755.99	119,191.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	5	\$108.46	\$76,272.26	703.200	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	11	\$15.01	\$179,606.18	11,967.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	28	\$73.30	\$1,248,102.09	17,028.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 14	1	\$15,000.00	\$15,000.00	1.000	LS	Y	ITS MAINTENANCE, NEWLY INSTALLED AND EXISITING
0102 60	37	\$.24	\$179,535.86	751,117.000	ED	N	WORK ZONE SIGN
0102 61	5	\$43.25	\$3,157.14	73.000	EA	N	BUSINESS SIGN
0102 62 13	4	\$.47	\$10,474.50	22,362.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	10	\$23.66	\$421,210.04	17,805.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	8	\$25.75	\$1,839,581.32	71,447.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	6	\$20.73	\$552,250.68	26,645.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	6	\$8.69	\$170,305.44	19,596.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	5	\$10.85	\$981,993.55	90,487.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	4	\$6.21	\$255,164.80	41,079.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	37	\$.11	\$273,898.02	2,432,496.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	29	\$.05	\$48,835.83	935,365.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	2	\$17.19	\$75,056.00	4,367.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 76	29	\$6.53	\$128,264.48	19,648.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	3	\$5.60	\$13,449.00	2,403.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	8	\$825.11	\$155,120.88	188.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	36	\$10.72	\$472,548.28	44,063.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	27	\$22.91	\$713,525.66	31,145.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	25	\$19.41	\$544,120.92	28,027.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	4	\$300.48	\$451,924.00	1,504.000	DA	N	EXISTING ITS MAINTENANCE
0102115	29	\$.39	\$40,855.24	103,933.000	ED	N	TYPE III BARRICADE
0102150 1	3	\$6.04	\$32,877.96	5,446.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	3	\$6.04	\$32,877.96	5,446.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$35.00	\$7,910.00	226.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 12	1	\$4,500.00	\$1,228.50	.273	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	2	\$5,048.25	\$17,578.00	3.482	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	2	\$3,545.98	\$1,851.00	.522	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	2	\$11.67	\$3,887.70	333.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	1	\$6.00	\$1,002.00	167.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 31	2	\$5,010.24	\$18,102.00	3.613	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	1	\$6.60	\$79.20	12.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	24	\$1.59	\$606,819.11	381,733.000	LF	N	SEDIMENT BARRIER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 11	12	\$2.91	\$257,546.89	88,441.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	3	\$6.68	\$3,765.36	564.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	7	\$3,474.45	\$138,978.05	40.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	29	\$158.51	\$208,762.46	1,317.000	EA	N	INLET PROTECTION SYSTEM
0104 19	1	\$2.70	\$32.40	12.000	SY	N	CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL
0107 1	26	\$37.83	\$250,777.86	6,629.670	AC	N	LITTER REMOVAL
0107 2	26	\$79.80	\$396,747.04	4,971.630	AC	N	MOWING
0108 1	22	\$13,076.19	\$287,676.13	22.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	18	\$16,549.02	\$297,882.38	18.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	32	\$44,955.35	\$13,311,729.07	296.110	AC	N	CLEARING & GRUBBING
0110 2 2	9	\$23,673.48	\$174,236.84	7.360	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	3	\$35.61	\$1,994,000.00	56,001.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	33	\$33.17	\$1,981,435.70	59,742.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	5	\$347.76	\$34,776.13	100.000	EA	N	MAILBOX, F&I SINGLE
0110 8 3	1	\$70.00	\$131,320.00	1,876.000	CY	Y	UNDERWATER DEBRIS REMOVAL
0110 21	13	\$10.88	\$214,573.15	19,729.000	LF	N	TREE PROTECTION BARRIER
0110 22	17	\$1,174.74	\$804,697.99	685.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	2	\$1,450.00	\$46,400.00	32.000	EA	N	TREE REMOVAL
0110 86	1	\$18,449.51	\$36,899.02	2.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 1	19	\$11.18	\$6,916,034.70	618,454.300	CY	N	REGULAR EXCAVATION
0120 4	5	\$13.90	\$374,879.80	26,973.500	CY	N	SUBSOIL EXCAVATION
0120 5	3	\$50.59	\$372,700.22	7,367.700	CY	N	CHANNEL EXCAVATION
0120 6	19	\$14.98	\$8,141,412.89	543,520.300	CY	N	EMBANKMENT
0120 6107	1	\$53.48	\$47,586.50	889.800	CY	Y	EMBANKMENT, SPECIFIED A-3 SOIL
0120 71	2	\$34,000.50	\$68,001.00	2.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 72	1	\$139.21	\$160,202.87	1,150.800	CY	N	GRAVEL FILL
0121 70	1	\$1,011.18	\$1,820.12	1.800	CY	N	FLOWABLE FILL
0145 2	5	\$3.75	\$152,702.33	40,767.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	15	\$4.43	\$2,805,003.99	632,713.000	SY	N	TYPE B STABILIZATION
0285701	7	\$28.98	\$3,105,276.90	107,151.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	2	\$24.32	\$89,638.41	3,686.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	2	\$14.05	\$492,812.00	35,078.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	4	\$17.95	\$265,645.04	14,796.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	2	\$20.38	\$560,724.00	27,517.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	4	\$23.00	\$1,342,713.11	58,391.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285708	2	\$31.93	\$125,724.70	3,938.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	8	\$26.17	\$6,118,902.02	233,837.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	3	\$28.03	\$340,264.66	12,141.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	2	\$31.39	\$690,385.52	21,996.000	SY	N	OPTIONAL BASE, BASE GROUP 11



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285712	3	\$28.95	\$2,004,940.05	69,245.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	3	\$144.92	\$184,341.41	1,272.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285714	1	\$64.16	\$54,086.88	843.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0285715	2	\$123.53	\$108,335.00	877.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	2	\$65.01	\$174,943.45	2,691.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	2	\$537.18	\$31,855.00	59.300	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	3	\$7.31	\$43,651.74	5,972.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 4	4	\$3.09	\$207,194.70	67,131.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	6	\$4.56	\$1,149,217.00	252,184.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	17	\$3.32	\$2,341,619.19	705,724.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	3	\$6.46	\$1,049,104.42	162,305.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	4	\$4.91	\$493,175.45	100,456.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 10	1	\$8.00	\$225,264.00	28,158.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	3	\$3.03	\$655,666.92	216,637.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	5	\$2.53	\$586,869.83	231,681.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 15	2	\$4.39	\$47,457.36	10,804.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	1	\$3.18	\$667,462.92	209,894.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	2	\$6.85	\$37,257.78	5,439.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	1	\$7.01	\$240,204.66	34,266.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 34	1	\$34.00	\$11,866.00	349.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 8" AVG DEPTH
0334 1 12	8	\$170.41	\$5,151,407.22	30,230.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	15	\$141.35	\$10,800,499.17	76,409.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	2	\$196.53	\$753,430.34	3,833.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	1	\$244.16	\$376,177.31	1,540.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	7	\$137.18	\$10,592,216.64	77,215.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	3	\$142.43	\$5,497,633.03	38,598.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$186.00	\$1,187,424.00	6,384.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	5	\$175.80	\$4,145,394.13	23,580.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	3	\$213.71	\$2,196,953.35	10,280.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	6	\$206.40	\$3,208,109.55	15,543.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	7	\$189.74	\$6,389,305.36	33,673.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	13	\$184.25	\$13,887,729.03	75,373.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 93	2	\$179.91	\$2,994,830.40	16,646.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	10	\$173.12	\$1,335,948.52	7,716.800	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	2	\$110.20	\$40,994.91	372.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 6	1	\$105.39	\$64,287.90	610.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8.5"
0350 3 9	1	\$112.18	\$3,825,450.18	34,101.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10"
0350 3 13	1	\$132.00	\$47,520.00	360.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3200	1	\$281.58	\$211,185.00	750.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE WAVE, SKY BLUE, 4" THICK
0350 3201	1	\$281.58	\$183,027.00	650.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE BORDER, TAN, 4" THICK
0350 3202	1	\$505.40	\$116,242.00	230.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE SURROUND, TAN, 6" THICK
0350 3203	1	\$128.51	\$18,890.97	147.000	EA	Y	CEMENT CONCRETE, COLOR PAVEMENT, PRECAST TREE GRATE, YELLOW SAND
0350 5	3	\$5.87	\$271,034.89	46,165.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0352 70	1	\$58.12	\$20,923.20	360.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	1	\$2,689.89	\$23,940.02	8.900	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0400 0 11	6	\$716.31	\$2,597,492.14	3,626.200	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 4	1	\$850.00	\$1,846,200.00	2,172.000	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	4	\$683.68	\$584,410.20	854.800	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 12	1	\$1,800.00	\$4,680.00	2.600	CY	N	CONCRETE, CLASS II, TRENCH SLAB
0400 4 1	1	\$1,000.00	\$2,271,200.00	2,271.200	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	1	\$2,000.00	\$422,400.00	211.200	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	5	\$1,943.32	\$1,370,039.68	705.000	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 8	1	\$928.00	\$1,628,640.00	1,755.000	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	1	\$836.00	\$4,309,580.00	5,155.000	CY	N	CONC CLASS IV, RETAINING WALLS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 25	1	\$850.00	\$996,200.00	1,172.000	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	1	\$1,100.00	\$550,440.00	500.400	CY	N	CONCRETE CLASS IV, CAST IN PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 7 1	3	\$6.72	\$66,252.00	9,853.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	3	\$6.72	\$66,200.00	9,853.000	SY	N	BRIDGE DECK PLANING
0400143	1	\$.50	\$1,122.00	2,244.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400147	2	\$1,120.93	\$96,400.00	86.000	CF	N	COMPOSITE NEOPRENE PADS
0400148	1	\$1,500.00	\$45,300.00	30.200	CF	N	PLAIN NEOPRENE BEARING PADS
0401 70 3	1	\$20,000.00	\$2,000.00	.100	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0415 1 1	2	\$.09	\$34,393.28	391,364.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	1	\$1.79	\$942,408.15	526,485.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	2	\$1.29	\$574,443.50	445,504.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	4	\$1.30	\$546,726.40	419,370.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	2	\$8.30	\$4,944.60	596.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 8	1	\$1.61	\$253,489.67	157,447.000	LB	N	REINFORCING STEEL- BULKHEAD
0415 1 9	4	\$1.39	\$225,715.30	162,067.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 2 5	1	\$6.00	\$10,104.00	1,684.000	LB	N	STAINLESS REINFORCING STEEL, SUBSTRUCTURE
0415 10 4	1	\$2.00	\$11,192.00	5,596.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0415 10 5	1	\$3.00	\$406,455.00	135,485.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0415 10 6	1	\$4.00	\$800.00	200.000	LF	N	FIBER REINFORCED POLYMER BARS, #6 BAR



Florida Department of Transportation
Item Average Unit Cost
From 2023/04/01 to 2024/03/31
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 10 8	1	\$5.00	\$23,080.00	4,616.000	LF	N	FIBER REINFORCED POLYMER BARS, #8 BAR
0425 1201	3	\$6,577.24	\$190,740.00	29.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	1	\$9,553.70	\$9,553.70	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	2	\$9,890.12	\$29,670.36	3.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1311	3	\$13,420.04	\$161,040.53	12.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	2	\$11,062.37	\$66,374.20	6.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	3	\$12,801.79	\$128,017.87	10.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	1	\$9,660.00	\$9,660.00	1.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1339	1	\$14,800.00	\$59,200.00	4.000	EA	N	INLETS, CURB, TYPE P-3, MODIFY
0425 1341	1	\$14,300.00	\$14,300.00	1.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	2	\$9,888.50	\$19,777.00	2.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1349	1	\$14,400.00	\$28,800.00	2.000	EA	N	INLETS, CURB, TYPE P-4, MODIFY
0425 1351	9	\$7,247.17	\$1,014,604.11	140.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	1	\$11,400.00	\$22,800.00	2.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	3	\$6,707.33	\$20,122.00	3.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	1	\$8,820.00	\$8,820.00	1.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	8	\$8,091.16	\$655,384.04	81.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	4	\$10,737.00	\$75,159.00	7.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	1	\$9,440.00	\$18,880.00	2.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1415	1	\$18,679.62	\$18,679.62	1.000	EA	N	INLETS, CURB, TYPE J-1, PARTIAL



Florida Department of Transportation
Item Average Unit Cost
From 2023/04/01 to 2024/03/31
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1421	1	\$9,360.00	\$9,360.00	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1425	1	\$20,105.54	\$20,105.54	1.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1431	1	\$19,900.00	\$159,200.00	8.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1432	1	\$27,700.00	\$83,100.00	3.000	EA	N	INLETS, CURB, TYPE J-3, >10'
0425 1441	2	\$16,786.67	\$50,360.00	3.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1442	2	\$26,400.00	\$52,800.00	2.000	EA	N	INLETS, CURB, TYPE J-4, >10'
0425 1451	3	\$16,744.11	\$184,185.18	11.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$22,300.00	\$22,300.00	1.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	3	\$10,760.78	\$43,043.10	4.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	4	\$16,216.55	\$145,948.93	9.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$20,600.00	\$41,200.00	2.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	2	\$11,159.09	\$44,636.36	4.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	2	\$17,980.00	\$89,900.00	5.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1501	1	\$6,563.64	\$6,563.64	1.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	1	\$9,000.00	\$9,000.00	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1511	1	\$8,000.00	\$16,000.00	2.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1521	4	\$7,196.57	\$115,145.16	16.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	1	\$7,800.00	\$23,400.00	3.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	3	\$5,830.00	\$29,150.00	5.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1533	1	\$7,752.00	\$7,752.00	1.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'
0425 1541	4	\$7,084.34	\$148,771.06	21.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	2	\$12,951.17	\$38,853.50	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1544	1	\$18,567.91	\$18,567.91	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'
0425 1549	1	\$11,102.68	\$11,102.68	1.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1571	1	\$10,150.13	\$60,900.78	6.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1572	1	\$11,412.16	\$11,412.16	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, >10'
0425 1581	2	\$27,500.00	\$55,000.00	2.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1701	3	\$7,134.79	\$107,021.90	15.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1703	1	\$10,950.00	\$10,950.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1711	2	\$10,509.94	\$42,039.76	4.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1715	2	\$9,274.63	\$18,549.25	2.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1781	1	\$7,400.00	\$74,000.00	10.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, <=10'
0425 1783	1	\$11,700.00	\$58,500.00	5.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10'
0425 1790	1	\$9,400.00	\$103,400.00	11.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, < =10'
0425 1910	4	\$12,474.47	\$199,591.56	16.000	EA	N	INLETS, CLOSED FLUME
0425 1921	2	\$8,867.07	\$407,885.28	46.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1922	1	\$12,600.00	\$25,200.00	2.000	EA	N	INLETS, ADJACENT BARRIER, >10'
0425 2 41	3	\$7,664.63	\$45,987.80	6.000	EA	N	MANHOLES, P-7, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 43	3	\$4,634.61	\$50,980.76	11.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	6	\$9,850.93	\$295,527.88	30.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	3	\$5,880.53	\$41,163.70	7.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	2	\$17,083.33	\$102,500.00	6.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	1	\$25,600.00	\$25,600.00	1.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	1	\$4,320.00	\$4,320.00	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	3	\$13,506.88	\$54,027.52	4.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	2	\$21,320.00	\$106,600.00	5.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	3	\$9,406.80	\$65,847.60	7.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 92	1	\$33,000.00	\$66,000.00	2.000	EA	N	JUNCTION BOX, DRAINAGE, UTILITY, > 10'
0425 4	3	\$1,905.31	\$30,485.00	16.000	EA	N	INLETS, ADJUST
0425 5	15	\$987.40	\$192,542.15	195.000	EA	N	MANHOLE, ADJUST
0425 5 1	12	\$845.10	\$219,725.53	260.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	18	\$749.58	\$277,343.31	370.000	EA	N	VALVE BOXES, ADJUST
0425 6 1	1	\$715.00	\$1,430.00	2.000	EA	N	METER BOXES, ADJUST
0425 10	2	\$4,564.50	\$27,387.00	6.000	EA	N	YARD DRAIN
0425 14 1	1	\$1,050.00	\$25,200.00	24.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 82	3	\$2,952.25	\$23,618.00	8.000	EA	N	REPLACE GRATE
0430173118	1	\$168.00	\$100,296.00	597.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430174118	3	\$170.58	\$190,711.41	1,118.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175112	2	\$205.29	\$6,979.88	34.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD
0430175115	8	\$465.20	\$106,531.80	229.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	9	\$114.46	\$2,826,625.07	24,696.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	4	\$140.54	\$965,385.06	6,869.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	5	\$185.76	\$680,064.84	3,661.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	3	\$235.47	\$273,848.72	1,163.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	2	\$389.73	\$82,623.00	212.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	2	\$429.70	\$293,485.00	683.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175215	2	\$476.37	\$5,716.40	12.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	4	\$157.96	\$261,900.92	1,658.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$203.00	\$92,568.00	456.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	2	\$278.96	\$446,051.25	1,599.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	1	\$381.00	\$70,104.00	184.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430185136	1	\$2,197.42	\$747,122.80	340.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430185142	1	\$100.00	\$33,000.00	330.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN
0430185160	1	\$2,900.00	\$957,000.00	330.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 60" , STORM AND CROSS DRAIN
0430200 38	1	\$6,300.00	\$6,300.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 36"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430518100	1	\$2,900.00	\$11,600.00	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430524100	1	\$3,450.00	\$13,800.00	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430530100	2	\$5,900.00	\$17,700.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430530300	1	\$16,000.00	\$16,000.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", TRIPLE, 0 DEGREES, ROUND
0430536100	1	\$10,756.59	\$21,513.18	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430548100	1	\$15,200.00	\$45,600.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND
0430548200	1	\$19,100.00	\$19,100.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 0 DEGREES, ROUND
0430610325	1	\$5,500.00	\$5,500.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430611025	1	\$5,400.00	\$16,200.00	3.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 18"PIPE
0430611125	1	\$4,400.00	\$4,400.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611325	1	\$3,900.00	\$11,700.00	3.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430830	2	\$603.37	\$108,545.58	179.900	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 30	1	\$2,200.00	\$4,400.00	2.000	EA	N	MANATEE GRATE FOR 30" PIPE, UNHINGED
0430982125	2	\$2,067.43	\$31,011.44	15.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	1	\$2,350.00	\$30,550.00	13.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	1	\$4,300.00	\$8,600.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	2	\$6,130.15	\$24,520.58	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	1	\$8,400.00	\$8,400.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982633	1	\$4,300.00	\$8,600.00	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD
0430984125	1	\$3,765.85	\$7,531.70	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0431 1112	1	\$100.17	\$32,855.76	328.000	LF	N	PIPE LINER, CURED IN PLACE, 12"
0431 1115	1	\$112.68	\$33,691.32	299.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	2	\$124.13	\$67,276.65	542.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	1	\$162.77	\$16,928.08	104.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1130	1	\$380.00	\$80,180.00	211.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0432 3 1	1	\$1,652.76	\$11,569.32	7.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 5	1	\$8,250.00	\$8,250.00	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"
0433 1	1	\$4,600.00	\$4,600.00	1.000	EA	N	CHEMICAL GROUT REPAIR, MANHOLE / INLET
0436 1 1	2	\$532.66	\$64,983.96	122.000	LF	N	TRENCH DRAIN, STANDARD
0443 70 3	2	\$216.83	\$395,706.00	1,825.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	1	\$228.00	\$144,324.00	633.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$500.00	\$24,000.00	48.000	LF	N	FRENCH DRAIN, 30"
0443 70 7	1	\$673.00	\$23,555.00	35.000	LF	N	FRENCH DRAIN, 42"
0443 72 10	1	\$47.25	\$269,372.25	5,701.000	SY	N	FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 0-0.9' DEPTH
0446 1 1	1	\$39.67	\$98,619.62	2,486.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	1	\$118.16	\$19,496.40	165.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 2 36	1	\$428.00	\$412,164.00	963.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	1	\$320.00	\$846,080.00	2,644.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	1	\$340.00	\$1,292,000.00	3,800.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 8 62	1	\$710.00	\$2,468,670.00	3,477.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CFRP/SS, WIDTH 52-54"
0450 82	1	\$468.63	\$1,163,608.29	2,483.000	LF	N	BEAM REPAIR
0455 34 5	1	\$100.00	\$816,500.00	8,165.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 23	1	\$700.00	\$676,900.00	967.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 34405	1	\$260.00	\$1,132,560.00	4,356.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18" W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 88 7	1	\$800.00	\$782,400.00	978.000	LF	N	DRILLED SHAFT, 72" DIA
0455 89 7	1	\$4,000.00	\$44,000.00	11.000	EA	N	DRILLED SHAFT TIP GROUTING 72" DIAMETER
0455101 1	1	\$125,000.00	\$125,000.00	1.000	EA	N	TEST LOAD, BIDIRECTIONAL CELL, LESS THAN FIVE CELLS
0455111	1	\$50.00	\$10,500.00	210.000	LF	N	CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION
0455113 24	1	\$869.00	\$430,155.00	495.000	LF	N	AUGER CAST PILE FOR BRIDGES, 24" DIAMETER
0455119103	1	\$75,539.50	\$75,539.50	1.000	EA	N	LOAD TEST-STATIC, COMPRESSION,101-600 TONS
0455122 7	1	\$400.00	\$211,200.00	528.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 72" DIA
0455133 2	2	\$4.12	\$82,383.40	19,984.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	1	\$36.00	\$5,010,408.00	139,178.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 5	1	\$225.00	\$185,625.00	825.000	LF	N	TEST PILES-PRESTRESSED CONCRETE,24" SQ
0455143 23	2	\$665.54	\$629,600.00	946.000	LF	N	TEST PILES-PRESTRESSED CONCRETE,18" SQ W/ FRP OR STAINLESS STEEL STRAND AND REINFORCING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455144 6	1	\$300.00	\$54,000.00	180.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455147 2	1	\$3,200.00	\$35,200.00	11.000	EA	N	THERMAL INTEGRITY TESTING, 4.5-6" SHAFT DIAMETER
0458 1 11	4	\$113.26	\$119,486.00	1,055.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 12	1	\$570.00	\$42,180.00	74.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL
0458 1 21	3	\$54.39	\$50,146.12	922.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	4	\$982.64	\$77,825.38	79.200	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	2	\$6.07	\$4,005.00	660.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 7	1	\$506.00	\$856,152.00	1,692.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE
0460 71 4	2	\$250.97	\$167,650.00	668.000	LF	N	METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT
0508 73 4	1	\$555.56	\$50,000.00	90.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0515 1 1	1	\$100.00	\$856,700.00	8,567.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	4	\$68.11	\$123,071.56	1,807.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	1	\$88.00	\$47,872.00	544.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 2211	2	\$125.25	\$634,016.79	5,062.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	3	\$291.26	\$115,922.04	398.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 2314	1	\$283.61	\$202,214.00	713.000	LF	N	PEDESTRIAN / BICYCLE RAILING, ALUMINUM, 42" TYPE 4
0515 2500	1	\$71.50	\$2,788.50	39.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515 4 1	3	\$58.35	\$112,491.10	1,928.000	LF	N	BULLET RAIL, SINGLE RAIL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 4 2	2	\$116.89	\$49,560.00	424.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	1	\$1,446.41	\$2,892.82	2.000	EA	N	BOLLARDS
0520 1 7	7	\$29.70	\$1,952,935.86	65,749.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	28	\$39.97	\$2,942,458.33	73,625.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 12	1	\$69.00	\$24,702.00	358.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 2	2	\$54.10	\$12,659.58	234.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	14	\$50.05	\$98,797.77	1,974.000	LF	N	CONCRETE CURB, TYPE D
0520 2113	1	\$100.00	\$2,100.00	21.000	LF	Y	CONCRETE CURB, RIBBON CURB, PROJECT 419251-1-52-01
0520 3	4	\$64.11	\$72,118.96	1,125.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	2	\$7.52	\$42,945.12	5,709.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	3	\$55.47	\$228,859.50	4,126.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$23.50	\$1,786.00	76.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	1	\$105.00	\$112,035.00	1,067.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	2	\$76.69	\$27,608.25	360.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	1	\$176.00	\$41,536.00	236.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 5 51	1	\$140.15	\$4,204.50	30.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	4	\$42.09	\$114,851.08	2,729.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	6	\$83.25	\$143,527.32	1,724.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	2	\$153.75	\$1,200,930.00	7,811.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 12	2	\$239.00	\$461,512.83	1,931.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 1 13	1	\$360.00	\$243,000.00	675.000	LF	N	MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED
0521 5 4	1	\$200.00	\$60,800.00	304.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE
0521 5 12	1	\$110.00	\$52,800.00	480.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" MEDIAN SINGLE SLOPE
0521 5 13	3	\$159.46	\$215,750.00	1,353.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5 14	1	\$255.00	\$76,755.00	301.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 42" SINGLE-SLOPE
0521 5 22	1	\$500.00	\$152,500.00	305.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 8'-0" NOISE WALL
0521 8 7	1	\$340.00	\$3,104,540.00	9,131.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 8 11	1	\$530.00	\$3,275,400.00	6,180.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 8'-0" NOISE WALL
0521 9 1	1	\$50.00	\$181,550.00	3,631.000	LF	N	OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE
0521 72 24	1	\$610.00	\$271,450.00	445.000	LF	N	SHOULDER CONCRETE BARRIER WALL, 8' NOISE WALL
0521 72 40	3	\$260.74	\$629,692.08	2,415.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 41	1	\$375.00	\$50,250.00	134.000	LF	N	SHOULDER CONCRETE BARRIER, RETAINING SECTION
0521 72 43	1	\$560.00	\$11,200.00	20.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 56	1	\$660.00	\$613,800.00	930.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	25	\$65.35	\$3,631,446.70	55,571.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	29	\$93.07	\$2,930,978.45	31,492.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$90.72	\$3,900.96	43.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	2	\$103.10	\$15,258.50	148.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 3	3	\$150.79	\$320,584.00	2,126.000	SY	N	PATTERNED PAVEMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0524 1 1	3	\$118.44	\$20,489.64	173.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	1	\$131.82	\$659.10	5.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 4	1	\$140.00	\$19,740.00	141.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	2	\$89.15	\$73,634.75	826.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 2 2	1	\$219.43	\$10,532.64	48.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0526 1 1	1	\$550.00	\$550.00	1.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	1	\$370.00	\$8,880.00	24.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	6	\$90.98	\$271,296.18	2,982.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	25	\$47.22	\$598,753.29	12,680.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$.01	\$5.77	577.400	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	4	\$143.88	\$1,324,925.45	9,208.600	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	2	\$107.71	\$130,214.00	1,208.900	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 4 6	2	\$152.19	\$900,810.00	5,919.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6"
0530 74	6	\$143.11	\$589,272.64	4,117.600	TN	N	BEDDING STONE
0536 1 0	4	\$18.87	\$148,721.81	7,880.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	9	\$18.87	\$1,600,318.20	84,803.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	1	\$35.90	\$65,948.30	1,837.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$14.07	\$25,832.52	1,836.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 6	5	\$26.15	\$274,629.95	10,504.000	LF	N	PIPE RAIL FOR GUARDRAIL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 7 1	5	\$110.35	\$969,403.77	8,785.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	5	\$301.83	\$28,372.38	94.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	2	\$189.96	\$9,687.90	51.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8111	2	\$2,868.53	\$8,605.60	3.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	3	\$3,241.18	\$29,170.62	9.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	2	\$1,548.09	\$3,096.17	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	2	\$3,880.54	\$11,641.62	3.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	3	\$1,889.78	\$7,559.10	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	10	\$.79	\$61,034.28	77,418.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	9	\$1,609.71	\$104,631.09	65.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	11	\$3,340.26	\$177,033.79	53.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$2,653.34	\$61,026.82	23.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0542 70	1	\$400.00	\$5,200.00	13.000	EA	N	BUMPER GUARDS, CONCRETE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0544 2 1	2	\$21,600.00	\$108,000.00	5.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 3 1	3	\$30,132.32	\$241,058.56	8.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 72 1	4	\$3,868.49	\$58,580.54	15.143	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	2	\$1,202.47	\$64,204.94	53.394	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	1	\$34.00	\$5,595,142.00	164,563.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	1	\$17.50	\$597,520.00	34,144.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0550 10120	1	\$12.50	\$27,350.00	2,188.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10220	1	\$32.55	\$12,531.75	385.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	1	\$36.31	\$19,062.75	525.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT
0550 10222	1	\$38.19	\$8,860.08	232.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING
0550 10228	2	\$46.14	\$13,334.09	289.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10344	1	\$285.00	\$273,315.00	959.000	LF	N	FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE
0550 10918	1	\$200.00	\$4,000.00	20.000	LF	N	FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING
0550 60234	2	\$7,817.21	\$15,634.41	2.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING
0570 1 1	5	\$2.40	\$197,280.97	82,170.000	SY	N	PERFORMANCE TURF
0570 1 2	28	\$3.86	\$1,685,051.13	436,445.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	5	\$4.07	\$100,235.05	24,618.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0580 1 1	1	\$118,500.00	\$118,500.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$281,700.00	\$281,700.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 12 50	1	\$125,400.00	\$125,400.00	1.000	LS	N	LANDSCAPE- TREE WELL SYSTEM RESTORATION
0581 1 1	3	\$1,009.00	\$234,087.40	232.000	EA	N	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0581 1 2	3	\$2,465.62	\$138,074.82	56.000	EA	N	RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK
0581 1 3	1	\$5,250.00	\$5,250.00	1.000	EA	N	RELOCATE TREES AND PALMS,MULTI-TRUNK OR CLUSTERING
0581 1 4	1	\$5,400.00	\$27,000.00	5.000	EA	N	RELOCATE TREES AND PALMS,TREES, <5" DIAMETER AT BREAST HEIGHT
0581 1 5	1	\$4,200.00	\$25,200.00	6.000	EA	N	RELOCATE TREES AND PALMS,TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT
0581 1 7	1	\$870.00	\$870.00	1.000	EA	N	RELOCATE TREES AND PALMS,PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0581 1 8	2	\$894.31	\$25,935.00	29.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 1 4	1	\$112.00	\$672.00	6.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REPLACE EXISTING POP-UP SPRAYER
0590 70	1	\$5,500.00	\$5,500.00	1.000	LS	N	IRRIGATION SYSTEM
0590 70 1	2	\$26,278.00	\$52,556.00	2.000	LS	N	IRRIGATION SYSTEM REPAIRS
0590 70 5	1	\$105,000.00	\$105,000.00	1.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM
0611 1 1	8	\$2,426.92	\$74,331.68	30.628	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	2	\$2,700.00	\$10,800.00	4.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	6	\$1,224.96	\$104,121.40	85.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	30	\$13.28	\$1,296,721.65	97,624.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	32	\$42.47	\$6,439,502.01	151,640.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 14	10	\$50.01	\$112,728.97	2,254.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	6	\$48.95	\$502,982.70	10,275.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	4	\$30.59	\$107,233.72	3,505.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 17	2	\$62.54	\$26,141.88	418.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH UNDER PAVEMENT
0630 2 91	1	\$8.90	\$11,908.20	1,338.000	LF	N	CONDUIT, INSTALL, OPEN TRENCH
0630 2 92	1	\$26.50	\$5,989.00	226.000	LF	N	CONDUIT, INSTALL, DIRECTIONAL BORE
0630 2100	1	\$18.65	\$466.25	25.000	LF	N	CONDUIT, RELOCATE CONDUIT WITH FIBER/WIRE REMAINING OPERATIONAL
0630 3 1	1	\$350.00	\$3,150.00	9.000	EA	N	REPLACE ROUTE MARKER FOR EXISTING CONDUIT
0632 7 1	21	\$10,951.90	\$1,193,756.89	109.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	7	\$9.82	\$60,476.02	6,156.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	14	\$1,504.23	\$106,800.49	71.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	1	\$25.00	\$4,275.00	171.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1121	6	\$4.51	\$206,622.19	45,767.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	5	\$3.68	\$149,408.21	40,586.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	3	\$4.54	\$59,092.92	13,005.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1124	2	\$3.93	\$195,541.09	49,733.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1420	3	\$4.43	\$3,334.50	752.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1620	4	\$1.10	\$31,893.90	28,897.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	9	\$50.23	\$158,831.16	3,162.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	5	\$105.90	\$10,589.68	100.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	6	\$1,001.96	\$52,101.91	52.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	6	\$61.04	\$14,832.44	243.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	5	\$52.82	\$82,294.38	1,558.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	4	\$114.82	\$1,607.54	14.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	3	\$3,056.92	\$39,740.00	13.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	7	\$1,291.84	\$121,433.01	94.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	7	\$114.12	\$16,205.03	142.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 42	1	\$30.00	\$60.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE TRAY
0633 3 43	1	\$50.00	\$1,800.00	36.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PRETERMINATED CONNECTOR ASSEMBLY
0633 3 46	2	\$858.90	\$9,447.87	11.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL- FIELD TERMINATED
0633 3 51	3	\$850.53	\$17,861.17	21.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 52	3	\$18.75	\$224.95	12.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 6	9	\$217.52	\$1,047,367.39	4,815.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	4	\$5.27	\$25,297.43	4,801.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4600	1	\$3,530.00	\$3,530.00	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	30	\$1,659.99	\$4,168,234.41	2,511.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	14	\$2,491.40	\$508,245.68	204.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	3	\$5,188.91	\$306,145.57	59.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	8	\$2,166.83	\$1,176,590.56	543.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 15	2	\$4,765.00	\$19,060.00	4.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 2 30	1	\$1,630.00	\$19,560.00	12.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2118	1	\$9,261.00	\$37,044.00	4.000	EA	N	PULL & SPLICE BOX, F&I, HS-20 FOR TPE, 54" X 54"
0635 2119	1	\$1,124.51	\$1,124.51	1.000	EA	N	PULL & SPLICE BOX, F&I,TOLL SITE, 12" x 12"
0635 2120	1	\$3,687.68	\$36,876.80	10.000	EA	N	PULL & SPLICE BOX, F&I,TOLL SITE, 24" x 36"
0635 2121	1	\$8,633.31	\$17,266.62	2.000	EA	N	PULL & SPLICE BOX, F&I,TOLL SITE, 30" x 48"
0635 3 11	1	\$1,161.99	\$8,133.93	7.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	5	\$1,014.78	\$62,916.40	62.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	3	\$1,046.67	\$27,213.50	26.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1111	1	\$771.00	\$3,084.00	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1112	1	\$10,027.19	\$20,054.38	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1122	20	\$5,029.30	\$407,373.18	81.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	2	\$1,007.20	\$5,036.00	5.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	7	\$827.01	\$8,270.06	10.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	21	\$9.01	\$440,076.19	48,851.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	8	\$1.04	\$6,563.55	6,330.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	17	\$2,566.99	\$282,368.69	110.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$1,142.25	\$2,284.50	2.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	3	\$666.13	\$5,329.00	8.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 5 51	1	\$49,490.58	\$49,490.58	1.000	EA	N	EMERGENCY GENERATOR-PERMANENT, RELOCATE
0639 6 1	4	\$1,875.34	\$54,384.80	29.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0639 6111	2	\$2,220.21	\$55,505.36	25.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6121	1	\$1,974.19	\$5,922.57	3.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6141	1	\$15,672.77	\$15,672.77	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS



Florida Department of Transportation
Item Average Unit Cost
From 2023/04/01 to 2024/03/31
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 6201	1	\$2,699.94	\$5,399.88	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE, <25 KVA, COPPER WINDINGS
0639 8130	5	\$21,740.00	\$108,700.00	5.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)
0641 2 11	3	\$3,576.08	\$10,728.23	3.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	19	\$2,282.29	\$312,673.99	137.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	1	\$2,400.00	\$2,400.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 14	1	\$7,754.00	\$7,754.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV
0641 2 15	1	\$11,749.00	\$23,498.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-V
0641 2 60	7	\$1,042.50	\$15,637.45	15.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	3	\$7,447.89	\$59,583.10	8.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	3	\$5,560.86	\$72,291.14	13.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	2	\$32,483.50	\$162,417.50	5.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	2	\$30,416.42	\$121,665.66	4.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3186	1	\$39,352.00	\$39,352.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'
0641 3275	1	\$36,663.59	\$36,663.59	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 75'
0641 3700	1	\$4,289.87	\$8,579.74	2.000	EA	N	CONCRETE CCTV POLE, SHALLOW POLE REMOVAL
0641 3800	1	\$5,120.00	\$10,240.00	2.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0646 1 11	20	\$2,405.74	\$688,040.66	286.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	6	\$2,890.46	\$46,247.32	16.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	4	\$2,639.32	\$29,032.49	11.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	17	\$718.87	\$73,324.28	102.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2112	1	\$10,900.00	\$21,800.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 12'
0646 2115	1	\$3,000.00	\$69,000.00	23.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 15'
0646 2120	1	\$5,500.00	\$5,500.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2600	1	\$844.44	\$1,688.88	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 21 1	1	\$57,273.82	\$57,273.82	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	3	\$70,009.32	\$210,027.96	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	2	\$62,056.43	\$434,395.00	7.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	6	\$80,325.97	\$1,204,889.59	15.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'



Florida Department of Transportation
Item Average Unit Cost
From 2023/04/01 to 2024/03/31
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 11	1	\$110,000.00	\$110,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30'
0649 21 15	4	\$82,159.00	\$492,954.00	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 18	1	\$92,877.00	\$92,877.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'
0649 21 19	1	\$118,000.00	\$118,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 21	6	\$89,186.20	\$1,783,723.92	20.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 25	1	\$106,710.00	\$106,710.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	2	\$117,500.00	\$235,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 21 27	2	\$103,635.50	\$414,542.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78'
0649 21133	1	\$91,497.00	\$91,497.00	1.000	EA	Y	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE 84', PROJECT 419251-1-52-01
0649 21139	1	\$150,000.00	\$150,000.00	1.000	EA	Y	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE 90', PROJECT 446185-1-52-01
0649 26 3	6	\$7,757.76	\$162,912.94	21.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 26 5	2	\$10,488.86	\$146,844.00	14.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	11	\$1,817.04	\$483,333.91	266.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	6	\$2,289.41	\$59,524.76	26.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	1	\$3,281.47	\$3,281.47	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	1	\$3,200.00	\$19,200.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 60	4	\$229.91	\$9,656.32	42.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	2	\$901.20	\$9,012.00	10.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	1	\$1,450.56	\$13,055.04	9.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2106	1	\$508.24	\$1,016.48	2.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- 12" LED STANDARD MODULE
0650 2109	8	\$902.21	\$290,511.10	322.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	20	\$1,212.31	\$288,529.49	238.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0653 1 12	12	\$1,888.10	\$77,412.20	41.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	12	\$322.36	\$35,459.13	110.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 21	2	\$10,872.91	\$108,729.06	10.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 2 22	2	\$19,945.07	\$159,560.58	8.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 40	1	\$10,001.45	\$40,005.80	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY
0660 1101	1	\$790.00	\$18,170.00	23.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1109	4	\$344.87	\$23,795.73	69.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	1	\$366.54	\$4,398.48	12.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	1	\$33.21	\$398.52	12.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2102	2	\$3,769.98	\$392,077.76	104.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	14	\$3,353.13	\$1,012,646.13	302.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	1	\$13,431.00	\$53,724.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	1	\$1,195.00	\$4,780.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 60	2	\$7,114.21	\$35,571.04	5.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 11	6	\$16,392.09	\$917,957.15	56.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	6	\$5,438.71	\$935,457.33	172.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	1	\$3,500.00	\$10,500.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT
0660 4 42	1	\$1,200.00	\$3,600.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 60	5	\$386.76	\$55,693.24	144.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	1	\$783.34	\$6,266.72	8.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	1	\$7,360.00	\$58,880.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6422	1	\$840.00	\$1,680.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT
0660 7 21	3	\$44,746.28	\$447,462.76	10.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 7 22	2	\$40,725.00	\$814,500.00	20.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 7 90	1	\$1,590.00	\$6,360.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY, REMOVE
0660 7110	1	\$16,739.65	\$16,739.65	1.000	EA	Y	VEHICLE DETECTION SYSTEM- WRONG WAY, ADJUST



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 8 11	1	\$3,150.41	\$6,300.82	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 8 12	1	\$10,567.94	\$21,135.88	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0660 9 11	1	\$33,263.99	\$33,263.99	1.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	1	\$10,601.33	\$42,405.32	4.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0663 1121	2	\$6,223.52	\$186,705.55	30.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	2	\$6,464.18	\$219,782.16	34.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1400	1	\$1,825.94	\$1,825.94	1.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1600	1	\$538.90	\$14,011.40	26.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	16	\$476.44	\$115,298.77	242.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	5	\$2,741.34	\$400,236.08	146.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 13	1	\$7,500.00	\$330,000.00	44.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD BUTTON WITH PASSIVE
0665 1 50	3	\$448.87	\$6,284.12	14.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	12	\$170.63	\$27,983.41	164.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5110	6	\$51,191.70	\$511,916.97	10.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	1	\$58,859.00	\$235,436.00	4.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5140	1	\$38,600.00	\$77,200.00	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5141	2	\$40,295.68	\$1,128,279.01	28.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION
0670 5500	1	\$7,700.00	\$7,700.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	10	\$1,656.12	\$69,557.12	42.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	1	\$9,000.00	\$45,000.00	5.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	2	\$11,872.85	\$166,219.89	14.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 60	1	\$100.00	\$500.00	5.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1500	1	\$4,180.00	\$25,080.00	6.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 2111	1	\$7,300.00	\$14,600.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D
0676 2122	3	\$5,708.85	\$171,265.49	30.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	5	\$12,051.43	\$457,954.38	38.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2400	1	\$3,349.32	\$6,698.64	2.000	EA	N	ITS CABINET, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2500	2	\$1,297.71	\$14,274.80	11.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	3	\$1,050.78	\$7,355.44	7.000	EA	N	ITS CABINET- REMOVE
0678 1102	1	\$3,000.00	\$15,000.00	5.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR
0680 1112	1	\$24,000.00	\$144,000.00	6.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT
0682 1113	6	\$8,355.11	\$108,616.38	13.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	4	\$3,600.40	\$97,210.88	27.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	2	\$1,027.55	\$3,082.66	3.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	3	\$370.33	\$2,222.00	6.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	11	\$5,671.89	\$618,235.82	109.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 2 1	2	\$908.64	\$5,451.82	6.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 3 11	1	\$4,540.00	\$4,540.00	1.000	EA	N	DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER
0684 5 1	2	\$979.45	\$11,753.44	12.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 11	2	\$3,461.57	\$41,538.80	12.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 11	6	\$4,206.50	\$252,390.10	60.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	1	\$4,009.00	\$16,036.00	4.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 2 1	5	\$896.87	\$55,606.04	62.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	13	\$3,100.67	\$294,563.24	95.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	13	\$3,038.08	\$288,617.40	95.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	3	\$6,900.00	\$41,400.00	6.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	1	\$9,800.00	\$9,800.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	6	\$594.32	\$5,348.87	9.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	24	\$478.80	\$644,946.53	1,347.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	17	\$1,267.67	\$428,471.48	338.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	11	\$1,873.35	\$67,440.46	36.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	5	\$2,112.97	\$33,807.51	16.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	3	\$1,413.50	\$5,654.00	4.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 22	1	\$1,600.00	\$8,000.00	5.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 31	2	\$3,000.00	\$6,000.00	2.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 33	1	\$2,016.50	\$2,016.50	1.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 50	13	\$356.50	\$25,667.80	72.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	24	\$45.22	\$49,747.42	1,100.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1111	5	\$501.62	\$177,573.46	354.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	2	\$2,165.56	\$77,960.33	36.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	2	\$2,727.21	\$29,999.30	11.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1211	2	\$3,138.98	\$81,613.50	26.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF
0700 1311	1	\$3,521.42	\$21,128.52	6.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF
0700 1500	4	\$440.33	\$14,971.38	34.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	5	\$76.03	\$20,832.38	274.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 2 12	3	\$4,627.30	\$23,136.48	5.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 13	4	\$4,591.50	\$36,732.00	8.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	7	\$5,119.60	\$133,109.55	26.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	1	\$6,200.00	\$74,400.00	12.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	2	\$8,704.55	\$95,750.00	11.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 50	3	\$7,255.60	\$36,278.00	5.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	12	\$757.19	\$46,945.93	62.000	AS	N	MULTI- POST SIGN, REMOVE
0700 2112	1	\$8,250.00	\$16,500.00	2.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 2114	2	\$8,726.25	\$95,988.80	11.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2115	1	\$13,300.49	\$66,502.45	5.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF
0700 2500	1	\$13,300.49	\$13,300.49	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 2600	1	\$2,658.24	\$26,582.40	10.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	12	\$278.16	\$33,100.69	119.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	1	\$223.45	\$6,480.05	29.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	2	\$788.27	\$10,247.50	13.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	2	\$885.83	\$5,315.00	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3201	5	\$1,040.94	\$20,818.88	20.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	2	\$788.75	\$6,310.00	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3203	1	\$1,620.00	\$9,720.00	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3205	3	\$4,505.56	\$81,100.00	18.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	4	\$7,412.00	\$88,944.00	12.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	3	\$9,193.13	\$73,545.00	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3301	1	\$635.00	\$1,270.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 3401	1	\$1,699.94	\$11,899.58	7.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	4	\$139.56	\$1,395.60	10.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3505	1	\$3,060.00	\$6,120.00	2.000	EA	N	SIGN PANEL, RELOCATE, 51-100 SF
0700 3601	18	\$121.85	\$20,226.98	166.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	2	\$109.18	\$4,149.00	38.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	3	\$190.80	\$3,625.20	19.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	2	\$218.67	\$1,312.00	6.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	2	\$1,320.00	\$10,560.00	8.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	3	\$1,578.00	\$15,780.00	10.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	3	\$2,215.67	\$6,647.00	3.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	1	\$2,500.00	\$2,500.00	1.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3625	1	\$1,500.00	\$1,500.00	1.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	2	\$3,270.00	\$16,350.00	5.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4113	2	\$121,404.67	\$728,428.00	6.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	2	\$156,729.50	\$626,918.00	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4126	1	\$390,000.00	\$390,000.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT
0700 4611	2	\$7,170.12	\$21,510.36	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 4612	2	\$20,618.67	\$61,856.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 5 21	1	\$4,873.28	\$48,732.80	10.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	10	\$4,889.71	\$352,059.09	72.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 60	4	\$569.61	\$19,936.28	35.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 6 12	1	\$7,200.00	\$57,600.00	8.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, 12-20 SF
0700 8135	1	\$62,022.36	\$124,044.72	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF
0700 8136	1	\$125,000.00	\$125,000.00	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF



Florida Department of Transportation
Item Average Unit Cost
From 2023/04/01 to 2024/03/31
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 8500	1	\$6,776.94	\$6,776.94	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, RELOCATE
0700 8600	1	\$4,779.57	\$4,779.57	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE
0700 10122	2	\$112,274.49	\$336,823.46	3.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 21-30 FT
0700 10400	1	\$50,379.00	\$50,379.00	1.000	EA	N	DMS SUPPORT STRUCTURE, RELOCATE
0700 10600	1	\$32,000.00	\$32,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11122	1	\$19,414.41	\$135,900.87	7.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC REGULATORY SIGN, 12-20 SF
0700 12 21	1	\$11,790.25	\$11,790.25	1.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 13 12	5	\$104.07	\$20,814.30	200.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	7	\$129.28	\$47,058.85	364.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700 15 2	2	\$860.83	\$23,242.50	27.000	EA	N	IN-STREET SIGN ASSEMBLY, FURNISH AND INSTALL- FIXED BASE CONNECTION
0700 25 12	1	\$46,000.00	\$92,000.00	2.000	EA	N	15FT TRI-RAIL WAYFINDING SIGN PANEL ASSEMBLY, FURNISH AND INSTALL
0700 25 17	1	\$4,700.00	\$18,800.00	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, INSTALL, BRIDGE MOUNT
0700141111	1	\$11,037.33	\$22,074.66	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141121	1	\$12,000.00	\$24,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141140	1	\$8,493.25	\$161,371.75	19.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700141141	1	\$6,487.35	\$32,436.75	5.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC SIGN PANELS
0700141221	1	\$18,000.00	\$18,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141440	1	\$10,078.25	\$30,234.75	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700141802	1	\$4,310.90	\$4,310.90	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700141902	1	\$1,162.98	\$2,325.96	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT
0700142112	1	\$14,715.00	\$73,575.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142121	1	\$13,500.00	\$27,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700142140	2	\$8,268.61	\$264,595.40	32.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700142240	1	\$9,465.65	\$18,931.30	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142440	1	\$9,501.63	\$104,517.93	11.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700142802	1	\$3,343.54	\$3,343.54	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT
0700142902	2	\$1,076.58	\$7,536.06	7.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE - GROUND MOUNT
0701 17101	1	\$13,146.67	\$118.32	.009	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, WHITE, SOLID, 6"
0704 1 1	6	\$164.52	\$28,132.80	171.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	7	\$118.42	\$18,000.04	152.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	10	\$204.72	\$19,243.62	94.000	EA	N	OBJECT MARKER, TYPE 1
0705 11 1	8	\$100.43	\$23,098.22	230.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	27	\$4.12	\$285,706.35	69,376.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	22	\$1,496.47	\$323,214.14	215.985	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	9	\$2,101.37	\$14,694.88	6.993	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	4	\$3,841.82	\$5,443.86	1.417	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	17	\$.97	\$41,057.50	42,355.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11124	8	\$1.40	\$11,958.66	8,561.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	21	\$1.43	\$34,737.24	24,245.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	13	\$573.21	\$44,960.61	78.437	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	3	\$1,539.20	\$2,815.20	1.829	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	17	\$593.64	\$10,381.51	17.488	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	12	\$76.98	\$23,939.84	311.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	17	\$36.25	\$51,151.76	1,411.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11190	1	\$24.00	\$264.00	11.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	22	\$946.70	\$117,797.25	124.429	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	1	\$2,090.00	\$94.05	.045	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	11	\$1.92	\$15,432.08	8,047.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	5	\$460.52	\$5,197.90	11.287	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11241	9	\$230.67	\$865.69	3.753	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	4	\$3.73	\$1,677.05	450.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 12290	9	\$3.21	\$7,425.96	2,316.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	25	\$31,999.58	\$895,988.24	28.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	5	\$6,496.69	\$21,328.62	3.283	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	5	\$9,740.22	\$4,831.15	.496	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	24	\$2.86	\$179,125.83	62,529.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	20	\$3.82	\$79,944.51	20,945.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	26	\$6.22	\$117,026.63	18,824.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	24	\$2,364.64	\$42,400.38	17.931	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	1	\$3,960.00	\$158.40	.040	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11160	18	\$216.64	\$53,944.06	249.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	24	\$95.36	\$168,696.23	1,769.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	2	\$17.71	\$1,240.00	70.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	20	\$4.26	\$39,573.77	9,290.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	19	\$3,315.69	\$10,706.36	3.229	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	2	\$3.48	\$675.48	194.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID, 6"
0711 14123	3	\$9.17	\$8,003.76	873.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	23	\$16.33	\$473,348.40	28,992.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	1	\$10,560.00	\$95.04	.009	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	21	\$355.00	\$249,563.93	703.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	20	\$188.67	\$105,469.14	559.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	6	\$4.62	\$11,974.69	2,591.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	5	\$15.75	\$78,189.85	4,964.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14341	1	\$10,580.00	\$95.22	.009	GM	N	THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14560	2	\$415.58	\$17,870.00	43.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	2	\$198.79	\$8,548.00	43.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	3	\$2,323.96	\$55,775.00	24.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	3	\$5,998.59	\$82,288.63	13.718	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	2	\$7,854.92	\$6,024.72	.767	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	3	\$2,167.52	\$27,687.92	12.774	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	1	\$4,000.00	\$6,668.00	1.667	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	3	\$5,904.46	\$94,772.46	16.051	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	26	\$5,618.61	\$885,639.69	157.626	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	17	\$7,338.49	\$26,888.22	3.664	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	19	\$1,574.69	\$105,566.98	67.040	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16133	5	\$3,474.14	\$2,727.20	.785	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	26	\$5,584.64	\$429,888.48	76.977	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	1	\$5,800.00	\$261.00	.045	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	9	\$2,078.62	\$44,646.76	21.479	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	2	\$1.76	\$1,493.44	848.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	12	\$39,432.66	\$157,375.74	3.991	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	1	\$50,083.65	\$28,247.18	.564	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	3	\$55,098.12	\$5,564.91	.101	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103131	9	\$12,265.19	\$40,683.65	3.317	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	3	\$26,563.96	\$2,948.60	.111	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES
0713103201	12	\$38,091.25	\$65,897.86	1.730	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	7	\$11,832.83	\$30,019.88	2.537	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	2	\$25,253.25	\$1,944.50	.077	GM	N	PERMANENT TAPE, BLACK, 3'-9' DROP LANE, 12" ON CONCRETE SURFACES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103341	1	\$15,260.00	\$396.76	.026	GM	N	PERMANENT TAPE, BLACK, 6-10 DOTTED EXTENSION, 6" FOR CONCRETE SURFACES
0713107	4	\$.20	\$5,422.70	27,184.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	1	\$1.60	\$2,044.80	1,278.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	22	\$2.70	\$869,584.93	322,495.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	10	\$4.72	\$598,222.87	126,800.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 15	1	\$5.43	\$42,277.98	7,786.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 60	9	\$.33	\$41,923.86	126,416.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 21	4	\$2,449.88	\$34,298.36	14.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 31	2	\$2,360.79	\$4,721.58	2.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 32	1	\$2,498.86	\$4,997.72	2.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	4	\$788.01	\$18,124.28	23.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	14	\$24,220.54	\$775,057.43	32.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$20,269.53	\$20,269.53	1.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	1	\$2,226.00	\$4,452.00	2.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	5	\$1,523.28	\$18,279.40	12.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE



Florida Department of Transportation
Item Average Unit Cost
From 2023/04/01 to 2024/03/31
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11125	3	\$1,588.42	\$69,890.40	44.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	13	\$1,764.65	\$539,984.38	306.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11212	1	\$2,658.60	\$127,612.80	48.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0715 11213	6	\$1,542.09	\$567,488.32	368.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11216	3	\$3,540.63	\$226,600.00	64.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715 11500	1	\$325.00	\$1,300.00	4.000	EA	N	LUMINAIRE, REMOVE
0715 19 63	1	\$19,232.29	\$153,858.32	8.000	EA	N	HIGH MAST LIGHT POLE, DEEP FOUNDATION REMOVAL
0715 61100	1	\$11,033.00	\$22,066.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61111	3	\$10,004.10	\$120,049.14	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61142	1	\$12,161.37	\$97,290.96	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61200	2	\$5,939.46	\$112,849.80	19.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/04/01 to 2024/03/31
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61211	2	\$9,825.00	\$39,300.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61221	2	\$9,633.33	\$28,900.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61252	2	\$11,423.40	\$22,846.79	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61300	3	\$7,349.41	\$367,470.62	50.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	1	\$8,310.00	\$149,580.00	18.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61321	2	\$11,487.50	\$367,600.00	32.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61352	2	\$11,135.29	\$77,947.00	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61400	1	\$11,000.00	\$187,000.00	17.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61442	1	\$7,555.00	\$589,290.00	78.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61452	3	\$9,690.00	\$145,350.00	15.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/04/01 to 2024/03/31
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61500	3	\$8,630.42	\$457,412.35	53.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61552	2	\$14,213.50	\$28,426.99	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62111	1	\$13,006.00	\$65,030.00	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62211	1	\$13,397.00	\$93,779.00	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62242	1	\$16,500.00	\$33,000.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62252	3	\$14,286.35	\$114,290.76	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62311	1	\$15,000.00	\$45,000.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62321	3	\$16,561.29	\$1,026,800.00	62.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62352	1	\$14,850.00	\$29,700.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62442	1	\$11,434.00	\$708,908.00	62.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/04/01 to 2024/03/31
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 62452	3	\$16,515.38	\$214,700.00	13.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62552	3	\$15,083.85	\$60,335.41	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 65166	1	\$15,200.00	\$60,800.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65266	3	\$12,454.43	\$373,632.80	30.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65366	1	\$12,729.00	\$12,729.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65466	1	\$11,000.00	\$22,000.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66166	1	\$16,602.52	\$83,012.60	5.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66266	1	\$13,500.00	\$432,000.00	32.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	2	\$5,666.09	\$16,998.27	3.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	15	\$1,385.17	\$321,359.39	232.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 69001	2	\$1,243.29	\$2,486.57	2.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715500 1	24	\$850.33	\$1,082,468.65	1,273.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$3,477.70	\$41,732.40	12.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	2	\$744.93	\$8,939.20	12.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715510130	1	\$4,544.74	\$13,634.22	3.000	EA	N	LIGHT POLE- SPECIAL DESIGN, F&I NEW POLE ON EXISTING FOUNDATION, ALUMINUM, 30'
0715511320	1	\$29,386.74	\$146,933.70	5.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 20'
0715511330	1	\$14,100.00	\$14,100.00	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'
0715512240	1	\$36,000.00	\$216,000.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 40'
0715512315	1	\$24,000.00	\$48,000.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 15'
0715515130	1	\$18,800.00	\$37,600.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SIGLE ARM BRIDGE MOUNT-ALUMINUM, 30'
0715516315	1	\$17,600.00	\$176,000.00	10.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 15'
0715516320	1	\$30,083.00	\$180,498.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 20'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715516330	1	\$9,693.93	\$116,327.16	12.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 30'
0715516350	1	\$13,466.64	\$121,199.76	9.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 50'
0715518150	1	\$17,500.00	\$17,500.00	1.000	EA	N	LIGHT POLE COMP- SPECIAL DESIGN, F&I, DOUBLE ARM, POLE TOP MOUNT, ALUMINUM, 50'
0715540000	3	\$9,398.10	\$187,961.97	20.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE
0715550000	1	\$1,744.46	\$1,744.46	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE
0735 88	1	\$57,403.38	\$57,403.38	1.000	LS	N	TOLL PLAZA MODIFY EXISTING
0750 1 19	1	\$558.97	\$751,254.84	1,344.000	SF	N	ARCHITECTURAL, BUILDING, NEW, OTHER BUILDING
0750 1 60	1	\$60.10	\$75,125.48	1,250.000	SF	N	ARCHITECTURAL, BUILDING, REMOVE
0751 2	1	\$416,508.27	\$416,508.27	1.000	LS	N	ARCHITECTURAL - ELECTRICAL/POWER
0751 11600	1	\$4,382.32	\$4,382.32	1.000	EA	N	ARCHITECTURAL- SPECIAL, REMOVE
0751 11610	1	\$11,815.85	\$23,631.70	2.000	EA	N	ARCHITECTURAL- SPECIAL, REMOVE & RELOCATE
0751 32 13	1	\$280.00	\$5,600.00	20.000	EA	N	PLANTER, CONCRETE, 11-20 CUBIC FEET
0751 37	1	\$170.00	\$340.00	2.000	EA	N	TRASH RECEPACLE
0751 38 30	1	\$200.00	\$1,200.00	6.000	EA	N	BENCH, INSTALL
0751 38 50	2	\$2,643.10	\$76,650.00	29.000	EA	N	BENCH, RELOCATE
0751 46 11	1	\$22,509.78	\$45,019.56	2.000	EA	N	WINDSHIELD WASH STATION, FURNISH & INSTALL, STATION ASSEMBLY
0920520100	1	\$450.00	\$19,800.00	44.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0920714100	15	\$11.15	\$728,010.28	65,267.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0999 16	29	\$6,724.14	\$195,000.00	29.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	3	\$3,900.00	\$195,000.00	50.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	3	\$4,500.00	\$27,000.00	6.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	37	\$55,873.78	\$2,737,815.42	49.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	19	\$7,731.94	\$170,102.72	22.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1050 16002	1	\$20.03	\$14,842.23	741.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	1	\$36.31	\$40,485.65	1,115.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 16004	2	\$31.90	\$77,412.75	2,427.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 18002	1	\$21.28	\$4,851.84	228.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"
1050 18003	1	\$37.56	\$11,042.64	294.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1050 18004	1	\$36.31	\$20,841.94	574.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"
1050 31201	1	\$33.80	\$28,932.80	856.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 1.5"
1050 31206	1	\$105.18	\$86,773.50	825.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	2	\$116.77	\$70,996.00	608.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 31210	2	\$191.16	\$98,256.68	514.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"



Florida Department of Transportation
Item Average Unit Cost
From 2023/04/01 to 2024/03/31
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31212	1	\$240.00	\$11,040.00	46.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51206	1	\$172.78	\$82,070.50	475.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"
1050 51208	1	\$141.48	\$263,718.72	1,864.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"
1050 51212	1	\$240.00	\$7,200.00	30.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51216	1	\$300.00	\$3,000.00	10.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"
1050 61116	1	\$440.73	\$21,155.04	48.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16"
1055 51108	2	\$1,634.16	\$62,098.07	38.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51110	1	\$2,400.00	\$52,800.00	22.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"
1055 51112	1	\$3,000.00	\$12,000.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51208	1	\$2,400.00	\$7,200.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51210	1	\$2,700.00	\$2,700.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 10"
1055 51212	1	\$3,000.00	\$3,000.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51408	2	\$1,745.99	\$33,173.88	19.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"
1055 51410	1	\$3,000.00	\$33,000.00	11.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 10"
1055 51412	1	\$3,300.00	\$6,600.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"
1055 51508	1	\$776.29	\$1,552.58	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"
1060 11222	1	\$14,148.64	\$28,297.28	2.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'
1060 15	1	\$5,900.00	\$29,500.00	5.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1060 16	1	\$2,003.34	\$2,003.34	1.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP
1080 21101	1	\$6,385.67	\$12,771.34	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1.5"
1080 21500	4	\$1,116.75	\$33,502.62	30.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 22101	1	\$3,380.64	\$6,761.28	2.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 1"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/04/01 to 2024/03/31
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 23102	1	\$2,378.97	\$7,136.91	3.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"
1080 23108	2	\$11,434.83	\$22,869.66	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"
1080 24101	1	\$2,191.16	\$8,764.64	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1.5"
1080 24106	1	\$3,756.27	\$15,025.08	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	2	\$5,367.86	\$26,839.32	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24110	1	\$4,140.00	\$8,280.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"
1080 26101	1	\$24,666.21	\$24,666.21	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 1"
1080 26102	1	\$27,984.25	\$27,984.25	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"
1080 29106	1	\$626.04	\$25,041.60	40.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 29108	1	\$751.26	\$86,394.90	115.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"
1501 1	1	\$1,155,664.34	\$1,155,664.34	1.000	EA	N	LIFT STATION, SANITARY SEWER
1644133 08	1	\$9,641.10	\$9,641.10	1.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"
1644700	2	\$5,912.50	\$23,650.00	4.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	2	\$6,175.00	\$37,050.00	6.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	1	\$876.46	\$876.46	1.000	EA	N	FIRE HYDRANT, REMOVE