



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	16	\$3,759.90	\$85,887,318.89	22,843.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	5	\$157.27	\$25,980,126.06	165,195.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	1	\$52.23	\$8,137,600.00	155,800.700	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	4	\$26.84	\$23,948.15	892.400	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	1	\$.00	\$.02	612.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	15	\$88.37	\$2,650,178.60	29,989.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 13	1	\$50,000.00	\$150,000.00	3.000	EA	Y	TEMPORARY OVERHEAD SIGN STRUCTURE
0102 25 14	1	\$2,300,000.00	\$2,300,000.00	1.000	LS	Y	ITS MAINTENANCE, NEWLY INSTALLED AND EXISITING
0102 25 15	1	\$25,300.00	\$126,500.00	5.000	EA	Y	TEMPORARY SIGN PANEL, FURNISH & INSTALL, OVERHEAD MOUNT, 401 SF AND GREATER
0102 25101	1	\$63.25	\$177,100.00	2,800.000	DA	N	TEMPORARY INTELLIGENT TRANSPORTATION SYSTEM
0102 30	1	\$1,813.69	\$1,927,957.75	1,063.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	15	\$.26	\$354,542.42	1,347,159.000	ED	N	WORK ZONE SIGN
0102 61	3	\$65.95	\$1,253.00	19.000	EA	N	BUSINESS SIGN
0102 62 12	1	\$.43	\$6,989.65	16,255.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	1	\$.53	\$23,358.16	44,072.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	6	\$33.07	\$217,604.35	6,580.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	4	\$74.53	\$10,317,175.80	138,428.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	3	\$67.95	\$444,519.15	6,542.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	5	\$18.48	\$119,448.36	6,464.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 71 25	2	\$20.95	\$4,780,599.00	228,161.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	2	\$28.23	\$142,198.00	5,038.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	16	\$.14	\$659,782.74	4,736,740.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	15	\$.06	\$65,620.32	1,136,004.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	16	\$7.43	\$333,662.50	44,886.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 89 1	5	\$2,567.68	\$826,792.82	322.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	16	\$13.66	\$954,141.79	69,869.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	12	\$15.19	\$467,080.75	30,756.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	13	\$13.02	\$435,093.62	33,416.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	16	\$.33	\$34,377.41	104,867.000	ED	N	TYPE III BARRICADE
0102150 1	2	\$7.46	\$58,500.00	7,840.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	2	\$8.85	\$69,360.00	7,840.000	ED	N	RADAR SPEED DISPLAY UNIT
0102913 11	1	\$17,825.00	\$28,216.98	1.583	GM	N	REMOVABLE TAPE, BLACK, SOLID 6"
0102913 12	1	\$8,625.00	\$9,202.88	1.067	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	2	\$17,093.17	\$12,819.88	.750	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 23	1	\$20.70	\$683.10	33.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	2	\$17.90	\$31,807.69	1,777.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 31	1	\$17,825.01	\$48,287.94	2.709	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	2	\$14,151.67	\$594.37	.042	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 1	1	\$6.00	\$39,930.00	6,655.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 7	1	\$5,000.00	\$10,000.00	2.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	1	\$5,000.00	\$10,000.00	2.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT
0104 10 3	6	\$3.66	\$242,202.17	66,245.000	LF	N	SEDIMENT BARRIER
0104 11	3	\$11.25	\$26,423.68	2,349.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	1	\$20.00	\$13,840.00	692.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	2	\$4,696.97	\$155,000.02	33.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	16	\$127.12	\$218,905.03	1,722.000	EA	N	INLET PROTECTION SYSTEM
0107 1	15	\$50.97	\$850,288.67	16,683.180	AC	N	LITTER REMOVAL
0107 2	14	\$67.42	\$857,079.41	12,713.100	AC	N	MOWING
0108 1	13	\$18,378.38	\$441,081.23	24.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	14	\$13,020.27	\$338,526.96	26.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0108 3	1	\$26,833.33	\$80,500.00	3.000	EA	N	MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING
0110 1 1	14	\$231,778.87	\$46,805,424.54	201.940	AC	N	CLEARING & GRUBBING
0110 2 2	4	\$253,100.00	\$25,310.00	.100	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	4	\$48.68	\$16,005,000.00	328,801.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	13	\$34.17	\$8,372,362.50	245,044.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	1	\$500.00	\$2,000.00	4.000	EA	N	MAILBOX, F&I SINGLE
0110 12 1	2	\$404.66	\$491,658.02	1,215.000	SY	N	HYDRODEMOLITION, REMOVAL OF DECK SURFACE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 21	12	\$7.48	\$284,746.99	38,043.000	LF	N	TREE PROTECTION BARRIER
0110 22	8	\$1,749.89	\$199,487.40	114.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	2	\$2,160.61	\$32,409.15	15.000	EA	N	TREE REMOVAL
0120 1	6	\$16.08	\$7,487,803.01	465,523.900	CY	N	REGULAR EXCAVATION
0120 2 2	4	\$23.05	\$128,853.41	5,590.500	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	5	\$16.43	\$1,645,647.88	100,183.200	CY	N	SUBSOIL EXCAVATION
0120 6	6	\$47.88	\$59,287,573.77	1,238,126.200	CY	N	EMBANKMENT
0120 71	5	\$41,011.00	\$328,087.98	8.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 73100	1	\$210.00	\$1,098,510.00	5,231.000	CY	N	ULTRA LIGHTWEIGHT AGGREGATE FILL
0121 70	1	\$450.00	\$476,730.00	1,059.400	CY	N	FLOWABLE FILL
0145 2	1	\$7.79	\$15,050.34	1,933.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	11	\$.26	\$125,598.12	479,743.000	SY	N	TYPE B STABILIZATION
0210 1 8	1	\$8.23	\$20,632.61	2,507.000	SY	N	REWORKING LIMEROCK BASE, 4"
0210 1 9	1	\$.01	\$19.27	1,927.000	SY	N	REWORKING LIMEROCK BASE, 3"
0285701	3	\$16.33	\$2,044,014.00	125,152.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	3	\$20.83	\$503,776.88	24,186.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	1	\$550.00	\$6,050.00	11.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	2	\$125.45	\$284,026.70	2,264.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	1	\$27.15	\$325,284.15	11,981.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	1	\$25.75	\$1,517,190.00	58,920.000	SY	N	OPTIONAL BASE, BASE GROUP 06



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285709	4	\$94.90	\$16,082,264.26	169,462.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	3	\$34.09	\$1,220,406.60	35,802.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	7	\$38.85	\$2,956,568.76	76,093.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	3	\$41.96	\$374,695.05	8,929.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285714	1	\$110.00	\$61,820.00	562.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0285715	4	\$116.86	\$413,113.00	3,535.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	2	\$39.05	\$143,130.00	3,665.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 1	2	\$5.17	\$37,088.18	7,172.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 4	3	\$9.40	\$81,012.15	8,622.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	4	\$6.17	\$790,824.80	128,198.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	11	\$4.82	\$2,342,826.56	486,457.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 8	4	\$4.23	\$314,149.00	74,329.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 11	2	\$5.76	\$746,656.50	129,655.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	3	\$8.51	\$113,268.85	13,304.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 19	1	\$4.00	\$480.00	120.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 31	1	\$36.10	\$18,050.00	500.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7 1/2" AVG DEPTH
0334 1 12	3	\$205.28	\$338,091.00	1,647.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	14	\$197.54	\$2,082,348.63	10,541.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	1	\$180.00	\$5,152,158.00	28,623.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	1	\$195.00	\$379,977.00	1,948.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 53	2	\$198.29	\$1,475,112.00	7,439.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	2	\$194.83	\$7,799,545.00	40,033.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$475.00	\$140,695.00	296.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	2	\$233.11	\$2,859,306.00	12,265.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	2	\$427.57	\$148,880.00	348.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	2	\$253.15	\$504,395.00	1,992.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	6	\$232.46	\$2,448,408.50	10,532.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	11	\$191.22	\$9,657,532.96	50,503.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	2	\$244.90	\$2,054,660.50	8,389.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	1	\$425.00	\$125,927.50	296.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	6	\$499.75	\$961,376.20	1,923.700	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 5	1	\$100.00	\$400.00	4.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8"
0350 3 7	2	\$132.91	\$13,058,450.48	98,247.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9"
0350 3 13	1	\$250.00	\$168,000.00	672.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 12"
0350 5	2	\$6.99	\$1,142,725.88	163,464.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0352 70	2	\$7.66	\$489,585.08	63,954.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	2	\$1,470.63	\$2,684,044.45	1,825.100	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0400 0 11	2	\$816.21	\$387,700.00	475.000	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 1 30	2	\$1,368.94	\$1,211,645.80	885.100	CY	N	CONCRETE, CLASS I (SEAL)



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 2 1	1	\$3,100.00	\$112,530.00	36.300	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	4	\$1,465.56	\$25,890,907.06	17,666.200	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	2	\$798.79	\$4,251,956.14	5,323.000	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 12	1	\$1,000.00	\$9,000.00	9.000	CY	N	CONCRETE, CLASS II, TRENCH SLAB
0400 4 1	1	\$1,844.51	\$9,406.99	5.100	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 5	2	\$1,753.16	\$9,416,591.06	5,371.200	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 8	1	\$3,100.00	\$244,900.00	79.000	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	1	\$1,600.00	\$4,477,280.00	2,798.300	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	2	\$1,789.67	\$23,690,393.92	13,237.300	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 7 1	3	\$9.39	\$581,613.96	61,945.000	SY	N	BRIDGE DECK GROOVING
0400 8 25	1	\$2,500.00	\$852,500.00	341.000	CY	N	CONC CLASS V MASS - SUBSTRUCTURE
0400 9 1	2	\$9.04	\$559,565.36	61,921.000	SY	N	BRIDGE DECK PLANING
0400 16 25	1	\$4,000.00	\$2,288,000.00	572.000	CY	N	CONCRETE CLASS VI, MASS, SUBSTRUCTURE
0400 20	1	\$35.40	\$41,170.20	1,163.000	SY	N	GRINDING BRIDGE DECK- REHABILITATION
0400 32	1	\$5,556.00	\$100,008.00	18.000	CY	N	CONCRETE FOR JOINT REPAIR
0400 45 5	1	\$115.00	\$3,910.00	34.000	SY	N	REINFORCED CONCRETE, TOLL SITE EQUIPMENT SLAB, 12" THICK
0400 72	1	\$45.00	\$238,905.00	5,309.000	SF	N	PRECAST BULKHEAD PANELS
0400143	3	\$2.04	\$70,092.00	34,297.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400147	2	\$1,268.62	\$687,083.52	541.600	CF	N	COMPOSITE NEOPRENE PADS
0400148	1	\$1,175.00	\$45,825.00	39.000	CF	N	PLAIN NEOPRENE BEARING PADS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0401 70 2	1	\$300.00	\$7,350.00	24.500	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0401 70 3	1	\$2,195.38	\$10,537.84	4.800	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0405 70 9	1	\$147.50	\$267,919.00	1,816.400	CF	N	LATEX MODIFIED CONCRETE, VERY EARLY STRENGTH
0413151	1	\$90.00	\$32,040.00	356.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$1.75	\$60,571.00	34,612.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	1	\$1.50	\$10,654.50	7,103.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	1	\$2.50	\$1,306,030.00	522,412.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	6	\$1.53	\$6,044,351.21	3,949,705.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	2	\$1.74	\$8,236,725.27	4,722,093.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	1	\$10.00	\$1,680.00	168.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 8	1	\$2.50	\$28,432.50	11,373.000	LB	N	REINFORCING STEEL- BULKHEAD
0415 1 9	2	\$1.62	\$1,695,423.24	1,048,683.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	5	\$8,740.00	\$52,440.00	6.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	2	\$10,100.00	\$40,400.00	4.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1204	1	\$18,000.00	\$36,000.00	2.000	EA	N	INLETS, CURB, TYPE 9, J BOT, >10'
0425 1205	2	\$5,566.67	\$16,700.00	3.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1311	1	\$11,500.00	\$11,500.00	1.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	1	\$14,100.00	\$14,100.00	1.000	EA	N	INLETS, CURB, TYPE P-2, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1325	1	\$9,600.00	\$9,600.00	1.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	2	\$16,492.28	\$32,984.56	2.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	1	\$7,200.00	\$7,200.00	1.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1349	1	\$23,000.00	\$23,000.00	1.000	EA	N	INLETS, CURB, TYPE P-4, MODIFY
0425 1351	3	\$9,801.52	\$323,450.00	33.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	2	\$14,100.00	\$28,200.00	2.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	4	\$7,305.34	\$94,969.41	13.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	4	\$10,960.30	\$142,483.85	13.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	6	\$6,224.94	\$62,249.41	10.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	1	\$29,786.49	\$29,786.49	1.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1451	3	\$20,995.82	\$83,983.26	4.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$14,900.00	\$104,300.00	7.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	1	\$5,000.00	\$25,000.00	5.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	1	\$16,200.00	\$16,200.00	1.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	1	\$17,100.00	\$17,100.00	1.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$20,300.00	\$20,300.00	1.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	1	\$5,000.00	\$10,000.00	2.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1481	1	\$9,800.00	\$9,800.00	1.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1484	1	\$11,700.00	\$23,400.00	2.000	EA	N	INLETS, CURB, TYPE 8, J BOT ,>10'
0425 1509	1	\$12,000.00	\$156,000.00	13.000	EA	N	INLETS, DT BOT, TYPE A, MODIFY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1521	4	\$7,194.84	\$230,234.87	32.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	1	\$10,900.00	\$32,700.00	3.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	2	\$11,150.00	\$22,300.00	2.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	1	\$3,500.00	\$7,000.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1529	1	\$5,300.00	\$5,300.00	1.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1541	1	\$7,900.00	\$205,400.00	26.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	1	\$15,200.00	\$243,200.00	16.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1544	1	\$17,400.00	\$87,000.00	5.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'
0425 1549	1	\$17,400.00	\$69,600.00	4.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	1	\$8,800.00	\$70,400.00	8.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$17,400.00	\$69,600.00	4.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1561	4	\$8,480.77	\$110,250.00	13.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	1	\$11,500.00	\$23,000.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'
0425 1571	1	\$11,800.00	\$236,000.00	20.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1572	1	\$16,000.00	\$16,000.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, >10'
0425 1573	1	\$14,900.00	\$29,800.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, J BOT, <10'
0425 1581	1	\$12,000.00	\$144,000.00	12.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1582	1	\$17,900.00	\$17,900.00	1.000	EA	N	INLETS, DT BOT, TYPE H, >10'
0425 1611	1	\$22,000.00	\$22,000.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE K, <10'
0425 1619	1	\$25,100.00	\$25,100.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE K, J BOTTOM, MODIFY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1701	1	\$9,300.00	\$483,600.00	52.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$12,900.00	\$25,800.00	2.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	1	\$12,800.00	\$64,000.00	5.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1704	1	\$16,500.00	\$33,000.00	2.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM, >10'
0425 1711	2	\$8,875.00	\$71,000.00	8.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	2	\$15,500.00	\$93,000.00	6.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1714	1	\$21,300.00	\$106,500.00	5.000	EA	N	INLETS, GUTTER, TYPE V, J BOTTOM, >10'
0425 1719	1	\$9,300.00	\$55,800.00	6.000	EA	N	INLETS, GUTTER, TYPE V, MODIFY
0425 1781	1	\$8,500.00	\$93,500.00	11.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, <=10'
0425 1782	1	\$11,500.00	\$11,500.00	1.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, >10'
0425 1783	1	\$11,400.00	\$125,400.00	11.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10'
0425 1785	1	\$5,900.00	\$23,600.00	4.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, PARTIAL
0425 1790	1	\$10,900.00	\$65,400.00	6.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, < =10'
0425 1792	1	\$13,500.00	\$13,500.00	1.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, >10'
0425 1881	1	\$10,200.00	\$30,600.00	3.000	EA	N	INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <=10'
0425 1910	1	\$6,600.00	\$6,600.00	1.000	EA	N	INLETS, CLOSED FLUME
0425 1921	1	\$10,100.00	\$1,535,200.00	152.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1922	1	\$13,900.00	\$152,900.00	11.000	EA	N	INLETS, ADJACENT BARRIER, >10'
0425 1923	1	\$15,400.00	\$1,232,000.00	80.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'
0425 1924	1	\$21,200.00	\$275,600.00	13.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, >10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1925	2	\$7,266.67	\$21,800.00	3.000	EA	N	INLETS, ADJACENT BARRIER, PARTIAL
0425 2 41	6	\$8,597.14	\$197,734.12	23.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	3	\$11,920.00	\$59,600.00	5.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	5	\$5,211.11	\$46,900.00	9.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	1	\$7,700.00	\$92,400.00	12.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	2	\$15,100.00	\$30,200.00	2.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	1	\$5,400.00	\$21,600.00	4.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	5	\$13,141.28	\$473,086.16	36.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	4	\$20,142.91	\$564,001.60	28.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	1	\$5,000.00	\$75,000.00	15.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	2	\$16,950.00	\$305,100.00	18.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	2	\$28,329.63	\$764,900.00	27.000	EA	N	MANHOLES, J-8, >10'
0425 2141	1	\$30,000.00	\$30,000.00	1.000	EA	Y	DRAINAGE MANHOLES, PROJECT 447046-1-52-01, J-7 6' x 5' CONTROL STRUCTURE
0425 4	1	\$5,000.00	\$5,000.00	1.000	EA	N	INLETS, ADJUST
0425 5	13	\$808.62	\$425,332.89	526.000	EA	N	MANHOLE, ADJUST
0425 5 1	1	\$1,943.87	\$1,943.87	1.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 11	2	\$2,648.86	\$21,190.85	8.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 15 56	1	\$1,500.00	\$51,000.00	34.000	EA	N	INLET TOP, REPLACE, APRON FOR INLET TOP
0425 74 1	1	\$2,576.00	\$79,856.00	31.000	EA	N	MANHOLES & INLETS CLEANING & SEALING, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 74 2	1	\$2,010.00	\$6,030.00	3.000	EA	N	MANHOLES & INLETS CLEANING & SEALING, >10'
0430173118	1	\$234.00	\$366,912.00	1,568.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430174112	1	\$465.00	\$1,860.00	4.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD
0430174115	1	\$175.00	\$26,250.00	150.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	2	\$183.39	\$60,520.00	330.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	2	\$653.03	\$19,590.92	30.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174218	1	\$200.00	\$12,800.00	64.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430175112	2	\$384.76	\$8,080.00	21.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD
0430175115	3	\$222.10	\$75,070.70	338.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	7	\$152.98	\$3,900,420.00	25,496.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	6	\$184.14	\$1,380,320.07	7,496.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	3	\$275.74	\$522,249.44	1,894.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	2	\$349.54	\$1,221,978.70	3,496.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	2	\$441.63	\$1,433,540.00	3,246.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	1	\$552.00	\$712,632.00	1,291.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	1	\$640.00	\$749,440.00	1,171.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175160	1	\$725.00	\$3,028,325.00	4,177.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175172	1	\$1,600.00	\$3,654,400.00	2,284.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD
0430175215	1	\$594.00	\$11,880.00	20.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175218	2	\$701.82	\$103,869.40	148.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175248	1	\$925.00	\$1,407,850.00	1,522.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD
0430175254	1	\$2,700.00	\$13,500.00	5.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD
0430185118	1	\$1,625.00	\$386,750.00	238.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	1	\$1,625.00	\$869,375.00	535.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185130	1	\$1,625.00	\$1,053,000.00	648.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN
0430185136	1	\$3,300.00	\$3,643,200.00	1,104.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430185142	1	\$2,767.00	\$3,063,069.00	1,107.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN
0430185160	1	\$4,795.00	\$2,848,230.00	594.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 60" , STORM AND CROSS DRAIN
0430518100	1	\$4,300.00	\$8,600.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430524100	1	\$5,500.00	\$38,500.00	7.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524220	1	\$6,800.00	\$13,600.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 30 DEGREES, ROUND
0430530400	1	\$11,600.00	\$11,600.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", QUAD, 0 DEGREES, ROUND
0430536100	1	\$10,200.00	\$61,200.00	6.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 13
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430536120	1	\$10,300.00	\$30,900.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 30 DEGREES, ROUND
0430536200	1	\$11,300.00	\$45,200.00	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND
0430536300	1	\$14,200.00	\$14,200.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", TRIPLE, 0 DEGREES, ROUND
0430542100	1	\$12,500.00	\$12,500.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND
0430542200	1	\$18,500.00	\$18,500.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", DOUBLE, 0 DEGREES, ROUND
0430548130	1	\$18,600.00	\$18,600.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 45 DEGREES, ROUND
0430548230	1	\$22,300.00	\$22,300.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 45 DEGREES, ROUND
0430554100	1	\$23,500.00	\$23,500.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 54", SINGLE, 0 DEGREES, ROUND
0430560100	1	\$25,000.00	\$25,000.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 60", SINGLE, 0 DEGREES, ROUND
0430611025	1	\$5,800.00	\$5,800.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 18"PIPE
0430611029	1	\$7,600.00	\$7,600.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 24"PIPE
0430611125	1	\$5,000.00	\$40,000.00	8.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611129	1	\$6,100.00	\$6,100.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430611223	1	\$4,600.00	\$4,600.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 15"PIPE
0430611225	1	\$4,600.00	\$27,600.00	6.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430611229	1	\$5,900.00	\$5,900.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 24"PIPE
0430611325	1	\$5,000.00	\$220,000.00	44.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430611329	1	\$7,000.00	\$7,000.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 24"PIPE
0430830	2	\$356.15	\$482,401.50	1,354.500	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 36	1	\$6,000.00	\$24,000.00	4.000	EA	N	MANATEE GRATE FOR 36", UNHINGED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430886 54	1	\$8,500.00	\$8,500.00	1.000	EA	N	MANATEE GRATE FOR 54", UNHINGED
0430963 1	1	\$100.00	\$6,400.00	64.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982125	1	\$4,700.00	\$42,300.00	9.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	1	\$7,300.00	\$102,200.00	14.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	1	\$8,200.00	\$16,400.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	1	\$12,500.00	\$100,000.00	8.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	1	\$14,000.00	\$70,000.00	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982641	1	\$20,000.00	\$40,000.00	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD
0431 1115	1	\$180.50	\$203,784.50	1,129.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	1	\$201.00	\$172,458.00	858.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1130	1	\$211.50	\$107,019.00	506.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0431 1136	1	\$273.50	\$354,729.50	1,297.000	LF	N	PIPE LINER, CURED IN PLACE, 36"
0431 1142	1	\$371.00	\$423,311.00	1,141.000	LF	N	PIPE LINER, CURED IN PLACE, 42"
0431 1148	1	\$428.00	\$243,532.00	569.000	LF	N	PIPE LINER, CURED IN PLACE, 48"
0434 1	1	\$800.00	\$108,000.00	135.000	CY	N	UNDERGROUND EXFILTRATION STORAGE
0436 1 1	2	\$457.62	\$48,050.00	105.000	LF	N	TRENCH DRAIN, STANDARD
0440 73 1	1	\$115.00	\$23,230.00	202.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0443 70 4	4	\$374.42	\$2,947,395.00	7,872.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$415.00	\$173,470.00	418.000	LF	N	FRENCH DRAIN, 30"
0443 70 6	1	\$550.00	\$2,096,050.00	3,811.000	LF	N	FRENCH DRAIN, 36"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0444 72 12	1	\$318.60	\$108,324.00	340.000	LF	N	DEEP WELL CLEANING, 25" AND GREATER
0446 1 1	1	\$40.00	\$559,200.00	13,980.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	1	\$270.00	\$72,900.00	270.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0448 73	1	\$675,000.00	\$675,000.00	1.000	LS	N	PUMPING STATION- DRAINAGE
0450 1201	1	\$309.93	\$133,889.76	432.000	LF	N	PREST BEAMS, TYPE II, MODIFIED
0450 2 36	1	\$371.30	\$2,227,063.40	5,998.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	1	\$391.67	\$2,545,078.16	6,498.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	1	\$401.05	\$5,309,954.97	13,240.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 63	1	\$412.85	\$1,706,300.78	4,133.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 2 72	1	\$406.65	\$4,781,773.83	11,759.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 78	1	\$540.68	\$262,230.77	485.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 2 84	1	\$445.06	\$2,719,773.88	6,111.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0451 70	1	\$7,770.00	\$481,740.00	62.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$2,300.00	\$13,800.00	6.000	EA	N	PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$1,150.00	\$3,450.00	3.000	EA	N	PRESTRESSED SOIL ANCHOR, CREEP TEST
0455 34 3	1	\$524.18	\$174,029.09	332.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	1	\$215.00	\$17,031,440.00	79,216.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34402	1	\$304.92	\$579,348.00	1,900.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 24"
0455 35 4	1	\$145.00	\$206,770.00	1,426.000	LF	N	STEEL PILING, HP 12 X 53



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 35 8	1	\$239.04	\$290,433.60	1,215.000	LF	N	STEEL PILING, HP 14 X 117
0455 87	1	\$4,310.00	\$68,960.00	16.000	EA	N	ANCHOR BAR, STEEL
0455 88 4	1	\$2,264.16	\$1,245,285.80	550.000	LF	N	DRILLED SHAFT, 42" DIA
0455 88 5	1	\$10,776.56	\$635,816.92	59.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 6	1	\$2,565.95	\$8,880,756.42	3,461.000	LF	N	DRILLED SHAFT, 60" DIA
0455 88 7	1	\$7,323.87	\$922,806.99	126.000	LF	N	DRILLED SHAFT, 72" DIA
0455 88 9	1	\$3,428.43	\$1,913,062.83	558.000	LF	N	DRILLED SHAFT, 66" DIA
0455101 1	1	\$511,750.00	\$2,558,750.00	5.000	EA	N	TEST LOAD, BIDIRECTIONAL CELL, LESS THAN FIVE CELLS
0455111	1	\$86.25	\$62,531.25	725.000	LF	N	CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION
0455112 24	1	\$156.80	\$2,743,843.20	17,499.000	LF	N	AUGER GROUTED PILE, 24" DIAMETER
0455113 24	1	\$500.00	\$796,500.00	1,593.000	LF	N	AUGER CAST PILE FOR BRIDGES, 24" DIAMETER
0455119103	1	\$87,000.00	\$174,000.00	2.000	EA	N	LOAD TEST-STATIC, COMPRESSION,101-600 TONS
0455119104	1	\$150,000.00	\$150,000.00	1.000	EA	N	LOAD TEST-STATIC, COMPRESSION,601-1200 TONS
0455119203	1	\$150,000.00	\$150,000.00	1.000	EA	N	LOAD TEST-STATIC, TENSION, 101-600 TONS
0455122 4	1	\$885.50	\$487,025.00	550.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 42" DIA
0455122 5	1	\$862.50	\$50,887.50	59.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 48" DIA
0455122 6	1	\$976.82	\$3,382,724.20	3,463.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 60" DIA
0455122 7	1	\$1,380.00	\$173,880.00	126.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 72" DIA
0455122 9	1	\$1,445.65	\$863,051.86	597.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 66" DIA
0455133 2	2	\$46.99	\$13,347,462.11	284,053.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455133 3	2	\$76.47	\$954,059.25	12,477.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455133 10	1	\$114.42	\$1,401,330.37	12,247.000	SF	N	SOLDIER PILE WALL, TEMPORARY-CRITICAL, STEEL H-PILES WITH TIMBER LAGGING
0455133207	1	\$336.75	\$2,872,140.75	8,529.000	SF	Y	STEEL SHEET PILING, COMBINATION WALL WITH KING PILES, PROJECT 428358-4-52-01
0455143 3	1	\$737.60	\$185,137.60	251.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	1	\$606.86	\$4,980,475.42	8,207.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0455147 1	1	\$2,875.00	\$14,375.00	5.000	EA	N	THERMAL INTEGRITY TESTING, UP TO 4' SHAFT DIAMETER
0455147 2	1	\$3,093.10	\$179,399.98	58.000	EA	N	THERMAL INTEGRITY TESTING, 4.5-6" SHAFT DIAMETER
0455148	1	\$1,000.00	\$39,000.00	39.000	EA	N	THERMAL INTEGRITY TESTING FOR AUGER CAST PILES
0458 1 11	3	\$69.94	\$311,864.89	4,459.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 12	1	\$644.86	\$207,643.64	322.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL
0458 1 13	1	\$356.69	\$17,121.12	48.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I MODULAR
0458 1 14	1	\$1,056.69	\$155,333.87	147.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I FINGER JOINT
0458 1 21	5	\$126.60	\$323,078.80	2,552.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 1 24	1	\$3,889.00	\$886,692.00	228.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, FINGER JOINT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 25	1	\$295.00	\$23,895.00	81.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, COMPRESSION ELASTOMERIC
0458 2	2	\$532.47	\$120,870.00	227.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	1	\$16.98	\$169,738.07	9,994.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 2 1	1	\$4.28	\$1,818,782.40	424,863.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	1	\$7.48	\$6,000,000.00	801,759.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 15	1	\$2.56	\$614,041.79	240,242.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 2 20	1	\$3.57	\$34,834,872.26	9,752,003.000	LB	N	STRUCT STEEL - NEW/WIDENING, WEATHERING
0460 60 1	1	\$1,000,000.00	\$1,000,000.00	1.000	LS	Y	BRIDGE CABLE SYSTEM, WIRE ROPE ASSEMBLY, PROJECT 447046-1-52-01
0460 60 2	1	\$300,000.00	\$300,000.00	1.000	LS	Y	BRIDGE DECK DAMPING SYSTEM, PROJECT 447046-1-52-01
0461113 16	1	\$22,390.20	\$89,560.80	4.000	EA	N	MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1251-1500 KIPS
0461114 14	1	\$22,390.22	\$44,780.44	2.000	EA	N	MULTIROTATIONAL BEARING ASSEM EXP, F&I, 751- 1000KIPS
0461114 15	1	\$24,851.22	\$49,702.44	2.000	EA	N	MULTIROTATIONAL BEARING ASSEM-EXPANSION,F&I, 1000-1250KIPS
0462 2 23	2	\$25.08	\$718,864.46	28,659.000	LB	N	POST TENSIONING TENDONS, SUBSTRUCTURE STRAND FLEXIBLE FILLER
0470 1	1	\$7,427.06	\$81,697.66	11.000	MB	N	TREATED TIMBER, STRUCTURAL
0506 2	2	\$269.76	\$490,956.38	1,820.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	2	\$5,253.54	\$105,070.73	20.000	EA	N	BRIDGE DRAINS
0515 1 1	1	\$287.50	\$4,025.00	14.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	4	\$83.46	\$119,685.60	1,434.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 2111	1	\$140.00	\$53,200.00	380.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 2211	1	\$189.75	\$160,908.00	848.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2212	1	\$242.65	\$186,597.85	769.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 2
0515 2311	1	\$160.00	\$5,280.00	33.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 2500	1	\$32.00	\$4,896.00	153.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515 4 1	1	\$105.00	\$15,960.00	152.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	2	\$132.29	\$112,578.00	851.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	3	\$767.16	\$268,505.00	350.000	EA	N	BOLLARDS
0520 1 7	5	\$50.53	\$161,784.52	3,202.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	13	\$43.93	\$1,888,273.88	42,981.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	1	\$44.00	\$1,100.00	25.000	LF	N	CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F
0520 2 2	1	\$112.22	\$1,009.98	9.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	7	\$41.52	\$52,228.00	1,258.000	LF	N	CONCRETE CURB, TYPE D
0520 2 10	1	\$60.00	\$12,000.00	200.000	LF	N	CONCRETE CURB, TOLL HEADER CURB
0520 3	4	\$41.76	\$113,052.50	2,707.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	1	\$9.94	\$17,086.86	1,719.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	1	\$77.00	\$95,172.00	1,236.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 16	1	\$125.00	\$21,250.00	170.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 21	1	\$172.50	\$25,185.00	146.000	LF	N	TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE
0520 5 41	6	\$54.18	\$65,126.40	1,202.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 5 42	1	\$155.00	\$13,795.00	89.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 5 51	1	\$300.00	\$3,600.00	12.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	1	\$55.00	\$540,045.00	9,819.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	3	\$165.95	\$204,280.00	1,231.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	1	\$245.00	\$143,815.00	587.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 12	1	\$297.00	\$2,435,400.00	8,200.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED
0521 1 13	1	\$550.00	\$4,107,400.00	7,468.000	LF	N	MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED
0521 1 14	1	\$1,000.00	\$1,301,000.00	1,301.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 5	1	\$169.40	\$135,523.20	800.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 42" VERTICAL FACE
0521 5 11	1	\$6,454.80	\$25,819.20	4.000	EA	N	CONCRETE TRAFFIC RAILING- BRIDGE, RETROFIT-POST & BEAM RAILING
0521 5 12	1	\$162.08	\$221,883.43	1,369.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" MEDIAN SINGLE SLOPE
0521 5 13	1	\$133.01	\$2,336,523.94	17,566.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5 14	1	\$159.11	\$1,089,598.98	6,848.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 42" SINGLE-SLOPE
0521 5 22	1	\$592.27	\$466,707.98	788.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 8'-0" NOISE WALL
0521 6 11	1	\$107.84	\$21,782.87	202.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT
0521 6 31	1	\$360.00	\$212,400.00	590.000	LF	N	CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT
0521 8 7	1	\$480.60	\$11,689,633.80	24,323.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 8 8	1	\$530.00	\$1,644,060.00	3,102.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 42" SINGLE SLOPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 8 11	1	\$1,200.00	\$48,000.00	40.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 8'-0" NOISE WALL
0521 8 30	1	\$1,600.00	\$8,153,600.00	5,096.000	LF	Y	CONCRETE BARRIER, WITH JUNCTION SLAB, 14' NOISE WALL, PROJECTS 437053-4-52-01 AND 437053-3-52-01
0521 9 1	1	\$82.07	\$544,886.68	6,639.000	LF	N	OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE
0521 72 27	1	\$1,000.00	\$2,252,000.00	2,252.000	LF	N	SHOULDER CONCRETE BARRIER WALL, 14' NOISE WALL
0521 72 40	3	\$381.44	\$12,003,540.00	31,469.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 41	1	\$390.00	\$2,475,330.00	6,347.000	LF	N	SHOULDER CONCRETE BARRIER, RETAINING SECTION
0521 72 42	1	\$450.00	\$386,100.00	858.000	LF	N	SHOULDER CONCRETE BARRIER, 38" TRENCH FOOTING SECTION
0521 72 43	1	\$325.00	\$133,900.00	412.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 44	1	\$600.00	\$830,400.00	1,384.000	LF	N	SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL
0521 72 56	1	\$700.00	\$560,000.00	800.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0521 72 60	1	\$145.00	\$807,360.00	5,568.000	LF	N	SHOULDER CONCRETE BARRIER, 38" WALL SHIELDING BARRIER
0522 1	13	\$72.98	\$1,278,728.92	17,521.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	12	\$90.89	\$1,630,851.94	17,943.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 4	1	\$250.00	\$15,000.00	60.000	SY	N	BUS SHELTER PAD- CONCRETE
0524 1 1	1	\$95.00	\$175,085.00	1,843.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	1	\$95.00	\$22,895.00	241.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 2 2	2	\$137.62	\$736,691.00	5,353.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0524 2 4	1	\$115.00	\$73,600.00	640.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 6"
0524 3	1	\$2,100.00	\$61,320.00	29.200	CY	N	CONC CORE DITCH BLOCKS
0526 1 1	3	\$126.13	\$266,379.00	2,112.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	1	\$65.50	\$54,299.50	829.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	1	\$305.00	\$23,790.00	78.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	13	\$41.76	\$419,462.55	10,044.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$1,055.69	\$123,515.78	117.000	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	1	\$146.13	\$657,707.51	4,500.900	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	1	\$131.09	\$185,773.31	1,417.100	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	1	\$129.17	\$286,258.97	2,216.100	TN	N	BEDDING STONE
0534 73	1	\$115.00	\$941,850.00	8,190.000	SF	N	PERIMETER WALL
0536 1 0	3	\$24.80	\$194,412.79	7,838.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	6	\$29.24	\$586,073.06	20,043.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	1	\$48.61	\$7,048.60	145.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 6	1	\$22.91	\$12,347.41	539.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	1	\$178.27	\$26,383.96	148.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	1	\$383.50	\$5,369.02	14.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	2	\$278.83	\$2,230.64	8.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8111	2	\$2,816.52	\$22,532.14	8.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	3	\$3,979.73	\$135,310.77	34.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	2	\$1,656.87	\$6,627.49	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	4	\$4,252.43	\$51,029.18	12.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	2	\$2,089.54	\$31,343.06	15.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	7	\$3.05	\$156,206.25	51,268.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	6	\$1,751.47	\$56,047.13	32.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	5	\$3,767.98	\$169,559.07	45.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	2	\$3,009.70	\$18,058.19	6.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	1	\$14,761.52	\$14,761.52	1.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	1	\$2,768.99	\$13,844.97	5.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0542 70	1	\$747.50	\$1,495.00	2.000	EA	N	BUMPER GUARDS, CONCRETE
0544 2 2	1	\$32,903.80	\$32,903.80	1.000	EA	N	CRASH CUSHION, TL-2, WIDE
0544 3 1	1	\$32,780.75	\$262,246.00	8.000	EA	N	CRASH CUSHION, TL-3, NARROW
0544 3 2	1	\$43,805.80	\$350,446.40	8.000	EA	N	CRASH CUSHION, TL-3, WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0546 71 1	1	\$5,300.00	\$42,400.00	8.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	2	\$6,203.81	\$58,526.78	9.434	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0548 12	1	\$51.75	\$40,025,468.25	773,439.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	1	\$23.58	\$8,710,805.70	369,415.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0550 10120	1	\$38.45	\$8,228.30	214.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10210	1	\$57.50	\$11,672.50	203.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES
0550 10220	1	\$29.33	\$78,473.71	2,676.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	1	\$32.78	\$45,360.60	1,384.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT
0550 10222	1	\$51.75	\$9,677.25	187.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING
0550 10230	1	\$32.78	\$193,110.30	5,892.000	LF	N	FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10231	1	\$42.55	\$25,104.50	590.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/ BARB WIRE ATTMT
0550 10238	2	\$24.89	\$23,026.00	925.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10334	1	\$437.00	\$406,410.00	930.000	LF	N	FENCING, TYPE R, 6.1-7.0', PARTIAL ENCLOSURE
0550 10363	1	\$862.50	\$903,900.00	1,048.000	LF	N	FENCING, TYPE R, GREATER THAN 10.0', WITH FULL ENCLOSURE
0550 10420	1	\$115.00	\$27,945.00	243.000	LF	N	FENCING, WOOD FENCE, 5.1-6.0'
0550 10918	1	\$41.40	\$5,506.20	133.000	LF	N	FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING
0550 10938	1	\$48.30	\$78,439.20	1,624.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET EXISTING
0550 10948	1	\$69.00	\$16,767.00	243.000	LF	N	FENCING, SPECIAL TYPE, 7.1-8.0', RESET EXISTING
0550 60211	1	\$2,300.00	\$23,000.00	10.000	EA	N	FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING
0550 60212	1	\$3,910.00	\$3,910.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60213	1	\$4,140.00	\$28,980.00	7.000	EA	N	FENCE GATE, TYPE B, SINGLE, 12.1-18.0' OPENING
0550 60214	1	\$4,600.00	\$4,600.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING
0550 60221	1	\$2,300.00	\$9,200.00	4.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 0-6.0' OPENING
0550 60222	1	\$3,795.00	\$3,795.00	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING
0550 60224	1	\$4,600.00	\$4,600.00	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING
0550 60400	1	\$1,725.00	\$5,175.00	3.000	EA	N	FENCE GATE, RESET EXISTING GATE- WITHOUT RESETTING FENCE
0560 1 1	1	\$.37	\$155,595.32	424,863.000	LB	N	COATING NEW STRUCTURAL STEEL- INSIDE BOX GIRDER
0560 1101	1	\$.46	\$225,000.00	488,414.000	LB	N	COATING NEW STRUCTURAL STEEL- HIGH PERFORMANCE COATING SYSTEM
0561 1	1	\$2,238.64	\$2,075,000.00	926.900	TN	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	2	\$5.79	\$1,223,361.54	211,185.000	SY	N	PERFORMANCE TURF
0570 1 2	13	\$5.65	\$1,036,693.57	183,521.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	2	\$8.05	\$87,482.90	10,873.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0580 1 1	1	\$56,000.00	\$56,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	2	\$49,000.00	\$98,000.00	2.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0581 1 1	3	\$1,235.56	\$135,911.70	110.000	EA	N	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0581 1 2	3	\$2,109.77	\$668,795.95	317.000	EA	N	RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK
0581 1 3	2	\$2,005.42	\$186,504.00	93.000	EA	N	RELOCATE TREES AND PALMS, MULTI-TRUNK OR CLUSTERING
0581 1 4	3	\$1,038.56	\$45,696.60	44.000	EA	N	RELOCATE TREES AND PALMS, TREES, <5" DIAMETER AT BREST HEIGHT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0581 1 5	3	\$2,415.89	\$311,650.00	129.000	EA	N	RELOCATE TREES AND PALMS, TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT
0581 1 7	2	\$775.57	\$66,698.80	86.000	EA	N	RELOCATE TREES AND PALMS, PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0581 1 8	1	\$822.25	\$329,722.25	401.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 70	1	\$85,000.00	\$85,000.00	1.000	LS	N	IRRIGATION SYSTEM
0590 71 2	1	\$4,000.00	\$4,000.00	1.000	LS	N	IRRIGATION SYSTEM- WATER CONNECTION (DO NOT BID)
0611 1 1	1	\$2,137.85	\$36,114.70	16.893	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 2	1	\$1,607.70	\$274,916.70	171.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0611 2 3	1	\$1,828.50	\$1,828.50	1.000	EA	N	ITSFM LOCATION DOCUMENTATION- COMMUNICATIONS BUILDING
0630 2 11	5	\$21.00	\$815,561.04	38,836.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	13	\$46.07	\$8,327,100.71	180,744.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	1	\$36.44	\$415,634.03	11,406.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	3	\$82.02	\$360,651.26	4,397.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	2	\$18.67	\$2,924,379.38	156,599.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 65	1	\$11.50	\$35,305.00	3,070.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0632 7 1	13	\$12,519.69	\$1,026,614.94	82.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 2	2	\$16.65	\$14,017.70	842.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	10	\$1,054.72	\$44,298.16	42.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	1	\$5.00	\$985.00	197.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1111	2	\$6.44	\$32,171.43	4,994.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS
0633 1112	1	\$8.63	\$2,328.75	270.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,13-48 FIBERS
0633 1121	2	\$4.28	\$264,269.98	61,745.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	1	\$4.95	\$416,759.66	84,279.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1124	1	\$6.21	\$408,301.29	65,749.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1620	1	\$1.15	\$70,089.05	60,947.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	1	\$57.50	\$232,300.00	4,040.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	1	\$78.20	\$2,815.20	36.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	1	\$1,610.00	\$122,360.00	76.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	1	\$57.50	\$22,425.00	390.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	1	\$57.50	\$227,412.50	3,955.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	1	\$172.50	\$517.50	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	1	\$1,661.75	\$214,365.75	129.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	1	\$1,661.75	\$152,881.00	92.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 17	1	\$322.00	\$966.00	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 6	2	\$43.34	\$158,421.50	3,655.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	2	\$13.92	\$116,627.53	8,376.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0635 2 11	13	\$1,701.45	\$5,386,797.84	3,166.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	13	\$3,029.39	\$1,242,050.07	410.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	1	\$5,589.00	\$285,039.00	51.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 30	1	\$5,589.00	\$5,589.00	1.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2118	1	\$8,613.50	\$43,067.50	5.000	EA	N	PULL & SPLICE BOX, F&I, HS-20 FOR TPE, 54" X 54"
0635 2119	1	\$1,495.00	\$2,990.00	2.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 12" x 12"
0635 2120	1	\$2,955.50	\$5,911.00	2.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 24" x 36"
0635 2121	1	\$5,589.00	\$39,123.00	7.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 30" x 48"
0635 3 11	1	\$1,725.00	\$3,450.00	2.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	2	\$1,245.08	\$159,370.21	128.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	2	\$1,480.90	\$1,141,772.08	771.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1111	1	\$8,200.00	\$8,200.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	1	\$9,110.96	\$9,110.96	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1121	1	\$10,166.00	\$60,996.00	6.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	13	\$6,686.35	\$554,967.25	83.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	4	\$6,199.99	\$30,999.93	5.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1610	8	\$868.08	\$21,701.90	25.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	6	\$838.95	\$20,973.68	25.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	13	\$22.33	\$2,535,326.56	113,549.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	9	\$.96	\$20,010.89	20,922.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	4	\$2,527.20	\$591,365.90	234.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$1,932.00	\$5,796.00	3.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	6	\$993.89	\$45,718.93	46.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 5 1	1	\$199,676.80	\$798,707.20	4.000	EA	N	EMERGENCY GENERATOR-PERMANENT, UP TO 25 KW
0639 5 2	1	\$205,128.95	\$1,230,773.70	6.000	EA	N	EMERGENCY GENERATOR-PERMANENT 26-50 KW
0639 5 31	1	\$212,063.45	\$424,126.90	2.000	EA	N	EMERGENCY GENERATOR-PERMANENT 51-75 KW
0639 5 32	1	\$216,863.55	\$433,727.10	2.000	EA	N	EMERGENCY GENERATOR-PERMANENT 76-100 KW
0639 6 1	1	\$2,263.20	\$319,111.20	141.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 7122	1	\$17,710.00	\$17,710.00	1.000	EA	N	ELECTRICAL POWER SERVICE, TOLL SITE ELECTRIC METERING AND UTILITY SERVICE ENTRANCE
0639 8130	11	\$20,688.00	\$517,200.00	25.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)
0641 2 12	13	\$2,962.87	\$500,724.21	169.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	1	\$11,106.70	\$144,387.10	13.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 14	1	\$12,624.70	\$227,244.60	18.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV
0641 2 15	1	\$17,751.40	\$17,751.40	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-V
0641 2 60	8	\$1,228.29	\$23,337.49	19.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 80	1	\$9,044.75	\$144,716.00	16.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	1	\$32,768.10	\$229,376.70	7.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	1	\$33,223.50	\$1,096,375.50	33.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3175	1	\$34,298.75	\$342,987.50	10.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'
0641 3180	1	\$34,707.00	\$277,656.00	8.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3186	1	\$36,189.35	\$144,757.40	4.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'
0641 3263	1	\$27,926.60	\$55,853.20	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'
0641 3269	1	\$28,359.00	\$255,231.00	9.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 69'
0641 3275	1	\$29,411.25	\$58,822.50	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 75'
0641 3280	1	\$30,946.50	\$154,732.50	5.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 80'
0641 3286	1	\$32,405.85	\$64,811.70	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH OUT LOWERING DEVICE, 86'
0641 3800	1	\$9,021.75	\$234,565.50	26.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0643600	1	\$500.00	\$500.00	1.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	13	\$2,482.63	\$762,167.35	307.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	5	\$2,755.33	\$60,617.35	22.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	11	\$490.95	\$54,004.87	110.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2120	1	\$3,250.00	\$3,250.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2130	1	\$2,415.00	\$2,415.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 30'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 1104	1	\$134,909.95	\$269,819.90	2.000	EA	Y	STEEL STRAIN POLE, F&I, CUSTOM TYPE, PROJECT 437053-4-52-01 AND -3
0649 2500	1	\$161,891.25	\$323,782.50	2.000	EA	Y	STEEL CCTV POLE, FURNISH & INSTALL SPECIAL DESIGN, 100'
0649 2605	1	\$13,800.00	\$13,800.00	1.000	EA	N	STEEL CCTV POLE, REMOVE POLE- COMPLETE/DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 21 1	1	\$87,181.08	\$261,543.24	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	2	\$72,670.00	\$218,010.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	5	\$75,306.49	\$602,451.95	8.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 7	1	\$72,000.00	\$72,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-30'
0649 21 10	7	\$93,687.71	\$1,124,252.49	12.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 11	1	\$130,621.49	\$130,621.49	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30'
0649 21 12	2	\$121,098.69	\$242,197.38	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 13	1	\$138,645.97	\$138,645.97	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 15	2	\$92,857.14	\$650,000.00	7.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 21	1	\$127,769.39	\$127,769.39	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 13
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 26 3	7	\$7,060.29	\$134,145.60	19.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	1	\$3,606.50	\$28,852.00	8.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0649 26 7	1	\$2,500.00	\$2,500.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS
0650 1 11	1	\$1,255.53	\$2,511.05	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 13	1	\$1,495.00	\$16,445.00	11.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS
0650 1 14	12	\$1,747.72	\$281,383.15	161.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	3	\$2,208.26	\$19,874.36	9.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	6	\$2,449.67	\$26,946.40	11.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 34	1	\$1,717.76	\$46,379.52	27.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 38	1	\$2,031.81	\$6,095.43	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 44	1	\$10,400.00	\$31,200.00	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 46	1	\$13,400.00	\$13,400.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 4 SECTION, 1 WAY
0650 1 49	1	\$16,500.00	\$16,500.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 5 SECTION CLUSTER, 1 WAY
0650 1 60	5	\$155.65	\$11,206.50	72.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 2109	5	\$605.36	\$161,026.23	266.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	13	\$1,240.95	\$330,092.91	266.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	8	\$1,934.31	\$123,795.68	64.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	11	\$198.73	\$33,386.01	168.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 12	1	\$15,344.83	\$30,689.66	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0660 1109	5	\$401.84	\$24,512.24	61.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 2101	1	\$1,900.00	\$1,900.00	1.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	1	\$1,495.00	\$38,870.00	26.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	10	\$2,288.11	\$473,639.54	207.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 2107	1	\$2,070.00	\$14,490.00	7.000	AS	N	LOOP ASSEMBLY, F&I, TYPE G



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 11	3	\$9,164.34	\$1,127,213.96	123.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	3	\$14,495.80	\$2,014,916.00	139.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 60	2	\$3,220.38	\$22,542.64	7.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM
0660 4 11	7	\$6,066.95	\$412,552.76	68.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	7	\$3,547.98	\$308,674.66	87.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 60	5	\$658.49	\$14,486.85	22.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	1	\$5,175.00	\$15,525.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	1	\$11,097.50	\$33,292.50	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6600	1	\$644.00	\$644.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM
0660 7 21	2	\$96,786.61	\$483,933.06	5.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 7 22	2	\$74,272.16	\$445,632.97	6.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0665 1 11	13	\$443.12	\$151,548.48	342.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	3	\$2,436.37	\$289,928.00	119.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 50	1	\$250.00	\$250.00	1.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	11	\$119.17	\$14,896.15	125.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5140	10	\$51,371.42	\$1,387,028.30	27.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5141	1	\$44,500.00	\$89,000.00	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION
0670 5600	10	\$1,414.29	\$29,700.15	21.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 14	2	\$32,986.24	\$230,903.70	7.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, FURNISH & INSTALL IN EXISTING CABINET, 2070
0671 2 40	1	\$7,000.00	\$49,000.00	7.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 60	1	\$800.00	\$800.00	1.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1500	1	\$15,000.00	\$15,000.00	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 2122	1	\$9,105.70	\$819,513.00	90.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	1	\$11,172.25	\$323,995.25	29.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2146	1	\$14,737.25	\$515,803.75	35.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 340 66" H x 44" W x 26" D
0676 2500	1	\$1,725.00	\$3,450.00	2.000	EA	N	ITS CABINET- ADJUST/MODIFY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2600	2	\$640.27	\$17,927.50	28.000	EA	N	ITS CABINET- REMOVE
0676 3 10	1	\$3,197.00	\$3,197.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0676 3 60	1	\$1,907.85	\$3,815.70	2.000	EA	N	SMALL EQUIPMENT ENCLOSURE, REMOVE- POST/CABINET TO REMAIN
0682 1133	1	\$6,760.85	\$547,628.85	81.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1600	2	\$579.78	\$5,218.00	9.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	1	\$5,704.00	\$855,600.00	150.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 6	1	\$287.50	\$287.50	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 2 1	1	\$1,007.40	\$86,636.40	86.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 5 1	2	\$2,429.01	\$26,719.07	11.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 60	1	\$517.50	\$1,035.00	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0684 90101	1	\$150,004.85	\$150,004.85	1.000	EA	N	NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, LAYER 3
0684 90102	10	\$3,019.29	\$81,520.74	27.000	EA	N	NETWORK DEVICE, CELLULAR MODEM
0685 1 11	1	\$5,586.70	\$11,173.40	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	1	\$7,408.30	\$1,103,836.70	149.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	4	\$18,349.48	\$146,795.82	8.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 2 1	1	\$1,380.00	\$209,760.00	152.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	8	\$2,233.80	\$98,287.16	44.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	8	\$2,482.63	\$109,235.56	44.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	1	\$9,000.00	\$9,000.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	1	\$7,800.00	\$7,800.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0700 1 11	11	\$535.49	\$398,402.53	744.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	10	\$1,774.58	\$351,366.45	198.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	7	\$2,126.99	\$140,381.36	66.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	5	\$2,723.36	\$24,510.28	9.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	1	\$2,800.25	\$89,608.00	32.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	2	\$2,794.86	\$67,076.52	24.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 25	1	\$3,501.75	\$3,501.75	1.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/0700-013, 21-30 SF SHEETING AREA FOR BACK TO BACK SIGNS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 31	3	\$3,750.36	\$82,507.92	22.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 32	3	\$2,984.91	\$23,879.30	8.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF
0700 1 33	2	\$4,186.90	\$12,560.71	3.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 50	8	\$333.09	\$17,320.91	52.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	10	\$133.34	\$95,202.38	714.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	2	\$436.87	\$38,008.00	87.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	3	\$1,529.52	\$38,238.00	25.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1312	1	\$1,420.00	\$2,840.00	2.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 12.0-20.0 SF
0700 1600	3	\$51.62	\$4,439.60	86.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 1912	1	\$3,500.00	\$10,500.00	3.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 12.0-20.0 SF
0700 1913	1	\$4,600.00	\$4,600.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF
0700 2 12	1	\$3,450.00	\$6,900.00	2.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	4	\$4,156.63	\$58,192.85	14.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	2	\$4,812.00	\$14,436.00	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 15	3	\$6,871.17	\$54,969.38	8.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	2	\$9,053.85	\$99,592.32	11.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 18	1	\$15,214.50	\$15,214.50	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF
0700 2 40	1	\$4,347.00	\$4,347.00	1.000	AS	Y	MULTI- POST SIGN, INSTALL
0700 2 50	1	\$4,347.00	\$13,041.00	3.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	5	\$883.64	\$37,112.86	42.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 2500	1	\$5,800.00	\$11,600.00	2.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 2600	1	\$1,100.00	\$4,400.00	4.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	6	\$275.65	\$7,166.99	26.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	12	\$1,043.08	\$87,618.98	84.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	1	\$931.50	\$24,219.00	26.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	2	\$1,842.47	\$35,006.88	19.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	1	\$1,150.00	\$1,150.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	2	\$5,529.19	\$165,875.79	30.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	1	\$7,762.50	\$357,075.00	46.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	1	\$8,694.00	\$269,514.00	31.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	1	\$12,247.50	\$220,455.00	18.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3209	1	\$15,525.00	\$139,725.00	9.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3210	1	\$16,767.00	\$33,534.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3211	1	\$19,872.00	\$258,336.00	13.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3252	1	\$17,089.00	\$34,178.00	2.000	EA	Y	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF WITH LIGHTING, PROJECT 428358-4-52-01
0700 3253	1	\$19,262.50	\$57,787.50	3.000	EA	Y	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING, PROJECT 428358-4-52-01
0700 3293	1	\$17,089.00	\$51,267.00	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF WITH LIGHTING
0700 3294	1	\$19,262.50	\$154,100.00	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING
0700 3295	1	\$20,194.00	\$40,388.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF WITH LIGHTING
0700 3296	1	\$23,736.00	\$23,736.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF WITH LIGHTING
0700 3401	1	\$180.00	\$540.00	3.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3402	1	\$360.00	\$4,680.00	13.000	EA	N	SIGN PANEL, INSTALL, 12-20 SF
0700 3501	6	\$155.82	\$27,112.70	174.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3505	1	\$931.50	\$1,863.00	2.000	EA	N	SIGN PANEL, RELOCATE, 51-100 SF
0700 3506	1	\$2,242.50	\$6,727.50	3.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3507	1	\$2,737.00	\$8,211.00	3.000	EA	N	SIGN PANEL, RELOCATE, 201-300 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3601	9	\$136.04	\$6,666.10	49.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	1	\$100.00	\$1,300.00	13.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	1	\$253.00	\$253.00	1.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3605	2	\$1,111.59	\$4,446.34	4.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	1	\$1,863.00	\$27,945.00	15.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	1	\$2,242.50	\$24,667.50	11.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	1	\$2,737.00	\$5,474.00	2.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3609	1	\$3,726.00	\$3,726.00	1.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3611	1	\$4,347.00	\$21,735.00	5.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 3625	1	\$1,863.00	\$20,493.00	11.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	1	\$2,732.40	\$106,563.60	39.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3627	1	\$3,105.00	\$96,255.00	31.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING
0700 3628	1	\$4,347.00	\$26,082.00	6.000	EA	N	SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING
0700 3629	1	\$4,968.00	\$19,872.00	4.000	EA	N	SIGN PANEL, REMOVE PANEL, 401-500 SF WITH LIGHTING
0700 3631	1	\$5,589.00	\$16,767.00	3.000	EA	N	SIGN PANEL, REMOVE PANEL, 601 SF AND GREATER WITH LIGHTING
0700 4111	1	\$145,015.00	\$290,030.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, UP TO 20 FT
0700 4112	1	\$120,750.00	\$120,750.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 13
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4113	1	\$185,150.00	\$1,666,350.00	9.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	1	\$198,950.00	\$2,785,300.00	14.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4125	1	\$346,150.00	\$6,923,000.00	20.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4126	1	\$450,800.00	\$4,958,800.00	11.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT
0700 4611	1	\$18,055.00	\$379,155.00	21.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 4612	1	\$20,125.00	\$20,125.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 4621	1	\$35,075.00	\$982,100.00	28.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN
0700 4622	1	\$39,100.00	\$351,900.00	9.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, SPAN
0700 4640	1	\$11,040.00	\$77,280.00	7.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 21	2	\$4,524.33	\$67,865.00	15.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 22	8	\$3,938.55	\$118,156.48	30.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 60	1	\$156.82	\$1,411.38	9.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 6 11	1	\$9,719.87	\$68,039.09	7.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 6200	1	\$8,880.32	\$35,521.28	4.000	AS	Y	HIGHLIGHTED SIGN, F&I BRIDGE MOUNT- AC POWERED, UP TO 12 SF
0700 7132	1	\$38,449.48	\$922,787.60	24.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 12-20 SF
0700 7600	1	\$2,875.00	\$57,500.00	20.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, REMOVE
0700 8134	1	\$73,691.34	\$1,031,678.80	14.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 31-50 SF
0700 8135	1	\$99,830.35	\$1,197,964.20	12.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF
0700 8136	1	\$128,703.40	\$128,703.40	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF
0700 8600	1	\$7,475.00	\$67,275.00	9.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE
0700 9137	1	\$144,977.05	\$579,908.20	4.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF
0700 9600	1	\$8,625.00	\$17,250.00	2.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, REMOVE
0700 10115	1	\$394,450.00	\$788,900.00	2.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 10123	1	\$133,975.00	\$937,825.00	7.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 10124	1	\$219,075.00	\$876,300.00	4.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT
0700 10600	1	\$27,197.50	\$108,790.00	4.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11391	1	\$7,728.00	\$7,728.00	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 12 21	1	\$15,223.55	\$60,894.20	4.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 13 10	1	\$94.40	\$472.00	5.000	EA	N	RETROREFLECTIVE SIGN STRIP- BACK OF RAIL ROAD CROSSBUCK SIGN BLADES
0700 13 12	3	\$166.34	\$11,477.39	69.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	4	\$234.91	\$23,021.28	98.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700 25 9	1	\$146,050.00	\$146,050.00	1.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 21'-30', W/FOUNDATION AND 7'2" TRANSITION COLUMN, PROJECT 428358-4-52-01
0700 25 10	1	\$221,950.00	\$221,950.00	1.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 41'-50', W/FOUNDATION AND 25' TRANSITION COLUMN, PROJECT 428358-4-52-01
0700 25 13	1	\$450,800.00	\$2,254,000.00	5.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, SPAN, 101'-150', W/FOUNDATIONS AND 20.5' TRANSITION COLUMN
0700 25 14	1	\$182,850.00	\$548,550.00	3.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 54', SPECIAL DESIGN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 25 15	1	\$261,050.00	\$261,050.00	1.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER, 33.5', W/FOUNDATION AND 24'-9.5" TRANSITION COLUMN
0700 25 16	1	\$350,750.00	\$701,500.00	2.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, SPAN, 51'-100', W/FOUNDATIONS AND 9'-10.3" TRANSITION COLUMN
0700141111	1	\$10,350.00	\$82,800.00	8.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141140	1	\$10,350.00	\$186,300.00	18.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700141314	1	\$25,300.00	\$50,600.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700141331	1	\$10,350.00	\$10,350.00	1.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN, W/UP TO 12 SF OF STATIC SIGN PANELS
0700141411	1	\$11,500.00	\$11,500.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141440	1	\$11,500.00	\$46,000.00	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700141902	1	\$2,300.00	\$9,200.00	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT
0700141903	1	\$2,300.00	\$2,300.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142111	1	\$12,500.00	\$25,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142131	1	\$18,000.00	\$36,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700142140	1	\$14,087.50	\$56,350.00	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0701 17101	1	\$18,400.00	\$28,704.00	1.560	GM	N	PROFILED THERMOPLASTIC,STANDARD- CONCRETE SURFACES, WHITE, SOLID,6"
0701 17201	1	\$18,400.00	\$40,645.60	2.209	GM	N	PROFILED THERMOPLASTIC,STANDARD- CONCRETE SURFACES, YELLOW, SOLID,6"
0704 1 1	1	\$230.00	\$2,791,510.00	12,137.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	6	\$114.64	\$9,515.00	83.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	2	\$360.07	\$23,044.75	64.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 3	1	\$477.25	\$1,909.00	4.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	7	\$105.38	\$71,235.66	676.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	16	\$4.48	\$551,506.75	123,027.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	14	\$1,665.10	\$261,886.32	157.280	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	9	\$2,025.14	\$56,823.52	28.059	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11103	1	\$3,162.50	\$39,562.90	12.510	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	12	\$.98	\$25,177.60	25,582.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	8	\$1.55	\$24,521.44	15,818.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	12	\$1.62	\$26,926.61	16,668.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	11	\$713.15	\$78,784.93	110.474	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	2	\$1,951.38	\$7,210.34	3.695	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	9	\$753.02	\$2,012.08	2.672	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	9	\$100.75	\$45,338.62	450.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	11	\$66.77	\$36,123.18	541.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11201	14	\$1,593.11	\$179,489.77	112.666	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	4	\$2,186.52	\$408.88	.187	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11224	10	\$1.38	\$7,548.27	5,484.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	1	\$5,000.00	\$680.00	.136	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	9	\$843.08	\$1,400.36	1.661	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	2	\$2.38	\$3,567.67	1,501.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	1	\$805.00	\$1,360.45	1.690	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 11333	1	\$1,955.00	\$801.55	.410	GM	N	PAINTED PAVEMENT MARKING, STANDARD, BLACK, 3'-9' DOTTED LANE DROP AND APPROACH TO TOLL PLAZA, 12"
0710 12290	9	\$2.45	\$12,367.40	5,046.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	15	\$25,409.70	\$813,110.32	32.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	2	\$8,240.36	\$81,464.23	9.886	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	2	\$16,453.42	\$42,515.64	2.584	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	14	\$2.69	\$107,247.17	39,934.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	14	\$4.58	\$120,656.17	26,368.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11125	14	\$5.17	\$61,222.16	11,840.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	11	\$2,267.96	\$7,550.05	3.329	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	14	\$153.16	\$41,353.62	270.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	15	\$80.46	\$73,625.36	915.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	2	\$16.90	\$1,774.10	105.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	14	\$4.27	\$41,490.12	9,707.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	12	\$4,255.26	\$8,370.10	1.967	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	1	\$1.25	\$90.00	72.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID, 6"
0711 14123	4	\$12.46	\$84,515.40	6,785.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	13	\$20.14	\$548,655.50	27,243.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	1	\$10,260.00	\$10.26	.001	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	8	\$337.81	\$60,805.98	180.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	7	\$296.73	\$22,551.60	76.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	2	\$8.99	\$2,848.58	317.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14193	2	\$13.64	\$29,537.44	2,166.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14241	1	\$10,260.00	\$10.26	.001	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14341	1	\$10,260.00	\$10.26	.001	GM	N	THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14526	1	\$27.39	\$4,656.30	170.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 32"
0711 14527	1	\$27.39	\$1,369.50	50.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"
0711 14528	1	\$17.12	\$3,389.76	198.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20"
0711 14560	2	\$1,635.08	\$57,227.88	35.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	2	\$1,407.00	\$57,687.15	41.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	1	\$3,680.00	\$69,920.00	19.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	2	\$7,006.54	\$100,417.74	14.332	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15102	2	\$9,583.81	\$43,922.61	4.583	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	2	\$2,115.02	\$42,738.15	20.207	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 15133	1	\$2,415.00	\$4,914.53	2.035	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	2	\$7,004.07	\$73,815.88	10.539	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15231	1	\$2,128.00	\$21.28	.010	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	14	\$5,983.04	\$291,015.10	48.640	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	9	\$7,244.24	\$50,905.29	7.027	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	13	\$1,955.57	\$65,267.26	33.375	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	4	\$4,479.87	\$3,176.23	.709	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16171	1	\$1,250.00	\$45.00	.036	GM	N	THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 16201	14	\$5,957.26	\$234,978.23	39.444	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	5	\$8,568.50	\$1,653.72	.193	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16231	3	\$2,695.04	\$1,846.10	.685	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	5	\$2.18	\$35,588.08	16,332.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	3	\$35,893.94	\$163,999.43	4.569	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	3	\$49,127.22	\$58,363.14	1.188	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	2	\$50,366.25	\$11,282.04	.224	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103131	3	\$6,894.25	\$81,786.52	11.863	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	3	\$15,964.40	\$11,494.37	.720	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9" DROP LANE ON CONCRETE SURFACES
0713103201	3	\$33,681.80	\$135,266.09	4.016	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	3	\$6,893.93	\$81,617.22	11.839	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	3	\$15,256.07	\$10,984.37	.720	GM	N	PERMANENT TAPE, BLACK, 3'-9" DROP LANE, 12" ON CONCRETE SURFACES
0713107	1	\$7.00	\$37,387.00	5,341.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	1	\$1.91	\$33,972.57	17,796.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	9	\$3.06	\$728,799.34	237,958.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	4	\$4.18	\$390,672.78	93,472.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 14	1	\$6.92	\$109,625.71	15,835.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 16	1	\$7.13	\$7,664.75	1,075.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER
0715 1 60	8	\$.79	\$51,622.14	65,178.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 1 70	1	\$1.05	\$1,318.17	1,259.000	LF	N	LIGHTING CONDUCTORS, REMOVE & STOCKPILE, FDOT OR MAINT AGENCY OWNS
0715 7 11	7	\$22,993.83	\$873,765.38	38.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 41	7	\$1,092.07	\$13,104.85	12.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11 34	1	\$1,779.74	\$21,356.88	12.000	EA	Y	LUMINAIRE- UNDERDECK PENDANT, FURNISH & INSTALL, PROJECT 437053-2-52-01
0715 11 39	1	\$1,779.73	\$28,475.66	16.000	EA	N	LUMINAIRE- UNDERDECK PENDANT, FURNISH & INSTALL
0715 11125	1	\$1,716.07	\$109,828.16	64.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	3	\$2,221.40	\$17,771.21	8.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11212	1	\$11,672.62	\$140,071.38	12.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0715 11213	1	\$2,000.00	\$12,000.00	6.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11216	2	\$3,180.00	\$47,700.00	15.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715 11500	1	\$246.95	\$3,457.32	14.000	EA	N	LUMINAIRE, REMOVE
0715 19 12	1	\$116,057.58	\$696,345.45	6.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 100'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 19 13	1	\$142,901.01	\$3,000,921.27	21.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'
0715 19 62	1	\$6,479.81	\$19,439.44	3.000	EA	N	HIGH MAST LIGHT POLE, SHALLOW FOUNDATION REMOVAL
0715 19 63	1	\$22,957.04	\$390,269.60	17.000	EA	N	HIGH MAST LIGHT POLE, DEEP FOUNDATION REMOVAL
0715 21 2	1	\$1,500.00	\$6,000.00	4.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE
0715 50	1	\$53,479.08	\$53,479.08	1.000	LS	N	LIGHTING, INSIDE BOX GIRDER
0715 61200	1	\$13,572.67	\$162,872.02	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61221	1	\$12,838.36	\$552,049.44	43.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61300	1	\$14,827.68	\$341,036.53	23.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	2	\$12,957.92	\$155,495.04	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61321	1	\$8,040.89	\$16,081.78	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61342	1	\$20,016.73	\$20,016.73	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61400	1	\$14,729.61	\$942,695.30	64.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61442	2	\$14,702.51	\$1,808,408.71	123.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61452	1	\$9,000.00	\$18,000.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61800	1	\$15,629.48	\$78,147.39	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STD POLE STD FOUNDATION, WILDLIFE SENSITIVE LUMINAIRE, 25' MOUNTING HEIGHT, 0' ARM LENGTH
0715 62321	1	\$14,473.36	\$14,473.36	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62442	1	\$16,477.52	\$16,477.52	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 68000	2	\$5,416.46	\$43,331.71	8.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	5	\$974.79	\$139,394.53	143.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	8	\$1,691.71	\$493,978.00	292.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$1,305.22	\$31,325.19	24.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	1	\$780.20	\$65,536.39	84.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715500 11	3	\$1,723.53	\$58,600.00	34.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL
0715511125	2	\$34,306.87	\$171,534.36	5.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715511135	1	\$13,500.00	\$54,000.00	4.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'
0715511140	3	\$23,416.67	\$140,500.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'
0715516115	2	\$9,400.00	\$47,000.00	5.000	EA	N	LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'
0715550000	2	\$891.67	\$5,350.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE
0735 1125	1	\$603,750.00	\$603,750.00	1.000	EA	N	TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, SPAN, 51' TO 100'
0735 74 1	1	\$4,983,157.00	\$4,983,157.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0750 1 19	1	\$822.95	\$9,250,000.00	11,240.000	SF	N	ARCHITECTURAL, BUILDING, NEW, OTHER BUILDING
0920714100	4	\$12.48	\$135,237.41	10,840.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0921703200	1	\$138.53	\$28,398.65	205.000	LF	N	CHANNELIZING CURB, BIKE LANE
0999 16	2	\$22,500.00	\$45,000.00	2.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	2	\$3,900.00	\$175,500.00	45.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	2	\$4,500.00	\$18,000.00	4.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	15	\$27,879.54	\$1,087,302.00	39.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	2	\$57,805.00	\$173,415.00	3.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1000100 4	1	\$1,575,500.00	\$1,575,500.00	1.000	LS	Y	SEWAGE BYPASS OPERATIONS, PROJECT 437053-4-56-01
1000100 5	1	\$57,500.00	\$57,500.00	1.000	LS	Y	CERTIFIED INDUSTRIAL HYGIENIST, PROJECT 437053-4-56-01



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/05/01 to 2024/04/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 16006	1	\$782.00	\$1,055,700.00	1,350.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 50" OR LARGER
1050 21260	1	\$3,795.00	\$379,500.00	100.000	LF	N	UTILITY PIPE, PRESTRESSED CONCRETE CYLINDER, FURNISH & INSTALL, WATER/SEWER, 60"
1050 21272	1	\$7,147.25	\$8,576,700.00	1,200.000	LF	N	UTILITY PIPE, PRESTRESSED CONCRETE CYLINDER, FURNISH & INSTALL, WATER/SEWER, 72"
1050 41201	1	\$100.00	\$32,300.00	323.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"
1050 42202	1	\$200.00	\$10,000.00	50.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"
1050 42263	1	\$5,244.00	\$262,200.00	50.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 63"
1055 21360	1	\$48,300.00	\$96,600.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 22.5 DEGREES, 60"
1055 21560	1	\$63,250.00	\$126,500.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 45 DEGREES, 60"
1055 21972	1	\$143,750.00	\$143,750.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 90 DEGREES, 72"
1055 22372	1	\$35,650.00	\$35,650.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, ACCESS MANHOLE, 72"
1055 22560	1	\$12,650.00	\$189,750.00	15.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, RESTRAIN, HARNESS CLAMP, 60"



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 13
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 22572	1	\$14,950.00	\$224,250.00	15.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, RESTRAIN, HARNESS CLAMP, 72"
1055 23272	1	\$35,650.00	\$71,300.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, VALVE, AIR RELIEF, 72"
1055 23360	1	\$13,800.00	\$13,800.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, VALVE, PLUG, 60"
1055 23372	1	\$686,550.00	\$686,550.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, VALVE, PLUG, 72"
1055 25160	1	\$167,900.00	\$167,900.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, TEE, 72" - 60"
1055 26160	1	\$66,700.00	\$66,700.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, FLG-BELL, 60"
1055 26172	1	\$86,250.00	\$86,250.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, FLG-BELL, 72"
1055 26260	1	\$25,300.00	\$50,600.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, DOUBLE SPIGOT, 60"
1055 26272	1	\$26,450.00	\$52,900.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, DOUBLE SPIGOT, 72"
1055 27160	1	\$92,000.00	\$92,000.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, REDUCER, 72" - 60"



Florida Department of Transportation
Item Average Unit Cost
From 2023/05/01 to 2024/04/30
Statewide

Market Area: 13
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1060 15	1	\$3,160.00	\$132,720.00	42.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1080 21102	1	\$570.00	\$22,230.00	39.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 2"
1080 21500	1	\$1,000.00	\$2,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 22101	1	\$5,000.00	\$5,000.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 1"
1080 22102	1	\$5,000.00	\$10,000.00	2.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 2"
1080 24500	1	\$900.00	\$104,400.00	116.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY