



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount  | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|------------------|-------------------|--------------|------|---|
| 0102 1     | 305             | \$2,011.13          | \$254,592,391.99 | 126,592.000       | DA           | N    | MAINTENANCE OF TRAFFIC  |
| 0102 2136  | 1               | \$750,000.00        | \$750,000.00     | 1.000             | LS           | Y    | SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 434032-1-52-01                    |
| 0102 2139  | 1               | \$1,459,931.30      | \$1,459,931.30   | 1.000             | LS           | Y    | SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 440487-1-52-01                    |
| 0102 2200  | 59              | \$64.84             | \$57,615,784.71  | 888,547.000       | SY           | N    | SPECIAL DETOUR- TEMPORARY PAVEMENT  |
| 0102 2300  | 38              | \$61.53             | \$26,482,280.61  | 430,377.200       | CY           | N    | SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE                                    |
| 0102 3     | 47              | \$114.06            | \$910,835.89     | 7,985.900         | CY           | N    | COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE                      |
| 0102 4 1   | 95              | \$76.96             | \$4,146,825.91   | 53,884.000        | SY           | N    | PEDESTRIAN OR BICYCLE SPECIAL DETOUR  |
| 0102 11    | 1               | \$190.00            | \$387,600.00     | 2,040.000         | HR           | N    | SERVICE PATROL- ROAD RANGER OR SIMILAR                                      |
| 0102 14    | 220             | \$76.15             | \$17,299,916.81  | 227,175.000       | HR           | N    | TRAFFIC CONTROL OFFICER   |
| 0102 25 13 | 1               | \$50,000.00         | \$150,000.00     | 3.000             | EA           | Y    | TEMPORARY OVERHEAD SIGN STRUCTURE   |
| 0102 25 14 | 2               | \$1,157,500.00      | \$2,315,000.00   | 2.000             | LS           | Y    | ITS MAINTENANCE, NEWLY INSTALLED AND EXISITING                              |
| 0102 25 15 | 1               | \$25,300.00         | \$126,500.00     | 5.000             | EA           | Y    | TEMPORARY SIGN PANEL, FURNISH & INSTALL, OVERHEAD MOUNT, 401 SF AND GREATER |
| 0102 25 16 | 1               | \$645,000.00        | \$645,000.00     | 1.000             | LS           | Y    | TEMPORARY RAMPS   |
| 0102 25100 | 1               | \$85.00             | \$10,880.00      | 128.000           | HR           | N    | PEDESTRIAN ESCORT OPERATION   |
| 0102 25101 | 1               | \$63.25             | \$177,100.00     | 2,800.000         | DA           | N    | TEMPORARY INTELLIGENT TRANSPORTATION SYSTEM                                 |
| 0102 30    | 9               | \$1,431.59          | \$6,055,614.35   | 4,230.000         | EA           | N    | TEMPORARY HIGHWAY LIGHTING  |
| 0102 60    | 301             | \$.29               | \$2,440,519.62   | 8,471,575.000     | ED           | N    | WORK ZONE SIGN  |
| 0102 61    | 43              | \$52.12             | \$52,121.21      | 1,000.000         | EA           | N    | BUSINESS SIGN   |
| 0102 62 12 | 7               | \$8.14              | \$174,583.44     | 21,457.000        | ED           | N    | BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012                               |
| 0102 62 13 | 14              | \$.66               | \$86,438.11      | 130,236.000       | ED           | N    | BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013                               |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0102 71 13 | 82              | \$35.30             | \$4,838,569.68  | 137,052.000       | LF           | N    | TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE                          |
| 0102 71 15 | 46              | \$42.74             | \$16,740,598.13 | 391,667.000       | LF           | N    | TEMPORARY BARRIER, F&I, ANCHORED                                       |
| 0102 71 16 | 33              | \$21.58             | \$3,671,649.84  | 170,102.000       | LF           | N    | TEMPORARY BARRIER, F&I, FREE STANDING                                  |
| 0102 71 23 | 62              | \$13.75             | \$1,469,377.82  | 106,894.000       | LF           | N    | TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE                      |
| 0102 71 25 | 30              | \$15.79             | \$8,674,716.40  | 549,286.000       | LF           | N    | TEMPORARY BARRIER, RELOCATE, ANCHORED                                  |
| 0102 71 26 | 26              | \$9.44              | \$2,520,189.69  | 267,070.000       | LF           | N    | TEMPORARY BARRIER, RELOCATE, FREE STANDING                             |
| 0102 71103 | 1               | \$500.00            | \$300,000.00    | 600.000           | ED           | Y    | TEMPORARY MOBILE BARRIER SYSTEM  |
| 0102 73    | 2               | \$20.55             | \$333,195.00    | 16,215.000        | LF           | N    | TEMPORARY GUARDRAIL  |
| 0102 74 1  | 292             | \$.13               | \$3,469,134.16  | 26,562,655.000    | ED           | N    | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD                 |
| 0102 74 8  | 185             | \$.07               | \$1,198,690.82  | 17,117,389.000    | FD           | N    | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) |
| 0102 75 1  | 13              | \$30.48             | \$1,437,667.01  | 47,174.000        | LF           | N    | TEMPORARY SEPARATOR, F&I REMOVE  |
| 0102 76    | 238             | \$6.29              | \$1,325,382.06  | 210,724.000       | ED           | N    | ARROW BOARD / ADVANCE WARNING ARROW PANEL                              |
| 0102 78 1  | 21              | \$5.72              | \$511,480.89    | 89,399.000        | EA           | N    | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D               |
| 0102 89 1  | 57              | \$2,189.32          | \$3,071,619.43  | 1,403.000         | LO           | N    | TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION                            |
| 0102 99    | 290             | \$12.35             | \$6,201,207.39  | 502,024.000       | ED           | N    | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY                            |
| 0102104    | 160             | \$25.98             | \$6,312,200.09  | 242,929.000       | ED           | N    | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION                  |
| 0102107 1  | 156             | \$17.67             | \$4,270,157.70  | 241,729.000       | ED           | N    | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION              |
| 0102112    | 9               | \$187.53            | \$641,360.64    | 3,420.000         | DA           | N    | EXISTING ITS MAINTENANCE   |
| 0102115    | 209             | \$.35               | \$203,195.32    | 587,308.000       | ED           | N    | TYPE III BARRICADE   |
| 0102120    | 3               | \$138.23            | \$161,585.75    | 1,169.000         | ED           | N    | TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON                         |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0102120    |                 |                     |                 |                   |              |      | TWO-LANE, TWO-WAY ROADWAYS   |
| 0102150 1  | 67              | \$6.22              | \$540,049.72    | 86,829.000        | ED           | N    | PORTABLE REGULATORY, SIGN  |
| 0102150 2  | 75              | \$7.04              | \$598,921.71    | 85,040.000        | ED           | N    | RADAR SPEED DISPLAY UNIT   |
| 0102909    | 29              | \$31.06             | \$220,146.99    | 7,088.000         | DA           | N    | TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS |
| 0102913 11 | 3               | \$16,909.80         | \$41,107.73     | 2.431             | GM           | N    | REMOVABLE TAPE, BLACK, SOLID 6"  |
| 0102913 12 | 9               | \$4,881.64          | \$93,039.09     | 19.059            | GM           | N    | REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP               |
| 0102913 21 | 40              | \$11,149.56         | \$1,477,115.36  | 132.482           | GM           | N    | REMOVABLE TAPE, WHITE, SOLID 6"  |
| 0102913 22 | 19              | \$4,778.12          | \$101,568.48    | 21.257            | GM           | N    | REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE      |
| 0102913 23 | 16              | \$19.87             | \$36,919.27     | 1,858.000         | LF           | N    | REMOVABLE TAPE, WHITE, 24" STOP BAR  |
| 0102913 24 | 18              | \$8.49              | \$71,659.00     | 8,442.000         | LF           | N    | REMOVABLE TAPE, WHITE, 12" CROSSWALK                                       |
| 0102913 29 | 4               | \$778.55            | \$139,360.00    | 179.000           | EA           | N    | REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW                            |
| 0102913 31 | 37              | \$11,972.74         | \$932,545.00    | 77.889            | GM           | N    | REMOVABLE TAPE, YELLOW, SOLID, 6"  |
| 0102913 32 | 4               | \$3,843.93          | \$2,121.85      | .552              | GM           | N    | REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP              |
| 0103 1100  | 2               | \$474,250.50        | \$948,501.00    | 2.000             | LS           | N    | TEMPORARY WORK STRUCTURE   |
| 0104 1     | 28              | \$8.64              | \$2,085,092.20  | 241,297.000       | SY           | N    | ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS                      |
| 0104 6     | 2               | \$100.76            | \$339,050.00    | 3,365.000         | LF           | N    | TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE                           |
| 0104 7     | 2               | \$5,511.91          | \$33,071.44     | 6.000             | EA           | N    | SEDIMENT BASIN / CONTAINMENT SYSTEM  |
| 0104 9     | 2               | \$3,589.29          | \$21,535.72     | 6.000             | EA           | N    | SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT                              |
| 0104 10 3  | 214             | \$2.56              | \$5,176,800.40  | 2,024,211.000     | LF           | N    | SEDIMENT BARRIER   |
| 0104 11    | 66              | \$6.85              | \$832,478.53    | 121,449.000       | LF           | N    | FLOATING TURBIDITY BARRIER   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount  | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|------------------|-------------------|--------------|------|---|
| 0104 12   | 42              | \$9.84              | \$555,435.23     | 56,460.000        | LF           | N    | STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC                    |
| 0104 15   | 48              | \$4,616.97          | \$1,048,052.50   | 227.000           | EA           | N    | SOIL TRACKING PREVENTION DEVICE                                   |
| 0104 18   | 222             | \$183.37            | \$2,272,744.56   | 12,394.000        | EA           | N    | INLET PROTECTION SYSTEM   |
| 0104 19   | 2               | \$8.61              | \$1,170.82       | 136.000           | SY           | N    | CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL                 |
| 0107 1    | 234             | \$50.37             | \$7,841,455.26   | 155,669.100       | AC           | N    | LITTER REMOVAL  |
| 0107 2    | 231             | \$64.71             | \$8,289,501.71   | 128,109.940       | AC           | N    | MOWING  |
| 0108 1    | 68              | \$15,955.30         | \$1,340,245.47   | 84.000            | EA           | N    | MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING |
| 0108 2    | 54              | \$18,016.81         | \$1,225,142.79   | 68.000            | EA           | N    | MONITOR EXISTING STRUCTURES- VIBRATION MONITORING                 |
| 0108 3    | 4               | \$26,424.83         | \$158,549.00     | 6.000             | EA           | N    | MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING               |
| 0110 1 1  | 250             | \$83,735.32         | \$147,545,143.04 | 1,762.042         | AC           | N    | CLEARING & GRUBBING   |
| 0110 2 2  | 34              | \$25,351.44         | \$1,193,038.78   | 47.060            | AC           | N    | SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN       |
| 0110 3    | 27              | \$77.74             | \$44,548,260.46  | 573,063.000       | SF           | N    | REMOVAL OF EXISTING STRUCTURES/BRIDGES                            |
| 0110 4 10 | 227             | \$48.01             | \$32,073,015.77  | 668,097.000       | SY           | N    | REMOVAL OF EXISTING CONCRETE                                      |
| 0110 7 1  | 45              | \$318.74            | \$145,347.26     | 456.000           | EA           | N    | MAILBOX, F&I SINGLE   |
| 0110 12 1 | 3               | \$440.29            | \$1,306,338.02   | 2,967.000         | SY           | N    | HYDRODEMOLITION, REMOVAL OF DECK SURFACE                          |
| 0110 21   | 41              | \$7.65              | \$782,310.66     | 102,260.000       | LF           | N    | TREE PROTECTION BARRIER   |
| 0110 22   | 38              | \$1,157.40          | \$1,340,273.41   | 1,158.000         | EA           | N    | TREE ROOT AND BRANCH PRUNING                                      |
| 0110 23   | 14              | \$470.16            | \$244,954.61     | 521.000           | EA           | N    | TREE REMOVAL  |
| 0110 71 1 | 1               | \$350.00            | \$94,500.00      | 270.000           | LF           | N    | BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL                          |
| 0110 73   | 3               | \$442.64            | \$254,073.60     | 574.000           | LF           | N    | REMOVE EXISTING BULKHEAD  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount  | Total<br>Quantity | Unit<br>Meas | Obs? | Description                                       |
|------------|-----------------|---------------------|------------------|-------------------|--------------|------|---|
| 0110 82    | 1               | \$20,000.00         | \$2,000.00       | .100              | MB           | N    | REMOVE & DISPOSE OF STRUCTURAL TIMBER             |
| 0110 86    | 3               | \$22,324.76         | \$89,299.02      | 4.000             | LS           | N    | DELIVERY OF SALVAGEABLE MATERIAL TO FDOT          |
| 0120 1     | 178             | \$16.12             | \$39,098,151.54  | 2,424,781.900     | CY           | N    | REGULAR EXCAVATION                                |
| 0120 2 2   | 64              | \$42.94             | \$2,809,858.16   | 65,438.500        | CY           | N    | BORROW EXCAVATION, TRUCK MEASURE                  |
| 0120 4     | 30              | \$24.03             | \$7,990,590.88   | 332,459.600       | CY           | N    | SUBSOIL EXCAVATION                                |
| 0120 5     | 6               | \$13.48             | \$698,345.22     | 51,809.400        | CY           | N    | CHANNEL EXCAVATION                                |
| 0120 6     | 148             | \$28.00             | \$117,744,794.51 | 4,204,582.700     | CY           | N    | EMBANKMENT  |
| 0120 6107  | 1               | \$53.48             | \$47,586.50      | 889.800           | CY           | Y    | EMBANKMENT, SPECIFIED A-3 SOIL                    |
| 0120 71    | 34              | \$45,653.38         | \$1,734,828.44   | 38.000            | LS           | N    | REGULAR EXCAVATION (3-R PROJECTS ONLY)            |
| 0120 72    | 1               | \$139.21            | \$160,202.87     | 1,150.800         | CY           | N    | GRAVEL FILL                                       |
| 0120 73100 | 1               | \$210.00            | \$1,098,510.00   | 5,231.000         | CY           | N    | ULTRA LIGHTWEIGHT AGGREGATE FILL                  |
| 0120 74    | 2               | \$18.05             | \$2,389,689.00   | 132,361.500       | CY           | N    | SURCHARGE EMBANKMENT                              |
| 0121 70    | 5               | \$391.15            | \$659,630.68     | 1,686.400         | CY           | N    | FLOWABLE FILL                                     |
| 0125 3     | 2               | \$213.26            | \$633,801.70     | 2,971.900         | CY           | N    | SELECT BEDDING MATERIAL                           |
| 0141 70    | 2               | \$2,814.81          | \$152,000.00     | 54.000            | AS           | N    | SETTLEMENT PLATE ASSEMBLY                         |
| 0145 1     | 1               | \$3.15              | \$569,583.00     | 180,820.000       | SF           | N    | GEOSYNTHETIC REINFORCED SOIL SLOPE                |
| 0145 2     | 12              | \$6.50              | \$497,811.26     | 76,577.000        | SY           | N    | GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL |
| 0145 3500  | 1               | \$7.49              | \$9,369.99       | 1,251.000         | SY           | Y    | GEOSYNTHETIC REINFORCED EMBANKMENT                |
| 0145 71    | 2               | \$9.70              | \$368,807.65     | 38,032.000        | SY           | N    | REINFORCEMENT GRID FOR SOIL STABILIZATION         |
| 0145 72    | 1               | \$313.23            | \$206,731.80     | 660.000           | SY           | N    | CELLULAR CONFINEMENT FOR SOIL STABILIZATION       |
| 0160 4     | 167             | \$9.30              | \$24,703,518.90  | 2,656,264.000     | SY           | N    | TYPE B STABILIZATION                              |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item     | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0210 1 9 | 1               | \$ .01              | \$19.27         | 1,927.000         | SY           | N    | REWORKING LIMEROCK BASE, 3"  |
| 0285701  | 96              | \$27.64             | \$17,682,762.41 | 639,656.000       | SY           | N    | OPTIONAL BASE, BASE GROUP 01                                       |
| 0285702  | 24              | \$31.33             | \$2,334,772.00  | 74,527.000        | SY           | N    | OPTIONAL BASE, BASE GROUP 02                                       |
| 0285703  | 14              | \$10.95             | \$1,211,664.20  | 110,633.000       | SY           | N    | OPTIONAL BASE, BASE GROUP 03                                       |
| 0285704  | 17              | \$30.27             | \$1,418,767.70  | 46,865.000        | SY           | N    | OPTIONAL BASE, BASE GROUP 04                                       |
| 0285705  | 6               | \$19.81             | \$1,056,144.25  | 53,316.000        | SY           | N    | OPTIONAL BASE, BASE GROUP 05                                       |
| 0285706  | 37              | \$28.37             | \$6,330,935.69  | 223,162.000       | SY           | N    | OPTIONAL BASE, BASE GROUP 06                                       |
| 0285707  | 6               | \$33.43             | \$910,022.74    | 27,219.000        | SY           | N    | OPTIONAL BASE, BASE GROUP 07                                       |
| 0285708  | 8               | \$36.47             | \$1,096,544.17  | 30,067.000        | SY           | N    | OPTIONAL BASE, BASE GROUP 08                                       |
| 0285709  | 84              | \$59.32             | \$30,045,576.01 | 506,535.000       | SY           | N    | OPTIONAL BASE, BASE GROUP 09                                       |
| 0285710  | 28              | \$31.84             | \$9,550,637.86  | 299,930.000       | SY           | N    | OPTIONAL BASE, BASE GROUP 10                                       |
| 0285711  | 36              | \$42.53             | \$14,260,350.72 | 335,327.000       | SY           | N    | OPTIONAL BASE, BASE GROUP 11                                       |
| 0285712  | 23              | \$37.57             | \$8,039,526.53  | 213,992.000       | SY           | N    | OPTIONAL BASE, BASE GROUP 12                                       |
| 0285713  | 12              | \$119.60            | \$1,076,011.83  | 8,997.000         | SY           | N    | OPTIONAL BASE, BASE GROUP 13                                       |
| 0285714  | 3               | \$104.21            | \$432,155.00    | 4,147.000         | SY           | N    | OPTIONAL BASE, BASE GROUP 14                                       |
| 0285715  | 18              | \$113.31            | \$3,334,289.21  | 29,426.000        | SY           | N    | OPTIONAL BASE, BASE GROUP 15                                       |
| 0285723  | 1               | \$71.75             | \$2,360,072.75  | 32,893.000        | SY           | Y    | OPTIONAL BASE- GRADED AGGREGATE, 20" FOR PROJECT<br>222476-1-52-01 |
| 0285759  | 1               | \$145.00            | \$167,185.00    | 1,153.000         | SY           | Y    | OPTIONAL BASE- GRADED AGGREGATE, 18" FOR PROJECT<br>442749-1-52-01 |
| 0285761  | 1               | \$238.00            | \$35,224.00     | 148.000           | SY           | N    | OPTIONAL BASE- GRADED AGGREGATE, 20" THICK, 6" MAXIMUM LIFTS       |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0285765    | 1               | \$65.00             | \$1,569,425.00  | 24,145.000        | SY           | Y    | COMPOSITE BASE- SPECIAL DESIGN, 8" B-12.5 AND 6" LIMEROCK LBR 100 |
| 0285766    | 1               | \$147.88            | \$91,981.36     | 622.000           | SY           | Y    | OPTIONAL BASE- GRADED AGGREGATE, 36" THICK, 6" MAXIMUM LIFTS      |
| 0286 1     | 35              | \$65.78             | \$1,692,276.05  | 25,725.000        | SY           | N    | TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS            |
| 0286 2     | 15              | \$391.07            | \$810,650.70    | 2,072.900         | TN           | N    | TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL      |
| 0327 70 1  | 42              | \$2.49              | \$3,439,995.52  | 1,380,987.000     | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH                   |
| 0327 70 2  | 38              | \$4.21              | \$5,501,839.58  | 1,307,511.000     | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH               |
| 0327 70 3  | 15              | \$5.83              | \$821,098.16    | 140,824.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH               |
| 0327 70 4  | 74              | \$3.71              | \$10,239,215.32 | 2,762,724.000     | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH                   |
| 0327 70 5  | 56              | \$3.56              | \$7,765,107.04  | 2,182,319.000     | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH                   |
| 0327 70 6  | 167             | \$3.87              | \$17,615,524.38 | 4,556,735.000     | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH               |
| 0327 70 7  | 22              | \$4.33              | \$3,870,587.50  | 893,674.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH                   |
| 0327 70 8  | 32              | \$4.08              | \$5,127,561.36  | 1,257,571.000     | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH               |
| 0327 70 9  | 6               | \$9.48              | \$134,887.52    | 14,235.000        | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH               |
| 0327 70 10 | 4               | \$4.00              | \$388,857.40    | 97,286.000        | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH                   |
| 0327 70 11 | 51              | \$3.34              | \$9,824,499.31  | 2,940,711.000     | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH               |
| 0327 70 12 | 24              | \$2.37              | \$2,098,279.63  | 886,145.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH               |
| 0327 70 13 | 12              | \$2.68              | \$1,249,072.19  | 465,241.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH               |
| 0327 70 15 | 17              | \$3.48              | \$3,914,238.50  | 1,124,859.000     | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH               |
| 0327 70 16 | 11              | \$2.05              | \$468,078.44    | 227,879.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH                 |
| 0327 70 17 | 13              | \$4.45              | \$2,695,009.24  | 605,203.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH               |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount  | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|------------------|-------------------|--------------|------|---|
| 0327 70 18 | 4               | \$12.86             | \$131,981.46     | 10,266.000        | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH   |
| 0327 70 19 | 30              | \$4.47              | \$1,197,417.19   | 267,698.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH     |
| 0327 70 20 | 22              | \$4.32              | \$4,680,308.88   | 1,083,215.000     | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH   |
| 0327 70 21 | 2               | \$10.66             | \$127,577.35     | 11,966.000        | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH       |
| 0327 70 22 | 4               | \$5.09              | \$386,640.63     | 76,021.000        | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH   |
| 0327 70 23 | 3               | \$11.00             | \$47,162.57      | 4,288.000         | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 6" AVG DEPTH       |
| 0327 70 26 | 7               | \$5.88              | \$1,253,159.04   | 212,963.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH   |
| 0327 70 27 | 4               | \$6.49              | \$146,540.45     | 22,576.000        | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH   |
| 0327 70 28 | 2               | \$17.26             | \$105,610.30     | 6,119.000         | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 6 3/4" AVG DEPTH   |
| 0327 70 29 | 1               | \$5.20              | \$1,081.60       | 208.000           | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH   |
| 0327 70 34 | 1               | \$34.00             | \$11,866.00      | 349.000           | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 8" AVG DEPTH       |
| 0327 70 40 | 2               | \$34.66             | \$32,958.00      | 951.000           | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 10" AVG DEPTH      |
| 0327 70 42 | 1               | \$11.44             | \$26,895.44      | 2,351.000         | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 7 1/4" AVG DEPTH   |
| 0334 1 12  | 42              | \$156.26            | \$20,577,422.90  | 131,683.500       | TN           | N    | SUPERPAVE ASPHALTIC CONC, TRAFFIC B                   |
| 0334 1 13  | 95              | \$155.48            | \$66,046,334.95  | 424,789.400       | TN           | N    | SUPERPAVE ASPHALTIC CONC, TRAFFIC C                   |
| 0334 1 15  | 23              | \$164.53            | \$25,210,427.31  | 153,224.000       | TN           | N    | SUPERPAVE ASPHALTIC CONC, TRAFFIC E                   |
| 0334 1 52  | 30              | \$176.57            | \$14,920,910.39  | 84,501.900        | TN           | N    | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22      |
| 0334 1 53  | 88              | \$171.28            | \$100,184,857.08 | 584,919.600       | TN           | N    | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22      |
| 0334 1 55  | 39              | \$179.64            | \$120,623,156.58 | 671,480.800       | TN           | N    | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22      |
| 0334 1 57  | 10              | \$226.86            | \$10,211,350.29  | 45,011.900        | TN           | N    | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER |
| 0334 1 59  | 2               | \$188.20            | \$9,068,333.26   | 48,183.600        | TN           | N    | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount  | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|------------------|-------------------|--------------|------|--|
| 0337 7 25  | 63              | \$229.01            | \$81,529,183.84  | 356,010.000       | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22          |
| 0337 7 26  | 3               | \$216.15            | \$3,636,797.12   | 16,825.700        | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER      |
| 0337 7 80  | 13              | \$193.96            | \$6,239,652.94   | 32,169.400        | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22      |
| 0337 7 81  | 36              | \$180.06            | \$29,700,905.51  | 164,950.900       | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22     |
| 0337 7 82  | 33              | \$200.95            | \$26,555,713.04  | 132,150.800       | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22      |
| 0337 7 83  | 139             | \$181.69            | \$128,056,182.88 | 704,800.000       | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22     |
| 0337 7 88  | 21              | \$189.20            | \$20,705,406.30  | 109,436.700       | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22     |
| 0337 7 93  | 9               | \$228.97            | \$6,632,875.42   | 28,967.700        | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER |
| 0337 87101 | 1               | \$276.51            | \$248,305.98     | 898.000           | TN           | N    | ASPHALTIC CONCRETE FRICTION COURSE, FC-7, PG 76-22                 |
| 0339 1     | 103             | \$299.54            | \$10,059,819.49  | 33,584.200        | TN           | N    | MISCELLANEOUS ASPHALT PAVEMENT                                     |
| 0342 1 2   | 1               | \$15.00             | \$384,210.00     | 25,614.000        | SY           | N    | GEOSYNTHETIC INTERLAYER REINFORCEMENT SYSTEM, COMPOSITE FIBERGLASS |
| 0350 3 1   | 6               | \$149.56            | \$110,676.98     | 740.000           | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 6"                                 |
| 0350 3 3   | 2               | \$235.00            | \$7,990.00       | 34.000            | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 7"                                 |
| 0350 3 5   | 3               | \$1,027.71          | \$184,988.00     | 180.000           | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 8"                                 |
| 0350 3 6   | 2               | \$185.98            | \$2,390,457.90   | 12,853.000        | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 8.5"                               |
| 0350 3 7   | 3               | \$131.38            | \$13,108,688.00  | 99,778.000        | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 9"                                 |
| 0350 3 8   | 3               | \$142.95            | \$15,154,740.00  | 106,011.000       | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 9.5"                               |
| 0350 3 9   | 4               | \$134.66            | \$10,460,384.68  | 77,680.000        | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 10"                                |
| 0350 3 10  | 1               | \$300.00            | \$221,400.00     | 738.000           | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 10.5"                              |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0350 3 13  | 6               | \$144.73            | \$2,458,717.86  | 16,988.000        | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 12"                                  |
| 0350 3 17  | 1               | \$390.00            | \$152,490.00    | 391.000           | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 14"                                  |
| 0350 3200  | 1               | \$281.58            | \$211,185.00    | 750.000           | SY           | Y    | CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE WAVE, SKY BLUE, 4" THICK |
| 0350 3201  | 1               | \$281.58            | \$183,027.00    | 650.000           | SY           | Y    | CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE BORDER, TAN, 4" THICK    |
| 0350 3202  | 1               | \$505.40            | \$116,242.00    | 230.000           | SY           | Y    | CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE SURROUND, TAN, 6" THICK  |
| 0350 3203  | 1               | \$128.51            | \$18,890.97     | 147.000           | EA           | Y    | CEMENT CONCRETE, COLOR PAVEMENT, PRECAST TREE GRATE, YELLOW SAND     |
| 0350 5     | 14              | \$3.94              | \$5,019,546.99  | 1,275,334.000     | LF           | N    | CLEANING & SEALING JOINTS- CONCRETE PAVEMENT                         |
| 0350 6     | 2               | \$5.87              | \$27,098.19     | 4,618.000         | LF           | N    | CLEANING & SEALING RANDOM CRACKS- CONCRETE PAVEMENT                  |
| 0350 30 13 | 5               | \$351.22            | \$758,977.25    | 2,161.000         | SY           | N    | CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH                    |
| 0352 70    | 12              | \$5.06              | \$4,656,800.37  | 919,425.000       | SY           | N    | GRINDING CONCRETE PAVEMENT   |
| 0353 70    | 6               | \$1,023.11          | \$21,370,360.89 | 20,887.700        | CY           | N    | CONCRETE PAVEMENT SLAB REPLACEMENT                                   |
| 0370 1     | 2               | \$304.23            | \$303,315.15    | 997.000           | LF           | N    | BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT                |
| 0400 0 11  | 39              | \$1,066.87          | \$3,916,169.81  | 3,670.700         | CY           | N    | CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011                        |
| 0400 0 13  | 2               | \$792.04            | \$14,732.00     | 18.600            | CY           | N    | CONCRETE CLASS NS, STEPS   |
| 0400 1 30  | 4               | \$1,226.73          | \$2,675,125.80  | 2,180.700         | CY           | N    | CONCRETE, CLASS I (SEAL)   |
| 0400 2 1   | 5               | \$1,426.30          | \$7,330,613.50  | 5,139.600         | CY           | N    | CONCRETE CLASS II, CULVERTS  |
| 0400 2 4   | 12              | \$1,429.53          | \$48,228,616.12 | 33,737.400        | CY           | N    | CONC CLASS II, BRIDGE SUPERSTRUCTURE                                 |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0400 2 5   | 2               | \$2,751.74          | \$313,698.00    | 114.000           | CY           | N    | CONCRETE CLASS II, BRIDGE SUBSTRUCTURE  |
| 0400 2 10  | 19              | \$714.25            | \$8,947,296.91  | 12,526.900        | CY           | N    | CONCRETE CLASS II, APPROACH SLABS   |
| 0400 2 11  | 1               | \$1,492.56          | \$50,747.04     | 34.000            | CY           | N    | CONCRETE CLASS II, RETAINING WALLS  |
| 0400 2 12  | 2               | \$1,179.31          | \$13,680.00     | 11.600            | CY           | N    | CONCRETE, CLASS II, TRENCH SLAB   |
| 0400 2 47  | 4               | \$1,613.77          | \$1,061,700.00  | 657.900           | CY           | N    | CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE<br>REDUCING ADMIXTURE |
| 0400 4 1   | 10              | \$2,279.07          | \$27,727,802.99 | 12,166.300        | CY           | N    | CONCRETE CLASS IV, CULVERTS   |
| 0400 4 4   | 11              | \$1,378.75          | \$5,321,570.37  | 3,859.700         | CY           | N    | CONCRETE CLASS IV, SUPERSTRUCTURE   |
| 0400 4 5   | 22              | \$1,805.48          | \$19,995,724.65 | 11,075.000        | CY           | N    | CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE  |
| 0400 4 8   | 6               | \$1,047.09          | \$1,468,021.00  | 1,402.000         | CY           | N    | CONC CLASS IV, BULKHEAD   |
| 0400 4 11  | 4               | \$1,137.75          | \$5,751,108.00  | 5,054.800         | CY           | N    | CONC CLASS IV, RETAINING WALLS  |
| 0400 4 25  | 9               | \$1,504.82          | \$38,776,399.59 | 25,768.200        | CY           | N    | CONCRETE CLASS IV, MASS, SUBSTRUCTURE   |
| 0400 4 47  | 2               | \$1,234.63          | \$1,297,468.50  | 1,050.900         | CY           | N    | CONCRETE CLASS IV, CAST IN PLACE TOPPING WITH SHRINKAGE<br>REDUCING ADMIXTURE |
| 0400 7 1   | 19              | \$7.75              | \$1,052,218.04  | 135,743.000       | SY           | N    | BRIDGE DECK GROOVING  |
| 0400 8 25  | 1               | \$2,500.00          | \$852,500.00    | 341.000           | CY           | N    | CONC CLASS V MASS - SUBSTRUCTURE  |
| 0400 9 1   | 13              | \$7.94              | \$1,032,805.38  | 130,080.000       | SY           | N    | BRIDGE DECK PLANING   |
| 0400 16 25 | 1               | \$4,000.00          | \$2,288,000.00  | 572.000           | CY           | N    | CONCRETE CLASS VI, MASS, SUBSTRUCTURE   |
| 0400 20    | 1               | \$35.40             | \$41,170.20     | 1,163.000         | SY           | N    | GRINDING BRIDGE DECK- REHABILITATION  |
| 0400 32    | 1               | \$5,556.00          | \$100,008.00    | 18.000            | CY           | N    | CONCRETE FOR JOINT REPAIR   |
| 0400 45 5  | 1               | \$115.00            | \$3,910.00      | 34.000            | SY           | N    | REINFORCED CONCRETE, TOLL SITE EQUIPMENT SLAB, 12" THICK                      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0400 60 3 | 1               | \$2,250.00          | \$45,000.00     | 20.000            | LF           | N    | CATHODIC PROTECTION - ELECTRICAL WORK, CONDUIT, WIRING, AND ACCESSORIES |
| 0400 60 4 | 1               | \$75,000.00         | \$75,000.00     | 1.000             | LS           | N    | CATHODIC PROTECTION - ELECTRICAL WORK, EQUIPMENT & INSTRUMENTATION      |
| 0400 72   | 2               | \$62.42             | \$357,837.00    | 5,733.000         | SF           | N    | PRECAST BULKHEAD PANELS   |
| 0400140 1 | 1               | \$11,875.00         | \$237,500.00    | 20.000            | EA           | N    | NEOPRENE PAD REPLACEMENT, BENT/PIER                                     |
| 0400142 9 | 1               | \$125.00            | \$47,750.00     | 382.000           | SF           | N    | CATHODIC PROTECTION SYSTEM, OTHER MATERIAL                              |
| 0400143   | 9               | \$1.97              | \$1,432,227.34  | 727,435.000       | SF           | N    | CLEANING & COATING CONCRETE SURFACE, CLASS 5                            |
| 0400145   | 3               | \$2.61              | \$91,868.50     | 35,205.000        | SF           | N    | CLEANING CONCRETE SURFACE   |
| 0400147   | 10              | \$1,217.38          | \$1,076,286.55  | 884.100           | CF           | N    | COMPOSITE NEOPRENE PADS   |
| 0400148   | 12              | \$1,865.47          | \$498,641.10    | 267.300           | CF           | N    | PLAIN NEOPRENE BEARING PADS   |
| 0400153   | 3               | \$267.86            | \$60,000.00     | 224.000           | CF           | N    | NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB                  |
| 0401 70 1 | 1               | \$5,516.00          | \$1,103.20      | .200              | CF           | N    | RESTORE SPALLED AREAS, EPOXY  |
| 0401 70 2 | 3               | \$573.94            | \$16,300.00     | 28.400            | CF           | N    | RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE         |
| 0401 70 3 | 9               | \$617.11            | \$784,652.84    | 1,271.500         | CF           | N    | RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC                   |
| 0401 70 4 | 3               | \$881.13            | \$132,610.00    | 150.500           | CF           | N    | RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT                            |
| 0401 70 7 | 3               | \$273.41            | \$860,650.86    | 3,147.800         | CF           | N    | RESTORE SPALLED AREAS, SHOTCRETE  |
| 0401 70 9 | 1               | \$2,200.00          | \$11,000.00     | 5.000             | CF           | N    | RESTORE SPALLED AREAS, VERY RAPID HARDENING MORTAR/CONCRETES            |
| 0403 1100 | 1               | \$60.00             | \$217,680.00    | 3,628.000         | SY           | N    | EPOXY CONCRETE OVERLAY FOR CONCRETE BRIDGE DECKS                        |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0403 2100 | 1               | \$1,000.00          | \$10,000.00     | 10.000            | CF           | N    | RESTORE SPALLED AREAS FOR CONCRETE BRIDGE DECKS                          |
| 0405 70 9 | 1               | \$147.50            | \$267,919.00    | 1,816.400         | CF           | N    | LATEX MODIFIED CONCRETE, VERY EARLY STRENGTH                             |
| 0411 1    | 7               | \$779.18            | \$54,542.75     | 70.000            | GA           | N    | EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB                     |
| 0411 2    | 7               | \$235.74            | \$223,006.10    | 946.000           | LF           | N    | CRACKS INJECT & SEAL- STRUCTURES REHAB                                   |
| 0413149   | 1               | \$97.10             | \$15,730.20     | 162.000           | GA           | N    | PENETRANT SEALER   |
| 0413151   | 11              | \$65.80             | \$845,509.00    | 12,849.000        | GA           | N    | METHACRYLATE MONOMER   |
| 0413154   | 12              | \$1.40              | \$1,911,319.80  | 1,365,074.000     | SF           | N    | CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES |
| 0415 1 1  | 15              | \$.29               | \$844,309.98    | 2,946,659.000     | LB           | N    | REINFORCING STEEL- ROADWAY   |
| 0415 1 3  | 8               | \$2.21              | \$1,480,035.88  | 668,389.000       | LB           | N    | REINFORCING STEEL- RETAINING WALL  |
| 0415 1 4  | 24              | \$1.39              | \$14,063,788.62 | 10,105,286.000    | LB           | N    | REINFORCING STEEL - BRIDGE SUPERSTRUCTURE                                |
| 0415 1 5  | 23              | \$1.58              | \$13,372,198.28 | 8,459,141.000     | LB           | N    | REINFORCING STEEL- BRIDGE SUBSTRUCTURE                                   |
| 0415 1 6  | 3               | \$8.67              | \$6,624.60      | 764.000           | LB           | N    | REINFORCING STEEL- MISCELLANEOUS   |
| 0415 1 8  | 5               | \$2.19              | \$189,450.70    | 86,512.000        | LB           | N    | REINFORCING STEEL- BULKHEAD  |
| 0415 1 9  | 21              | \$1.39              | \$3,434,744.69  | 2,474,923.000     | LB           | N    | REINFORCING STEEL- APPROACH SLABS  |
| 0415 2 5  | 2               | \$6.45              | \$119,973.50    | 18,587.000        | LB           | N    | STAINLESS REINFORCING STEEL, SUBSTRUCTURE                                |
| 0415 10 4 | 2               | \$2.72              | \$21,443.00     | 7,874.000         | LF           | N    | FIBER REINFORCED POLYMER BARS, #4 BAR                                    |
| 0415 10 5 | 2               | \$2.89              | \$505,610.00    | 175,147.000       | LF           | N    | FIBER REINFORCED POLYMER BARS, #5 BAR                                    |
| 0415 10 6 | 1               | \$4.00              | \$800.00        | 200.000           | LF           | N    | FIBER REINFORCED POLYMER BARS, #6 BAR                                    |
| 0415 10 8 | 1               | \$5.00              | \$23,080.00     | 4,616.000         | LF           | N    | FIBER REINFORCED POLYMER BARS, #8 BAR                                    |
| 0425 1201 | 21              | \$9,764.64          | \$537,054.96    | 55.000            | EA           | N    | INLETS, CURB, TYPE 9, <10'   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description                       |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|-----------------------------------|
| 0425 1203 | 8               | \$15,345.17         | \$276,213.08    | 18.000            | EA           | N    | INLETS, CURB, TYPE 9, J BOT, <10' |
| 0425 1204 | 2               | \$15,500.00         | \$46,500.00     | 3.000             | EA           | N    | INLETS, CURB, TYPE 9, J BOT, >10' |
| 0425 1205 | 6               | \$6,279.11          | \$62,791.13     | 10.000            | EA           | N    | INLETS, CURB, TYPE 9, PARTIAL     |
| 0425 1211 | 4               | \$8,152.88          | \$138,599.00    | 17.000            | EA           | N    | INLETS, CURB, TYPE 10, <10'       |
| 0425 1213 | 1               | \$12,200.00         | \$24,400.00     | 2.000             | EA           | N    | INLETS, CURB, TYPE 10, J BOT <10' |
| 0425 1215 | 1               | \$5,730.00          | \$17,190.00     | 3.000             | EA           | N    | INLETS, CURB, TYPE 10, PARTIAL    |
| 0425 1311 | 20              | \$11,479.80         | \$1,044,661.48  | 91.000            | EA           | N    | INLETS, CURB, TYPE P-1, <10'      |
| 0425 1315 | 4               | \$8,201.04          | \$49,206.25     | 6.000             | EA           | N    | INLETS, CURB TYPE P-1, PARTIAL    |
| 0425 1321 | 11              | \$13,296.38         | \$305,816.76    | 23.000            | EA           | N    | INLETS, CURB, TYPE P-2, <10'      |
| 0425 1325 | 4               | \$7,365.73          | \$29,462.91     | 4.000             | EA           | N    | INLETS, CURB, TYPE P-2, PARTIAL   |
| 0425 1331 | 18              | \$12,214.80         | \$464,162.29    | 38.000            | EA           | N    | INLETS, CURB, TYPE P-3, <10'      |
| 0425 1335 | 8               | \$7,895.72          | \$94,748.67     | 12.000            | EA           | N    | INLETS, CURB, TYPE P-3, PARTIAL   |
| 0425 1339 | 2               | \$14,140.00         | \$70,700.00     | 5.000             | EA           | N    | INLETS, CURB, TYPE P-3, MODIFY    |
| 0425 1341 | 9               | \$11,968.00         | \$299,199.96    | 25.000            | EA           | N    | INLETS, CURB, TYPE P-4, <10'      |
| 0425 1345 | 6               | \$8,515.57          | \$76,640.11     | 9.000             | EA           | N    | INLETS, CURB, TYPE P-4, PARTIAL   |
| 0425 1349 | 2               | \$17,266.67         | \$51,800.00     | 3.000             | EA           | N    | INLETS, CURB, TYPE P-4, MODIFY    |
| 0425 1351 | 48              | \$9,893.59          | \$2,483,291.29  | 251.000           | EA           | N    | INLETS, CURB, TYPE P-5, <10'      |
| 0425 1352 | 2               | \$14,100.00         | \$28,200.00     | 2.000             | EA           | N    | INLETS, CURB, TYPE P-5, >10'      |
| 0425 1355 | 19              | \$8,916.03          | \$579,542.20    | 65.000            | EA           | N    | INLETS, CURB, TYPE P-5, PARTIAL   |
| 0425 1359 | 2               | \$8,660.00          | \$17,320.00     | 2.000             | EA           | N    | INLETS, CURB, TYPE P-5, MODIFY    |
| 0425 1361 | 32              | \$10,222.01         | \$1,114,199.42  | 109.000           | EA           | N    | INLETS, CURB, TYPE P-6, <10'      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description                        |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|------------------------------------|
| 0425 1365 | 14              | \$9,968.88          | \$239,253.16    | 24.000            | EA           | N    | INLETS, CURB, TYPE P-6, PARTIAL    |
| 0425 1369 | 3               | \$8,099.83          | \$48,599.00     | 6.000             | EA           | N    | INLETS, CURB, TYPE P-6, MODIFY     |
| 0425 1411 | 4               | \$19,968.04         | \$259,584.49    | 13.000            | EA           | N    | INLETS, CURB TYPE J-1, <10'        |
| 0425 1412 | 1               | \$11,336.00         | \$11,336.00     | 1.000             | EA           | N    | INLETS, CURB, TYPE J-1, >10'       |
| 0425 1415 | 1               | \$18,679.62         | \$18,679.62     | 1.000             | EA           | N    | INLETS, CURB, TYPE J-1, PARTIAL    |
| 0425 1421 | 4               | \$12,495.92         | \$49,983.67     | 4.000             | EA           | N    | INLETS, CURB, TYPE J-2, <10'       |
| 0425 1425 | 1               | \$20,105.54         | \$20,105.54     | 1.000             | EA           | N    | INLETS, CURB, TYPE J-2, PARTIAL    |
| 0425 1431 | 4               | \$23,015.23         | \$184,121.82    | 8.000             | EA           | N    | INLETS, CURB, TYPE J-3, <10'       |
| 0425 1432 | 1               | \$27,515.00         | \$55,030.00     | 2.000             | EA           | N    | INLETS, CURB, TYPE J-3, >10'       |
| 0425 1441 | 3               | \$19,161.82         | \$76,647.28     | 4.000             | EA           | N    | INLETS, CURB, TYPE J-4, <10'       |
| 0425 1442 | 1               | \$20,000.00         | \$20,000.00     | 1.000             | EA           | N    | INLETS, CURB, TYPE J-4, >10'       |
| 0425 1451 | 21              | \$16,015.25         | \$912,869.35    | 57.000            | EA           | N    | INLETS, CURB, TYPE J-5, <10'       |
| 0425 1452 | 4               | \$17,534.78         | \$403,300.00    | 23.000            | EA           | N    | INLETS, CURB, TYPE J-5, >10'       |
| 0425 1455 | 7               | \$12,031.36         | \$144,376.30    | 12.000            | EA           | N    | INLETS, CURB, TYPE J-5, PARTIAL    |
| 0425 1459 | 1               | \$16,200.00         | \$16,200.00     | 1.000             | EA           | N    | INLETS, CURB, TYPE J-5, MODIFY     |
| 0425 1461 | 15              | \$17,675.54         | \$459,563.93    | 26.000            | EA           | N    | INLETS, CURB, TYPE J-6, <10'       |
| 0425 1462 | 3               | \$20,033.33         | \$60,100.00     | 3.000             | EA           | N    | INLETS, CURB, TYPE J-6, >10'       |
| 0425 1465 | 4               | \$10,032.73         | \$60,196.36     | 6.000             | EA           | N    | INLETS, CURB, TYPE J-6, PARTIAL    |
| 0425 1471 | 6               | \$11,495.57         | \$252,902.62    | 22.000            | EA           | N    | INLETS, CURB, TYPE 7, <10'         |
| 0425 1473 | 1               | \$29,857.00         | \$59,714.00     | 2.000             | EA           | N    | INLETS, CURB, TYPE 7, J BOT , <10' |
| 0425 1475 | 4               | \$7,608.11          | \$38,040.55     | 5.000             | EA           | N    | INLETS, CURB, TYPE 7, PARTIAL      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0425 1481 | 5               | \$9,133.33          | \$82,200.00     | 9.000             | EA           | N    | INLETS, CURB, TYPE 8, <10'  |
| 0425 1483 | 2               | \$8,500.00          | \$17,000.00     | 2.000             | EA           | N    | INLETS, CURB, TYPE 8, J BOT , <10'                                  |
| 0425 1484 | 1               | \$11,700.00         | \$23,400.00     | 2.000             | EA           | N    | INLETS, CURB, TYPE 8, J BOT ,>10'                                   |
| 0425 1485 | 3               | \$10,411.41         | \$41,645.63     | 4.000             | EA           | N    | INLETS, CURB, TYPE 8, PARTIAL                                       |
| 0425 1501 | 3               | \$8,695.56          | \$26,086.69     | 3.000             | EA           | N    | INLETS, DT BOT, TYPE A, <10'  |
| 0425 1503 | 3               | \$17,219.18         | \$51,657.54     | 3.000             | EA           | N    | INLETS, DT BOT, TYPE A, J BOT, <10'                                 |
| 0425 1509 | 1               | \$12,000.00         | \$156,000.00    | 13.000            | EA           | N    | INLETS, DT BOT, TYPE A, MODIFY                                      |
| 0425 1511 | 4               | \$8,299.29          | \$82,992.92     | 10.000            | EA           | N    | INLETS, DT BOT, TYPE B, <10'  |
| 0425 1513 | 1               | \$12,760.00         | \$12,760.00     | 1.000             | EA           | N    | INLETS, DT BOT, TYPE B, J BOT, <10'                                 |
| 0425 1515 | 3               | \$8,991.68          | \$71,933.45     | 8.000             | EA           | N    | INLETS, DT BOT, TYPE B, PARTIAL                                     |
| 0425 1521 | 55              | \$6,700.75          | \$1,688,589.02  | 252.000           | EA           | N    | INLETS, DT BOT, TYPE C,<10'   |
| 0425 1522 | 1               | \$10,900.00         | \$32,700.00     | 3.000             | EA           | N    | INLETS, DT BOT, TYPE C,>10'   |
| 0425 1523 | 8               | \$12,280.93         | \$159,652.09    | 13.000            | EA           | N    | INLETS, DT BOT, TYPE C,JBOT, <10'                                   |
| 0425 1525 | 18              | \$7,931.33          | \$237,939.82    | 30.000            | EA           | N    | INLETS, DITCH BOTTOM, TYPE C, PARTIAL                               |
| 0425 1529 | 5               | \$5,925.73          | \$88,885.95     | 15.000            | EA           | N    | INLETS, DT BOT, TYPE C, MODIFY                                      |
| 0425 1531 | 11              | \$8,049.96          | \$193,199.00    | 24.000            | EA           | N    | INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'       |
| 0425 1533 | 1               | \$7,752.00          | \$7,752.00      | 1.000             | EA           | N    | INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10' |
| 0425 1535 | 1               | \$6,810.00          | \$13,620.00     | 2.000             | EA           | N    | INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL     |
| 0425 1541 | 34              | \$7,667.57          | \$1,403,164.74  | 183.000           | EA           | N    | INLETS, DT BOT, TYPE D, <10'  |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description                               |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0425 1542 | 1               | \$10,000.00         | \$10,000.00     | 1.000             | EA           | N    | INLETS, DT BOT, TYPE D, >10'              |
| 0425 1543 | 12              | \$13,524.69         | \$1,203,697.02  | 89.000            | EA           | N    | INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' |
| 0425 1544 | 4               | \$16,677.71         | \$200,132.52    | 12.000            | EA           | N    | INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' |
| 0425 1545 | 8               | \$6,800.44          | \$210,813.60    | 31.000            | EA           | N    | INLETS, DITCH BOTTOM, TYPE D, PARTIAL     |
| 0425 1549 | 11              | \$10,160.90         | \$314,987.92    | 31.000            | EA           | N    | INLETS, DT BOT, TYPE D, MODIFY            |
| 0425 1551 | 13              | \$8,076.90          | \$597,690.55    | 74.000            | EA           | N    | INLETS, DT BOT, TYPE E, <10'              |
| 0425 1552 | 1               | \$17,400.00         | \$69,600.00     | 4.000             | EA           | N    | INLETS, DT BOT, TYPE E, >10'              |
| 0425 1553 | 5               | \$14,184.45         | \$99,291.17     | 7.000             | EA           | N    | INLETS, DT BOT, TYPE E, J BOT, <10'       |
| 0425 1554 | 1               | \$19,480.00         | \$136,360.00    | 7.000             | EA           | N    | INLETS, DT BOT, TYPE E, J BOT, >10'       |
| 0425 1555 | 4               | \$10,855.30         | \$43,421.21     | 4.000             | EA           | N    | INLETS, DT BOT, TYPE E, PARTIAL           |
| 0425 1559 | 4               | \$18,289.39         | \$146,315.14    | 8.000             | EA           | N    | INLETS, DT BOT, TYPE E, MODIFY            |
| 0425 1561 | 16              | \$8,608.30          | \$378,765.12    | 44.000            | EA           | N    | INLETS, DT BOT, TYPE F, <10'              |
| 0425 1563 | 3               | \$14,398.63         | \$57,594.51     | 4.000             | EA           | N    | INLETS, DITCH BOTTOM, TYPE F, J BOT, <10' |
| 0425 1565 | 3               | \$5,376.47          | \$91,400.00     | 17.000            | EA           | N    | INLETS, DITCH BOTTOM, TYPE F, PARTIAL     |
| 0425 1569 | 1               | \$11,000.00         | \$66,000.00     | 6.000             | EA           | N    | INLETS, DITCH BOTTOM, TYPE F, MODIFY      |
| 0425 1571 | 4               | \$11,868.56         | \$332,319.56    | 28.000            | EA           | N    | INLETS, DITCH BOTTOM, TYPE G, <10'        |
| 0425 1572 | 2               | \$13,706.08         | \$27,412.16     | 2.000             | EA           | N    | INLETS, DITCH BOTTOM, TYPE G, >10'        |
| 0425 1573 | 1               | \$14,900.00         | \$29,800.00     | 2.000             | EA           | N    | INLETS, DITCH BOTTOM, TYPE G, J BOT, <10' |
| 0425 1579 | 1               | \$11,000.00         | \$55,000.00     | 5.000             | EA           | N    | INLETS, DITCH BOTTOM, TYPE G, MODIFY      |
| 0425 1581 | 5               | \$11,345.05         | \$340,351.45    | 30.000            | EA           | N    | INLETS, DT BOT, TYPE H, <10'              |
| 0425 1582 | 1               | \$17,900.00         | \$17,900.00     | 1.000             | EA           | N    | INLETS, DT BOT, TYPE H, >10'              |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description                                    |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0425 1585 | 2               | \$8,383.61          | \$16,767.22     | 2.000             | EA           | N    | INLETS, DT BOT, TYPE H, PARTIAL                |
| 0425 1589 | 6               | \$19,186.39         | \$172,677.47    | 9.000             | EA           | N    | INLETS, DT BOT, TYPE H, MODIFY                 |
| 0425 1611 | 2               | \$18,517.19         | \$37,034.38     | 2.000             | EA           | N    | INLETS, DITCH BOTTOM, TYPE K, <10'             |
| 0425 1619 | 2               | \$18,900.00         | \$56,700.00     | 3.000             | EA           | N    | INLETS, DITCH BOTTOM, TYPE K, J BOTTOM, MODIFY |
| 0425 1701 | 18              | \$7,758.10          | \$2,870,498.81  | 370.000           | EA           | N    | INLETS, GUTTER, TYPE S, <10'                   |
| 0425 1702 | 4               | \$11,078.94         | \$121,868.31    | 11.000            | EA           | N    | INLETS, GUTTER, TYPE S, >10'                   |
| 0425 1703 | 6               | \$12,078.12         | \$169,093.67    | 14.000            | EA           | N    | INLETS, GUTTER, TYPE S, J BOTTOM <10'          |
| 0425 1704 | 2               | \$16,376.67         | \$49,130.00     | 3.000             | EA           | N    | INLETS, GUTTER, TYPE S, J BOTTOM, >10'         |
| 0425 1705 | 4               | \$6,225.59          | \$118,286.20    | 19.000            | EA           | N    | INLETS, GUTTER, TYPE S, PARTIAL                |
| 0425 1711 | 19              | \$9,939.09          | \$467,137.31    | 47.000            | EA           | N    | INLETS, GUTTER, TYPE V, <10'                   |
| 0425 1713 | 8               | \$14,645.80         | \$219,687.07    | 15.000            | EA           | N    | INLETS, GUTTER, TYPE V, J BOT, <10'            |
| 0425 1714 | 2               | \$20,083.33         | \$120,500.00    | 6.000             | EA           | N    | INLETS, GUTTER, TYPE V, J BOTTOM, >10'         |
| 0425 1715 | 7               | \$8,215.26          | \$106,798.36    | 13.000            | EA           | N    | INLETS, GUTTER, TYPE V, PARTIAL                |
| 0425 1719 | 2               | \$7,780.00          | \$77,800.00     | 10.000            | EA           | N    | INLETS, GUTTER, TYPE V, MODIFY                 |
| 0425 1781 | 3               | \$7,894.66          | \$118,419.87    | 15.000            | EA           | N    | INLETS, MEDIAN BARRIER, TYPE 1, <=10'          |
| 0425 1782 | 1               | \$11,500.00         | \$11,500.00     | 1.000             | EA           | N    | INLETS, MEDIAN BARRIER, TYPE 1, >10'           |
| 0425 1783 | 2               | \$8,564.86          | \$925,004.95    | 108.000           | EA           | N    | INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10'    |
| 0425 1785 | 2               | \$5,312.15          | \$74,370.10     | 14.000            | EA           | N    | INLETS, MEDIAN BARRIER, TYPE 1, PARTIAL        |
| 0425 1790 | 2               | \$8,095.00          | \$323,800.00    | 40.000            | EA           | N    | INLETS, MEDIAN BARRIER, TYPE 2, < =10'         |
| 0425 1792 | 1               | \$13,500.00         | \$13,500.00     | 1.000             | EA           | N    | INLETS, MEDIAN BARRIER, TYPE 2, >10'           |
| 0425 1793 | 2               | \$11,133.33         | \$33,400.00     | 3.000             | EA           | N    | INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10'    |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description                                       |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0425 1799 | 1               | \$15,000.00         | \$15,000.00     | 1.000             | EA           | N    | INLETS, MEDIAN BARRIER, TYPE 2, MODIFY            |
| 0425 1881 | 3               | \$10,418.18         | \$114,600.00    | 11.000            | EA           | N    | INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <=10' |
| 0425 1910 | 22              | \$9,476.31          | \$1,089,775.42  | 115.000           | EA           | N    | INLETS, CLOSED FLUME                              |
| 0425 1921 | 11              | \$9,402.65          | \$2,651,546.88  | 282.000           | EA           | N    | INLETS, ADJACENT BARRIER, <=10'                   |
| 0425 1922 | 2               | \$13,866.67         | \$166,400.00    | 12.000            | EA           | N    | INLETS, ADJACENT BARRIER, >10'                    |
| 0425 1923 | 5               | \$14,634.16         | \$1,624,391.90  | 111.000           | EA           | N    | INLETS, ADJACENT BARRIER, J BOTTOM, < 10'         |
| 0425 1924 | 2               | \$20,040.00         | \$300,600.00    | 15.000            | EA           | N    | INLETS, ADJACENT BARRIER, J BOTTOM, >10'          |
| 0425 1925 | 3               | \$6,845.48          | \$47,918.36     | 7.000             | EA           | N    | INLETS, ADJACENT BARRIER, PARTIAL                 |
| 0425 2 41 | 40              | \$9,128.18          | \$994,972.14    | 109.000           | EA           | N    | MANHOLES, P-7, <10'                               |
| 0425 2 42 | 6               | \$10,916.39         | \$87,331.15     | 8.000             | EA           | N    | MANHOLES, P-7, >10'                               |
| 0425 2 43 | 25              | \$4,444.36          | \$542,211.89    | 122.000           | EA           | N    | MANHOLES, P-7, PARTIAL                            |
| 0425 2 61 | 53              | \$8,084.25          | \$1,754,281.55  | 217.000           | EA           | N    | MANHOLES, P-8, <10'                               |
| 0425 2 62 | 7               | \$12,151.08         | \$206,568.40    | 17.000            | EA           | N    | MANHOLES, P-8, >10'                               |
| 0425 2 63 | 16              | \$5,554.69          | \$166,640.59    | 30.000            | EA           | N    | MANHOLES, P-8, PARTIAL                            |
| 0425 2 71 | 29              | \$13,605.90         | \$1,265,348.98  | 93.000            | EA           | N    | MANHOLES, J-7, <10'                               |
| 0425 2 72 | 9               | \$17,145.93         | \$874,442.60    | 51.000            | EA           | N    | MANHOLES, J-7, >10'                               |
| 0425 2 73 | 8               | \$6,149.67          | \$67,646.41     | 11.000            | EA           | N    | MANHOLES, J-7, PARTIAL                            |
| 0425 2 75 | 2               | \$63,853.19         | \$127,706.38    | 2.000             | EA           | N    | MANHOLES, J-7, >10' CONTROL STRUCTURE             |
| 0425 2 91 | 28              | \$13,756.71         | \$1,141,806.74  | 83.000            | EA           | N    | MANHOLES, J-8, <10'                               |
| 0425 2 92 | 14              | \$23,313.85         | \$1,655,283.10  | 71.000            | EA           | N    | MANHOLES, J-8, >10'                               |
| 0425 2 93 | 6               | \$7,369.25          | \$88,430.96     | 12.000            | EA           | N    | MANHOLES, J-8, PARTIAL                            |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0425 2141  | 1               | \$30,000.00         | \$30,000.00     | 1.000             | EA           | Y    | DRAINAGE MANHOLES, PROJECT 447046-1-52-01, J-7 6' x 5' CONTROL STRUCTURE      |
| 0425 2142  | 1               | \$22,720.00         | \$22,720.00     | 1.000             | EA           | Y    | DRAINAGE MANHOLES, MODIFIED J-7 9' x 4' CONTROL STRUCTURE W/TWO TYPE-1 COVERS |
| 0425 2143  | 1               | \$15,400.00         | \$15,400.00     | 1.000             | EA           | Y    | DRAINAGE MANHOLES, MODIFIED J-7 6' x 4' CONTROL STRUCTURE                     |
| 0425 3 41  | 1               | \$6,080.00          | \$18,240.00     | 3.000             | EA           | N    | JUNCTION BOX, DRAINAGE, P-7, <10'   |
| 0425 3 43  | 5               | \$6,074.76          | \$127,570.00    | 21.000            | EA           | N    | JUNCTION BOX, DRAINAGE, P-7, PARTIAL  |
| 0425 3 61  | 1               | \$22,000.00         | \$22,000.00     | 1.000             | EA           | N    | JUNCTION BOXES, J-7, <10'   |
| 0425 4     | 11              | \$1,915.33          | \$82,358.98     | 43.000            | EA           | N    | INLETS, ADJUST  |
| 0425 5     | 91              | \$1,203.71          | \$1,715,279.83  | 1,425.000         | EA           | N    | MANHOLE, ADJUST   |
| 0425 5 1   | 59              | \$1,479.39          | \$1,294,469.53  | 875.000           | EA           | N    | MANHOLE, ADJUST, UTILITIES  |
| 0425 6     | 74              | \$938.72            | \$1,618,355.34  | 1,724.000         | EA           | N    | VALVE BOXES, ADJUST   |
| 0425 6 1   | 8               | \$641.78            | \$36,581.20     | 57.000            | EA           | N    | METER BOXES, ADJUST   |
| 0425 7     | 5               | \$1,515.33          | \$69,705.06     | 46.000            | EA           | N    | MANHOLE COVER- REPLACE  |
| 0425 10    | 4               | \$5,026.69          | \$80,427.00     | 16.000            | EA           | N    | YARD DRAIN  |
| 0425 11    | 7               | \$5,224.61          | \$83,593.81     | 16.000            | EA           | N    | MODIFY EXISTING DRAINAGE STRUCTURE  |
| 0425 14 1  | 3               | \$600.13            | \$28,806.00     | 48.000            | SF           | N    | GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL                    |
| 0425 15 56 | 2               | \$2,069.19          | \$76,560.00     | 37.000            | EA           | N    | INLET TOP, REPLACE, APRON FOR INLET TOP                                       |
| 0425 82    | 12              | \$1,608.94          | \$69,184.52     | 43.000            | EA           | N    | REPLACE GRATE   |
| 0425100 24 | 1               | \$17,576.00         | \$87,880.00     | 5.000             | EA           | N    | SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT MANHOLE                          |
| 0425100 40 | 1               | \$29,457.00         | \$58,914.00     | 2.000             | EA           | Y    | SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT INLET                            |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0430 94 1  | 5               | \$12.13             | \$74,929.15     | 6,175.000         | LF           | N    | DESILTING PIPE, 0 - 24"   |
| 0430 94 2  | 2               | \$6.58              | \$4,533.04      | 689.000           | LF           | N    | DESILTING PIPE, 25 - 36"  |
| 0430 94 3  | 1               | \$8.00              | \$832.00        | 104.000           | LF           | N    | DESILTING PIPE, 37 - 48"  |
| 0430 94 5  | 1               | \$200.00            | \$132,000.00    | 660.000           | LF           | N    | DESILTING PIPE, 61" OR GREATER                                      |
| 0430173115 | 1               | \$129.45            | \$19,158.60     | 148.000           | LF           | N    | PIPE CULVERT OPTIONAL MATERIAL, ROUND, 15", GUTTER DRAIN            |
| 0430173118 | 4               | \$180.80            | \$503,709.52    | 2,786.000         | LF           | N    | PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN            |
| 0430173130 | 1               | \$185.00            | \$14,060.00     | 76.000            | LF           | N    | PIPE CULVERT OPTIONAL MATERIAL, ROUND, 30", GUTTER DRAIN            |
| 0430174112 | 3               | \$140.83            | \$25,490.00     | 181.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD                       |
| 0430174115 | 7               | \$175.11            | \$42,025.66     | 240.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD                       |
| 0430174118 | 52              | \$183.44            | \$1,248,644.13  | 6,807.000         | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD                       |
| 0430174124 | 26              | \$207.73            | \$481,093.14    | 2,316.000         | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD                       |
| 0430174130 | 7               | \$266.36            | \$88,431.74     | 332.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD                       |
| 0430174136 | 4               | \$285.53            | \$167,320.82    | 586.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD                       |
| 0430174142 | 1               | \$450.00            | \$345,600.00    | 768.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD                       |
| 0430174148 | 2               | \$533.66            | \$48,029.50     | 90.000            | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD                       |
| 0430174160 | 1               | \$660.59            | \$90,500.83     | 137.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 60"SD                       |
| 0430174172 | 1               | \$815.00            | \$381,420.00    | 468.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 72"SD                       |
| 0430174215 | 2               | \$184.31            | \$9,400.00      | 51.000            | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH,<br>15"SD |
| 0430174218 | 29              | \$216.47            | \$959,818.16    | 4,434.000         | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH,<br>18"SD |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0430174224 | 7               | \$289.68            | \$299,238.79    | 1,033.000         | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD |
| 0430174230 | 2               | \$447.68            | \$55,512.00     | 124.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD |
| 0430174236 | 2               | \$746.92            | \$26,142.22     | 35.000            | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD |
| 0430175110 | 1               | \$1,424.00          | \$8,544.00      | 6.000             | LF           | Y    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 10"S/CD                  |
| 0430175112 | 15              | \$136.87            | \$179,979.88    | 1,315.000         | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD                  |
| 0430175115 | 51              | \$168.29            | \$2,054,868.05  | 12,210.000        | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD                  |
| 0430175118 | 105             | \$144.87            | \$16,548,414.62 | 114,230.000       | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD                  |
| 0430175124 | 70              | \$173.17            | \$6,828,014.78  | 39,430.000        | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD                  |
| 0430175130 | 35              | \$260.43            | \$4,646,416.35  | 17,841.000        | LF           | N    | PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD                       |
| 0430175136 | 35              | \$304.34            | \$4,422,696.71  | 14,532.000        | LF           | N    | PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD                       |
| 0430175142 | 13              | \$437.70            | \$5,468,572.75  | 12,494.000        | LF           | N    | PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD                       |
| 0430175148 | 11              | \$432.42            | \$4,271,920.12  | 9,879.000         | LF           | N    | PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD                       |
| 0430175154 | 9               | \$594.88            | \$4,950,570.76  | 8,322.000         | LF           | N    | PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD                       |
| 0430175160 | 6               | \$672.71            | \$4,164,724.58  | 6,191.000         | LF           | N    | PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD                       |
| 0430175166 | 2               | \$1,065.92          | \$5,996,868.64  | 5,626.000         | LF           | N    | PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD                       |
| 0430175172 | 1               | \$1,600.00          | \$3,654,400.00  | 2,284.000         | LF           | N    | PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD                       |
| 0430175215 | 6               | \$294.74            | \$83,116.30     | 282.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD        |
| 0430175218 | 40              | \$222.04            | \$2,250,106.28  | 10,134.000        | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD        |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0430175224 | 14              | \$292.91            | \$508,497.37    | 1,736.000         | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD                     |
| 0430175230 | 6               | \$347.30            | \$932,144.05    | 2,684.000         | LF           | N    | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD                      |
| 0430175236 | 6               | \$423.83            | \$557,761.25    | 1,316.000         | LF           | N    | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD                      |
| 0430175242 | 1               | \$500.00            | \$2,500.00      | 5.000             | LF           | N    | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD                      |
| 0430175248 | 2               | \$833.73            | \$2,466,182.00  | 2,958.000         | LF           | N    | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD                      |
| 0430175254 | 2               | \$981.72            | \$1,260,525.00  | 1,284.000         | LF           | N    | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD                      |
| 0430185118 | 5               | \$2,092.47          | \$4,404,653.80  | 2,105.000         | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" ,<br>STORM AND CROSS DRAIN |
| 0430185124 | 4               | \$1,996.55          | \$6,864,122.45  | 3,438.000         | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24",<br>STORM AND CROSS DRAIN  |
| 0430185130 | 4               | \$1,278.78          | \$2,975,728.08  | 2,327.000         | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30",<br>STORM AND CROSS DRAIN  |
| 0430185136 | 6               | \$2,671.75          | \$6,396,169.12  | 2,394.000         | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36",<br>STORM AND CROSS DRAIN  |
| 0430185142 | 1               | \$2,767.00          | \$3,063,069.00  | 1,107.000         | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42",<br>STORM AND CROSS DRAIN  |
| 0430185148 | 1               | \$960.00            | \$209,280.00    | 218.000           | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48",<br>STORM AND CROSS DRAIN  |
| 0430185154 | 1               | \$6,527.88          | \$4,373,679.60  | 670.000           | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 54",<br>STORM AND CROSS DRAIN  |
| 0430185160 | 2               | \$4,651.15          | \$3,753,480.00  | 807.000           | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 60" ,                          |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0430185160 |                 |                     |                 |                   |              |      | STORM AND CROSS DRAIN   |
| 0430185166 | 1               | \$5,663.66          | \$3,670,051.68  | 648.000           | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 66" ,<br>STORM AND CROSS DRAIN |
| 0430515100 | 2               | \$6,200.00          | \$12,400.00     | 2.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND                         |
| 0430518100 | 10              | \$5,041.93          | \$121,006.29    | 24.000            | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND                         |
| 0430518102 | 1               | \$4,560.23          | \$4,560.23      | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ELLIPTICAL                    |
| 0430518110 | 1               | \$4,467.55          | \$4,467.55      | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 15 DEGREES, ROUND                        |
| 0430518202 | 1               | \$4,500.00          | \$108,000.00    | 24.000            | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 18", DOUBLE, 0 DEGREES, ELLIPTICAL                    |
| 0430524100 | 5               | \$6,070.67          | \$91,060.00     | 15.000            | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND                         |
| 0430524102 | 1               | \$4,778.13          | \$4,778.13      | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ELLIPTICAL                    |
| 0430524200 | 1               | \$5,875.00          | \$11,750.00     | 2.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ROUND                         |
| 0430524220 | 1               | \$6,800.00          | \$13,600.00     | 2.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 30 DEGREES, ROUND                        |
| 0430530100 | 4               | \$8,267.14          | \$57,870.00     | 7.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND                         |
| 0430530400 | 1               | \$11,600.00         | \$11,600.00     | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 30", QUAD, 0 DEGREES, ROUND                           |
| 0430536100 | 5               | \$10,085.23         | \$141,193.18    | 14.000            | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND                         |
| 0430536102 | 1               | \$7,590.00          | \$7,590.00      | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ELLIPTICAL                    |
| 0430536120 | 1               | \$10,300.00         | \$30,900.00     | 3.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 30 DEGREES, ROUND                        |
| 0430536200 | 3               | \$10,450.00         | \$73,150.00     | 7.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND                         |
| 0430536210 | 1               | \$10,115.70         | \$10,115.70     | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 15 DEGREES, ROUND                        |
| 0430536300 | 2               | \$22,600.00         | \$45,200.00     | 2.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 36", TRIPLE, 0 DEGREES, ROUND                         |
| 0430542100 | 2               | \$14,540.00         | \$29,080.00     | 2.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND                         |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0430542200 | 1               | \$18,500.00         | \$18,500.00     | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 42", DOUBLE, 0 DEGREES, ROUND     |
| 0430548130 | 2               | \$13,790.17         | \$27,580.33     | 2.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 45 DEGREES, ROUND    |
| 0430548200 | 1               | \$40,449.36         | \$40,449.36     | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 0 DEGREES, ROUND     |
| 0430548230 | 1               | \$22,300.00         | \$22,300.00     | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 45 DEGREES, ROUND    |
| 0430554100 | 3               | \$25,287.92         | \$151,727.51    | 6.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 54", SINGLE, 0 DEGREES, ROUND     |
| 0430560100 | 1               | \$25,000.00         | \$25,000.00     | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 60", SINGLE, 0 DEGREES, ROUND     |
| 0430572100 | 1               | \$39,000.00         | \$312,000.00    | 8.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 72", SINGLE, 0 DEGREES, ROUND     |
| 0430610025 | 1               | \$6,600.00          | \$13,200.00     | 2.000             | EA           | N    | U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 18"PIPE              |
| 0430610029 | 1               | \$6,300.00          | \$6,300.00      | 1.000             | EA           | N    | U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 24"PIPE              |
| 0430610233 | 1               | \$9,102.03          | \$9,102.03      | 1.000             | EA           | N    | U-ENDWALL, INDEX 261/430-011, 1:3 SLOPE, 30"PIPE              |
| 0430610325 | 1               | \$5,836.97          | \$29,184.85     | 5.000             | EA           | N    | U-ENDWALL, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE              |
| 0430611025 | 1               | \$5,800.00          | \$5,800.00      | 1.000             | EA           | N    | U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 18"PIPE     |
| 0430611029 | 1               | \$7,600.00          | \$7,600.00      | 1.000             | EA           | N    | U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 24"PIPE     |
| 0430611123 | 3               | \$7,864.54          | \$39,322.70     | 5.000             | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE |
| 0430611125 | 7               | \$4,484.03          | \$161,424.92    | 36.000            | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE |
| 0430611129 | 3               | \$6,797.80          | \$20,393.41     | 3.000             | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE |
| 0430611133 | 2               | \$11,231.11         | \$101,080.00    | 9.000             | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 30"PIPE |
| 0430611223 | 1               | \$4,600.00          | \$4,600.00      | 1.000             | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 15"PIPE |
| 0430611225 | 3               | \$3,639.43          | \$61,870.30     | 17.000            | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE |
| 0430611229 | 3               | \$4,993.19          | \$14,979.56     | 3.000             | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 24"PIPE |
| 0430611325 | 8               | \$5,151.07          | \$334,819.53    | 65.000            | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0430611329 | 2               | \$4,375.00          | \$17,500.00     | 4.000             | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 24"PIPE        |
| 0430613123 | 1               | \$5,721.29          | \$5,721.29      | 1.000             | EA           | N    | U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:4 SLOPE,15"PIPE |
| 0430613125 | 1               | \$8,812.64          | \$44,063.20     | 5.000             | EA           | N    | U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:4 SLOPE,18"PIPE |
| 0430613225 | 1               | \$13,635.00         | \$13,635.00     | 1.000             | EA           | N    | U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:3 SLOPE,18"PIPE |
| 0430613233 | 1               | \$7,500.00          | \$7,500.00      | 1.000             | EA           | N    | U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:3 SLOPE,30"PIPE |
| 0430613323 | 2               | \$10,898.54         | \$21,797.08     | 2.000             | EA           | N    | U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:2 SLOPE,15"PIPE |
| 0430613325 | 1               | \$7,859.27          | \$78,592.70     | 10.000            | EA           | N    | U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:2 SLOPE,18"PIPE |
| 0430821 25 | 1               | \$387.19            | \$3,871.90      | 10.000            | EA           | N    | CLEANING & SEALING EXISTING PIPE JOINT, 18" STORM SEWER              |
| 0430821 29 | 2               | \$1,284.51          | \$8,991.56      | 7.000             | EA           | N    | CLEANING & SEALING EXISTING PIPE JOINT, 24" STORM SEWER              |
| 0430821 33 | 2               | \$1,326.97          | \$5,307.88      | 4.000             | EA           | N    | CLEANING & SEALING EXISTING PIPE JOINT, 30" STORM SEWER              |
| 0430821 38 | 1               | \$1,660.00          | \$8,300.00      | 5.000             | EA           | N    | CLEANING & SEALING EXISTING PIPE JOINT, 36" STORM SEWER              |
| 0430821 40 | 1               | \$1,660.00          | \$18,260.00     | 11.000            | EA           | N    | CLEANING & SEALING EXISTING PIPE JOINT, 42", STORM SEWER             |
| 0430821 41 | 1               | \$1,934.00          | \$3,868.00      | 2.000             | EA           | N    | CLEANING & SEALING EXISTING PIPE JOINT, 48", STORM SEWER             |
| 0430821 42 | 1               | \$749.40            | \$9,742.20      | 13.000            | EA           | N    | CLEANING & SEALING EXISTING PIPE JOINT, 54", STORM SEWER             |
| 0430821 43 | 1               | \$874.30            | \$13,988.80     | 16.000            | EA           | N    | CLEANING & SEALING EXISTING PIPE JOINT, 60", STORM SEWER             |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description                                     |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0430830    | 16              | \$426.82            | \$837,165.71    | 1,961.400         | CY           | N    | PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE |
| 0430880 04 | 1               | \$3,000.00          | \$9,000.00      | 3.000             | EA           | N    | FLAP GATES, 49-60"                              |
| 0430886 18 | 1               | \$2,400.00          | \$7,200.00      | 3.000             | EA           | N    | MANATEE GRATE FOR 18" PIPE, UNHINGED            |
| 0430886 24 | 1               | \$2,600.00          | \$7,800.00      | 3.000             | EA           | N    | MANATEE GRATE FOR 24" PIPE, UNHINGED            |
| 0430886 30 | 1               | \$2,200.00          | \$4,400.00      | 2.000             | EA           | N    | MANATEE GRATE FOR 30" PIPE, UNHINGED            |
| 0430886 36 | 2               | \$5,166.67          | \$31,000.00     | 6.000             | EA           | N    | MANATEE GRATE FOR 36", UNHINGED                 |
| 0430886 42 | 1               | \$9,046.86          | \$9,046.86      | 1.000             | EA           | N    | MANATEE GRATE FOR 42" PIPE, UNHINGED            |
| 0430886 54 | 1               | \$8,500.00          | \$8,500.00      | 1.000             | EA           | N    | MANATEE GRATE FOR 54", UNHINGED                 |
| 0430886 60 | 1               | \$5,500.00          | \$5,500.00      | 1.000             | EA           | N    | MANATEE GRATE FOR 60" OR GREATER PIPE, UNHINGED |
| 0430950    | 5               | \$409.38            | \$1,168,244.95  | 2,853.700         | CY           | N    | DESILTING CONCRETE BOX CULVERT                  |
| 0430963 1  | 5               | \$78.99             | \$26,223.06     | 332.000           | LF           | N    | PVC PIPE FOR BACK OF SIDEWALK, 4"               |
| 0430964 6  | 1               | \$132.00            | \$29,964.00     | 227.000           | LF           | N    | PVC PIPE, 8 INCH                                |
| 0430982120 | 1               | \$721.36            | \$721.36        | 1.000             | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 8" CD      |
| 0430982121 | 1               | \$3,500.00          | \$3,500.00      | 1.000             | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 12" CD     |
| 0430982123 | 10              | \$2,486.20          | \$82,044.76     | 33.000            | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 15" CD     |
| 0430982125 | 33              | \$3,208.50          | \$689,827.58    | 215.000           | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 18" CD     |
| 0430982129 | 22              | \$4,467.92          | \$375,305.00    | 84.000            | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 24" CD     |
| 0430982133 | 9               | \$5,744.79          | \$166,598.96    | 29.000            | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 30" CD     |
| 0430982138 | 12              | \$8,580.80          | \$248,843.24    | 29.000            | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 36" CD     |
| 0430982140 | 5               | \$11,703.53         | \$187,256.48    | 16.000            | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 42" CD     |
| 0430982141 | 4               | \$11,180.69         | \$67,084.12     | 6.000             | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 48" CD     |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0430982142 | 2               | \$22,729.01         | \$45,458.01     | 2.000             | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 54" CD               |
| 0430982143 | 3               | \$25,279.24         | \$101,116.96    | 4.000             | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 60" CD               |
| 0430982144 | 2               | \$28,152.04         | \$140,760.19    | 5.000             | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 66" CD               |
| 0430982623 | 1               | \$6,246.59          | \$6,246.59      | 1.000             | EA           | N    | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD |
| 0430982625 | 12              | \$3,491.37          | \$129,180.85    | 37.000            | EA           | N    | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD |
| 0430982629 | 3               | \$4,991.46          | \$34,940.22     | 7.000             | EA           | N    | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD |
| 0430982633 | 1               | \$5,000.00          | \$5,000.00      | 1.000             | EA           | N    | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD |
| 0430982638 | 1               | \$4,050.00          | \$8,100.00      | 2.000             | EA           | N    | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD |
| 0430982641 | 1               | \$20,000.00         | \$40,000.00     | 2.000             | EA           | N    | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD |
| 0430982642 | 1               | \$16,000.00         | \$16,000.00     | 1.000             | EA           | N    | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 54" CD |
| 0430984123 | 11              | \$3,439.93          | \$65,358.69     | 19.000            | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 15" SD               |
| 0430984125 | 61              | \$3,351.97          | \$1,072,629.04  | 320.000           | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 18" SD               |
| 0430984129 | 32              | \$4,287.89          | \$484,531.94    | 113.000           | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 24" SD               |
| 0430984133 | 8               | \$9,818.24          | \$98,182.41     | 10.000            | EA           | N    | MITERED END SECTION , OPTIONAL ROUND, 30" SD              |
| 0430984138 | 7               | \$10,938.51         | \$98,446.59     | 9.000             | EA           | N    | MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN      |
| 0430984140 | 1               | \$12,000.00         | \$48,000.00     | 4.000             | EA           | N    | MITERED END SECTION , OPTIONAL ROUND, 42" SD              |
| 0430984141 | 1               | \$14,764.60         | \$29,529.20     | 2.000             | EA           | N    | MITERED END SECTION , OPTIONAL ROUND, 48" SD              |
| 0430984143 | 1               | \$25,608.91         | \$102,435.64    | 4.000             | EA           | N    | MITERED END SECTION , OPTIONAL ROUND, 60" SD              |
| 0430984623 | 3               | \$2,941.48          | \$11,765.90     | 4.000             | EA           | N    | MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD  |
| 0430984625 | 27              | \$3,469.14          | \$541,186.35    | 156.000           | EA           | N    | MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD    |
| 0430984629 | 7               | \$4,454.02          | \$111,350.42    | 25.000            | EA           | N    | MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD    |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description                                      |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0430984633 | 3               | \$4,342.86          | \$30,400.00     | 7.000             | EA           | N    | MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD   |
| 0430984638 | 3               | \$14,083.15         | \$56,332.60     | 4.000             | EA           | N    | MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD   |
| 0430990    | 1               | \$6,829.88          | \$6,829.88      | 1.000             | EA           | N    | MITERED END SECT, REPLACE GRATE                  |
| 0430991    | 4               | \$1,736.72          | \$38,207.80     | 22.000            | EA           | N    | MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE |
| 0431 1112  | 1               | \$100.17            | \$32,855.76     | 328.000           | LF           | N    | PIPE LINER, CURED IN PLACE, 12"                  |
| 0431 1115  | 6               | \$213.85            | \$339,808.20    | 1,589.000         | LF           | N    | PIPE LINER, CURED IN PLACE, 15"                  |
| 0431 1118  | 9               | \$228.22            | \$503,003.70    | 2,204.000         | LF           | N    | PIPE LINER, CURED IN PLACE, 18"                  |
| 0431 1124  | 8               | \$262.10            | \$619,595.74    | 2,364.000         | LF           | N    | PIPE LINER, CURED IN PLACE, 24"                  |
| 0431 1130  | 5               | \$339.85            | \$341,884.66    | 1,006.000         | LF           | N    | PIPE LINER, CURED IN PLACE, 30"                  |
| 0431 1136  | 2               | \$432.87            | \$174,012.69    | 402.000           | LF           | N    | PIPE LINER, CURED IN PLACE, 36"                  |
| 0431 1142  | 1               | \$405.00            | \$498,150.00    | 1,230.000         | LF           | N    | PIPE LINER, CURED IN PLACE, 42"                  |
| 0431 1148  | 1               | \$567.00            | \$123,039.00    | 217.000           | LF           | N    | PIPE LINER, CURED IN PLACE, 48"                  |
| 0431 1154  | 1               | \$654.04            | \$258,999.84    | 396.000           | LF           | N    | PIPE LINER, CURED IN PLACE, 54"                  |
| 0432 3 1   | 2               | \$2,294.78          | \$18,358.20     | 8.000             | EA           | N    | CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15"       |
| 0432 3 4   | 1               | \$6,788.95          | \$33,944.75     | 5.000             | EA           | N    | CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 24"       |
| 0432 3 5   | 1               | \$8,250.00          | \$8,250.00      | 1.000             | EA           | N    | CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"       |
| 0432 3 11  | 1               | \$7,848.02          | \$7,848.02      | 1.000             | EA           | N    | CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 60"       |
| 0433 1     | 2               | \$8,063.85          | \$24,191.54     | 3.000             | EA           | N    | CHEMICAL GROUT REPAIR, MANHOLE / INLET           |
| 0434 1     | 1               | \$800.00            | \$108,000.00    | 135.000           | CY           | N    | UNDERGROUND EXFILTRATION STORAGE                 |
| 0436 1 1   | 18              | \$546.46            | \$1,084,717.59  | 1,985.000         | LF           | N    | TRENCH DRAIN, STANDARD                           |
| 0440 1 20  | 4               | \$54.44             | \$289,046.15    | 5,309.000         | LF           | N    | UNDERDRAIN, TYPE II                              |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0440 1 50  | 2               | \$131.61            | \$568,555.86    | 4,320.000         | LF           | N    | UNDERDRAIN, TYPE V                                  |
| 0440 70    | 2               | \$5,296.67          | \$15,890.00     | 3.000             | EA           | N    | UNDERDRAIN INSPECTION BOX                           |
| 0440 73 1  | 3               | \$121.58            | \$27,598.44     | 227.000           | LF           | N    | UNDERDRAIN OUTLET PIPE, 4"                          |
| 0440 73 2  | 4               | \$120.20            | \$23,199.00     | 193.000           | LF           | N    | UNDERDRAIN OUTLET PIPE, 6"                          |
| 0440 73 3  | 2               | \$93.71             | \$6,560.00      | 70.000            | LF           | N    | UNDERDRAIN OUTLET PIPE, 8"                          |
| 0443 70 3  | 3               | \$245.93            | \$473,421.00    | 1,925.000         | LF           | N    | FRENCH DRAIN, 18"                                   |
| 0443 70 4  | 13              | \$321.56            | \$4,992,933.53  | 15,527.000        | LF           | N    | FRENCH DRAIN, 24"                                   |
| 0443 70 5  | 2               | \$423.76            | \$197,470.00    | 466.000           | LF           | N    | FRENCH DRAIN, 30"                                   |
| 0443 70 6  | 1               | \$550.00            | \$2,096,050.00  | 3,811.000         | LF           | N    | FRENCH DRAIN, 36"                                   |
| 0443 70 7  | 1               | \$673.00            | \$23,555.00     | 35.000            | LF           | N    | FRENCH DRAIN, 42"                                   |
| 0443 72 10 | 1               | \$47.25             | \$269,372.25    | 5,701.000         | SY           | N    | FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 0-0.9' DEPTH  |
| 0443 72 13 | 1               | \$86.27             | \$9,489.70      | 110.000           | SY           | N    | FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 3-3.9' DEPTH  |
| 0444 72 12 | 1               | \$318.60            | \$108,324.00    | 340.000           | LF           | N    | DEEP WELL CLEANING, 25" AND GREATER                 |
| 0446 1 1   | 9               | \$41.87             | \$2,538,015.61  | 60,615.000        | LF           | N    | EDGEDRAIN DRAINCRETE, STANDARD                      |
| 0446 71 1  | 9               | \$71.18             | \$286,906.80    | 4,031.000         | LF           | N    | EDGEDRAIN OUTLET PIPE, 4"                           |
| 0448 73    | 1               | \$675,000.00        | \$675,000.00    | 1.000             | LS           | N    | PUMPING STATION- DRAINAGE                           |
| 0450 1201  | 1               | \$309.93            | \$133,889.76    | 432.000           | LF           | N    | PREST BEAMS, TYPE II, MODIFIED                      |
| 0450 1701  | 1               | \$905.00            | \$792,780.00    | 876.000           | LF           | Y    | PRESTRESSED BEAMS, BOX BEAM, PROJECT 222476-1-52-01 |
| 0450 2 36  | 6               | \$363.08            | \$5,386,270.00  | 14,835.000        | LF           | N    | PREST BEAMS: FLORIDA-I BEAM 36"                     |
| 0450 2 45  | 1               | \$391.67            | \$2,545,078.16  | 6,498.000         | LF           | N    | PREST BEAMS: FLORIDA-I BEAM 45"                     |
| 0450 2 54  | 5               | \$378.09            | \$12,511,137.44 | 33,090.000        | LF           | N    | PREST BEAMS: FLORIDA-I BEAM 54"                     |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0450 2 63 | 1               | \$412.85            | \$1,706,300.78  | 4,133.000         | LF           | N    | PREST BEAMS: FLORIDA-I BEAM 63"  |
| 0450 2 72 | 3               | \$393.17            | \$9,191,090.71  | 23,377.000        | LF           | N    | PREST BEAMS: FLORIDA-I BEAM 72"  |
| 0450 2 78 | 2               | \$405.76            | \$1,881,900.77  | 4,638.000         | LF           | N    | PREST BEAMS: FLORIDA-I BEAM 78"  |
| 0450 2 84 | 1               | \$445.06            | \$2,719,773.88  | 6,111.000         | LF           | N    | PREST BEAMS: FLORIDA-I BEAM 84"  |
| 0450 8 13 | 1               | \$765.00            | \$474,300.00    | 620.000           | LF           | N    | PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CARBON STEEL, WIDTH 55-57" |
| 0450 8 22 | 2               | \$427.71            | \$2,410,982.00  | 5,637.000         | LF           | N    | PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CARBON STEEL, WIDTH 52-54" |
| 0450 8 34 | 1               | \$518.00            | \$714,322.00    | 1,379.000         | LF           | N    | PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 18" CARBON STEEL, WIDTH 58-60" |
| 0450 8 53 | 1               | \$1,030.75          | \$896,752.50    | 870.000           | LF           | N    | PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CFRP/SS, WIDTH 55-57"      |
| 0450 8 54 | 1               | \$1,000.00          | \$435,000.00    | 435.000           | LF           | N    | PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CFRP/SS, WIDTH 58-60"      |
| 0450 8 62 | 1               | \$710.00            | \$2,468,670.00  | 3,477.000         | LF           | N    | PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CFRP/SS, WIDTH 52-54"      |
| 0450 82   | 1               | \$468.63            | \$1,163,608.29  | 2,483.000         | LF           | N    | BEAM REPAIR  |
| 0450 83 1 | 1               | \$3,500.00          | \$35,000.00     | 10.000            | EA           | N    | BEAM REPAIR, STRAND SPLICES  |
| 0451 70   | 4               | \$5,099.47          | \$5,884,793.76  | 1,154.000         | EA           | N    | PREST SOIL ANCHORS   |
| 0451 70 1 | 3               | \$2,658.59          | \$263,200.00    | 99.000            | EA           | N    | PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST                                      |
| 0451 70 2 | 3               | \$2,563.73          | \$130,750.00    | 51.000            | EA           | N    | PRESTRESSED SOIL ANCHOR, CREEP TEST  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0455 2 10  | 1               | \$164.00            | \$1,600,476.00  | 9,759.000         | LF           | Y    | COATED TIMBER PILING FOR PEDESTRIAN BOARDWALK, PROJECT 426179-1-52-01  |
| 0455 2 11  | 1               | \$225.00            | \$41,625.00     | 185.000           | LF           | Y    | TIMBER TEST PILE FOR PEDESTRIAN BOARDWALK, PROJECT 426179-1-52-01  |
| 0455 2 13  | 1               | \$100.00            | \$30,000.00     | 300.000           | LF           | Y    | TREATED TIMBER PILING, PROJECT 448451-1-52-01  |
| 0455 2 14  | 1               | \$110.00            | \$149,160.00    | 1,356.000         | LF           | Y    | TREATED TIMBER PILING FOR PEDESTRIAN BOARDWALK, PROJECT 439999-3-52-01   |
| 0455 34 3  | 7               | \$212.71            | \$4,635,666.45  | 21,793.000        | LF           | N    | PRESTRESSED CONCRETE PILING, 18" SQ  |
| 0455 34 5  | 8               | \$224.13            | \$25,768,041.00 | 114,971.000       | LF           | N    | PRESTRESSED CONCRETE PILING, 24" SQ  |
| 0455 34 25 | 1               | \$670.00            | \$1,306,500.00  | 1,950.000         | LF           | N    | PRESTRESSED CONCRETE PILING, 24" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING                                  |
| 0455 34400 | 2               | \$174.13            | \$1,339,919.50  | 7,695.000         | LF           | Y    | PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18"   |
| 0455 34402 | 1               | \$304.92            | \$579,348.00    | 1,900.000         | LF           | Y    | PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 24"   |
| 0455 34405 | 1               | \$260.00            | \$1,132,560.00  | 4,356.000         | LF           | Y    | PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18" W/FRP OR STAINLESS STEEL STRAND AND REINFORCING |
| 0455 35 4  | 1               | \$145.00            | \$206,770.00    | 1,426.000         | LF           | N    | STEEL PILING, HP 12 X 53   |
| 0455 35 6  | 1               | \$100.00            | \$96,100.00     | 961.000           | LF           | N    | STEEL PILING, HP 14 X 89   |
| 0455 35 8  | 1               | \$239.04            | \$290,433.60    | 1,215.000         | LF           | N    | STEEL PILING, HP 14 X 117  |
| 0455 35 11 | 1               | \$50.00             | \$72,600.00     | 1,452.000         | LF           | N    | STEEL PILING, HP 12 X 74   |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0455 35 36 | 1               | \$890.00            | \$811,680.00    | 912.000           | LF           | N    | STEEL PILING, 36" DIA. PIPE                                |
| 0455 35116 | 1               | \$5,823.53          | \$1,287,000.13  | 221.000           | LF           | Y    | STEEL PILING, HP 18 X 204                                  |
| 0455 35206 | 1               | \$177.99            | \$3,057,868.20  | 17,180.000        | LF           | Y    | STEEL PILING, HP 14 X 89 WITH 100% DYNAMIC LOAD TESTING    |
| 0455 35221 | 1               | \$336.56            | \$2,600,262.56  | 7,726.000         | LF           | Y    | STEEL PILING, 20" DIA. PIPE WITH 100% DYNAMIC LOAD TESTING |
| 0455 39 10 | 1               | \$180.00            | \$3,289,320.00  | 18,274.000        | LF           | N    | MICROPILES, FURNISH AND INSTALL, 10"                       |
| 0455 81102 | 1               | \$7,000.00          | \$294,000.00    | 42.000            | EA           | N    | CATHODIC PROTECTION, F&I, PIER, ZINC ANODE ASSEMBLY        |
| 0455 87    | 4               | \$4,342.85          | \$1,159,540.00  | 267.000           | EA           | N    | ANCHOR BAR, STEEL  |
| 0455 88 4  | 1               | \$2,264.16          | \$1,245,285.80  | 550.000           | LF           | N    | DRILLED SHAFT, 42" DIA                                     |
| 0455 88 5  | 1               | \$10,776.56         | \$635,816.92    | 59.000            | LF           | N    | DRILLED SHAFT, 48" DIA                                     |
| 0455 88 6  | 1               | \$2,565.95          | \$8,880,756.42  | 3,461.000         | LF           | N    | DRILLED SHAFT, 60" DIA                                     |
| 0455 88 7  | 1               | \$7,323.87          | \$922,806.99    | 126.000           | LF           | N    | DRILLED SHAFT, 72" DIA                                     |
| 0455 88 9  | 1               | \$3,428.43          | \$1,913,062.83  | 558.000           | LF           | N    | DRILLED SHAFT, 66" DIA                                     |
| 0455101 1  | 1               | \$511,750.00        | \$2,558,750.00  | 5.000             | EA           | N    | TEST LOAD, BIDIRECTIONAL CELL, LESS THAN FIVE CELLS        |
| 0455108110 | 1               | \$687.00            | \$506,319.00    | 737.000           | LF           | Y    | STEEL CASING FOR FUTURE PILE, 48"                          |
| 0455111    | 1               | \$86.25             | \$62,531.25     | 725.000           | LF           | N    | CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION                  |
| 0455112 24 | 1               | \$156.80            | \$2,743,843.20  | 17,499.000        | LF           | N    | AUGER GROUTED PILE, 24" DIAMETER                           |
| 0455112100 | 1               | \$2,000.00          | \$72,000.00     | 36.000            | LF           | Y    | AUGER GROUTED PILE, 24" DIAMETER, PROJECT 440550-1-52-01   |
| 0455113 24 | 3               | \$568.43            | \$1,746,207.00  | 3,072.000         | LF           | N    | AUGER CAST PILE FOR BRIDGES, 24" DIAMETER                  |
| 0455113 30 | 1               | \$780.00            | \$10,826,400.00 | 13,880.000        | LF           | N    | AUGER CAST PILE FOR BRIDGES, 30" DIAMETER                  |
| 0455119103 | 4               | \$157,905.64        | \$1,105,339.50  | 7.000             | EA           | N    | LOAD TEST-STATIC, COMPRESSION, 101-600 TONS                |
| 0455119104 | 1               | \$150,000.00        | \$150,000.00    | 1.000             | EA           | N    | LOAD TEST-STATIC, COMPRESSION, 601-1200 TONS               |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0455119203 | 1               | \$150,000.00        | \$150,000.00    | 1.000             | EA           | N    | LOAD TEST-STATIC, TENSION, 101-600 TONS   |
| 0455119301 | 1               | \$280,110.00        | \$560,220.00    | 2.000             | EA           | N    | LOAD TEST-STATIC, LATERAL, 0-50 TONS  |
| 0455122 4  | 1               | \$885.50            | \$487,025.00    | 550.000           | LF           | N    | EXCAVATION UNCLASSIFIED SHAFT, 42" DIA  |
| 0455122 5  | 1               | \$862.50            | \$50,887.50     | 59.000            | LF           | N    | EXCAVATION UNCLASSIFIED SHAFT, 48" DIA  |
| 0455122 6  | 1               | \$976.82            | \$3,382,724.20  | 3,463.000         | LF           | N    | EXCAVATION UNCLASSIFIED SHAFT, 60" DIA  |
| 0455122 7  | 1               | \$1,380.00          | \$173,880.00    | 126.000           | LF           | N    | EXCAVATION UNCLASSIFIED SHAFT, 72" DIA  |
| 0455122 9  | 1               | \$1,445.65          | \$863,051.86    | 597.000           | LF           | N    | EXCAVATION UNCLASSIFIED SHAFT, 66" DIA  |
| 0455133 2  | 11              | \$42.13             | \$30,702,914.87 | 728,818.000       | SF           | N    | SHEET PILING STEEL, TEMPORARY-CRITICAL  |
| 0455133 3  | 9               | \$44.48             | \$18,026,824.60 | 405,237.000       | SF           | N    | SHEET PILING STEEL, F&I PERMANENT   |
| 0455133 10 | 1               | \$114.42            | \$1,401,330.37  | 12,247.000        | SF           | N    | SOLDIER PILE WALL, TEMPORARY-CRITICAL, STEEL H-PILES WITH<br>TIMBER LAGGING                 |
| 0455133207 | 1               | \$336.75            | \$2,872,140.75  | 8,529.000         | SF           | Y    | STEEL SHEET PILING, COMBINATION WALL WITH KING PILES, PROJECT<br>428358-4-52-01             |
| 0455143 3  | 8               | \$381.75            | \$1,724,725.60  | 4,518.000         | LF           | N    | TEST PILES-PRESTRESSED CONCRETE, 18" SQ   |
| 0455143 5  | 8               | \$512.51            | \$7,265,368.27  | 14,176.000        | LF           | N    | TEST PILES-PRESTRESSED CONCRETE, 24" SQ   |
| 0455143 23 | 1               | \$600.00            | \$381,600.00    | 636.000           | LF           | N    | TEST PILES-PRESTRESSED CONCRETE, 18" SQ W/ FRP OR STAINLESS<br>STEEL STRAND AND REINFORCING |
| 0455143 25 | 1               | \$665.00            | \$309,225.00    | 465.000           | LF           | N    | TEST PILES-PRESTRESSED CONCRETE, 24" SQ W/ FRP OR STAINLESS<br>STEEL STRAND AND REINFORCING |
| 0455144 6  | 2               | \$226.02            | \$491,603.25    | 2,175.000         | LF           | N    | TEST PILES - STEEL, HP 14 x 89  |
| 0455144 21 | 1               | \$385.64            | \$571,518.48    | 1,482.000         | LF           | N    | TEST PILES - STEEL, 20" DIA PIPE  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0455144 36 | 1               | \$1,004.31          | \$286,228.35    | 285.000           | LF           | N    | TEST PILES - STEEL, 36" DIA PIPE   |
| 0455147 1  | 1               | \$2,875.00          | \$14,375.00     | 5.000             | EA           | N    | THERMAL INTEGRITY TESTING, UP TO 4' SHAFT DIAMETER                                 |
| 0455147 2  | 1               | \$3,093.10          | \$179,399.98    | 58.000            | EA           | N    | THERMAL INTEGRITY TESTING, 4.5-6" SHAFT DIAMETER                                   |
| 0455148    | 2               | \$1,096.00          | \$60,280.00     | 55.000            | EA           | N    | THERMAL INTEGRITY TESTING FOR AUGER CAST PILES                                     |
| 0455148902 | 1               | \$1,320.00          | \$521,400.00    | 395.000           | EA           | Y    | THERMAL INTEGRITY TESTING FOR AUGER CAST PILES, PROJECT<br>436565-1-52-01          |
| 0457 1 22  | 1               | \$1,250.00          | \$418,750.00    | 335.000           | LF           | N    | STANDARD INTEGRAL PILE JACKET, STRUCTURAL, 16.1 to 30.0"                           |
| 0458 1 11  | 22              | \$91.27             | \$1,127,517.92  | 12,354.000        | LF           | N    | BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED<br>JOINT WITH BACKER ROD |
| 0458 1 12  | 2               | \$582.54            | \$567,397.68    | 974.000           | LF           | N    | BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL                      |
| 0458 1 14  | 2               | \$2,163.26          | \$1,204,933.87  | 557.000           | LF           | N    | BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I FINGER<br>JOINT                 |
| 0458 1 21  | 34              | \$89.97             | \$1,266,669.30  | 14,079.000        | LF           | N    | BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT<br>WITH BACKER ROD       |
| 0458 1 22  | 1               | \$925.00            | \$117,475.00    | 127.000           | LF           | N    | BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL                            |
| 0458 1 24  | 2               | \$3,950.76          | \$2,030,692.00  | 514.000           | LF           | N    | BRIDGE DECK EXPANSION JOINT, REHABILITATION, FINGER JOINT                          |
| 0458 1 25  | 1               | \$295.00            | \$23,895.00     | 81.000            | LF           | N    | BRIDGE DECK EXPANSION JOINT, REHABILITATION, COMPRESSION<br>ELASTOMERIC            |
| 0458 2     | 20              | \$1,039.38          | \$1,204,120.21  | 1,158.500         | CF           | N    | POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT                                     |
| 0459 71    | 6               | \$17.65             | \$224,043.63    | 12,692.000        | SY           | N    | PILES, POLYETHYLENE SHEETING   |
| 0460 1 1   | 1               | \$35.00             | \$42,875.00     | 1,225.000         | LB           | N    | STRUCT STEEL- REHAB, CARBON  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0460 1 11 | 1               | \$200.00            | \$2,800.00      | 14.000            | LB           | N    | STRUCTURAL STEEL REHAB- SCREWS,BOLTS & WASHER ASSEMBLIES        |
| 0460 1 13 | 2               | \$55.53             | \$190,860.00    | 3,437.000         | LB           | N    | STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES           |
| 0460 1 15 | 6               | \$15.39             | \$876,029.00    | 56,935.000        | LB           | N    | STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS                |
| 0460 2 1  | 3               | \$5.57              | \$4,859,782.40  | 872,931.000       | LB           | N    | STRUCT STEEL, CARBON  |
| 0460 2 2  | 4               | \$4.95              | \$89,571,022.10 | 18,087,309.000    | LB           | N    | STRUCT STEEL, LOW ALLOY   |
| 0460 2 15 | 2               | \$2.74              | \$724,041.79    | 264,445.000       | LB           | N    | STRUCT STEEL, MISCELLANEOUS                                     |
| 0460 2 20 | 1               | \$3.57              | \$34,834,872.26 | 9,752,003.000     | LB           | N    | STRUCT STEEL - NEW/WIDENING, WEATHERING                         |
| 0460 6 2  | 1               | \$15.00             | \$78,975.00     | 5,265.000         | LB           | N    | LADDERS & PLATFORMS, REHAB                                      |
| 0460 7    | 1               | \$506.00            | \$856,152.00    | 1,692.000         | SF           | N    | PREFABRICATED STEEL PEDESTRIAN BRIDGE                           |
| 0460 60 1 | 1               | \$1,000,000.00      | \$1,000,000.00  | 1.000             | LS           | Y    | BRIDGE CABLE SYSTEM, WIRE ROPE ASSEMBLY, PROJECT 447046-1-52-01 |
| 0460 60 2 | 1               | \$300,000.00        | \$300,000.00    | 1.000             | LS           | Y    | BRIDGE DECK DAMPING SYSTEM, PROJECT 447046-1-52-01              |
| 0460 71 1 | 4               | \$317.68            | \$729,066.87    | 2,295.000         | LF           | N    | METAL TRAFFIC RAILING, THRIE BEAM RETROFIT                      |
| 0460 71 2 | 1               | \$1,150.00          | \$2,464,450.00  | 2,143.000         | LF           | N    | METAL TRAFFIC RAILING, STEEL POST AND RAIL                      |
| 0460 71 4 | 4               | \$184.66            | \$861,994.52    | 4,668.000         | LF           | N    | METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT                |
| 0460 72 1 | 1               | \$190.00            | \$524,590.00    | 2,761.000         | LF           | N    | THRIE BEAM PANEL RETROFIT, CONCRETE HANDRAIL                    |
| 0460 81   | 1               | \$75.00             | \$40,200.00     | 536.000           | EA           | N    | RIVETS - HIGH STRENGTH BOLTS, REPLACEMENT                       |
| 0460 94   | 3               | \$397.75            | \$88,300.00     | 222.000           | LF           | N    | STRUCTURAL STEEL REPAIR- WELDS                                  |
| 0460 95   | 1               | \$30.00             | \$121,980.00    | 4,066.000         | LB           | N    | STRUCTURAL STEEL REPAIR   |
| 0460112   | 1               | \$1,000.00          | \$24,000.00     | 24.000            | EA           | N    | ANCHOR BOLT REPLACEMENT   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0461113 13 | 1               | \$24,500.00         | \$24,500.00     | 1.000             | EA           | N    | MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 501- 750KIPS            |
| 0461113 14 | 1               | \$24,500.00         | \$49,000.00     | 2.000             | EA           | N    | MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 751-1000KIPS            |
| 0461113 15 | 1               | \$34,500.00         | \$138,000.00    | 4.000             | EA           | N    | MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1000-1250 KIPS          |
| 0461113 16 | 2               | \$30,784.53         | \$277,060.80    | 9.000             | EA           | N    | MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1251-1500 KIPS          |
| 0461113 17 | 1               | \$35,000.00         | \$35,000.00     | 1.000             | EA           | N    | MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1501-1750 KIPS          |
| 0461113 18 | 1               | \$42,000.00         | \$42,000.00     | 1.000             | EA           | N    | MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1751-2000 KIPS          |
| 0461113 19 | 1               | \$42,000.00         | \$42,000.00     | 1.000             | EA           | N    | MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, >= 2001KIPS             |
| 0461114 12 | 1               | \$25,000.00         | \$675,000.00    | 27.000            | EA           | N    | MULTIROTATIONAL BEARING ASSEM EXP, F&I, 251- 500KIPS              |
| 0461114 13 | 1               | \$27,000.00         | \$270,000.00    | 10.000            | EA           | N    | MULTIROTATIONAL BEARING ASSEM EXP, F&I, 501- 750KIPS              |
| 0461114 14 | 2               | \$37,097.56         | \$296,780.44    | 8.000             | EA           | N    | MULTIROTATIONAL BEARING ASSEM EXP, F&I, 751- 1000KIPS             |
| 0461114 15 | 2               | \$38,834.71         | \$1,009,702.44  | 26.000            | EA           | N    | MULTIROTATIONAL BEARING ASSEM-EXPANSION, F&I, 1000-1250KIPS       |
| 0461114 16 | 1               | \$37,500.00         | \$600,000.00    | 16.000            | EA           | N    | MULTIROTATIONAL BEARING ASSEM-EXPANSION, F&I, 1251-1500KIPS       |
| 0461114 17 | 1               | \$25,500.00         | \$76,500.00     | 3.000             | EA           | N    | MULTIROTATIONAL BEARING ASSEM-EXPANSION, F&I, 1501-1750KIP        |
| 0461114 18 | 1               | \$45,000.00         | \$45,000.00     | 1.000             | EA           | N    | MULTIROTATIONAL BEARING ASSEM-EXPANSION, F&I, 1751-2000KIP        |
| 0461114 19 | 1               | \$44,000.00         | \$176,000.00    | 4.000             | EA           | N    | MULTIROTATIONAL BEARING ASSEM-EXPANSION, F&I, >=2001KIPS          |
| 0462 2 23  | 4               | \$35.22             | \$1,767,695.21  | 50,191.000        | LB           | N    | POST TENSIONING TENDONS, SUBSTRUCTURE STRAND FLEXIBLE FILLER      |
| 0465 2105  | 1               | \$130,000.00        | \$260,000.00    | 2.000             | AS           | N    | MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPAN LOCKS |
| 0465 2107  | 1               | \$10,000.00         | \$40,000.00     | 4.000             | EA           | N    | MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I COUPLINGS  |
| 0465 2160  | 1               | \$108,836.00        | \$217,672.00    | 2.000             | LS           | N    | MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, FURNISH &      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0465 2160 |                 |                     |                 |                   |              |      | INSTALL OTHER MACHINERY COMPONENTS  |
| 0465 2405 | 1               | \$55,000.00         | \$330,000.00    | 6.000             | AS           | N    | MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPAN LOCKS                      |
| 0465 2408 | 1               | \$62,000.00         | \$186,000.00    | 3.000             | LS           | N    | MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, LIVE LOAD SHOES                 |
| 0465 2460 | 1               | \$220,000.00        | \$220,000.00    | 1.000             | LS           | N    | MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, OTHER MACHINERY COMPONENTS      |
| 0465 2508 | 2               | \$68,000.00         | \$204,000.00    | 3.000             | LS           | N    | MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES               |
| 0465 2605 | 1               | \$15,000.00         | \$30,000.00     | 2.000             | AS           | N    | MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, SPAN LOCKS |
| 0465 2607 | 1               | \$2,000.00          | \$8,000.00      | 4.000             | EA           | N    | MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, COUPLINGS  |
| 0465 3 17 | 2               | \$200.00            | \$32,000.00     | 160.000           | EA           | N    | MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS   |
| 0465 3 50 | 3               | \$7,636.36          | \$84,000.00     | 11.000            | EA           | N    | MOVABLE BRIDGE COUNTERWEIGHT, ADJUST  |
| 0465 3 96 | 2               | \$3,000.00          | \$132,000.00    | 44.000            | EA           | N    | MOVABLE BRIDGE COUNTERWEIGHT, CLEAN, POCKETS  |
| 0465 20   | 3               | \$133.13            | \$85,200.00     | 640.000           | DA           | N    | MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR                                       |
| 0465 21   | 3               | \$1,181.25          | \$756,000.00    | 640.000           | DA           | N    | MOVABLE BRIDGE OPERATOR   |
| 0465 71 3 | 3               | \$33,066.00         | \$132,264.00    | 4.000             | LS           | N    | MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C   |
| 0470 1    | 7               | \$10,183.03         | \$1,481,630.46  | 145.500           | MB           | N    | TREATED TIMBER, STRUCTURAL  |
| 0470 1 5  | 1               | \$29,000.00         | \$191,400.00    | 6.600             | MB           | Y    | GLUE-LAMINATED TREATED TIMBER BEAM, STRUCTURAL, PROJECT   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0470 1 5   |                 |                     |                 |                   |              |      | 426179-1-52-01  |
| 0504 1 1   | 1               | \$300.00            | \$61,500.00     | 205.000           | SF           | N    | ROADWAY FLOOR, STEEL, 5" OPEN                                   |
| 0506 2     | 5               | \$295.44            | \$2,136,616.28  | 7,232.000         | LF           | N    | BRIDGE DRAINAGE PIPE  |
| 0506 3     | 5               | \$5,194.63          | \$202,590.73    | 39.000            | EA           | N    | BRIDGE DRAINS   |
| 0507 70    | 1               | \$250.00            | \$446,000.00    | 1,784.000         | SF           | N    | ALUMINUM SIDEWALK FLOOR   |
| 0508 2 1   | 1               | \$81,247.04         | \$487,482.24    | 6.000             | AS           | N    | MOVABLE BRIDGE GATE, F&I  |
| 0508 2 6   | 1               | \$5,000.00          | \$20,000.00     | 4.000             | AS           | N    | MOVABLE BRIDGE GATE, REMOVE & DISPOSE                           |
| 0508 4     | 3               | \$344,003.19        | \$2,064,019.15  | 6.000             | LS           | N    | MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION             |
| 0508 72 1  | 1               | \$294,896.61        | \$294,896.61    | 1.000             | AS           | N    | MOVABLE BRIDGE EMERGENCY GENERATOR , FURNISH & INSTALL          |
| 0508 72 4  | 1               | \$16,008.18         | \$16,008.18     | 1.000             | AS           | N    | MOVABLE BRIDGE EMERGENCY GENERATOR , REMOVE                     |
| 0508 76 4  | 1               | \$57,230.00         | \$57,230.00     | 1.000             | LS           | N    | MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , REMOVE      |
| 0508 77 1  | 1               | \$202,213.06        | \$202,213.06    | 1.000             | EA           | N    | MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I          |
| 0508 78 1  | 3               | \$34,463.17         | \$206,779.00    | 6.000             | LS           | N    | MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I          |
| 0508 78 4  | 3               | \$3,026.00          | \$18,156.00     | 6.000             | LS           | N    | MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE       |
| 0508 79 1  | 1               | \$321,198.36        | \$321,198.36    | 1.000             | EA           | N    | MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, F&I                       |
| 0508 79 4  | 1               | \$9,558.00          | \$9,558.00      | 1.000             | EA           | N    | MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, REMOVE                    |
| 0508 80 1  | 1               | \$30,851.10         | \$123,404.40    | 4.000             | EA           | N    | MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, F&I                         |
| 0508 80 4  | 1               | \$25,000.00         | \$100,000.00    | 4.000             | EA           | N    | MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, REMOVE                      |
| 0508 82 5  | 1               | \$173,460.00        | \$173,460.00    | 1.000             | EA           | N    | MOVABLE BRIDGE-REHAB, CONTROL PANEL - MOTOR CONTROLLER, REPLACE |
| 0508 83205 | 1               | \$358,838.00        | \$358,838.00    | 1.000             | EA           | N    | MOVABLE BRIDGE INTEGRATED DRIVE SYSTEM, REPLACE, 81-115 KW      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0510 1    | 1               | \$84,000.00         | \$84,000.00     | 1.000             | LS           | N    | NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM                                       |
| 0510 1 1  | 1               | \$150,000.00        | \$150,000.00    | 1.000             | LS           | N    | NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM, SOLAR                                |
| 0515 1 1  | 6               | \$156.55            | \$42,894.06     | 274.000           | LF           | N    | PIPE HANDRAIL - GUIDERAIL, STEEL  |
| 0515 1 2  | 44              | \$75.75             | \$1,047,480.71  | 13,829.000        | LF           | N    | PIPE HANDRAIL - GUIDERAIL, ALUMINUM   |
| 0515 1 42 | 3               | \$38.29             | \$10,529.00     | 275.000           | LF           | N    | PIPE HANDRAIL - GUIDERAIL, RELOCATE, ALUMINUM                                 |
| 0515 2111 | 3               | \$91.62             | \$172,161.44    | 1,879.000         | LF           | N    | PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1                                  |
| 0515 2211 | 4               | \$115.23            | \$873,571.05    | 7,581.000         | LF           | N    | PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1                               |
| 0515 2212 | 1               | \$242.65            | \$186,597.85    | 769.000           | LF           | N    | PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 2                               |
| 0515 2311 | 15              | \$103.56            | \$716,646.25    | 6,920.000         | LF           | N    | PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1                         |
| 0515 2314 | 2               | \$278.28            | \$205,094.00    | 737.000           | LF           | N    | PEDESTRIAN / BICYCLE RAILING, ALUMINUM, 42" TYPE 4                            |
| 0515 2500 | 3               | \$93.53             | \$20,484.10     | 219.000           | LF           | N    | PEDESTRIAN / BICYCLE RAILING, RELOCATE  |
| 0515 2702 | 1               | \$82.00             | \$185,484.00    | 2,262.000         | LF           | Y    | PEDESTRIAN BOARDWALK RAILING WITH COMPOSITE LUMBER,<br>PROJECT 426179-1-52-01 |
| 0515 3 2  | 1               | \$143.00            | \$74,646.00     | 522.000           | LF           | N    | PIPE HANDRAIL- RETROFIT TO EXISTING RAILING, ALUMINUM                         |
| 0515 4 1  | 6               | \$81.12             | \$144,313.26    | 1,779.000         | LF           | N    | BULLET RAIL, SINGLE RAIL  |
| 0515 4 2  | 8               | \$89.82             | \$281,053.92    | 3,129.000         | LF           | N    | BULLET RAIL, DOUBLE RAIL  |
| 0519 78   | 8               | \$934.97            | \$428,217.82    | 458.000           | EA           | N    | BOLLARDS  |
| 0520 1 7  | 88              | \$49.03             | \$8,273,114.19  | 168,723.000       | LF           | N    | CONCRETE CURB & GUTTER, TYPE E  |
| 0520 1 10 | 169             | \$45.32             | \$17,381,524.66 | 383,567.000       | LF           | N    | CONCRETE CURB & GUTTER, TYPE F  |
| 0520 1 11 | 3               | \$99.25             | \$118,500.00    | 1,194.000         | LF           | N    | CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F                                |
| 0520 1 12 | 6               | \$88.03             | \$99,038.88     | 1,125.000         | LF           | N    | CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE                    |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0520 2 1  | 6               | \$49.36             | \$718,052.11    | 14,547.000        | LF           | N    | CONCRETE CURB, TYPE A   |
| 0520 2 2  | 25              | \$68.66             | \$903,664.23    | 13,161.000        | LF           | N    | CONCRETE CURB, TYPE B   |
| 0520 2 4  | 79              | \$39.18             | \$1,601,325.92  | 40,872.000        | LF           | N    | CONCRETE CURB, TYPE D   |
| 0520 2 8  | 7               | \$62.39             | \$142,806.48    | 2,289.000         | LF           | N    | CONCRETE CURB, TYPE RA  |
| 0520 2 10 | 3               | \$56.31             | \$26,860.12     | 477.000           | LF           | N    | CONCRETE CURB, TOLL HEADER CURB   |
| 0520 3    | 24              | \$59.36             | \$373,813.22    | 6,297.000         | LF           | N    | VALLEY GUTTER- CONCRETE   |
| 0520 4    | 5               | \$6.82              | \$68,690.70     | 10,079.000        | LF           | N    | CURB-CONCRETE PAVEMENT JOINT  |
| 0520 5 11 | 32              | \$84.12             | \$1,329,013.55  | 15,799.000        | LF           | N    | TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE                                    |
| 0520 5 12 | 13              | \$153.03            | \$685,595.82    | 4,480.000         | LF           | N    | TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE                                    |
| 0520 5 16 | 7               | \$173.96            | \$557,197.99    | 3,203.000         | LF           | N    | TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE                                 |
| 0520 5 21 | 3               | \$175.77            | \$37,615.12     | 214.000           | LF           | N    | TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE                                |
| 0520 5 41 | 16              | \$94.14             | \$482,764.93    | 5,128.000         | LF           | N    | TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE                                  |
| 0520 5 42 | 5               | \$164.69            | \$213,437.62    | 1,296.000         | LF           | N    | TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE                                  |
| 0520 5 51 | 3               | \$48.99             | \$58,448.50     | 1,193.000         | LF           | N    | TRAF SEP CONC, TYPE V, 4' WIDE  |
| 0520 6    | 33              | \$55.03             | \$3,759,728.12  | 68,325.000        | LF           | N    | SHOULDER GUTTER- CONCRETE   |
| 0520 70   | 56              | \$150.83            | \$3,561,495.92  | 23,612.000        | SY           | N    | CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH                           |
| 0521 1 11 | 8               | \$226.06            | \$1,316,363.92  | 5,823.000         | LF           | N    | MEDIAN CONCRETE BARRIER, 38" HEIGHT   |
| 0521 1 12 | 5               | \$316.01            | \$6,302,912.27  | 19,945.000        | LF           | N    | MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED                                |
| 0521 1 13 | 4               | \$461.55            | \$7,121,280.32  | 15,429.000        | LF           | N    | MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED                                 |
| 0521 1 14 | 7               | \$696.08            | \$3,965,551.59  | 5,697.000         | LF           | N    | MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR<br>PIER SHIELDING |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0521 5 4  | 2               | \$261.15            | \$293,010.00    | 1,122.000         | LF           | N    | CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE   |
| 0521 5 5  | 1               | \$169.40            | \$135,523.20    | 800.000           | LF           | N    | CONCRETE TRAFFIC RAILING- BRIDGE, 42" VERTICAL FACE   |
| 0521 5 12 | 2               | \$150.60            | \$272,731.11    | 1,811.000         | LF           | N    | CONCRETE TRAFFIC RAILING- BRIDGE, 36" MEDIAN SINGLE SLOPE   |
| 0521 5 13 | 17              | \$133.78            | \$4,793,167.18  | 35,829.000        | LF           | N    | CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE  |
| 0521 5 14 | 2               | \$132.46            | \$2,847,118.98  | 21,494.000        | LF           | N    | CONCRETE TRAFFIC RAILING- BRIDGE, 42" SINGLE-SLOPE  |
| 0521 5 22 | 1               | \$592.27            | \$466,707.98    | 788.000           | LF           | N    | CONCRETE TRAFFIC RAILING- BRIDGE, 8'-0" NOISE WALL  |
| 0521 5 54 | 1               | \$250.00            | \$20,000.00     | 80.000            | LF           | Y    | CONCRETE TRAFFIC RAILING- BRIDGE, MODIFIED 36" SINGLE SLOPE ON APPROACH SLAB FOR PROJECT 437489-1-52-01 |
| 0521 5100 | 1               | \$712.00            | \$43,432.00     | 61.000            | LF           | N    | CONCRETE TRAFFIC RAILING- BRIDGE, 32" F-SHAPE   |
| 0521 6 11 | 4               | \$149.48            | \$258,903.11    | 1,732.000         | LF           | N    | CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT  |
| 0521 6 31 | 2               | \$386.64            | \$671,985.00    | 1,738.000         | LF           | N    | CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT                                  |
| 0521 6 34 | 1               | \$310.00            | \$272,800.00    | 880.000           | LF           | N    | CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, CURB  |
| 0521 8 4  | 1               | \$611.00            | \$125,255.00    | 205.000           | LF           | N    | CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" VERTICAL FACE                                 |
| 0521 8 7  | 8               | \$469.66            | \$21,373,026.34 | 45,507.000        | LF           | N    | CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE  |
| 0521 8 8  | 1               | \$530.00            | \$1,644,060.00  | 3,102.000         | LF           | N    | CONCRETE BARRIER, WITH JUNCTION SLAB, 42" SINGLE SLOPE  |
| 0521 8 11 | 1               | \$1,200.00          | \$48,000.00     | 40.000            | LF           | N    | CONCRETE BARRIER, WITH JUNCTION SLAB, 8'-0" NOISE WALL  |
| 0521 8 30 | 1               | \$1,600.00          | \$8,153,600.00  | 5,096.000         | LF           | Y    | CONCRETE BARRIER, WITH JUNCTION SLAB, 14' NOISE WALL, PROJECTS 437053-4-52-01 AND 437053-3-52-01        |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0521 9 1   | 2               | \$91.84             | \$1,339,686.68  | 14,587.000        | LF           | N    | OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE                     |
| 0521 72 27 | 2               | \$892.44            | \$7,604,472.20  | 8,521.000         | LF           | N    | SHOULDER CONCRETE BARRIER WALL, 14' NOISE WALL                    |
| 0521 72 40 | 13              | \$362.73            | \$15,031,228.14 | 41,439.000        | LF           | N    | SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT                      |
| 0521 72 41 | 2               | \$393.22            | \$4,173,198.00  | 10,613.000        | LF           | N    | SHOULDER CONCRETE BARRIER, RETAINING SECTION                      |
| 0521 72 42 | 1               | \$450.00            | \$386,100.00    | 858.000           | LF           | N    | SHOULDER CONCRETE BARRIER, 38" TRENCH FOOTING SECTION             |
| 0521 72 43 | 8               | \$321.53            | \$1,338,528.20  | 4,163.000         | LF           | N    | SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER                |
| 0521 72 44 | 3               | \$595.51            | \$1,635,275.34  | 2,746.000         | LF           | N    | SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL |
| 0521 72 56 | 9               | \$633.05            | \$3,688,157.60  | 5,826.000         | LF           | N    | SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL |
| 0521 72 60 | 4               | \$141.86            | \$1,190,467.41  | 8,392.000         | LF           | N    | SHOULDER CONCRETE BARRIER, 38" WALL SHIELDING BARRIER             |
| 0522 1     | 158             | \$73.67             | \$16,086,916.34 | 218,368.000       | SY           | N    | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK                         |
| 0522 2     | 199             | \$96.81             | \$19,586,276.34 | 202,313.000       | SY           | N    | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK                         |
| 0522 3     | 9               | \$169.17            | \$39,754.17     | 235.000           | SY           | N    | BUS BOARDING PAD- CONCRETE  |
| 0522 4     | 7               | \$201.15            | \$62,154.50     | 309.000           | SY           | N    | BUS SHELTER PAD- CONCRETE   |
| 0523 3     | 11              | \$180.31            | \$1,032,097.90  | 5,724.000         | SY           | N    | PATTERNED PAVEMENT  |
| 0524 1 1   | 19              | \$113.87            | \$552,260.75    | 4,850.000         | SY           | N    | CONCRETE DITCH PAVT, NON REINFORCED, 3"                           |
| 0524 1 2   | 32              | \$126.65            | \$3,205,629.38  | 25,310.000        | SY           | N    | CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"                       |
| 0524 1 3   | 2               | \$129.65            | \$54,063.00     | 417.000           | SY           | N    | CONCRETE DITCH PAVEMENT, NON REINFORCED, 5"                       |
| 0524 1 4   | 7               | \$329.75            | \$279,301.08    | 847.000           | SY           | N    | CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"                       |
| 0524 1 29  | 12              | \$129.78            | \$305,233.77    | 2,352.000         | SY           | N    | CONCRETE DITCH PAVEMENT, 4", REINFORCED                           |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0524 1 49  | 4               | \$119.98            | \$267,072.22    | 2,226.000         | SY           | N    | CONCRETE DITCH PAVEMENT, 6", REINFORCED                    |
| 0524 2 1   | 2               | \$175.33            | \$30,332.68     | 173.000           | SY           | N    | CONCRETE SLOPE PAVEMENT, NON REINFORCED, 3"                |
| 0524 2 2   | 11              | \$138.82            | \$1,325,863.94  | 9,551.000         | SY           | N    | CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"                |
| 0524 2 4   | 3               | \$159.79            | \$107,381.28    | 672.000           | SY           | N    | CONCRETE SLOPE PAVEMENT, NON REINFORCED, 6"                |
| 0524 3     | 5               | \$1,698.27          | \$161,844.87    | 95.300            | CY           | N    | CONC CORE DITCH BLOCKS                                     |
| 0525 1     | 2               | \$66.99             | \$194,399.26    | 2,902.000         | LF           | N    | ASPHALTIC CONCRETE CURB- TO REMAIN                         |
| 0526 1 1   | 4               | \$130.51            | \$281,651.00    | 2,158.000         | SY           | N    | PAVERS, ARCHITECTURAL, ROADWAY                             |
| 0526 1 2   | 7               | \$211.39            | \$247,109.50    | 1,169.000         | SY           | N    | PAVERS, ARCHITECTURAL, SIDEWALK                            |
| 0526 1101  | 11              | \$89.72             | \$315,540.00    | 3,517.000         | SY           | N    | PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL       |
| 0527 2     | 186             | \$41.81             | \$4,570,428.10  | 109,310.000       | SF           | N    | DETECTABLE WARNINGS  |
| 0530 1100  | 16              | \$659.76            | \$1,280,599.28  | 1,941.000         | CY           | N    | RIPRAP, SAND-CEMENT BAGS                                   |
| 0530 3 3   | 21              | \$196.67            | \$6,287,417.43  | 31,969.300        | TN           | N    | RIPRAP- RUBBLE, BANK AND SHORE                             |
| 0530 3 4   | 50              | \$138.97            | \$1,555,914.68  | 11,196.100        | TN           | N    | RIPRAP, RUBBLE, F&I, DITCH LINING                          |
| 0530 3 5   | 1               | \$240.00            | \$998,448.00    | 4,160.200         | TN           | N    | RIPRAP- RUBBLE, COASTAL SHORE- LARGE BOULDERS              |
| 0530 3 8   | 2               | \$188.52            | \$17,117.20     | 90.800            | CY           | N    | RIPRAP- RUBBLE, REMOVE EXISTING AND REINSTALL              |
| 0530 4 4   | 1               | \$285.00            | \$386,745.00    | 1,357.000         | SY           | N    | ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 4" |
| 0530 4 6   | 1               | \$630.00            | \$17,010.00     | 27.000            | SY           | N    | ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6" |
| 0530 5 12  | 1               | \$349.50            | \$18,523.50     | 53.000            | SY           | N    | GABION, MATTRESS 1 FOOT AND GREATER THICKNESS              |
| 0530 74    | 50              | \$163.60            | \$2,599,676.27  | 15,890.200        | TN           | N    | BEDDING STONE  |
| 0531 1 10  | 1               | \$47.55             | \$83,022.30     | 1,746.000         | SY           | Y    | IMPERMEABLE POND LINER, PROJECT 196022-6-52-01             |
| 0534 72101 | 3               | \$58.55             | \$51,302,834.32 | 876,277.000       | SF           | N    | SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT              |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0534 73   | 1               | \$115.00            | \$941,850.00    | 8,190.000         | SF           | N    | PERIMETER WALL   |
| 0536 1 0  | 16              | \$23.29             | \$529,551.77    | 22,739.000        | LF           | N    | GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2   |
| 0536 1 1  | 79              | \$22.43             | \$10,290,041.70 | 458,721.000       | LF           | N    | GUARDRAIL -ROADWAY, GENERAL TL-3   |
| 0536 1 3  | 17              | \$36.87             | \$2,763,112.24  | 74,935.000        | LF           | N    | GUARDRAIL- ROADWAY, DOUBLE FACE  |
| 0536 5 1  | 7               | \$14.17             | \$513,331.41    | 36,221.000        | LF           | N    | RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL  |
| 0536 5 2  | 3               | \$21.15             | \$446,869.00    | 21,131.000        | LF           | N    | RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL   |
| 0536 6    | 16              | \$25.50             | \$164,418.17    | 6,449.000         | LF           | N    | PIPE RAIL FOR GUARDRAIL  |
| 0536 7 1  | 11              | \$112.55            | \$1,136,878.96  | 10,101.000        | EA           | N    | SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION-<br>TIMBER OR STEEL        |
| 0536 7 2  | 20              | \$319.35            | \$178,837.28    | 560.000           | EA           | N    | SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE<br>STRUCTURE MOUNT             |
| 0536 7 3  | 22              | \$180.77            | \$68,874.66     | 381.000           | EA           | N    | SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT                                 |
| 0536 7 4  | 3               | \$290.00            | \$21,170.00     | 73.000            | EA           | N    | SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING<br>THROUGH CONCRETE SURFACE   |
| 0536 8111 | 9               | \$2,856.35          | \$94,259.61     | 33.000            | EA           | N    | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX<br>536-001, APPROACH TL-2 |
| 0536 8112 | 20              | \$3,673.83          | \$613,529.15    | 167.000           | EA           | N    | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX<br>536-001, APPROACH TL-3 |
| 0536 8113 | 9               | \$1,725.59          | \$60,395.69     | 35.000            | EA           | N    | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX<br>536-001, TRAILING      |
| 0536 8122 | 34              | \$4,046.63          | \$554,388.99    | 137.000           | EA           | N    | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX                           |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0536 8122  |                 |                     |                 |                   |              |      | 536-002, APPROACH TL-3  |
| 0536 8123  | 23              | \$2,006.73          | \$158,531.41    | 79.000            | EA           | N    | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX<br>536-002, TRAILING |
| 0536 73    | 87              | \$2.02              | \$856,093.20    | 423,285.000       | LF           | N    | GUARDRAIL REMOVAL   |
| 0536 85 20 | 62              | \$1,632.44          | \$610,533.04    | 374.000           | EA           | N    | GUARDRAIL END TREATMENT- TRAILING ANCHORAGE                                       |
| 0536 85 24 | 80              | \$3,655.48          | \$1,736,352.44  | 475.000           | EA           | N    | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL                               |
| 0536 85 26 | 6               | \$3,072.70          | \$129,053.33    | 42.000            | EA           | N    | GUARDRAIL END TREATMENT- TYPE CRT   |
| 0536 85 27 | 10              | \$13,300.38         | \$279,308.08    | 21.000            | EA           | N    | GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL                            |
| 0536 85 29 | 7               | \$2,451.23          | \$49,024.58     | 20.000            | EA           | N    | GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE                           |
| 0538 1     | 10              | \$12.70             | \$393,564.59    | 30,980.000        | LF           | N    | GUARDRAIL RESET   |
| 0542 70    | 6               | \$130.99            | \$23,317.00     | 178.000           | EA           | N    | BUMPER GUARDS, CONCRETE   |
| 0542 70100 | 1               | \$350.00            | \$10,500.00     | 30.000            | EA           | Y    | BUMPER GUARDS, CONCRETE, NON STANDARD SIZE  |
| 0544 2 1   | 4               | \$21,010.73         | \$231,118.00    | 11.000            | EA           | N    | CRASH CUSHION, TL-2, NARROW   |
| 0544 2 2   | 1               | \$32,903.80         | \$32,903.80     | 1.000             | EA           | N    | CRASH CUSHION, TL-2, WIDE   |
| 0544 3 1   | 15              | \$29,982.53         | \$1,259,266.21  | 42.000            | EA           | N    | CRASH CUSHION, TL-3, NARROW   |
| 0544 3 2   | 2               | \$43,621.82         | \$392,596.40    | 9.000             | EA           | N    | CRASH CUSHION, TL-3, WIDE   |
| 0546 71 1  | 10              | \$1,779.31          | \$147,682.41    | 83.000            | EA           | N    | RAISED RUMBLE STRIP SET- PERMANENT  |
| 0546 71 2  | 1               | \$950.00            | \$19,000.00     | 20.000            | EA           | N    | RAISED RUMBLE STRIP SET- SHORT TERM   |
| 0546 72 1  | 24              | \$2,377.30          | \$672,644.02    | 282.945           | GM           | N    | GROUND-IN RUMBLE STRIPS, 16"  |
| 0546 72 3  | 74              | \$1,837.22          | \$10,589,176.93 | 5,763.700         | GM           | N    | GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL  |
| 0546 72100 | 2               | \$1,708.20          | \$212,432.00    | 124.360           | GM           | Y    | GROUND-IN RUMBLE STRIPS, 16" SINUSOIDAL   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0548 12    | 9               | \$54.90             | \$63,790,626.59 | 1,162,026.000     | SF           | N    | RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER                        |
| 0548 13    | 5               | \$23.32             | \$11,056,975.68 | 474,199.000       | SF           | N    | RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER                        |
| 0550 10110 | 6               | \$52.55             | \$168,320.60    | 3,203.000         | LF           | N    | FENCING, TYPE A, 0.0-5.0', STANDARD  |
| 0550 10120 | 1               | \$25.25             | \$50,197.00     | 1,988.000         | LF           | N    | FENCING, TYPE A, 5.1-6.0, STANDARD   |
| 0550 10150 | 1               | \$32.00             | \$1,047,776.00  | 32,743.000        | LF           | N    | FENCING, TYPE A, 8.1-10.0', STANDARD                                       |
| 0550 10210 | 3               | \$34.14             | \$58,066.00     | 1,701.000         | LF           | N    | FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES                               |
| 0550 10212 | 1               | \$610.00            | \$4,270.00      | 7.000             | LF           | N    | FENCING, TYPE B, 0.5-5.0', W/ VINYL COATING                                |
| 0550 10220 | 11              | \$24.17             | \$996,345.85    | 41,229.000        | LF           | N    | FENCING, TYPE B, 5.1-6.0', STANDARD  |
| 0550 10221 | 3               | \$26.79             | \$713,585.85    | 26,639.000        | LF           | N    | FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT                              |
| 0550 10222 | 4               | \$52.53             | \$92,712.99     | 1,765.000         | LF           | N    | FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING                                 |
| 0550 10228 | 3               | \$48.05             | \$27,534.09     | 573.000           | LF           | N    | FENCING, TYPE B, 5.1-6.0, RESET EXISTING                                   |
| 0550 10230 | 1               | \$32.78             | \$193,110.30    | 5,892.000         | LF           | N    | FENCING, TYPE B, 6.1-7.0', STANDARD  |
| 0550 10231 | 2               | \$26.65             | \$633,999.50    | 23,786.000        | LF           | N    | FENCING, TYPE B, 6.1-7.0, W/ BARB WIRE ATTMT                               |
| 0550 10236 | 1               | \$75.00             | \$5,100.00      | 68.000            | LF           | N    | FENCING, TYPE B, 6.1-7.0', WITH VINYL COATING AND BARBED WIRE ATTACHMENT   |
| 0550 10238 | 2               | \$24.89             | \$23,026.00     | 925.000           | LF           | N    | FENCING, TYPE B, 6.1-7.0, RESET EXISTING                                   |
| 0550 10250 | 1               | \$148.68            | \$3,122.28      | 21.000            | LF           | N    | FENCING, TYPE B, 8.1-10.0', STANDARD FEATURES                              |
| 0550 10266 | 1               | \$50.90             | \$1,208,875.00  | 23,750.000        | LF           | N    | FENCING, TYPE B, 10.1-12.0', WITH VINYL COATING AND BARBED WIRE ATTACHMENT |
| 0550 10315 | 3               | \$80.28             | \$71,691.00     | 893.000           | LF           | N    | FENCING, TYPE R, 0-5.0', VERTICAL  |
| 0550 10334 | 1               | \$437.00            | \$406,410.00    | 930.000           | LF           | N    | FENCING, TYPE R, 6.1-7.0', PARTIAL ENCLOSURE                               |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0550 10343 | 1               | \$504.10            | \$158,287.40    | 314.000           | LF           | N    | FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOSURE               |
| 0550 10344 | 1               | \$255.00            | \$194,310.00    | 762.000           | LF           | N    | FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE          |
| 0550 10363 | 1               | \$862.50            | \$903,900.00    | 1,048.000         | LF           | N    | FENCING, TYPE R, GREATER THAN 10.0', WITH FULL ENCLOSURE |
| 0550 10410 | 1               | \$59.95             | \$6,774.35      | 113.000           | LF           | N    | FENCING, WOOD FENCE, 0.0-5.0'                            |
| 0550 10420 | 2               | \$106.07            | \$29,807.00     | 281.000           | LF           | N    | FENCING, WOOD FENCE, 5.1-6.0'                            |
| 0550 10918 | 1               | \$41.40             | \$5,506.20      | 133.000           | LF           | N    | FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING          |
| 0550 10929 | 1               | \$115.00            | \$77,625.00     | 675.000           | LF           | N    | FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL FEATURES        |
| 0550 10938 | 2               | \$80.64             | \$166,439.20    | 2,064.000         | LF           | N    | FENCING, SPECIAL TYPE, 6.1-7.0', RESET EXISTING          |
| 0550 10948 | 1               | \$69.00             | \$16,767.00     | 243.000           | LF           | N    | FENCING, SPECIAL TYPE, 7.1-8.0', RESET EXISTING          |
| 0550 60111 | 1               | \$4,000.00          | \$4,000.00      | 1.000             | EA           | N    | FENCE GATE, TYPE A, SINGLE, 0-6.0' OPENING               |
| 0550 60112 | 1               | \$2,500.00          | \$2,500.00      | 1.000             | EA           | N    | FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING            |
| 0550 60123 | 1               | \$4,000.00          | \$4,000.00      | 1.000             | EA           | N    | FENCE GATE, TYPE A, DOUBLE, 12.1-18.0' OPENING           |
| 0550 60211 | 3               | \$2,209.59          | \$33,143.92     | 15.000            | EA           | N    | FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING              |
| 0550 60212 | 1               | \$3,910.00          | \$3,910.00      | 1.000             | EA           | N    | FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING          |
| 0550 60213 | 1               | \$4,140.00          | \$28,980.00     | 7.000             | EA           | N    | FENCE GATE, TYPE B, SINGLE, 12.1-18.0' OPENING           |
| 0550 60214 | 2               | \$3,175.00          | \$6,350.00      | 2.000             | EA           | N    | FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING           |
| 0550 60221 | 1               | \$2,300.00          | \$9,200.00      | 4.000             | EA           | N    | FENCE GATE, TYPE B, DOUBLE, 0-6.0' OPENING               |
| 0550 60222 | 1               | \$3,795.00          | \$3,795.00      | 1.000             | EA           | N    | FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING            |
| 0550 60224 | 1               | \$4,600.00          | \$4,600.00      | 1.000             | EA           | N    | FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING           |
| 0550 60225 | 2               | \$4,749.96          | \$47,499.56     | 10.000            | EA           | N    | FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING            |
| 0550 60232 | 1               | \$3,000.00          | \$3,000.00      | 1.000             | EA           | N    | FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING  |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0550 60234 | 4               | \$10,369.32         | \$51,846.61     | 5.000             | EA           | N    | FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING                    |
| 0550 60235 | 1               | \$18,162.31         | \$163,460.79    | 9.000             | EA           | N    | FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING                      |
| 0550 60400 | 1               | \$1,725.00          | \$5,175.00      | 3.000             | EA           | N    | FENCE GATE, RESET EXISTING GATE- WITHOUT RESETTING FENCE                      |
| 0550 60537 | 1               | \$13,200.00         | \$13,200.00     | 1.000             | EA           | N    | FENCE GATE, TUBULAR METAL PIPE, SLIDING/CANTILEVER, GREATER THAN 30' OPENNING |
| 0550 60611 | 1               | \$106.00            | \$106.00        | 1.000             | EA           | N    | FENCE GATE, TYPE B VINYL, SINGLE, 0-6.0' OPENING                              |
| 0550 60622 | 2               | \$2,375.00          | \$9,500.00      | 4.000             | EA           | N    | FENCE GATE, TYPE B WITH VINYL COATING, DOUBLE, 6.1-12.0' OPENING              |
| 0550 60811 | 1               | \$45,400.00         | \$136,200.00    | 3.000             | EA           | Y    | FENCE GATE, EMERGENCY ACCESS GATE SYSTEM, SWING, 12.1'-18.0' OPENING          |
| 0550 60813 | 1               | \$44,500.00         | \$89,000.00     | 2.000             | EA           | Y    | FENCE GATE, EMERGENCY ACCESS GATE SYSTEM, SLIDE, 12.1'-18.0' OPENING          |
| 0550 60814 | 1               | \$53,900.00         | \$53,900.00     | 1.000             | EA           | Y    | FENCE GATE, EMERGENCY ACCESS GATE SYSTEM, SLIDE, 20.1'-24.0' OPENING          |
| 0550 60923 | 1               | \$8,600.00          | \$17,200.00     | 2.000             | EA           | N    | FENCE GATE, SPECIAL TYPE, DOUBLE, 12.1-18.0' OPENING                          |
| 0560 1 1   | 3               | \$.26               | \$4,697,895.32  | 17,967,689.000    | LB           | N    | COATING NEW STRUCTURAL STEEL- INSIDE BOX GIRDER                               |
| 0560 1101  | 2               | \$.12               | \$1,767,300.00  | 14,846,070.000    | LB           | N    | COATING NEW STRUCTURAL STEEL- HIGH PERFORMANCE COATING SYSTEM                 |
| 0561 1     | 6               | \$1,173.91          | \$9,027,487.50  | 7,690.100         | TN           | N    | COATING EXISTING STRUCTURAL STEEL   |
| 0561 2     | 5               | \$70.14             | \$753,561.00    | 10,744.000        | SF           | N    | COATING EXISTING STRUCTURAL STEEL   |
| 0570 1 1   | 27              | \$3.27              | \$3,241,672.92  | 991,790.000       | SY           | N    | PERFORMANCE TURF  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0570 1 2   | 230             | \$4.56              | \$19,781,274.85 | 4,341,791.000     | SY           | N    | PERFORMANCE TURF, SOD   |
| 0570 1 3   | 48              | \$5.63              | \$3,409,725.99  | 606,160.000       | SY           | N    | PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX<br>570-010                                 |
| 0570 1130  | 1               | \$14.50             | \$113,491.50    | 7,827.000         | SY           | Y    | PERFORMANCE TURF, SODDING- ST AUGUSTINE FLORATAM  |
| 0571 1 11  | 9               | \$15.17             | \$419,075.27    | 27,618.000        | SY           | N    | PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1  |
| 0571 1 12  | 6               | \$10.42             | \$140,464.16    | 13,476.000        | SY           | N    | PLASTIC EROSION MAT, TRM, TYPE 2  |
| 0571 1 13  | 2               | \$30.00             | \$1,939,230.00  | 64,641.000        | SY           | N    | PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3  |
| 0580 1 1   | 11              | \$98,438.67         | \$1,082,825.42  | 11.000            | LS           | N    | LANDSCAPE COMPLETE- SMALL PLANTS  |
| 0580 1 2   | 12              | \$115,314.18        | \$1,383,770.14  | 12.000            | LS           | N    | LANDSCAPE COMPLETE- LARGE PLANTS  |
| 0580 4344  | 1               | \$4,390.00          | \$21,950.00     | 5.000             | EA           | N    | LANDSCAPE- PALMS, SABAL PALMETTO SABAL PALMETTO, 13-15' CLEAR<br>TRUNK                              |
| 0580 7373  | 1               | \$34.75             | \$5,872.75      | 169.000           | EA           | N    | LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, MARSH GRASS/<br>SAND CORD GRASS, SPARTINA BAKERI, 3 GALLON |
| 0580 7611  | 1               | \$25.30             | \$7,084.00      | 280.000           | EA           | N    | LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, HELIANTHUS DEBILIS<br>BEACH SUNFLOWER, 1 GALLON            |
| 0580 12 35 | 1               | \$22.00             | \$17,160.00     | 780.000           | LF           | N    | ROOT BARRIER- 24"   |
| 0580 12 50 | 1               | \$125,400.00        | \$125,400.00    | 1.000             | LS           | N    | LANDSCAPE- TREE WELL SYSTEM RESTORATION   |
| 0581 1 1   | 7               | \$1,049.88          | \$539,637.10    | 514.000           | EA           | Y    | RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK   |
| 0581 1 2   | 6               | \$2,193.39          | \$971,670.73    | 443.000           | EA           | N    | RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK  |
| 0581 1 3   | 3               | \$2,039.94          | \$191,754.00    | 94.000            | EA           | Y    | RELOCATE TREES AND PALMS, MULTI-TRUNK OR CLUSTERING   |
| 0581 1 4   | 4               | \$1,353.62          | \$69,034.60     | 51.000            | EA           | Y    | RELOCATE TREES AND PALMS, TREES, <5" DIAMETER AT BREAST HEIGHT                                      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0581 1 5  | 6               | \$2,376.49          | \$358,850.00    | 151.000           | EA           | Y    | RELOCATE TREES AND PALMS, TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT |
| 0581 1 7  | 4               | \$1,237.53          | \$137,365.80    | 111.000           | EA           | N    | RELOCATE TREES AND PALMS, PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY  |
| 0581 1 8  | 4               | \$832.03            | \$341,965.25    | 411.000           | EA           | N    | RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY        |
| 0590 1 4  | 1               | \$112.00            | \$672.00        | 6.000             | EA           | N    | LANDSCAPE IRRIGATION SYSTEM- REPLACE EXISTING POP-UP SPRAYER           |
| 0590 70   | 5               | \$119,297.56        | \$596,487.80    | 5.000             | LS           | N    | IRRIGATION SYSTEM  |
| 0590 70 1 | 1               | \$17,556.00         | \$17,556.00     | 1.000             | LS           | N    | IRRIGATION SYSTEM REPAIRS  |
| 0590 70 5 | 5               | \$67,840.83         | \$407,045.00    | 6.000             | LS           | N    | IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM                              |
| 0590 71 2 | 1               | \$4,000.00          | \$4,000.00      | 1.000             | LS           | N    | IRRIGATION SYSTEM- WATER CONNECTION (DO NOT BID)                       |
| 0591 1200 | 2               | \$20.74             | \$409,290.00    | 19,734.000        | LF           | N    | IRRIGATION SLEEVE, 2" DIAMETER   |
| 0591 1400 | 3               | \$22.36             | \$408,175.12    | 18,252.000        | LF           | N    | IRRIGATION SLEEVE, 4" DIAMETER   |
| 0591 1600 | 4               | \$81.28             | \$126,956.04    | 1,562.000         | LF           | N    | IRRIGATION SLEEVE, 6" DIAMETER   |
| 0591 1800 | 1               | \$45.00             | \$1,260.00      | 28.000            | LF           | N    | IRRIGATION SLEEVE, 8" DIAMETER   |
| 0611 1 1  | 82              | \$3,165.55          | \$953,632.30    | 301.253           | MI           | N    | ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH                         |
| 0611 2 1  | 63              | \$2,545.63          | \$824,784.75    | 324.000           | EA           | N    | ITSFM LOCATION DOCUMENTATION- INTERSECTION                             |
| 0611 2 2  | 35              | \$1,699.09          | \$883,527.03    | 520.000           | EA           | N    | ITSFM LOCATION DOCUMENTATION- ITS SITE                                 |
| 0611 2 3  | 6               | \$3,365.96          | \$26,927.67     | 8.000             | EA           | N    | ITSFM LOCATION DOCUMENTATION- COMMUNICATIONS BUILDING                  |
| 0630 2 11 | 187             | \$17.29             | \$14,063,834.32 | 813,198.000       | LF           | N    | CONDUIT, FURNISH & INSTALL, OPEN TRENCH                                |
| 0630 2 12 | 187             | \$41.13             | \$34,988,455.35 | 850,773.000       | LF           | N    | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE                           |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0630 2 14 | 63              | \$40.64             | \$1,022,854.44  | 25,167.000        | LF           | N    | CONDUIT, FURNISH & INSTALL, ABOVEGROUND                                     |
| 0630 2 15 | 17              | \$59.12             | \$1,712,813.72  | 28,974.000        | LF           | N    | CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT                                    |
| 0630 2 16 | 17              | \$27.73             | \$8,534,352.85  | 307,746.000       | LF           | N    | CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS |
| 0630 2 17 | 2               | \$62.54             | \$26,141.88     | 418.000           | LF           | N    | CONDUIT, FURNISH & INSTALL, OPEN TRENCH UNDER PAVEMENT                      |
| 0630 2 65 | 7               | \$15.86             | \$133,610.30    | 8,423.000         | LF           | N    | CONDUIT, REMOVE, BRIDGE MOUNT   |
| 0630 2 91 | 3               | \$8.73              | \$156,481.30    | 17,932.000        | LF           | Y    | CONDUIT, INSTALL, OPEN TRENCH   |
| 0630 2 92 | 2               | \$24.85             | \$65,516.00     | 2,636.000         | LF           | Y    | CONDUIT, INSTALL, DIRECTIONAL BORE  |
| 0630 2100 | 2               | \$36.06             | \$11,107.05     | 308.000           | LF           | Y    | CONDUIT, RELOCATE CONDUIT WITH FIBER/WIRE REMAINING OPERATIONAL             |
| 0630 3 1  | 3               | \$264.41            | \$50,767.20     | 192.000           | EA           | N    | REPLACE ROUTE MARKER FOR EXISTING CONDUIT                                   |
| 0632 7 1  | 144             | \$12,619.76         | \$6,448,698.53  | 511.000           | PI           | N    | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL          |
| 0632 7 2  | 28              | \$12.55             | \$330,976.05    | 26,375.000        | LF           | N    | SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL                       |
| 0632 7 4  | 3               | \$2,285.26          | \$61,702.02     | 27.000            | PI           | N    | SIGNAL CABLE, ADJUST  |
| 0632 7 6  | 104             | \$1,801.97          | \$587,441.51    | 326.000           | PI           | N    | SIGNAL CABLE, REMOVE- INTERSECTION  |
| 0632 7 7  | 4               | \$2.45              | \$7,425.80      | 3,034.000         | LF           | N    | SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION                               |
| 0633 1111 | 3               | \$5.17              | \$65,674.50     | 12,695.000        | LF           | N    | FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS                                |
| 0633 1112 | 2               | \$7.95              | \$2,886.75      | 363.000           | LF           | N    | FIBER OPTIC CABLE, F&I, OVERHEAD,13-48 FIBERS                               |
| 0633 1113 | 3               | \$4.15              | \$31,370.20     | 7,567.000         | LF           | N    | FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS                               |
| 0633 1121 | 54              | \$4.63              | \$1,180,940.40  | 255,252.000       | LF           | N    | FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS                             |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0633 1122 | 24              | \$4.70              | \$924,549.69    | 196,863.000       | LF           | N    | FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS                         |
| 0633 1123 | 13              | \$6.02              | \$720,367.50    | 119,741.000       | LF           | N    | FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS                         |
| 0633 1124 | 11              | \$5.89              | \$4,030,931.62  | 684,210.000       | LF           | N    | FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS                      |
| 0633 1410 | 4               | \$51.10             | \$44,201.60     | 865.000           | LF           | N    | FIBER OPTIC CABLE, RELOCATE, OVERHEAD                                     |
| 0633 1420 | 21              | \$5.58              | \$94,698.96     | 16,982.000        | LF           | N    | FIBER OPTIC CABLE, RELOCATE, UNDERGROUND                                  |
| 0633 1610 | 5               | \$2.24              | \$75,848.95     | 33,928.000        | LF           | N    | FIBER OPTIC CABLE, REMOVE, OVERHEAD                                       |
| 0633 1620 | 27              | \$1.51              | \$475,683.40    | 314,252.000       | LF           | N    | FIBER OPTIC CABLE, REMOVE, UNDERGROUND                                    |
| 0633 2 31 | 67              | \$57.48             | \$1,185,399.31  | 20,623.000        | EA           | N    | FIBER OPTIC CONNECTION, INSTALL, SPLICE                                   |
| 0633 2 32 | 44              | \$101.54            | \$590,359.64    | 5,814.000         | EA           | N    | FIBER OPTIC CONNECTION, INSTALL, TERMINATION                              |
| 0633 3 11 | 46              | \$1,468.40          | \$552,116.72    | 376.000           | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE                    |
| 0633 3 12 | 54              | \$71.12             | \$122,690.45    | 1,725.000         | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY                         |
| 0633 3 13 | 26              | \$64.78             | \$466,611.58    | 7,203.000         | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED<br>CONNECTOR ASSEMBLY |
| 0633 3 14 | 36              | \$154.32            | \$27,313.79     | 177.000           | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT             |
| 0633 3 15 | 25              | \$1,724.61          | \$496,687.13    | 288.000           | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH<br>PANEL        |
| 0633 3 16 | 56              | \$2,124.90          | \$1,007,200.43  | 474.000           | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD<br>TERMINATED    |
| 0633 3 17 | 29              | \$237.55            | \$106,897.74    | 450.000           | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL                     |
| 0633 3 41 | 2               | \$1,292.27          | \$2,584.54      | 2.000             | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE ENCLOSURE                |
| 0633 3 42 | 1               | \$30.00             | \$60.00         | 2.000             | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE TRAY                     |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0633 3 43 | 1               | \$50.00             | \$1,800.00      | 36.000            | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, RELOCATE PRETERMINATED CONNECTOR ASSEMBLY |
| 0633 3 44 | 1               | \$155.00            | \$155.00        | 1.000             | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, RELOCATE,                                 |
| 0633 3 45 | 2               | \$4,396.49          | \$13,189.48     | 3.000             | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL, PRETERMINATED       |
| 0633 3 46 | 1               | \$600.00            | \$1,200.00      | 2.000             | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL-FIELD TERMINATED     |
| 0633 3 51 | 19              | \$1,068.98          | \$54,518.07     | 51.000            | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE            |
| 0633 3 52 | 5               | \$19.91             | \$1,512.89      | 76.000            | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY                 |
| 0633 3 55 | 2               | \$355.04            | \$2,130.25      | 6.000             | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED  |
| 0633 3 56 | 2               | \$398.00            | \$1,592.00      | 4.000             | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL                 |
| 0633 4 1  | 1               | \$11.52             | \$10,471.68     | 909.000           | LF           | Y    | SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL         |
| 0633 4 6  | 2               | \$3.01              | \$1,507.00      | 500.000           | LF           | Y    | SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, REMOVE                    |
| 0633 6    | 115             | \$264.10            | \$12,120,420.30 | 45,893.000        | DA           | N    | FIBER OPTIC CABLE LOCATOR  |
| 0633 8 1  | 21              | \$6.90              | \$361,274.74    | 52,364.000        | LF           | Y    | MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL                     |
| 0633 8 4  | 3               | \$6.29              | \$4,360.25      | 693.000           | LF           | N    | MULTI-CONDUCTOR COMMUNICATION CABLE, RELOCATE                              |
| 0633 8 6  | 1               | \$.27               | \$67.50         | 250.000           | LF           | N    | MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE                                |
| 0634 4141 | 1               | \$6,308.00          | \$6,308.00      | 1.000             | PI           | N    | SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, PERPENDICULAR                       |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0634 4142 | 1               | \$8,867.75          | \$8,867.75      | 1.000             | PI           | N    | SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, DIAGONAL                          |
| 0634 4152 | 9               | \$8,804.07          | \$123,257.04    | 14.000            | PI           | N    | SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL                             |
| 0634 4153 | 15              | \$13,884.17         | \$319,335.96    | 23.000            | PI           | N    | SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX                      |
| 0634 4400 | 1               | \$2,000.00          | \$4,000.00      | 2.000             | PI           | N    | SPAN WIRE ASSEMBLY, ADJUST   |
| 0634 4600 | 13              | \$2,090.67          | \$43,904.17     | 21.000            | PI           | N    | SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN                                 |
| 0634 5 1  | 3               | \$42.46             | \$5,859.00      | 138.000           | LF           | N    | FIBERGLASS INSULATOR, FURNISH & INSTALL                                  |
| 0635 2 11 | 192             | \$1,601.04          | \$22,214,414.37 | 13,875.000        | EA           | N    | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE                             |
| 0635 2 12 | 95              | \$2,870.75          | \$5,663,986.78  | 1,973.000         | EA           | N    | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE                             |
| 0635 2 13 | 37              | \$5,417.45          | \$1,478,964.02  | 273.000           | EA           | N    | PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND<br>COVER SIZE |
| 0635 2 14 | 23              | \$1,821.99          | \$2,281,131.20  | 1,252.000         | EA           | N    | PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE                             |
| 0635 2 15 | 8               | \$4,487.88          | \$94,245.45     | 21.000            | EA           | N    | PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE                             |
| 0635 2 19 | 2               | \$26,165.06         | \$497,136.16    | 19.000            | EA           | N    | PULL & SPLICE BOX, F&I, DIMENSIONS PER UTILITY/AGENCY OWNER              |
| 0635 2 30 | 8               | \$1,532.86          | \$147,154.94    | 96.000            | EA           | N    | PULL & SPLICE BOX, INSTALL   |
| 0635 2118 | 2               | \$11,114.56         | \$200,062.00    | 18.000            | EA           | N    | PULL & SPLICE BOX, F&I, HS-20 FOR TPE, 54" X 54"                         |
| 0635 2119 | 2               | \$1,698.33          | \$10,190.00     | 6.000             | EA           | N    | PULL & SPLICE BOX, F&I, TOLL SITE, 12" x 12"                             |
| 0635 2120 | 2               | \$2,998.50          | \$17,991.00     | 6.000             | EA           | N    | PULL & SPLICE BOX, F&I, TOLL SITE, 24" x 36"                             |
| 0635 2121 | 3               | \$5,373.46          | \$123,589.62    | 23.000            | EA           | N    | PULL & SPLICE BOX, F&I, TOLL SITE, 30" x 48"                             |
| 0635 3 11 | 5               | \$851.67            | \$31,511.81     | 37.000            | EA           | N    | JUNCTION BOX, FURNISH & INSTALL, AERIAL                                  |
| 0635 3 12 | 15              | \$1,041.40          | \$317,626.11    | 305.000           | EA           | N    | JUNCTION BOX, FURNISH & INSTALL, MOUNTED                                 |
| 0635 3 13 | 17              | \$1,343.25          | \$1,697,861.88  | 1,264.000         | EA           | N    | JUNCTION BOX, FURNISH & INSTALL, EMBEDDED                                |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0635 4 11 | 4               | \$10,295.48         | \$504,478.50    | 49.000            | EA           | N    | FIBER OPTIC SPLICE VAULT, FURNISH & INSTALL, 54"W X 54"L X 48"D                          |
| 0639 1111 | 3               | \$5,123.08          | \$163,938.70    | 32.000            | AS           | N    | ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY                |
| 0639 1112 | 22              | \$5,367.41          | \$182,491.86    | 34.000            | AS           | N    | ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY |
| 0639 1121 | 12              | \$6,144.82          | \$153,620.52    | 25.000            | AS           | N    | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY             |
| 0639 1122 | 99              | \$5,634.47          | \$2,163,636.80  | 384.000           | AS           | N    | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR                |
| 0639 1123 | 8               | \$5,386.42          | \$70,023.49     | 13.000            | AS           | N    | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED                           |
| 0639 1410 | 1               | \$2,255.00          | \$2,255.00      | 1.000             | AS           | N    | ELECTRICAL POWER SERVICE, REL OVERHEAD   |
| 0639 1420 | 3               | \$3,534.37          | \$10,603.12     | 3.000             | AS           | N    | ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND  |
| 0639 1610 | 24              | \$1,224.54          | \$50,206.18     | 41.000            | AS           | N    | ELECTRICAL POWER SERVICE, REMOVE OVERHEAD  |
| 0639 1620 | 29              | \$918.57            | \$80,834.31     | 88.000            | AS           | N    | ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND   |
| 0639 2 1  | 135             | \$12.84             | \$6,324,787.33  | 492,745.000       | LF           | N    | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL   |
| 0639 2 4  | 4               | \$9.57              | \$2,976.02      | 311.000           | LF           | N    | ELECTRICAL SERVICE WIRE, RELOCATE  |
| 0639 2 6  | 40              | \$1.18              | \$122,891.64    | 104,425.000       | LF           | N    | ELECTRICAL SERVICE WIRE, REMOVE  |
| 0639 3 11 | 78              | \$2,368.99          | \$1,625,127.15  | 686.000           | EA           | N    | ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT   |
| 0639 3 12 | 9               | \$2,055.96          | \$32,895.32     | 16.000            | EA           | N    | ELECTRICAL SERVICE DISCONNECT, F&I, CABINET  |
| 0639 3 60 | 19              | \$984.89            | \$67,957.36     | 69.000            | EA           | N    | ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO                                |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0639 3 60 |                 |                     |                 |                   |              |      | REMAIN   |
| 0639 5 1  | 2               | \$199,741.44        | \$998,707.20    | 5.000             | EA           | N    | EMERGENCY GENERATOR-PERMANENT, UP TO 25 KW   |
| 0639 5 2  | 4               | \$203,324.88        | \$2,236,573.70  | 11.000            | EA           | N    | EMERGENCY GENERATOR-PERMANENT 26-50 KW   |
| 0639 5 31 | 1               | \$212,063.45        | \$424,126.90    | 2.000             | EA           | N    | EMERGENCY GENERATOR-PERMANENT 51-75 KW   |
| 0639 5 32 | 1               | \$216,863.55        | \$433,727.10    | 2.000             | EA           | N    | EMERGENCY GENERATOR-PERMANENT 76-100 KW  |
| 0639 5 51 | 1               | \$49,490.58         | \$49,490.58     | 1.000             | EA           | N    | EMERGENCY GENERATOR-PERMANENT, RELOCATE  |
| 0639 6 1  | 3               | \$2,290.33          | \$334,388.84    | 146.000           | EA           | Y    | ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL                                |
| 0639 6111 | 6               | \$4,097.24          | \$237,639.64    | 58.000            | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS      |
| 0639 6112 | 4               | \$5,379.15          | \$204,407.84    | 38.000            | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, ALUMINUM WINDINGS    |
| 0639 6121 | 13              | \$3,915.09          | \$266,226.25    | 68.000            | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS    |
| 0639 6122 | 3               | \$8,825.00          | \$52,950.00     | 6.000             | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, ALUMINUM WINDINGS  |
| 0639 6131 | 6               | \$4,198.05          | \$130,139.68    | 31.000            | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS   |
| 0639 6132 | 1               | \$4,850.00          | \$4,850.00      | 1.000             | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, ALUMINUM WINDINGS |
| 0639 6141 | 4               | \$10,278.91         | \$41,115.64     | 4.000             | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0639 6151 | 1               | \$6,347.52          | \$12,695.04     | 2.000             | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 26-50 KVA, SINGLE PHASE, COPPER WINDINGS                      |
| 0639 6163 | 1               | \$6,416.66          | \$12,833.32     | 2.000             | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 51-75 KVA, THREE PHASE, COPPER WINDINGS                       |
| 0639 6201 | 2               | \$4,291.18          | \$17,164.70     | 4.000             | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE, <25 KVA, COPPER WINDINGS                                  |
| 0639 7122 | 2               | \$22,970.00         | \$68,910.00     | 3.000             | EA           | N    | ELECTRICAL POWER SERVICE, TOLL SITE ELECTRIC METERING AND UTILITY SERVICE ENTRANCE                        |
| 0639 8 41 | 1               | \$180,000.00        | \$180,000.00    | 1.000             | LS           | Y    | ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), PROJECT 433663-1-52-01 (DO NOT BID) |
| 0639 8100 | 6               | \$5,687.34          | \$34,124.02     | 6.000             | LS           | N    | ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID)                   |
| 0639 8120 | 2               | \$12,966.67         | \$38,900.00     | 3.000             | LS           | N    | ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), TECO (DO NOT BID)                   |
| 0639 8130 | 17              | \$85,316.08         | \$2,644,798.43  | 31.000            | LS           | N    | ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)                    |
| 0639 8144 | 1               | \$1,610,000.00      | \$1,610,000.00  | 1.000             | LS           | N    | ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), OUC (DO NOT BID)                    |
| 0639 8146 | 1               | \$7,378.47          | \$7,378.47      | 1.000             | LS           | N    | ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), OCALA ELECTRIC UTILITY (DO NOT BID) |
| 0641 2 11 | 11              | \$2,461.23          | \$36,918.48     | 15.000            | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0641 2 12 | 121             | \$2,590.13          | \$1,883,022.63  | 727.000           | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE                     |
| 0641 2 13 | 12              | \$11,870.45         | \$735,968.12    | 62.000            | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, TYPE P-III                                 |
| 0641 2 14 | 1               | \$12,624.70         | \$227,244.60    | 18.000            | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV                                  |
| 0641 2 15 | 1               | \$17,751.40         | \$17,751.40     | 1.000             | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, TYPE P-V                                   |
| 0641 2 17 | 1               | \$35,000.00         | \$70,000.00     | 2.000             | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII                                 |
| 0641 2 18 | 7               | \$45,323.72         | \$1,812,948.62  | 40.000            | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII                                |
| 0641 2 19 | 1               | \$15,950.00         | \$271,150.00    | 17.000            | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, CUSTOM DESIGN                              |
| 0641 2 60 | 45              | \$956.57            | \$119,570.71    | 125.000           | EA           | N    | PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-<br>PEDESTAL/SERVICE POLE |
| 0641 2 70 | 25              | \$6,982.45          | \$621,437.79    | 89.000            | EA           | N    | PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30'<br>AND GREATER   |
| 0641 2 80 | 28              | \$9,466.80          | \$1,183,350.60  | 125.000           | EA           | N    | PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30'<br>AND GREATER  |
| 0641 3163 | 9               | \$38,179.85         | \$1,259,935.10  | 33.000            | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE,<br>63'         |
| 0641 3169 | 9               | \$34,355.15         | \$1,786,467.80  | 52.000            | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE,<br>69'         |
| 0641 3175 | 5               | \$37,029.26         | \$629,497.48    | 17.000            | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE,<br>75'         |
| 0641 3180 | 4               | \$39,896.56         | \$638,344.89    | 16.000            | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE,<br>80'         |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0641 3186 | 3               | \$48,352.46         | \$580,229.55    | 12.000            | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'     |
| 0641 3263 | 4               | \$29,529.58         | \$177,177.46    | 6.000             | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'  |
| 0641 3269 | 1               | \$28,359.00         | \$255,231.00    | 9.000             | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 69'  |
| 0641 3275 | 2               | \$31,828.70         | \$95,486.09     | 3.000             | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 75'  |
| 0641 3280 | 1               | \$30,946.50         | \$154,732.50    | 5.000             | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 80'  |
| 0641 3286 | 1               | \$32,405.85         | \$64,811.70     | 2.000             | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITH OUT LOWERING DEVICE, 86' |
| 0641 3700 | 2               | \$6,323.86          | \$37,943.14     | 6.000             | EA           | N    | CONCRETE CCTV POLE, SHALLOW POLE REMOVAL                            |
| 0641 3800 | 7               | \$8,356.17          | \$350,959.33    | 42.000            | EA           | N    | CONCRETE CCTV POLE, COMPLETE POLE REMOVAL                           |
| 0643600   | 6               | \$2,253.62          | \$27,043.48     | 12.000            | EA           | N    | STRAIN POLE, WOOD, REMOVE   |
| 0646 1 11 | 141             | \$2,910.16          | \$6,387,791.35  | 2,195.000         | EA           | N    | ALUMINUM SIGNALS POLE, PEDESTAL                                     |
| 0646 1 12 | 57              | \$2,173.88          | \$728,249.79    | 335.000           | EA           | N    | ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST   |
| 0646 1 40 | 12              | \$2,624.08          | \$128,579.94    | 49.000            | EA           | N    | ALUMINUM SIGNALS POLE, RELOCATE                                     |
| 0646 1 60 | 117             | \$528.36            | \$426,916.14    | 808.000           | EA           | N    | ALUMINUM SIGNALS POLE, REMOVE                                       |
| 0646 2112 | 3               | \$7,168.75          | \$28,675.00     | 4.000             | EA           | N    | ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 12'                |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0646 2115 | 2               | \$2,962.76          | \$85,920.00     | 29.000            | EA           | N    | ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 15'                               |
| 0646 2120 | 4               | \$3,312.05          | \$13,248.19     | 4.000             | EA           | N    | ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'                               |
| 0646 2130 | 2               | \$4,390.55          | \$21,952.76     | 5.000             | EA           | N    | ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 30'                               |
| 0646 2400 | 2               | \$3,177.24          | \$6,354.48      | 2.000             | EA           | N    | ALUMINUM POLE- INDEX 695-001, RELOCATE   |
| 0646 2600 | 5               | \$1,770.09          | \$33,631.76     | 19.000            | EA           | N    | ALUMINUM POLE- INDEX 695-001, REMOVE   |
| 0649 1 14 | 1               | \$55,956.93         | \$223,827.72    | 4.000             | EA           | N    | STEEL STRAIN POLE, F&I, TYPE PS- VII   |
| 0649 1 15 | 4               | \$68,535.47         | \$1,096,567.52  | 16.000            | EA           | N    | STEEL STRAIN POLE, F&I, TYPE PS- VIII  |
| 0649 1 16 | 2               | \$85,551.98         | \$769,967.80    | 9.000             | EA           | N    | STEEL STRAIN POLE, F&I, TYPE PS- IX  |
| 0649 1 17 | 2               | \$92,878.73         | \$1,114,544.72  | 12.000            | EA           | N    | STEEL STRAIN POLE, F&I, TYPE PS- X   |
| 0649 1 63 | 1               | \$6,458.80          | \$19,376.40     | 3.000             | EA           | N    | STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT          |
| 0649 1 65 | 3               | \$18,280.70         | \$164,526.26    | 9.000             | EA           | N    | STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT             |
| 0649 1104 | 1               | \$134,909.95        | \$269,819.90    | 2.000             | EA           | Y    | STEEL STRAIN POLE, F&I, CUSTOM TYPE, PROJECT 437053-4-52-01 AND -3                 |
| 0649 2150 | 1               | \$89,900.00         | \$89,900.00     | 1.000             | EA           | N    | STEEL CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 50'                       |
| 0649 2500 | 1               | \$161,891.25        | \$323,782.50    | 2.000             | EA           | Y    | STEEL CCTV POLE, FURNISH & INSTALL SPECIAL DESIGN, 100'                            |
| 0649 2605 | 1               | \$13,800.00         | \$13,800.00     | 1.000             | EA           | N    | STEEL CCTV POLE, REMOVE POLE- COMPLETE/DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT |
| 0649 11 2 | 1               | \$720,000.00        | \$720,000.00    | 1.000             | EA           | N    | STEEL MONOTUBE ASSEMBLY, FURNISH & INSTALL, 209' SPAN, PROJECT 423251-3-52-01      |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0649 16 5  | 1               | \$26,803.92         | \$26,803.92     | 1.000             | EA           | N    | STEEL MONOTUBE ASSEMBLY, REMOVE, COMPLETE, BOLT ON ATTACHMENT    |
| 0649 21 1  | 11              | \$65,087.72         | \$1,692,280.59  | 26.000            | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'     |
| 0649 21 3  | 25              | \$83,676.27         | \$3,179,698.41  | 38.000            | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'     |
| 0649 21 4  | 1               | \$117,000.00        | \$117,000.00    | 1.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-30' |
| 0649 21 5  | 6               | \$103,187.82        | \$1,238,253.79  | 12.000            | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40' |
| 0649 21 6  | 22              | \$83,752.52         | \$2,847,585.78  | 34.000            | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'     |
| 0649 21 8  | 6               | \$137,567.04        | \$962,969.28    | 7.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40' |
| 0649 21 9  | 2               | \$95,341.37         | \$286,024.12    | 3.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50' |
| 0649 21 10 | 40              | \$95,383.60         | \$6,009,166.52  | 63.000            | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'     |
| 0649 21 11 | 2               | \$112,847.25        | \$225,694.49    | 2.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30' |
| 0649 21 12 | 4               | \$109,598.83        | \$547,994.16    | 5.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40' |
| 0649 21 13 | 6               | \$128,769.90        | \$901,389.32    | 7.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50' |
| 0649 21 14 | 3               | \$130,266.67        | \$390,800.00    | 3.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM         |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0649 21 14 |                 |                     |                 |                   |              |      | 60'-60'   |
| 0649 21 15 | 29              | \$100,768.03        | \$5,441,473.65  | 54.000            | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'        |
| 0649 21 16 | 1               | \$106,915.60        | \$106,915.60    | 1.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM<br>70'-30' |
| 0649 21 17 | 4               | \$149,637.45        | \$598,549.79    | 4.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM<br>70'-40' |
| 0649 21 18 | 7               | \$121,288.36        | \$1,091,595.27  | 9.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM<br>70'-50' |
| 0649 21 19 | 4               | \$116,981.83        | \$701,891.00    | 6.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM<br>70'-60' |
| 0649 21 20 | 3               | \$131,081.92        | \$393,245.75    | 3.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM<br>70'-70' |
| 0649 21 21 | 21              | \$114,176.05        | \$4,567,041.94  | 40.000            | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'        |
| 0649 21 22 | 2               | \$147,879.02        | \$295,758.04    | 2.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM<br>78'-30' |
| 0649 21 23 | 3               | \$128,365.41        | \$513,461.64    | 4.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM<br>78'-40' |
| 0649 21 24 | 1               | \$160,500.00        | \$160,500.00    | 1.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM<br>78'-50' |
| 0649 21 25 | 4               | \$122,300.10        | \$611,500.52    | 5.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM<br>78'-60' |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0649 21 26 | 6               | \$170,205.55        | \$1,191,438.85  | 7.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'                |
| 0649 21 27 | 2               | \$157,400.00        | \$314,800.00    | 2.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78'                |
| 0649 21140 | 1               | \$117,151.74        | \$117,151.74    | 1.000             | EA           | Y    | STEEL MAST ARM ASSEMBLY, SPECIAL DESIGN, FURNISH AND INSTALL, SINGLE ARM 90'    |
| 0649 23 2  | 1               | \$31,800.00         | \$63,600.00     | 2.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, INSTALL/RELOCATE TO NEW/CONTRACTOR PROVIDED FOUNDATION |
| 0649 25 10 | 1               | \$27,963.76         | \$55,927.52     | 2.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, REPLACE ARM ON EXISTING POLE, 60'                      |
| 0649 26 1  | 3               | \$3,745.63          | \$29,965.00     | 8.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY- ENTIRE FOUNDATION REMAINS           |
| 0649 26 3  | 23              | \$10,508.31         | \$798,631.37    | 76.000            | EA           | N    | STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT         |
| 0649 26 5  | 13              | \$12,598.22         | \$466,134.20    | 37.000            | EA           | N    | STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT            |
| 0649 26 7  | 2               | \$5,869.81          | \$17,609.42     | 3.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS       |
| 0650 1 11  | 4               | \$1,231.27          | \$25,856.63     | 21.000            | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY          |
| 0650 1 12  | 2               | \$3,093.75          | \$24,750.00     | 8.000             | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY        |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0650 1 13 | 2               | \$2,003.00          | \$30,045.00     | 15.000            | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS                                |
| 0650 1 14 | 98              | \$1,943.23          | \$3,606,633.43  | 1,856.000         | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY                                   |
| 0650 1 15 | 5               | \$4,016.77          | \$40,167.68     | 10.000            | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS                                |
| 0650 1 16 | 57              | \$2,326.32          | \$483,875.20    | 208.000           | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY                                   |
| 0650 1 18 | 13              | \$2,412.66          | \$50,665.90     | 21.000            | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY                          |
| 0650 1 19 | 36              | \$3,248.38          | \$383,308.99    | 118.000           | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY                           |
| 0650 1 24 | 3               | \$1,825.29          | \$51,108.00     | 28.000            | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY                   |
| 0650 1 25 | 1               | \$2,216.00          | \$13,296.00     | 6.000             | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE WITH ALUMINUM TOP SECTION, 3 SECTION, 2-4 WAYS |
| 0650 1 26 | 2               | \$2,044.00          | \$8,176.00      | 4.000             | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY                   |
| 0650 1 34 | 10              | \$2,019.21          | \$339,227.56    | 168.000           | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY                              |
| 0650 1 36 | 6               | \$2,368.51          | \$28,422.13     | 12.000            | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0650 1 36 |                 |                     |                 |                   |              |      | SECTION, 1 WAY   |
| 0650 1 38 | 3               | \$2,219.15          | \$48,821.37     | 22.000            | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY                           |
| 0650 1 39 | 1               | \$2,597.97          | \$10,391.88     | 4.000             | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION CLUSTER, 1 WAY                            |
| 0650 1 44 | 6               | \$11,292.94         | \$271,030.49    | 24.000            | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY                                     |
| 0650 1 46 | 3               | \$13,850.00         | \$55,400.00     | 4.000             | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 4 SECTION, 1 WAY                                     |
| 0650 1 49 | 2               | \$15,785.00         | \$31,570.00     | 2.000             | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 5 SECTION CLUSTER, 1 WAY                             |
| 0650 1 60 | 49              | \$244.10            | \$190,401.25    | 780.000           | AS           | N    | VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN  |
| 0650 1 70 | 14              | \$1,619.07          | \$140,858.69    | 87.000            | AS           | N    | VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION  |
| 0650 1 80 | 1               | \$698.73            | \$1,397.46      | 2.000             | AS           | N    | VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY EXISTING SIGNAL  |
| 0650 2102 | 7               | \$843.53            | \$91,944.64     | 109.000           | EA           | N    | VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER |
| 0650 2105 | 1               | \$150.00            | \$300.00        | 2.000             | EA           | N    | VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, TUNNEL VISOR                         |
| 0650 2106 | 1               | \$370.00            | \$1,480.00      | 4.000             | EA           | N    | VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- 12" LED STANDARD MODULE                                 |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0650 2108 | 1               | \$555.00            | \$1,110.00      | 2.000             | EA           | N    | VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, ADD SECTION TO EXISTING SIGNAL ASSEMBLY       |
| 0650 2109 | 51              | \$657.85            | \$854,547.78    | 1,299.000         | EA           | N    | VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED                  |
| 0653 1 11 | 141             | \$1,126.09          | \$2,474,012.64  | 2,197.000         | AS           | N    | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY  |
| 0653 1 12 | 64              | \$2,077.39          | \$525,579.49    | 253.000           | AS           | N    | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS   |
| 0653 1 40 | 2               | \$724.28            | \$1,448.56      | 2.000             | AS           | N    | PEDESTRIAN SIGNAL, RELOCATE  |
| 0653 1 60 | 73              | \$206.15            | \$183,888.49    | 892.000           | AS           | N    | PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN  |
| 0654 1 10 | 2               | \$55,208.70         | \$2,208,348.14  | 40.000            | AS           | N    | MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- AC POWERED, COMPLETE CROSSING                        |
| 0654 1 20 | 1               | \$81,486.24         | \$162,972.48    | 2.000             | AS           | N    | MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- SOLAR POWERED, COMPLETE CROSSING                     |
| 0654 2 11 | 4               | \$10,413.71         | \$895,578.90    | 86.000            | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION |
| 0654 2 12 | 4               | \$11,859.88         | \$545,554.32    | 46.000            | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK     |
| 0654 2 15 | 1               | \$6,555.00          | \$26,220.00     | 4.000             | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, MAST ARM MOUNT RRFB SIGN ASSEMBLY  |
| 0654 2 16 | 1               | \$6,555.00          | \$26,220.00     | 4.000             | AS           | N    | MIDBLOCK CROSSWALK:RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, POLE MOUNT RRFB SIGN ASSEMBLY       |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0654 2 17 | 2               | \$12,351.67         | \$74,110.00     | 6.000             | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR |
| 0654 2 18 | 3               | \$16,055.77         | \$208,725.04    | 13.000            | AS           | N    | MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR      |
| 0654 2 21 | 8               | \$12,873.33         | \$502,060.00    | 39.000            | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION |
| 0654 2 22 | 8               | \$16,804.04         | \$470,513.00    | 28.000            | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK |
| 0654 2 27 | 5               | \$12,695.86         | \$266,612.96    | 21.000            | AS           | N    | MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- SINGLE DIR ACCESSIBLE DETECTOR  |
| 0654 2 28 | 3               | \$13,375.85         | \$173,886.00    | 13.000            | AS           | N    | MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR   |
| 0654 2 40 | 2               | \$9,001.16          | \$45,005.80     | 5.000             | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY                                |
| 0654 2 50 | 1               | \$4,375.00          | \$26,250.00     | 6.000             | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, ADJUST/MODIFY  |
| 0654 2 60 | 1               | \$820.00            | \$1,640.00      | 2.000             | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY                                  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0654 3 10 | 16              | \$2,292.00          | \$295,668.63    | 129.000           | AS           | N    | MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY |
| 0660 1102 | 1               | \$766.00            | \$5,362.00      | 7.000             | EA           | N    | LOOP DETECTOR INDUCTIVE, F&I, TYPE 2   |
| 0660 1103 | 1               | \$444.36            | \$444.36        | 1.000             | EA           | N    | LOOP DETECTOR INDUCTIVE, F&I, TYPE 3   |
| 0660 1105 | 1               | \$438.00            | \$2,190.00      | 5.000             | EA           | N    | LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED                |
| 0660 1106 | 1               | \$370.00            | \$8,880.00      | 24.000            | EA           | N    | LOOP DETECTOR INDUCTIVE , F&I, TYPE 6, 2 CH,SS,S,TD  |
| 0660 1109 | 34              | \$475.58            | \$316,263.91    | 665.000           | EA           | N    | LOOP DETECTOR INDUCTIVE, F&I, TYPE 9   |
| 0660 1110 | 32              | \$494.12            | \$150,706.32    | 305.000           | EA           | N    | LOOP DETECTOR INDUCTIVE, F&I, TYPE 10  |
| 0660 1111 | 4               | \$851.55            | \$8,515.54      | 10.000            | EA           | N    | LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM  |
| 0660 1112 | 3               | \$620.39            | \$10,546.62     | 17.000            | EA           | N    | LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD                                    |
| 0660 1300 | 1               | \$59.00             | \$1,416.00      | 24.000            | EA           | N    | LOOP DETECTOR INDUCTIVE, INSTALL   |
| 0660 1600 | 16              | \$68.40             | \$26,332.91     | 385.000           | EA           | N    | LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN   |
| 0660 2101 | 24              | \$1,434.51          | \$301,247.42    | 210.000           | AS           | N    | LOOP ASSEMBLY- F&I, TYPE A   |
| 0660 2102 | 63              | \$1,400.25          | \$1,956,152.72  | 1,397.000         | AS           | N    | LOOP ASSEMBLY, F&I, TYPE B   |
| 0660 2106 | 97              | \$1,884.62          | \$3,000,312.16  | 1,592.000         | AS           | N    | LOOP ASSEMBLY, F&I, TYPE F   |
| 0660 2107 | 1               | \$2,070.00          | \$14,490.00     | 7.000             | AS           | N    | LOOP ASSEMBLY, F&I, TYPE G   |
| 0660 3 11 | 40              | \$8,564.02          | \$2,492,128.86  | 291.000           | EA           | N    | VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT                   |
| 0660 3 12 | 39              | \$12,895.03         | \$7,994,921.63  | 620.000           | EA           | N    | VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT             |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0660 3 41 | 5               | \$2,298.14          | \$16,087.01     | 7.000             | EA           | N    | VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT               |
| 0660 3 42 | 5               | \$1,983.21          | \$11,899.23     | 6.000             | EA           | N    | VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT        |
| 0660 3 51 | 1               | \$3,230.00          | \$3,230.00      | 1.000             | EA           | N    | VEHICLE DETECTION SYSTEM- MICROWAVE, ADJUST & MODIFY, CABINET EQUIPMENT       |
| 0660 3 52 | 2               | \$1,848.99          | \$16,640.88     | 9.000             | EA           | N    | VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT |
| 0660 3 60 | 6               | \$2,923.62          | \$49,701.52     | 17.000            | EA           | N    | VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM                 |
| 0660 4 11 | 60              | \$14,856.36         | \$4,858,029.00  | 327.000           | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT          |
| 0660 4 12 | 58              | \$7,475.67          | \$4,231,229.29  | 566.000           | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT     |
| 0660 4 41 | 5               | \$602.77            | \$7,233.25      | 12.000            | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT                   |
| 0660 4 42 | 7               | \$2,683.78          | \$42,940.50     | 16.000            | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT              |
| 0660 4 51 | 9               | \$2,942.81          | \$50,027.85     | 17.000            | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT              |
| 0660 4 52 | 3               | \$1,068.72          | \$4,274.88      | 4.000             | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT         |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0660 4 60 | 21              | \$933.84            | \$105,524.23    | 113.000           | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, REMOVE   |
| 0660 4 61 | 2               | \$930.40            | \$4,652.00      | 5.000             | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, REMOVE CABINET EQUIPMENT                             |
| 0660 4 62 | 2               | \$824.06            | \$13,185.00     | 16.000            | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, REMOVE ABOVE GROUND EQUIPMENT                        |
| 0660 6111 | 1               | \$1,505.77          | \$1,505.77      | 1.000             | EA           | N    | VEHICLE DETECTION SYSTEM- AVI, TRANSPONDER, FURNISH & INSTALL, CABINET EQUIPMENT      |
| 0660 6112 | 1               | \$13,604.94         | \$13,604.94     | 1.000             | EA           | N    | VEHICLE DETECTION SYSTEM- AVI, TRANSPONDER, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT |
| 0660 6121 | 13              | \$3,411.53          | \$92,111.22     | 27.000            | EA           | N    | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT        |
| 0660 6122 | 14              | \$11,255.63         | \$315,157.54    | 28.000            | EA           | N    | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT   |
| 0660 6421 | 2               | \$980.00            | \$2,940.00      | 3.000             | EA           | N    | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT                  |
| 0660 6422 | 1               | \$1,200.00          | \$2,400.00      | 2.000             | EA           | N    | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT             |
| 0660 6521 | 1               | \$620.00            | \$620.00        | 1.000             | EA           | N    | VEHICLE DETECTION SYSTEM- AVI, ADJUST/MODIFY, BLUETOOTH, CABINET EQUIPMENT            |
| 0660 6600 | 3               | \$698.00            | \$2,094.00      | 3.000             | EA           | N    | VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM                                 |
| 0660 7 21 | 10              | \$58,486.45         | \$2,339,458.00  | 40.000            | EA           | N    | VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED           |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0660 7 22  | 14              | \$61,770.41         | \$3,520,913.11  | 57.000            | EA           | N    | VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED              |
| 0660 8 11  | 5               | \$3,140.83          | \$122,492.48    | 39.000            | EA           | N    | TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT            |
| 0660 8 12  | 5               | \$10,362.94         | \$414,517.75    | 40.000            | EA           | N    | TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT       |
| 0660 8 52  | 1               | \$1,325.00          | \$5,300.00      | 4.000             | EA           | N    | TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, ADJUST/MODIFY, ABOVE GROUND EQUIPMENT             |
| 0660 9 11  | 12              | \$24,499.54         | \$955,481.87    | 39.000            | EA           | N    | TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT                |
| 0660 9 12  | 13              | \$9,767.66          | \$771,645.20    | 79.000            | EA           | N    | TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT           |
| 0660 9 31  | 1               | \$2,015.41          | \$2,015.41      | 1.000             | EA           | N    | TRAFFIC DATA DETECTION SYSTEM- VIDEO, INSTALL, CABINET EQUIPMENT                            |
| 0660 9 60  | 1               | \$596.87            | \$6,565.57      | 11.000            | EA           | N    | TRAFFIC DATA DETECTION SYSTEM- VIDEO, REMOVE  |
| 0660 12 11 | 1               | \$10,100.00         | \$212,100.00    | 21.000            | EA           | N    | VEHICLE DETECTION SYSTEM- TRUCK PARKING DETECTION SYSTEM, FURNISH & INSTALL, SENSOR- CAMERA |
| 0663 1111  | 9               | \$8,836.22          | \$291,595.24    | 33.000            | EA           | N    | SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS                    |
| 0663 1112  | 11              | \$3,125.77          | \$209,426.78    | 67.000            | EA           | N    | SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR                               |
| 0663 1121  | 8               | \$10,763.75         | \$129,165.04    | 12.000            | EA           | N    | SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL,                                 |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0663 1121 |                 |                     |                 |                   |              |      | GPS, REPLACE CABINET ELECTRONICS   |
| 0663 1122 | 18              | \$8,745.30          | \$585,935.07    | 67.000            | EA           | N    | SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR                      |
| 0663 1123 | 11              | \$9,467.12          | \$302,947.85    | 32.000            | EA           | N    | SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS           |
| 0663 1131 | 1               | \$9,738.86          | \$9,738.86      | 1.000             | EA           | N    | SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, CABINET ELECTRONICS |
| 0663 1132 | 1               | \$8,933.05          | \$8,933.05      | 1.000             | EA           | N    | SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, DETECTOR            |
| 0663 1400 | 5               | \$2,351.85          | \$16,462.93     | 7.000             | EA           | N    | SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE  |
| 0663 1500 | 1               | \$2,700.00          | \$8,100.00      | 3.000             | EA           | N    | SIGNAL PRIORITY & PREEMPTION SYSTEM, ADJUST/MODIFY   |
| 0663 1600 | 5               | \$478.82            | \$15,801.07     | 33.000            | EA           | N    | SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE  |
| 0665 1 11 | 113             | \$450.89            | \$984,298.62    | 2,183.000         | EA           | N    | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD   |
| 0665 1 12 | 38              | \$1,962.65          | \$1,638,813.20  | 835.000           | EA           | N    | PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE   |
| 0665 1 13 | 1               | \$7,500.00          | \$330,000.00    | 44.000            | EA           | N    | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD BUTTON WITH PASSIVE                           |
| 0665 1 14 | 1               | \$1,949.17          | \$7,796.68      | 4.000             | EA           | N    | PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE BUTTON WITH PASSIVE                         |
| 0665 1 15 | 1               | \$2,750.00          | \$16,500.00     | 6.000             | EA           | N    | PEDESTRIAN DETECTOR, F&I, RETROFIT PASSIVE TO EXISTING DETECTOR                                |
| 0665 1 40 | 7               | \$254.08            | \$9,654.98      | 38.000            | EA           | N    | PEDESTRIAN DETECTOR, RELOCATE  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0665 1 50 | 6               | \$336.41            | \$8,073.86      | 24.000            | EA           | N    | PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE                             |
| 0665 1 60 | 75              | \$118.73            | \$108,995.63    | 918.000           | EA           | N    | PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN                            |
| 0670 4 1  | 2               | \$8,173.99          | \$16,347.98     | 2.000             | AS           | N    | INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL              |
| 0670 5110 | 34              | \$54,399.98         | \$3,862,398.89  | 71.000            | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA  |
| 0670 5111 | 32              | \$55,438.18         | \$2,993,661.50  | 54.000            | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION                            |
| 0670 5112 | 15              | \$47,223.68         | \$2,030,618.14  | 43.000            | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION                            |
| 0670 5140 | 16              | \$48,429.57         | \$1,888,753.06  | 39.000            | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070                       |
| 0670 5141 | 2               | \$32,697.33         | \$98,092.00     | 3.000             | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION        |
| 0670 5142 | 1               | \$56,380.25         | \$958,464.25    | 17.000            | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 2 PREEMPTION        |
| 0670 5300 | 1               | \$5,976.94          | \$5,976.94      | 1.000             | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, INSTALL  |
| 0670 5500 | 3               | \$10,473.69         | \$41,894.76     | 4.000             | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET                   |
| 0670 5600 | 69              | \$2,119.64          | \$347,620.83    | 164.000           | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET                     |
| 0671 2 11 | 13              | \$13,090.11         | \$575,964.84    | 44.000            | EA           | N    | TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA               |
| 0671 2 14 | 1               | \$36,883.95         | \$221,303.70    | 6.000             | EA           | N    | TRAFFIC CONTROLLER WITHOUT CABINET, FURNISH & INSTALL IN EXISTING CABINET, 2070 |
| 0671 2 40 | 34              | \$4,155.06          | \$452,901.58    | 109.000           | EA           | N    | TRAFFIC CONTROLLER, MODIFY  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0671 2 50 | 2               | \$1,797.50          | \$3,595.00      | 2.000             | EA           | N    | TRAFFIC CONTROLLER, RELOCATE- WITHOUT CABINET   |
| 0671 2 60 | 12              | \$615.54            | \$21,543.81     | 35.000            | EA           | N    | TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN   |
| 0676 1116 | 1               | \$41,000.00         | \$41,000.00     | 1.000             | EA           | N    | TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL<br>WITHOUT CONTROLLER, NEMA SIZE6, 44" W X 52" H X 24" D |
| 0676 1153 | 3               | \$54,371.23         | \$652,454.81    | 12.000            | EA           | N    | TRAFFIC SIGNAL CABINET, FURNISH & INSTALL WITH POLYMER<br>CONCRETE CABINET BASE                               |
| 0676 1500 | 31              | \$3,348.09          | \$328,112.41    | 98.000            | EA           | N    | TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY  |
| 0676 1600 | 5               | \$1,483.43          | \$10,384.04     | 7.000             | EA           | N    | TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE   |
| 0676 2111 | 3               | \$9,383.20          | \$46,916.02     | 5.000             | EA           | N    | ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X<br>20" D                                     |
| 0676 2112 | 2               | \$13,855.29         | \$55,421.15     | 4.000             | EA           | N    | ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336S, 24" W X 46" H X<br>22" D                                    |
| 0676 2121 | 2               | \$11,333.52         | \$34,000.56     | 3.000             | EA           | N    | ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336,<br>24" W X 36" H X 20" D                      |
| 0676 2122 | 17              | \$8,991.35          | \$1,645,416.99  | 183.000           | EA           | N    | ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD,<br>336S, 24" W X 46" H X 22" D                     |
| 0676 2131 | 1               | \$13,123.10         | \$13,123.10     | 1.000             | EA           | N    | ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336, 24" W X 36" H X<br>20" D                                     |
| 0676 2132 | 1               | \$12,551.71         | \$251,034.20    | 20.000            | EA           | N    | ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336S, 24" W X 46" H X<br>22" D                                    |
| 0676 2142 | 3               | \$9,893.52          | \$39,574.06     | 4.000             | EA           | N    | ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD,  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0676 2142 |                 |                     |                 |                   |              |      | 336S, 24" W X 46" H X 22" D   |
| 0676 2143 | 20              | \$11,901.29         | \$1,547,167.69  | 130.000           | EA           | N    | ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D                |
| 0676 2146 | 1               | \$14,737.25         | \$515,803.75    | 35.000            | EA           | N    | ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 340 66" H x 44" W x 26" D  |
| 0676 2147 | 4               | \$16,033.67         | \$144,303.00    | 9.000             | EA           | N    | ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D |
| 0676 2300 | 1               | \$5,801.45          | \$46,411.61     | 8.000             | EA           | N    | ITS CABINET, INSTALL  |
| 0676 2400 | 4               | \$3,304.64          | \$19,827.84     | 6.000             | EA           | N    | ITS CABINET, RELOCATE   |
| 0676 2500 | 12              | \$2,276.61          | \$79,681.42     | 35.000            | EA           | N    | ITS CABINET- ADJUST/MODIFY  |
| 0676 2600 | 17              | \$825.17            | \$53,636.29     | 65.000            | EA           | N    | ITS CABINET- REMOVE   |
| 0676 3 10 | 14              | \$2,506.87          | \$112,809.23    | 45.000            | EA           | N    | SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D         |
| 0676 3 30 | 2               | \$2,151.29          | \$4,302.58      | 2.000             | EA           | N    | SMALL EQUIPMENT ENCLOSURE, INSTALL, >10" W x 13" H x 11" D                            |
| 0676 3 60 | 1               | \$1,907.85          | \$3,815.70      | 2.000             | EA           | N    | SMALL EQUIPMENT ENCLOSURE, REMOVE- POST/CABINET TO REMAIN                             |
| 0677 1 11 | 2               | \$353,333.33        | \$1,060,000.00  | 3.000             | EA           | N    | EQUIPMENT SHELTER, FURNISH & INSTALL, UP TO 120 SF                                    |
| 0677 1 61 | 1               | \$6,925.48          | \$6,925.48      | 1.000             | EA           | N    | EQUIPMENT SHELTER, REMOVE, UP TO 120 SF   |
| 0678 1102 | 5               | \$3,402.69          | \$30,624.20     | 9.000             | EA           | N    | CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR  |
| 0678 1104 | 3               | \$1,355.00          | \$13,550.00     | 10.000            | EA           | N    | CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH            |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0680 1112 | 3               | \$19,261.38         | \$577,841.36    | 30.000            | EA           | N    | SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT      |
| 0680 1113 | 2               | \$9,603.16          | \$691,427.20    | 72.000            | EA           | N    | SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT |
| 0680 1600 | 2               | \$3,547.68          | \$67,406.00     | 19.000            | EA           | N    | SYSTEM CONTROL EQUIPMENT, REMOVE COMPLETE SYSTEM  |
| 0681 1100 | 1               | \$295.00            | \$295.00        | 1.000             | EA           | Y    | CONNECTED VEHICLE ROAD SIDE UNIT, REMOVE  |
| 0682 1111 | 1               | \$9,141.14          | \$9,141.14      | 1.000             | EA           | N    | ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, ANALOG- STANDARD DEFINITION                       |
| 0682 1112 | 1               | \$10,736.91         | \$10,736.91     | 1.000             | EA           | N    | ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, STANDARD DEFINITION                               |
| 0682 1113 | 39              | \$7,165.96          | \$874,247.22    | 122.000           | EA           | N    | ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION                               |
| 0682 1123 | 3               | \$10,380.53         | \$62,283.19     | 6.000             | EA           | N    | ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION                          |
| 0682 1133 | 35              | \$6,907.67          | \$1,416,072.71  | 205.000           | EA           | N    | ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION                               |
| 0682 1143 | 2               | \$15,524.46         | \$31,048.92     | 2.000             | EA           | N    | ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ- NON-PRESSURIZED, IP, HIGH DEFINITION                       |
| 0682 1153 | 1               | \$3,620.78          | \$3,620.78      | 1.000             | EA           | N    | ITS CCTV CAMERA, F&I, STATIONARY, IP, HIGH DEFINITION   |
| 0682 1300 | 1               | \$2,150.00          | \$8,600.00      | 4.000             | EA           | N    | ITS CCTV CAMERA, INSTALL  |
| 0682 1400 | 12              | \$2,100.65          | \$39,912.30     | 19.000            | EA           | N    | ITS CCTV CAMERA, RELOCATE   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0682 1500 | 2               | \$1,873.00          | \$3,746.00      | 2.000             | EA           | N    | ITS CCTV CAMERA, ADJUST/MODIFY   |
| 0682 1600 | 12              | \$589.80            | \$20,053.22     | 34.000            | EA           | N    | ITS CCTV CAMERA, REMOVE & DISPOSAL   |
| 0682 1900 | 1               | \$1,705.00          | \$3,410.00      | 2.000             | EA           | N    | ITS CCTV CAMERA, DIAGNOSTIC AND MISCELLANEOUS REPAIR                         |
| 0682 2 12 | 1               | \$47,740.00         | \$95,480.00     | 2.000             | EA           | N    | VIDEO DISPLAY EQUIPMENT, FURNISH & INSTALL, VIDEO WALL DISPLAY               |
| 0684 1 1  | 81              | \$5,715.25          | \$3,166,249.33  | 554.000           | EA           | N    | MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL                             |
| 0684 1 3  | 1               | \$287.38            | \$574.76        | 2.000             | EA           | N    | MANAGED FIELD ETHERNET SWITCH, INSTALL                                       |
| 0684 1 4  | 7               | \$748.60            | \$8,983.16      | 12.000            | EA           | N    | MANAGED FIELD ETHERNET SWITCH, RELOCATE                                      |
| 0684 1 5  | 2               | \$683.30            | \$3,416.50      | 5.000             | EA           | N    | MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY                               |
| 0684 1 6  | 5               | \$278.62            | \$3,622.00      | 13.000            | EA           | N    | MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN                     |
| 0684 1 10 | 5               | \$10,339.40         | \$155,091.00    | 15.000            | EA           | N    | MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL                    |
| 0684 1 11 | 2               | \$6,536.38          | \$78,436.60     | 12.000            | EA           | N    | MANAGED MULTILAYER ETHERNET SWITCH, FURNISH & INSTALL                        |
| 0684 2 1  | 11              | \$1,060.73          | \$176,081.26    | 166.000           | EA           | N    | DEVICE SERVER, FURNISH & INSTALL   |
| 0684 5 1  | 11              | \$1,227.26          | \$76,090.13     | 62.000            | EA           | N    | MEDIA CONVERTER, FURNISH & INSTALL   |
| 0684 5 6  | 1               | \$263.00            | \$263.00        | 1.000             | EA           | N    | MEDIA CONVERTER, REMOVE- CABINET TO REMAIN                                   |
| 0684 6 11 | 5               | \$4,993.14          | \$34,951.98     | 7.000             | EA           | N    | WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET<br>ACCESS POINT    |
| 0684 6 12 | 13              | \$8,320.98          | \$257,950.49    | 31.000            | EA           | N    | WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET<br>SUBSCRIBER UNIT |
| 0684 6 13 | 1               | \$4,098.60          | \$12,295.80     | 3.000             | EA           | N    | WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL SERIAL DATA<br>UNIT         |
| 0684 6 40 | 4               | \$2,152.25          | \$8,609.00      | 4.000             | EA           | N    | WIRELESS COMMUNICATION DEVICE, RELOCATE                                      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0684 6 60  | 2               | \$741.60            | \$3,708.00      | 5.000             | EA           | N    | WIRELESS COMMUNICATION DEVICE, REMOVE   |
| 0684 90101 | 4               | \$16,287.28         | \$456,043.72    | 28.000            | EA           | Y    | NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, LAYER 3  |
| 0684 90102 | 14              | \$3,270.03          | \$137,341.40    | 42.000            | EA           | N    | NETWORK DEVICE, CELLULAR MODEM  |
| 0685 1 11  | 27              | \$5,983.44          | \$1,136,853.72  | 190.000           | EA           | N    | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE                                   |
| 0685 1 12  | 14              | \$7,126.65          | \$1,510,848.99  | 212.000           | EA           | N    | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION                           |
| 0685 1 13  | 45              | \$14,183.65         | \$1,829,690.34  | 129.000           | EA           | N    | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET                      |
| 0685 1 14  | 15              | \$13,981.30         | \$489,345.63    | 35.000            | EA           | N    | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET              |
| 0685 1 60  | 3               | \$785.06            | \$3,925.30      | 5.000             | EA           | N    | UNINTERRUPTIBLE POWER SUPPLY, REMOVE- POLE/CABINET REMAINS  |
| 0685 2 1   | 43              | \$1,271.68          | \$570,986.00    | 449.000           | EA           | N    | REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL   |
| 0687 1 11  | 1               | \$33,500.00         | \$33,500.00     | 1.000             | EA           | Y    | HIGHWAY ADVISORY RADIO, FURNISH & INSTALL, SOLAR POWERED  |
| 0695 1 1   | 70              | \$2,806.35          | \$1,565,945.52  | 558.000           | EA           | N    | TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL                                  |
| 0695 3 11  | 7               | \$9,900.52          | \$128,706.74    | 13.000            | AS           | N    | TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION |
| 0695 5 1   | 3               | \$3,205.13          | \$12,820.53     | 4.000             | EA           | N    | TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL   |
| 0695 6 11  | 2               | \$1,100.00          | \$19,800.00     | 18.000            | EA           | N    | TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP                            |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0695 6 12 | 71              | \$2,515.97          | \$1,411,458.21  | 561.000           | EA           | N    | TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS    |
| 0695 7131 | 2               | \$6,721.88          | \$26,887.53     | 4.000             | EA           | N    | TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT         |
| 0695 7132 | 23              | \$9,128.75          | \$365,149.92    | 40.000            | EA           | N    | TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT     |
| 0695 7133 | 1               | \$7,658.79          | \$15,317.58     | 2.000             | EA           | N    | TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, POLE MOUNT         |
| 0695 7162 | 11              | \$7,616.91          | \$129,487.55    | 17.000            | EA           | N    | TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT      |
| 0695 7600 | 33              | \$1,014.13          | \$59,833.70     | 59.000            | EA           | N    | TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET                       |
| 0695 8 11 | 5               | \$2,924.91          | \$20,474.40     | 7.000             | EA           | N    | TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL                 |
| 0695 9 12 | 1               | \$3,800.00          | \$60,800.00     | 16.000            | EA           | N    | TRAFFIC MONITORING SITE WEIGH- IN- MOTION ELECTRONIC SENSOR, FURNISH & INSTALL |
| 0700 1 11 | 140             | \$535.85            | \$3,355,523.16  | 6,262.000         | AS           | Y    | SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF                                |
| 0700 1 12 | 103             | \$1,828.48          | \$2,786,604.82  | 1,524.000         | AS           | Y    | SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF                                   |
| 0700 1 13 | 61              | \$2,459.08          | \$779,529.72    | 317.000           | AS           | Y    | SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF                                   |
| 0700 1 14 | 18              | \$2,466.44          | \$86,325.36     | 35.000            | AS           | Y    | SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF                                     |
| 0700 1 21 | 5               | \$3,502.05          | \$154,090.00    | 44.000            | AS           | Y    | SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF            |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700 1 22 | 3               | \$2,736.01          | \$65,664.26     | 24.000            | AS           | Y    | SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF                                       |
| 0700 1 25 | 1               | \$3,501.75          | \$3,501.75      | 1.000             | AS           | Y    | SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/0700-013, 21-30 SF SHEETING AREA FOR BACK TO BACK SIGNS |
| 0700 1 31 | 8               | \$6,054.36          | \$369,316.00    | 61.000            | AS           | Y    | SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF                                     |
| 0700 1 32 | 3               | \$5,556.25          | \$44,450.00     | 8.000             | AS           | Y    | SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF  |
| 0700 1 33 | 2               | \$3,892.17          | \$11,676.50     | 3.000             | AS           | Y    | SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF  |
| 0700 1 40 | 2               | \$415.00            | \$1,245.00      | 3.000             | AS           | Y    | SINGLE POST SIGN, INSTALL   |
| 0700 1 50 | 81              | \$307.46            | \$139,585.76    | 454.000           | AS           | Y    | SINGLE POST SIGN, RELOCATE  |
| 0700 1 60 | 140             | \$70.13             | \$349,397.59    | 4,982.000         | AS           | Y    | SINGLE POST SIGN, REMOVE  |
| 0700 1107 | 2               | \$3,059.76          | \$6,119.52      | 2.000             | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1+ SF SHEETING AREA FOR BACK TO BACK SIGNS     |
| 0700 1111 | 96              | \$537.98            | \$3,131,560.01  | 5,821.000         | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF                                   |
| 0700 1112 | 80              | \$1,969.25          | \$2,276,452.69  | 1,156.000         | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF                                      |
| 0700 1113 | 41              | \$2,541.04          | \$833,461.46    | 328.000           | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF                                      |
| 0700 1211 | 9               | \$2,607.10          | \$164,247.20    | 63.000            | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF                              |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 1212 | 3               | \$2,643.27          | \$15,859.60     | 6.000             | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 12.0-20.0 SF                                      |
| 0700 1213 | 1               | \$2,930.00          | \$2,930.00      | 1.000             | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 20.1-30.0 SF SHEETING AREA FOR BACK TO BACK SIGNS |
| 0700 1311 | 7               | \$2,954.89          | \$115,240.52    | 39.000            | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF                                  |
| 0700 1312 | 4               | \$2,957.00          | \$20,699.00     | 7.000             | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 12.0-20.0 SF                                     |
| 0700 1400 | 1               | \$357.50            | \$357.50        | 1.000             | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, INSTALL  |
| 0700 1500 | 56              | \$312.32            | \$107,124.68    | 343.000           | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE   |
| 0700 1600 | 97              | \$66.28             | \$282,955.54    | 4,269.000         | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE   |
| 0700 1870 | 1               | \$500.00            | \$500.00        | 1.000             | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, REPAIR- REPLACE POST, USE EXISTING SIGN PANEL                            |
| 0700 1912 | 5               | \$4,291.89          | \$38,627.00     | 9.000             | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 12.0-20.0 SF                                |
| 0700 1913 | 4               | \$4,158.13          | \$24,948.77     | 6.000             | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF                                |
| 0700 1914 | 4               | \$3,586.38          | \$25,104.66     | 7.000             | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 30.1+ SF                                    |
| 0700 2 11 | 3               | \$5,057.64          | \$45,518.78     | 9.000             | AS           | Y    | MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF  |
| 0700 2 12 | 14              | \$5,559.42          | \$105,628.89    | 19.000            | AS           | Y    | MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 2 13 | 24              | \$6,599.60          | \$488,370.50    | 74.000            | AS           | Y    | MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF                         |
| 0700 2 14 | 29              | \$7,498.87          | \$577,412.88    | 77.000            | AS           | Y    | MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF                         |
| 0700 2 15 | 24              | \$10,060.10         | \$653,906.26    | 65.000            | AS           | Y    | MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF                        |
| 0700 2 16 | 10              | \$13,330.00         | \$533,200.05    | 40.000            | AS           | Y    | MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF                       |
| 0700 2 17 | 6               | \$25,627.41         | \$358,783.80    | 14.000            | AS           | Y    | MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF                       |
| 0700 2 18 | 2               | \$25,357.25         | \$50,714.50     | 2.000             | AS           | Y    | MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF                       |
| 0700 2 19 | 1               | \$53,000.00         | \$53,000.00     | 1.000             | AS           | Y    | MULTI- POST SIGN, F&I GROUND MOUNT, 401-500 SF                       |
| 0700 2 40 | 1               | \$4,347.00          | \$4,347.00      | 1.000             | AS           | Y    | MULTI- POST SIGN, INSTALL  |
| 0700 2 50 | 13              | \$5,890.02          | \$223,820.71    | 38.000            | AS           | Y    | MULTI- POST SIGN, GROUND MOUNT, RELOCATE                             |
| 0700 2 60 | 47              | \$1,126.73          | \$272,668.09    | 242.000           | AS           | Y    | MULTI- POST SIGN, REMOVE   |
| 0700 2111 | 2               | \$5,242.67          | \$15,728.00     | 3.000             | EA           | N    | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF |
| 0700 2112 | 8               | \$4,332.75          | \$134,315.30    | 31.000            | EA           | N    | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF    |
| 0700 2113 | 16              | \$6,488.89          | \$304,977.95    | 47.000            | EA           | N    | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF    |
| 0700 2114 | 22              | \$9,613.67          | \$605,661.14    | 63.000            | EA           | N    | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF    |
| 0700 2115 | 17              | \$9,820.57          | \$471,387.27    | 48.000            | EA           | N    | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF   |
| 0700 2116 | 5               | \$10,482.23         | \$272,537.97    | 26.000            | EA           | N    | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT,                 |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700 2116 |                 |                     |                 |                   |              |      | 100.1-200.0 SF  |
| 0700 2117 | 1               | \$11,990.00         | \$11,990.00     | 1.000             | EA           | N    | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 200.1-300.0 SF                         |
| 0700 2214 | 1               | \$8,500.00          | \$25,500.00     | 3.000             | EA           | N    | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, USE EXISTING FOUNDATIONS, 30.1-50.0 SF |
| 0700 2500 | 10              | \$7,209.26          | \$115,348.15    | 16.000            | EA           | N    | MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE   |
| 0700 2600 | 30              | \$1,284.37          | \$242,745.36    | 189.000           | EA           | N    | MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE   |
| 0700 3101 | 77              | \$242.48            | \$319,584.41    | 1,318.000         | EA           | N    | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF                                     |
| 0700 3102 | 16              | \$495.40            | \$47,558.87     | 96.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF  |
| 0700 3103 | 9               | \$990.06            | \$18,811.07     | 19.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF  |
| 0700 3104 | 6               | \$1,891.14          | \$41,605.15     | 22.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF  |
| 0700 3105 | 1               | \$3,468.55          | \$3,468.55      | 1.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF                                       |
| 0700 3106 | 4               | \$5,947.12          | \$53,524.04     | 9.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF                                      |
| 0700 3107 | 1               | \$9,253.00          | \$9,253.00      | 1.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF                                      |
| 0700 3201 | 94              | \$1,018.90          | \$543,073.54    | 533.000           | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF                                   |
| 0700 3202 | 20              | \$1,521.16          | \$162,763.60    | 107.000           | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF                                      |
| 0700 3203 | 10              | \$1,820.37          | \$136,527.41    | 75.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF                                      |
| 0700 3204 | 6               | \$2,469.71          | \$17,287.98     | 7.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF                                      |
| 0700 3205 | 9               | \$5,489.49          | \$356,816.97    | 65.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF                                     |
| 0700 3206 | 18              | \$7,587.50          | \$978,787.40    | 129.000           | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF                                    |
| 0700 3207 | 14              | \$9,497.54          | \$721,813.12    | 76.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF                                    |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700 3208 | 7               | \$13,228.39         | \$317,481.47    | 24.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF  |
| 0700 3209 | 4               | \$15,453.25         | \$216,345.46    | 14.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF  |
| 0700 3210 | 2               | \$15,511.33         | \$46,534.00     | 3.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF  |
| 0700 3211 | 6               | \$23,267.73         | \$558,425.61    | 24.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND<br>GREATER                               |
| 0700 3252 | 1               | \$17,089.00         | \$34,178.00     | 2.000             | EA           | Y    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF WITH<br>LIGHTING, PROJECT 428358-4-52-01  |
| 0700 3253 | 1               | \$19,262.50         | \$57,787.50     | 3.000             | EA           | Y    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH<br>LIGHTING, PROJECT 428358-4-52-01 |
| 0700 3293 | 2               | \$16,863.38         | \$67,453.53     | 4.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF WITH<br>LIGHTING                          |
| 0700 3294 | 2               | \$19,306.12         | \$173,755.08    | 9.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH<br>LIGHTING                         |
| 0700 3295 | 1               | \$20,194.00         | \$40,388.00     | 2.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF WITH<br>LIGHTING                         |
| 0700 3296 | 1               | \$23,736.00         | \$23,736.00     | 1.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF WITH<br>LIGHTING                         |
| 0700 3301 | 2               | \$552.33            | \$1,657.00      | 3.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX<br>11870/700-012, UP TO 12 SF        |
| 0700 3401 | 13              | \$358.36            | \$36,552.34     | 102.000           | EA           | N    | SIGN PANEL, INSTALL, UP TO 12 SF  |
| 0700 3402 | 1               | \$360.00            | \$4,680.00      | 13.000            | EA           | N    | SIGN PANEL, INSTALL, 12-20 SF   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 3404 | 1               | \$425.00            | \$6,375.00      | 15.000            | EA           | N    | SIGN PANEL, INSTALL, 31-50 SF                      |
| 0700 3501 | 55              | \$160.24            | \$92,138.15     | 575.000           | EA           | N    | SIGN PANEL, RELOCATE, UP TO 12 SF                  |
| 0700 3502 | 3               | \$524.35            | \$2,097.41      | 4.000             | EA           | N    | SIGN PANEL, RELOCATE, 12-20 SF                     |
| 0700 3504 | 1               | \$624.27            | \$624.27        | 1.000             | EA           | N    | SIGN PANEL, RELOCATE, 31-50 SF                     |
| 0700 3505 | 1               | \$931.50            | \$1,863.00      | 2.000             | EA           | N    | SIGN PANEL, RELOCATE, 51-100 SF                    |
| 0700 3506 | 1               | \$2,242.50          | \$6,727.50      | 3.000             | EA           | N    | SIGN PANEL, RELOCATE, 101-200 SF                   |
| 0700 3507 | 1               | \$2,737.00          | \$8,211.00      | 3.000             | EA           | N    | SIGN PANEL, RELOCATE, 201-300 SF                   |
| 0700 3601 | 99              | \$87.04             | \$139,779.80    | 1,606.000         | EA           | N    | SIGN PANEL, REMOVE, UP TO 12 SF                    |
| 0700 3602 | 27              | \$165.81            | \$36,313.41     | 219.000           | EA           | N    | SIGN PANEL, REMOVE, 12-20 SF                       |
| 0700 3603 | 15              | \$174.27            | \$9,759.37      | 56.000            | EA           | N    | SIGN PANEL, REMOVE, 21-30 SF                       |
| 0700 3604 | 10              | \$301.61            | \$12,667.56     | 42.000            | EA           | N    | SIGN PANEL, REMOVE, 31-50 SF                       |
| 0700 3605 | 5               | \$820.22            | \$13,943.75     | 17.000            | EA           | N    | SIGN PANEL, REMOVE, 51-100 SF                      |
| 0700 3606 | 14              | \$1,665.28          | \$89,925.14     | 54.000            | EA           | N    | SIGN PANEL, REMOVE, 101-200 SF                     |
| 0700 3607 | 8               | \$1,834.92          | \$47,707.84     | 26.000            | EA           | N    | SIGN PANEL, REMOVE, 201-300 SF                     |
| 0700 3608 | 4               | \$1,547.94          | \$12,383.55     | 8.000             | EA           | N    | SIGN PANEL, REMOVE, 301-400 SF                     |
| 0700 3609 | 2               | \$3,201.70          | \$6,403.40      | 2.000             | EA           | N    | SIGN PANEL, REMOVE, 401-500 SF                     |
| 0700 3611 | 4               | \$4,125.98          | \$41,259.80     | 10.000            | EA           | N    | SIGN PANEL, REMOVE, 601 SF AND GREATER             |
| 0700 3624 | 1               | \$1,618.66          | \$1,618.66      | 1.000             | EA           | N    | SIGN PANEL, REMOVE, UP TO 50 SF WITH LIGHTING      |
| 0700 3625 | 4               | \$2,947.59          | \$82,532.64     | 28.000            | EA           | N    | SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING        |
| 0700 3626 | 9               | \$2,396.89          | \$177,370.05    | 74.000            | EA           | N    | SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING       |
| 0700 3627 | 8               | \$2,832.30          | \$130,285.60    | 46.000            | EA           | N    | SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700 3628 | 6               | \$3,521.71          | \$42,260.50     | 12.000            | EA           | N    | SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING                            |
| 0700 3629 | 1               | \$4,968.00          | \$19,872.00     | 4.000             | EA           | N    | SIGN PANEL, REMOVE PANEL, 401-500 SF WITH LIGHTING                            |
| 0700 3631 | 2               | \$5,539.25          | \$22,157.00     | 4.000             | EA           | N    | SIGN PANEL, REMOVE PANEL, 601 SF AND GREATER WITH LIGHTING                    |
| 0700 4111 | 2               | \$126,510.13        | \$379,530.40    | 3.000             | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER,<br>UP TO 20 FT |
| 0700 4112 | 5               | \$101,890.76        | \$815,126.10    | 8.000             | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER,<br>21-30 FT    |
| 0700 4113 | 6               | \$149,787.53        | \$2,995,750.53  | 20.000            | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER,<br>31-40 FT    |
| 0700 4114 | 10              | \$166,823.34        | \$5,671,993.44  | 34.000            | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER,<br>41-50 FT    |
| 0700 4123 | 1               | \$111,000.00        | \$111,000.00    | 1.000             | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 31-40<br>FT          |
| 0700 4125 | 4               | \$329,536.65        | \$8,567,953.00  | 26.000            | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN,<br>51-100 FT         |
| 0700 4126 | 5               | \$395,077.67        | \$7,111,398.00  | 18.000            | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN,<br>101-150 FT        |
| 0700 4127 | 2               | \$483,025.00        | \$1,932,100.00  | 4.000             | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN,<br>151-200 FT        |
| 0700 4611 | 6               | \$16,608.10         | \$481,635.00    | 29.000            | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION<br>REMOVAL, CANTILEVER     |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 4612 | 9               | \$14,771.90         | \$310,210.00    | 21.000            | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER                  |
| 0700 4621 | 4               | \$32,281.82         | \$1,065,300.00  | 33.000            | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN                     |
| 0700 4622 | 1               | \$39,100.00         | \$351,900.00    | 9.000             | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, SPAN                        |
| 0700 4640 | 5               | \$9,404.62          | \$122,260.00    | 13.000            | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT                                  |
| 0700 5 11 | 1               | \$3,261.00          | \$19,566.00     | 6.000             | EA           | N    | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF             |
| 0700 5 21 | 22              | \$5,676.10          | \$505,173.32    | 89.000            | EA           | N    | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF           |
| 0700 5 22 | 88              | \$6,471.85          | \$3,663,066.54  | 566.000           | EA           | N    | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF             |
| 0700 5 50 | 9               | \$3,681.64          | \$73,632.76     | 20.000            | EA           | N    | INTERNALLY ILLUMINATED SIGN, RELOCATE  |
| 0700 5 60 | 20              | \$456.60            | \$48,399.29     | 106.000           | EA           | N    | INTERNALLY ILLUMINATED SIGN, REMOVE  |
| 0700 7132 | 1               | \$38,449.48         | \$922,787.60    | 24.000            | EA           | N    | EMBEDDED DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 12-20 SF     |
| 0700 7500 | 1               | \$4,182.20          | \$8,364.40      | 2.000             | EA           | N    | EMBEDDED DYNAMIC MESSAGE SIGN, RELOCATE  |
| 0700 7600 | 1               | \$2,875.00          | \$57,500.00     | 20.000            | EA           | N    | EMBEDDED DYNAMIC MESSAGE SIGN, REMOVE  |
| 0700 8134 | 2               | \$71,938.68         | \$1,151,018.90  | 16.000            | EA           | N    | FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 31-50 SF |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 8135  | 1               | \$99,830.35         | \$1,197,964.20  | 12.000            | EA           | N    | FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF    |
| 0700 8136  | 3               | \$107,925.85        | \$431,703.40    | 4.000             | EA           | N    | FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF      |
| 0700 8235  | 2               | \$110,703.73        | \$664,222.40    | 6.000             | EA           | N    | FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 51-100 SF |
| 0700 8500  | 1               | \$6,776.94          | \$6,776.94      | 1.000             | EA           | N    | FRONT ACCESS DYNAMIC MESSAGE SIGN, RELOCATE  |
| 0700 8600  | 4               | \$7,554.35          | \$90,652.23     | 12.000            | EA           | N    | FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE  |
| 0700 9137  | 7               | \$146,249.80        | \$3,363,745.50  | 23.000            | EA           | N    | WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF         |
| 0700 9237  | 2               | \$69,721.73         | \$209,165.20    | 3.000             | EA           | N    | WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 201-300 SF     |
| 0700 9600  | 9               | \$5,147.19          | \$113,238.13    | 22.000            | EA           | N    | WALK-IN DYNAMIC MESSAGE SIGN, REMOVE   |
| 0700 10115 | 4               | \$258,166.67        | \$1,549,000.00  | 6.000             | EA           | N    | DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT                                |
| 0700 10123 | 4               | \$128,966.14        | \$1,547,593.64  | 12.000            | EA           | N    | DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT  |
| 0700 10124 | 3               | \$195,891.25        | \$1,567,130.00  | 8.000             | EA           | N    | DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT  |
| 0700 10140 | 1               | \$15,904.40         | \$63,617.60     | 4.000             | EA           | N    | DMS SUPPORT STRUCTURE, FURNISH & INSTALL, MULTI-POST                                     |
| 0700 10400 | 1               | \$50,379.00         | \$50,379.00     | 1.000             | EA           | N    | DMS SUPPORT STRUCTURE, RELOCATE  |
| 0700 10600 | 7               | \$14,140.82         | \$212,112.36    | 15.000            | EA           | N    | DMS SUPPORT STRUCTURE, REMOVE  |
| 0700 13 10 | 1               | \$94.40             | \$472.00        | 5.000             | EA           | N    | RETROREFLECTIVE SIGN STRIP- BACK OF RAIL ROAD CROSSBUCK SIGN BLADES                      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 13 12 | 25              | \$122.51            | \$61,378.07     | 501.000           | EA           | N    | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'  |
| 0700 13 15 | 90              | \$102.97            | \$398,300.12    | 3,868.000         | EA           | N    | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'  |
| 0700 15 2  | 3               | \$995.23            | \$32,842.50     | 33.000            | EA           | N    | IN-STREET SIGN ASSEMBLY, FURNISH AND INSTALL- FIXED BASE CONNECTION  |
| 0700 25 9  | 1               | \$146,050.00        | \$146,050.00    | 1.000             | EA           | Y    | OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 21'-30', W/FOUNDATION AND 7'2" TRANSITION COLUMN, PROJECT 428358-4-52-01 |
| 0700 25 10 | 1               | \$221,950.00        | \$221,950.00    | 1.000             | EA           | Y    | OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 41'-50', W/FOUNDATION AND 25' TRANSITION COLUMN, PROJECT 428358-4-52-01  |
| 0700 25 12 | 1               | \$46,000.00         | \$92,000.00     | 2.000             | EA           | N    | 15FT TRI-RAIL WAYFINDING SIGN PANEL ASSEMBLY, FURNISH AND INSTALL  |
| 0700 25 13 | 1               | \$450,800.00        | \$2,254,000.00  | 5.000             | EA           | Y    | OVERHEAD STATIC SIGN STRUCTURE, F&I, SPAN, 101'-150', W/FOUNDATIONS AND 20.5' TRANSITION COLUMN                          |
| 0700 25 14 | 1               | \$182,850.00        | \$548,550.00    | 3.000             | EA           | Y    | OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 54', SPECIAL DESIGN  |
| 0700 25 15 | 1               | \$261,050.00        | \$261,050.00    | 1.000             | EA           | Y    | OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER, 33.5', W/FOUNDATION AND 24'-9.5" TRANSITION COLUMN                      |
| 0700 25 16 | 1               | \$350,750.00        | \$701,500.00    | 2.000             | EA           | Y    | OVERHEAD STATIC SIGN STRUCTURE, F&I, SPAN, 51'-100', W/FOUNDATIONS AND 9'-10.3" TRANSITION COLUMN                        |
| 0700 25 17 | 1               | \$4,700.00          | \$18,800.00     | 4.000             | EA           | N    | INTERNALLY ILLUMINATED SIGN, INSTALL, BRIDGE MOUNT   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700141111 | 5               | \$9,751.37          | \$156,021.84    | 16.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS              |
| 0700141112 | 2               | \$7,472.46          | \$44,834.76     | 6.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS                 |
| 0700141121 | 3               | \$15,046.67         | \$150,466.68    | 10.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS           |
| 0700141122 | 1               | \$18,923.30         | \$37,846.60     | 2.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, 12-20 SF OF STATIC SIGN PANELS              |
| 0700141131 | 1               | \$10,200.00         | \$10,200.00     | 1.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS                 |
| 0700141140 | 11              | \$8,421.78          | \$1,381,172.15  | 164.000           | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF                                  |
| 0700141141 | 6               | \$7,897.19          | \$323,784.63    | 41.000            | EA           | N    | ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC SIGN PANELS |
| 0700141142 | 2               | \$24,566.67         | \$147,400.00    | 6.000             | EA           | N    | ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, 12-20 SF OF STATIC SIGN PANELS    |
| 0700141160 | 7               | \$10,898.01         | \$108,980.14    | 10.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF                                    |
| 0700141171 | 1               | \$12,828.62         | \$333,544.12    | 26.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS      |
| 0700141180 | 1               | \$17,500.00         | \$35,000.00     | 2.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700141180 |                 |                     |                 |                   |              |      | MOUNT, W/EDS AND HIGHLIGHTED SIGN <12 SF   |
| 0700141190 | 2               | \$18,400.35         | \$55,201.06     | 3.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN 12-16 SF                                    |
| 0700141221 | 1               | \$18,000.00         | \$18,000.00     | 1.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS        |
| 0700141240 | 1               | \$8,500.00          | \$17,000.00     | 2.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF                               |
| 0700141314 | 5               | \$19,216.44         | \$134,515.09    | 7.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS                 |
| 0700141330 | 2               | \$9,007.38          | \$108,088.50    | 12.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN                                  |
| 0700141331 | 1               | \$10,350.00         | \$10,350.00     | 1.000             | EA           | N    | ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN, W/UP TO 12 SF OF STATIC SIGN PANELS |
| 0700141340 | 1               | \$3,700.00          | \$11,100.00     | 3.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, HIGHLIGHTED SIGN <12 SF                                  |
| 0700141360 | 17              | \$8,468.81          | \$609,754.10    | 72.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF                                    |
| 0700141390 | 2               | \$17,456.29         | \$34,912.58     | 2.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN 12-16 SF                                  |
| 0700141411 | 2               | \$13,600.00         | \$27,200.00     | 2.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS          |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700141440 | 4               | \$10,236.29         | \$235,434.75    | 23.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF                     |
| 0700141510 | 1               | \$6,546.00          | \$6,546.00      | 1.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RETROFIT EXISTING GROUND MOUNT, 1 BEACON                            |
| 0700141802 | 4               | \$3,514.33          | \$24,600.34     | 7.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT   |
| 0700141803 | 1               | \$2,200.00          | \$2,200.00      | 1.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - OVERHEAD MOUNT   |
| 0700141902 | 3               | \$1,917.54          | \$15,340.34     | 8.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT   |
| 0700141903 | 9               | \$722.39            | \$9,391.01      | 13.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT   |
| 0700142111 | 11              | \$12,009.87         | \$552,453.79    | 46.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS    |
| 0700142112 | 13              | \$12,584.01         | \$427,856.50    | 34.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS       |
| 0700142113 | 3               | \$10,993.33         | \$76,953.34     | 7.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 21-30 SF OF STATIC SIGN PANELS       |
| 0700142121 | 4               | \$14,061.57         | \$140,615.70    | 10.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS |
| 0700142131 | 6               | \$13,748.29         | \$233,721.00    | 17.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700142131 |                 |                     |                 |                   |              |      | MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS  |
| 0700142140 | 7               | \$9,369.74          | \$459,117.20    | 49.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF                             |
| 0700142141 | 1               | \$10,773.00         | \$21,546.00     | 2.000             | EA           | N    | ENHANCED HWY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC PANELS |
| 0700142150 | 1               | \$9,800.00          | \$9,800.00      | 1.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN 12-20 SF                           |
| 0700142160 | 1               | \$16,500.00         | \$33,000.00     | 2.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF                               |
| 0700142171 | 3               | \$9,790.37          | \$117,484.40    | 12.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS |
| 0700142172 | 1               | \$17,000.00         | \$34,000.00     | 2.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, 12-20 SF OF STATIC SIGN PANELS    |
| 0700142240 | 2               | \$9,854.28          | \$187,231.30    | 19.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF                        |
| 0700142314 | 1               | \$18,382.65         | \$18,382.65     | 1.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS          |
| 0700142440 | 2               | \$10,827.61         | \$281,517.93    | 26.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF                       |
| 0700142510 | 1               | \$10,113.24         | \$40,452.96     | 4.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 1 BEACON                              |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700142520 | 1               | \$14,641.99         | \$14,641.99     | 1.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 2 BEACONS                                |
| 0700142802 | 3               | \$2,308.71          | \$11,543.54     | 5.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT  |
| 0700142901 | 1               | \$1,142.00          | \$1,142.00      | 1.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE BEACON(S), SIGN TO REMAIN   |
| 0700142902 | 3               | \$980.35            | \$9,803.49      | 10.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE - GROUND MOUNT  |
| 0700143801 | 1               | \$17,985.00         | \$35,970.00     | 2.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWER, PANELS CONTROLLER & BATTERIES >170 LBS, RELOCATE BEACON(S), SIGN TO REMAIN |
| 0701 16    | 1               | \$6.50              | \$9,022.00      | 1,388.000         | SF           | N    | PROFIED THERMOPLASTIC,REMOVE EXISTING NON-CONFLICTING PROFIED MARKINGS  |
| 0701 17101 | 8               | \$10,912.78         | \$200,806.02    | 18.401            | GM           | N    | PROFIED THERMOPLASTIC,STANDARD- CONCRETE SURFACES, WHITE, SOLID,6"  |
| 0701 17201 | 5               | \$10,557.49         | \$250,275.79    | 23.706            | GM           | N    | PROFIED THERMOPLASTIC,STANDARD- CONCRETE SURFACES, YELLOW, SOLID,6"   |
| 0701 18101 | 3               | \$9,199.06          | \$223,886.63    | 24.338            | GM           | N    | PROFIED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, WHITE, SOLID,6"   |
| 0701 18201 | 2               | \$9,030.10          | \$231,667.20    | 25.655            | GM           | N    | PROFIED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, YELLOW, SOLID,6"  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0704 1 1   | 36              | \$228.79            | \$2,949,819.06  | 12,893.000        | EA           | N    | TUBULAR MARKER, DURABLE, 36" WHITE POST  |
| 0704 1 2   | 82              | \$240.28            | \$994,037.23    | 4,137.000         | EA           | Y    | TUBULAR MARKER, DURABLE, 36" YELLOW POST   |
| 0705 10 1  | 101             | \$254.32            | \$316,116.66    | 1,243.000         | EA           | N    | OBJECT MARKER, TYPE 1  |
| 0705 10 2  | 26              | \$184.39            | \$133,868.60    | 726.000           | EA           | N    | OBJECT MARKER, TYPE 2  |
| 0705 10 3  | 22              | \$468.68            | \$74,988.44     | 160.000           | EA           | N    | OBJECT MARKER, TYPE 3  |
| 0705 10 4  | 6               | \$229.78            | \$10,340.05     | 45.000            | EA           | N    | OBJECT MARKER, TYPE 4  |
| 0705 11 1  | 55              | \$114.03            | \$393,984.76    | 3,455.000         | EA           | N    | DELINEATOR, FLEXIBLE TUBULAR   |
| 0705 11 2  | 14              | \$77.25             | \$63,578.36     | 823.000           | EA           | N    | DELINEATOR, NON-FLEXIBLE   |
| 0706 1 3   | 262             | \$4.99              | \$6,618,455.40  | 1,327,637.000     | EA           | N    | RAISED PAVEMENT MARKER, TYPE B   |
| 0706 1110  | 2               | \$508.06            | \$196,618.50    | 387.000           | EA           | N    | RAISED PAVEMENT MARKER, TYPE F INTERNALLY ILLUMINATED                                  |
| 0710 11101 | 208             | \$1,426.12          | \$4,546,599.29  | 3,188.081         | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"                                  |
| 0710 11102 | 99              | \$2,163.34          | \$206,577.48    | 95.490            | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" |
| 0710 11103 | 25              | \$3,859.47          | \$130,971.28    | 33.935            | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"        |
| 0710 11123 | 139             | \$1.54              | \$742,136.56    | 481,574.000       | LF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"    |
| 0710 11124 | 114             | \$2.03              | \$287,960.25    | 141,785.000       | LF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"         |
| 0710 11125 | 170             | \$2.55              | \$587,076.82    | 230,327.000       | LF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"      |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0710 11131 | 136             | \$758.92            | \$1,056,631.63  | 1,392.282         | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE                          |
| 0710 11133 | 19              | \$1,669.72          | \$16,149.56     | 9.672             | GM           | N    | PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, |
| 0710 11141 | 136             | \$837.96            | \$116,484.54    | 139.010           | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"           |
| 0710 11144 | 4               | \$1,516.36          | \$366.96        | .242              | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"             |
| 0710 11160 | 125             | \$76.80             | \$370,551.82    | 4,825.000         | EA           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL   |
| 0710 11170 | 161             | \$46.25             | \$1,030,182.77  | 22,272.000        | EA           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS  |
| 0710 11180 | 13              | \$6.91              | \$9,566.53      | 1,384.000         | LF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE  |
| 0710 11190 | 22              | \$9.42              | \$17,980.05     | 1,909.000         | SF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE   |
| 0710 11201 | 206             | \$1,399.03          | \$3,610,088.64  | 2,580.427         | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"  |
| 0710 11202 | 16              | \$1,835.38          | \$4,322.31      | 2.355             | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"               |
| 0710 11224 | 122             | \$2.07              | \$191,324.74    | 92,512.300        | LF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"                       |
| 0710 11231 | 63              | \$655.64            | \$385,205.14    | 587.522           | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"   |
| 0710 11241 | 105             | \$903.80            | \$48,723.93     | 53.910            | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"           |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0710 11290 | 72              | \$4.05              | \$82,738.14     | 20,438.000        | SF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE   |
| 0710 11331 | 6               | \$628.92            | \$11,000.39     | 17.491            | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"   |
| 0710 11333 | 3               | \$1,682.18          | \$973.98        | .579              | GM           | N    | PAINTED PAVEMENT MARKING, STANDARD, BLACK, 3'-9' DOTTED LANE<br>DROP AND APPROACH TO TOLL PLAZA, 12" |
| 0710 11421 | 2               | \$4.83              | \$2,222.56      | 460.000           | LF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR<br>PARKING LOT- ACCESSIBLE MARKINGS, 6"         |
| 0710 12125 | 1               | \$2.89              | \$765.85        | 265.000           | LF           | N    | PAINTED PAVEMENT MARKINGS, DURABLE, WHITE, SOLID FOR STOP<br>LINE OR CROSSWALK, 24"                  |
| 0710 12290 | 61              | \$4.79              | \$106,666.48    | 22,288.000        | SF           | N    | PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND<br>NOSE                                     |
| 0710 90    | 242             | \$40,398.83         | \$11,917,654.51 | 295.000           | LS           | N    | PAINTED PAVEMENT MARKINGS, FINAL SURFACE   |
| 0711 11102 | 44              | \$8,327.32          | \$196,391.55    | 23.584            | GM           | N    | THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE<br>AND URBAN ISLAND                        |
| 0711 11103 | 26              | \$15,058.62         | \$92,203.95     | 6.123             | GM           | N    | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE<br>MARKINGS                               |
| 0711 11123 | 181             | \$4.09              | \$2,033,156.36  | 497,444.000       | LF           | N    | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND<br>ROUNDBOUT                            |
| 0711 11124 | 190             | \$5.69              | \$1,099,496.04  | 193,086.000       | LF           | N    | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND<br>CHEVRONS                             |
| 0711 11125 | 214             | \$7.64              | \$1,059,106.30  | 138,543.000       | LF           | N    | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND<br>CROSSWALK                            |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0711 11130 | 6               | \$96.00             | \$13,536.26     | 141.000           | EA           | N    | THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING  |
| 0711 11140 | 4               | \$180.45            | \$12,270.40     | 68.000            | EA           | N    | THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING                        |
| 0711 11141 | 180             | \$3,005.18          | \$350,776.89    | 116.724           | GM           | N    | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"                       |
| 0711 11144 | 4               | \$5,330.00          | \$1,188.59      | .223              | GM           | N    | THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT                      |
| 0711 11160 | 160             | \$219.49            | \$479,359.69    | 2,184.000         | EA           | N    | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL  |
| 0711 11170 | 204             | \$97.14             | \$1,599,745.13  | 16,468.000        | EA           | N    | THERMOPLASTIC, STANDARD, WHITE, ARROW  |
| 0711 11180 | 28              | \$10.82             | \$30,793.23     | 2,846.000         | LF           | N    | THERMOPLASTIC, STANDARD, WHITE, YIELD LINE   |
| 0711 11224 | 182             | \$5.61              | \$647,791.16    | 115,465.000       | LF           | N    | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON                                |
| 0711 11241 | 158             | \$3,473.05          | \$192,028.28    | 55.291            | GM           | N    | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"             |
| 0711 11421 | 9               | \$5.25              | \$12,543.68     | 2,389.000         | LF           | N    | THERMOPLASTIC, STANDARD, BLUE, SOLID,6"  |
| 0711 12101 | 12              | \$3,027.03          | \$2,797,881.58  | 924.299           | GM           | N    | THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"   |
| 0711 12123 | 1               | \$2.30              | \$62.10         | 27.000            | LF           | N    | THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 12" FOR CROSS WALK OR ROUNDABOUT- MAINTENANCE USE ONLY |
| 0711 12125 | 1               | \$4.60              | \$197.80        | 43.000            | LF           | N    | THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 24" FOR STOP LINE OR CROSSWALK, MAINTENANCE USE ONLY   |
| 0711 12170 | 2               | \$74.89             | \$299.54        | 4.000             | EA           | N    | THERMOPLASTIC, REFURBISH, WHITE, ARROWS  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0711 12201 | 15              | \$2,941.87          | \$3,769,345.00  | 1,281.273         | GM           | N    | THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"  |
| 0711 12231 | 14              | \$1,371.75          | \$702,112.88    | 511.838           | GM           | N    | THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"   |
| 0711 14123 | 19              | \$10.69             | \$113,291.53    | 10,601.000        | LF           | N    | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK  |
| 0711 14125 | 164             | \$17.68             | \$4,631,486.30  | 261,989.000       | LF           | N    | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK  |
| 0711 14141 | 9               | \$13,089.97         | \$26,821.35     | 2.049             | GM           | N    | THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES                         |
| 0711 14160 | 135             | \$308.40            | \$1,269,672.22  | 4,117.000         | EA           | N    | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE   |
| 0711 14170 | 125             | \$181.82            | \$687,652.06    | 3,782.000         | EA           | N    | THERMOPLASTIC, PREFORMED, WHITE, ARROW   |
| 0711 14191 | 15              | \$11.85             | \$19,436.70     | 1,640.000         | LF           | N    | THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE                                      |
| 0711 14193 | 16              | \$14.42             | \$149,667.32    | 10,376.000        | LF           | N    | THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE                 |
| 0711 14241 | 6               | \$17,721.69         | \$6,486.14      | .366              | GM           | N    | THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES                        |
| 0711 14341 | 5               | \$12,790.98         | \$15,349.17     | 1.200             | GM           | N    | THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES                         |
| 0711 14526 | 3               | \$35.67             | \$107,085.00    | 3,002.000         | LF           | N    | THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 32" |
| 0711 14527 | 4               | \$30.54             | \$13,469.38     | 441.000           | LF           | N    | THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32" |
| 0711 14528 | 3               | \$21.72             | \$89,670.49     | 4,129.000         | LF           | N    | THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST   |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0711 14528 |                 |                     |                 |                   |              |      | FOR CROSSWALK ON CONCRETE PAVEMENT, 20"   |
| 0711 14560 | 15              | \$1,152.49          | \$269,682.24    | 234.000           | EA           | N    | THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL                     |
| 0711 14570 | 16              | \$793.34            | \$277,669.50    | 350.000           | EA           | N    | THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE                                  |
| 0711 14660 | 18              | \$3,080.20          | \$400,425.54    | 130.000           | EA           | N    | THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD  |
| 0711 14760 | 3               | \$858.74            | \$73,851.80     | 86.000            | EA           | N    | THERMOPLASTIC, PREFORMED, MULTI COLOR, IN PAVEMENT WARNING  |
| 0711 15101 | 68              | \$6,632.60          | \$3,360,925.62  | 506.728           | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"   |
| 0711 15102 | 41              | \$9,269.06          | \$255,214.22    | 27.534            | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"  |
| 0711 15131 | 63              | \$2,408.80          | \$1,302,597.88  | 540.766           | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP              |
| 0711 15133 | 9               | \$5,023.27          | \$29,893.48     | 5.951             | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP |
| 0711 15171 | 3               | \$3,465.24          | \$429.69        | .124              | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING               |
| 0711 15201 | 62              | \$6,710.23          | \$2,703,336.54  | 402.868           | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"   |
| 0711 15202 | 2               | \$8,120.00          | \$284.20        | .035              | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0711 15231 | 10              | \$1,601.06          | \$66,925.88     | 41.801            | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"                           |
| 0711 16101 | 218             | \$5,571.03          | \$7,698,494.88  | 1,381.880         | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"   |
| 0711 16102 | 104             | \$7,690.27          | \$268,052.15    | 34.856            | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"   |
| 0711 16131 | 144             | \$2,179.32          | \$909,896.19    | 417.514           | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP             |
| 0711 16133 | 32              | \$5,465.99          | \$23,006.34     | 4.209             | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP |
| 0711 16171 | 4               | \$2,552.28          | \$2,274.08      | .891              | GM           | N    | THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING              |
| 0711 16201 | 214             | \$6,133.11          | \$4,159,959.67  | 678.279           | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"  |
| 0711 16202 | 21              | \$8,645.53          | \$11,775.21     | 1.362             | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"  |
| 0711 16231 | 76              | \$1,660.86          | \$642,690.51    | 386.963           | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"   |
| 0711 17 1  | 65              | \$3.13              | \$262,342.62    | 83,798.000        | SF           | N    | THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN                |
| 0713103101 | 73              | \$37,427.29         | \$1,109,831.46  | 29.653            | GM           | N    | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES  |
| 0713103102 | 10              | \$42,869.57         | \$92,341.05     | 2.154             | GM           | N    | PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT                   |
| 0713103103 | 9               | \$57,880.20         | \$25,872.45     | .447              | GM           | N    | PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES                         |
| 0713103121 | 1               | \$24,600.00         | \$5,313.60      | .216              | GM           | N    | PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 6" PRIMARY LINE   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0713103121 |                 |                     |                 |                   |              |      | WIDTH, FOR CONCRETE SURFACES   |
| 0713103122 | 1               | \$45,000.00         | \$63,900.00     | 1.420             | GM           | N    | PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 8" PRIMARY LINE WIDTH, FOR CONCRETE SURFACES  |
| 0713103123 | 1               | \$70,000.00         | \$30,100.00     | .430              | GM           | N    | PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 12" PRIMARY LINE WIDTH, FOR CONCRETE SURFACES |
| 0713103131 | 57              | \$9,806.92          | \$887,271.18    | 90.474            | GM           | Y    | PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES                           |
| 0713103133 | 13              | \$20,392.15         | \$68,272.93     | 3.348             | GM           | Y    | PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9" DROP LANE ON CONCRETE SURFACES             |
| 0713103201 | 70              | \$36,590.28         | \$959,689.76    | 26.228            | GM           | N    | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES                                 |
| 0713103231 | 8               | \$24,805.71         | \$9,773.45      | .394              | GM           | Y    | PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES               |
| 0713103331 | 43              | \$9,372.12          | \$767,248.20    | 81.865            | GM           | Y    | PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES                           |
| 0713103333 | 8               | \$19,430.00         | \$50,790.02     | 2.614             | GM           | Y    | PERMANENT TAPE, BLACK, 3'-9" DROP LANE, 12" ON CONCRETE SURFACES                       |
| 0713103341 | 1               | \$15,260.00         | \$396.76        | .026              | GM           | N    | PERMANENT TAPE, BLACK, 6-10 DOTTED EXTENSION, 6" FOR CONCRETE SURFACES                 |
| 0713107    | 18              | \$1.91              | \$144,634.80    | 75,876.000        | SF           | N    | PREFORMED/PERMANENT TAPE, REMOVE   |
| 0715 1 11  | 9               | \$1.47              | \$72,824.17     | 49,448.000        | LF           | N    | LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <                                       |
| 0715 1 12  | 86              | \$2.62              | \$3,817,858.52  | 1,455,341.000     | LF           | N    | LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6  |
| 0715 1 13  | 37              | \$3.89              | \$3,176,957.06  | 816,074.000       | LF           | N    | LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2                                      |
| 0715 1 14  | 4               | \$4.75              | \$1,049,813.54  | 220,879.000       | LF           | N    | LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0                                      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0715 1 15  | 6               | \$6.08              | \$17,279.37     | 2,844.000         | LF           | N    | LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)   |
| 0715 1 16  | 1               | \$7.13              | \$7,664.75      | 1,075.000         | LF           | N    | LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER   |
| 0715 1 40  | 1               | \$5.25              | \$2,042.25      | 389.000           | LF           | N    | LIGHTING CONDUCTORS, RELOCATE EXISTING CONDUCTOR  |
| 0715 1 60  | 39              | \$.62               | \$513,368.35    | 829,621.000       | LF           | N    | LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS  |
| 0715 1 70  | 2               | \$4.62              | \$61,333.17     | 13,262.000        | LF           | N    | LIGHTING CONDUCTORS, REMOVE & STOCKPILE, FDOT OR MAINT AGENCY OWNS                                |
| 0715 5 21  | 6               | \$4,108.23          | \$164,329.29    | 40.000            | EA           | N    | LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE                               |
| 0715 5 30  | 2               | \$2,581.06          | \$7,743.17      | 3.000             | EA           | N    | LUMINAIRE & BRACKET ARM, INSTALL  |
| 0715 5 31  | 10              | \$3,311.55          | \$102,658.18    | 31.000            | EA           | N    | LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE   |
| 0715 5 32  | 4               | \$2,993.75          | \$38,918.79     | 13.000            | EA           | N    | LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE |
| 0715 5 51  | 10              | \$939.73            | \$32,890.64     | 35.000            | EA           | N    | LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS                                   |
| 0715 7 11  | 50              | \$22,703.30         | \$2,974,131.99  | 131.000           | EA           | N    | LOAD CENTER, F&I, SECONDARY VOLTAGE   |
| 0715 7 12  | 2               | \$21,775.00         | \$43,550.00     | 2.000             | EA           | N    | LOAD CENTER, F&I, PRIMARY VOLTAGE   |
| 0715 7 21  | 15              | \$3,765.30          | \$90,367.18     | 24.000            | EA           | N    | LOAD CENTER, REWORK, SECONDARY VOLTAGE  |
| 0715 7 32  | 1               | \$6,498.91          | \$6,498.91      | 1.000             | EA           | N    | LOAD CENTER, RELOCATE, PRIMARY VOLTAGE  |
| 0715 7 41  | 17              | \$1,219.16          | \$46,328.12     | 38.000            | EA           | N    | LOAD CENTER, REMOVE, SECONDARY VOLTAGE  |
| 0715 11 34 | 1               | \$1,779.74          | \$21,356.88     | 12.000            | EA           | Y    | LUMINAIRE- UNDERDECK PENDANT, FURNISH & INSTALL, PROJECT  |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0715 11 34 |                 |                     |                 |                   |              |      | 437053-2-52-01   |
| 0715 11 39 | 1               | \$1,779.73          | \$28,475.66     | 16.000            | EA           | N    | LUMINAIRE- UNDERDECK PENDANT, FURNISH & INSTALL  |
| 0715 11125 | 14              | \$1,736.61          | \$439,362.09    | 253.000           | EA           | N    | LUMINAIRE, F&I, UNDER DECK, WALL MOUNT   |
| 0715 11211 | 42              | \$1,924.67          | \$1,316,475.38  | 684.000           | EA           | N    | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD       |
| 0715 11212 | 3               | \$4,401.32          | \$281,684.18    | 64.000            | EA           | N    | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST         |
| 0715 11213 | 8               | \$1,559.20          | \$665,778.33    | 427.000           | EA           | N    | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP         |
| 0715 11214 | 1               | \$1,761.00          | \$1,761.00      | 1.000             | EA           | N    | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, SHOEBOX          |
| 0715 11216 | 6               | \$3,560.28          | \$252,780.00    | 71.000            | EA           | N    | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP |
| 0715 11225 | 1               | \$2,940.17          | \$2,940.17      | 1.000             | EA           | N    | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, ROADWAY, WALL MOUNT                            |
| 0715 11226 | 1               | \$4,046.63          | \$105,212.38    | 26.000            | EA           | Y    | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, UNDERDECK, PENDANT                             |
| 0715 11500 | 10              | \$257.99            | \$34,570.63     | 134.000           | EA           | N    | LUMINAIRE, REMOVE  |
| 0715 19 12 | 1               | \$116,057.58        | \$696,345.45    | 6.000             | EA           | N    | HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 100'  |
| 0715 19 13 | 2               | \$120,133.05        | \$5,165,721.27  | 43.000            | EA           | N    | HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'  |
| 0715 19 51 | 1               | \$8,459.31          | \$33,837.24     | 4.000             | EA           | Y    | HIGH MAST LIGHT POLE, REPLACE HPS LIGHT FIXTURE ON EXISTING POLE                           |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0715 19 62 | 1               | \$6,479.81          | \$19,439.44     | 3.000             | EA           | N    | HIGH MAST LIGHT POLE, SHALLOW FOUNDATION REMOVAL   |
| 0715 19 63 | 4               | \$23,211.81         | \$1,114,167.08  | 48.000            | EA           | N    | HIGH MAST LIGHT POLE, DEEP FOUNDATION REMOVAL  |
| 0715 21 2  | 1               | \$1,750.00          | \$3,500.00      | 2.000             | EA           | N    | LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE                          |
| 0715 50    | 2               | \$275,869.77        | \$1,103,479.08  | 4.000             | LS           | N    | LIGHTING, INSIDE BOX GIRDER  |
| 0715 61100 | 2               | \$8,150.75          | \$65,206.00     | 8.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH  |
| 0715 61111 | 5               | \$13,418.33         | \$442,805.00    | 33.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH  |
| 0715 61121 | 4               | \$8,705.22          | \$200,220.10    | 23.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH |
| 0715 61142 | 9               | \$10,008.36         | \$490,409.50    | 49.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH |
| 0715 61152 | 3               | \$10,864.02         | \$97,776.20     | 9.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH |
| 0715 61200 | 4               | \$8,888.79          | \$293,330.00    | 33.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH  |
| 0715 61211 | 3               | \$15,400.03         | \$184,800.37    | 12.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH  |
| 0715 61221 | 7               | \$11,716.73         | \$808,454.48    | 69.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0715 61242 | 4               | \$10,903.65         | \$54,518.26     | 5.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH |
| 0715 61252 | 6               | \$11,497.03         | \$183,952.47    | 16.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH |
| 0715 61300 | 9               | \$8,471.85          | \$3,304,023.16  | 390.000           | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH  |
| 0715 61311 | 7               | \$10,033.58         | \$561,880.51    | 56.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH  |
| 0715 61321 | 3               | \$12,987.46         | \$233,774.30    | 18.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH |
| 0715 61342 | 11              | \$10,767.89         | \$1,895,147.84  | 176.000           | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH |
| 0715 61352 | 14              | \$14,712.93         | \$1,162,321.13  | 79.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH |
| 0715 61400 | 6               | \$13,570.22         | \$1,112,758.26  | 82.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH  |
| 0715 61411 | 1               | \$10,932.85         | \$10,932.85     | 1.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 8' ARM LENGTH  |
| 0715 61421 | 1               | \$13,259.51         | \$13,259.51     | 1.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 10' ARM LENGTH |
| 0715 61442 | 5               | \$14,141.09         | \$2,107,022.18  | 149.000           | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,                                     |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0715 61442 |                 |                     |                 |                   |              |      | 45' MOUNTING HEIGHT, 12' ARM LENGTH  |
| 0715 61452 | 11              | \$12,287.30         | \$1,818,520.79  | 148.000           | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,<br>45' MOUNTING HEIGHT, 15' ARM LENGTH                    |
| 0715 61500 | 6               | \$8,713.58          | \$4,748,900.55  | 545.000           | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,<br>50' MOUNTING HEIGHT, 0' ARM LENGTH                     |
| 0715 61511 | 1               | \$11,255.00         | \$348,905.00    | 31.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,<br>50' MOUNTING HEIGHT, 8' ARM LENGTH                     |
| 0715 61521 | 3               | \$8,094.16          | \$874,168.90    | 108.000           | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,<br>50' MOUNTING HEIGHT, 10' ARM LENGTH                    |
| 0715 61552 | 4               | \$13,639.20         | \$109,113.61    | 8.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,<br>50' MOUNTING HEIGHT, 15' ARM LENGTH                    |
| 0715 61800 | 1               | \$15,629.48         | \$78,147.39     | 5.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STD POLE STD FOUNDATION, WILDLIFE<br>SENSITIVE LUMINAIRE, 25' MOUNTING HEIGHT, 0' ARM LENGTH |
| 0715 62100 | 1               | \$10,650.11         | \$479,254.95    | 45.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,<br>30' MOUNTING HEIGHT, 0' ARM LENGTH                      |
| 0715 62111 | 1               | \$13,006.00         | \$65,030.00     | 5.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,<br>30' MOUNTING HEIGHT, 8' ARM LENGTH                      |
| 0715 62121 | 1               | \$16,267.98         | \$32,535.96     | 2.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,<br>30' MOUNTING HEIGHT, 10' ARM LENGTH                     |
| 0715 62211 | 1               | \$13,397.00         | \$93,779.00     | 7.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,<br>35' MOUNTING HEIGHT, 8' ARM LENGTH                      |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0715 62221 | 1               | \$14,600.00         | \$43,800.00     | 3.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,<br>35' MOUNTING HEIGHT, 10' ARM LENGTH |
| 0715 62242 | 2               | \$9,706.74          | \$67,947.15     | 7.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,<br>35' MOUNTING HEIGHT, 12' ARM LENGTH |
| 0715 62252 | 2               | \$13,000.00         | \$52,000.00     | 4.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,<br>35' MOUNTING HEIGHT, 15' ARM LENGTH |
| 0715 62311 | 2               | \$16,036.67         | \$144,330.00    | 9.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,<br>40' MOUNTING HEIGHT, 8' ARM LENGTH  |
| 0715 62321 | 6               | \$16,148.74         | \$1,227,304.37  | 76.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,<br>40' MOUNTING HEIGHT, 10' ARM LENGTH |
| 0715 62342 | 1               | \$27,100.00         | \$271,000.00    | 10.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,<br>40' MOUNTING HEIGHT, 12' ARM LENGTH |
| 0715 62352 | 1               | \$14,850.00         | \$29,700.00     | 2.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,<br>40' MOUNTING HEIGHT, 15' ARM LENGTH |
| 0715 62442 | 1               | \$16,477.52         | \$16,477.52     | 1.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,<br>45' MOUNTING HEIGHT, 12' ARM LENGTH |
| 0715 62452 | 5               | \$18,268.60         | \$310,566.26    | 17.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,<br>45' MOUNTING HEIGHT, 15' ARM LENGTH |
| 0715 62552 | 2               | \$14,166.67         | \$42,500.00     | 3.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,<br>50' MOUNTING HEIGHT, 15' ARM LENGTH |
| 0715 65166 | 1               | \$11,455.34         | \$160,374.76    | 14.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD   |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0715 65166 |                 |                     |                 |                   |              |      | FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH   |
| 0715 65266 | 10              | \$11,467.31         | \$344,019.27    | 30.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD<br>FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH |
| 0715 65366 | 5               | \$12,742.27         | \$114,680.40    | 9.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD<br>FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH |
| 0715 65466 | 2               | \$14,969.09         | \$209,567.32    | 14.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD<br>FOUNDATION, 45' MOUNTING HEIGHT, 16' ARM LENGTH |
| 0715 66166 | 2               | \$16,918.77         | \$101,512.60    | 6.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL<br>FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH  |
| 0715 66266 | 1               | \$13,500.00         | \$432,000.00    | 32.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL<br>FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH  |
| 0715 68000 | 10              | \$6,848.58          | \$246,549.05    | 36.000            | EA           | N    | LIGHT POLE COMPLETE, RELOCATE   |
| 0715 69000 | 44              | \$1,109.21          | \$1,361,000.82  | 1,227.000         | EA           | N    | LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION   |
| 0715 69001 | 3               | \$523.33            | \$4,710.00      | 9.000             | EA           | N    | LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS  |
| 0715500 1  | 90              | \$963.73            | \$3,070,430.71  | 3,186.000         | EA           | N    | POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL,<br>CONVENTIONAL  |
| 0715500 2  | 5               | \$1,941.60          | \$124,262.09    | 64.000            | EA           | N    | POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST  |
| 0715500 3  | 13              | \$1,306.55          | \$555,282.88    | 425.000           | EA           | N    | POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT  |
| 0715500 11 | 1               | \$2,000.00          | \$6,000.00      | 3.000             | EA           | N    | POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE<br>SYSTEM, CONVENTIONAL                       |
| 0715510130 | 1               | \$4,544.74          | \$13,634.22     | 3.000             | EA           | N    | LIGHT POLE- SPECIAL DESIGN, F&I NEW POLE ON EXISTING  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0715510130 |                 |                     |                 |                   |              |      | FOUNDATION, ALUMINUM, 30'  |
| 0715510150 | 1               | \$6,536.17          | \$71,897.87     | 11.000            | EA           | N    | LIGHT POLE- SPECIAL DESIGN, F&I NEW POLE ON EXISTING FOUNDATION, ALUMINUM, 50'             |
| 0715511120 | 1               | \$25,000.00         | \$25,000.00     | 1.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 20'         |
| 0715511125 | 3               | \$27,224.13         | \$490,034.36    | 18.000            | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'         |
| 0715511140 | 2               | \$32,333.33         | \$97,000.00     | 3.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'         |
| 0715511330 | 2               | \$16,982.85         | \$50,948.54     | 3.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'         |
| 0715511825 | 1               | \$43,746.06         | \$43,746.06     | 1.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, PAINTED STEEL, 25'    |
| 0715512140 | 2               | \$18,200.00         | \$273,000.00    | 15.000            | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'         |
| 0715512240 | 1               | \$36,000.00         | \$216,000.00    | 6.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 40' |
| 0715512315 | 1               | \$24,000.00         | \$48,000.00     | 2.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 15'         |
| 0715515130 | 1               | \$18,800.00         | \$37,600.00     | 2.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SIGLE ARM BRIDGE MOUNT-ALUMINUM, 30'             |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0715516115 | 4               | \$12,003.03         | \$396,100.00    | 33.000            | EA           | N    | LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'          |
| 0715516150 | 1               | \$22,537.20         | \$946,562.40    | 42.000            | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 50'         |
| 0715516315 | 1               | \$17,600.00         | \$176,000.00    | 10.000            | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 15'         |
| 0715516320 | 1               | \$30,083.00         | \$180,498.00    | 6.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 20'         |
| 0715516330 | 1               | \$9,693.93          | \$116,327.16    | 12.000            | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 30'            |
| 0715516350 | 1               | \$13,466.64         | \$121,199.76    | 9.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 50'            |
| 0715518115 | 1               | \$17,000.00         | \$136,000.00    | 8.000             | EA           | N    | LIGHT POLE COMP- SPECIAL DESIGN, F&I, DOUBLE ARM, POLE TOP MOUNT, ALUMINUM, 15' |
| 0715540000 | 2               | \$10,231.32         | \$163,701.05    | 16.000            | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE                                   |
| 0715550000 | 2               | \$1,672.23          | \$3,344.46      | 2.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE                                     |
| 0735 1114  | 1               | \$365,600.00        | \$731,200.00    | 2.000             | EA           | N    | TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, CANTILEVER, 41' TO 50'        |
| 0735 1125  | 1               | \$603,750.00        | \$603,750.00    | 1.000             | EA           | N    | TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, SPAN, 51' TO 100'             |
| 0735 74 1  | 2               | \$2,911,578.50      | \$5,823,157.00  | 2.000             | LS           | N    | TOLL PLAZA, LOCATION 1  |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0735 74 2  | 1               | \$840,000.00        | \$840,000.00    | 1.000             | LS           | N    | TOLL PLAZA, LOCATION 2                               |
| 0750 1 11  | 1               | \$604.59            | \$8,561,000.00  | 14,160.000        | SF           | N    | ARCHITECTURAL, BUILDING, NEW, REST AREA              |
| 0750 1 17  | 1               | \$478.70            | \$382,000.00    | 798.000           | SF           | N    | ARCHITECTURAL, BUILDING, NEW, STORAGE/MECHANICAL     |
| 0750 1 19  | 2               | \$794.76            | \$10,001,254.84 | 12,584.000        | SF           | N    | ARCHITECTURAL, BUILDING, NEW, OTHER BUILDING         |
| 0750 1 60  | 1               | \$60.10             | \$75,125.48     | 1,250.000         | SF           | N    | ARCHITECTURAL, BUILDING, REMOVE                      |
| 0751 2     | 2               | \$198,157.74        | \$594,473.22    | 3.000             | LS           | N    | ARCHITECTURAL - ELECTRICAL/POWER                     |
| 0751 5     | 1               | \$492,000.00        | \$492,000.00    | 1.000             | LS           | N    | ARCHITECTURAL-WATER, SANITARY SEWER/SEWAGE TREATMENT |
| 0751 11101 | 1               | \$1,718,647.00      | \$1,718,647.00  | 1.000             | LS           | N    | ARCHITECTURAL- SPECIAL, FURNISH AND INSTALL          |
| 0751 11600 | 1               | \$4,382.32          | \$4,382.32      | 1.000             | EA           | N    | ARCHITECTURAL- SPECIAL, REMOVE                       |
| 0751 11610 | 1               | \$11,815.85         | \$23,631.70     | 2.000             | EA           | N    | ARCHITECTURAL- SPECIAL, REMOVE & RELOCATE            |
| 0751 30 1  | 1               | \$82,300.00         | \$740,700.00    | 9.000             | EA           | N    | ARCHITECTURAL, PICNIC PAVILION, SMALL                |
| 0751 30 2  | 1               | \$131,800.00        | \$263,600.00    | 2.000             | EA           | N    | ARCHITECTURAL, PICNIC PAVILION, LARGE                |
| 0751 32 13 | 1               | \$280.00            | \$5,600.00      | 20.000            | EA           | N    | PLANTER, CONCRETE, 11-20 CUBIC FEET                  |
| 0751 35 42 | 1               | \$1,245.00          | \$2,490.00      | 2.000             | EA           | N    | ARCHITECTURAL, BUS SHELTER, RELOCATE, 50-100 SF      |
| 0751 36 41 | 1               | \$2,000.00          | \$16,000.00     | 8.000             | EA           | N    | BICYCLE RACK, RELOCATE, 1-2 BICYCLES                 |
| 0751 37    | 3               | \$2,024.00          | \$143,704.00    | 71.000            | EA           | N    | TRASH RECEPTACLE                                     |
| 0751 37 1  | 1               | \$1,290.00          | \$27,090.00     | 21.000            | EA           | N    | TRASH RECEPTACLE- ASH URN                            |
| 0751 37 2  | 1               | \$1,550.00          | \$34,100.00     | 22.000            | EA           | N    | TRASH RECEPTACLE- DOG WASTE                          |
| 0751 38 13 | 1               | \$2,950.00          | \$26,550.00     | 9.000             | EA           | N    | BENCH, F&I, CONCRETE                                 |
| 0751 38 30 | 1               | \$200.00            | \$1,200.00      | 6.000             | EA           | N    | BENCH, INSTALL                                       |
| 0751 38 50 | 2               | \$2,693.71          | \$75,424.00     | 28.000            | EA           | N    | BENCH, RELOCATE                                      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0751 44 2  | 1               | \$7,280.00          | \$7,280.00      | 1.000             | EA           | N    | FLAG POLE, 26-35'   |
| 0751 46 11 | 1               | \$22,509.78         | \$45,019.56     | 2.000             | EA           | Y    | WINDSHIELD WASH STATION, FURNISH & INSTALL, STATION ASSEMBLY  |
| 0770 1101  | 1               | \$1,435.86          | \$574,343.00    | 400.000           | SF           | N    | MCSAW BUILDING, FURNISH & INSTALL,<br>ENFORCEMENT/ADMINISTRATION  |
| 0770 1102  | 1               | \$619.04            | \$2,104,750.00  | 3,400.000         | SF           | N    | MCSAW BUILDING, FURNISH & INSTALL, COMFORT STATION  |
| 0770 1103  | 1               | \$159.58            | \$692,596.00    | 4,340.000         | SF           | N    | MCSAW BUILDING, FURNISH & INSTALL, INSPECTION BARN  |
| 0770 1210  | 2               | \$221.02            | \$2,431,207.00  | 11,000.000        | SF           | N    | MCSAW BUILDING, REHABILITATION, ARCHITECTURAL/STRUCTURAL  |
| 0770 1220  | 2               | \$109.61            | \$1,205,734.00  | 11,000.000        | SF           | N    | MCSAW BUILDING, REHABILITATION, HVAC  |
| 0770 1230  | 2               | \$67.20             | \$739,190.00    | 11,000.000        | SF           | N    | MCSAW BUILDING, REHABILITATION, ELECTRICAL  |
| 0770 1250  | 2               | \$49.39             | \$543,331.00    | 11,000.000        | SF           | N    | MCSAW BUILDING, REHABILITATION, PLUMBING  |
| 0770 78    | 1               | \$1,023,977.90      | \$2,047,955.80  | 2.000             | EA           | N    | STATIC / WEIGH-IN-MOTION SCALE SYSTEM   |
| 0823 11 6  | 1               | \$1.90              | \$187,340.00    | 98,600.000        | SF           | N    | MASS TRANSIT- SUBBALLAST, F&I, 6 IN DEPTH   |
| 0825136110 | 1               | \$197.00            | \$1,802,550.00  | 9,150.000         | LF           | N    | MASS TRANSIT-TRACK, INSTALL, 136 LB/YD, CONTINUOUS WELDED<br>RAIL, TIMBER TIE, STANDARD RAIL HEAD       |
| 0825139 1  | 1               | \$20.00             | \$23,640.00     | 1,182.000         | LF           | N    | MASS TRANSIT-TRACK, INSTALL, INNER GUARD RAIL   |
| 0825156110 | 1               | \$17.00             | \$67,116.00     | 3,948.000         | LF           | N    | MASS TRANSIT-TRACK, ADJUST/MODIFY, 136 LB/YD, CONTINUOUS<br>WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD |
| 0825166110 | 1               | \$14.10             | \$88,971.00     | 6,310.000         | LF           | N    | MASS TRANSIT-TRACK, REMOVE, 136 LB/YD, CONTINUOUS WELDED<br>RAIL, TIMBER TIE, STANDARD RAIL HEAD        |
| 0825461 1  | 1               | \$9.90              | \$18,216.00     | 1,840.000         | LF           | N    | MASS TRANSIT-LINE & SURFACE, 136 LB/YD RAIL, CONTINUOUS<br>WELDED RAIL, TIMBER TIE                      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0839 1 10  | 1               | \$27.50             | \$358,710.00    | 13,044.000        | SF           | N    | MASS TRANSIT- RAILROAD BRIDGE, WATERPROOFING SYSTEM                       |
| 0839 1 11  | 1               | \$10.00             | \$78,940.00     | 7,894.000         | SF           | N    | MASS TRANSIT- RAILROAD BRIDGE, SEALING CONCRETE ELEMENTS                  |
| 0906173100 | 1               | \$225.00            | \$222,300.00    | 988.000           | GA           | N    | SINGLE COMPONENT POLYURETHANE INJECTION                                   |
| 0906173200 | 5               | \$16.52             | \$762,921.90    | 46,171.000        | LB           | N    | TWO COMPONENT POLYURETHANE INJECTION                                      |
| 0908333100 | 2               | \$33.04             | \$340,937.40    | 10,320.000        | SY           | N    | HIGH FRICTION SURFACE COURSE  |
| 0914334 1  | 1               | \$248.71            | \$209,637.66    | 842.900           | TN           | N    | SUPERPAVE ASPHALTIC CONCRETE, FUEL RESISTANT                              |
| 0914337 1  | 1               | \$265.31            | \$111,828.17    | 421.500           | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, FUEL RESISTANT                          |
| 0914550 4  | 1               | \$130.21            | \$111,980.60    | 860.000           | LF           | N    | FENCING- PEDESTRIAN BARRIER P4- 4' STEEL PROPRIETARY<br>ALTERNATIVE FENCE |
| 0915332 3  | 1               | \$24.50             | \$402,143.00    | 16,414.000        | SY           | Y    | FULL DEPTH RECLAMATION, PROJECT 444313-1-52-01                            |
| 0916351    | 3               | \$10.99             | \$308,448.00    | 28,070.000        | LB           | N    | FIBER REINFORCED POLYMER PATCHING MATERIAL                                |
| 0916400 8  | 1               | \$305.00            | \$394,365.00    | 1,293.000         | SF           | Y    | PRECAST APPROACH SLAB UNIT, PROJECT 423591-5-52-01                        |
| 0918349100 | 1               | \$33,350.00         | \$100,050.00    | 3.000             | CY           | N    | ULTRA HIGH PERFORMANCE CONCRETE (UHPC)                                    |
| 0918352 3  | 1               | \$3.86              | \$41,359.90     | 10,715.000        | SY           | Y    | GRINDING CONCRETE PAVEMENT, LONGITUDINAL GROOVING                         |
| 0918712100 | 2               | \$23,176.75         | \$178,461.00    | 7.700             | GM           | N    | INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, SOLID 6"               |
| 0918712110 | 2               | \$23,176.75         | \$178,461.00    | 7.700             | GM           | N    | INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, YELLOW, SOLID 6"              |
| 0918712120 | 1               | \$36,000.00         | \$13,896.00     | .386              | GM           | N    | INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, 10-30<br>SKIP 6"       |
| 0918712130 | 1               | \$36,000.00         | \$13,896.00     | .386              | GM           | N    | INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, BLACK, 10-30<br>SKIP 6"       |
| 0919456 3  | 1               | \$75.89             | \$18,896.61     | 249.000           | CY           | Y    | GRAVEL FILL FOR WALL FOUNDATION, PROJECT 440550-1-52-01                   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0919528 19 | 1               | \$100.00            | \$8,100.00      | 81.000            | SF           | Y    | DIRECTIONAL INDICATORS, PROJECT 445691-1-52-01                                 |
| 0919528100 | 5               | \$111.51            | \$32,116.00     | 288.000           | SF           | N    | DIRECTIONAL INDICATORS   |
| 0920520100 | 9               | \$328.64            | \$860,718.24    | 2,619.000         | LF           | N    | RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE                                |
| 0920681100 | 2               | \$13,367.27         | \$147,040.00    | 11.000            | EA           | N    | CONNECTED VEHICLE ROAD SIDE UNIT   |
| 0920681105 | 1               | \$18,961.22         | \$18,961.22     | 1.000             | EA           | Y    | CONNECTED VEHICLE, ROADSIDE EQUIPMENT  |
| 0920688100 | 1               | \$40,000.00         | \$80,000.00     | 2.000             | EA           | N    | ROAD WEATHER INFORMATION SYSTEM (RWIS)   |
| 0920714100 | 40              | \$10.61             | \$3,329,443.37  | 313,948.000       | SF           | N    | GREEN COLORED PAVEMENT MARKINGS, BIKE LANE                                     |
| 0921703100 | 1               | \$26.00             | \$572.00        | 22.000            | LF           | N    | CHANNELIZING CURB, CENTERLINE  |
| 0921703200 | 3               | \$78.77             | \$426,986.65    | 5,421.000         | LF           | N    | CHANNELIZING CURB, BIKE LANE   |
| 0922102 1  | 3               | \$8.85              | \$47,687.66     | 5,386.000         | ED           | N    | SMART WORK ZONE, ARROW BOARD   |
| 0922102 2  | 4               | \$15.76             | \$601,942.05    | 38,205.000        | ED           | N    | SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN                              |
| 0922102 3  | 1               | \$14.00             | \$48,272.00     | 3,448.000         | ED           | N    | SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN                                     |
| 0922102 5  | 3               | \$17.24             | \$323,127.84    | 18,743.000        | ED           | N    | SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN WITH ELECTRONIC SPEED FEEDBACK SIGN |
| 0922102 6  | 4               | \$7.33              | \$325,391.45    | 44,414.000        | ED           | N    | SMART WORK ZONE, VEHICLE DETECTOR  |
| 0922102 7  | 1               | \$25.54             | \$35,883.70     | 1,405.000         | ED           | N    | SMART WORK ZONE, CAMERA  |
| 0922102 8  | 2               | \$9.66              | \$45,660.00     | 4,728.000         | ED           | N    | SMART WORK ZONE, CENTRAL PROCESSOR   |
| 0922102 9  | 4               | \$2.64              | \$51,629.64     | 19,546.000        | ED           | N    | SMART WORK ZONE, LOCATION DEVICE   |
| 0999 2     | 1               | \$205,000.00        | \$205,000.00    | 1.000             | LS           | N    | LUMP SUM CONTRACT, ALTERNATIVE BIDDING   |
| 0999 16    | 56              | \$10,821.43         | \$606,000.00    | 56.000            | LS           | N    | PARTNERING, DO NOT BID   |
| 0999 20 1  | 15              | \$3,900.00          | \$1,333,800.00  | 342.000           | DA           | N    | DISPUTES REVIEW BOARD, MEETING- DO NOT BID                                     |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0999 20 2  | 15              | \$4,500.00          | \$135,000.00    | 30.000            | EA           | N    | DISPUTES REVIEW BOARD, HEARING- DO NOT BID                               |
| 0999 25    | 292             | \$52,400.95         | \$21,851,194.16 | 417.000           | LS           | N    | INITIAL CONTINGENCY AMOUNT, DO NOT BID                                   |
| 0999 26    | 33              | \$29,442.76         | \$1,472,138.18  | 50.000            | LS           | N    | LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)                     |
| 1000 5     | 1               | \$1,781,482.02      | \$1,781,482.02  | 1.000             | LS           | N    | UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER                               |
| 1000 6     | 4               | \$1,061,250.20      | \$4,245,000.80  | 4.000             | LS           | N    | UTILITY WORK- JPA/UTILITY AGREEMENT, WATER                               |
| 1000 7     | 10              | \$148,471.63        | \$1,484,716.29  | 10.000            | LS           | N    | UTILITY WORK- JPA/UTILITY AGREEMENT, POWER                               |
| 1000100 4  | 1               | \$1,575,500.00      | \$1,575,500.00  | 1.000             | LS           | Y    | SEWAGE BYPASS OPERATIONS, PROJECT 437053-4-56-01                         |
| 1000100 5  | 1               | \$57,500.00         | \$57,500.00     | 1.000             | LS           | Y    | CERTIFIED INDUSTRIAL HYGIENIST, PROJECT 437053-4-56-01                   |
| 1050 10101 | 1               | \$6,000.00          | \$1,080,000.00  | 180.000           | LF           | Y    | UTILITY PIPE, F&I, STEEL CASING- JACK & BORE 60", PROJECT 433663-1-56-04 |
| 1050 13003 | 1               | \$200.00            | \$199,000.00    | 995.000           | LF           | N    | UTILITY PIPE, INSTALL, 5-7.9"  |
| 1050 13004 | 1               | \$350.00            | \$347,900.00    | 994.000           | LF           | N    | UTILITY PIPE, INSTALL, 8-19.9"   |
| 1050 16001 | 2               | \$76.95             | \$3,155.00      | 41.000            | LF           | N    | UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9"                                  |
| 1050 16002 | 5               | \$28.66             | \$51,722.64     | 1,805.000         | LF           | N    | UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"                                    |
| 1050 16003 | 5               | \$50.22             | \$153,165.65    | 3,050.000         | LF           | N    | UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"                                    |
| 1050 16004 | 12              | \$44.16             | \$566,238.75    | 12,821.000        | LF           | N    | UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"                                   |
| 1050 16005 | 1               | \$111.81            | \$306,350.00    | 2,740.000         | LF           | N    | UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"                                  |
| 1050 16006 | 1               | \$782.00            | \$1,055,700.00  | 1,350.000         | LF           | N    | UTILITY PIPE,REMOVE & DISPOSE, 50" OR LARGER                             |
| 1050 18002 | 1               | \$21.28             | \$4,851.84      | 228.000           | LF           | N    | UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"                        |
| 1050 18003 | 2               | \$22.79             | \$30,330.84     | 1,331.000         | LF           | N    | UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"                        |
| 1050 18004 | 2               | \$37.09             | \$23,406.94     | 631.000           | LF           | N    | UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"                        |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 1050 18005 | 1               | \$204.41            | \$264,300.00    | 1,293.000         | LF           | N    | UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 20-49.9"                              |
| 1050 19325 | 1               | \$1,200.00          | \$546,000.00    | 455.000           | LF           | N    | UTILITY PIPE, TEMPORARY, PE, WATER/SEWER, 20-49.9"                               |
| 1050 21260 | 1               | \$3,795.00          | \$379,500.00    | 100.000           | LF           | N    | UTILITY PIPE, PRESTRESSED CONCRETE CYLINDER, FURNISH & INSTALL, WATER/SEWER, 60" |
| 1050 21272 | 1               | \$7,147.25          | \$8,576,700.00  | 1,200.000         | LF           | N    | UTILITY PIPE, PRESTRESSED CONCRETE CYLINDER, FURNISH & INSTALL, WATER/SEWER, 72" |
| 1050 31200 | 1               | \$75.00             | \$9,375.00      | 125.000           | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, LESS THAN 1"  |
| 1050 31201 | 1               | \$33.80             | \$28,932.80     | 856.000           | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 1.5"          |
| 1050 31202 | 2               | \$102.95            | \$19,870.00     | 193.000           | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2"            |
| 1050 31203 | 2               | \$124.41            | \$16,049.50     | 129.000           | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 3"            |
| 1050 31204 | 2               | \$74.30             | \$52,380.00     | 705.000           | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"            |
| 1050 31206 | 2               | \$108.90            | \$197,429.50    | 1,813.000         | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"            |
| 1050 31208 | 5               | \$118.15            | \$146,980.00    | 1,244.000         | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"            |
| 1050 31210 | 3               | \$178.64            | \$113,256.68    | 634.000           | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL,                            |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 1050 31210 |                 |                     |                 |                   |              |      | WATER/SEWER, 10"   |
| 1050 31212 | 3               | \$107.01            | \$448,675.00    | 4,193.000         | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL,<br>WATER/SEWER, 12"          |
| 1050 31242 | 1               | \$1,100.00          | \$2,623,500.00  | 2,385.000         | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL,<br>WATER/SEWER, 42"          |
| 1050 41201 | 4               | \$102.77            | \$42,546.00     | 414.000           | LF           | N    | UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"                     |
| 1050 42130 | 1               | \$350.00            | \$1,750.00      | 5.000             | LF           | N    | UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL,<br>CASING/CONDUIT, 30" |
| 1050 42202 | 1               | \$200.00            | \$10,000.00     | 50.000            | LF           | N    | UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL,<br>WATER/SEWER, 2"     |
| 1050 42204 | 1               | \$63.00             | \$14,994.00     | 238.000           | LF           | N    | UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL,<br>WATER/SEWER, 4"     |
| 1050 42206 | 1               | \$350.00            | \$14,000.00     | 40.000            | LF           | N    | UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL,<br>WATER/SEWER, 6"     |
| 1050 42210 | 1               | \$120.00            | \$44,280.00     | 369.000           | LF           | N    | UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL,<br>WATER/SEWER, 10"    |
| 1050 42212 | 1               | \$146.00            | \$22,922.00     | 157.000           | LF           | N    | UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL,<br>WATER/SEWER, 12"    |
| 1050 42214 | 1               | \$155.00            | \$126,015.00    | 813.000           | LF           | N    | UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL,<br>WATER/SEWER, 14"    |
| 1050 42216 | 1               | \$500.00            | \$30,000.00     | 60.000            | LF           | N    | UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL,                        |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 1050 42216 |                 |                     |                 |                   |              |      | WATER/SEWER, 16"  |
| 1050 42263 | 1               | \$5,244.00          | \$262,200.00    | 50.000            | LF           | N    | UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL,<br>WATER/SEWER, 63" |
| 1050 51204 | 1               | \$475.00            | \$38,000.00     | 80.000            | LF           | N    | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL,<br>WATER/SEWER, 4"     |
| 1050 51206 | 5               | \$198.53            | \$278,144.50    | 1,401.000         | LF           | N    | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL,<br>WATER/SEWER, 6"     |
| 1050 51208 | 4               | \$186.80            | \$590,089.47    | 3,159.000         | LF           | N    | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL,<br>WATER/SEWER, 8"     |
| 1050 51210 | 2               | \$453.93            | \$281,888.00    | 621.000           | LF           | N    | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL,<br>WATER/SEWER, 10"    |
| 1050 51212 | 4               | \$229.60            | \$209,850.00    | 914.000           | LF           | N    | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL,<br>WATER/SEWER, 12"    |
| 1050 51216 | 2               | \$295.14            | \$105,365.00    | 357.000           | LF           | N    | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL,<br>WATER/SEWER, 16"    |
| 1050 51220 | 1               | \$400.00            | \$608,400.00    | 1,521.000         | LF           | N    | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL,<br>WATER/SEWER, 20"    |
| 1050 61116 | 1               | \$440.73            | \$21,155.04     | 48.000            | LF           | N    | UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16"                             |
| 1050 61130 | 1               | \$2,450.00          | \$923,650.00    | 377.000           | LF           | N    | UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30"                             |
| 1050 61160 | 1               | \$1,200.00          | \$234,000.00    | 195.000           | LF           | N    | UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 60"                             |
| 1050 71201 | 1               | \$63.00             | \$5,670.00      | 90.000            | LF           | N    | UTILITY PIPE- COPPER, FURNISH & INSTALL, WATER/SEWER, 1"                        |





Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 1055 21360 | 1               | \$48,300.00         | \$96,600.00     | 2.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 22.5 DEGREES, 60"                  |
| 1055 21560 | 1               | \$63,250.00         | \$126,500.00    | 2.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 45 DEGREES, 60"                    |
| 1055 21972 | 1               | \$143,750.00        | \$143,750.00    | 1.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 90 DEGREES, 72"                    |
| 1055 22372 | 1               | \$35,650.00         | \$35,650.00     | 1.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, ACCESS MANHOLE, 72"          |
| 1055 22560 | 1               | \$12,650.00         | \$189,750.00    | 15.000            | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, RESTRAIN, HARNESS CLAMP, 60" |
| 1055 22572 | 1               | \$14,950.00         | \$224,250.00    | 15.000            | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, RESTRAIN, HARNESS CLAMP, 72" |
| 1055 23272 | 1               | \$35,650.00         | \$71,300.00     | 2.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, VALVE, AIR RELIEF, 72"                   |
| 1055 23360 | 1               | \$13,800.00         | \$13,800.00     | 1.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, VALVE, PLUG, 60"                         |
| 1055 23372 | 1               | \$686,550.00        | \$686,550.00    | 1.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, VALVE, PLUG, 72"                         |
| 1055 25160 | 1               | \$167,900.00        | \$167,900.00    | 1.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, TEE, 72" - 60"                           |
| 1055 26160 | 1               | \$66,700.00         | \$66,700.00     | 1.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I,  |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 1055 26160 |                 |                     |                 |                   |              |      | ADAPTER, FLG-BELL, 60"  |
| 1055 26172 | 1               | \$86,250.00         | \$86,250.00     | 1.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I,<br>ADAPTER, FLG-BELL, 72"      |
| 1055 26260 | 1               | \$25,300.00         | \$50,600.00     | 2.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I,<br>ADAPTER, DOUBLE SPIGOT, 60" |
| 1055 26272 | 1               | \$26,450.00         | \$52,900.00     | 2.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I,<br>ADAPTER, DOUBLE SPIGOT, 72" |
| 1055 27160 | 1               | \$92,000.00         | \$92,000.00     | 1.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I,<br>REDUCER, 72" - 60"          |
| 1055 31142 | 1               | \$38,000.00         | \$798,000.00    | 21.000            | EA           | N    | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 42"                            |
| 1055 31242 | 1               | \$80,000.00         | \$160,000.00    | 2.000             | EA           | N    | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 42"                              |
| 1055 31442 | 1               | \$36,000.00         | \$36,000.00     | 1.000             | EA           | N    | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, UNION, 42"                            |
| 1055 31512 | 1               | \$2,300.00          | \$6,900.00      | 3.000             | EA           | N    | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG,<br>12"                      |
| 1055 31514 | 1               | \$2,400.00          | \$4,800.00      | 2.000             | EA           | N    | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG,<br>14"                      |
| 1055 31542 | 1               | \$30,000.00         | \$180,000.00    | 6.000             | EA           | N    | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG,<br>42"                      |
| 1055 31706 | 1               | \$1,000.00          | \$8,000.00      | 8.000             | EA           | N    | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CLEANOUT 6"                           |
| 1055 51108 | 8               | \$1,885.87          | \$228,190.07    | 121.000           | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL<br>ELBOW, 8"                  |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 1055 51110 | 4               | \$2,235.71          | \$93,900.00     | 42.000            | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"   |
| 1055 51112 | 5               | \$2,676.81          | \$184,700.00    | 69.000            | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"   |
| 1055 51116 | 1               | \$3,000.00          | \$24,000.00     | 8.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"   |
| 1055 51120 | 1               | \$5,200.00          | \$119,600.00    | 23.000            | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 20"   |
| 1055 51208 | 3               | \$2,858.50          | \$45,736.00     | 16.000            | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"      |
| 1055 51210 | 1               | \$2,700.00          | \$2,700.00      | 1.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 10"     |
| 1055 51212 | 4               | \$3,055.56          | \$27,500.00     | 9.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"     |
| 1055 51216 | 1               | \$3,100.00          | \$12,400.00     | 4.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16"     |
| 1055 51310 | 1               | \$1,500.00          | \$6,000.00      | 4.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 10" |
| 1055 51312 | 2               | \$1,660.00          | \$8,300.00      | 5.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12" |
| 1055 51314 | 1               | \$2,600.00          | \$20,800.00     | 8.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL              |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 1055 51314 |                 |                     |                 |                   |              |      | REDUCER, 14"   |
| 1055 51408 | 4               | \$1,895.15          | \$49,273.88     | 26.000            | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"      |
| 1055 51410 | 1               | \$3,000.00          | \$33,000.00     | 11.000            | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 10"     |
| 1055 51412 | 4               | \$3,792.31          | \$49,300.00     | 13.000            | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"     |
| 1055 51508 | 5               | \$1,351.82          | \$10,814.58     | 8.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"  |
| 1055 51510 | 2               | \$570.00            | \$1,710.00      | 3.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 10" |
| 1055 51512 | 1               | \$850.00            | \$1,700.00      | 2.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12" |
| 1055 51516 | 1               | \$1,100.00          | \$8,800.00      | 8.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16" |
| 1055 51520 | 1               | \$6,000.00          | \$24,000.00     | 4.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 20" |
| 1055 51812 | 1               | \$3,000.00          | \$3,000.00      | 1.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL CROSS, 12"     |
| 1060 11221 | 1               | \$13,500.00         | \$13,500.00     | 1.000             | EA           | N    | UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 0 - 6'       |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 1060 11222 | 1               | \$14,148.64         | \$28,297.28     | 2.000             | EA           | N    | UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3,<br>6.1 - 12'    |
| 1060 13    | 1               | \$3,000.00          | \$30,000.00     | 10.000            | EA           | N    | UTILITY STRUCTURE, BELOW GROUND, INSTALL                                      |
| 1060 15    | 5               | \$1,955.10          | \$95,800.00     | 49.000            | EA           | N    | UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY                                |
| 1060 16    | 2               | \$1,751.67          | \$3,503.34      | 2.000             | EA           | N    | UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE<br>CONTRACTOR TAKES OWNERSHIP |
| 1060 21 11 | 1               | \$4,000.00          | \$4,000.00      | 1.000             | EA           | N    | UTILITY STRUCTURE- ABOVE GROUND, 0-1 CY PAD, WITH COVER                       |
| 1080 21100 | 2               | \$2,125.00          | \$8,500.00      | 4.000             | EA           | N    | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1"                       |
| 1080 21101 | 1               | \$6,385.67          | \$12,771.34     | 2.000             | EA           | N    | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1.5"                     |
| 1080 21110 | 1               | \$1,600.00          | \$3,200.00      | 2.000             | EA           | N    | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 10"                      |
| 1080 21112 | 1               | \$1,000.00          | \$6,000.00      | 6.000             | EA           | N    | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 12"                      |
| 1080 21400 | 1               | \$575.00            | \$3,450.00      | 6.000             | EA           | N    | UTILITY FIXTURE, VALVE/METER BOX, RELOCATE                                    |
| 1080 21500 | 7               | \$955.42            | \$69,745.90     | 73.000            | EA           | N    | UTILITY FIXTURE, VALVE/METER BOX, ADJUST                                      |
| 1080 21600 | 3               | \$529.58            | \$6,355.00      | 12.000            | EA           | N    | UTILITY FIXTURE, VALVE/METER BOX, REMOVE                                      |
| 1080 22101 | 3               | \$3,940.32          | \$15,761.28     | 4.000             | EA           | N    | UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 1"                     |
| 1080 22102 | 1               | \$5,000.00          | \$10,000.00     | 2.000             | EA           | N    | UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 2"                     |
| 1080 22400 | 1               | \$5,000.00          | \$5,000.00      | 1.000             | EA           | N    | UTILITY FIXTURE- BACKFLOW ASSEMBLY, RELOCATE                                  |
| 1080 22600 | 1               | \$2,500.00          | \$2,500.00      | 1.000             | EA           | N    | UTILITY FIXTURE- BACKFLOW ASSEMBLY, REMOVE                                    |
| 1080 23100 | 1               | \$5,000.00          | \$10,000.00     | 2.000             | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 1"                 |
| 1080 23102 | 2               | \$3,534.23          | \$14,136.91     | 4.000             | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"                 |
| 1080 23104 | 1               | \$15,000.00         | \$15,000.00     | 1.000             | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 4"                 |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 1080 23106 | 2               | \$6,844.00          | \$54,752.00     | 8.000             | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"  |
| 1080 23108 | 4               | \$13,214.78         | \$198,221.66    | 15.000            | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"  |
| 1080 23110 | 1               | \$8,500.00          | \$17,000.00     | 2.000             | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10" |
| 1080 23112 | 1               | \$8,000.00          | \$8,000.00      | 1.000             | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" |
| 1080 23116 | 1               | \$10,400.00         | \$83,200.00     | 8.000             | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16" |
| 1080 23120 | 1               | \$10,000.00         | \$30,000.00     | 3.000             | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 20" |
| 1080 23142 | 1               | \$225,000.00        | \$225,000.00    | 1.000             | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 42" |
| 1080 24100 | 1               | \$365.00            | \$4,380.00      | 12.000            | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1"       |
| 1080 24101 | 1               | \$2,191.16          | \$8,764.64      | 4.000             | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1.5"     |
| 1080 24102 | 1               | \$2,550.00          | \$2,550.00      | 1.000             | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2"       |
| 1080 24104 | 1               | \$3,400.00          | \$3,400.00      | 1.000             | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4"       |
| 1080 24106 | 5               | \$3,009.20          | \$93,285.08     | 31.000            | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"       |
| 1080 24108 | 6               | \$5,085.06          | \$111,871.32    | 22.000            | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"       |
| 1080 24110 | 4               | \$5,068.57          | \$35,480.00     | 7.000             | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"      |
| 1080 24112 | 4               | \$7,980.00          | \$119,700.00    | 15.000            | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"      |
| 1080 24116 | 1               | \$12,000.00         | \$96,000.00     | 8.000             | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"      |
| 1080 24120 | 1               | \$25,000.00         | \$125,000.00    | 5.000             | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 20"      |
| 1080 24142 | 1               | \$125,000.00        | \$250,000.00    | 2.000             | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 42"      |
| 1080 24500 | 9               | \$1,244.11          | \$80,867.00     | 65.000            | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY                 |
| 1080 24600 | 3               | \$636.13            | \$9,542.00      | 15.000            | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE                        |
| 1080 25102 | 1               | \$12,455.00         | \$12,455.00     | 1.000             | EA           | N    | UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 2"     |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 1080 25106 | 1               | \$6,100.00          | \$24,400.00     | 4.000             | EA           | N    | UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 6"         |
| 1080 25110 | 1               | \$12,000.00         | \$12,000.00     | 1.000             | EA           | N    | UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 10"        |
| 1080 25112 | 2               | \$8,350.00          | \$16,700.00     | 2.000             | EA           | N    | UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 12"        |
| 1080 25116 | 1               | \$21,000.00         | \$84,000.00     | 4.000             | EA           | N    | UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 16"        |
| 1080 25600 | 1               | \$2,025.00          | \$2,025.00      | 1.000             | EA           | N    | UTILITY FIXTURE- BLOWOFF ASSEMBLY, REMOVE                          |
| 1080 26101 | 2               | \$7,696.93          | \$84,666.21     | 11.000            | EA           | N    | UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 1"            |
| 1080 26102 | 4               | \$7,163.78          | \$121,784.25    | 17.000            | EA           | N    | UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"            |
| 1080 26106 | 1               | \$65,000.00         | \$130,000.00    | 2.000             | EA           | N    | UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 6"            |
| 1080 27104 | 1               | \$14,000.00         | \$28,000.00     | 2.000             | EA           | N    | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 4"       |
| 1080 27106 | 2               | \$10,802.80         | \$108,028.00    | 10.000            | EA           | N    | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"       |
| 1080 27108 | 2               | \$16,672.00         | \$66,688.00     | 4.000             | EA           | N    | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 8"       |
| 1080 27110 | 1               | \$17,000.00         | \$34,000.00     | 2.000             | EA           | N    | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 10"      |
| 1080 27112 | 4               | \$19,666.67         | \$177,000.00    | 9.000             | EA           | N    | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"      |
| 1080 27116 | 1               | \$34,000.00         | \$272,000.00    | 8.000             | EA           | N    | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"      |
| 1080 27120 | 1               | \$26,500.00         | \$212,000.00    | 8.000             | EA           | N    | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 20"      |
| 1080 27142 | 1               | \$105,000.00        | \$105,000.00    | 1.000             | EA           | N    | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 42"      |
| 1080 29106 | 2               | \$313.15            | \$29,122.60     | 93.000            | EA           | N    | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6" |
| 1080 29108 | 2               | \$717.53            | \$106,194.90    | 148.000           | EA           | N    | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8" |
| 1080 29110 | 2               | \$673.61            | \$41,764.00     | 62.000            | EA           | N    | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL,    |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/07/01 to 2024/06/30  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 1080 29110 |                 |                     |                 |                   |              |      | 10"   |
| 1080 29112 | 3               | \$891.52            | \$73,104.30     | 82.000            | EA           | N    | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12" |
| 1080 29116 | 1               | \$320.00            | \$8,640.00      | 27.000            | EA           | N    | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16" |
| 1080 29120 | 1               | \$2,000.00          | \$182,000.00    | 91.000            | EA           | N    | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 20" |
| 1080 29142 | 1               | \$11,000.00         | \$66,000.00     | 6.000             | EA           | N    | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 42" |
| 1080 32102 | 2               | \$3,846.15          | \$50,000.00     | 13.000            | EA           | N    | UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 2"                |
| 1080 32110 | 1               | \$1,500.00          | \$3,000.00      | 2.000             | EA           | N    | UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 10"               |
| 1080 32120 | 1               | \$1,200.00          | \$7,200.00      | 6.000             | EA           | N    | UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 20"               |
| 1080 32600 | 2               | \$428.57            | \$3,000.00      | 7.000             | EA           | N    | UTILITY FIXTURE- SAMPLE POINT, REMOVE                               |
| 1080 33112 | 1               | \$10,000.00         | \$60,000.00     | 6.000             | EA           | N    | UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 12"                |
| 1080 33142 | 1               | \$200,000.00        | \$800,000.00    | 4.000             | EA           | N    | UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 42"                |
| 1501 1     | 1               | \$1,155,664.34      | \$1,155,664.34  | 1.000             | EA           | N    | LIFT STATION, SANITARY SEWER  |
| 1644113 08 | 2               | \$8,859.02          | \$70,872.16     | 8.000             | EA           | N    | FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"                    |
| 1644116 08 | 1               | \$7,500.00          | \$75,000.00     | 10.000            | EA           | N    | FIRE HYDRANT, STANDARD, F&I, 3 WAY, 2 HOSE, 1 PUMPER, 6"            |
| 1644133 08 | 2               | \$7,960.28          | \$31,841.10     | 4.000             | EA           | N    | FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"                     |
| 1644136 08 | 2               | \$14,250.00         | \$28,500.00     | 2.000             | EA           | N    | FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"             |
| 1644400    | 2               | \$4,100.00          | \$53,300.00     | 13.000            | EA           | N    | FIRE HYDRANT, SALVAGE & STORE                                       |





Florida Department of Transportation  
Item Average Unit Cost  
From 2023/07/01 to 2024/06/30  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item    | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description                   |
|---------|-----------------|---------------------|-----------------|-------------------|--------------|------|-------------------------------|
| 1644700 | 4               | \$1,790.87          | \$32,235.66     | 18.000            | EA           | N    | FIRE HYDRANT, ADJUST & MODIFY |
| 1644800 | 3               | \$10,920.98         | \$65,525.89     | 6.000             | EA           | N    | FIRE HYDRANT, RELOCATE        |
| 1644900 | 2               | \$763.23            | \$1,526.46      | 2.000             | EA           | N    | FIRE HYDRANT, REMOVE          |

Note : Averages and totals are based on the awarded unit price only.  
Weighted average is weighted on Quantity at the contract level.