



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount  | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|------------------|-------------------|--------------|------|---|
| 0102 1     | 316             | \$2,011.54          | \$254,101,682.64 | 126,322.000       | DA           | N    | MAINTENANCE OF TRAFFIC  |
| 0102 2124  | 1               | \$544,950.00        | \$544,950.00     | 1.000             | LS           | Y    | SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 439937-1-52-01                    |
| 0102 2125  | 1               | \$531,000.00        | \$531,000.00     | 1.000             | LS           | Y    | SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 439938-1-52-01                    |
| 0102 2139  | 1               | \$1,459,931.30      | \$1,459,931.30   | 1.000             | LS           | N    | SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 440487-1-52-01                    |
| 0102 2200  | 69              | \$68.83             | \$53,264,741.59  | 773,815.000       | SY           | N    | SPECIAL DETOUR- TEMPORARY PAVEMENT  |
| 0102 2300  | 47              | \$68.45             | \$29,514,503.43  | 431,166.700       | CY           | N    | SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE                                    |
| 0102 3     | 53              | \$91.10             | \$1,169,287.85   | 12,835.400        | CY           | N    | COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE                      |
| 0102 4 1   | 94              | \$83.97             | \$3,989,913.18   | 47,518.000        | SY           | N    | PEDESTRIAN OR BICYCLE SPECIAL DETOUR  |
| 0102 11    | 1               | \$190.00            | \$387,600.00     | 2,040.000         | HR           | N    | SERVICE PATROL- ROAD RANGER OR SIMILAR                                      |
| 0102 14    | 232             | \$85.40             | \$15,374,474.34  | 180,019.000       | HR           | N    | TRAFFIC CONTROL OFFICER   |
| 0102 25 13 | 1               | \$50,000.00         | \$150,000.00     | 3.000             | EA           | Y    | TEMPORARY OVERHEAD SIGN STRUCTURE   |
| 0102 25 14 | 2               | \$1,157,500.00      | \$2,315,000.00   | 2.000             | LS           | Y    | ITS MAINTENANCE, NEWLY INSTALLED AND EXISITING                              |
| 0102 25 15 | 1               | \$25,300.00         | \$126,500.00     | 5.000             | EA           | Y    | TEMPORARY SIGN PANEL, FURNISH & INSTALL, OVERHEAD MOUNT, 401 SF AND GREATER |
| 0102 25 16 | 1               | \$645,000.00        | \$645,000.00     | 1.000             | LS           | Y    | TEMPORARY RAMPS   |
| 0102 25100 | 2               | \$68.06             | \$16,880.00      | 248.000           | HR           | N    | PEDESTRIAN ESCORT OPERATION   |
| 0102 25101 | 1               | \$63.25             | \$177,100.00     | 2,800.000         | DA           | N    | TEMPORARY INTELLIGENT TRANSPORTATION SYSTEM                                 |
| 0102 30    | 8               | \$2,550.17          | \$3,223,412.75   | 1,264.000         | EA           | N    | TEMPORARY HIGHWAY LIGHTING  |
| 0102 60    | 311             | \$.30               | \$2,276,100.09   | 7,630,978.000     | ED           | N    | WORK ZONE SIGN  |
| 0102 61    | 43              | \$53.58             | \$99,276.80      | 1,853.000         | EA           | N    | BUSINESS SIGN   |
| 0102 62 12 | 8               | \$.84               | \$67,886.85      | 80,712.000        | ED           | N    | BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012                               |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0102 62 13 | 13              | \$.77               | \$59,892.46     | 78,080.000        | ED           | N    | BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013                          |
| 0102 71 13 | 86              | \$55.46             | \$8,961,075.12  | 161,576.000       | LF           | N    | TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE                          |
| 0102 71 15 | 55              | \$51.62             | \$17,806,946.49 | 344,932.000       | LF           | N    | TEMPORARY BARRIER, F&I, ANCHORED                                       |
| 0102 71 16 | 33              | \$30.91             | \$3,239,483.94  | 104,810.000       | LF           | N    | TEMPORARY BARRIER, F&I, FREE STANDING                                  |
| 0102 71 23 | 58              | \$18.75             | \$2,804,833.09  | 149,583.000       | LF           | N    | TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE                      |
| 0102 71 25 | 34              | \$18.00             | \$8,697,329.37  | 483,164.000       | LF           | N    | TEMPORARY BARRIER, RELOCATE, ANCHORED                                  |
| 0102 71 26 | 24              | \$13.29             | \$2,126,904.90  | 160,078.000       | LF           | N    | TEMPORARY BARRIER, RELOCATE, FREE STANDING                             |
| 0102 71103 | 1               | \$500.00            | \$300,000.00    | 600.000           | ED           | Y    | TEMPORARY MOBILE BARRIER SYSTEM  |
| 0102 73    | 2               | \$18.28             | \$283,716.00    | 15,522.000        | LF           | N    | TEMPORARY GUARDRAIL  |
| 0102 74 1  | 304             | \$.14               | \$3,309,801.85  | 24,244,907.000    | ED           | N    | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD                 |
| 0102 74 8  | 189             | \$.08               | \$1,825,993.46  | 23,190,163.000    | FD           | N    | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) |
| 0102 75 1  | 10              | \$27.93             | \$1,444,232.96  | 51,700.000        | LF           | N    | TEMPORARY SEPARATOR, F&I REMOVE  |
| 0102 76    | 241             | \$5.36              | \$1,068,422.13  | 199,287.000       | ED           | N    | ARROW BOARD / ADVANCE WARNING ARROW PANEL                              |
| 0102 78 1  | 23              | \$5.29              | \$293,241.50    | 55,455.000        | EA           | N    | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D               |
| 0102 89 1  | 61              | \$1,898.20          | \$2,124,083.80  | 1,119.000         | LO           | N    | TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION                            |
| 0102 99    | 302             | \$13.17             | \$5,565,028.87  | 422,651.000       | ED           | N    | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY                            |
| 0102104    | 164             | \$25.40             | \$4,663,106.98  | 183,615.000       | ED           | N    | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION                  |
| 0102107 1  | 163             | \$19.10             | \$3,522,198.38  | 184,412.000       | ED           | N    | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION              |
| 0102112    | 7               | \$212.28            | \$509,460.64    | 2,400.000         | DA           | N    | EXISTING ITS MAINTENANCE   |
| 0102115    | 211             | \$.39               | \$239,783.45    | 618,048.000       | ED           | N    | TYPE III BARRICADE   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0102120    | 4               | \$175.16            | \$236,285.75    | 1,349.000         | ED           | N    | TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS  |
| 0102150 1  | 65              | \$5.93              | \$404,946.89    | 68,236.000        | ED           | N    | PORTABLE REGULATORY, SIGN  |
| 0102150 2  | 75              | \$6.97              | \$529,041.10    | 75,911.000        | ED           | N    | RADAR SPEED DISPLAY UNIT   |
| 0102909    | 40              | \$34.93             | \$434,870.60    | 12,449.000        | DA           | N    | TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS |
| 0102913 11 | 1               | \$17,825.00         | \$28,216.98     | 1.583             | GM           | N    | REMOVABLE TAPE, BLACK, SOLID 6"  |
| 0102913 12 | 8               | \$4,781.74          | \$86,473.01     | 18.084            | GM           | N    | REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP               |
| 0102913 21 | 40              | \$14,120.89         | \$952,764.43    | 67.472            | GM           | N    | REMOVABLE TAPE, WHITE, SOLID 6"  |
| 0102913 22 | 21              | \$3,958.60          | \$115,860.19    | 29.268            | GM           | N    | REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE      |
| 0102913 23 | 13              | \$10.75             | \$37,859.11     | 3,521.000         | LF           | N    | REMOVABLE TAPE, WHITE, 24" STOP BAR  |
| 0102913 24 | 16              | \$6.42              | \$72,491.98     | 11,287.000        | LF           | N    | REMOVABLE TAPE, WHITE, 12" CROSSWALK                                       |
| 0102913 29 | 3               | \$281.58            | \$155,994.90    | 554.000           | EA           | N    | REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW                            |
| 0102913 31 | 38              | \$12,322.69         | \$684,414.75    | 55.541            | GM           | N    | REMOVABLE TAPE, YELLOW, SOLID, 6"  |
| 0102913 32 | 4               | \$4,285.58          | \$1,037.11      | .242              | GM           | N    | REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP              |
| 0103 1100  | 3               | \$1,238,166.67      | \$3,714,500.00  | 3.000             | LS           | N    | TEMPORARY WORK STRUCTURE   |
| 0103 2 4   | 1               | \$38,374.03         | \$76,748.06     | 2.000             | LS           | Y    | TEMPORARY SHORING, SUPPORT EXISTING UTILITIES                              |
| 0104 1     | 35              | \$8.37              | \$1,896,369.69  | 226,439.000       | SY           | N    | ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS                      |
| 0104 6     | 4               | \$43.74             | \$438,731.70    | 10,030.000        | LF           | N    | TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE                           |
| 0104 7     | 3               | \$7,414.29          | \$51,900.00     | 7.000             | EA           | N    | SEDIMENT BASIN / CONTAINMENT SYSTEM  |
| 0104 9     | 4               | \$8,925.00          | \$71,400.00     | 8.000             | EA           | N    | SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT                              |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount  | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|------------------|-------------------|--------------|------|---|
| 0104 10 3 | 234             | \$2.43              | \$5,569,012.00   | 2,288,096.000     | LF           | N    | SEDIMENT BARRIER  |
| 0104 11   | 76              | \$7.80              | \$942,667.00     | 120,812.000       | LF           | N    | FLOATING TURBIDITY BARRIER  |
| 0104 12   | 56              | \$10.63             | \$619,510.76     | 58,258.000        | LF           | N    | STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC                    |
| 0104 15   | 58              | \$4,618.37          | \$1,173,067.10   | 254.000           | EA           | N    | SOIL TRACKING PREVENTION DEVICE                                   |
| 0104 18   | 234             | \$189.34            | \$2,100,893.92   | 11,096.000        | EA           | N    | INLET PROTECTION SYSTEM   |
| 0104 19   | 2               | \$27.62             | \$718.12         | 26.000            | SY           | N    | CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL                 |
| 0107 1    | 244             | \$52.29             | \$7,638,804.70   | 146,098.000       | AC           | N    | LITTER REMOVAL  |
| 0107 2    | 242             | \$69.96             | \$8,418,745.87   | 120,343.330       | AC           | N    | MOWING  |
| 0108 1    | 76              | \$16,514.50         | \$1,535,848.61   | 93.000            | EA           | N    | MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING |
| 0108 2    | 60              | \$19,054.57         | \$1,410,038.13   | 74.000            | EA           | N    | MONITOR EXISTING STRUCTURES- VIBRATION MONITORING                 |
| 0108 3    | 2               | \$28,875.00         | \$115,500.00     | 4.000             | EA           | N    | MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING               |
| 0110 1 1  | 263             | \$62,468.16         | \$119,855,168.40 | 1,918.660         | AC           | N    | CLEARING & GRUBBING   |
| 0110 2 2  | 34              | \$18,530.83         | \$1,136,124.98   | 61.310            | AC           | N    | SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN       |
| 0110 3    | 32              | \$53.65             | \$28,138,705.40  | 524,461.000       | SF           | N    | REMOVAL OF EXISTING STRUCTURES/BRIDGES                            |
| 0110 4 10 | 237             | \$43.64             | \$25,920,645.45  | 593,960.000       | SY           | N    | REMOVAL OF EXISTING CONCRETE                                      |
| 0110 7 1  | 54              | \$340.58            | \$235,339.29     | 691.000           | EA           | N    | MAILBOX, F&I SINGLE   |
| 0110 8 3  | 1               | \$70.00             | \$131,320.00     | 1,876.000         | CY           | Y    | UNDERWATER DEBRIS REMOVAL   |
| 0110 12 1 | 3               | \$406.80            | \$1,290,382.02   | 3,172.000         | SY           | N    | HYDRODEMOLITION, REMOVAL OF DECK SURFACE                          |
| 0110 21   | 44              | \$8.33              | \$699,131.38     | 83,946.000        | LF           | N    | TREE PROTECTION BARRIER   |
| 0110 22   | 40              | \$834.09            | \$1,369,580.00   | 1,642.000         | EA           | N    | TREE ROOT AND BRANCH PRUNING                                      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount  | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|------------------|-------------------|--------------|------|--|
| 0110 23    | 15              | \$1,470.00          | \$326,338.93     | 222.000           | EA           | N    | TREE REMOVAL   |
| 0110 71 1  | 1               | \$350.00            | \$94,500.00      | 270.000           | LF           | N    | BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL   |
| 0110 86    | 2               | \$13,599.67         | \$40,799.02      | 3.000             | LS           | N    | DELIVERY OF SALVAGEABLE MATERIAL TO FDOT   |
| 0110 86 11 | 1               | \$68,800.00         | \$68,800.00      | 1.000             | LS           | Y    | DELIVERY OF SALVAGEABLE MATERIAL- HISTORIC BRIDGE RAILING SECTIONS, PROJECT 434886-2-52-01 |
| 0120 1     | 186             | \$14.22             | \$45,472,241.20  | 3,198,636.600     | CY           | N    | REGULAR EXCAVATION   |
| 0120 2 2   | 70              | \$37.31             | \$3,940,570.85   | 105,608.800       | CY           | N    | BORROW EXCAVATION, TRUCK MEASURE   |
| 0120 3     | 1               | \$23.51             | \$14,761.93      | 627.900           | CY           | N    | LATERAL DITCH EXCAVATION   |
| 0120 4     | 36              | \$19.15             | \$5,450,074.70   | 284,563.400       | CY           | N    | SUBSOIL EXCAVATION   |
| 0120 5     | 5               | \$50.21             | \$513,482.22     | 10,226.000        | CY           | N    | CHANNEL EXCAVATION   |
| 0120 6     | 155             | \$25.30             | \$102,029,484.44 | 4,033,326.000     | CY           | N    | EMBANKMENT   |
| 0120 6107  | 1               | \$53.48             | \$47,586.50      | 889.800           | CY           | Y    | EMBANKMENT, SPECIFIED A-3 SOIL   |
| 0120 71    | 36              | \$35,962.01         | \$1,474,442.21   | 41.000            | LS           | N    | REGULAR EXCAVATION (3-R PROJECTS ONLY)   |
| 0120 72    | 1               | \$139.21            | \$160,202.87     | 1,150.800         | CY           | N    | GRAVEL FILL  |
| 0120 73100 | 1               | \$210.00            | \$1,098,510.00   | 5,231.000         | CY           | N    | ULTRA LIGHTWEIGHT AGGREGATE FILL   |
| 0120 74    | 3               | \$17.88             | \$2,694,666.00   | 150,711.500       | CY           | N    | SURCHARGE EMBANKMENT   |
| 0121 70    | 5               | \$450.41            | \$557,197.40     | 1,237.100         | CY           | N    | FLOWABLE FILL  |
| 0121 70 19 | 1               | \$505.00            | \$1,515.00       | 3.000             | CY           | Y    | FLOWABLE FILL, STRUCTURE ADJACENT TO RETAINING WALL, PROJECT 435471-2-52-01                |
| 0125 1     | 1               | \$520.00            | \$38,896.00      | 74.800            | CY           | N    | EXCAVATION FOR STRUCTURES  |
| 0125 3     | 2               | \$47.54             | \$27,451.35      | 577.400           | CY           | N    | SELECT BEDDING MATERIAL  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description                                       |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0141 70   | 3               | \$2,402.16          | \$163,346.58    | 68.000            | AS           | N    | SETTLEMENT PLATE ASSEMBLY                         |
| 0145 1    | 2               | \$3.15              | \$590,074.89    | 187,583.000       | SF           | N    | GEOSYNTHETIC REINFORCED SOIL SLOPE                |
| 0145 2    | 18              | \$7.31              | \$1,142,932.48  | 156,311.000       | SY           | N    | GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL |
| 0145 71   | 1               | \$10.30             | \$344,977.90    | 33,493.000        | SY           | N    | REINFORCEMENT GRID FOR SOIL STABILIZATION         |
| 0145 72   | 1               | \$313.23            | \$206,731.80    | 660.000           | SY           | N    | CELLULAR CONFINEMENT FOR SOIL STABILIZATION       |
| 0160 4    | 176             | \$8.32              | \$22,646,609.82 | 2,723,276.000     | SY           | N    | TYPE B STABILIZATION                              |
| 0162 1100 | 1               | \$105.82            | \$437,354.06    | 4,133.000         | SY           | Y    | PREPARED SOIL LAYER, 24" DEPTH                    |
| 0173 71   | 1               | \$591.92            | \$7,103.04      | 12.000            | EA           | N    | DRILLING HOLES FOR PRESSURE GROUTING              |
| 0173 76   | 1               | \$88.79             | \$85,238.40     | 960.000           | LF           | N    | GROUT PIPE INSTALLATION                           |
| 0173 77 1 | 1               | \$195.33            | \$82,038.60     | 420.000           | CY           | N    | SUBSURFACE PRESSURE GROUTING, SAND CEMENT         |
| 0210 1 8  | 2               | \$5.64              | \$44,138.17     | 7,825.000         | SY           | N    | REWORKING LIMEROCK BASE, 4"                       |
| 0210 1 9  | 1               | \$.01               | \$19.27         | 1,927.000         | SY           | N    | REWORKING LIMEROCK BASE, 3"                       |
| 0285701   | 96              | \$23.79             | \$13,489,116.90 | 566,902.000       | SY           | N    | OPTIONAL BASE, BASE GROUP 01                      |
| 0285702   | 23              | \$32.58             | \$1,522,903.55  | 46,744.000        | SY           | N    | OPTIONAL BASE, BASE GROUP 02                      |
| 0285703   | 13              | \$19.08             | \$922,604.78    | 48,354.000        | SY           | N    | OPTIONAL BASE, BASE GROUP 03                      |
| 0285704   | 21              | \$30.69             | \$2,912,395.80  | 94,887.000        | SY           | N    | OPTIONAL BASE, BASE GROUP 04                      |
| 0285705   | 9               | \$27.26             | \$2,888,997.95  | 105,989.000       | SY           | N    | OPTIONAL BASE, BASE GROUP 05                      |
| 0285706   | 49              | \$26.88             | \$9,574,464.91  | 356,209.000       | SY           | N    | OPTIONAL BASE, BASE GROUP 06                      |
| 0285707   | 6               | \$32.04             | \$1,100,119.22  | 34,335.000        | SY           | N    | OPTIONAL BASE, BASE GROUP 07                      |
| 0285708   | 8               | \$40.83             | \$537,672.50    | 13,169.000        | SY           | N    | OPTIONAL BASE, BASE GROUP 08                      |
| 0285709   | 87              | \$48.65             | \$33,509,051.62 | 688,802.000       | SY           | N    | OPTIONAL BASE, BASE GROUP 09                      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item    | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|---------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0285710 | 25              | \$23.56             | \$5,164,821.17  | 219,257.000       | SY           | N    | OPTIONAL BASE, BASE GROUP 10                                       |
| 0285711 | 32              | \$46.15             | \$12,645,189.01 | 274,001.000       | SY           | N    | OPTIONAL BASE, BASE GROUP 11                                       |
| 0285712 | 14              | \$37.38             | \$3,708,915.59  | 99,220.000        | SY           | N    | OPTIONAL BASE, BASE GROUP 12                                       |
| 0285713 | 7               | \$120.37            | \$506,993.41    | 4,212.000         | SY           | N    | OPTIONAL BASE, BASE GROUP 13                                       |
| 0285714 | 3               | \$96.80             | \$223,601.88    | 2,310.000         | SY           | N    | OPTIONAL BASE, BASE GROUP 14                                       |
| 0285715 | 15              | \$116.57            | \$1,552,455.29  | 13,318.000        | SY           | N    | OPTIONAL BASE, BASE GROUP 15                                       |
| 0285723 | 1               | \$71.75             | \$2,360,072.75  | 32,893.000        | SY           | Y    | OPTIONAL BASE- GRADED AGGREGATE, 20" FOR PROJECT<br>222476-1-52-01 |
| 0285756 | 1               | \$130.00            | \$73,320.00     | 564.000           | SY           | Y    | OPTIONAL BASE- GRADED AGGREGATE, 24" FOR PROJECT<br>445759-1-52-01 |
| 0285757 | 1               | \$93.83             | \$4,238,019.61  | 45,167.000        | SY           | Y    | OPTIONAL BASE- GRADED AGGREGATE, 19" FOR PROJECT<br>217838-3-52-01 |
| 0285758 | 1               | \$82.37             | \$2,217,729.88  | 26,924.000        | SY           | Y    | OPTIONAL BASE- GRADED AGGREGATE, 19" FOR PROJECT<br>217838-4-52-01 |
| 0285759 | 1               | \$145.00            | \$167,185.00    | 1,153.000         | SY           | Y    | OPTIONAL BASE- GRADED AGGREGATE, 18" FOR PROJECT<br>442749-1-52-01 |
| 0285761 | 1               | \$238.00            | \$35,224.00     | 148.000           | SY           | N    | OPTIONAL BASE- GRADED AGGREGATE, 20" THICK, 6" MAXIMUM LIFTS       |
| 0285765 | 1               | \$65.00             | \$1,569,425.00  | 24,145.000        | SY           | Y    | COMPOSITE BASE- SPECIAL DESIGN, 8" B-12.5 AND 6" LIMEROCK LBR 100  |
| 0286 1  | 44              | \$51.30             | \$1,993,611.11  | 38,864.000        | SY           | N    | TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS             |
| 0286 2  | 10              | \$308.66            | \$374,345.37    | 1,212.800         | TN           | N    | TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT<br>MATERIAL    |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0289 1103  | 1               | \$30.00             | \$10,080.00     | 336.000           | SY           | N    | COARSE AGGREGATE BASE SPECIAL DESIGN, 12"           |
| 0327 70 1  | 35              | \$2.31              | \$2,073,778.11  | 899,430.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH     |
| 0327 70 2  | 35              | \$4.43              | \$4,988,516.16  | 1,125,819.000     | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH |
| 0327 70 3  | 18              | \$5.72              | \$1,179,892.22  | 206,443.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH |
| 0327 70 4  | 76              | \$3.86              | \$10,032,213.60 | 2,600,732.000     | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH     |
| 0327 70 5  | 61              | \$3.49              | \$8,971,935.72  | 2,567,497.000     | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH     |
| 0327 70 6  | 175             | \$3.69              | \$19,229,313.59 | 5,211,681.000     | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH |
| 0327 70 7  | 37              | \$4.61              | \$6,913,460.15  | 1,498,574.000     | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH     |
| 0327 70 8  | 34              | \$3.98              | \$5,691,574.50  | 1,429,792.000     | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH |
| 0327 70 9  | 3               | \$9.51              | \$108,895.12    | 11,448.000        | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH |
| 0327 70 10 | 10              | \$6.68              | \$1,571,205.85  | 235,249.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH     |
| 0327 70 11 | 48              | \$3.35              | \$7,776,818.55  | 2,322,706.000     | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH |
| 0327 70 12 | 28              | \$3.84              | \$1,713,699.73  | 446,307.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH |
| 0327 70 13 | 10              | \$3.77              | \$723,691.87    | 192,210.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH |
| 0327 70 14 | 1               | \$7.15              | \$23,394.80     | 3,272.000         | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 6 1/2" AVG DEPTH |
| 0327 70 15 | 21              | \$3.62              | \$3,729,409.94  | 1,030,172.000     | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH |
| 0327 70 16 | 15              | \$1.91              | \$569,283.94    | 298,610.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH   |
| 0327 70 17 | 10              | \$4.49              | \$2,663,863.62  | 593,891.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH |
| 0327 70 18 | 3               | \$8.92              | \$82,708.80     | 9,273.000         | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH |
| 0327 70 19 | 22              | \$4.00              | \$982,741.65    | 245,858.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH   |
| 0327 70 20 | 16              | \$5.28              | \$4,025,625.43  | 761,715.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount  | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|------------------|-------------------|--------------|------|---|
| 0327 70 21 | 2               | \$10.67             | \$116,126.65     | 10,882.000        | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH               |
| 0327 70 22 | 1               | \$10.33             | \$80,274.43      | 7,771.000         | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH           |
| 0327 70 23 | 2               | \$10.34             | \$44,276.40      | 4,281.000         | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 6" AVG DEPTH               |
| 0327 70 26 | 5               | \$6.88              | \$1,065,164.74   | 154,801.000       | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH           |
| 0327 70 27 | 3               | \$6.46              | \$144,968.45     | 22,445.000        | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH           |
| 0327 70 28 | 1               | \$18.11             | \$25,897.30      | 1,430.000         | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 6 3/4" AVG DEPTH           |
| 0327 70 29 | 2               | \$8.89              | \$23,667.60      | 2,663.000         | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH           |
| 0327 70 31 | 1               | \$36.10             | \$18,050.00      | 500.000           | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 7 1/2" AVG DEPTH           |
| 0327 70 34 | 1               | \$34.00             | \$11,866.00      | 349.000           | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 8" AVG DEPTH               |
| 0327 70 40 | 1               | \$30.00             | \$22,380.00      | 746.000           | SY           | N    | MILLING EXISTING ASPHALT PAVEMENT, 10" AVG DEPTH              |
| 0334 1 12  | 43              | \$166.06            | \$17,487,574.19  | 105,306.300       | TN           | N    | SUPERPAVE ASPHALTIC CONC, TRAFFIC B                           |
| 0334 1 13  | 99              | \$149.94            | \$67,081,155.32  | 447,378.600       | TN           | N    | SUPERPAVE ASPHALTIC CONC, TRAFFIC C                           |
| 0334 1 15  | 18              | \$162.87            | \$12,042,986.14  | 73,942.700        | TN           | N    | SUPERPAVE ASPHALTIC CONC, TRAFFIC E                           |
| 0334 1 52  | 34              | \$172.26            | \$18,243,054.69  | 105,904.500       | TN           | N    | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22              |
| 0334 1 53  | 94              | \$165.44            | \$131,593,727.94 | 795,436.100       | TN           | N    | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22              |
| 0334 1 55  | 36              | \$180.28            | \$88,493,496.23  | 490,859.000       | TN           | N    | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22              |
| 0334 1 56  | 2               | \$240.18            | \$2,278,377.95   | 9,486.100         | TN           | N    | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, HIGH POLYMER         |
| 0334 1 57  | 10              | \$223.62            | \$8,761,708.66   | 39,180.400        | TN           | N    | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER         |
| 0334 1 59  | 2               | \$217.84            | \$8,112,452.51   | 37,240.400        | TN           | N    | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER         |
| 0337 7 25  | 59              | \$224.10            | \$65,435,502.18  | 291,994.000       | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22     |
| 0337 7 26  | 3               | \$225.91            | \$2,220,892.66   | 9,831.000         | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount  | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|------------------|-------------------|--------------|------|--|
| 0337 7 80  | 17              | \$186.07            | \$14,268,003.70  | 76,678.800        | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22      |
| 0337 7 81  | 33              | \$169.04            | \$35,319,198.01  | 208,935.700       | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22     |
| 0337 7 82  | 30              | \$203.32            | \$20,510,151.68  | 100,875.900       | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22      |
| 0337 7 83  | 147             | \$181.89            | \$138,151,586.46 | 759,553.200       | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22     |
| 0337 7 88  | 23              | \$190.21            | \$17,444,228.99  | 91,712.400        | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22     |
| 0337 7 91  | 1               | \$246.92            | \$680,363.37     | 2,755.400         | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, HIGH POLYMER |
| 0337 7 93  | 12              | \$208.35            | \$11,963,558.72  | 57,419.200        | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER |
| 0337 7 95  | 2               | \$215.51            | \$838,812.55     | 3,892.300         | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, HIGH POLYMER |
| 0337 87101 | 1               | \$276.51            | \$248,305.98     | 898.000           | TN           | N    | ASPHALTIC CONCRETE FRICTION COURSE, FC-7, PG 76-22                 |
| 0339 1     | 117             | \$336.37            | \$10,202,056.77  | 30,329.500        | TN           | N    | MISCELLANEOUS ASPHALT PAVEMENT                                     |
| 0342 1 2   | 1               | \$15.00             | \$384,210.00     | 25,614.000        | SY           | N    | GEOSYNTHETIC INTERLAYER REINFORCEMENT SYSTEM, COMPOSITE FIBERGLASS |
| 0350 3 1   | 6               | \$125.51            | \$101,034.05     | 805.000           | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 6"                                 |
| 0350 3 3   | 1               | \$120.00            | \$2,040.00       | 17.000            | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 7"                                 |
| 0350 3 5   | 2               | \$83.01             | \$3,807,373.00   | 45,867.000        | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 8"                                 |
| 0350 3 6   | 1               | \$105.39            | \$64,287.90      | 610.000           | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 8.5"                               |
| 0350 3 7   | 4               | \$132.28            | \$13,221,615.48  | 99,955.000        | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 9"                                 |
| 0350 3 8   | 1               | \$395.00            | \$21,330.00      | 54.000            | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 9.5"                               |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0350 3 9   | 2               | \$112.48            | \$3,849,408.18  | 34,222.000        | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 10"                                  |
| 0350 3 13  | 3               | \$210.67            | \$221,203.50    | 1,050.000         | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 12"                                  |
| 0350 3 17  | 1               | \$390.00            | \$152,490.00    | 391.000           | SY           | N    | PLAIN CEMENT CONCRETE PAVEMENT, 14"                                  |
| 0350 3200  | 1               | \$281.58            | \$211,185.00    | 750.000           | SY           | Y    | CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE WAVE, SKY BLUE, 4" THICK |
| 0350 3201  | 1               | \$281.58            | \$183,027.00    | 650.000           | SY           | Y    | CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE BORDER, TAN, 4" THICK    |
| 0350 3202  | 1               | \$505.40            | \$116,242.00    | 230.000           | SY           | Y    | CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE SURROUND, TAN, 6" THICK  |
| 0350 3203  | 1               | \$128.51            | \$18,890.97     | 147.000           | EA           | Y    | CEMENT CONCRETE, COLOR PAVEMENT, PRECAST TREE GRATE, YELLOW SAND     |
| 0350 5     | 13              | \$4.06              | \$5,914,896.04  | 1,455,166.000     | LF           | N    | CLEANING & SEALING JOINTS- CONCRETE PAVEMENT                         |
| 0350 6     | 3               | \$4.32              | \$153,138.52    | 35,425.000        | LF           | N    | CLEANING & SEALING RANDOM CRACKS- CONCRETE PAVEMENT                  |
| 0350 30 13 | 7               | \$289.63            | \$629,655.59    | 2,174.000         | SY           | N    | CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH                    |
| 0352 70    | 10              | \$4.08              | \$4,027,148.61  | 987,140.000       | SY           | N    | GRINDING CONCRETE PAVEMENT   |
| 0353 70    | 9               | \$1,284.31          | \$26,564,731.00 | 20,684.100        | CY           | N    | CONCRETE PAVEMENT SLAB REPLACEMENT                                   |
| 0370 1     | 2               | \$289.95            | \$1,495,279.00  | 5,157.000         | LF           | N    | BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT                |
| 0400 0 11  | 35              | \$931.72            | \$6,938,460.31  | 7,446.900         | CY           | N    | CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011                        |
| 0400 0 13  | 2               | \$819.89            | \$209,563.08    | 255.600           | CY           | N    | CONCRETE CLASS NS, STEPS   |
| 0400 1 30  | 2               | \$1,368.94          | \$1,211,645.80  | 885.100           | CY           | N    | CONCRETE, CLASS I (SEAL)   |
| 0400 2 1   | 8               | \$1,436.78          | \$7,570,991.40  | 5,269.400         | CY           | N    | CONCRETE CLASS II, CULVERTS  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0400 2 4   | 13              | \$1,351.29          | \$33,182,082.53 | 24,555.900        | CY           | N    | CONC CLASS II, BRIDGE SUPERSTRUCTURE  |
| 0400 2 5   | 2               | \$2,596.30          | \$429,428.00    | 165.400           | CY           | N    | CONCRETE CLASS II, BRIDGE SUBSTRUCTURE  |
| 0400 2 10  | 26              | \$791.83            | \$7,691,789.14  | 9,714.000         | CY           | N    | CONCRETE CLASS II, APPROACH SLABS   |
| 0400 2 11  | 1               | \$1,465.00          | \$20,510.00     | 14.000            | CY           | N    | CONCRETE CLASS II, RETAINING WALLS  |
| 0400 2 12  | 2               | \$1,179.31          | \$13,680.00     | 11.600            | CY           | N    | CONCRETE, CLASS II, TRENCH SLAB   |
| 0400 2 47  | 6               | \$1,920.68          | \$1,566,314.00  | 815.500           | CY           | N    | CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE<br>REDUCING ADMIXTURE |
| 0400 3 20  | 1               | \$2,635.66          | \$38,217.07     | 14.500            | CY           | Y    | CONC CLASS III, SEAL  |
| 0400 4 1   | 11              | \$1,429.94          | \$4,636,283.61  | 3,242.300         | CY           | N    | CONCRETE CLASS IV, CULVERTS   |
| 0400 4 4   | 11              | \$1,520.22          | \$4,272,720.23  | 2,810.600         | CY           | N    | CONCRETE CLASS IV, SUPERSTRUCTURE   |
| 0400 4 5   | 26              | \$1,752.99          | \$16,353,098.52 | 9,328.700         | CY           | N    | CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE  |
| 0400 4 8   | 3               | \$1,054.10          | \$1,999,740.00  | 1,897.100         | CY           | N    | CONC CLASS IV, BULKHEAD   |
| 0400 4 11  | 6               | \$1,147.80          | \$10,138,642.63 | 8,833.100         | CY           | N    | CONC CLASS IV, RETAINING WALLS  |
| 0400 4 25  | 7               | \$1,640.43          | \$30,673,276.05 | 18,698.300        | CY           | N    | CONCRETE CLASS IV, MASS, SUBSTRUCTURE   |
| 0400 4 47  | 2               | \$1,125.45          | \$1,547,940.00  | 1,375.400         | CY           | N    | CONCRETE CLASS IV, CAST IN PLACE TOPPING WITH SHRINKAGE<br>REDUCING ADMIXTURE |
| 0400 7 1   | 24              | \$8.92              | \$918,074.96    | 102,925.000       | SY           | N    | BRIDGE DECK GROOVING  |
| 0400 8 25  | 1               | \$2,500.00          | \$852,500.00    | 341.000           | CY           | N    | CONC CLASS V MASS - SUBSTRUCTURE  |
| 0400 9 1   | 15              | \$8.57              | \$837,745.84    | 97,746.000        | SY           | N    | BRIDGE DECK PLANING   |
| 0400 16 25 | 1               | \$4,000.00          | \$2,288,000.00  | 572.000           | CY           | N    | CONCRETE CLASS VI, MASS, SUBSTRUCTURE   |
| 0400 20    | 1               | \$35.40             | \$41,170.20     | 1,163.000         | SY           | N    | GRINDING BRIDGE DECK- REHABILITATION  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0400 45 5 | 1               | \$115.00            | \$3,910.00      | 34.000            | SY           | N    | REINFORCED CONCRETE, TOLL SITE EQUIPMENT SLAB, 12" THICK                |
| 0400 60 3 | 1               | \$2,250.00          | \$45,000.00     | 20.000            | LF           | N    | CATHODIC PROTECTION - ELECTRICAL WORK, CONDUIT, WIRING, AND ACCESSORIES |
| 0400 60 4 | 1               | \$75,000.00         | \$75,000.00     | 1.000             | LS           | N    | CATHODIC PROTECTION - ELECTRICAL WORK, EQUIPMENT & INSTRUMENTATION      |
| 0400 72   | 1               | \$45.00             | \$238,905.00    | 5,309.000         | SF           | N    | PRECAST BULKHEAD PANELS   |
| 0400140 1 | 2               | \$12,613.64         | \$277,500.00    | 22.000            | EA           | N    | NEOPRENE PAD REPLACEMENT, BENT/PIER                                     |
| 0400142 9 | 1               | \$125.00            | \$47,750.00     | 382.000           | SF           | N    | CATHODIC PROTECTION SYSTEM, OTHER MATERIAL                              |
| 0400143   | 8               | \$2.54              | \$325,562.30    | 128,280.000       | SF           | N    | CLEANING & COATING CONCRETE SURFACE, CLASS 5                            |
| 0400145   | 1               | \$.50               | \$5,792.50      | 11,585.000        | SF           | N    | CLEANING CONCRETE SURFACE   |
| 0400147   | 13              | \$1,269.71          | \$1,091,824.75  | 859.900           | CF           | N    | COMPOSITE NEOPRENE PADS   |
| 0400148   | 12              | \$1,689.99          | \$342,730.00    | 202.800           | CF           | N    | PLAIN NEOPRENE BEARING PADS   |
| 0400153   | 3               | \$214.54            | \$46,985.00     | 219.000           | CF           | N    | NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB                  |
| 0401 70 1 | 1               | \$5,516.00          | \$1,103.20      | .200              | CF           | N    | RESTORE SPALLED AREAS, EPOXY  |
| 0401 70 2 | 5               | \$980.33            | \$29,900.00     | 30.500            | CF           | N    | RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE         |
| 0401 70 3 | 12              | \$612.59            | \$854,569.40    | 1,395.000         | CF           | N    | RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC                   |
| 0401 70 4 | 2               | \$774.05            | \$99,310.00     | 128.300           | CF           | N    | RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT                            |
| 0401 70 7 | 3               | \$273.41            | \$860,650.86    | 3,147.800         | CF           | N    | RESTORE SPALLED AREAS, SHOTCRETE  |
| 0403 1100 | 3               | \$76.32             | \$901,215.80    | 11,808.000        | SY           | N    | EPOXY CONCRETE OVERLAY FOR CONCRETE BRIDGE DECKS                        |
| 0403 2100 | 3               | \$799.57            | \$27,985.00     | 35.000            | CF           | N    | RESTORE SPALLED AREAS FOR CONCRETE BRIDGE DECKS                         |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0405 70 9 | 1               | \$147.50            | \$267,919.00    | 1,816.400         | CF           | N    | LATEX MODIFIED CONCRETE, VERY EARLY STRENGTH                                |
| 0411 1    | 9               | \$320.20            | \$35,541.75     | 111.000           | GA           | N    | EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB                        |
| 0411 2    | 9               | \$155.16            | \$114,505.87    | 738.000           | LF           | N    | CRACKS INJECT & SEAL- STRUCTURES REHAB                                      |
| 0413149   | 5               | \$106.88            | \$98,440.20     | 921.000           | GA           | N    | PENETRANT SEALER  |
| 0413151   | 10              | \$83.64             | \$1,374,260.00  | 16,431.000        | GA           | N    | METHACRYLATE MONOMER  |
| 0413154   | 13              | \$1.39              | \$2,294,837.20  | 1,654,131.000     | SF           | N    | CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR<br>METHACRYLATES |
| 0415 1 1  | 17              | \$.60               | \$887,448.28    | 1,469,000.000     | LB           | N    | REINFORCING STEEL- ROADWAY  |
| 0415 1 3  | 8               | \$2.15              | \$2,487,176.27  | 1,155,708.000     | LB           | N    | REINFORCING STEEL- RETAINING WALL   |
| 0415 1 4  | 27              | \$1.49              | \$9,386,120.84  | 6,301,335.000     | LB           | N    | REINFORCING STEEL - BRIDGE SUPERSTRUCTURE                                   |
| 0415 1 5  | 28              | \$1.75              | \$10,873,347.08 | 6,230,268.000     | LB           | N    | REINFORCING STEEL- BRIDGE SUBSTRUCTURE                                      |
| 0415 1 6  | 5               | \$1.58              | \$197,386.20    | 124,815.000       | LB           | N    | REINFORCING STEEL- MISCELLANEOUS  |
| 0415 1 8  | 2               | \$1.67              | \$281,922.17    | 168,820.000       | LB           | N    | REINFORCING STEEL- BULKHEAD   |
| 0415 1 9  | 26              | \$1.58              | \$2,994,725.29  | 1,894,149.000     | LB           | N    | REINFORCING STEEL- APPROACH SLABS   |
| 0415 2 4  | 1               | \$7.00              | \$1,512,000.00  | 216,000.000       | LB           | N    | STAINLESS REINFORCING STEEL, SUPERSTRUCTURE                                 |
| 0415 2 5  | 4               | \$7.72              | \$174,001.50    | 22,525.000        | LB           | N    | STAINLESS REINFORCING STEEL, SUBSTRUCTURE                                   |
| 0415 10 4 | 3               | \$1.90              | \$42,366.50     | 22,304.000        | LF           | N    | FIBER REINFORCED POLYMER BARS, #4 BAR                                       |
| 0415 10 5 | 4               | \$2.29              | \$760,628.00    | 331,825.000       | LF           | N    | FIBER REINFORCED POLYMER BARS, #5 BAR                                       |
| 0415 10 6 | 2               | \$2.71              | \$81,800.00     | 30,200.000        | LF           | N    | FIBER REINFORCED POLYMER BARS, #6 BAR                                       |
| 0415 10 8 | 2               | \$4.04              | \$71,180.00     | 17,616.000        | LF           | N    | FIBER REINFORCED POLYMER BARS, #8 BAR                                       |
| 0425 1201 | 17              | \$7,220.27          | \$375,454.04    | 52.000            | EA           | N    | INLETS, CURB, TYPE 9, <10'  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description                       |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|-----------------------------------|
| 0425 1203 | 6               | \$10,869.07         | \$86,952.52     | 8.000             | EA           | N    | INLETS, CURB, TYPE 9, J BOT, <10' |
| 0425 1204 | 1               | \$18,000.00         | \$36,000.00     | 2.000             | EA           | N    | INLETS, CURB, TYPE 9, J BOT, >10' |
| 0425 1205 | 4               | \$7,588.69          | \$45,532.14     | 6.000             | EA           | N    | INLETS, CURB, TYPE 9, PARTIAL     |
| 0425 1211 | 3               | \$12,933.45         | \$38,800.34     | 3.000             | EA           | N    | INLETS, CURB, TYPE 10, <10'       |
| 0425 1311 | 22              | \$13,304.50         | \$2,022,284.60  | 152.000           | EA           | N    | INLETS, CURB, TYPE P-1, <10'      |
| 0425 1312 | 1               | \$15,432.00         | \$15,432.00     | 1.000             | EA           | N    | INLETS, CURB TYPE P-1, >10'       |
| 0425 1315 | 5               | \$10,945.34         | \$109,453.37    | 10.000            | EA           | N    | INLETS, CURB TYPE P-1, PARTIAL    |
| 0425 1321 | 14              | \$12,976.98         | \$532,056.12    | 41.000            | EA           | N    | INLETS, CURB, TYPE P-2, <10'      |
| 0425 1325 | 2               | \$10,195.12         | \$20,390.23     | 2.000             | EA           | N    | INLETS, CURB, TYPE P-2, PARTIAL   |
| 0425 1331 | 15              | \$13,407.02         | \$496,059.78    | 37.000            | EA           | N    | INLETS, CURB, TYPE P-3, <10'      |
| 0425 1335 | 9               | \$10,036.21         | \$150,543.10    | 15.000            | EA           | N    | INLETS, CURB, TYPE P-3, PARTIAL   |
| 0425 1339 | 1               | \$14,800.00         | \$59,200.00     | 4.000             | EA           | N    | INLETS, CURB, TYPE P-3, MODIFY    |
| 0425 1341 | 9               | \$13,694.35         | \$232,803.96    | 17.000            | EA           | N    | INLETS, CURB, TYPE P-4, <10'      |
| 0425 1345 | 5               | \$9,439.63          | \$75,517.00     | 8.000             | EA           | N    | INLETS, CURB, TYPE P-4, PARTIAL   |
| 0425 1349 | 1               | \$14,400.00         | \$28,800.00     | 2.000             | EA           | N    | INLETS, CURB, TYPE P-4, MODIFY    |
| 0425 1351 | 42              | \$9,403.82          | \$3,244,319.55  | 345.000           | EA           | N    | INLETS, CURB, TYPE P-5, <10'      |
| 0425 1352 | 4               | \$11,920.00         | \$59,600.00     | 5.000             | EA           | N    | INLETS, CURB, TYPE P-5, >10'      |
| 0425 1355 | 25              | \$8,174.18          | \$555,844.44    | 68.000            | EA           | N    | INLETS, CURB, TYPE P-5, PARTIAL   |
| 0425 1359 | 2               | \$10,160.00         | \$20,320.00     | 2.000             | EA           | N    | INLETS, CURB, TYPE P-5, MODIFY    |
| 0425 1361 | 35              | \$9,581.38          | \$1,494,695.71  | 156.000           | EA           | N    | INLETS, CURB, TYPE P-6, <10'      |
| 0425 1365 | 17              | \$9,266.54          | \$268,729.65    | 29.000            | EA           | N    | INLETS, CURB, TYPE P-6, PARTIAL   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description                        |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|------------------------------------|
| 0425 1369 | 2               | \$7,199.67          | \$21,599.00     | 3.000             | EA           | N    | INLETS, CURB, TYPE P-6, MODIFY     |
| 0425 1411 | 4               | \$19,538.50         | \$195,385.03    | 10.000            | EA           | N    | INLETS, CURB TYPE J-1, <10'        |
| 0425 1412 | 2               | \$16,253.50         | \$32,507.00     | 2.000             | EA           | N    | INLETS, CURB, TYPE J-1, >10'       |
| 0425 1415 | 3               | \$16,775.26         | \$100,651.55    | 6.000             | EA           | N    | INLETS, CURB, TYPE J-1, PARTIAL    |
| 0425 1421 | 4               | \$14,782.21         | \$103,475.49    | 7.000             | EA           | N    | INLETS, CURB, TYPE J-2, <10'       |
| 0425 1422 | 1               | \$20,995.45         | \$41,990.90     | 2.000             | EA           | N    | INLETS, CURB, TYPE J-2, >10'       |
| 0425 1425 | 1               | \$20,105.54         | \$20,105.54     | 1.000             | EA           | N    | INLETS, CURB, TYPE J-2, PARTIAL    |
| 0425 1431 | 4               | \$18,815.59         | \$263,418.31    | 14.000            | EA           | N    | INLETS, CURB, TYPE J-3, <10'       |
| 0425 1432 | 1               | \$27,700.00         | \$83,100.00     | 3.000             | EA           | N    | INLETS, CURB, TYPE J-3, >10'       |
| 0425 1435 | 1               | \$26,813.74         | \$26,813.74     | 1.000             | EA           | N    | INLETS, CURB, TYPE J-3, PARTIAL    |
| 0425 1441 | 5               | \$23,627.25         | \$165,390.76    | 7.000             | EA           | N    | INLETS, CURB, TYPE J-4, <10'       |
| 0425 1442 | 2               | \$26,400.00         | \$52,800.00     | 2.000             | EA           | N    | INLETS, CURB, TYPE J-4, >10'       |
| 0425 1451 | 20              | \$18,141.67         | \$997,791.80    | 55.000            | EA           | N    | INLETS, CURB, TYPE J-5, <10'       |
| 0425 1452 | 5               | \$19,103.15         | \$458,475.60    | 24.000            | EA           | N    | INLETS, CURB, TYPE J-5, >10'       |
| 0425 1455 | 6               | \$5,658.17          | \$79,214.42     | 14.000            | EA           | N    | INLETS, CURB, TYPE J-5, PARTIAL    |
| 0425 1459 | 1               | \$16,200.00         | \$16,200.00     | 1.000             | EA           | N    | INLETS, CURB, TYPE J-5, MODIFY     |
| 0425 1461 | 17              | \$18,648.09         | \$652,683.05    | 35.000            | EA           | N    | INLETS, CURB, TYPE J-6, <10'       |
| 0425 1462 | 5               | \$21,224.52         | \$127,347.10    | 6.000             | EA           | N    | INLETS, CURB, TYPE J-6, >10'       |
| 0425 1465 | 5               | \$8,972.38          | \$71,779.01     | 8.000             | EA           | N    | INLETS, CURB, TYPE J-6, PARTIAL    |
| 0425 1471 | 11              | \$13,853.91         | \$1,122,166.67  | 81.000            | EA           | N    | INLETS, CURB, TYPE 7, <10'         |
| 0425 1473 | 3               | \$19,039.00         | \$190,390.00    | 10.000            | EA           | N    | INLETS, CURB, TYPE 7, J BOT , <10' |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0425 1475 | 4               | \$9,059.48          | \$36,237.90     | 4.000             | EA           | N    | INLETS, CURB, TYPE 7, PARTIAL                                       |
| 0425 1481 | 4               | \$13,171.43         | \$92,200.00     | 7.000             | EA           | N    | INLETS, CURB, TYPE 8, <10'  |
| 0425 1484 | 1               | \$11,700.00         | \$23,400.00     | 2.000             | EA           | N    | INLETS, CURB, TYPE 8, J BOT ,>10'                                   |
| 0425 1501 | 4               | \$9,941.16          | \$49,705.81     | 5.000             | EA           | N    | INLETS, DT BOT, TYPE A, <10'  |
| 0425 1503 | 3               | \$10,997.37         | \$153,963.11    | 14.000            | EA           | N    | INLETS, DT BOT, TYPE A, J BOT, <10'                                 |
| 0425 1504 | 1               | \$11,150.00         | \$11,150.00     | 1.000             | EA           | N    | INLETS, DT BOT, TYPE A, J BOT, >10'                                 |
| 0425 1505 | 2               | \$6,310.32          | \$82,034.15     | 13.000            | EA           | N    | INLETS, DT BOT, TYPE A, PARTIAL                                     |
| 0425 1509 | 1               | \$12,000.00         | \$156,000.00    | 13.000            | EA           | N    | INLETS, DT BOT, TYPE A, MODIFY                                      |
| 0425 1511 | 5               | \$6,734.02          | \$161,616.37    | 24.000            | EA           | N    | INLETS, DT BOT, TYPE B, <10'  |
| 0425 1513 | 1               | \$12,760.00         | \$12,760.00     | 1.000             | EA           | N    | INLETS, DT BOT, TYPE B, J BOT, <10'                                 |
| 0425 1515 | 2               | \$6,892.32          | \$34,461.59     | 5.000             | EA           | N    | INLETS, DT BOT, TYPE B, PARTIAL                                     |
| 0425 1521 | 63              | \$6,872.78          | \$2,288,636.07  | 333.000           | EA           | N    | INLETS, DT BOT, TYPE C,<10'   |
| 0425 1522 | 2               | \$9,823.47          | \$88,411.26     | 9.000             | EA           | N    | INLETS, DT BOT, TYPE C,>10'   |
| 0425 1523 | 10              | \$15,312.95         | \$290,946.01    | 19.000            | EA           | N    | INLETS, DT BOT, TYPE C,JBOT, <10'                                   |
| 0425 1524 | 2               | \$17,282.51         | \$34,565.01     | 2.000             | EA           | N    | INLETS, DT BOT, TYPE C, JBOT, >10'                                  |
| 0425 1525 | 26              | \$6,982.55          | \$342,145.09    | 49.000            | EA           | N    | INLETS, DITCH BOTTOM, TYPE C, PARTIAL                               |
| 0425 1529 | 7               | \$9,067.17          | \$81,604.51     | 9.000             | EA           | N    | INLETS, DT BOT, TYPE C, MODIFY                                      |
| 0425 1531 | 9               | \$9,745.51          | \$253,383.31    | 26.000            | EA           | N    | INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'       |
| 0425 1533 | 2               | \$10,088.68         | \$20,177.35     | 2.000             | EA           | N    | INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10' |
| 0425 1535 | 2               | \$14,151.10         | \$70,755.48     | 5.000             | EA           | N    | INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK,             |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description                               |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0425 1535 |                 |                     |                 |                   |              |      | PARTIAL                                   |
| 0425 1541 | 43              | \$8,492.68          | \$2,445,892.87  | 288.000           | EA           | N    | INLETS, DT BOT, TYPE D, <10'              |
| 0425 1543 | 10              | \$14,466.04         | \$578,641.65    | 40.000            | EA           | N    | INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' |
| 0425 1544 | 4               | \$17,672.30         | \$194,395.35    | 11.000            | EA           | N    | INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' |
| 0425 1545 | 5               | \$8,009.31          | \$64,074.46     | 8.000             | EA           | N    | INLETS, DITCH BOTTOM, TYPE D, PARTIAL     |
| 0425 1549 | 12              | \$11,554.98         | \$346,649.32    | 30.000            | EA           | N    | INLETS, DT BOT, TYPE D, MODIFY            |
| 0425 1551 | 14              | \$9,651.79          | \$955,527.47    | 99.000            | EA           | N    | INLETS, DT BOT, TYPE E, <10'              |
| 0425 1552 | 2               | \$17,614.56         | \$88,072.81     | 5.000             | EA           | N    | INLETS, DT BOT, TYPE E, >10'              |
| 0425 1553 | 4               | \$14,695.54         | \$132,259.85    | 9.000             | EA           | N    | INLETS, DT BOT, TYPE E, J BOT, <10'       |
| 0425 1554 | 3               | \$19,156.94         | \$172,412.45    | 9.000             | EA           | N    | INLETS, DT BOT, TYPE E, J BOT, >10'       |
| 0425 1555 | 3               | \$11,173.74         | \$33,521.21     | 3.000             | EA           | N    | INLETS, DT BOT, TYPE E, PARTIAL           |
| 0425 1559 | 7               | \$13,310.51         | \$119,794.60    | 9.000             | EA           | N    | INLETS, DT BOT, TYPE E, MODIFY            |
| 0425 1561 | 13              | \$8,836.66          | \$362,303.26    | 41.000            | EA           | N    | INLETS, DT BOT, TYPE F, <10'              |
| 0425 1562 | 1               | \$8,600.00          | \$8,600.00      | 1.000             | EA           | N    | INLETS, DT BOT, TYPE F, >10'              |
| 0425 1563 | 3               | \$9,417.06          | \$480,270.00    | 51.000            | EA           | N    | INLETS, DITCH BOTTOM, TYPE F, J BOT, <10' |
| 0425 1564 | 2               | \$11,489.16         | \$22,978.32     | 2.000             | EA           | N    | INLETS, DITCH BOTTOM, TYPE F, J BOT, >10' |
| 0425 1565 | 1               | \$4,500.00          | \$4,500.00      | 1.000             | EA           | N    | INLETS, DITCH BOTTOM, TYPE F, PARTIAL     |
| 0425 1569 | 2               | \$7,830.00          | \$15,660.00     | 2.000             | EA           | N    | INLETS, DITCH BOTTOM, TYPE F, MODIFY      |
| 0425 1571 | 5               | \$11,139.87         | \$467,874.38    | 42.000            | EA           | N    | INLETS, DITCH BOTTOM, TYPE G, <10'        |
| 0425 1572 | 3               | \$13,634.12         | \$95,438.86     | 7.000             | EA           | N    | INLETS, DITCH BOTTOM, TYPE G, >10'        |
| 0425 1573 | 1               | \$14,900.00         | \$29,800.00     | 2.000             | EA           | N    | INLETS, DITCH BOTTOM, TYPE G, J BOT, <10' |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description                                    |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0425 1581 | 6               | \$12,415.50         | \$273,141.02    | 22.000            | EA           | N    | INLETS, DT BOT, TYPE H, <10'                   |
| 0425 1582 | 1               | \$17,900.00         | \$17,900.00     | 1.000             | EA           | N    | INLETS, DT BOT, TYPE H, >10'                   |
| 0425 1585 | 1               | \$6,100.00          | \$6,100.00      | 1.000             | EA           | N    | INLETS, DT BOT, TYPE H, PARTIAL                |
| 0425 1589 | 6               | \$19,877.43         | \$159,019.40    | 8.000             | EA           | N    | INLETS, DT BOT, TYPE H, MODIFY                 |
| 0425 1601 | 1               | \$14,609.06         | \$43,827.18     | 3.000             | EA           | N    | INLETS, DT BOT, TYPE J, <10'                   |
| 0425 1605 | 1               | \$7,484.44          | \$7,484.44      | 1.000             | EA           | N    | INLETS, DT BOT, TYPE J, PARTIAL                |
| 0425 1611 | 1               | \$22,000.00         | \$22,000.00     | 1.000             | EA           | N    | INLETS, DITCH BOTTOM, TYPE K, <10'             |
| 0425 1619 | 2               | \$18,900.00         | \$56,700.00     | 3.000             | EA           | N    | INLETS, DITCH BOTTOM, TYPE K, J BOTTOM, MODIFY |
| 0425 1701 | 26              | \$8,887.46          | \$2,755,112.99  | 310.000           | EA           | N    | INLETS, GUTTER, TYPE S, <10'                   |
| 0425 1702 | 5               | \$24,288.46         | \$242,884.55    | 10.000            | EA           | N    | INLETS, GUTTER, TYPE S, >10'                   |
| 0425 1703 | 6               | \$14,388.99         | \$316,557.77    | 22.000            | EA           | N    | INLETS, GUTTER, TYPE S, J BOTTOM <10'          |
| 0425 1704 | 4               | \$22,836.83         | \$114,184.13    | 5.000             | EA           | N    | INLETS, GUTTER, TYPE S, J BOTTOM, >10'         |
| 0425 1705 | 4               | \$6,811.90          | \$115,802.24    | 17.000            | EA           | N    | INLETS, GUTTER, TYPE S, PARTIAL                |
| 0425 1711 | 14              | \$8,902.79          | \$329,403.09    | 37.000            | EA           | N    | INLETS, GUTTER, TYPE V, <10'                   |
| 0425 1713 | 5               | \$12,830.78         | \$205,292.49    | 16.000            | EA           | N    | INLETS, GUTTER, TYPE V, J BOT, <10'            |
| 0425 1714 | 2               | \$16,722.22         | \$150,500.00    | 9.000             | EA           | N    | INLETS, GUTTER, TYPE V, J BOTTOM, >10'         |
| 0425 1715 | 6               | \$6,975.58          | \$55,804.67     | 8.000             | EA           | N    | INLETS, GUTTER, TYPE V, PARTIAL                |
| 0425 1719 | 1               | \$9,300.00          | \$55,800.00     | 6.000             | EA           | N    | INLETS, GUTTER, TYPE V, MODIFY                 |
| 0425 1781 | 3               | \$7,971.94          | \$175,382.66    | 22.000            | EA           | N    | INLETS, MEDIAN BARRIER, TYPE 1, <=10'          |
| 0425 1782 | 1               | \$11,500.00         | \$11,500.00     | 1.000             | EA           | N    | INLETS, MEDIAN BARRIER, TYPE 1, >10'           |
| 0425 1783 | 3               | \$11,515.52         | \$207,279.30    | 18.000            | EA           | N    | INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10'    |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description                                       |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0425 1785 | 1               | \$5,900.00          | \$23,600.00     | 4.000             | EA           | N    | INLETS, MEDIAN BARRIER, TYPE 1, PARTIAL           |
| 0425 1790 | 3               | \$9,994.87          | \$179,907.67    | 18.000            | EA           | N    | INLETS, MEDIAN BARRIER, TYPE 2, < =10'            |
| 0425 1792 | 1               | \$13,500.00         | \$13,500.00     | 1.000             | EA           | N    | INLETS, MEDIAN BARRIER, TYPE 2, >10'              |
| 0425 1881 | 1               | \$10,200.00         | \$30,600.00     | 3.000             | EA           | N    | INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <=10' |
| 0425 1910 | 19              | \$9,318.59          | \$642,982.81    | 69.000            | EA           | N    | INLETS, CLOSED FLUME                              |
| 0425 1921 | 9               | \$9,875.31          | \$2,142,942.57  | 217.000           | EA           | N    | INLETS, ADJACENT BARRIER, <=10'                   |
| 0425 1922 | 2               | \$13,700.00         | \$178,100.00    | 13.000            | EA           | N    | INLETS, ADJACENT BARRIER, >10'                    |
| 0425 1923 | 1               | \$15,400.00         | \$1,232,000.00  | 80.000            | EA           | N    | INLETS, ADJACENT BARRIER, J BOTTOM, < 10'         |
| 0425 1924 | 1               | \$21,200.00         | \$275,600.00    | 13.000            | EA           | N    | INLETS, ADJACENT BARRIER, J BOTTOM, >10'          |
| 0425 1925 | 2               | \$7,266.67          | \$21,800.00     | 3.000             | EA           | N    | INLETS, ADJACENT BARRIER, PARTIAL                 |
| 0425 2 41 | 35              | \$8,760.71          | \$709,617.56    | 81.000            | EA           | N    | MANHOLES, P-7, <10'                               |
| 0425 2 42 | 6               | \$11,012.63         | \$88,101.00     | 8.000             | EA           | N    | MANHOLES, P-7, >10'                               |
| 0425 2 43 | 20              | \$4,991.24          | \$264,535.60    | 53.000            | EA           | N    | MANHOLES, P-7, PARTIAL                            |
| 0425 2 61 | 46              | \$9,371.13          | \$1,649,318.29  | 176.000           | EA           | N    | MANHOLES, P-8, <10'                               |
| 0425 2 62 | 6               | \$13,847.25         | \$166,167.02    | 12.000            | EA           | N    | MANHOLES, P-8, >10'                               |
| 0425 2 63 | 12              | \$6,614.43          | \$178,589.71    | 27.000            | EA           | N    | MANHOLES, P-8, PARTIAL                            |
| 0425 2 71 | 25              | \$14,556.20         | \$1,368,282.45  | 94.000            | EA           | N    | MANHOLES, J-7, <10'                               |
| 0425 2 72 | 5               | \$20,071.88         | \$642,300.00    | 32.000            | EA           | N    | MANHOLES, J-7, >10'                               |
| 0425 2 73 | 8               | \$6,551.14          | \$170,329.76    | 26.000            | EA           | N    | MANHOLES, J-7, PARTIAL                            |
| 0425 2 91 | 23              | \$15,373.05         | \$1,629,543.50  | 106.000           | EA           | N    | MANHOLES, J-8, <10'                               |
| 0425 2 92 | 14              | \$24,236.97         | \$2,060,142.28  | 85.000            | EA           | N    | MANHOLES, J-8, >10'                               |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0425 2 93  | 10              | \$6,393.01          | \$140,646.13    | 22.000            | EA           | N    | MANHOLES, J-8, PARTIAL  |
| 0425 2141  | 1               | \$30,000.00         | \$30,000.00     | 1.000             | EA           | Y    | DRAINAGE MANHOLES, PROJECT 447046-1-52-01, J-7 6' x 5' CONTROL STRUCTURE      |
| 0425 2142  | 1               | \$22,720.00         | \$22,720.00     | 1.000             | EA           | Y    | DRAINAGE MANHOLES, MODIFIED J-7 9' x 4' CONTROL STRUCTURE W/TWO TYPE-1 COVERS |
| 0425 3 41  | 1               | \$6,080.00          | \$18,240.00     | 3.000             | EA           | N    | JUNCTION BOX, DRAINAGE, P-7, <10'   |
| 0425 3 43  | 5               | \$5,615.13          | \$33,690.77     | 6.000             | EA           | N    | JUNCTION BOX, DRAINAGE, P-7, PARTIAL  |
| 0425 3 61  | 1               | \$15,500.00         | \$15,500.00     | 1.000             | EA           | N    | JUNCTION BOXES, J-7, <10'   |
| 0425 3 92  | 1               | \$33,000.00         | \$66,000.00     | 2.000             | EA           | N    | JUNCTION BOX, DRAINAGE, UTILITY, > 10'  |
| 0425 4     | 11              | \$2,429.24          | \$92,310.93     | 38.000            | EA           | N    | INLETS, ADJUST  |
| 0425 5     | 91              | \$1,209.02          | \$1,366,194.11  | 1,130.000         | EA           | N    | MANHOLE, ADJUST   |
| 0425 5 1   | 56              | \$1,525.71          | \$1,306,005.57  | 856.000           | EA           | N    | MANHOLE, ADJUST, UTILITIES  |
| 0425 6     | 67              | \$863.26            | \$1,054,034.41  | 1,221.000         | EA           | N    | VALVE BOXES, ADJUST   |
| 0425 6 1   | 3               | \$1,160.00          | \$9,280.00      | 8.000             | EA           | N    | METER BOXES, ADJUST   |
| 0425 7     | 3               | \$1,304.32          | \$49,564.06     | 38.000            | EA           | N    | MANHOLE COVER- REPLACE  |
| 0425 10    | 2               | \$4,564.50          | \$27,387.00     | 6.000             | EA           | N    | YARD DRAIN  |
| 0425 11    | 9               | \$7,522.44          | \$82,746.83     | 11.000            | EA           | N    | MODIFY EXISTING DRAINAGE STRUCTURE  |
| 0425 14 1  | 6               | \$384.53            | \$48,450.74     | 126.000           | SF           | N    | GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL                    |
| 0425 15 51 | 1               | \$6,310.26          | \$6,310.26      | 1.000             | EA           | N    | INLET TOP, REPLACE, CURB INLET  |
| 0425 15 56 | 2               | \$2,069.19          | \$76,560.00     | 37.000            | EA           | N    | INLET TOP, REPLACE, APRON FOR INLET TOP                                       |
| 0425 74 1  | 1               | \$2,576.00          | \$79,856.00     | 31.000            | EA           | N    | MANHOLES & INLETS CLEANING & SEALING, <10'                                    |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0425 74 2  | 1               | \$2,010.00          | \$6,030.00      | 3.000             | EA           | N    | MANHOLES & INLETS CLEANING & SEALING, >10'   |
| 0425 82    | 18              | \$1,555.12          | \$116,633.80    | 75.000            | EA           | N    | REPLACE GRATE  |
| 0425100 24 | 1               | \$27,450.00         | \$54,900.00     | 2.000             | EA           | N    | SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT MANHOLE                                   |
| 0425100 26 | 1               | \$35,301.56         | \$35,301.56     | 1.000             | EA           | Y    | UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 6 INLET, 3.5' X 12'                          |
| 0425100 27 | 1               | \$18,786.64         | \$18,786.64     | 1.000             | EA           | Y    | UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 8 MANHOLE, 3.5' X 6'                         |
| 0425100 28 | 1               | \$16,823.19         | \$16,823.19     | 1.000             | EA           | Y    | UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 3.5' X 5'              |
| 0425100 29 | 1               | \$18,052.25         | \$36,104.50     | 2.000             | EA           | Y    | UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 4' X 5'                |
| 0425100 30 | 1               | \$23,080.90         | \$23,080.90     | 1.000             | EA           | Y    | UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 8 MANHOLE, 6' X 6'                           |
| 0425100 31 | 1               | \$46,060.76         | \$46,060.76     | 1.000             | EA           | Y    | UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE E DITCH BOTTOM INLET, 6' X 16'               |
| 0425100 32 | 1               | \$21,108.91         | \$21,108.91     | 1.000             | EA           | Y    | UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 4' X 7'                |
| 0425100 33 | 1               | \$14,204.68         | \$14,204.68     | 1.000             | EA           | Y    | UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE C DITCH BOTTOM INLET, WITH 2' SUMP           |
| 0425100 40 | 1               | \$29,457.00         | \$58,914.00     | 2.000             | EA           | N    | SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT INLET                                     |
| 0425100101 | 1               | \$19,328.52         | \$19,328.52     | 1.000             | EA           | Y    | SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT, PROJECTS 443921-1-52-01 & 443921-1-52-02 |
| 0430 94 1  | 1               | \$111.31            | \$7,012.53      | 63.000            | LF           | N    | DESILTING PIPE, 0 - 24"  |
| 0430 94 3  | 1               | \$28.54             | \$285.40        | 10.000            | LF           | N    | DESILTING PIPE, 37 - 48"   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0430173115 | 1               | \$50.00             | \$4,250.00      | 85.000            | LF           | N    | PIPE CULVERT OPTIONAL MATERIAL, ROUND, 15", GUTTER DRAIN         |
| 0430173118 | 5               | \$174.45            | \$529,815.44    | 3,037.000         | LF           | N    | PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN         |
| 0430173130 | 1               | \$185.00            | \$14,060.00     | 76.000            | LF           | N    | PIPE CULVERT OPTIONAL MATERIAL, ROUND, 30", GUTTER DRAIN         |
| 0430174112 | 1               | \$693.00            | \$6,930.00      | 10.000            | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD                    |
| 0430174115 | 8               | \$264.45            | \$62,145.32     | 235.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD                    |
| 0430174118 | 57              | \$184.79            | \$1,547,213.48  | 8,373.000         | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD                    |
| 0430174124 | 34              | \$193.62            | \$615,697.87    | 3,180.000         | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD                    |
| 0430174130 | 9               | \$232.34            | \$277,417.67    | 1,194.000         | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD                    |
| 0430174136 | 4               | \$302.05            | \$161,596.40    | 535.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD                    |
| 0430174142 | 1               | \$712.00            | \$9,256.00      | 13.000            | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD                    |
| 0430174215 | 2               | \$111.38            | \$16,596.00     | 149.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD |
| 0430174218 | 32              | \$201.71            | \$876,006.63    | 4,343.000         | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD |
| 0430174224 | 9               | \$261.61            | \$417,271.13    | 1,595.000         | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD |
| 0430174230 | 2               | \$383.00            | \$73,536.00     | 192.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD |
| 0430174236 | 4               | \$502.26            | \$155,700.40    | 310.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD |
| 0430175112 | 14              | \$239.46            | \$84,290.61     | 352.000           | LF           | N    | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD                  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0430175115 | 47              | \$258.42            | \$1,019,988.56  | 3,947.000         | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD                                     |
| 0430175118 | 107             | \$141.61            | \$19,568,462.59 | 138,184.000       | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD                                     |
| 0430175124 | 76              | \$165.92            | \$8,675,195.53  | 52,284.000        | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD                                     |
| 0430175130 | 38              | \$242.64            | \$6,647,691.63  | 27,397.000        | LF           | N    | PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD  |
| 0430175136 | 32              | \$302.32            | \$6,438,152.55  | 21,296.000        | LF           | N    | PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD  |
| 0430175142 | 15              | \$404.35            | \$4,036,259.58  | 9,982.000         | LF           | N    | PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD  |
| 0430175148 | 15              | \$436.48            | \$5,113,400.43  | 11,715.000        | LF           | N    | PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD  |
| 0430175154 | 6               | \$540.36            | \$2,245,199.55  | 4,155.000         | LF           | N    | PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD  |
| 0430175160 | 4               | \$641.51            | \$4,503,399.74  | 7,020.000         | LF           | N    | PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD  |
| 0430175172 | 2               | \$1,222.26          | \$4,978,260.00  | 4,073.000         | LF           | N    | PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD  |
| 0430175215 | 9               | \$210.13            | \$79,427.81     | 378.000           | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD                           |
| 0430175218 | 41              | \$193.24            | \$2,127,217.69  | 11,008.000        | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD                           |
| 0430175224 | 15              | \$253.26            | \$769,404.81    | 3,038.000         | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD                     |
| 0430175230 | 7               | \$281.15            | \$1,092,276.95  | 3,885.000         | LF           | N    | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD                      |
| 0430175236 | 6               | \$422.14            | \$1,250,792.45  | 2,963.000         | LF           | N    | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD                      |
| 0430175242 | 2               | \$397.32            | \$249,519.86    | 628.000           | LF           | N    | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD                      |
| 0430175248 | 3               | \$786.37            | \$2,569,072.82  | 3,267.000         | LF           | N    | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD                      |
| 0430175254 | 1               | \$2,700.00          | \$13,500.00     | 5.000             | LF           | N    | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD                      |
| 0430185118 | 3               | \$1,192.79          | \$689,435.00    | 578.000           | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" ,<br>STORM AND CROSS DRAIN |
| 0430185124 | 6               | \$1,249.24          | \$1,662,738.47  | 1,331.000         | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24",                           |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0430185124 |                 |                     |                 |                   |              |      | STORM AND CROSS DRAIN   |
| 0430185130 | 2               | \$969.00            | \$1,744,200.00  | 1,800.000         | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30",<br>STORM AND CROSS DRAIN  |
| 0430185136 | 5               | \$2,753.86          | \$4,863,320.40  | 1,766.000         | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36",<br>STORM AND CROSS DRAIN  |
| 0430185142 | 3               | \$2,105.95          | \$3,316,869.00  | 1,575.000         | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42",<br>STORM AND CROSS DRAIN  |
| 0430185148 | 1               | \$960.00            | \$209,280.00    | 218.000           | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48",<br>STORM AND CROSS DRAIN  |
| 0430185160 | 2               | \$4,118.21          | \$3,805,230.00  | 924.000           | LF           | N    | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 60" ,<br>STORM AND CROSS DRAIN |
| 0430200 23 | 1               | \$3,749.84          | \$3,749.84      | 1.000             | EA           | N    | FLARED END SECTION, CONCRETE, 15"   |
| 0430200 25 | 1               | \$4,170.00          | \$8,340.00      | 2.000             | EA           | N    | FLARED END SECTION, CONCRETE, 18"   |
| 0430200 29 | 1               | \$5,080.00          | \$5,080.00      | 1.000             | EA           | N    | FLARED END SECTION, CONCRETE, 24"   |
| 0430200 33 | 1               | \$7,060.00          | \$7,060.00      | 1.000             | EA           | N    | FLARED END SECTION, CONCRETE, 30"   |
| 0430200 38 | 2               | \$9,878.02          | \$19,756.04     | 2.000             | EA           | N    | FLARED END SECTION, CONCRETE, 36"   |
| 0430515100 | 1               | \$8,600.00          | \$8,600.00      | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND                         |
| 0430518100 | 9               | \$4,533.54          | \$77,070.21     | 17.000            | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND                         |
| 0430518102 | 1               | \$4,560.23          | \$4,560.23      | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ELLIPTICAL                    |
| 0430518110 | 1               | \$4,467.55          | \$4,467.55      | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 15 DEGREES, ROUND                        |
| 0430518302 | 1               | \$15,000.00         | \$30,000.00     | 2.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 18", TRIPLE, 0 DEGREES, ELLIPTICAL                    |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0430524100 | 7               | \$5,641.18          | \$107,182.35    | 19.000            | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND          |
| 0430524102 | 1               | \$4,778.13          | \$4,778.13      | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ELLIPTICAL     |
| 0430524200 | 2               | \$10,149.20         | \$60,895.20     | 6.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ROUND          |
| 0430524202 | 2               | \$9,893.43          | \$29,680.28     | 3.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ELLIPTICAL     |
| 0430524212 | 1               | \$12,286.30         | \$24,572.60     | 2.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 15 DEGREES,<br>ELLIPTICAL |
| 0430524220 | 1               | \$6,800.00          | \$13,600.00     | 2.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 30 DEGREES, ROUND         |
| 0430530100 | 8               | \$9,389.79          | \$122,067.27    | 13.000            | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND          |
| 0430530102 | 1               | \$16,116.81         | \$16,116.81     | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ELLIPTICAL     |
| 0430530200 | 2               | \$14,419.45         | \$43,258.36     | 3.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 0 DEGREES, ROUND          |
| 0430530300 | 2               | \$16,687.00         | \$33,374.00     | 2.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 30", TRIPLE, 0 DEGREES, ROUND          |
| 0430530302 | 1               | \$17,374.00         | \$34,748.00     | 2.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 30", TRIPLE, 0 DEGREES, ELLIPTICAL     |
| 0430530400 | 1               | \$11,600.00         | \$11,600.00     | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 30", QUAD, 0 DEGREES, ROUND            |
| 0430536100 | 5               | \$10,495.24         | \$136,438.18    | 13.000            | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND          |
| 0430536102 | 1               | \$7,590.00          | \$7,590.00      | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ELLIPTICAL     |
| 0430536120 | 1               | \$10,300.00         | \$30,900.00     | 3.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 30 DEGREES, ROUND         |
| 0430536200 | 2               | \$10,700.00         | \$64,200.00     | 6.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND          |
| 0430536230 | 1               | \$24,079.94         | \$24,079.94     | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 45 DEGREES, ROUND         |
| 0430536300 | 2               | \$25,665.38         | \$76,996.14     | 3.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 36", TRIPLE, 0 DEGREES, ROUND          |
| 0430536310 | 1               | \$22,800.00         | \$22,800.00     | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 36", TRIPLE, 15 DEGREES, ROUND         |
| 0430542100 | 2               | \$14,540.00         | \$29,080.00     | 2.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND          |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0430542200 | 2               | \$27,319.90         | \$81,959.70     | 3.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 42", DOUBLE, 0 DEGREES, ROUND     |
| 0430548100 | 4               | \$20,783.93         | \$145,487.51    | 7.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND     |
| 0430548130 | 1               | \$18,600.00         | \$18,600.00     | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 45 DEGREES, ROUND    |
| 0430548200 | 2               | \$29,774.68         | \$59,549.36     | 2.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 0 DEGREES, ROUND     |
| 0430548230 | 1               | \$22,300.00         | \$22,300.00     | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 45 DEGREES, ROUND    |
| 0430548300 | 1               | \$61,600.00         | \$123,200.00    | 2.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 48", TRIPLE, 0 DEGREES, ROUND     |
| 0430554100 | 1               | \$23,500.00         | \$23,500.00     | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 54", SINGLE, 0 DEGREES, ROUND     |
| 0430560100 | 1               | \$25,000.00         | \$25,000.00     | 1.000             | EA           | N    | STRAIGHT CONCRETE ENDWALLS, 60", SINGLE, 0 DEGREES, ROUND     |
| 0430602123 | 1               | \$4,766.44          | \$4,766.44      | 1.000             | EA           | N    | U-ENDWALL, WITH GRATE, INDEX 260/430-010, 1:4 SLOPE, 15"      |
| 0430602125 | 3               | \$7,251.80          | \$65,266.20     | 9.000             | EA           | N    | U-ENDWALL, WITH GRATE, INDEX 260/430-010, 1:4 SLOPE, 18"      |
| 0430610225 | 1               | \$6,338.19          | \$6,338.19      | 1.000             | EA           | N    | U-ENDWALL, INDEX 261/430-011 1:3 SLOPE, 18"PIPE               |
| 0430610325 | 1               | \$5,500.00          | \$5,500.00      | 1.000             | EA           | N    | U-ENDWALL, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE              |
| 0430611025 | 2               | \$5,500.00          | \$22,000.00     | 4.000             | EA           | N    | U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 18"PIPE     |
| 0430611029 | 1               | \$7,600.00          | \$7,600.00      | 1.000             | EA           | N    | U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 24"PIPE     |
| 0430611033 | 1               | \$5,750.00          | \$5,750.00      | 1.000             | EA           | N    | U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 30"PIPE     |
| 0430611123 | 4               | \$7,070.45          | \$42,422.70     | 6.000             | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE |
| 0430611125 | 15              | \$6,424.07          | \$250,538.64    | 39.000            | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE |
| 0430611129 | 3               | \$5,900.00          | \$23,600.00     | 4.000             | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE |
| 0430611133 | 1               | \$9,010.00          | \$72,080.00     | 8.000             | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 30"PIPE |
| 0430611223 | 1               | \$4,600.00          | \$4,600.00      | 1.000             | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 15"PIPE |
| 0430611225 | 3               | \$4,666.67          | \$56,000.00     | 12.000            | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0430611229 | 1               | \$5,900.00          | \$5,900.00      | 1.000             | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 24"PIPE          |
| 0430611325 | 8               | \$5,287.90          | \$359,577.38    | 68.000            | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE          |
| 0430611329 | 1               | \$7,000.00          | \$7,000.00      | 1.000             | EA           | N    | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 24"PIPE          |
| 0430613225 | 1               | \$2,509.98          | \$10,039.92     | 4.000             | EA           | N    | U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE |
| 0430613233 | 1               | \$7,500.00          | \$7,500.00      | 1.000             | EA           | N    | U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011, 1:3 SLOPE, 30"PIPE |
| 0430821 29 | 1               | \$3,512.18          | \$7,024.36      | 2.000             | EA           | N    | CLEANING & SEALING EXISTING PIPE JOINT, 24" STORM SEWER                |
| 0430821 33 | 1               | \$4,090.12          | \$4,090.12      | 1.000             | EA           | N    | CLEANING & SEALING EXISTING PIPE JOINT, 30" STORM SEWER                |
| 0430821 38 | 1               | \$1,660.00          | \$8,300.00      | 5.000             | EA           | N    | CLEANING & SEALING EXISTING PIPE JOINT, 36" STORM SEWER                |
| 0430821 40 | 1               | \$1,660.00          | \$18,260.00     | 11.000            | EA           | N    | CLEANING & SEALING EXISTING PIPE JOINT, 42", STORM SEWER               |
| 0430821 41 | 1               | \$1,934.00          | \$3,868.00      | 2.000             | EA           | N    | CLEANING & SEALING EXISTING PIPE JOINT, 48", STORM SEWER               |
| 0430830    | 15              | \$405.06            | \$713,104.61    | 1,760.500         | CY           | N    | PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE                        |
| 0430886 30 | 1               | \$2,200.00          | \$4,400.00      | 2.000             | EA           | N    | MANATEE GRATE FOR 30" PIPE, UNHINGED                                   |
| 0430886 36 | 1               | \$6,000.00          | \$24,000.00     | 4.000             | EA           | N    | MANATEE GRATE FOR 36", UNHINGED  |
| 0430886 42 | 1               | \$9,046.86          | \$9,046.86      | 1.000             | EA           | N    | MANATEE GRATE FOR 42" PIPE, UNHINGED                                   |
| 0430886 48 | 1               | \$7,906.99          | \$7,906.99      | 1.000             | EA           | N    | MANATEE GRATE FOR 48", UNHINGED  |
| 0430886 54 | 1               | \$8,500.00          | \$8,500.00      | 1.000             | EA           | N    | MANATEE GRATE FOR 54", UNHINGED  |
| 0430950    | 3               | \$517.20            | \$755,157.42    | 1,460.100         | CY           | N    | DESILTING CONCRETE BOX CULVERT   |
| 0430963 1  | 4               | \$82.48             | \$23,093.62     | 280.000           | LF           | N    | PVC PIPE FOR BACK OF SIDEWALK, 4"                                      |
| 0430963 2  | 2               | \$27.27             | \$900.00        | 33.000            | LF           | N    | PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER                   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0430982121 | 2               | \$3,071.00          | \$6,142.00      | 2.000             | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 12" CD               |
| 0430982123 | 8               | \$3,039.75          | \$36,477.01     | 12.000            | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 15" CD               |
| 0430982125 | 41              | \$3,137.70          | \$505,169.29    | 161.000           | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 18" CD               |
| 0430982129 | 32              | \$2,763.99          | \$585,965.30    | 212.000           | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 24" CD               |
| 0430982133 | 10              | \$5,172.03          | \$118,956.76    | 23.000            | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 30" CD               |
| 0430982138 | 12              | \$8,923.61          | \$294,479.28    | 33.000            | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 36" CD               |
| 0430982140 | 7               | \$10,681.54         | \$181,586.24    | 17.000            | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 42" CD               |
| 0430982141 | 3               | \$8,026.80          | \$160,536.00    | 20.000            | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 48" CD               |
| 0430982143 | 3               | \$18,721.50         | \$74,886.00     | 4.000             | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 60" CD               |
| 0430982145 | 1               | \$15,330.00         | \$15,330.00     | 1.000             | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 72" CD               |
| 0430982623 | 2               | \$3,249.51          | \$22,746.59     | 7.000             | EA           | N    | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD |
| 0430982625 | 10              | \$3,906.13          | \$78,122.53     | 20.000            | EA           | N    | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD |
| 0430982629 | 4               | \$4,651.50          | \$37,212.02     | 8.000             | EA           | N    | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD |
| 0430982633 | 1               | \$4,300.00          | \$8,600.00      | 2.000             | EA           | N    | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD |
| 0430982638 | 1               | \$6,643.00          | \$13,286.00     | 2.000             | EA           | N    | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD |
| 0430982641 | 1               | \$20,000.00         | \$40,000.00     | 2.000             | EA           | N    | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD |
| 0430984123 | 11              | \$3,487.35          | \$80,209.02     | 23.000            | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 15" SD               |
| 0430984125 | 64              | \$3,339.29          | \$1,576,145.18  | 472.000           | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 18" SD               |
| 0430984129 | 36              | \$3,971.60          | \$706,944.79    | 178.000           | EA           | N    | MITERED END SECTION, OPTIONAL ROUND, 24" SD               |
| 0430984133 | 12              | \$11,156.06         | \$591,271.00    | 53.000            | EA           | N    | MITERED END SECTION , OPTIONAL ROUND, 30" SD              |
| 0430984138 | 9               | \$8,837.24          | \$88,372.37     | 10.000            | EA           | N    | MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0430984140 | 1               | \$12,500.00         | \$25,000.00     | 2.000             | EA           | N    | MITERED END SECTION , OPTIONAL ROUND, 42" SD             |
| 0430984623 | 1               | \$2,700.00          | \$10,800.00     | 4.000             | EA           | N    | MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD |
| 0430984625 | 32              | \$3,618.83          | \$607,962.67    | 168.000           | EA           | N    | MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD   |
| 0430984629 | 10              | \$4,731.87          | \$198,738.56    | 42.000            | EA           | N    | MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD   |
| 0430984633 | 4               | \$5,461.80          | \$54,618.03     | 10.000            | EA           | N    | MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD           |
| 0430984638 | 5               | \$12,885.07         | \$115,965.66    | 9.000             | EA           | N    | MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD           |
| 0430984640 | 1               | \$14,666.00         | \$29,332.00     | 2.000             | EA           | N    | MITERED END SECT, OPTIONAL /ELLIP/ARCH, 42" SD           |
| 0430990    | 2               | \$4,986.32          | \$29,917.93     | 6.000             | EA           | N    | MITERED END SECT, REPLACE GRATE                          |
| 0430991    | 6               | \$1,785.52          | \$58,922.02     | 33.000            | EA           | N    | MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE         |
| 0431 1112  | 2               | \$150.18            | \$66,831.39     | 445.000           | LF           | N    | PIPE LINER, CURED IN PLACE, 12"                          |
| 0431 1115  | 8               | \$184.17            | \$377,183.89    | 2,048.000         | LF           | N    | PIPE LINER, CURED IN PLACE, 15"                          |
| 0431 1118  | 9               | \$200.92            | \$495,677.35    | 2,467.000         | LF           | N    | PIPE LINER, CURED IN PLACE, 18"                          |
| 0431 1124  | 8               | \$264.77            | \$716,739.23    | 2,707.000         | LF           | N    | PIPE LINER, CURED IN PLACE, 24"                          |
| 0431 1130  | 6               | \$299.22            | \$416,507.35    | 1,392.000         | LF           | N    | PIPE LINER, CURED IN PLACE, 30"                          |
| 0431 1136  | 3               | \$311.21            | \$528,742.19    | 1,699.000         | LF           | N    | PIPE LINER, CURED IN PLACE, 36"                          |
| 0431 1142  | 4               | \$395.63            | \$1,058,711.00  | 2,676.000         | LF           | N    | PIPE LINER, CURED IN PLACE, 42"                          |
| 0431 1148  | 3               | \$459.11            | \$648,721.00    | 1,413.000         | LF           | N    | PIPE LINER, CURED IN PLACE, 48"                          |
| 0432 3 1   | 2               | \$1,538.67          | \$12,309.32     | 8.000             | EA           | N    | CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15"               |
| 0432 3 2   | 2               | \$876.32            | \$9,639.54      | 11.000            | EA           | N    | CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 18"               |
| 0432 3 4   | 1               | \$1,150.00          | \$2,300.00      | 2.000             | EA           | N    | CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 24"               |
| 0432 3 5   | 2               | \$1,657.14          | \$23,200.00     | 14.000            | EA           | N    | CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"               |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0432 3 9  | 2               | \$2,283.92          | \$29,690.97     | 13.000            | EA           | N    | CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 54"                                     |
| 0433 1    | 2               | \$2,851.98          | \$11,407.93     | 4.000             | EA           | N    | CHEMICAL GROUT REPAIR, MANHOLE / INLET   |
| 0434 1    | 1               | \$800.00            | \$108,000.00    | 135.000           | CY           | N    | UNDERGROUND EXFILTRATION STORAGE   |
| 0435 1 1  | 1               | \$7,730.00          | \$77,300.00     | 10.000            | LF           | Y    | STRUCTURAL PLATE PIPE CULVERT, ALUMINUM, 118" x 64", PROJECT<br>435471-2-52-01 |
| 0435 1 2  | 1               | \$5,960.00          | \$83,440.00     | 14.000            | LF           | Y    | STRUCTURAL PLATE PIPE CULVERT, ALUMINUM, 96" x 39", PROJECT<br>435471-2-52-01  |
| 0435 1 3  | 1               | \$10,800.00         | \$75,600.00     | 7.000             | LF           | Y    | STRUCTURAL PLATE PIPE CULVERT, ALUMINUM, 140" x 53", PROJECT<br>435471-2-52-01 |
| 0436 1 1  | 21              | \$616.55            | \$1,876,147.66  | 3,043.000         | LF           | N    | TRENCH DRAIN, STANDARD   |
| 0440 1 20 | 3               | \$48.15             | \$238,286.15    | 4,949.000         | LF           | N    | UNDERDRAIN, TYPE II  |
| 0440 1 50 | 2               | \$131.61            | \$568,555.86    | 4,320.000         | LF           | N    | UNDERDRAIN, TYPE V   |
| 0440 70   | 1               | \$4,930.00          | \$9,860.00      | 2.000             | EA           | N    | UNDERDRAIN INSPECTION BOX  |
| 0440 73 1 | 4               | \$146.89            | \$49,502.94     | 337.000           | LF           | N    | UNDERDRAIN OUTLET PIPE, 4"   |
| 0440 73 2 | 2               | \$95.42             | \$15,171.00     | 159.000           | LF           | N    | UNDERDRAIN OUTLET PIPE, 6"   |
| 0440 73 3 | 3               | \$145.39            | \$60,918.80     | 419.000           | LF           | N    | UNDERDRAIN OUTLET PIPE, 8"   |
| 0440 73 4 | 1               | \$155.70            | \$16,037.10     | 103.000           | LF           | N    | UNDERDRAIN OUTLET PIPE, 10"  |
| 0443 70 3 | 4               | \$251.82            | \$521,271.00    | 2,070.000         | LF           | N    | FRENCH DRAIN, 18"  |
| 0443 70 4 | 7               | \$299.80            | \$5,406,951.50  | 18,035.000        | LF           | N    | FRENCH DRAIN, 24"  |
| 0443 70 5 | 1               | \$500.00            | \$24,000.00     | 48.000            | LF           | N    | FRENCH DRAIN, 30"  |
| 0443 70 6 | 1               | \$550.00            | \$2,096,050.00  | 3,811.000         | LF           | N    | FRENCH DRAIN, 36"  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0443 70 7  | 1               | \$673.00            | \$23,555.00     | 35.000            | LF           | N    | FRENCH DRAIN, 42"  |
| 0443 72 10 | 1               | \$47.25             | \$269,372.25    | 5,701.000         | SY           | N    | FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 0-0.9' DEPTH                             |
| 0446 1 1   | 4               | \$42.59             | \$914,214.74    | 21,465.000        | LF           | N    | EDGEDRAIN DRAINCRETE, STANDARD   |
| 0446 71 1  | 5               | \$134.94            | \$117,259.30    | 869.000           | LF           | N    | EDGEDRAIN OUTLET PIPE, 4"  |
| 0450 1 1   | 2               | \$194.58            | \$1,347,280.00  | 6,924.000         | LF           | N    | PRESTRESSED BEAMS, TYPE II   |
| 0450 1201  | 1               | \$309.93            | \$133,889.76    | 432.000           | LF           | N    | PREST BEAMS, TYPE II, MODIFIED   |
| 0450 1701  | 1               | \$905.00            | \$792,780.00    | 876.000           | LF           | Y    | PRESTRESSED BEAMS, BOX BEAM, PROJECT 222476-1-52-01                            |
| 0450 2 36  | 6               | \$419.24            | \$4,606,175.40  | 10,987.000        | LF           | N    | PREST BEAMS: FLORIDA-I BEAM 36"  |
| 0450 2 45  | 3               | \$372.22            | \$3,741,893.16  | 10,053.000        | LF           | N    | PREST BEAMS: FLORIDA-I BEAM 45"  |
| 0450 2 54  | 3               | \$381.50            | \$7,048,550.97  | 18,476.000        | LF           | N    | PREST BEAMS: FLORIDA-I BEAM 54"  |
| 0450 2 63  | 2               | \$414.50            | \$1,833,758.78  | 4,424.000         | LF           | N    | PREST BEAMS: FLORIDA-I BEAM 63"  |
| 0450 2 72  | 3               | \$393.17            | \$9,191,090.71  | 23,377.000        | LF           | N    | PREST BEAMS: FLORIDA-I BEAM 72"  |
| 0450 2 78  | 3               | \$407.96            | \$2,030,820.77  | 4,978.000         | LF           | N    | PREST BEAMS: FLORIDA-I BEAM 78"  |
| 0450 2 84  | 1               | \$445.06            | \$2,719,773.88  | 6,111.000         | LF           | N    | PREST BEAMS: FLORIDA-I BEAM 84"  |
| 0450 8 12  | 1               | \$725.00            | \$294,350.00    | 406.000           | LF           | N    | PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CARBON STEEL, WIDTH 52-54" |
| 0450 8 13  | 2               | \$621.42            | \$763,100.00    | 1,228.000         | LF           | N    | PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CARBON STEEL, WIDTH 55-57" |
| 0450 8 22  | 1               | \$518.00            | \$758,870.00    | 1,465.000         | LF           | N    | PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CARBON STEEL, WIDTH 52-54" |
| 0450 8 23  | 2               | \$531.49            | \$905,121.00    | 1,703.000         | LF           | N    | PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CARBON                     |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0450 8 23 |                 |                     |                 |                   |              |      | STEEL, WIDTH 55-57"   |
| 0450 8 53 | 1               | \$1,030.75          | \$896,752.50    | 870.000           | LF           | N    | PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CFRP/SS, WIDTH 55-57" |
| 0450 8 54 | 1               | \$1,000.00          | \$435,000.00    | 435.000           | LF           | N    | PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CFRP/SS, WIDTH 58-60" |
| 0450 8 61 | 1               | \$705.00            | \$5,166,945.00  | 7,329.000         | LF           | N    | PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CFRP/SS, WIDTH 48-51" |
| 0450 8 62 | 1               | \$710.00            | \$2,468,670.00  | 3,477.000         | LF           | N    | PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CFRP/SS, WIDTH 52-54" |
| 0450 82   | 3               | \$486.76            | \$1,253,408.29  | 2,575.000         | LF           | N    | BEAM REPAIR   |
| 0450 83 1 | 1               | \$3,500.00          | \$35,000.00     | 10.000            | EA           | N    | BEAM REPAIR, STRAND SPLICES   |
| 0451 70   | 2               | \$7,636.91          | \$1,710,668.76  | 224.000           | EA           | N    | PREST SOIL ANCHORS  |
| 0451 70 1 | 1               | \$2,300.00          | \$13,800.00     | 6.000             | EA           | N    | PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST                                 |
| 0451 70 2 | 1               | \$1,150.00          | \$3,450.00      | 3.000             | EA           | N    | PRESTRESSED SOIL ANCHOR, CREEP TEST                                       |
| 0455 2 10 | 1               | \$164.00            | \$1,600,476.00  | 9,759.000         | LF           | Y    | COATED TIMBER PILING FOR PEDESTRIAN BOARDWALK, PROJECT 426179-1-52-01     |
| 0455 2 11 | 1               | \$225.00            | \$41,625.00     | 185.000           | LF           | Y    | TIMBER TEST PILE FOR PEDESTRIAN BOARDWALK, PROJECT 426179-1-52-01         |
| 0455 2 12 | 1               | \$60.00             | \$802,980.00    | 13,383.000        | LF           | Y    | TREATED TIMBER PILING FOR PEDESTRIAN BOARDWALK, PROJECT 439999-2-52-01    |
| 0455 2 13 | 1               | \$100.00            | \$30,000.00     | 300.000           | LF           | Y    | TREATED TIMBER PILING, PROJECT 448451-1-52-01                             |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0455 34 3  | 7               | \$146.75            | \$1,726,994.09  | 11,768.000        | LF           | N    | PRESTRESSED CONCRETE PILING, 18" SQ  |
| 0455 34 5  | 10              | \$215.47            | \$27,153,693.00 | 126,018.000       | LF           | N    | PRESTRESSED CONCRETE PILING, 24" SQ  |
| 0455 34 23 | 2               | \$352.52            | \$3,094,095.00  | 8,777.000         | LF           | N    | PRESTRESSED CONCRETE PILING, 18" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING                                  |
| 0455 34 25 | 1               | \$670.00            | \$1,306,500.00  | 1,950.000         | LF           | N    | PRESTRESSED CONCRETE PILING, 24" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING                                  |
| 0455 34400 | 1               | \$900.39            | \$171,074.10    | 190.000           | LF           | N    | PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18"   |
| 0455 34402 | 1               | \$304.92            | \$579,348.00    | 1,900.000         | LF           | N    | PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 24"   |
| 0455 34403 | 1               | \$329.18            | \$237,009.60    | 720.000           | LF           | N    | PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 30"   |
| 0455 34405 | 1               | \$260.00            | \$1,132,560.00  | 4,356.000         | LF           | N    | PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18" W/FRP OR STAINLESS STEEL STRAND AND REINFORCING |
| 0455 35 4  | 1               | \$145.00            | \$206,770.00    | 1,426.000         | LF           | N    | STEEL PILING, HP 12 X 53   |
| 0455 35 5  | 1               | \$500.00            | \$345,000.00    | 690.000           | LF           | N    | STEEL PILING, HP 14 X 73   |
| 0455 35 8  | 1               | \$239.04            | \$290,433.60    | 1,215.000         | LF           | N    | STEEL PILING, HP 14 X 117  |
| 0455 35 22 | 1               | \$900.00            | \$606,600.00    | 674.000           | LF           | N    | STEEL PILING, 24" DIA. PIPE  |
| 0455 35112 | 1               | \$477.00            | \$467,460.00    | 980.000           | LF           | Y    | STEEL PILING, 24" DIAMETER PIPE WITH 100% DYNAMIC TESTING, PROJECT 439938-1 & 439937-1                               |
| 0455 35222 | 1               | \$300.00            | \$679,500.00    | 2,265.000         | LF           | N    | STEEL PILING, 24" DIA. PIPE WITH 100% DYNAMIC LOAD TESTING   |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/04/01 to 2024/03/31  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0455 81102 | 1               | \$7,000.00          | \$294,000.00    | 42.000            | EA           | N    | CATHODIC PROTECTION, F&I, PIER, ZINC ANODE ASSEMBLY      |
| 0455 87    | 2               | \$18,034.29         | \$757,440.00    | 42.000            | EA           | N    | ANCHOR BAR, STEEL  |
| 0455 88 4  | 1               | \$2,264.16          | \$1,245,285.80  | 550.000           | LF           | N    | DRILLED SHAFT, 42" DIA                                   |
| 0455 88 5  | 1               | \$10,776.56         | \$635,816.92    | 59.000            | LF           | N    | DRILLED SHAFT, 48" DIA                                   |
| 0455 88 6  | 1               | \$2,565.95          | \$8,880,756.42  | 3,461.000         | LF           | N    | DRILLED SHAFT, 60" DIA                                   |
| 0455 88 7  | 2               | \$1,544.57          | \$1,705,206.99  | 1,104.000         | LF           | N    | DRILLED SHAFT, 72" DIA                                   |
| 0455 88 9  | 1               | \$3,428.43          | \$1,913,062.83  | 558.000           | LF           | N    | DRILLED SHAFT, 66" DIA                                   |
| 0455 89 7  | 1               | \$4,000.00          | \$44,000.00     | 11.000            | EA           | N    | DRILLED SHAFT TIP GROUTING 72" DIAMETER                  |
| 0455101 1  | 2               | \$447,291.67        | \$2,683,750.00  | 6.000             | EA           | N    | TEST LOAD, BIDIRECTIONAL CELL, LESS THAN FIVE CELLS      |
| 0455108110 | 1               | \$687.00            | \$506,319.00    | 737.000           | LF           | Y    | STEEL CASING FOR FUTURE PILE, 48"                        |
| 0455111    | 2               | \$78.11             | \$73,031.25     | 935.000           | LF           | N    | CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION                |
| 0455112 24 | 1               | \$156.80            | \$2,743,843.20  | 17,499.000        | LF           | N    | AUGER GROUTED PILE, 24" DIAMETER                         |
| 0455112100 | 1               | \$2,000.00          | \$72,000.00     | 36.000            | LF           | Y    | AUGER GROUTED PILE, 24" DIAMETER, PROJECT 440550-1-52-01 |
| 0455113 24 | 2               | \$587.48            | \$1,226,655.00  | 2,088.000         | LF           | N    | AUGER CAST PILE FOR BRIDGES, 24" DIAMETER                |
| 0455119103 | 2               | \$83,179.83         | \$249,539.50    | 3.000             | EA           | N    | LOAD TEST-STATIC, COMPRESSION, 101-600 TONS              |
| 0455119104 | 1               | \$150,000.00        | \$150,000.00    | 1.000             | EA           | N    | LOAD TEST-STATIC, COMPRESSION, 601-1200 TONS             |
| 0455119203 | 1               | \$150,000.00        | \$150,000.00    | 1.000             | EA           | N    | LOAD TEST-STATIC, TENSION, 101-600 TONS                  |
| 0455120 7  | 2               | \$2,133.33          | \$96,000.00     | 45.000            | EA           | N    | PILE POINT PROTECTION, 24" ROUND                         |
| 0455122 4  | 1               | \$885.50            | \$487,025.00    | 550.000           | LF           | N    | EXCAVATION UNCLASSIFIED SHAFT, 42" DIA                   |
| 0455122 5  | 1               | \$862.50            | \$50,887.50     | 59.000            | LF           | N    | EXCAVATION UNCLASSIFIED SHAFT, 48" DIA                   |
| 0455122 6  | 1               | \$976.82            | \$3,382,724.20  | 3,463.000         | LF           | N    | EXCAVATION UNCLASSIFIED SHAFT, 60" DIA                   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0455122 7  | 2               | \$588.81            | \$385,080.00    | 654.000           | LF           | N    | EXCAVATION UNCLASSIFIED SHAFT, 72" DIA  |
| 0455122 9  | 1               | \$1,445.65          | \$863,051.86    | 597.000           | LF           | N    | EXCAVATION UNCLASSIFIED SHAFT, 66" DIA  |
| 0455133 2  | 12              | \$43.93             | \$18,943,792.87 | 431,208.000       | SF           | N    | SHEET PILING STEEL, TEMPORARY-CRITICAL  |
| 0455133 3  | 7               | \$44.11             | \$8,896,867.43  | 201,717.000       | SF           | N    | SHEET PILING STEEL, F&I PERMANENT   |
| 0455133 10 | 1               | \$114.42            | \$1,401,330.37  | 12,247.000        | SF           | N    | SOLDIER PILE WALL, TEMPORARY-CRITICAL, STEEL H-PILES WITH<br>TIMBER LAGGING                 |
| 0455133207 | 1               | \$336.75            | \$2,872,140.75  | 8,529.000         | SF           | Y    | STEEL SHEET PILING, COMBINATION WALL WITH KING PILES, PROJECT<br>428358-4-52-01             |
| 0455143 3  | 7               | \$399.71            | \$1,170,737.60  | 2,929.000         | LF           | N    | TEST PILES-PRESTRESSED CONCRETE, 18" SQ   |
| 0455143 5  | 10              | \$488.47            | \$7,677,212.67  | 15,717.000        | LF           | N    | TEST PILES-PRESTRESSED CONCRETE, 24" SQ   |
| 0455143 23 | 3               | \$861.08            | \$1,542,200.00  | 1,791.000         | LF           | N    | TEST PILES-PRESTRESSED CONCRETE, 18" SQ W/ FRP OR STAINLESS<br>STEEL STRAND AND REINFORCING |
| 0455143 25 | 1               | \$665.00            | \$309,225.00    | 465.000           | LF           | N    | TEST PILES-PRESTRESSED CONCRETE, 24" SQ W/ FRP OR STAINLESS<br>STEEL STRAND AND REINFORCING |
| 0455144 5  | 1               | \$545.00            | \$24,525.00     | 45.000            | LF           | N    | TEST PILES, STEEL, HP 14 X 73   |
| 0455144 6  | 1               | \$300.00            | \$54,000.00     | 180.000           | LF           | N    | TEST PILES - STEEL, HP 14 x 89  |
| 0455144 22 | 3               | \$570.73            | \$784,750.00    | 1,375.000         | LF           | N    | TEST PILES - STEEL, 24" DIA PIPE  |
| 0455147 1  | 1               | \$2,875.00          | \$14,375.00     | 5.000             | EA           | N    | THERMAL INTEGRITY TESTING, UP TO 4' SHAFT DIAMETER  |
| 0455147 2  | 2               | \$3,110.14          | \$214,599.98    | 69.000            | EA           | N    | THERMAL INTEGRITY TESTING, 4.5-6" SHAFT DIAMETER  |
| 0455148    | 1               | \$1,000.00          | \$39,000.00     | 39.000            | EA           | N    | THERMAL INTEGRITY TESTING FOR AUGER CAST PILES  |
| 0457 1 21  | 1               | \$1,000.00          | \$753,000.00    | 753.000           | LF           | N    | STANDARD INTEGRAL PILE JACKET, STRUCTURAL, UP TO 16"  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0457 2221 | 3               | \$1,624.27          | \$2,127,800.00  | 1,310.000         | LF           | N    | CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM |
| 0458 1 11 | 27              | \$95.37             | \$995,367.65    | 10,437.000        | LF           | N    | BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD  |
| 0458 1 12 | 2               | \$630.87            | \$249,823.64    | 396.000           | LF           | N    | BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL                    |
| 0458 1 13 | 1               | \$356.69            | \$17,121.12     | 48.000            | LF           | N    | BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I MODULAR                       |
| 0458 1 14 | 1               | \$1,056.69          | \$155,333.87    | 147.000           | LF           | N    | BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I FINGER JOINT                  |
| 0458 1 21 | 46              | \$92.02             | \$1,750,251.64  | 19,020.000        | LF           | N    | BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD        |
| 0458 1 22 | 1               | \$925.00            | \$117,475.00    | 127.000           | LF           | N    | BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL                          |
| 0458 1 24 | 1               | \$4,000.00          | \$1,144,000.00  | 286.000           | LF           | N    | BRIDGE DECK EXPANSION JOINT, REHABILITATION, FINGER JOINT                        |
| 0458 1 25 | 1               | \$295.00            | \$23,895.00     | 81.000            | LF           | N    | BRIDGE DECK EXPANSION JOINT, REHABILITATION, COMPRESSION ELASTOMERIC             |
| 0458 1 28 | 2               | \$57.86             | \$30,432.88     | 526.000           | LF           | N    | BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITHOUT BACKER ROD     |
| 0458 2    | 22              | \$998.95            | \$1,062,883.20  | 1,064.000         | CF           | N    | POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT                                   |
| 0459 71   | 7               | \$16.60             | \$200,261.59    | 12,063.000        | SY           | N    | PILES, POLYETHYLENE SHEETING   |
| 0460 1 1  | 1               | \$35.00             | \$42,875.00     | 1,225.000         | LB           | N    | STRUCT STEEL- REHAB, CARBON  |
| 0460 1 5  | 1               | \$100.00            | \$18,700.00     | 187.000           | LB           | N    | STRUCT STEEL - REHABILITATION, BASCULE LEAVES                                    |
| 0460 1 11 | 1               | \$200.00            | \$2,800.00      | 14.000            | LB           | N    | STRUCTURAL STEEL REHAB- SCREWS,BOLTS & WASHER                                    |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0460 1 11  |                 |                     |                 |                   |              |      | ASSEMBLIES   |
| 0460 1 13  | 1               | \$60.00             | \$144,780.00    | 2,413.000         | LB           | N    | STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES              |
| 0460 1 15  | 5               | \$15.58             | \$904,364.00    | 58,064.000        | LB           | N    | STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS                   |
| 0460 2 1   | 2               | \$5.54              | \$4,818,782.40  | 869,823.000       | LB           | N    | STRUCT STEEL, CARBON   |
| 0460 2 2   | 3               | \$5.86              | \$21,015,000.00 | 3,585,727.000     | LB           | N    | STRUCT STEEL, LOW ALLOY  |
| 0460 2 15  | 2               | \$3.56              | \$1,102,366.79  | 309,442.000       | LB           | N    | STRUCT STEEL, MISCELLANEOUS  |
| 0460 2 20  | 1               | \$3.57              | \$34,834,872.26 | 9,752,003.000     | LB           | N    | STRUCT STEEL - NEW/WIDENING, WEATHERING                            |
| 0460 6 2   | 1               | \$165.00            | \$10,065.00     | 61.000            | LB           | N    | LADDERS & PLATFORMS, REHAB   |
| 0460 7     | 2               | \$586.85            | \$1,767,598.80  | 3,012.000         | SF           | N    | PREFABRICATED STEEL PEDESTRIAN BRIDGE                              |
| 0460 60 1  | 1               | \$1,000,000.00      | \$1,000,000.00  | 1.000             | LS           | Y    | BRIDGE CABLE SYSTEM, WIRE ROPE ASSEMBLY, PROJECT<br>447046-1-52-01 |
| 0460 60 2  | 1               | \$300,000.00        | \$300,000.00    | 1.000             | LS           | Y    | BRIDGE DECK DAMPING SYSTEM, PROJECT 447046-1-52-01                 |
| 0460 71 1  | 6               | \$319.83            | \$974,516.87    | 3,047.000         | LF           | N    | METAL TRAFFIC RAILING, THRIE BEAM RETROFIT                         |
| 0460 71 2  | 1               | \$1,150.00          | \$2,464,450.00  | 2,143.000         | LF           | N    | METAL TRAFFIC RAILING, STEEL POST AND RAIL                         |
| 0460 71 4  | 2               | \$250.97            | \$167,650.00    | 668.000           | LF           | N    | METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT                   |
| 0460 72 1  | 1               | \$190.00            | \$524,590.00    | 2,761.000         | LF           | N    | THRIE BEAM PANEL RETROFIT, CONCRETE HANDRAIL                       |
| 0460 94    | 1               | \$1,900.00          | \$41,800.00     | 22.000            | LF           | N    | STRUCTURAL STEEL REPAIR- WELDS                                     |
| 0461113 16 | 1               | \$22,390.20         | \$89,560.80     | 4.000             | EA           | N    | MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1251-1500 KIPS           |
| 0461114 14 | 1               | \$22,390.22         | \$44,780.44     | 2.000             | EA           | N    | MULTIROTATIONAL BEARING ASSEM EXP, F&I, 751- 1000KIPS              |
| 0461114 15 | 1               | \$24,851.22         | \$49,702.44     | 2.000             | EA           | N    | MULTIROTATIONAL BEARING ASSEM-EXPANSION, F&I, 1000-1250KIPS        |
| 0462 2 23  | 3               | \$33.16             | \$1,407,924.71  | 42,454.000        | LB           | N    | POST TENSIONING TENDONS, SUBSTRUCTURE STRAND FLEXIBLE FILLER       |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0465 2101 | 1               | \$230,000.00        | \$230,000.00    | 1.000             | LS           | N    | MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPEED REDUCER & GEAR TRAIN               |
| 0465 2160 | 2               | \$125,890.67        | \$377,672.00    | 3.000             | LS           | N    | MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, FURNISH & INSTALL OTHER MACHINERY COMPONENTS |
| 0465 2460 | 1               | \$513,000.00        | \$513,000.00    | 1.000             | LS           | N    | MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, OTHER MACHINERY COMPONENTS      |
| 0465 2505 | 1               | \$35,000.00         | \$70,000.00     | 2.000             | AS           | N    | MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, SPAN LOCKS                    |
| 0465 2508 | 2               | \$69,666.67         | \$209,000.00    | 3.000             | LS           | N    | MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES               |
| 0465 3 17 | 2               | \$156.67            | \$47,000.00     | 300.000           | EA           | N    | MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS   |
| 0465 3 50 | 2               | \$10,500.00         | \$84,000.00     | 8.000             | EA           | N    | MOVABLE BRIDGE COUNTERWEIGHT, ADJUST  |
| 0465 3 96 | 1               | \$3,000.00          | \$48,000.00     | 16.000            | EA           | N    | MOVABLE BRIDGE COUNTERWEIGHT, CLEAN, POCKETS  |
| 0465 20   | 2               | \$82.27             | \$36,200.00     | 440.000           | DA           | N    | MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR                                       |
| 0465 21   | 2               | \$1,200.00          | \$384,000.00    | 320.000           | DA           | N    | MOVABLE BRIDGE OPERATOR   |
| 0465 71 3 | 2               | \$24,566.00         | \$98,264.00     | 4.000             | LS           | N    | MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C   |
| 0470 1    | 5               | \$13,163.18         | \$2,587,882.06  | 196.600           | MB           | N    | TREATED TIMBER, STRUCTURAL  |
| 0470 1 5  | 1               | \$29,000.00         | \$191,400.00    | 6.600             | MB           | Y    | GLUE-LAMINATED TREATED TIMBER BEAM, STRUCTURAL, PROJECT 426179-1-52-01                          |
| 0504 1 1  | 1               | \$165.60            | \$913,780.80    | 5,518.000         | SF           | N    | ROADWAY FLOOR, STEEL, 5" OPEN   |
| 0506 2    | 2               | \$269.76            | \$490,956.38    | 1,820.000         | LF           | N    | BRIDGE DRAINAGE PIPE  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0506 3    | 3               | \$5,649.61          | \$135,590.73    | 24.000            | EA           | N    | BRIDGE DRAINS   |
| 0508 4    | 2               | \$205,481.87        | \$616,445.60    | 3.000             | LS           | N    | MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION                           |
| 0508 73 4 | 1               | \$555.56            | \$50,000.00     | 90.000            | LF           | N    | SUBMARINE CABLE ASSEMBLY, REMOVE  |
| 0508 78 1 | 1               | \$62,829.00         | \$125,658.00    | 2.000             | LS           | N    | MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I                        |
| 0508 78 4 | 1               | \$3,010.00          | \$6,020.00      | 2.000             | LS           | N    | MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE                     |
| 0510 1    | 1               | \$84,000.00         | \$84,000.00     | 1.000             | LS           | N    | NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM                                       |
| 0510 1 1  | 1               | \$150,000.00        | \$150,000.00    | 1.000             | LS           | N    | NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM, SOLAR                                |
| 0515 1 1  | 11              | \$99.44             | \$951,279.40    | 9,566.000         | LF           | N    | PIPE HANDRAIL - GUIDERAIL, STEEL  |
| 0515 1 2  | 36              | \$83.49             | \$747,151.57    | 8,949.000         | LF           | N    | PIPE HANDRAIL - GUIDERAIL, ALUMINUM   |
| 0515 1 42 | 2               | \$37.51             | \$9,940.00      | 265.000           | LF           | N    | PIPE HANDRAIL - GUIDERAIL, RELOCATE, ALUMINUM                                 |
| 0515 2111 | 4               | \$111.01            | \$165,621.60    | 1,492.000         | LF           | N    | PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1                                  |
| 0515 2211 | 9               | \$131.54            | \$1,794,188.08  | 13,640.000        | LF           | N    | PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1                               |
| 0515 2212 | 1               | \$242.65            | \$186,597.85    | 769.000           | LF           | N    | PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 2                               |
| 0515 2231 | 1               | \$198.35            | \$142,812.00    | 720.000           | LF           | N    | PEDESTRIAN/ BICYCLE RAILING, STEEL ONLY,48" TYPE 1                            |
| 0515 2311 | 17              | \$124.36            | \$400,937.76    | 3,224.000         | LF           | N    | PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1                         |
| 0515 2314 | 1               | \$283.61            | \$202,214.00    | 713.000           | LF           | N    | PEDESTRIAN / BICYCLE RAILING, ALUMINUM, 42" TYPE 4                            |
| 0515 2500 | 3               | \$81.53             | \$16,468.60     | 202.000           | LF           | N    | PEDESTRIAN / BICYCLE RAILING, RELOCATE  |
| 0515 2702 | 1               | \$82.00             | \$185,484.00    | 2,262.000         | LF           | Y    | PEDESTRIAN BOARDWALK RAILING WITH COMPOSITE LUMBER,<br>PROJECT 426179-1-52-01 |
| 0515 2710 | 1               | \$490.00            | \$731,570.00    | 1,493.000         | LF           | N    | PEDESTRIAN / BICYCLE RAILING, STEEL, CUSTOM INFILL PANELS                     |
| 0515 3 2  | 1               | \$143.00            | \$74,646.00     | 522.000           | LF           | N    | PIPE HANDRAIL- RETROFIT TO EXISTING RAILING, ALUMINUM                         |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0515 4 1  | 7               | \$61.07             | \$230,248.90    | 3,770.000         | LF           | N    | BULLET RAIL, SINGLE RAIL                                   |
| 0515 4 2  | 9               | \$117.22            | \$341,462.88    | 2,913.000         | LF           | N    | BULLET RAIL, DOUBLE RAIL                                   |
| 0519 78   | 7               | \$862.18            | \$340,559.82    | 395.000           | EA           | N    | BOLLARDS   |
| 0520 1 7  | 98              | \$42.55             | \$9,827,696.08  | 230,988.000       | LF           | N    | CONCRETE CURB & GUTTER, TYPE E                             |
| 0520 1 10 | 172             | \$48.53             | \$15,678,965.72 | 323,100.000       | LF           | N    | CONCRETE CURB & GUTTER, TYPE F                             |
| 0520 1 11 | 2               | \$98.80             | \$115,500.00    | 1,169.000         | LF           | N    | CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F             |
| 0520 1 12 | 6               | \$40.54             | \$136,899.26    | 3,377.000         | LF           | N    | CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE |
| 0520 2 1  | 7               | \$51.54             | \$770,847.88    | 14,956.000        | LF           | N    | CONCRETE CURB, TYPE A                                      |
| 0520 2 2  | 19              | \$57.81             | \$913,785.52    | 15,808.000        | LF           | N    | CONCRETE CURB, TYPE B                                      |
| 0520 2 4  | 70              | \$47.00             | \$1,515,223.68  | 32,241.000        | LF           | N    | CONCRETE CURB, TYPE D                                      |
| 0520 2 8  | 9               | \$48.38             | \$121,908.23    | 2,520.000         | LF           | N    | CONCRETE CURB, TYPE RA                                     |
| 0520 2 10 | 1               | \$60.00             | \$12,000.00     | 200.000           | LF           | N    | CONCRETE CURB, TOLL HEADER CURB                            |
| 0520 2113 | 1               | \$100.00            | \$2,100.00      | 21.000            | LF           | Y    | CONCRETE CURB, RIBBON CURB, PROJECT 419251-1-52-01         |
| 0520 3    | 26              | \$63.69             | \$475,342.63    | 7,463.000         | LF           | N    | VALLEY GUTTER- CONCRETE                                    |
| 0520 4    | 6               | \$8.78              | \$155,577.26    | 17,729.000        | LF           | N    | CURB-CONCRETE PAVEMENT JOINT                               |
| 0520 5 11 | 34              | \$84.43             | \$2,477,388.95  | 29,341.000        | LF           | N    | TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE                 |
| 0520 5 12 | 11              | \$168.18            | \$585,763.88    | 3,483.000         | LF           | N    | TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE                 |
| 0520 5 16 | 11              | \$163.39            | \$725,309.64    | 4,439.000         | LF           | N    | TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE              |
| 0520 5 21 | 1               | \$172.50            | \$25,185.00     | 146.000           | LF           | N    | TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE             |
| 0520 5 41 | 14              | \$100.77            | \$531,385.47    | 5,273.000         | LF           | N    | TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE               |
| 0520 5 42 | 3               | \$186.20            | \$133,880.74    | 719.000           | LF           | N    | TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE               |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0520 5 51 | 2               | \$185.82            | \$7,804.50      | 42.000            | LF           | N    | TRAF SEP CONC, TYPE V, 4' WIDE   |
| 0520 6    | 51              | \$64.08             | \$4,650,800.38  | 72,582.000        | LF           | N    | SHOULDER GUTTER- CONCRETE  |
| 0520 70   | 58              | \$168.88            | \$4,154,209.80  | 24,598.000        | SY           | N    | CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH  |
| 0521 1 11 | 7               | \$178.09            | \$1,834,865.34  | 10,303.000        | LF           | N    | MEDIAN CONCRETE BARRIER, 38" HEIGHT  |
| 0521 1 12 | 3               | \$285.95            | \$2,896,912.83  | 10,131.000        | LF           | N    | MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED   |
| 0521 1 13 | 2               | \$534.25            | \$4,350,400.00  | 8,143.000         | LF           | N    | MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED  |
| 0521 1 14 | 3               | \$917.03            | \$1,796,464.48  | 1,959.000         | LF           | N    | MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR<br>PIER SHIELDING                              |
| 0521 5 4  | 1               | \$200.00            | \$60,800.00     | 304.000           | LF           | N    | CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE  |
| 0521 5 5  | 1               | \$169.40            | \$135,523.20    | 800.000           | LF           | N    | CONCRETE TRAFFIC RAILING- BRIDGE, 42" VERTICAL FACE  |
| 0521 5 8  | 1               | \$765.00            | \$45,900.00     | 60.000            | LF           | N    | CONCRETE TRAFFIC RAILING- BRIDGE, RETROFIT-VERTICAL FACE   |
| 0521 5 11 | 3               | \$6,679.94          | \$86,839.20     | 13.000            | EA           | N    | CONCRETE TRAFFIC RAILING- BRIDGE, RETROFIT-POST & BEAM RAILING   |
| 0521 5 12 | 4               | \$155.84            | \$419,061.11    | 2,689.000         | LF           | N    | CONCRETE TRAFFIC RAILING- BRIDGE, 36" MEDIAN SINGLE SLOPE  |
| 0521 5 13 | 21              | \$168.96            | \$5,751,629.94  | 34,041.000        | LF           | N    | CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE   |
| 0521 5 14 | 3               | \$162.86            | \$1,283,793.98  | 7,883.000         | LF           | N    | CONCRETE TRAFFIC RAILING- BRIDGE, 42" SINGLE-SLOPE   |
| 0521 5 22 | 2               | \$566.52            | \$619,207.98    | 1,093.000         | LF           | N    | CONCRETE TRAFFIC RAILING- BRIDGE, 8'-0" NOISE WALL   |
| 0521 5 54 | 1               | \$250.00            | \$20,000.00     | 80.000            | LF           | N    | CONCRETE TRAFFIC RAILING- BRIDGE, MODIFIED 36" SINGLE SLOPE ON<br>APPROACH SLAB FOR PROJECT 437489-1-52-01 |
| 0521 5100 | 1               | \$712.00            | \$43,432.00     | 61.000            | LF           | N    | CONCRETE TRAFFIC RAILING- BRIDGE, 32" F-SHAPE  |
| 0521 6 11 | 3               | \$140.23            | \$223,662.38    | 1,595.000         | LF           | N    | CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT   |
| 0521 6 31 | 1               | \$360.00            | \$212,400.00    | 590.000           | LF           | N    | CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0521 6 31  |                 |                     |                 |                   |              |      | W/SIDEWALK, 27" HEIGHT  |
| 0521 8 7   | 6               | \$438.87            | \$15,873,103.80 | 36,168.000        | LF           | N    | CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE  |
| 0521 8 8   | 1               | \$530.00            | \$1,644,060.00  | 3,102.000         | LF           | N    | CONCRETE BARRIER, WITH JUNCTION SLAB, 42" SINGLE SLOPE  |
| 0521 8 11  | 2               | \$534.31            | \$3,323,400.00  | 6,220.000         | LF           | N    | CONCRETE BARRIER, WITH JUNCTION SLAB, 8'-0" NOISE WALL  |
| 0521 8 30  | 1               | \$1,600.00          | \$8,153,600.00  | 5,096.000         | LF           | Y    | CONCRETE BARRIER, WITH JUNCTION SLAB, 14' NOISE WALL,<br>PROJECTS 437053-4-52-01 AND 437053-3-52-01 |
| 0521 9 1   | 2               | \$70.73             | \$726,436.68    | 10,270.000        | LF           | N    | OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE   |
| 0521 72 24 | 1               | \$610.00            | \$271,450.00    | 445.000           | LF           | N    | SHOULDER CONCRETE BARRIER WALL, 8' NOISE WALL   |
| 0521 72 27 | 1               | \$1,000.00          | \$2,252,000.00  | 2,252.000         | LF           | N    | SHOULDER CONCRETE BARRIER WALL, 14' NOISE WALL  |
| 0521 72 40 | 12              | \$383.93            | \$13,543,050.08 | 35,275.000        | LF           | N    | SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT  |
| 0521 72 41 | 2               | \$389.69            | \$2,525,580.00  | 6,481.000         | LF           | N    | SHOULDER CONCRETE BARRIER, RETAINING SECTION  |
| 0521 72 42 | 1               | \$450.00            | \$386,100.00    | 858.000           | LF           | N    | SHOULDER CONCRETE BARRIER, 38" TRENCH FOOTING SECTION   |
| 0521 72 43 | 4               | \$335.17            | \$466,550.00    | 1,392.000         | LF           | N    | SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER  |
| 0521 72 44 | 3               | \$619.38            | \$1,540,400.00  | 2,487.000         | LF           | N    | SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH<br>WALL                                |
| 0521 72 56 | 6               | \$643.99            | \$2,390,484.00  | 3,712.000         | LF           | N    | SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH<br>WALL                                |
| 0521 72 60 | 1               | \$145.00            | \$807,360.00    | 5,568.000         | LF           | N    | SHOULDER CONCRETE BARRIER, 38" WALL SHIELDING BARRIER   |
| 0522 1     | 165             | \$74.89             | \$18,755,011.92 | 250,439.000       | SY           | N    | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK   |
| 0522 2     | 201             | \$107.85            | \$19,113,035.79 | 177,221.000       | SY           | N    | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK   |
| 0522 3     | 9               | \$141.43            | \$33,944.12     | 240.000           | SY           | N    | BUS BOARDING PAD- CONCRETE  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0522 4    | 5               | \$154.45            | \$47,108.00     | 305.000           | SY           | N    | BUS SHELTER PAD- CONCRETE                            |
| 0523 3    | 9               | \$207.39            | \$1,401,782.70  | 6,759.000         | SY           | N    | PATTERNED PAVEMENT                                   |
| 0524 1 1  | 16              | \$124.19            | \$351,708.04    | 2,832.100         | SY           | N    | CONCRETE DITCH PAVT, NON REINFORCED, 3"              |
| 0524 1 2  | 36              | \$129.97            | \$3,581,763.52  | 27,558.000        | SY           | N    | CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"          |
| 0524 1 3  | 2               | \$129.65            | \$54,063.00     | 417.000           | SY           | N    | CONCRETE DITCH PAVEMENT, NON REINFORCED, 5"          |
| 0524 1 4  | 11              | \$337.39            | \$339,076.07    | 1,005.000         | SY           | N    | CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"          |
| 0524 1 19 | 1               | \$2,000.00          | \$8,000.00      | 4.000             | SY           | N    | CONCRETE DITCH PAVT, 3", REINFORCED                  |
| 0524 1 29 | 19              | \$167.35            | \$1,368,126.03  | 8,175.000         | SY           | N    | CONCRETE DITCH PAVEMENT, 4", REINFORCED              |
| 0524 1 49 | 4               | \$166.96            | \$97,674.03     | 585.000           | SY           | N    | CONCRETE DITCH PAVEMENT, 6", REINFORCED              |
| 0524 2 1  | 1               | \$576.68            | \$576.68        | 1.000             | SY           | N    | CONCRETE SLOPE PAVEMENT, NON REINFORCED, 3"          |
| 0524 2 2  | 10              | \$143.77            | \$1,292,896.44  | 8,993.000         | SY           | N    | CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"          |
| 0524 2 4  | 3               | \$153.48            | \$105,131.95    | 685.000           | SY           | N    | CONCRETE SLOPE PAVEMENT, NON REINFORCED, 6"          |
| 0524 3    | 2               | \$1,736.73          | \$128,865.00    | 74.200            | CY           | N    | CONC CORE DITCH BLOCKS                               |
| 0525 1    | 1               | \$70.08             | \$184,800.96    | 2,637.000         | LF           | N    | ASPHALTIC CONCRETE CURB- TO REMAIN                   |
| 0526 1 1  | 7               | \$128.59            | \$282,891.00    | 2,200.000         | SY           | N    | PAVERS, ARCHITECTURAL, ROADWAY                       |
| 0526 1 2  | 5               | \$466.32            | \$203,779.82    | 437.000           | SY           | N    | PAVERS, ARCHITECTURAL, SIDEWALK                      |
| 0526 1101 | 12              | \$100.86            | \$398,485.28    | 3,951.000         | SY           | N    | PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL |
| 0527 2    | 189             | \$43.49             | \$4,035,832.79  | 92,793.000        | SF           | N    | DETECTABLE WARNINGS                                  |
| 0530 1100 | 18              | \$434.48            | \$767,377.89    | 1,766.200         | CY           | N    | RIPRAP, SAND-CEMENT BAGS                             |
| 0530 3 3  | 29              | \$185.80            | \$7,196,110.49  | 38,729.900        | TN           | N    | RIPRAP- RUBBLE, BANK AND SHORE                       |
| 0530 3 4  | 60              | \$189.32            | \$2,101,774.88  | 11,101.600        | TN           | N    | RIPRAP, RUBBLE, F&I, DITCH LINING                    |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0530 3 5   | 1               | \$240.00            | \$998,448.00    | 4,160.200         | TN           | N    | RIPRAP- RUBBLE, COASTAL SHORE- LARGE BOULDERS                                   |
| 0530 3 8   | 1               | \$116.00            | \$4,373.20      | 37.700            | CY           | N    | RIPRAP- RUBBLE, REMOVE EXISTING AND REINSTALL                                   |
| 0530 4 4   | 1               | \$285.00            | \$386,745.00    | 1,357.000         | SY           | N    | ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 4"                      |
| 0530 4 6   | 3               | \$164.01            | \$1,329,658.00  | 8,107.000         | SY           | N    | ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6"                      |
| 0530 4 9   | 2               | \$225.30            | \$2,207,950.00  | 9,800.000         | SY           | N    | ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 9"                      |
| 0530 5 11  | 2               | \$313.10            | \$53,226.50     | 170.000           | SY           | N    | GABION, MATTRESS LESS THAN 1 FOOT THICKNESS                                     |
| 0530 5 12  | 2               | \$327.55            | \$26,531.50     | 81.000            | SY           | N    | GABION, MATTRESS 1 FOOT AND GREATER THICKNESS                                   |
| 0530 74    | 61              | \$171.10            | \$3,663,525.77  | 21,411.500        | TN           | N    | BEDDING STONE   |
| 0531 1 10  | 1               | \$47.55             | \$83,022.30     | 1,746.000         | SY           | Y    | IMPERMEABLE POND LINER, PROJECT 196022-6-52-01                                  |
| 0534 72101 | 1               | \$70.00             | \$8,822,450.00  | 126,035.000       | SF           | N    | SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT                                   |
| 0534 73    | 2               | \$83.74             | \$2,245,950.00  | 26,820.000        | SF           | N    | PERIMETER WALL  |
| 0536 1 0   | 16              | \$21.63             | \$528,135.02    | 24,418.000        | LF           | N    | GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2                                      |
| 0536 1 1   | 95              | \$25.71             | \$8,562,989.05  | 333,010.000       | LF           | N    | GUARDRAIL -ROADWAY, GENERAL TL-3  |
| 0536 1 3   | 22              | \$42.57             | \$2,186,957.28  | 51,374.000        | LF           | N    | GUARDRAIL- ROADWAY, DOUBLE FACE   |
| 0536 5 1   | 6               | \$13.96             | \$465,746.87    | 33,372.000        | LF           | N    | RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL                                   |
| 0536 5 2   | 2               | \$21.05             | \$183,140.68    | 8,701.000         | LF           | N    | RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL                                    |
| 0536 6     | 13              | \$25.94             | \$320,773.44    | 12,366.000        | LF           | N    | PIPE RAIL FOR GUARDRAIL   |
| 0536 7 1   | 16              | \$118.87            | \$1,824,487.37  | 15,348.000        | EA           | N    | SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION-<br>TIMBER OR STEEL |
| 0536 7 2   | 23              | \$289.80            | \$142,581.11    | 492.000           | EA           | N    | SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE<br>STRUCTURE MOUNT      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0536 7 3   | 22              | \$226.02            | \$90,407.28     | 400.000           | EA           | N    | SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT                              |
| 0536 7 4   | 2               | \$435.95            | \$16,130.00     | 37.000            | EA           | N    | SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE   |
| 0536 8111  | 9               | \$2,713.72          | \$89,552.69     | 33.000            | EA           | N    | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2 |
| 0536 8112  | 29              | \$3,824.74          | \$623,433.34    | 163.000           | EA           | N    | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3 |
| 0536 8113  | 11              | \$1,813.63          | \$65,290.80     | 36.000            | EA           | N    | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING      |
| 0536 8122  | 46              | \$4,227.46          | \$811,672.39    | 192.000           | EA           | N    | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3 |
| 0536 8123  | 24              | \$2,405.24          | \$144,314.35    | 60.000            | EA           | N    | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING      |
| 0536 73    | 99              | \$2.89              | \$1,023,176.66  | 354,134.000       | LF           | N    | GUARDRAIL REMOVAL   |
| 0536 85 20 | 67              | \$2,018.39          | \$779,099.50    | 386.000           | EA           | N    | GUARDRAIL END TREATMENT- TRAILING ANCHORAGE   |
| 0536 85 24 | 97              | \$3,766.17          | \$2,263,470.21  | 601.000           | EA           | N    | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL                                 |
| 0536 85 26 | 13              | \$3,412.84          | \$160,403.69    | 47.000            | EA           | N    | GUARDRAIL END TREATMENT- TYPE CRT   |
| 0536 85 27 | 15              | \$12,892.27         | \$322,306.67    | 25.000            | EA           | N    | GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL                              |
| 0536 85 29 | 5               | \$2,995.04          | \$44,925.59     | 15.000            | EA           | N    | GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE                             |
| 0538 1     | 5               | \$16.62             | \$41,091.99     | 2,472.000         | LF           | N    | GUARDRAIL RESET   |
| 0542 70    | 3               | \$429.12            | \$7,295.00      | 17.000            | EA           | N    | BUMPER GUARDS, CONCRETE   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0544 2 1   | 4               | \$19,540.22         | \$175,862.00    | 9.000             | EA           | N    | CRASH CUSHION, TL-2, NARROW                                |
| 0544 2 2   | 1               | \$32,903.80         | \$32,903.80     | 1.000             | EA           | N    | CRASH CUSHION, TL-2, WIDE                                  |
| 0544 3 1   | 14              | \$29,868.33         | \$1,284,338.24  | 43.000            | EA           | N    | CRASH CUSHION, TL-3, NARROW                                |
| 0544 3 2   | 1               | \$43,805.80         | \$350,446.40    | 8.000             | EA           | N    | CRASH CUSHION, TL-3, WIDE                                  |
| 0546 71 1  | 10              | \$1,739.26          | \$133,923.21    | 77.000            | EA           | N    | RAISED RUMBLE STRIP SET- PERMANENT                         |
| 0546 71 2  | 2               | \$881.00            | \$35,240.00     | 40.000            | EA           | N    | RAISED RUMBLE STRIP SET- SHORT TERM                        |
| 0546 72 1  | 24              | \$2,371.09          | \$576,887.89    | 243.301           | GM           | N    | GROUND-IN RUMBLE STRIPS, 16"                               |
| 0546 72 3  | 79              | \$1,919.92          | \$8,433,168.11  | 4,392.449         | GM           | N    | GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL                     |
| 0546 72100 | 2               | \$1,708.20          | \$212,432.00    | 124.360           | GM           | N    | GROUND-IN RUMBLE STRIPS, 16" SINUSOIDAL                    |
| 0548 12    | 7               | \$51.16             | \$57,375,691.27 | 1,121,536.000     | SF           | N    | RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER        |
| 0548 13    | 4               | \$22.80             | \$11,424,033.28 | 500,970.000       | SF           | N    | RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER        |
| 0550 10110 | 7               | \$17.61             | \$130,255.35    | 7,395.000         | LF           | N    | FENCING, TYPE A, 0.0-5.0', STANDARD                        |
| 0550 10118 | 1               | \$83.86             | \$5,618.62      | 67.000            | LF           | N    | FENCING, TYPE A, 0.0-5.0', TYPE A STANDARD, RESET EXISTING |
| 0550 10120 | 3               | \$19.54             | \$85,775.30     | 4,390.000         | LF           | N    | FENCING, TYPE A, 5.1-6.0, STANDARD                         |
| 0550 10140 | 1               | \$189.47            | \$18,189.12     | 96.000            | LF           | N    | FENCING, TYPE A, 7.1-8.0', STANDARD                        |
| 0550 10150 | 1               | \$32.00             | \$1,047,776.00  | 32,743.000        | LF           | N    | FENCING, TYPE A, 8.1-10.0', STANDARD                       |
| 0550 10210 | 3               | \$34.14             | \$58,066.00     | 1,701.000         | LF           | N    | FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES               |
| 0550 10218 | 1               | \$250.00            | \$10,750.00     | 43.000            | LF           | N    | FENCING, TYPE B, 0.0-5.0', RESET EXISTING                  |
| 0550 10220 | 14              | \$29.80             | \$486,687.72    | 16,331.000        | LF           | N    | FENCING, TYPE B, 5.1-6.0', STANDARD                        |
| 0550 10221 | 2               | \$33.75             | \$64,423.35     | 1,909.000         | LF           | N    | FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT              |
| 0550 10222 | 3               | \$55.69             | \$76,403.49     | 1,372.000         | LF           | N    | FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING                 |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0550 10228 | 3               | \$44.53             | \$19,548.59     | 439.000           | LF           | N    | FENCING, TYPE B, 5.1-6.0, RESET EXISTING                  |
| 0550 10230 | 1               | \$32.78             | \$193,110.30    | 5,892.000         | LF           | N    | FENCING, TYPE B, 6.1-7.0', STANDARD                       |
| 0550 10231 | 1               | \$42.55             | \$25,104.50     | 590.000           | LF           | N    | FENCING, TYPE B, 6.1-7.0, W/ BARB WIRE ATTMT              |
| 0550 10238 | 2               | \$24.89             | \$23,026.00     | 925.000           | LF           | N    | FENCING, TYPE B, 6.1-7.0, RESET EXISTING                  |
| 0550 10250 | 1               | \$46.00             | \$54,602.00     | 1,187.000         | LF           | N    | FENCING, TYPE B, 8.1-10.0', STANDARD FEATURES             |
| 0550 10315 | 2               | \$53.85             | \$34,892.00     | 648.000           | LF           | N    | FENCING, TYPE R, 0-5.0', VERTICAL                         |
| 0550 10334 | 1               | \$437.00            | \$406,410.00    | 930.000           | LF           | N    | FENCING, TYPE R, 6.1-7.0', PARTIAL ENCLOSURE              |
| 0550 10344 | 2               | \$271.72            | \$467,625.00    | 1,721.000         | LF           | N    | FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE           |
| 0550 10363 | 2               | \$763.56            | \$1,041,499.04  | 1,364.000         | LF           | N    | FENCING, TYPE R, GREATER THAN 10.0', WITH FULL ENCLOSURE  |
| 0550 10410 | 3               | \$105.67            | \$67,097.63     | 635.000           | LF           | N    | FENCING, WOOD FENCE, 0.0-5.0'                             |
| 0550 10420 | 1               | \$115.00            | \$27,945.00     | 243.000           | LF           | N    | FENCING, WOOD FENCE, 5.1-6.0'                             |
| 0550 10918 | 2               | \$62.13             | \$9,506.20      | 153.000           | LF           | N    | FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING           |
| 0550 10929 | 1               | \$115.00            | \$77,625.00     | 675.000           | LF           | N    | FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL FEATURES         |
| 0550 10938 | 1               | \$48.30             | \$78,439.20     | 1,624.000         | LF           | N    | FENCING, SPECIAL TYPE, 6.1-7.0', RESET EXISTING           |
| 0550 10948 | 1               | \$69.00             | \$16,767.00     | 243.000           | LF           | N    | FENCING, SPECIAL TYPE, 7.1-8.0', RESET EXISTING           |
| 0550 60123 | 1               | \$4,000.00          | \$4,000.00      | 1.000             | EA           | N    | FENCE GATE, TYPE A, DOUBLE, 12.1-18.0' OPENING            |
| 0550 60124 | 1               | \$2,897.96          | \$2,897.96      | 1.000             | EA           | N    | FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING            |
| 0550 60132 | 1               | \$2,200.00          | \$4,400.00      | 2.000             | EA           | N    | FENCE GATE, TYPE A, SLIDING/CANTILEVER, 6.1-12.0' OPENING |
| 0550 60211 | 3               | \$2,103.33          | \$25,240.00     | 12.000            | EA           | N    | FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING               |
| 0550 60212 | 3               | \$2,198.57          | \$15,390.00     | 7.000             | EA           | N    | FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING           |
| 0550 60213 | 1               | \$4,140.00          | \$28,980.00     | 7.000             | EA           | N    | FENCE GATE, TYPE B, SINGLE, 12.1-18.0' OPENING            |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0550 60214 | 2               | \$3,175.00          | \$6,350.00      | 2.000             | EA           | N    | FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING                   |
| 0550 60221 | 1               | \$2,300.00          | \$9,200.00      | 4.000             | EA           | N    | FENCE GATE, TYPE B, DOUBLE, 0-6.0' OPENING                       |
| 0550 60222 | 3               | \$2,919.00          | \$14,595.00     | 5.000             | EA           | N    | FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING                    |
| 0550 60223 | 2               | \$2,011.00          | \$10,055.00     | 5.000             | EA           | N    | FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING                   |
| 0550 60224 | 2               | \$3,395.00          | \$6,790.00      | 2.000             | EA           | N    | FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING                   |
| 0550 60225 | 2               | \$7,337.61          | \$14,675.21     | 2.000             | EA           | N    | FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING                    |
| 0550 60234 | 4               | \$6,427.60          | \$25,710.39     | 4.000             | EA           | N    | FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING       |
| 0550 60235 | 1               | \$5,700.00          | \$17,100.00     | 3.000             | EA           | N    | FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING         |
| 0550 60236 | 1               | \$6,500.00          | \$6,500.00      | 1.000             | EA           | N    | FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING         |
| 0550 60400 | 1               | \$1,725.00          | \$5,175.00      | 3.000             | EA           | N    | FENCE GATE, RESET EXISTING GATE- WITHOUT RESETTING FENCE         |
| 0550 60923 | 1               | \$8,600.00          | \$17,200.00     | 2.000             | EA           | N    | FENCE GATE, SPECIAL TYPE, DOUBLE, 12.1-18.0' OPENING             |
| 0560 1 1   | 2               | \$.87               | \$3,155,595.32  | 3,610,033.000     | LB           | N    | COATING NEW STRUCTURAL STEEL- INSIDE BOX GIRDER                  |
| 0560 1101  | 1               | \$.46               | \$225,000.00    | 488,414.000       | LB           | N    | COATING NEW STRUCTURAL STEEL- HIGH PERFORMANCE COATING SYSTEM    |
| 0561 1     | 4               | \$1,428.52          | \$3,640,000.00  | 2,548.100         | TN           | N    | COATING EXISTING STRUCTURAL STEEL                                |
| 0561 2     | 5               | \$70.14             | \$753,561.00    | 10,744.000        | SF           | N    | COATING EXISTING STRUCTURAL STEEL                                |
| 0563 4     | 1               | \$4.80              | \$168,912.00    | 35,190.000        | SF           | N    | ANTI-GRAFFITI COATING, NON-SACRIFICIAL                           |
| 0570 1 1   | 36              | \$3.19              | \$3,246,926.98  | 1,016,354.000     | SY           | N    | PERFORMANCE TURF   |
| 0570 1 2   | 244             | \$4.60              | \$20,691,867.47 | 4,499,737.000     | SY           | N    | PERFORMANCE TURF, SOD  |
| 0570 1 3   | 51              | \$5.78              | \$4,326,561.81  | 748,273.000       | SY           | N    | PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010 |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0571 1 11  | 11              | \$11.90             | \$252,662.15    | 21,239.000        | SY           | N    | PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1   |
| 0571 1 12  | 8               | \$9.23              | \$152,150.53    | 16,490.000        | SY           | N    | PLASTIC EROSION MAT, TRM, TYPE 2   |
| 0571 1 13  | 3               | \$30.06             | \$1,951,826.07  | 64,934.000        | SY           | N    | PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3   |
| 0580 1 1   | 11              | \$75,349.18         | \$904,190.17    | 12.000            | LS           | N    | LANDSCAPE COMPLETE- SMALL PLANTS   |
| 0580 1 2   | 12              | \$181,539.18        | \$2,178,470.14  | 12.000            | LS           | N    | LANDSCAPE COMPLETE- LARGE PLANTS   |
| 0580 4344  | 1               | \$4,390.00          | \$21,950.00     | 5.000             | EA           | N    | LANDSCAPE- PALMS, SABAL PALMETTO SABAL PALMETTO, 13-15' CLEAR TRUNK                              |
| 0580 7373  | 1               | \$34.75             | \$5,872.75      | 169.000           | EA           | N    | LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, MARSH GRASS/ SAND CORD GRASS, SPARTINA BAKERI, 3 GALLON |
| 0580 7611  | 1               | \$25.30             | \$7,084.00      | 280.000           | EA           | N    | LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, HELIANTHUS DEBILIS BEACH SUNFLOWER, 1 GALLON            |
| 0580 12 35 | 1               | \$22.00             | \$17,160.00     | 780.000           | LF           | N    | ROOT BARRIER- 24"  |
| 0580 12 50 | 1               | \$125,400.00        | \$125,400.00    | 1.000             | LS           | N    | LANDSCAPE- TREE WELL SYSTEM RESTORATION  |
| 0581 1 1   | 5               | \$1,075.51          | \$364,599.10    | 339.000           | EA           | N    | RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK  |
| 0581 1 2   | 7               | \$2,165.43          | \$809,871.52    | 374.000           | EA           | N    | RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK   |
| 0581 1 3   | 2               | \$2,041.25          | \$185,754.00    | 91.000            | EA           | N    | RELOCATE TREES AND PALMS,MULTI-TRUNK OR CLUSTERING   |
| 0581 1 4   | 3               | \$1,472.85          | \$70,696.60     | 48.000            | EA           | N    | RELOCATE TREES AND PALMS,TREES, <5" DIAMETER AT BREAST HEIGHT                                    |
| 0581 1 5   | 4               | \$2,203.96          | \$306,350.00    | 139.000           | EA           | N    | RELOCATE TREES AND PALMS,TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT                            |
| 0581 1 7   | 3               | \$776.65            | \$67,568.80     | 87.000            | EA           | N    | RELOCATE TREES AND PALMS,PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY                             |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0581 1 8  | 3               | \$827.11            | \$355,657.25    | 430.000           | EA           | N    | RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY             |
| 0590 1 4  | 1               | \$112.00            | \$672.00        | 6.000             | EA           | N    | LANDSCAPE IRRIGATION SYSTEM- REPLACE EXISTING POP-UP SPRAYER                |
| 0590 70   | 5               | \$110,397.56        | \$551,987.80    | 5.000             | LS           | N    | IRRIGATION SYSTEM   |
| 0590 70 1 | 2               | \$26,278.00         | \$52,556.00     | 2.000             | LS           | N    | IRRIGATION SYSTEM REPAIRS   |
| 0590 70 5 | 3               | \$46,248.00         | \$138,744.00    | 3.000             | LS           | N    | IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM                                   |
| 0590 71 2 | 1               | \$4,000.00          | \$4,000.00      | 1.000             | LS           | N    | IRRIGATION SYSTEM- WATER CONNECTION (DO NOT BID)                            |
| 0591 1200 | 2               | \$32.60             | \$29,045.74     | 891.000           | LF           | N    | IRRIGATION SLEEVE, 2" DIAMETER  |
| 0591 1400 | 2               | \$66.17             | \$88,007.62     | 1,330.000         | LF           | N    | IRRIGATION SLEEVE, 4" DIAMETER  |
| 0591 1600 | 3               | \$90.72             | \$119,296.80    | 1,315.000         | LF           | N    | IRRIGATION SLEEVE, 6" DIAMETER  |
| 0611 1 1  | 78              | \$2,559.91          | \$919,458.03    | 359.176           | MI           | N    | ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH                              |
| 0611 2 1  | 51              | \$2,434.06          | \$540,361.23    | 222.000           | EA           | N    | ITSFM LOCATION DOCUMENTATION- INTERSECTION                                  |
| 0611 2 2  | 36              | \$1,815.76          | \$827,988.63    | 456.000           | EA           | N    | ITSFM LOCATION DOCUMENTATION- ITS SITE                                      |
| 0611 2 3  | 2               | \$2,014.25          | \$4,028.50      | 2.000             | EA           | N    | ITSFM LOCATION DOCUMENTATION- COMMUNICATIONS BUILDING                       |
| 0630 2 11 | 203             | \$17.50             | \$11,229,141.81 | 641,615.000       | LF           | N    | CONDUIT, FURNISH & INSTALL, OPEN TRENCH                                     |
| 0630 2 12 | 202             | \$39.06             | \$29,908,920.11 | 765,669.000       | LF           | N    | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE                                |
| 0630 2 14 | 61              | \$40.89             | \$968,548.68    | 23,689.000        | LF           | N    | CONDUIT, FURNISH & INSTALL, ABOVEGROUND                                     |
| 0630 2 15 | 17              | \$66.22             | \$1,512,368.34  | 22,839.000        | LF           | N    | CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT                                    |
| 0630 2 16 | 23              | \$18.89             | \$3,934,626.38  | 208,320.000       | LF           | N    | CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS |
| 0630 2 17 | 2               | \$62.54             | \$26,141.88     | 418.000           | LF           | N    | CONDUIT, FURNISH & INSTALL, OPEN TRENCH UNDER PAVEMENT                      |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0630 2 65 | 5               | \$13.71             | \$63,352.80     | 4,622.000         | LF           | N    | CONDUIT, REMOVE, BRIDGE MOUNT                                      |
| 0630 2 91 | 2               | \$8.93              | \$11,982.40     | 1,342.000         | LF           | N    | CONDUIT, INSTALL, OPEN TRENCH                                      |
| 0630 2 92 | 1               | \$26.50             | \$5,989.00      | 226.000           | LF           | N    | CONDUIT, INSTALL, DIRECTIONAL BORE                                 |
| 0630 2100 | 1               | \$18.65             | \$466.25        | 25.000            | LF           | N    | CONDUIT, RELOCATE CONDUIT WITH FIBER/WIRE REMAINING OPERATIONAL    |
| 0630 3 1  | 3               | \$264.41            | \$50,767.20     | 192.000           | EA           | N    | REPLACE ROUTE MARKER FOR EXISTING CONDUIT                          |
| 0632 7 1  | 151             | \$11,189.66         | \$5,874,573.23  | 525.000           | PI           | N    | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL |
| 0632 7 2  | 31              | \$11.97             | \$302,214.49    | 25,255.000        | LF           | N    | SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL              |
| 0632 7 4  | 2               | \$4,862.00          | \$14,586.00     | 3.000             | PI           | N    | SIGNAL CABLE, ADJUST   |
| 0632 7 6  | 96              | \$1,770.08          | \$495,621.25    | 280.000           | PI           | N    | SIGNAL CABLE, REMOVE- INTERSECTION                                 |
| 0632 7 7  | 5               | \$7.58              | \$11,503.80     | 1,518.000         | LF           | N    | SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION                      |
| 0633 1111 | 5               | \$6.33              | \$33,835.18     | 5,349.000         | LF           | N    | FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS                       |
| 0633 1112 | 1               | \$8.63              | \$2,328.75      | 270.000           | LF           | N    | FIBER OPTIC CABLE, F&I, OVERHEAD,13-48 FIBERS                      |
| 0633 1113 | 2               | \$4.05              | \$25,321.20     | 6,252.000         | LF           | N    | FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS                      |
| 0633 1121 | 56              | \$4.46              | \$1,110,382.43  | 248,956.000       | LF           | N    | FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS                    |
| 0633 1122 | 24              | \$4.10              | \$735,895.91    | 179,313.000       | LF           | N    | FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS                   |
| 0633 1123 | 13              | \$4.93              | \$571,174.98    | 115,811.000       | LF           | N    | FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS                   |
| 0633 1124 | 10              | \$5.94              | \$2,915,777.22  | 490,501.000       | LF           | N    | FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS               |
| 0633 1410 | 4               | \$40.77             | \$45,090.60     | 1,106.000         | LF           | N    | FIBER OPTIC CABLE, RELOCATE, OVERHEAD                              |
| 0633 1420 | 22              | \$5.53              | \$95,145.85     | 17,214.000        | LF           | N    | FIBER OPTIC CABLE, RELOCATE, UNDERGROUND                           |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0633 1610 | 5               | \$2.22              | \$41,591.20     | 18,739.000        | LF           | N    | FIBER OPTIC CABLE, REMOVE, OVERHEAD   |
| 0633 1620 | 27              | \$1.40              | \$332,032.98    | 236,490.000       | LF           | N    | FIBER OPTIC CABLE, REMOVE, UNDERGROUND  |
| 0633 2 31 | 64              | \$55.31             | \$972,576.28    | 17,583.000        | EA           | N    | FIBER OPTIC CONNECTION, INSTALL, SPLICE                                       |
| 0633 2 32 | 42              | \$95.81             | \$267,106.16    | 2,788.000         | EA           | N    | FIBER OPTIC CONNECTION, INSTALL, TERMINATION                                  |
| 0633 3 11 | 45              | \$1,464.89          | \$454,115.93    | 310.000           | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE                        |
| 0633 3 12 | 54              | \$76.33             | \$107,937.43    | 1,414.000         | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY                             |
| 0633 3 13 | 27              | \$60.64             | \$406,890.43    | 6,710.000         | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED<br>CONNECTOR ASSEMBLY     |
| 0633 3 14 | 40              | \$151.82            | \$30,212.02     | 199.000           | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT                 |
| 0633 3 15 | 25              | \$1,711.78          | \$422,808.78    | 247.000           | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH<br>PANEL            |
| 0633 3 16 | 54              | \$1,842.44          | \$736,976.82    | 400.000           | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD<br>TERMINATED        |
| 0633 3 17 | 26              | \$191.90            | \$70,044.57     | 365.000           | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL                         |
| 0633 3 41 | 2               | \$1,292.27          | \$2,584.54      | 2.000             | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE ENCLOSURE                    |
| 0633 3 42 | 1               | \$30.00             | \$60.00         | 2.000             | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE TRAY                         |
| 0633 3 43 | 1               | \$50.00             | \$1,800.00      | 36.000            | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, RELOCATE PRETERMINATED<br>CONNECTOR ASSEMBLY |
| 0633 3 44 | 1               | \$155.00            | \$155.00        | 1.000             | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, RELOCATE,                                    |
| 0633 3 46 | 3               | \$1,047.30          | \$24,087.87     | 23.000            | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL-<br>FIELD TERMINATED    |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0633 3 51 | 20              | \$914.03            | \$46,615.69     | 51.000            | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE           |
| 0633 3 52 | 7               | \$16.08             | \$1,093.76      | 68.000            | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY                |
| 0633 3 55 | 4               | \$506.05            | \$4,554.49      | 9.000             | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED |
| 0633 3 56 | 3               | \$466.67            | \$1,400.00      | 3.000             | EA           | N    | FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL                |
| 0633 4 1  | 2               | \$4.33              | \$17,854.68     | 4,119.000         | LF           | N    | SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL        |
| 0633 4 6  | 2               | \$2.21              | \$7,157.00      | 3,241.000         | LF           | N    | SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, REMOVE                   |
| 0633 6    | 117             | \$258.83            | \$10,423,318.15 | 40,271.000        | DA           | N    | FIBER OPTIC CABLE LOCATOR   |
| 0633 8 1  | 25              | \$6.98              | \$303,259.48    | 43,476.000        | LF           | N    | MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL                    |
| 0633 8 4  | 3               | \$4.03              | \$1,381.15      | 343.000           | LF           | N    | MULTI-CONDUCTOR COMMUNICATION CABLE, RELOCATE                             |
| 0633 8 6  | 2               | \$.72               | \$397.50        | 550.000           | LF           | N    | MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE                               |
| 0634 4151 | 3               | \$4,226.67          | \$25,360.00     | 6.000             | PI           | N    | SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR                         |
| 0634 4152 | 7               | \$9,561.12          | \$86,050.05     | 9.000             | PI           | N    | SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL                              |
| 0634 4153 | 11              | \$11,791.49         | \$188,663.80    | 16.000            | PI           | N    | SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX                       |
| 0634 4154 | 2               | \$7,753.40          | \$31,013.60     | 4.000             | PI           | N    | SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE                            |
| 0634 4400 | 1               | \$2,000.00          | \$4,000.00      | 2.000             | PI           | N    | SPAN WIRE ASSEMBLY, ADJUST  |
| 0634 4600 | 11              | \$1,403.02          | \$22,448.32     | 16.000            | PI           | N    | SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN                                  |
| 0634 5 1  | 2               | \$29.07             | \$2,907.00      | 100.000           | LF           | N    | FIBERGLASS INSULATOR, FURNISH & INSTALL                                   |
| 0635 2 11 | 203             | \$1,619.86          | \$19,616,485.90 | 12,110.000        | EA           | N    | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE                              |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0635 2 12 | 97              | \$2,809.77          | \$5,029,480.25  | 1,790.000         | EA           | N    | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE   |
| 0635 2 13 | 41              | \$5,573.58          | \$1,660,927.15  | 298.000           | EA           | N    | PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE                    |
| 0635 2 14 | 20              | \$1,824.95          | \$2,374,263.26  | 1,301.000         | EA           | N    | PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE   |
| 0635 2 15 | 4               | \$5,571.88          | \$33,431.28     | 6.000             | EA           | N    | PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE   |
| 0635 2 19 | 1               | \$1,278.26          | \$2,556.52      | 2.000             | EA           | N    | PULL & SPLICE BOX, F&I, DIMENSIONS PER UTILITY/AGENCY OWNER                              |
| 0635 2 30 | 4               | \$1,937.02          | \$34,866.38     | 18.000            | EA           | N    | PULL & SPLICE BOX, INSTALL   |
| 0635 2118 | 2               | \$8,901.28          | \$80,111.50     | 9.000             | EA           | N    | PULL & SPLICE BOX, F&I, HS-20 FOR TPE, 54" X 54"   |
| 0635 2119 | 2               | \$1,371.50          | \$4,114.51      | 3.000             | EA           | N    | PULL & SPLICE BOX, F&I, TOLL SITE, 12" x 12"   |
| 0635 2120 | 2               | \$3,565.65          | \$42,787.80     | 12.000            | EA           | N    | PULL & SPLICE BOX, F&I, TOLL SITE, 24" x 36"   |
| 0635 2121 | 2               | \$6,265.51          | \$56,389.62     | 9.000             | EA           | N    | PULL & SPLICE BOX, F&I, TOLL SITE, 30" x 48"   |
| 0635 3 11 | 3               | \$775.70            | \$20,943.93     | 27.000            | EA           | N    | JUNCTION BOX, FURNISH & INSTALL, AERIAL  |
| 0635 3 12 | 14              | \$1,146.22          | \$338,135.61    | 295.000           | EA           | N    | JUNCTION BOX, FURNISH & INSTALL, MOUNTED   |
| 0635 3 13 | 22              | \$1,359.15          | \$1,380,891.86  | 1,016.000         | EA           | N    | JUNCTION BOX, FURNISH & INSTALL, EMBEDDED  |
| 0639 1111 | 6               | \$3,025.52          | \$39,331.77     | 13.000            | AS           | N    | ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY                |
| 0639 1112 | 19              | \$5,109.92          | \$173,737.20    | 34.000            | AS           | N    | ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY |
| 0639 1121 | 17              | \$5,563.68          | \$189,165.23    | 34.000            | AS           | N    | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY             |
| 0639 1122 | 97              | \$5,324.36          | \$1,703,795.40  | 320.000           | AS           | N    | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED                              |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0639 1122 |                 |                     |                 |                   |              |      | BY CONTRACTOR  |
| 0639 1123 | 10              | \$4,459.91          | \$98,118.00     | 22.000            | AS           | N    | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED   |
| 0639 1410 | 2               | \$1,977.50          | \$3,955.00      | 2.000             | AS           | N    | ELECTRICAL POWER SERVICE, REL OVERHEAD                           |
| 0639 1420 | 7               | \$4,513.84          | \$31,596.85     | 7.000             | AS           | N    | ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND                  |
| 0639 1610 | 18              | \$967.95            | \$37,749.95     | 39.000            | AS           | N    | ELECTRICAL POWER SERVICE, REMOVE OVERHEAD                        |
| 0639 1620 | 26              | \$813.66            | \$38,242.00     | 47.000            | AS           | N    | ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND                     |
| 0639 2 1  | 143             | \$14.90             | \$5,333,951.07  | 357,923.000       | LF           | N    | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL                       |
| 0639 2 4  | 7               | \$8.66              | \$3,456.42      | 399.000           | LF           | N    | ELECTRICAL SERVICE WIRE, RELOCATE                                |
| 0639 2 6  | 40              | \$1.15              | \$60,736.00     | 52,785.000        | LF           | N    | ELECTRICAL SERVICE WIRE, REMOVE                                  |
| 0639 3 11 | 83              | \$2,245.20          | \$1,322,420.24  | 589.000           | EA           | N    | ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT                   |
| 0639 3 12 | 8               | \$1,329.20          | \$23,925.58     | 18.000            | EA           | N    | ELECTRICAL SERVICE DISCONNECT, F&I, CABINET                      |
| 0639 3 60 | 16              | \$581.03            | \$34,280.56     | 59.000            | EA           | N    | ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN |
| 0639 5 1  | 1               | \$199,676.80        | \$798,707.20    | 4.000             | EA           | N    | EMERGENCY GENERATOR-PERMANENT, UP TO 25 KW                       |
| 0639 5 2  | 1               | \$205,128.95        | \$1,230,773.70  | 6.000             | EA           | N    | EMERGENCY GENERATOR-PERMANENT 26-50 KW                           |
| 0639 5 31 | 1               | \$212,063.45        | \$424,126.90    | 2.000             | EA           | N    | EMERGENCY GENERATOR-PERMANENT 51-75 KW                           |
| 0639 5 32 | 1               | \$216,863.55        | \$433,727.10    | 2.000             | EA           | N    | EMERGENCY GENERATOR-PERMANENT 76-100 KW                          |
| 0639 5 51 | 1               | \$49,490.58         | \$49,490.58     | 1.000             | EA           | N    | EMERGENCY GENERATOR-PERMANENT, RELOCATE                          |
| 0639 6 1  | 15              | \$2,335.87          | \$471,845.83    | 202.000           | EA           | Y    | ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL          |
| 0639 6 2  | 1               | \$2,750.00          | \$2,750.00      | 1.000             | EA           | Y    | ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE EXISTING          |





Florida Department of Transportation  
Item Average Unit Cost  
From 2023/04/01 to 2024/03/31  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0639 6111 | 2               | \$2,220.21          | \$55,505.36     | 25.000            | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS       |
| 0639 6112 | 1               | \$15,000.00         | \$90,000.00     | 6.000             | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, ALUMINUM WINDINGS     |
| 0639 6121 | 6               | \$4,335.10          | \$156,063.53    | 36.000            | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS     |
| 0639 6122 | 1               | \$20,000.00         | \$40,000.00     | 2.000             | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, ALUMINUM WINDINGS   |
| 0639 6131 | 4               | \$4,422.38          | \$114,981.88    | 26.000            | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS    |
| 0639 6141 | 1               | \$15,672.77         | \$15,672.77     | 1.000             | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS    |
| 0639 6163 | 1               | \$6,416.66          | \$12,833.32     | 2.000             | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 51-75 KVA, THREE PHASE, COPPER WINDINGS     |
| 0639 6201 | 2               | \$4,291.18          | \$17,164.70     | 4.000             | EA           | N    | ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE, <25 KVA, COPPER WINDINGS                |
| 0639 7122 | 1               | \$17,710.00         | \$17,710.00     | 1.000             | EA           | N    | ELECTRICAL POWER SERVICE, TOLL SITE ELECTRIC METERING AND UTILITY SERVICE ENTRANCE      |
| 0639 8100 | 3               | \$20,041.34         | \$60,124.02     | 3.000             | LS           | N    | ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID) |
| 0639 8110 | 1               | \$2,600.00          | \$2,600.00      | 1.000             | LS           | N    | ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0639 8110 |                 |                     |                 |                   |              |      | CONSTRUCTION (CIAC), SECO (DO NOT BID)  |
| 0639 8130 | 19              | \$16,134.45         | \$500,167.82    | 31.000            | LS           | N    | ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)                    |
| 0639 8146 | 2               | \$4,571.36          | \$9,142.72      | 2.000             | LS           | N    | ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), OCALA ELECTRIC UTILITY (DO NOT BID) |
| 0639 8147 | 1               | \$6,000.00          | \$6,000.00      | 1.000             | LS           | N    | ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), CITY OF FORT MEADE (DO NOT BID)     |
| 0641 2 11 | 16              | \$2,358.78          | \$115,580.33    | 49.000            | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL  |
| 0641 2 12 | 123             | \$2,412.10          | \$1,456,908.73  | 604.000           | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE  |
| 0641 2 13 | 7               | \$12,631.82         | \$366,322.83    | 29.000            | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, TYPE P-III  |
| 0641 2 14 | 3               | \$12,575.43         | \$251,508.60    | 20.000            | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV   |
| 0641 2 15 | 2               | \$13,749.80         | \$41,249.40     | 3.000             | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, TYPE P-V  |
| 0641 2 16 | 1               | \$14,000.00         | \$56,000.00     | 4.000             | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI   |
| 0641 2 17 | 1               | \$41,666.00         | \$83,332.00     | 2.000             | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII  |
| 0641 2 18 | 10              | \$38,404.97         | \$2,112,273.10  | 55.000            | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII   |
| 0641 2 19 | 1               | \$17,436.81         | \$17,436.81     | 1.000             | EA           | N    | PRESTRESSED CONCRETE POLE, F&I, CUSTOM DESIGN   |
| 0641 2 60 | 50              | \$951.80            | \$134,204.15    | 141.000           | EA           | N    | PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE                                   |
| 0641 2 70 | 18              | \$7,288.87          | \$400,887.71    | 55.000            | EA           | N    | PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER                                     |
| 0641 2 80 | 25              | \$10,413.91         | \$1,020,563.28  | 98.000            | EA           | N    | PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30'  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0641 2 80 |                 |                     |                 |                   |              |      | AND GREATER   |
| 0641 3163 | 8               | \$37,326.38         | \$821,180.37    | 22.000            | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'     |
| 0641 3169 | 7               | \$33,331.26         | \$1,433,244.17  | 43.000            | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'     |
| 0641 3175 | 3               | \$34,940.10         | \$489,161.38    | 14.000            | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'     |
| 0641 3180 | 2               | \$36,213.31         | \$325,919.75    | 9.000             | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80'     |
| 0641 3186 | 3               | \$45,513.68         | \$364,109.40    | 8.000             | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'     |
| 0641 3263 | 2               | \$29,951.07         | \$89,853.20     | 3.000             | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'  |
| 0641 3269 | 1               | \$28,359.00         | \$255,231.00    | 9.000             | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 69'  |
| 0641 3275 | 2               | \$31,828.70         | \$95,486.09     | 3.000             | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 75'  |
| 0641 3280 | 1               | \$30,946.50         | \$154,732.50    | 5.000             | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 80'  |
| 0641 3286 | 1               | \$32,405.85         | \$64,811.70     | 2.000             | EA           | N    | CONCRETE CCTV POLE, FURNISH & INSTALL WITH OUT LOWERING DEVICE, 86' |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0641 3700 | 3               | \$5,555.95          | \$27,779.74     | 5.000             | EA           | N    | CONCRETE CCTV POLE, SHALLOW POLE REMOVAL                                  |
| 0641 3800 | 5               | \$8,431.04          | \$295,086.33    | 35.000            | EA           | N    | CONCRETE CCTV POLE, COMPLETE POLE REMOVAL                                 |
| 0643600   | 6               | \$2,277.58          | \$27,331.00     | 12.000            | EA           | N    | STRAIN POLE, WOOD, REMOVE   |
| 0646 1 11 | 146             | \$2,807.86          | \$5,320,900.88  | 1,895.000         | EA           | N    | ALUMINUM SIGNALS POLE, PEDESTAL   |
| 0646 1 12 | 57              | \$2,082.19          | \$533,040.41    | 256.000           | EA           | N    | ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST         |
| 0646 1 40 | 14              | \$2,356.35          | \$129,599.41    | 55.000            | EA           | N    | ALUMINUM SIGNALS POLE, RELOCATE   |
| 0646 1 60 | 119             | \$553.47            | \$390,195.60    | 705.000           | EA           | N    | ALUMINUM SIGNALS POLE, REMOVE   |
| 0646 2112 | 2               | \$8,058.33          | \$24,175.00     | 3.000             | EA           | N    | ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 12'                      |
| 0646 2115 | 2               | \$3,024.14          | \$78,627.72     | 26.000            | EA           | N    | ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 15'                      |
| 0646 2120 | 6               | \$4,058.89          | \$32,471.10     | 8.000             | EA           | N    | ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'                      |
| 0646 2130 | 1               | \$2,415.00          | \$2,415.00      | 1.000             | EA           | N    | ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 30'                      |
| 0646 2400 | 1               | \$3,394.27          | \$3,394.27      | 1.000             | EA           | N    | ALUMINUM POLE- INDEX 695-001, RELOCATE                                    |
| 0646 2600 | 4               | \$2,414.30          | \$12,071.51     | 5.000             | EA           | N    | ALUMINUM POLE- INDEX 695-001, REMOVE                                      |
| 0649 1 14 | 1               | \$55,956.93         | \$223,827.72    | 4.000             | EA           | N    | STEEL STRAIN POLE, F&I, TYPE PS- VII                                      |
| 0649 1 15 | 3               | \$65,380.63         | \$784,567.52    | 12.000            | EA           | N    | STEEL STRAIN POLE, F&I, TYPE PS- VIII                                     |
| 0649 1 17 | 1               | \$48,372.00         | \$193,488.00    | 4.000             | EA           | N    | STEEL STRAIN POLE, F&I, TYPE PS- X  |
| 0649 1 63 | 3               | \$6,761.29          | \$60,851.60     | 9.000             | EA           | N    | STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT |
| 0649 1 65 | 2               | \$11,539.79         | \$57,698.94     | 5.000             | EA           | N    | STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT    |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0649 1104 | 1               | \$134,909.95        | \$269,819.90    | 2.000             | EA           | Y    | STEEL STRAIN POLE, F&I, CUSTOM TYPE, PROJECT 437053-4-52-01 AND -3                 |
| 0649 2150 | 1               | \$89,900.00         | \$89,900.00     | 1.000             | EA           | N    | STEEL CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 50'                       |
| 0649 2260 | 1               | \$64,000.00         | \$192,000.00    | 3.000             | EA           | N    | STEEL CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 60'                    |
| 0649 2500 | 1               | \$161,891.25        | \$323,782.50    | 2.000             | EA           | Y    | STEEL CCTV POLE, FURNISH & INSTALL SPECIAL DESIGN, 100'                            |
| 0649 2605 | 1               | \$13,800.00         | \$13,800.00     | 1.000             | EA           | N    | STEEL CCTV POLE, REMOVE POLE- COMPLETE/DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT |
| 0649 16 5 | 1               | \$26,803.92         | \$26,803.92     | 1.000             | EA           | N    | STEEL MONOTUBE ASSEMBLY, REMOVE, COMPLETE, BOLT ON ATTACHMENT                      |
| 0649 21 1 | 12              | \$70,588.61         | \$1,623,538.05  | 23.000            | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'                       |
| 0649 21 2 | 2               | \$132,994.34        | \$398,983.02    | 3.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 30'-30'                   |
| 0649 21 3 | 22              | \$73,774.28         | \$3,172,293.97  | 43.000            | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'                       |
| 0649 21 4 | 1               | \$73,342.00         | \$73,342.00     | 1.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-30'                   |
| 0649 21 5 | 5               | \$104,728.27        | \$837,826.12    | 8.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'                   |
| 0649 21 6 | 25              | \$80,066.37         | \$3,362,787.48  | 42.000            | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'                       |
| 0649 21 7 | 2               | \$89,000.00         | \$178,000.00    | 2.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-30'                   |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/04/01 to 2024/03/31  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0649 21 8  | 6               | \$118,389.33        | \$710,336.00    | 6.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40' |
| 0649 21 9  | 4               | \$90,765.43         | \$453,827.17    | 5.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50' |
| 0649 21 10 | 38              | \$93,254.94         | \$6,154,826.24  | 66.000            | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'     |
| 0649 21 11 | 4               | \$111,923.62        | \$447,694.49    | 4.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30' |
| 0649 21 12 | 5               | \$103,429.23        | \$517,146.16    | 5.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40' |
| 0649 21 13 | 5               | \$120,042.22        | \$720,253.32    | 6.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50' |
| 0649 21 14 | 2               | \$112,983.50        | \$225,967.00    | 2.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60' |
| 0649 21 15 | 28              | \$94,796.77         | \$5,593,009.33  | 59.000            | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'     |
| 0649 21 17 | 4               | \$156,557.90        | \$626,231.61    | 4.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40' |
| 0649 21 18 | 6               | \$116,226.04        | \$813,582.27    | 7.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50' |
| 0649 21 19 | 6               | \$131,833.34        | \$1,054,666.70  | 8.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60' |
| 0649 21 20 | 1               | \$150,000.00        | \$150,000.00    | 1.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM         |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0649 21 20 |                 |                     |                 |                   |              |      | 70'-70'  |
| 0649 21 21 | 28              | \$103,423.95        | \$6,619,132.99  | 64.000            | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'                           |
| 0649 21 22 | 1               | \$110,758.04        | \$110,758.04    | 1.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM<br>78'-30'                    |
| 0649 21 23 | 1               | \$125,200.00        | \$125,200.00    | 1.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM<br>78'-40'                    |
| 0649 21 24 | 1               | \$235,174.27        | \$235,174.27    | 1.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM<br>78'-50'                    |
| 0649 21 25 | 5               | \$122,748.23        | \$736,489.38    | 6.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM<br>78'-60'                    |
| 0649 21 26 | 7               | \$160,067.13        | \$1,440,604.16  | 9.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM<br>78'-70'                    |
| 0649 21 27 | 2               | \$103,635.50        | \$414,542.00    | 4.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM<br>78'-78'                    |
| 0649 21133 | 1               | \$91,497.00         | \$91,497.00     | 1.000             | EA           | Y    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE 84',<br>PROJECT 419251-1-52-01    |
| 0649 21139 | 1               | \$150,000.00        | \$150,000.00    | 1.000             | EA           | Y    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE 90',<br>PROJECT 446185-1-52-01    |
| 0649 22 15 | 1               | \$72,864.76         | \$72,864.76     | 1.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL ON EXISTING<br>FOUNDATION, SINGLE ARM 70' |
| 0649 23 2  | 1               | \$31,800.00         | \$63,600.00     | 2.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, INSTALL/RELOCATE TO   |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/04/01 to 2024/03/31  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0649 23 2 |                 |                     |                 |                   |              |      | NEW/CONTRACTOR PROVIDED FOUNDATION  |
| 0649 26 1 | 1               | \$5,725.00          | \$17,175.00     | 3.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY- ENTIRE FOUNDATION REMAINS     |
| 0649 26 3 | 23              | \$7,065.77          | \$586,458.64    | 83.000            | EA           | N    | STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT   |
| 0649 26 5 | 15              | \$10,677.94         | \$651,354.60    | 61.000            | EA           | N    | STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT      |
| 0649 26 7 | 1               | \$2,500.00          | \$2,500.00      | 1.000             | EA           | N    | STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS |
| 0650 1 11 | 4               | \$1,660.53          | \$19,926.41     | 12.000            | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY    |
| 0650 1 12 | 1               | \$4,214.84          | \$8,429.68      | 2.000             | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY  |
| 0650 1 13 | 2               | \$1,351.92          | \$25,686.44     | 19.000            | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS |
| 0650 1 14 | 100             | \$1,878.86          | \$3,346,246.79  | 1,781.000         | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY    |
| 0650 1 15 | 6               | \$3,730.93          | \$59,694.92     | 16.000            | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS |
| 0650 1 16 | 63              | \$2,295.03          | \$442,939.92    | 193.000           | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY    |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0650 1 18 | 11              | \$3,268.95          | \$150,371.76    | 46.000            | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY                          |
| 0650 1 19 | 31              | \$3,027.41          | \$293,659.19    | 97.000            | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY                           |
| 0650 1 24 | 4               | \$1,839.37          | \$93,808.00     | 51.000            | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY                   |
| 0650 1 25 | 1               | \$2,216.00          | \$13,296.00     | 6.000             | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE WITH ALUMINUM TOP SECTION, 3 SECTION, 2-4 WAYS |
| 0650 1 26 | 3               | \$2,135.00          | \$12,810.00     | 6.000             | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY                   |
| 0650 1 34 | 8               | \$1,939.53          | \$217,227.52    | 112.000           | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY                              |
| 0650 1 36 | 3               | \$2,270.29          | \$15,892.00     | 7.000             | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY                              |
| 0650 1 38 | 1               | \$2,031.81          | \$6,095.43      | 3.000             | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY                     |
| 0650 1 39 | 1               | \$2,970.00          | \$2,970.00      | 1.000             | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION CLUSTER, 1 WAY                      |
| 0650 1 44 | 5               | \$11,110.66         | \$211,102.49    | 19.000            | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY                               |
| 0650 1 46 | 2               | \$14,329.00         | \$28,658.00     | 2.000             | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 4  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0650 1 46 |                 |                     |                 |                   |              |      | SECTION, 1 WAY   |
| 0650 1 49 | 1               | \$16,500.00         | \$16,500.00     | 1.000             | AS           | N    | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 5 SECTION CLUSTER, 1 WAY                               |
| 0650 1 60 | 50              | \$193.24            | \$136,813.68    | 708.000           | AS           | N    | VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN  |
| 0650 1 70 | 18              | \$1,153.83          | \$128,074.81    | 111.000           | AS           | N    | VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION  |
| 0650 1 80 | 1               | \$698.73            | \$1,397.46      | 2.000             | AS           | N    | VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY EXISTING SIGNAL  |
| 0650 2102 | 8               | \$792.25            | \$114,875.70    | 145.000           | EA           | N    | VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER    |
| 0650 2106 | 1               | \$508.24            | \$1,016.48      | 2.000             | EA           | N    | VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- 12" LED STANDARD MODULE                                   |
| 0650 2108 | 1               | \$555.00            | \$1,110.00      | 2.000             | EA           | N    | VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, ADD SECTION TO EXISTING SIGNAL ASSEMBLY |
| 0650 2109 | 49              | \$705.14            | \$765,777.82    | 1,086.000         | EA           | N    | VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED            |
| 0650 20 2 | 1               | \$1,265.76          | \$48,098.88     | 38.000            | EA           | Y    | VEHICULAR SIGNAL AUXILIARIES, DETECTION CONFIRMATION BEACON ASSEMBLY   |
| 0653 1 11 | 145             | \$1,117.93          | \$2,022,333.02  | 1,809.000         | AS           | N    | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY  |
| 0653 1 12 | 64              | \$2,101.53          | \$460,235.09    | 219.000           | AS           | N    | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS   |
| 0653 1 40 | 2               | \$724.28            | \$1,448.56      | 2.000             | AS           | N    | PEDESTRIAN SIGNAL, RELOCATE  |
| 0653 1 60 | 67              | \$218.20            | \$127,209.00    | 583.000           | AS           | N    | PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0654 1 20 | 2               | \$91,672.71         | \$1,100,072.48  | 12.000            | AS           | N    | MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- SOLAR POWERED, COMPLETE CROSSING                     |
| 0654 2 11 | 5               | \$10,013.06         | \$640,836.00    | 64.000            | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION |
| 0654 2 12 | 4               | \$14,018.96         | \$112,151.66    | 8.000             | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK     |
| 0654 2 15 | 2               | \$4,922.50          | \$39,380.00     | 8.000             | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, MAST ARM MOUNT RRFB SIGN ASSEMBLY  |
| 0654 2 16 | 1               | \$6,555.00          | \$26,220.00     | 4.000             | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, POLE MOUNT RRFB SIGN ASSEMBLY      |
| 0654 2 17 | 2               | \$12,351.67         | \$74,110.00     | 6.000             | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR  |
| 0654 2 18 | 2               | \$17,577.41         | \$87,887.04     | 5.000             | AS           | N    | MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR       |
| 0654 2 21 | 8               | \$10,980.84         | \$296,482.68    | 27.000            | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION  |
| 0654 2 22 | 8               | \$15,591.90         | \$405,389.32    | 26.000            | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0654 2 27 | 2               | \$13,170.82         | \$79,024.90     | 6.000             | AS           | N    | MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- SINGLE DIR ACCESSIBLE DETECTOR |
| 0654 2 28 | 2               | \$19,339.25         | \$154,713.96    | 8.000             | AS           | N    | MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR  |
| 0654 2 40 | 2               | \$11,267.16         | \$56,335.80     | 5.000             | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY                               |
| 0654 2 50 | 1               | \$4,375.00          | \$26,250.00     | 6.000             | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, ADJUST/MODIFY   |
| 0654 2 60 | 3               | \$701.09            | \$7,010.92      | 10.000            | AS           | N    | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY                                 |
| 0654 3 10 | 17              | \$2,223.33          | \$355,732.59    | 160.000           | AS           | N    | MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY                           |
| 0659 1101 | 1               | \$625.00            | \$6,250.00      | 10.000            | EA           | N    | MOUNTING ASSEMBLY, REPAIR/REPLACE/RETRO- FURNISH & INSTALL, MAST ARM MOUNTING ASSEMBLY                               |
| 0660 1101 | 2               | \$597.59            | \$23,306.00     | 39.000            | EA           | N    | LOOP DETECTOR INDUCTIVE, F&I, TYPE 1   |
| 0660 1102 | 1               | \$321.00            | \$1,284.00      | 4.000             | EA           | N    | LOOP DETECTOR INDUCTIVE, F&I, TYPE 2   |
| 0660 1103 | 3               | \$524.80            | \$8,921.64      | 17.000            | EA           | N    | LOOP DETECTOR INDUCTIVE, F&I, TYPE 3   |
| 0660 1104 | 1               | \$450.00            | \$900.00        | 2.000             | EA           | N    | LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4, 2CHANNEL, SOLID STATE, SHELF MOUNTED, TIME DELAY                              |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0660 1105 | 1               | \$438.00            | \$2,190.00      | 5.000             | EA           | N    | LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED    |
| 0660 1109 | 31              | \$395.36            | \$301,656.90    | 763.000           | EA           | N    | LOOP DETECTOR INDUCTIVE, F&I, TYPE 9   |
| 0660 1110 | 31              | \$521.42            | \$117,840.56    | 226.000           | EA           | N    | LOOP DETECTOR INDUCTIVE, F&I, TYPE 10  |
| 0660 1111 | 1               | \$615.00            | \$615.00        | 1.000             | EA           | N    | LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM                            |
| 0660 1112 | 1               | \$345.00            | \$3,450.00      | 10.000            | EA           | N    | LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD                        |
| 0660 1300 | 1               | \$59.00             | \$1,416.00      | 24.000            | EA           | N    | LOOP DETECTOR INDUCTIVE, INSTALL   |
| 0660 1400 | 1               | \$133.00            | \$7,182.00      | 54.000            | EA           | N    | LOOP DETECTOR INDUCTIVE, RELOCATE  |
| 0660 1600 | 13              | \$69.70             | \$17,773.31     | 255.000           | EA           | N    | LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN                             |
| 0660 2101 | 24              | \$1,238.69          | \$349,310.46    | 282.000           | AS           | N    | LOOP ASSEMBLY- F&I, TYPE A   |
| 0660 2102 | 66              | \$1,440.22          | \$2,301,469.54  | 1,598.000         | AS           | N    | LOOP ASSEMBLY, F&I, TYPE B   |
| 0660 2103 | 1               | \$2,270.97          | \$2,270.97      | 1.000             | AS           | N    | LOOP ASSEMBLY, F&I, TYPE C   |
| 0660 2106 | 103             | \$1,971.77          | \$3,434,826.93  | 1,742.000         | AS           | N    | LOOP ASSEMBLY, F&I, TYPE F   |
| 0660 2107 | 1               | \$2,070.00          | \$14,490.00     | 7.000             | AS           | N    | LOOP ASSEMBLY, F&I, TYPE G   |
| 0660 3 11 | 41              | \$9,372.63          | \$2,436,883.89  | 260.000           | EA           | N    | VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT       |
| 0660 3 12 | 40              | \$13,142.82         | \$7,294,264.33  | 555.000           | EA           | N    | VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT |
| 0660 3 41 | 6               | \$1,662.43          | \$11,637.01     | 7.000             | EA           | N    | VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT                |
| 0660 3 42 | 6               | \$1,904.18          | \$13,329.23     | 7.000             | EA           | N    | VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE                          |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0660 3 42 |                 |                     |                 |                   |              |      | GROUND EQUIPMENT  |
| 0660 3 51 | 1               | \$2,100.00          | \$2,100.00      | 1.000             | EA           | N    | VEHICLE DETECTION SYSTEM- MICROWAVE, ADJUST & MODIFY, CABINET EQUIPMENT       |
| 0660 3 52 | 1               | \$3,440.88          | \$3,440.88      | 1.000             | EA           | N    | VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT |
| 0660 3 60 | 6               | \$4,294.09          | \$77,293.68     | 18.000            | EA           | N    | VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM                 |
| 0660 4 11 | 55              | \$16,082.64         | \$4,133,239.75  | 257.000           | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT          |
| 0660 4 12 | 55              | \$7,313.05          | \$3,495,638.38  | 478.000           | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT     |
| 0660 4 41 | 7               | \$1,702.38          | \$40,857.00     | 24.000            | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT                   |
| 0660 4 42 | 6               | \$1,739.00          | \$29,563.00     | 17.000            | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT              |
| 0660 4 51 | 8               | \$1,316.74          | \$30,285.00     | 23.000            | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT              |
| 0660 4 52 | 2               | \$1,128.29          | \$3,384.88      | 3.000             | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT         |
| 0660 4 60 | 15              | \$463.15            | \$82,440.11     | 178.000           | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, REMOVE                                       |
| 0660 4 61 | 1               | \$1,036.00          | \$4,144.00      | 4.000             | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, REMOVE CABINET EQUIPMENT                     |
| 0660 4 62 | 1               | \$855.00            | \$11,115.00     | 13.000            | EA           | N    | VEHICLE DETECTION SYSTEM- VIDEO, REMOVE ABOVE GROUND                          |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0660 4 62 |                 |                     |                 |                   |              |      | EQUIPMENT  |
| 0660 5 11 | 1               | \$15,000.00         | \$75,000.00     | 5.000             | EA           | N    | VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, CABINET EQUIPMENT      |
| 0660 5 12 | 1               | \$7,500.00          | \$157,500.00    | 21.000            | EA           | N    | VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT |
| 0660 5 13 | 1               | \$1,400.00          | \$424,200.00    | 303.000           | EA           | N    | VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, IN-ROAD ELECTRONICS    |
| 0660 6121 | 13              | \$4,122.56          | \$148,412.04    | 36.000            | EA           | N    | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT             |
| 0660 6122 | 14              | \$10,581.85         | \$391,528.52    | 37.000            | EA           | N    | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT        |
| 0660 6421 | 1               | \$620.00            | \$620.00        | 1.000             | EA           | N    | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT                       |
| 0660 6422 | 1               | \$840.00            | \$1,680.00      | 2.000             | EA           | N    | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT                  |
| 0660 6521 | 1               | \$620.00            | \$620.00        | 1.000             | EA           | N    | VEHICLE DETECTION SYSTEM- AVI, ADJUST/MODIFY, BLUETOOTH, CABINET EQUIPMENT                 |
| 0660 6600 | 4               | \$607.23            | \$7,894.00      | 13.000            | EA           | N    | VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM                                      |
| 0660 7 21 | 11              | \$57,211.79         | \$2,460,106.80  | 43.000            | EA           | N    | VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED                |
| 0660 7 22 | 11              | \$60,479.78         | \$2,963,509.38  | 49.000            | EA           | N    | VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR                                    |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0660 7 22 |                 |                     |                 |                   |              |      | MORE LANES, AC POWERED  |
| 0660 7 31 | 1               | \$116,840.06        | \$116,840.06    | 1.000             | EA           | N    | VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, SOLAR POWERED        |
| 0660 7 32 | 2               | \$111,614.77        | \$446,459.07    | 4.000             | EA           | N    | VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, SOLAR POWERED     |
| 0660 7 90 | 1               | \$1,590.00          | \$6,360.00      | 4.000             | EA           | N    | VEHICLE DETECTION SYSTEM- WRONG WAY, REMOVE   |
| 0660 7110 | 1               | \$16,739.65         | \$16,739.65     | 1.000             | EA           | Y    | VEHICLE DETECTION SYSTEM- WRONG WAY, ADJUST   |
| 0660 8 11 | 2               | \$6,714.46          | \$20,143.38     | 3.000             | EA           | N    | TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT      |
| 0660 8 12 | 2               | \$12,506.18         | \$50,024.70     | 4.000             | EA           | N    | TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT |
| 0660 9 11 | 6               | \$25,538.68         | \$204,309.43    | 8.000             | EA           | N    | TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT          |
| 0660 9 12 | 6               | \$11,659.37         | \$174,890.56    | 15.000            | EA           | N    | TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT     |
| 0660 9 31 | 1               | \$2,015.41          | \$2,015.41      | 1.000             | EA           | N    | TRAFFIC DATA DETECTION SYSTEM- VIDEO, INSTALL, CABINET EQUIPMENT                      |
| 0660 9 41 | 1               | \$1,310.00          | \$3,930.00      | 3.000             | EA           | N    | TRAFFIC DATA DETECTION SYSTEM- VIDEO, RELOCATE, CABINET EQUIPMENT                     |
| 0663 1111 | 6               | \$8,555.73          | \$59,890.13     | 7.000             | EA           | N    | SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS              |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0663 1112 | 7               | \$2,649.45          | \$71,535.24     | 27.000            | EA           | N    | SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR                                  |
| 0663 1121 | 14              | \$9,951.72          | \$537,392.87    | 54.000            | EA           | N    | SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS   |
| 0663 1122 | 18              | \$7,791.35          | \$607,724.98    | 78.000            | EA           | N    | SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR                      |
| 0663 1123 | 4               | \$8,925.84          | \$151,739.28    | 17.000            | EA           | N    | SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS           |
| 0663 1131 | 1               | \$9,738.86          | \$9,738.86      | 1.000             | EA           | N    | SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, CABINET ELECTRONICS |
| 0663 1132 | 1               | \$8,933.05          | \$8,933.05      | 1.000             | EA           | N    | SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, DETECTOR            |
| 0663 1400 | 8               | \$2,048.07          | \$26,624.89     | 13.000            | EA           | N    | SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE  |
| 0663 1500 | 2               | \$2,093.54          | \$10,467.68     | 5.000             | EA           | N    | SIGNAL PRIORITY & PREEMPTION SYSTEM, ADJUST/MODIFY   |
| 0663 1600 | 4               | \$459.80            | \$17,012.52     | 37.000            | EA           | N    | SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE  |
| 0665 1 11 | 116             | \$415.36            | \$694,069.14    | 1,671.000         | EA           | N    | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD   |
| 0665 1 12 | 46              | \$2,152.64          | \$2,006,258.33  | 932.000           | EA           | N    | PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE   |
| 0665 1 13 | 1               | \$7,500.00          | \$330,000.00    | 44.000            | EA           | N    | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD BUTTON WITH PASSIVE                           |
| 0665 1 14 | 1               | \$1,949.17          | \$7,796.68      | 4.000             | EA           | N    | PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE BUTTON WITH PASSIVE                         |
| 0665 1 15 | 2               | \$6,989.90          | \$307,555.68    | 44.000            | EA           | N    | PEDESTRIAN DETECTOR, F&I, RETROFIT PASSIVE TO EXISTING   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0665 1 15 |                 |                     |                 |                   |              |      | DETECTOR  |
| 0665 1 40 | 4               | \$421.51            | \$8,430.22      | 20.000            | EA           | N    | PEDESTRIAN DETECTOR, RELOCATE   |
| 0665 1 50 | 10              | \$382.82            | \$15,312.78     | 40.000            | EA           | N    | PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE                             |
| 0665 1 60 | 70              | \$113.12            | \$85,403.46     | 755.000           | EA           | N    | PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN                            |
| 0665 1902 | 1               | \$2,669.76          | \$101,450.88    | 38.000            | EA           | Y    | PEDESTRIAN DETECTOR, FURNISH & INSTALL, PEDESTRIAN DISPLAY                      |
| 0670 4 1  | 3               | \$7,299.12          | \$21,897.36     | 3.000             | AS           | N    | INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL              |
| 0670 5110 | 34              | \$48,059.91         | \$3,844,792.56  | 80.000            | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA  |
| 0670 5111 | 31              | \$45,081.06         | \$3,651,566.21  | 81.000            | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION                            |
| 0670 5112 | 14              | \$45,504.58         | \$1,092,109.87  | 24.000            | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION                            |
| 0670 5140 | 14              | \$50,177.95         | \$1,756,228.30  | 35.000            | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070                       |
| 0670 5141 | 3               | \$40,575.97         | \$1,217,279.01  | 30.000            | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION        |
| 0670 5300 | 1               | \$5,976.94          | \$5,976.94      | 1.000             | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, INSTALL  |
| 0670 5500 | 6               | \$9,309.73          | \$55,858.39     | 6.000             | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET                   |
| 0670 5600 | 69              | \$1,459.71          | \$235,013.11    | 161.000           | AS           | N    | TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET                     |
| 0671 2 11 | 8               | \$13,734.30         | \$274,686.01    | 20.000            | EA           | N    | TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA               |
| 0671 2 14 | 2               | \$32,986.24         | \$230,903.70    | 7.000             | EA           | N    | TRAFFIC CONTROLLER WITHOUT CABINET, FURNISH & INSTALL IN EXISTING CABINET, 2070 |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0671 2 40 | 35              | \$5,220.98          | \$699,611.90    | 134.000           | EA           | N    | TRAFFIC CONTROLLER, MODIFY   |
| 0671 2 50 | 2               | \$1,038.86          | \$14,544.00     | 14.000            | EA           | N    | TRAFFIC CONTROLLER, RELOCATE- WITHOUT CABINET  |
| 0671 2 60 | 8               | \$436.37            | \$6,109.24      | 14.000            | EA           | N    | TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN  |
| 0676 1116 | 2               | \$36,852.00         | \$73,704.00     | 2.000             | EA           | N    | TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE6, 44" W X 52" H X 24" D |
| 0676 1153 | 2               | \$50,350.69         | \$352,454.81    | 7.000             | EA           | N    | TRAFFIC SIGNAL CABINET, FURNISH & INSTALL WITH POLYMER CONCRETE CABINET BASE                               |
| 0676 1500 | 22              | \$3,046.31          | \$359,464.45    | 118.000           | EA           | N    | TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY   |
| 0676 1600 | 5               | \$1,009.56          | \$18,172.00     | 18.000            | EA           | N    | TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE  |
| 0676 2111 | 2               | \$9,361.44          | \$28,084.32     | 3.000             | EA           | N    | ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D                                     |
| 0676 2112 | 1               | \$16,421.15         | \$16,421.15     | 1.000             | EA           | N    | ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336S, 24" W X 46" H X 22" D                                    |
| 0676 2121 | 1               | \$8,960.00          | \$8,960.00      | 1.000             | EA           | N    | ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336, 24" W X 36" H X 20" D                      |
| 0676 2122 | 16              | \$8,517.28          | \$1,277,591.38  | 150.000           | EA           | N    | ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D                     |
| 0676 2131 | 1               | \$17,366.40         | \$138,931.20    | 8.000             | EA           | N    | ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336, 24" W X 36" H X 20" D                                     |
| 0676 2132 | 1               | \$11,056.41         | \$33,169.23     | 3.000             | EA           | N    | ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336S, 24" W X 46" H X 22" D                                    |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0676 2142 | 3               | \$9,893.52          | \$39,574.06     | 4.000             | EA           | N    | ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D         |
| 0676 2143 | 18              | \$11,753.02         | \$1,422,114.83  | 121.000           | EA           | N    | ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D                         |
| 0676 2146 | 1               | \$14,737.25         | \$515,803.75    | 35.000            | EA           | N    | ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 340 66" H x 44" W x 26" D           |
| 0676 2147 | 2               | \$15,497.91         | \$92,987.44     | 6.000             | EA           | N    | ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D          |
| 0676 2300 | 1               | \$5,801.45          | \$46,411.61     | 8.000             | EA           | N    | ITS CABINET, INSTALL   |
| 0676 2400 | 4               | \$3,349.69          | \$23,447.84     | 7.000             | EA           | N    | ITS CABINET, RELOCATE  |
| 0676 2500 | 11              | \$2,237.10          | \$98,432.48     | 44.000            | EA           | N    | ITS CABINET- ADJUST/MODIFY   |
| 0676 2600 | 12              | \$779.86            | \$42,112.45     | 54.000            | EA           | N    | ITS CABINET- REMOVE  |
| 0676 3 10 | 12              | \$2,164.43          | \$62,768.46     | 29.000            | EA           | N    | SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D                  |
| 0676 3 30 | 1               | \$2,900.00          | \$2,900.00      | 1.000             | EA           | N    | SMALL EQUIPMENT ENCLOSURE, INSTALL, >10" W x 13" H x 11" D                                     |
| 0676 3 60 | 1               | \$1,907.85          | \$3,815.70      | 2.000             | EA           | N    | SMALL EQUIPMENT ENCLOSURE, REMOVE- POST/CABINET TO REMAIN                                      |
| 0678 1100 | 1               | \$87,905.00         | \$87,905.00     | 1.000             | LS           | Y    | CONTROLLER ACCESSORIES, AUTOMATED TRAFFIC SIGNAL PERFORMANCE MEASURES SYSTEM, CENTRAL SOFTWARE |
| 0678 1102 | 4               | \$3,490.90          | \$27,927.20     | 8.000             | EA           | N    | CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR           |
| 0678 1104 | 4               | \$1,129.57          | \$18,073.04     | 16.000            | EA           | N    | CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0678 1104 |                 |                     |                 |                   |              |      | INSTALL, LOAD SWITCH  |
| 0678 1107 | 1               | \$6,400.00          | \$38,400.00     | 6.000             | EA           | N    | CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, TYPE 1 TIME SWITCH                         |
| 0680 1112 | 2               | \$20,666.21         | \$144,663.50    | 7.000             | EA           | N    | SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT      |
| 0680 1113 | 1               | \$1,140.00          | \$2,280.00      | 2.000             | EA           | N    | SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT |
| 0680 1402 | 2               | \$1,747.52          | \$13,980.16     | 8.000             | EA           | N    | SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYSTEM, CABINET EQUIPMENT                     |
| 0680 1403 | 1               | \$1,720.04          | \$27,520.64     | 16.000            | EA           | N    | SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYS, ABOVE GROUND EQUIPMENT                   |
| 0680 1600 | 2               | \$3,547.68          | \$67,406.00     | 19.000            | EA           | N    | SYSTEM CONTROL EQUIPMENT, REMOVE COMPLETE SYSTEM  |
| 0682 1111 | 2               | \$9,542.47          | \$19,084.93     | 2.000             | EA           | N    | ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, ANALOG- STANDARD DEFINITION                       |
| 0682 1112 | 2               | \$8,147.38          | \$40,736.91     | 5.000             | EA           | N    | ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, STANDARD DEFINITION                               |
| 0682 1113 | 40              | \$8,172.88          | \$653,830.20    | 80.000            | EA           | N    | ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION                               |
| 0682 1123 | 3               | \$10,380.53         | \$62,283.19     | 6.000             | EA           | N    | ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION                          |
| 0682 1133 | 35              | \$7,198.88          | \$1,346,191.15  | 187.000           | EA           | N    | ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP,   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0682 1133 |                 |                     |                 |                   |              |      | HIGH DEFINITION  |
| 0682 1300 | 1               | \$2,150.00          | \$8,600.00      | 4.000             | EA           | N    | ITS CCTV CAMERA, INSTALL   |
| 0682 1400 | 10              | \$1,989.44          | \$31,831.05     | 16.000            | EA           | N    | ITS CCTV CAMERA, RELOCATE  |
| 0682 1500 | 3               | \$1,457.37          | \$4,372.11      | 3.000             | EA           | N    | ITS CCTV CAMERA, ADJUST/MODIFY   |
| 0682 1600 | 12              | \$509.66            | \$15,289.70     | 30.000            | EA           | N    | ITS CCTV CAMERA, REMOVE & DISPOSAL   |
| 0682 1900 | 1               | \$1,705.00          | \$3,410.00      | 2.000             | EA           | N    | ITS CCTV CAMERA, DIAGNOSTIC AND MISCELLANEOUS REPAIR                           |
| 0682 2 11 | 1               | \$38,512.00         | \$38,512.00     | 1.000             | EA           | N    | VIDEO DISPLAY EQUIPMENT, FURNISH & INSTALL, VIDEO DISPLAY CONTROL SYSTEM       |
| 0682 2 12 | 1               | \$47,740.00         | \$95,480.00     | 2.000             | EA           | N    | VIDEO DISPLAY EQUIPMENT, FURNISH & INSTALL, VIDEO WALL DISPLAY                 |
| 0682100 4 | 1               | \$119,745.00        | \$1,077,705.00  | 9.000             | EA           | Y    | VIDEO EQUIPMENT, VIDEO ANALYTICS SYSTEM  |
| 0684 1 1  | 83              | \$5,827.91          | \$2,873,157.22  | 493.000           | EA           | N    | MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL                               |
| 0684 1 3  | 1               | \$287.38            | \$574.76        | 2.000             | EA           | N    | MANAGED FIELD ETHERNET SWITCH, INSTALL   |
| 0684 1 4  | 5               | \$979.48            | \$17,630.66     | 18.000            | EA           | N    | MANAGED FIELD ETHERNET SWITCH, RELOCATE  |
| 0684 1 5  | 3               | \$1,103.83          | \$13,245.90     | 12.000            | EA           | N    | MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY                                 |
| 0684 1 6  | 8               | \$292.18            | \$7,888.78      | 27.000            | EA           | N    | MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN                       |
| 0684 1 10 | 3               | \$8,227.00          | \$32,908.00     | 4.000             | EA           | N    | MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL                      |
| 0684 1 11 | 3               | \$5,615.06          | \$95,456.00     | 17.000            | EA           | N    | MANAGED MULTILAYER ETHERNET SWITCH, FURNISH & INSTALL                          |
| 0684 2 1  | 8               | \$1,010.81          | \$108,157.04    | 107.000           | EA           | N    | DEVICE SERVER, FURNISH & INSTALL   |
| 0684 3 11 | 1               | \$4,540.00          | \$4,540.00      | 1.000             | EA           | N    | DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER |
| 0684 5 1  | 15              | \$1,370.63          | \$93,202.89     | 68.000            | EA           | N    | MEDIA CONVERTER, FURNISH & INSTALL   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0684 6 11  | 6               | \$3,925.94          | \$82,444.78     | 21.000            | EA           | N    | WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT                   |
| 0684 6 12  | 13              | \$8,717.90          | \$191,793.79    | 22.000            | EA           | N    | WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT                |
| 0684 6 13  | 1               | \$4,098.60          | \$12,295.80     | 3.000             | EA           | N    | WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL SERIAL DATA UNIT                        |
| 0684 6 40  | 5               | \$2,998.20          | \$17,989.17     | 6.000             | EA           | N    | WIRELESS COMMUNICATION DEVICE, RELOCATE  |
| 0684 6 60  | 2               | \$435.00            | \$1,305.00      | 3.000             | EA           | N    | WIRELESS COMMUNICATION DEVICE, REMOVE  |
| 0684 90101 | 3               | \$14,078.60         | \$366,043.72    | 26.000            | EA           | N    | NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, LAYER 3                                     |
| 0684 90102 | 16              | \$2,572.97          | \$113,210.74    | 44.000            | EA           | N    | NETWORK DEVICE, CELLULAR MODEM   |
| 0685 1 11  | 35              | \$5,782.08          | \$838,401.13    | 145.000           | EA           | N    | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE                      |
| 0685 1 12  | 12              | \$7,502.08          | \$1,380,382.93  | 184.000           | EA           | N    | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION              |
| 0685 1 13  | 38              | \$14,507.26         | \$1,407,204.35  | 97.000            | EA           | N    | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET         |
| 0685 1 14  | 14              | \$13,348.39         | \$507,239.00    | 38.000            | EA           | N    | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET |
| 0685 1 60  | 3               | \$621.14            | \$3,726.84      | 6.000             | EA           | N    | UNINTERRUPTIBLE POWER SUPPLY, REMOVE- POLE/CABINET REMAINS                               |
| 0685 2 1   | 42              | \$1,259.74          | \$495,078.32    | 393.000           | EA           | N    | REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL                                  |
| 0695 1 1   | 76              | \$2,773.94          | \$1,481,284.30  | 534.000           | EA           | N    | TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH &                             |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0695 1 1  |                 |                     |                 |                   |              |      | INSTALL   |
| 0695 3 11 | 3               | \$9,816.39          | \$58,898.36     | 6.000             | AS           | N    | TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION |
| 0695 5 1  | 2               | \$5,966.47          | \$11,932.94     | 2.000             | EA           | N    | TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL   |
| 0695 6 11 | 3               | \$1,152.86          | \$32,280.00     | 28.000            | EA           | N    | TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP                            |
| 0695 6 12 | 74              | \$2,269.92          | \$1,205,327.26  | 531.000           | EA           | N    | TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS                           |
| 0695 7131 | 1               | \$12,000.00         | \$12,000.00     | 1.000             | EA           | N    | TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT                                |
| 0695 7132 | 21              | \$9,338.02          | \$308,154.76    | 33.000            | EA           | N    | TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT                            |
| 0695 7143 | 1               | \$3,536.78          | \$3,536.78      | 1.000             | EA           | N    | TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, POLEMOUNT                                 |
| 0695 7162 | 12              | \$7,487.94          | \$112,319.13    | 15.000            | EA           | N    | TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT                             |
| 0695 7600 | 28              | \$1,029.85          | \$55,612.16     | 54.000            | EA           | N    | TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET  |
| 0695 8 11 | 2               | \$3,240.00          | \$6,480.00      | 2.000             | EA           | N    | TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL  |
| 0695 9 12 | 1               | \$3,800.00          | \$60,800.00     | 16.000            | EA           | N    | TRAFFIC MONITORING SITE WEIGH- IN- MOTION ELECTRONIC SENSOR, FURNISH & INSTALL                        |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700 1 11 | 213             | \$506.33            | \$5,214,180.95  | 10,298.000        | AS           | N    | SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF   |
| 0700 1 12 | 160             | \$1,757.10          | \$4,665,109.96  | 2,655.000         | AS           | N    | SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF  |
| 0700 1 13 | 94              | \$2,256.88          | \$1,022,365.26  | 453.000           | AS           | N    | SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF  |
| 0700 1 14 | 30              | \$2,680.68          | \$152,798.55    | 57.000            | AS           | N    | SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF  |
| 0700 1 21 | 10              | \$3,381.77          | \$202,906.00    | 60.000            | AS           | N    | SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF                                     |
| 0700 1 22 | 6               | \$2,833.72          | \$102,013.78    | 36.000            | AS           | N    | SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF                                       |
| 0700 1 25 | 1               | \$3,501.75          | \$3,501.75      | 1.000             | AS           | N    | SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/0700-013, 21-30 SF SHEETING AREA FOR BACK TO BACK SIGNS |
| 0700 1 31 | 11              | \$5,713.53          | \$451,368.92    | 79.000            | AS           | N    | SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF                                     |
| 0700 1 32 | 5               | \$2,844.97          | \$68,279.30     | 24.000            | AS           | N    | SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF  |
| 0700 1 33 | 4               | \$4,117.05          | \$20,585.26     | 5.000             | AS           | N    | SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF  |
| 0700 1 40 | 1               | \$245.00            | \$245.00        | 1.000             | AS           | N    | SINGLE POST SIGN, INSTALL   |
| 0700 1 50 | 129             | \$289.25            | \$210,862.37    | 729.000           | AS           | N    | SINGLE POST SIGN, RELOCATE  |
| 0700 1 60 | 209             | \$60.39             | \$452,901.04    | 7,500.000         | AS           | N    | SINGLE POST SIGN, REMOVE  |
| 0700 1 74 | 1               | \$3,500.00          | \$3,500.00      | 1.000             | AS           | N    | SINGLE POST SIGN, F&I CUSTOM, 31+ SF  |
| 0700 1111 | 37              | \$524.55            | \$1,081,619.78  | 2,062.000         | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF                                   |
| 0700 1112 | 31              | \$2,048.86          | \$870,766.10    | 425.000           | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT,   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 1112 |                 |                     |                 |                   |              |      | 12.0-20.0 SF   |
| 0700 1113 | 17              | \$2,310.58          | \$224,126.08    | 97.000            | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF   |
| 0700 1211 | 5               | \$2,819.06          | \$121,219.50    | 43.000            | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF                                   |
| 0700 1212 | 1               | \$2,581.00          | \$2,581.00      | 1.000             | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 12.0-20.0 SF                                      |
| 0700 1213 | 1               | \$2,930.00          | \$2,930.00      | 1.000             | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 20.1-30.0 SF SHEETING AREA FOR BACK TO BACK SIGNS |
| 0700 1311 | 3               | \$2,761.48          | \$71,798.52     | 26.000            | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF                                  |
| 0700 1312 | 1               | \$2,885.00          | \$2,885.00      | 1.000             | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 12.0-20.0 SF                                     |
| 0700 1500 | 19              | \$307.17            | \$26,109.39     | 85.000            | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE   |
| 0700 1600 | 37              | \$65.23             | \$106,527.77    | 1,633.000         | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE   |
| 0700 1912 | 1               | \$6,300.00          | \$6,300.00      | 1.000             | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 12.0-20.0 SF                                |
| 0700 1913 | 1               | \$4,599.59          | \$13,798.77     | 3.000             | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF                                |
| 0700 1914 | 2               | \$4,190.25          | \$8,380.50      | 2.000             | EA           | N    | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 30.1+ SF                                    |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700 2 11 | 6               | \$4,735.16          | \$66,292.28     | 14.000            | AS           | N    | MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF                       |
| 0700 2 12 | 24              | \$5,055.79          | \$217,398.93    | 43.000            | AS           | N    | MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF                          |
| 0700 2 13 | 37              | \$6,274.59          | \$690,204.91    | 110.000           | AS           | N    | MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF                          |
| 0700 2 14 | 46              | \$7,576.09          | \$893,978.08    | 118.000           | AS           | N    | MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF                          |
| 0700 2 15 | 30              | \$9,803.84          | \$705,876.13    | 72.000            | AS           | N    | MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF                         |
| 0700 2 16 | 17              | \$14,249.25         | \$726,711.70    | 51.000            | AS           | N    | MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF                        |
| 0700 2 17 | 9               | \$24,805.23         | \$520,909.82    | 21.000            | AS           | N    | MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF                        |
| 0700 2 18 | 4               | \$25,470.14         | \$101,880.55    | 4.000             | AS           | N    | MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF                        |
| 0700 2 19 | 1               | \$53,000.00         | \$53,000.00     | 1.000             | AS           | N    | MULTI- POST SIGN, F&I GROUND MOUNT, 401-500 SF                        |
| 0700 2 40 | 1               | \$4,347.00          | \$4,347.00      | 1.000             | AS           | N    | MULTI- POST SIGN, INSTALL   |
| 0700 2 50 | 17              | \$6,996.36          | \$202,894.57    | 29.000            | AS           | N    | MULTI- POST SIGN, GROUND MOUNT, RELOCATE                              |
| 0700 2 60 | 79              | \$1,081.52          | \$400,161.34    | 370.000           | AS           | N    | MULTI- POST SIGN, REMOVE  |
| 0700 2112 | 4               | \$7,260.91          | \$58,087.30     | 8.000             | EA           | N    | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT,<br>12.0-20.0 SF  |
| 0700 2113 | 6               | \$6,923.19          | \$159,233.38    | 23.000            | EA           | N    | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT,<br>20.1-30.0 SF  |
| 0700 2114 | 10              | \$10,877.30         | \$402,460.27    | 37.000            | EA           | N    | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT,<br>30.1-50.0 SF  |
| 0700 2115 | 7               | \$14,674.66         | \$264,143.86    | 18.000            | EA           | N    | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT,<br>50.1-100.0 SF |
| 0700 2116 | 2               | \$35,228.99         | \$70,457.97     | 2.000             | EA           | N    | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT,                  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700 2116 |                 |                     |                 |                   |              |      | 100.1-200.0 SF  |
| 0700 2500 | 1               | \$13,300.49         | \$13,300.49     | 1.000             | EA           | N    | MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE               |
| 0700 2600 | 12              | \$1,932.07          | \$139,108.71    | 72.000            | EA           | N    | MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE                 |
| 0700 3101 | 85              | \$266.10            | \$230,445.26    | 866.000           | EA           | N    | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF   |
| 0700 3102 | 20              | \$520.58            | \$60,907.98     | 117.000           | EA           | N    | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF      |
| 0700 3103 | 10              | \$960.50            | \$37,459.69     | 39.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF      |
| 0700 3104 | 9               | \$1,503.33          | \$31,569.89     | 21.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF      |
| 0700 3105 | 1               | \$2,100.00          | \$10,500.00     | 5.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF     |
| 0700 3106 | 1               | \$4,150.00          | \$24,900.00     | 6.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF    |
| 0700 3107 | 1               | \$7,650.00          | \$15,300.00     | 2.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF    |
| 0700 3201 | 90              | \$1,043.49          | \$523,830.89    | 502.000           | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF |
| 0700 3202 | 27              | \$1,453.25          | \$170,030.28    | 117.000           | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF    |
| 0700 3203 | 9               | \$1,744.55          | \$95,950.02     | 55.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF    |
| 0700 3204 | 9               | \$3,096.16          | \$74,307.72     | 24.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF    |
| 0700 3205 | 11              | \$4,970.75          | \$288,303.50    | 58.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF   |
| 0700 3206 | 18              | \$6,950.37          | \$820,143.39    | 118.000           | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF  |
| 0700 3207 | 13              | \$9,188.48          | \$661,570.84    | 72.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF  |
| 0700 3208 | 6               | \$12,357.81         | \$358,376.47    | 29.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF  |
| 0700 3209 | 6               | \$16,589.67         | \$348,383.16    | 21.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF  |
| 0700 3210 | 1               | \$16,767.00         | \$33,534.00     | 2.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF  |
| 0700 3211 | 3               | \$21,720.37         | \$325,805.61    | 15.000            | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 3211 |                 |                     |                 |                   |              |      | GREATER  |
| 0700 3252 | 1               | \$17,089.00         | \$34,178.00     | 2.000             | EA           | Y    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF WITH LIGHTING, PROJECT 428358-4-52-01  |
| 0700 3253 | 1               | \$19,262.50         | \$57,787.50     | 3.000             | EA           | Y    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING, PROJECT 428358-4-52-01 |
| 0700 3254 | 1               | \$18,800.00         | \$18,800.00     | 1.000             | EA           | Y    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF WITH LIGHTING, PROJECT 448915-1-52-01 |
| 0700 3293 | 1               | \$17,089.00         | \$51,267.00     | 3.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF WITH LIGHTING                          |
| 0700 3294 | 1               | \$19,262.50         | \$154,100.00    | 8.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING                         |
| 0700 3295 | 1               | \$20,194.00         | \$40,388.00     | 2.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF WITH LIGHTING                         |
| 0700 3296 | 1               | \$23,736.00         | \$23,736.00     | 1.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF WITH LIGHTING                         |
| 0700 3298 | 1               | \$32,357.74         | \$32,357.74     | 1.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF WITH LIGHTING                         |
| 0700 3301 | 2               | \$867.50            | \$3,470.00      | 4.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF        |
| 0700 3302 | 1               | \$1,300.00          | \$2,600.00      | 2.000             | EA           | N    | SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF           |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/04/01 to 2024/03/31  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description                                 |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700 3401 | 6               | \$610.55            | \$21,979.75     | 36.000            | EA           | N    | SIGN PANEL, INSTALL, UP TO 12 SF            |
| 0700 3402 | 2               | \$466.31            | \$3,730.46      | 8.000             | EA           | N    | SIGN PANEL, INSTALL, 12-20 SF               |
| 0700 3406 | 1               | \$1,826.64          | \$1,826.64      | 1.000             | EA           | N    | SIGN PANEL, INSTALL, 101-200 SF             |
| 0700 3501 | 60              | \$142.32            | \$125,529.50    | 882.000           | EA           | N    | SIGN PANEL, RELOCATE, UP TO 12 SF           |
| 0700 3502 | 3               | \$479.29            | \$4,313.57      | 9.000             | EA           | N    | SIGN PANEL, RELOCATE, 12-20 SF              |
| 0700 3504 | 1               | \$624.27            | \$624.27        | 1.000             | EA           | N    | SIGN PANEL, RELOCATE, 31-50 SF              |
| 0700 3505 | 3               | \$1,810.50          | \$10,863.00     | 6.000             | EA           | N    | SIGN PANEL, RELOCATE, 51-100 SF             |
| 0700 3506 | 1               | \$2,242.50          | \$6,727.50      | 3.000             | EA           | N    | SIGN PANEL, RELOCATE, 101-200 SF            |
| 0700 3507 | 2               | \$2,595.54          | \$10,382.17     | 4.000             | EA           | N    | SIGN PANEL, RELOCATE, 201-300 SF            |
| 0700 3508 | 1               | \$2,400.00          | \$4,800.00      | 2.000             | EA           | N    | SIGN PANEL, RELOCATE, 301-400 SF            |
| 0700 3601 | 110             | \$88.37             | \$106,841.94    | 1,209.000         | EA           | N    | SIGN PANEL, REMOVE, UP TO 12 SF             |
| 0700 3602 | 29              | \$115.23            | \$23,737.65     | 206.000           | EA           | N    | SIGN PANEL, REMOVE, 12-20 SF                |
| 0700 3603 | 17              | \$149.85            | \$10,489.53     | 70.000            | EA           | N    | SIGN PANEL, REMOVE, 21-30 SF                |
| 0700 3604 | 14              | \$185.55            | \$6,123.25      | 33.000            | EA           | N    | SIGN PANEL, REMOVE, 31-50 SF                |
| 0700 3605 | 8               | \$876.85            | \$18,413.78     | 21.000            | EA           | N    | SIGN PANEL, REMOVE, 51-100 SF               |
| 0700 3606 | 14              | \$1,327.22          | \$65,033.64     | 49.000            | EA           | N    | SIGN PANEL, REMOVE, 101-200 SF              |
| 0700 3607 | 9               | \$1,602.49          | \$48,074.84     | 30.000            | EA           | N    | SIGN PANEL, REMOVE, 201-300 SF              |
| 0700 3608 | 4               | \$1,731.51          | \$15,583.55     | 9.000             | EA           | N    | SIGN PANEL, REMOVE, 301-400 SF              |
| 0700 3609 | 4               | \$2,538.35          | \$10,153.40     | 4.000             | EA           | N    | SIGN PANEL, REMOVE, 401-500 SF              |
| 0700 3611 | 4               | \$3,798.73          | \$30,389.80     | 8.000             | EA           | N    | SIGN PANEL, REMOVE, 601 SF AND GREATER      |
| 0700 3625 | 3               | \$1,706.20          | \$25,593.00     | 15.000            | EA           | N    | SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700 3626 | 7               | \$2,130.05          | \$166,143.60    | 78.000            | EA           | N    | SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING                                  |
| 0700 3627 | 5               | \$2,547.02          | \$112,069.00    | 44.000            | EA           | N    | SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING                            |
| 0700 3628 | 5               | \$2,764.03          | \$41,460.50     | 15.000            | EA           | N    | SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING                            |
| 0700 3629 | 1               | \$4,968.00          | \$19,872.00     | 4.000             | EA           | N    | SIGN PANEL, REMOVE PANEL, 401-500 SF WITH LIGHTING                            |
| 0700 3631 | 1               | \$5,589.00          | \$16,767.00     | 3.000             | EA           | N    | SIGN PANEL, REMOVE PANEL, 601 SF AND GREATER WITH LIGHTING                    |
| 0700 4111 | 2               | \$142,443.33        | \$427,330.00    | 3.000             | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER,<br>UP TO 20 FT |
| 0700 4112 | 1               | \$120,750.00        | \$120,750.00    | 1.000             | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER,<br>21-30 FT    |
| 0700 4113 | 5               | \$157,739.55        | \$2,839,311.96  | 18.000            | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER,<br>31-40 FT    |
| 0700 4114 | 8               | \$176,161.38        | \$4,404,034.39  | 25.000            | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER,<br>41-50 FT    |
| 0700 4125 | 4               | \$337,518.43        | \$8,775,479.30  | 26.000            | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN,<br>51-100 FT         |
| 0700 4126 | 3               | \$441,446.15        | \$5,738,800.00  | 13.000            | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN,<br>101-150 FT        |
| 0700 4127 | 3               | \$510,701.60        | \$2,553,508.00  | 5.000             | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN,<br>151-200 FT        |
| 0700 4611 | 7               | \$14,221.79         | \$440,875.36    | 31.000            | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION<br>REMOVAL, CANTILEVER     |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 4612 | 4               | \$21,516.20         | \$107,581.00    | 5.000             | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER        |
| 0700 4621 | 4               | \$32,852.89         | \$1,084,145.47  | 33.000            | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN           |
| 0700 4622 | 2               | \$44,850.00         | \$448,500.00    | 10.000            | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, SPAN              |
| 0700 4640 | 3               | \$9,791.12          | \$88,120.08     | 9.000             | EA           | N    | OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT                        |
| 0700 5 21 | 20              | \$5,691.26          | \$478,065.60    | 84.000            | EA           | N    | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF |
| 0700 5 22 | 85              | \$5,900.70          | \$3,457,811.49  | 586.000           | EA           | N    | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF   |
| 0700 5 50 | 6               | \$4,175.43          | \$79,333.20     | 19.000            | EA           | N    | INTERNALLY ILLUMINATED SIGN, RELOCATE                                      |
| 0700 5 60 | 18              | \$436.64            | \$69,425.33     | 159.000           | EA           | N    | INTERNALLY ILLUMINATED SIGN, REMOVE  |
| 0700 6 11 | 4               | \$8,382.89          | \$209,572.15    | 25.000            | AS           | Y    | HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF                |
| 0700 6 12 | 1               | \$7,200.00          | \$57,600.00     | 8.000             | AS           | Y    | HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, 12-20 SF                   |
| 0700 6 21 | 2               | \$10,191.79         | \$163,068.64    | 16.000            | AS           | Y    | HIGHLIGHTED SIGN, F&I GROUND MOUNT- SOLAR POWERED, UP TO 12 SF             |
| 0700 6 50 | 1               | \$534.32            | \$534.32        | 1.000             | AS           | Y    | HIGHLIGHTED SIGN, RELOCATE   |
| 0700 6 60 | 1               | \$568.86            | \$1,137.72      | 2.000             | AS           | Y    | HIGHLIGHTED SIGN, REMOVE   |
| 0700 6200 | 1               | \$8,880.32          | \$35,521.28     | 4.000             | AS           | Y    | HIGHLIGHTED SIGN, F&I BRIDGE MOUNT- AC POWERED, UP TO 12 SF                |
| 0700 7132 | 1               | \$38,449.48         | \$922,787.60    | 24.000            | EA           | N    | EMBEDDED DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS,                |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item      | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700 7132 |                 |                     |                 |                   |              |      | FULL COLOR, 12-20 SF  |
| 0700 7500 | 1               | \$4,182.20          | \$8,364.40      | 2.000             | EA           | N    | EMBEDDED DYNAMIC MESSAGE SIGN, RELOCATE   |
| 0700 7600 | 1               | \$2,875.00          | \$57,500.00     | 20.000            | EA           | N    | EMBEDDED DYNAMIC MESSAGE SIGN, REMOVE   |
| 0700 8134 | 1               | \$73,691.34         | \$1,031,678.80  | 14.000            | EA           | N    | FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 31-50 SF      |
| 0700 8135 | 2               | \$94,429.21         | \$1,322,008.92  | 14.000            | EA           | N    | FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF     |
| 0700 8136 | 3               | \$122,567.80        | \$367,703.40    | 3.000             | EA           | N    | FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF       |
| 0700 8235 | 2               | \$110,703.73        | \$664,222.40    | 6.000             | EA           | N    | FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 51-100 SF  |
| 0700 8236 | 1               | \$143,336.73        | \$143,336.73    | 1.000             | EA           | N    | FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 101-200 SF |
| 0700 8500 | 2               | \$6,925.65          | \$20,776.94     | 3.000             | EA           | N    | FRONT ACCESS DYNAMIC MESSAGE SIGN, RELOCATE   |
| 0700 8600 | 4               | \$6,333.71          | \$76,004.57     | 12.000            | EA           | N    | FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE   |
| 0700 9137 | 5               | \$144,642.91        | \$3,471,429.94  | 24.000            | EA           | N    | WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF          |
| 0700 9237 | 1               | \$25,000.00         | \$50,000.00     | 2.000             | EA           | N    | WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 201-300 SF      |
| 0700 9500 | 1               | \$32,000.00         | \$32,000.00     | 1.000             | EA           | N    | WALK-IN DYNAMIC MESSAGE SIGN, RELOCATE  |
| 0700 9600 | 4               | \$5,455.23          | \$81,828.50     | 15.000            | EA           | N    | WALK-IN DYNAMIC MESSAGE SIGN, REMOVE  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 10115 | 2               | \$247,725.00        | \$990,900.00    | 4.000             | EA           | N    | DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT  |
| 0700 10122 | 2               | \$112,274.49        | \$336,823.46    | 3.000             | EA           | N    | DMS SUPPORT STRUCTURE, CANTILEVER, 21-30 FT  |
| 0700 10123 | 4               | \$143,330.60        | \$2,006,628.33  | 14.000            | EA           | N    | DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT  |
| 0700 10124 | 4               | \$183,137.71        | \$1,831,377.08  | 10.000            | EA           | N    | DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT  |
| 0700 10140 | 1               | \$15,904.40         | \$63,617.60     | 4.000             | EA           | N    | DMS SUPPORT STRUCTURE, FURNISH & INSTALL, MULTI-POST   |
| 0700 10400 | 1               | \$50,379.00         | \$50,379.00     | 1.000             | EA           | N    | DMS SUPPORT STRUCTURE, RELOCATE  |
| 0700 10600 | 5               | \$16,620.00         | \$182,820.00    | 11.000            | EA           | N    | DMS SUPPORT STRUCTURE, REMOVE  |
| 0700 11122 | 1               | \$19,414.41         | \$135,900.87    | 7.000             | AS           | Y    | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC REGULATORY SIGN, 12-20 SF      |
| 0700 11142 | 1               | \$35,666.36         | \$71,332.72     | 2.000             | AS           | Y    | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECT WARNING W/FLASHING BEACON, 12-20 SF |
| 0700 11191 | 5               | \$6,090.44          | \$60,904.36     | 10.000            | AS           | Y    | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF               |
| 0700 11199 | 1               | \$8,217.68          | \$16,435.36     | 2.000             | AS           | Y    | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, 12-16 SF                  |
| 0700 11213 | 1               | \$15,500.00         | \$31,000.00     | 2.000             | AS           | Y    | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, ELECTRONIC WARNING SIGN, 21-30 SF      |
| 0700 11231 | 1               | \$15,787.93         | \$15,787.93     | 1.000             | AS           | Y    | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, SPEED FEEDBACK, UP TO 12 SF              |
| 0700 11232 | 4               | \$16,483.33         | \$296,700.00    | 18.000            | AS           | Y    | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, SPEED FEEDBACK, 12-20 SF                 |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 11262 | 2               | \$18,134.23         | \$163,208.10    | 9.000             | EA           | Y    | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF       |
| 0700 11321 | 1               | \$6,189.30          | \$6,189.30      | 1.000             | AS           | Y    | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, REGULATORY SIGN, UP TO 12 SF                      |
| 0700 11391 | 12              | \$7,639.41          | \$252,100.44    | 33.000            | AS           | Y    | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF                       |
| 0700 11700 | 3               | \$441.63            | \$2,649.76      | 6.000             | AS           | Y    | ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT  |
| 0700 12 11 | 1               | \$9,500.00          | \$19,000.00     | 2.000             | AS           | Y    | SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON  |
| 0700 12 12 | 4               | \$7,441.28          | \$119,060.46    | 16.000            | AS           | Y    | SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS   |
| 0700 12 21 | 11              | \$10,263.07         | \$328,418.09    | 32.000            | AS           | Y    | SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON   |
| 0700 12 22 | 5               | \$13,024.22         | \$169,314.84    | 13.000            | AS           | Y    | SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS  |
| 0700 12 31 | 3               | \$7,298.00          | \$72,980.00     | 10.000            | AS           | Y    | SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON  |
| 0700 12 32 | 1               | \$2,911.21          | \$2,911.21      | 1.000             | AS           | Y    | SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS   |
| 0700 13 12 | 25              | \$115.41            | \$62,319.15     | 540.000           | EA           | N    | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'  |
| 0700 13 15 | 86              | \$100.75            | \$418,701.31    | 4,156.000         | EA           | N    | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'  |
| 0700 15 1  | 1               | \$510.00            | \$5,100.00      | 10.000            | AS           | Y    | IN-STREET SIGN, FURNISH AND INSTALL- FIXED BASE CONNECTION   |
| 0700 15 2  | 2               | \$860.83            | \$23,242.50     | 27.000            | EA           | N    | IN-STREET SIGN ASSEMBLY, FURNISH AND INSTALL- FIXED BASE CONNECTION  |
| 0700 25 9  | 1               | \$146,050.00        | \$146,050.00    | 1.000             | EA           | Y    | OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 21'-30', W/FOUNDATION AND 7'2" TRANSITION COLUMN, PROJECT 428358-4-52-01 |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700 25 10 | 1               | \$221,950.00        | \$221,950.00    | 1.000             | EA           | Y    | OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 41'-50', W/FOUNDATION AND 25' TRANSITION COLUMN, PROJECT 428358-4-52-01 |
| 0700 25 12 | 1               | \$46,000.00         | \$92,000.00     | 2.000             | EA           | N    | 15FT TRI-RAIL WAYFINDING SIGN PANEL ASSEMBLY, FURNISH AND INSTALL   |
| 0700 25 13 | 1               | \$450,800.00        | \$2,254,000.00  | 5.000             | EA           | Y    | OVERHEAD STATIC SIGN STRUCTURE, F&I, SPAN, 101'-150', W/FOUNDATIONS AND 20.5' TRANSITION COLUMN                         |
| 0700 25 14 | 1               | \$182,850.00        | \$548,550.00    | 3.000             | EA           | Y    | OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 54', SPECIAL DESIGN   |
| 0700 25 15 | 1               | \$261,050.00        | \$261,050.00    | 1.000             | EA           | Y    | OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER, 33.5', W/FOUNDATION AND 24'-9.5" TRANSITION COLUMN                     |
| 0700 25 16 | 1               | \$350,750.00        | \$701,500.00    | 2.000             | EA           | Y    | OVERHEAD STATIC SIGN STRUCTURE, F&I, SPAN, 51'-100', W/FOUNDATIONS AND 9'-10.3" TRANSITION COLUMN                       |
| 0700 25 17 | 1               | \$4,700.00          | \$18,800.00     | 4.000             | EA           | N    | INTERNALLY ILLUMINATED SIGN, INSTALL, BRIDGE MOUNT  |
| 0700141111 | 4               | \$9,760.98          | \$146,414.66    | 15.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS               |
| 0700141112 | 2               | \$7,472.46          | \$44,834.76     | 6.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS                  |
| 0700141121 | 2               | \$16,615.53         | \$99,693.20     | 6.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS            |
| 0700141122 | 1               | \$18,923.30         | \$37,846.60     | 2.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700141122 |                 |                     |                 |                   |              |      | MOUNT, W/2 BEACONS, 12-20 SF OF STATIC SIGN PANELS   |
| 0700141140 | 7               | \$7,788.86          | \$981,396.43    | 126.000           | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF                                    |
| 0700141141 | 2               | \$7,207.79          | \$151,363.63    | 21.000            | EA           | N    | ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC SIGN PANELS   |
| 0700141142 | 1               | \$30,000.00         | \$120,000.00    | 4.000             | EA           | N    | ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, 12-20 SF OF STATIC SIGN PANELS      |
| 0700141160 | 5               | \$10,321.86         | \$72,252.99     | 7.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF                                      |
| 0700141190 | 1               | \$22,201.06         | \$22,201.06     | 1.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN 12-16 SF                                    |
| 0700141221 | 1               | \$18,000.00         | \$18,000.00     | 1.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS        |
| 0700141240 | 1               | \$8,500.00          | \$17,000.00     | 2.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF                               |
| 0700141314 | 2               | \$27,466.67         | \$82,400.00     | 3.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS                 |
| 0700141330 | 1               | \$8,520.00          | \$42,600.00     | 5.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN                                  |
| 0700141331 | 1               | \$10,350.00         | \$10,350.00     | 1.000             | EA           | N    | ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN, W/UP TO 12 SF OF STATIC SIGN PANELS |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700141340 | 1               | \$3,700.00          | \$11,100.00     | 3.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, HIGHLIGHTED SIGN <12 SF                         |
| 0700141360 | 12              | \$8,300.45          | \$464,825.28    | 56.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF                           |
| 0700141390 | 2               | \$17,456.29         | \$34,912.58     | 2.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN 12-16 SF                         |
| 0700141411 | 2               | \$13,600.00         | \$27,200.00     | 2.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS |
| 0700141440 | 3               | \$10,328.14         | \$196,234.75    | 19.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF                     |
| 0700141802 | 4               | \$3,514.33          | \$24,600.34     | 7.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT   |
| 0700141902 | 2               | \$1,920.99          | \$11,525.96     | 6.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT   |
| 0700141903 | 6               | \$852.75            | \$5,969.23      | 7.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT   |
| 0700142111 | 8               | \$11,901.36         | \$499,857.30    | 42.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS    |
| 0700142112 | 8               | \$12,276.63         | \$270,085.82    | 22.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS       |
| 0700142113 | 3               | \$10,993.33         | \$76,953.34     | 7.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700142113 |                 |                     |                 |                   |              |      | MOUNT, W/BEACON, 21-30 SF OF STATIC SIGN PANELS  |
| 0700142121 | 4               | \$14,061.57         | \$140,615.70    | 10.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS      |
| 0700142131 | 2               | \$17,920.33         | \$53,761.00     | 3.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS            |
| 0700142140 | 5               | \$9,492.79          | \$427,175.36    | 45.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF                             |
| 0700142141 | 1               | \$10,773.00         | \$21,546.00     | 2.000             | EA           | N    | ENHANCED HWY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC PANELS |
| 0700142171 | 3               | \$9,790.37          | \$117,484.40    | 12.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS |
| 0700142172 | 1               | \$17,000.00         | \$34,000.00     | 2.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, 12-20 SF OF STATIC SIGN PANELS    |
| 0700142240 | 2               | \$9,854.28          | \$187,231.30    | 19.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF                        |
| 0700142440 | 2               | \$10,827.61         | \$281,517.93    | 26.000            | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF                       |
| 0700142510 | 1               | \$10,113.24         | \$40,452.96     | 4.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 1 BEACON                              |
| 0700142520 | 1               | \$14,641.99         | \$14,641.99     | 1.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 2 BEACONS                             |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/04/01 to 2024/03/31  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700142802 | 3               | \$2,308.71          | \$11,543.54     | 5.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT  |
| 0700142902 | 2               | \$1,076.58          | \$7,536.06      | 7.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE - GROUND MOUNT  |
| 0700143801 | 1               | \$17,985.00         | \$35,970.00     | 2.000             | EA           | N    | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWER, PANELS CONTROLLER & BATTERIES >170 LBS, RELOCATE BEACON(S), SIGN TO REMAIN |
| 0701 16    | 1               | \$6.50              | \$9,022.00      | 1,388.000         | SF           | N    | PROFILED THERMOPLASTIC,REMOVE EXISTING NON-CONFLICTING PROFILED MARKINGS  |
| 0701 17101 | 5               | \$9,787.76          | \$180,163.33    | 18.407            | GM           | N    | PROFILED THERMOPLASTIC,STANDARD- CONCRETE SURFACES, WHITE, SOLID,6"   |
| 0701 17201 | 3               | \$9,863.93          | \$210,525.79    | 21.343            | GM           | N    | PROFILED THERMOPLASTIC,STANDARD- CONCRETE SURFACES, YELLOW, SOLID,6"  |
| 0701 18101 | 2               | \$8,459.23          | \$214,204.60    | 25.322            | GM           | N    | PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, WHITE, SOLID,6"  |
| 0701 18201 | 1               | \$8,300.00          | \$181,313.50    | 21.845            | GM           | N    | PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, YELLOW, SOLID,6"   |
| 0701 18221 | 1               | \$5,500.00          | \$4,878.50      | .887              | GM           | N    | PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, YELLOW, SKIP,6"  |
| 0704 1 1   | 37              | \$228.01            | \$2,894,650.15  | 12,695.000        | EA           | N    | TUBULAR MARKER, DURABLE, 36" WHITE POST   |
| 0704 1 2   | 81              | \$199.80            | \$417,976.96    | 2,092.000         | EA           | N    | TUBULAR MARKER, DURABLE, 36" YELLOW POST  |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0705 10 1  | 104             | \$244.34            | \$325,217.08    | 1,331.000         | EA           | N    | OBJECT MARKER, TYPE 1  |
| 0705 10 2  | 26              | \$208.99            | \$138,143.61    | 661.000           | EA           | N    | OBJECT MARKER, TYPE 2  |
| 0705 10 3  | 28              | \$390.57            | \$75,380.32     | 193.000           | EA           | N    | OBJECT MARKER, TYPE 3  |
| 0705 10 4  | 8               | \$199.38            | \$11,165.05     | 56.000            | EA           | N    | OBJECT MARKER, TYPE 4  |
| 0705 11 1  | 68              | \$115.54            | \$340,024.96    | 2,943.000         | EA           | N    | DELINEATOR, FLEXIBLE TUBULAR   |
| 0705 11 2  | 14              | \$80.76             | \$61,458.34     | 761.000           | EA           | N    | DELINEATOR, NON-FLEXIBLE   |
| 0705 11 6  | 3               | \$118.35            | \$6,627.64      | 56.000            | EA           | N    | DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER                                     |
| 0706 1 3   | 267             | \$4.98              | \$5,634,592.59  | 1,131,874.000     | EA           | N    | RAISED PAVEMENT MARKER, TYPE B   |
| 0706 1110  | 1               | \$531.50            | \$52,618.50     | 99.000            | EA           | N    | RAISED PAVEMENT MARKER, TYPE F INTERNALLY ILLUMINATED                                  |
| 0710 11101 | 220             | \$1,338.14          | \$4,110,911.22  | 3,072.112         | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"                                  |
| 0710 11102 | 112             | \$1,927.50          | \$186,248.80    | 96.627            | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" |
| 0710 11103 | 22              | \$3,238.01          | \$66,421.22     | 20.513            | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"        |
| 0710 11123 | 146             | \$1.64              | \$649,009.82    | 395,711.000       | LF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"    |
| 0710 11124 | 125             | \$1.89              | \$262,083.66    | 139,023.000       | LF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"         |
| 0710 11125 | 182             | \$2.22              | \$502,660.37    | 226,503.000       | LF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"      |
| 0710 11131 | 146             | \$728.69            | \$821,061.04    | 1,126.763         | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR                             |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/04/01 to 2024/03/31  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0710 11131 |                 |                     |                 |                   |              |      | 3-9 SKIP, 6" WIDE   |
| 0710 11133 | 24              | \$1,581.48          | \$18,361.04     | 11.610            | GM           | N    | PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, |
| 0710 11141 | 141             | \$815.67            | \$84,050.59     | 103.045           | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"           |
| 0710 11144 | 4               | \$9.43              | \$699.36        | 74.186            | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"             |
| 0710 11160 | 129             | \$69.99             | \$226,494.61    | 3,236.000         | EA           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL   |
| 0710 11170 | 168             | \$42.13             | \$803,052.17    | 19,061.000        | EA           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS  |
| 0710 11180 | 11              | \$6.66              | \$8,986.34      | 1,349.000         | LF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE  |
| 0710 11190 | 25              | \$13.09             | \$14,175.50     | 1,083.000         | SF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE   |
| 0710 11201 | 215             | \$1,299.89          | \$3,145,142.74  | 2,419.551         | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"  |
| 0710 11202 | 16              | \$1,853.02          | \$3,961.76      | 2.138             | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"               |
| 0710 11224 | 124             | \$1.80              | \$141,317.84    | 78,320.000        | LF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"                       |
| 0710 11231 | 79              | \$638.46            | \$390,665.46    | 611.888           | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"   |
| 0710 11241 | 106             | \$854.45            | \$44,840.01     | 52.478            | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"           |
| 0710 11290 | 84              | \$3.97              | \$96,000.47     | 24,154.000        | SF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0710 11331 | 6               | \$500.47            | \$19,177.01     | 38.318            | GM           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"  |
| 0710 11333 | 3               | \$1,682.18          | \$973.98        | .579              | GM           | N    | PAINTED PAVEMENT MARKING, STANDARD, BLACK, 3'-9" DOTTED LANE DROP AND APPROACH TO TOLL PLAZA, 12" |
| 0710 11421 | 2               | \$1.22              | \$141.36        | 116.000           | LF           | N    | PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"         |
| 0710 12290 | 51              | \$3.87              | \$86,563.01     | 22,369.000        | SF           | N    | PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE                                     |
| 0710 90    | 248             | \$36,126.74         | \$10,765,768.58 | 298.000           | LS           | N    | PAINTED PAVEMENT MARKINGS, FINAL SURFACE  |
| 0711 11102 | 43              | \$8,261.03          | \$190,102.93    | 23.012            | GM           | N    | THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND                        |
| 0711 11103 | 32              | \$14,352.77         | \$97,885.91     | 6.820             | GM           | N    | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS                               |
| 0711 11123 | 192             | \$4.03              | \$1,712,715.73  | 424,654.000       | LF           | N    | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT                           |
| 0711 11124 | 197             | \$5.31              | \$1,021,345.96  | 192,231.000       | LF           | N    | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS                             |
| 0711 11125 | 222             | \$7.23              | \$952,313.47    | 131,765.000       | LF           | N    | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK                            |
| 0711 11130 | 5               | \$75.23             | \$5,040.50      | 67.000            | EA           | N    | THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING                                       |
| 0711 11140 | 3               | \$30.15             | \$784.00        | 26.000            | EA           | N    | THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING                       |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/04/01 to 2024/03/31  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0711 11141 | 188             | \$3,074.11          | \$297,450.82    | 96.760            | GM           | N    | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"           |
| 0711 11144 | 4               | \$4,132.11          | \$937.99        | .227              | GM           | N    | THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT          |
| 0711 11160 | 166             | \$225.39            | \$462,954.23    | 2,054.000         | EA           | N    | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL                                      |
| 0711 11170 | 209             | \$93.53             | \$1,438,855.56  | 15,384.000        | EA           | N    | THERMOPLASTIC, STANDARD, WHITE, ARROW  |
| 0711 11180 | 26              | \$10.49             | \$30,530.64     | 2,910.000         | LF           | N    | THERMOPLASTIC, STANDARD, WHITE, YIELD LINE   |
| 0711 11224 | 187             | \$5.77              | \$522,057.15    | 90,424.000        | LF           | N    | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON                    |
| 0711 11241 | 166             | \$3,496.98          | \$152,394.82    | 43.579            | GM           | N    | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" |
| 0711 11421 | 9               | \$14.35             | \$25,716.38     | 1,792.000         | LF           | N    | THERMOPLASTIC, STANDARD, BLUE, SOLID,6"  |
| 0711 12101 | 8               | \$3,044.17          | \$2,119,172.28  | 696.141           | GM           | N    | THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"   |
| 0711 12201 | 10              | \$2,959.12          | \$2,808,572.30  | 949.124           | GM           | N    | THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"  |
| 0711 12231 | 9               | \$1,425.48          | \$548,584.48    | 384.842           | GM           | N    | THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"   |
| 0711 14123 | 15              | \$11.51             | \$134,785.53    | 11,707.000        | LF           | N    | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK                              |
| 0711 14125 | 171             | \$17.56             | \$3,800,598.77  | 216,437.000       | LF           | N    | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK                              |
| 0711 14141 | 5               | \$13,689.46         | \$3,312.85      | .242              | GM           | N    | THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES             |
| 0711 14160 | 133             | \$344.32            | \$1,085,991.16  | 3,154.000         | EA           | N    | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE   |
| 0711 14170 | 125             | \$190.09            | \$596,513.63    | 3,138.000         | EA           | N    | THERMOPLASTIC, PREFORMED, WHITE, ARROW   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0711 14191 | 18              | \$6.02              | \$21,312.97     | 3,539.000         | LF           | N    | THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE                                      |
| 0711 14193 | 17              | \$14.20             | \$159,091.52    | 11,205.000        | LF           | N    | THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE                 |
| 0711 14241 | 4               | \$17,470.71         | \$3,459.20      | .198              | GM           | N    | THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES                        |
| 0711 14341 | 2               | \$10,548.00         | \$105.48        | .010              | GM           | N    | THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES                         |
| 0711 14526 | 4               | \$32.34             | \$18,822.02     | 582.000           | LF           | N    | THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 32" |
| 0711 14527 | 4               | \$32.89             | \$11,084.54     | 337.000           | LF           | N    | THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32" |
| 0711 14528 | 3               | \$18.20             | \$24,474.25     | 1,345.000         | LF           | N    | THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20" |
| 0711 14560 | 14              | \$1,182.83          | \$234,199.46    | 198.000           | EA           | N    | THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL        |
| 0711 14570 | 15              | \$740.43            | \$230,274.15    | 311.000           | EA           | N    | THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE                     |
| 0711 14660 | 11              | \$3,188.81          | \$318,881.38    | 100.000           | EA           | N    | THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD   |
| 0711 14760 | 1               | \$2,687.50          | \$10,750.00     | 4.000             | EA           | N    | THERMOPLASTIC, PREFORMED, MULTI COLOR, IN PAVEMENT WARNING   |
| 0711 15101 | 64              | \$6,618.84          | \$2,999,824.73  | 453.225           | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE,  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0711 15101 |                 |                     |                 |                   |              |      | SOLID, 6"   |
| 0711 15102 | 36              | \$8,959.36          | \$209,192.19    | 23.349            | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"  |
| 0711 15131 | 59              | \$2,329.05          | \$1,009,266.95  | 433.338           | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP              |
| 0711 15133 | 9               | \$5,055.97          | \$30,088.05     | 5.951             | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP |
| 0711 15171 | 3               | \$3,013.55          | \$864.89        | .287              | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING               |
| 0711 15201 | 61              | \$6,554.68          | \$2,504,595.23  | 382.108           | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"   |
| 0711 15202 | 2               | \$8,500.00          | \$297.50        | .035              | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"  |
| 0711 15231 | 9               | \$2,049.88          | \$13,475.91     | 6.574             | GM           | N    | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"  |
| 0711 16101 | 225             | \$5,635.79          | \$7,801,911.63  | 1,384.350         | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"  |
| 0711 16102 | 111             | \$7,364.18          | \$323,147.62    | 43.881            | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"  |
| 0711 16131 | 155             | \$2,116.97          | \$837,194.94    | 395.468           | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP                            |
| 0711 16133 | 40              | \$5,255.19          | \$30,821.67     | 5.865             | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP                |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0711 16171 | 1               | \$1,250.00          | \$45.00         | .036              | GM           | N    | THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING   |
| 0711 16201 | 222             | \$5,926.00          | \$4,343,180.36  | 732.902           | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"                             |
| 0711 16202 | 19              | \$7,545.67          | \$6,134.63      | .813              | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"                             |
| 0711 16231 | 86              | \$1,833.11          | \$563,780.22    | 307.554           | GM           | N    | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"                              |
| 0711 17 1  | 64              | \$1.98              | \$424,921.66    | 214,454.000       | SF           | N    | THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN     |
| 0713103101 | 91              | \$37,136.78         | \$1,338,632.28  | 36.046            | GM           | N    | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES                                 |
| 0713103102 | 11              | \$48,388.02         | \$147,438.31    | 3.047             | GM           | N    | PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT        |
| 0713103103 | 9               | \$57,744.09         | \$29,103.02     | .504              | GM           | N    | PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES              |
| 0713103121 | 1               | \$24,600.00         | \$5,313.60      | .216              | GM           | N    | PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 6" PRIMARY LINE WIDTH, FOR CONCRETE SURFACES |
| 0713103131 | 59              | \$10,065.71         | \$962,402.84    | 95.612            | GM           | N    | PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES                          |
| 0713103133 | 15              | \$20,276.34         | \$128,389.80    | 6.332             | GM           | N    | PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9" DROP LANE ON CONCRETE SURFACES            |
| 0713103201 | 88              | \$36,649.37         | \$1,161,345.18  | 31.688            | GM           | N    | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES                                |
| 0713103231 | 7               | \$21,216.94         | \$6,449.95      | .304              | GM           | N    | PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES              |
| 0713103331 | 47              | \$9,500.67          | \$847,592.76    | 89.214            | GM           | N    | PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES                          |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0713103333 | 10              | \$19,068.39         | \$113,723.90    | 5.964             | GM           | N    | PERMANENT TAPE, BLACK, 3'-9" DROP LANE, 12" ON CONCRETE SURFACES                                |
| 0713103341 | 1               | \$15,260.00         | \$396.76        | .026              | GM           | N    | PERMANENT TAPE, BLACK, 6-10 DOTTED EXTENSION, 6" FOR CONCRETE SURFACES                          |
| 0713107    | 16              | \$1.51              | \$110,667.90    | 73,285.000        | SF           | N    | PREFORMED/PERMANENT TAPE, REMOVE  |
| 0715 1 11  | 5               | \$1.68              | \$55,943.07     | 33,348.000        | LF           | N    | LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <  |
| 0715 1 12  | 98              | \$2.67              | \$3,119,639.31  | 1,167,898.000     | LF           | N    | LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6   |
| 0715 1 13  | 33              | \$3.80              | \$1,941,067.02  | 510,514.000       | LF           | N    | LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2   |
| 0715 1 14  | 4               | \$7.05              | \$195,170.81    | 27,698.000        | LF           | N    | LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0   |
| 0715 1 15  | 2               | \$9.66              | \$134,767.98    | 13,952.000        | LF           | N    | LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)   |
| 0715 1 16  | 1               | \$7.13              | \$7,664.75      | 1,075.000         | LF           | N    | LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER   |
| 0715 1 40  | 1               | \$5.25              | \$2,042.25      | 389.000           | LF           | N    | LIGHTING CONDUCTORS, RELOCATE EXISTING CONDUCTOR  |
| 0715 1 60  | 40              | \$.59               | \$289,536.39    | 487,993.000       | LF           | N    | LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS  |
| 0715 1 70  | 1               | \$1.05              | \$1,318.17      | 1,259.000         | LF           | N    | LIGHTING CONDUCTORS, REMOVE & STOCKPILE, FDOT OR MAINT AGENCY OWNS                              |
| 0715 5 21  | 9               | \$3,653.84          | \$168,076.61    | 46.000            | EA           | N    | LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE                             |
| 0715 5 30  | 2               | \$3,005.52          | \$12,022.07     | 4.000             | EA           | N    | LUMINAIRE & BRACKET ARM, INSTALL  |
| 0715 5 31  | 19              | \$3,267.86          | \$218,946.41    | 67.000            | EA           | N    | LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE |
| 0715 5 32  | 3               | \$2,947.07          | \$11,788.29     | 4.000             | EA           | N    | LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW                                      |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0715 5 32  |                 |                     |                 |                   |              |      | LUMINAIRE AND ARM ON NEW/EXISTING POLE   |
| 0715 5 51  | 8               | \$735.31            | \$22,059.28     | 30.000            | EA           | N    | LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS                            |
| 0715 7 11  | 48              | \$22,783.52         | \$2,825,156.44  | 124.000           | EA           | N    | LOAD CENTER, F&I, SECONDARY VOLTAGE  |
| 0715 7 12  | 3               | \$21,273.18         | \$63,819.53     | 3.000             | EA           | N    | LOAD CENTER, F&I, PRIMARY VOLTAGE  |
| 0715 7 21  | 10              | \$3,232.39          | \$71,112.50     | 22.000            | EA           | N    | LOAD CENTER, REWORK, SECONDARY VOLTAGE   |
| 0715 7 41  | 16              | \$1,194.21          | \$38,214.86     | 32.000            | EA           | N    | LOAD CENTER, REMOVE, SECONDARY VOLTAGE   |
| 0715 11 34 | 1               | \$1,779.74          | \$21,356.88     | 12.000            | EA           | Y    | LUMINAIRE- UNDERDECK PENDANT, FURNISH & INSTALL, PROJECT 437053-2-52-01                    |
| 0715 11 39 | 1               | \$1,779.73          | \$28,475.66     | 16.000            | EA           | N    | LUMINAIRE- UNDERDECK PENDANT, FURNISH & INSTALL  |
| 0715 11125 | 10              | \$1,832.54          | \$318,862.56    | 174.000           | EA           | N    | LUMINAIRE, F&I, UNDER DECK, WALL MOUNT   |
| 0715 11211 | 37              | \$1,853.51          | \$1,514,320.72  | 817.000           | EA           | N    | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD       |
| 0715 11212 | 4               | \$4,222.69          | \$320,924.18    | 76.000            | EA           | N    | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST         |
| 0715 11213 | 8               | \$1,560.56          | \$585,208.32    | 375.000           | EA           | N    | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP         |
| 0715 11216 | 6               | \$3,454.07          | \$279,780.00    | 81.000            | EA           | N    | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP |
| 0715 11225 | 2               | \$1,661.23          | \$36,547.02     | 22.000            | EA           | N    | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, ROADWAY, WALL MOUNT                            |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0715 11400 | 1               | \$652.87            | \$1,305.74      | 2.000             | EA           | N    | LUMINAIRE, RELOCATE   |
| 0715 11500 | 12              | \$297.24            | \$25,562.58     | 86.000            | EA           | N    | LUMINAIRE, REMOVE   |
| 0715 19 12 | 1               | \$116,057.58        | \$696,345.45    | 6.000             | EA           | N    | HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 100'   |
| 0715 19 13 | 4               | \$110,980.51        | \$7,879,616.27  | 71.000            | EA           | N    | HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'   |
| 0715 19 51 | 1               | \$3,937.50          | \$63,000.00     | 16.000            | EA           | N    | HIGH MAST LIGHT POLE, REPLACE HPS LIGHT FIXTURE ON EXISTING POLE                                |
| 0715 19 61 | 1               | \$3,100.00          | \$6,200.00      | 2.000             | EA           | N    | HIGH MAST LIGHT POLE, REMOVE POLE- FOUNDATION REMAINS   |
| 0715 19 62 | 1               | \$6,479.81          | \$19,439.44     | 3.000             | EA           | N    | HIGH MAST LIGHT POLE, SHALLOW FOUNDATION REMOVAL  |
| 0715 19 63 | 3               | \$23,241.91         | \$1,069,127.92  | 46.000            | EA           | N    | HIGH MAST LIGHT POLE, DEEP FOUNDATION REMOVAL   |
| 0715 21 2  | 3               | \$1,169.05          | \$49,100.00     | 42.000            | EA           | N    | LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE                         |
| 0715 50    | 1               | \$53,479.08         | \$53,479.08     | 1.000             | LS           | N    | LIGHTING, INSIDE BOX GIRDER   |
| 0715 52 28 | 1               | \$11,623.50         | \$92,988.00     | 8.000             | EA           | Y    | LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT, MAIN                       |
| 0715 52 29 | 1               | \$2,089.80          | \$16,718.40     | 8.000             | EA           | Y    | LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT ANTENNA                     |
| 0715 52 30 | 1               | \$1,150.20          | \$97,767.00     | 85.000            | EA           | Y    | LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT, NODE                       |
| 0715 61100 | 3               | \$8,767.17          | \$105,206.00    | 12.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH |
| 0715 61111 | 10              | \$12,317.44         | \$603,554.64    | 49.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,                                    |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/04/01 to 2024/03/31  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0715 61111 |                 |                     |                 |                   |              |      | 30' MOUNTING HEIGHT, 8' ARM LENGTH  |
| 0715 61121 | 1               | \$7,526.32          | \$22,578.96     | 3.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,<br>30' MOUNTING HEIGHT, 10' ARM LENGTH |
| 0715 61142 | 7               | \$10,381.26         | \$498,300.46    | 48.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,<br>30' MOUNTING HEIGHT, 12' ARM LENGTH |
| 0715 61152 | 4               | \$10,297.84         | \$113,276.20    | 11.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,<br>30' MOUNTING HEIGHT, 15' ARM LENGTH |
| 0715 61200 | 4               | \$8,954.06          | \$286,530.00    | 32.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,<br>35' MOUNTING HEIGHT, 0' ARM LENGTH  |
| 0715 61211 | 7               | \$14,066.53         | \$281,330.50    | 20.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,<br>35' MOUNTING HEIGHT, 8' ARM LENGTH  |
| 0715 61221 | 5               | \$11,854.24         | \$711,254.48    | 60.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,<br>35' MOUNTING HEIGHT, 10' ARM LENGTH |
| 0715 61242 | 7               | \$9,318.24          | \$391,366.14    | 42.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,<br>35' MOUNTING HEIGHT, 12' ARM LENGTH |
| 0715 61252 | 8               | \$10,035.61         | \$401,424.26    | 40.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,<br>35' MOUNTING HEIGHT, 15' ARM LENGTH |
| 0715 61300 | 5               | \$9,437.97          | \$896,607.15    | 95.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,<br>40' MOUNTING HEIGHT, 0' ARM LENGTH  |
| 0715 61311 | 9               | \$9,502.69          | \$817,231.31    | 86.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,<br>40' MOUNTING HEIGHT, 8' ARM LENGTH  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of Conts | Weighted Average | Total Amount   | Total Quantity | Unit Meas | Obs? | Description  |
|------------|--------------|------------------|----------------|----------------|-----------|------|--|
| 0715 61321 | 5            | \$11,473.01      | \$435,974.30   | 38.000         | EA        | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH |
| 0715 61342 | 9            | \$11,794.50      | \$636,903.07   | 54.000         | EA        | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH |
| 0715 61352 | 12           | \$14,010.81      | \$1,204,929.34 | 86.000         | EA        | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH |
| 0715 61400 | 2            | \$13,946.86      | \$1,129,695.30 | 81.000         | EA        | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH  |
| 0715 61411 | 1            | \$10,845.67      | \$21,691.34    | 2.000          | EA        | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 8' ARM LENGTH  |
| 0715 61421 | 2            | \$12,185.79      | \$73,114.76    | 6.000          | EA        | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 10' ARM LENGTH |
| 0715 61442 | 5            | \$11,915.18      | \$2,609,425.27 | 219.000        | EA        | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH |
| 0715 61452 | 10           | \$11,917.60      | \$2,180,920.49 | 183.000        | EA        | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH |
| 0715 61500 | 6            | \$10,581.49      | \$1,491,990.31 | 141.000        | EA        | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH  |
| 0715 61511 | 2            | \$11,313.50      | \$362,032.07   | 32.000         | EA        | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 8' ARM LENGTH  |
| 0715 61542 | 1            | \$12,170.00      | \$12,170.00    | 1.000          | EA        | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,                                     |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0715 61542 |                 |                     |                 |                   |              |      | 50' MOUNTING HEIGHT, 12' ARM LENGTH   |
| 0715 61552 | 4               | \$15,090.99         | \$105,636.92    | 7.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH                    |
| 0715 61800 | 1               | \$15,629.48         | \$78,147.39     | 5.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STD POLE STD FOUNDATION, WILDLIFE SENSITIVE LUMINAIRE, 25' MOUNTING HEIGHT, 0' ARM LENGTH |
| 0715 62111 | 1               | \$13,006.00         | \$65,030.00     | 5.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH                      |
| 0715 62121 | 1               | \$16,267.98         | \$32,535.96     | 2.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH                     |
| 0715 62152 | 1               | \$11,200.00         | \$11,200.00     | 1.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH                     |
| 0715 62211 | 1               | \$13,397.00         | \$93,779.00     | 7.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH                      |
| 0715 62242 | 3               | \$13,521.09         | \$459,717.15    | 34.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH                     |
| 0715 62252 | 3               | \$14,286.35         | \$114,290.76    | 8.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH                     |
| 0715 62311 | 2               | \$16,036.67         | \$144,330.00    | 9.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH                      |
| 0715 62321 | 4               | \$16,528.15         | \$1,041,273.36  | 63.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH                     |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0715 62352 | 5               | \$16,354.79         | \$228,967.00    | 14.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH                          |
| 0715 62421 | 1               | \$16,834.49         | \$16,834.49     | 1.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 10' ARM LENGTH                          |
| 0715 62442 | 3               | \$11,544.39         | \$750,385.52    | 65.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH                          |
| 0715 62452 | 4               | \$17,007.14         | \$238,100.00    | 14.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH                          |
| 0715 62542 | 1               | \$12,700.00         | \$12,700.00     | 1.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 50' MOUNTING HEIGHT, 12' ARM LENGTH                          |
| 0715 62552 | 3               | \$15,083.85         | \$60,335.41     | 4.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH                          |
| 0715 63321 | 1               | \$16,800.00         | \$50,400.00     | 3.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, DOUBLE ARM POLE, MEDIAN BARRIER OR TRAFFIC RAILING MOUNT, 40' MOUNTING HEIGHT, 10' ARM LENGTHS |
| 0715 65166 | 3               | \$11,998.74         | \$239,974.76    | 20.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH                 |
| 0715 65266 | 10              | \$13,259.11         | \$649,696.15    | 49.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH                 |
| 0715 65366 | 3               | \$13,845.80         | \$69,229.00     | 5.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH                 |
| 0715 65466 | 2               | \$11,788.49         | \$94,307.92     | 8.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0715 65466 |                 |                     |                 |                   |              |      | FOUNDATION, 45' MOUNTING HEIGHT, 16' ARM LENGTH   |
| 0715 66166 | 3               | \$14,871.26         | \$148,712.60    | 10.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH |
| 0715 66266 | 2               | \$13,355.56         | \$480,800.00    | 36.000            | EA           | N    | LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH |
| 0715 66466 | 1               | \$16,742.34         | \$16,742.34     | 1.000             | EA           | N    | LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 16' ARM LENGTH |
| 0715 68000 | 12              | \$7,110.55          | \$440,853.97    | 62.000            | EA           | N    | LIGHT POLE COMPLETE, RELOCATE   |
| 0715 69000 | 44              | \$1,169.88          | \$737,022.92    | 630.000           | EA           | N    | LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION   |
| 0715 69001 | 3               | \$992.68            | \$3,970.71      | 4.000             | EA           | N    | LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS  |
| 0715500 1  | 94              | \$933.26            | \$2,494,600.31  | 2,673.000         | EA           | N    | POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL                                       |
| 0715500 2  | 6               | \$1,917.86          | \$172,607.59    | 90.000            | EA           | N    | POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST  |
| 0715500 3  | 9               | \$817.03            | \$126,639.19    | 155.000           | EA           | N    | POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT  |
| 0715500 11 | 4               | \$1,758.97          | \$68,600.00     | 39.000            | EA           | N    | POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL                      |
| 0715510130 | 1               | \$4,544.74          | \$13,634.22     | 3.000             | EA           | N    | LIGHT POLE- SPECIAL DESIGN, F&I NEW POLE ON EXISTING FOUNDATION, ALUMINUM, 30'                          |
| 0715511125 | 1               | \$11,534.36         | \$11,534.36     | 1.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'                      |
| 0715511135 | 1               | \$13,500.00         | \$54,000.00     | 4.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0715511135 |                 |                     |                 |                   |              |      | MOUNT, ALUMINUM, 35'   |
| 0715511140 | 2               | \$19,100.00         | \$95,500.00     | 5.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'         |
| 0715511320 | 1               | \$29,386.74         | \$146,933.70    | 5.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 20'         |
| 0715511330 | 2               | \$16,982.85         | \$50,948.54     | 3.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'         |
| 0715512140 | 1               | \$12,510.00         | \$12,510.00     | 1.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'         |
| 0715512240 | 1               | \$36,000.00         | \$216,000.00    | 6.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 40' |
| 0715512315 | 1               | \$24,000.00         | \$48,000.00     | 2.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 15'         |
| 0715515130 | 1               | \$18,800.00         | \$37,600.00     | 2.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SIGLE ARM BRIDGE MOUNT-ALUMINUM, 30'             |
| 0715516115 | 3               | \$10,781.50         | \$86,252.00     | 8.000             | EA           | N    | LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'                     |
| 0715516315 | 1               | \$17,600.00         | \$176,000.00    | 10.000            | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 15'                    |
| 0715516320 | 1               | \$30,083.00         | \$180,498.00    | 6.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 20'                    |





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0715516330 | 1               | \$9,693.93          | \$116,327.16    | 12.000            | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 30'            |
| 0715516350 | 1               | \$13,466.64         | \$121,199.76    | 9.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 50'            |
| 0715518150 | 1               | \$17,500.00         | \$17,500.00     | 1.000             | EA           | N    | LIGHT POLE COMP- SPECIAL DESIGN, F&I, DOUBLE ARM, POLE TOP MOUNT, ALUMINUM, 50' |
| 0715540000 | 3               | \$9,398.10          | \$187,961.97    | 20.000            | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE                                   |
| 0715550000 | 3               | \$1,013.49          | \$7,094.46      | 7.000             | EA           | N    | LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE                                     |
| 0735 1125  | 1               | \$603,750.00        | \$603,750.00    | 1.000             | EA           | N    | TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, SPAN, 51' TO 100'             |
| 0735 74 1  | 1               | \$4,983,157.00      | \$4,983,157.00  | 1.000             | LS           | N    | TOLL PLAZA, LOCATION 1  |
| 0735 88    | 1               | \$57,403.38         | \$57,403.38     | 1.000             | LS           | N    | TOLL PLAZA MODIFY EXISTING  |
| 0750 1 11  | 1               | \$590.28            | \$8,500,000.00  | 14,400.000        | SF           | N    | ARCHITECTURAL, BUILDING, NEW, REST AREA   |
| 0750 1 19  | 2               | \$794.76            | \$10,001,254.84 | 12,584.000        | SF           | N    | ARCHITECTURAL, BUILDING, NEW, OTHER BUILDING                                    |
| 0750 1 60  | 2               | \$12.18             | \$135,125.48    | 11,090.000        | SF           | N    | ARCHITECTURAL, BUILDING, REMOVE   |
| 0751 2     | 3               | \$158,118.31        | \$632,473.22    | 4.000             | LS           | N    | ARCHITECTURAL - ELECTRICAL/POWER  |
| 0751 11600 | 1               | \$4,382.32          | \$4,382.32      | 1.000             | EA           | N    | ARCHITECTURAL- SPECIAL, REMOVE  |
| 0751 11610 | 1               | \$11,815.85         | \$23,631.70     | 2.000             | EA           | N    | ARCHITECTURAL- SPECIAL, REMOVE & RELOCATE                                       |
| 0751 11611 | 1               | \$250,000.00        | \$250,000.00    | 1.000             | LS           | N    | ARCHITECTURAL- SPECIAL, REMOVE & RELOCATE                                       |
| 0751 30 1  | 1               | \$65,000.00         | \$390,000.00    | 6.000             | EA           | N    | ARCHITECTURAL, PICNIC PAVILION, SMALL   |
| 0751 32 13 | 1               | \$280.00            | \$5,600.00      | 20.000            | EA           | N    | PLANTER, CONCRETE, 11-20 CUBIC FEET   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0751 36 12 | 1               | \$1,500.00          | \$3,000.00      | 2.000             | EA           | N    | BICYCLE RACK, FURNISH & INSTALL, 2-6 BICYCLES  |
| 0751 37    | 2               | \$1,028.33          | \$12,340.00     | 12.000            | EA           | N    | TRASH RECEPTACLE   |
| 0751 38 13 | 1               | \$2,400.00          | \$7,200.00      | 3.000             | EA           | N    | BENCH, F&I, CONCRETE   |
| 0751 38 30 | 1               | \$200.00            | \$1,200.00      | 6.000             | EA           | N    | BENCH, INSTALL   |
| 0751 38 50 | 2               | \$2,643.10          | \$76,650.00     | 29.000            | EA           | N    | BENCH, RELOCATE  |
| 0751 46 11 | 1               | \$22,509.78         | \$45,019.56     | 2.000             | EA           | N    | WINDSHIELD WASH STATION, FURNISH & INSTALL, STATION ASSEMBLY   |
| 0770 78    | 1               | \$1,023,977.90      | \$2,047,955.80  | 2.000             | EA           | N    | STATIC / WEIGH-IN-MOTION SCALE SYSTEM  |
| 0823 11 6  | 1               | \$1.90              | \$187,340.00    | 98,600.000        | SF           | N    | MASS TRANSIT- SUBBALLAST, F&I, 6 IN DEPTH  |
| 0825136110 | 1               | \$197.00            | \$1,802,550.00  | 9,150.000         | LF           | N    | MASS TRANSIT-TRACK, INSTALL, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD       |
| 0825139 1  | 1               | \$20.00             | \$23,640.00     | 1,182.000         | LF           | N    | MASS TRANSIT-TRACK, INSTALL, INNER GUARD RAIL  |
| 0825156110 | 1               | \$17.00             | \$67,116.00     | 3,948.000         | LF           | N    | MASS TRANSIT-TRACK, ADJUST/MODIFY, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD |
| 0825166110 | 1               | \$14.10             | \$88,971.00     | 6,310.000         | LF           | N    | MASS TRANSIT-TRACK, REMOVE, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD        |
| 0825461 1  | 1               | \$9.90              | \$18,216.00     | 1,840.000         | LF           | N    | MASS TRANSIT-LINE & SURFACE, 136 LB/YD RAIL, CONTINUOUS WELDED RAIL, TIMBER TIE                      |
| 0839 1 10  | 1               | \$27.50             | \$358,710.00    | 13,044.000        | SF           | N    | MASS TRANSIT- RAILROAD BRIDGE, WATERPROOFING SYSTEM  |
| 0839 1 11  | 1               | \$10.00             | \$78,940.00     | 7,894.000         | SF           | N    | MASS TRANSIT- RAILROAD BRIDGE, SEALING CONCRETE ELEMENTS   |
| 0904540 13 | 1               | \$45.16             | \$1,871,565.88  | 41,443.000        | LF           | N    | HIGH TENSION CABLE BARRIER SYSTEM - LENGTH OF NEED SEGMENT   |
| 0904540 14 | 1               | \$9,164.58          | \$164,962.44    | 18.000            | EA           | N    | HIGH TENSION CABLE BARRIER SYSTEM - END TERMINAL   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0904540 15 | 1               | \$7,062.37          | \$1,016,981.28  | 144.000           | CY           | N    | HIGH TENSION CABLE BARRIER SYSTEM, END TERMINAL FOUNDATION-<br>MISCELLANEOUS DRILLED SHAFT |
| 0904540 18 | 1               | \$49.89             | \$234,981.90    | 4,710.000         | LF           | N    | HIGH TENSION CABLE BARRIER SYSTEM, LENGTH OF NEED SEGMENT -<br>SPECIAL DESIGN              |
| 0906173 46 | 1               | \$189.41            | \$33,146.75     | 175.000           | GA           | Y    | SINGLE COMPONENT POLYURETHANE INJECTION, PROJECT<br>441659-1-52-01                         |
| 0906173200 | 4               | \$16.42             | \$380,267.70    | 23,155.000        | LB           | N    | TWO COMPONENT POLYURETHANE INJECTION   |
| 0908333100 | 1               | \$26.75             | \$212,020.50    | 7,926.000         | SY           | N    | HIGH FRICTION SURFACE COURSE   |
| 0914334 1  | 1               | \$248.71            | \$209,637.66    | 842.900           | TN           | N    | SUPERPAVE ASPHALTIC CONCRETE, FUEL RESISTANT   |
| 0914337 1  | 1               | \$265.31            | \$111,828.17    | 421.500           | TN           | N    | ASPHALT CONCRETE FRICTION COURSE, FUEL RESISTANT   |
| 0914550 3  | 1               | \$29.34             | \$7,921.80      | 270.000           | LF           | N    | FENCING- PEDESTRIAN BARRIER P3- 4' ROPE FENCE  |
| 0916351    | 2               | \$12.00             | \$288,168.00    | 24,014.000        | LB           | N    | FIBER REINFORCED POLYMER PATCHING MATERIAL   |
| 0916400 8  | 1               | \$305.00            | \$394,365.00    | 1,293.000         | SF           | Y    | PRECAST APPROACH SLAB UNIT, PROJECT 423591-5-52-01   |
| 0918349 13 | 1               | \$75,000.00         | \$82,500.00     | 1.100             | CY           | Y    | ULTRA HIGH PERFORMANCE CONCRETE- UHPC, PROJECT<br>446191-1-52-01                           |
| 0918349100 | 1               | \$33,350.00         | \$100,050.00    | 3.000             | CY           | N    | ULTRA HIGH PERFORMANCE CONCRETE (UHPC)   |
| 0918352 3  | 1               | \$3.86              | \$41,359.90     | 10,715.000        | SY           | Y    | GRINDING CONCRETE PAVEMENT, LONGITUDINAL GROOVING  |
| 0918712100 | 1               | \$22,500.00         | \$164,565.00    | 7.314             | GM           | N    | INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, SOLID 6"                                |
| 0918712110 | 1               | \$22,500.00         | \$164,565.00    | 7.314             | GM           | N    | INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, YELLOW, SOLID 6"                               |
| 0919456 3  | 1               | \$75.89             | \$18,896.61     | 249.000           | CY           | Y    | GRAVEL FILL FOR WALL FOUNDATION, PROJECT 440550-1-52-01                                    |
| 0919528 13 | 1               | \$110.67            | \$5,201.49      | 47.000            | SF           | Y    | DIRECTIONAL INDICATORS, PROJECT 443921-1-52-01   |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0919528 19 | 1               | \$100.00            | \$8,100.00      | 81.000            | SF           | Y    | DIRECTIONAL INDICATORS, PROJECT 445691-1-52-01                                 |
| 0919528100 | 2               | \$119.00            | \$12,495.00     | 105.000           | SF           | N    | DIRECTIONAL INDICATORS   |
| 0920520100 | 6               | \$298.08            | \$171,990.82    | 577.000           | LF           | N    | RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE                                |
| 0920530100 | 1               | \$300.00            | \$14,100.00     | 47.000            | SY           | N    | FABRIC FORMED CONCRETE RIPRAP  |
| 0920681100 | 7               | \$15,166.59         | \$1,046,494.60  | 69.000            | EA           | N    | CONNECTED VEHICLE ROAD SIDE UNIT   |
| 0920681101 | 1               | \$19,706.00         | \$19,706.00     | 1.000             | EA           | Y    | CONNECTED VEHICLE ROADSIDE UNIT, WITH BLUETOOTH INTERFACE                      |
| 0920681102 | 4               | \$5,209.86          | \$281,332.70    | 54.000            | EA           | Y    | CONNECTED VEHICLE, INDUSTRIAL COMPUTER (IN-CABINET PROCESSOR)                  |
| 0920681103 | 3               | \$9,078.63          | \$354,066.54    | 39.000            | EA           | Y    | CONNECTED VEHICLE, SYSTEM INTERFACE UNIT                                       |
| 0920681104 | 1               | \$18,500.00         | \$296,000.00    | 16.000            | EA           | Y    | CONNECTED VEHICLE, ONBOARD UNIT  |
| 0920681105 | 1               | \$18,961.22         | \$18,961.22     | 1.000             | EA           | Y    | CONNECTED VEHICLE, ROADSIDE EQUIPMENT  |
| 0920688 7  | 1               | \$1,160.00          | \$1,160.00      | 1.000             | EA           | Y    | ROAD WEATHER INFORMATION SYSTEM (RWIS), REMOVE                                 |
| 0920688100 | 1               | \$19,110.00         | \$19,110.00     | 1.000             | EA           | N    | ROAD WEATHER INFORMATION SYSTEM (RWIS)   |
| 0920714100 | 39              | \$11.73             | \$1,337,898.95  | 114,013.000       | SF           | N    | GREEN COLORED PAVEMENT MARKINGS, BIKE LANE                                     |
| 0921703100 | 1               | \$26.00             | \$572.00        | 22.000            | LF           | N    | CHANNELIZING CURB, CENTERLINE  |
| 0921703200 | 1               | \$138.53            | \$28,398.65     | 205.000           | LF           | N    | CHANNELIZING CURB, BIKE LANE   |
| 0922102 1  | 3               | \$23.06             | \$35,793.48     | 1,552.000         | ED           | N    | SMART WORK ZONE, ARROW BOARD   |
| 0922102 2  | 4               | \$25.89             | \$200,714.96    | 7,752.000         | ED           | N    | SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN                              |
| 0922102 5  | 2               | \$21.23             | \$80,068.36     | 3,772.000         | ED           | N    | SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN WITH ELECTRONIC SPEED FEEDBACK SIGN |
| 0922102 6  | 4               | \$28.00             | \$254,337.20    | 9,084.000         | ED           | N    | SMART WORK ZONE, VEHICLE DETECTOR  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0922102 7  | 3               | \$43.62             | \$238,861.24    | 5,476.000         | ED           | N    | SMART WORK ZONE, CAMERA                                |
| 0922102 8  | 4               | \$44.29             | \$83,443.08     | 1,884.000         | ED           | N    | SMART WORK ZONE, CENTRAL PROCESSOR                     |
| 0922102 9  | 4               | \$13.74             | \$48,641.60     | 3,540.000         | ED           | N    | SMART WORK ZONE, LOCATION DEVICE                       |
| 0999 2     | 1               | \$205,000.00        | \$205,000.00    | 1.000             | LS           | N    | LUMP SUM CONTRACT, ALTERNATIVE BIDDING                 |
| 0999 16    | 50              | \$8,520.00          | \$426,000.00    | 50.000            | LS           | N    | PARTNERING, DO NOT BID                                 |
| 0999 20 1  | 17              | \$3,900.00          | \$1,146,600.00  | 294.000           | DA           | N    | DISPUTES REVIEW BOARD, MEETING- DO NOT BID             |
| 0999 20 2  | 17              | \$4,620.69          | \$134,000.00    | 29.000            | EA           | N    | DISPUTES REVIEW BOARD, HEARING- DO NOT BID             |
| 0999 25    | 307             | \$54,826.95         | \$23,246,628.73 | 424.000           | LS           | N    | INITIAL CONTINGENCY AMOUNT, DO NOT BID                 |
| 0999 26    | 29              | \$16,810.29         | \$621,980.72    | 37.000            | LS           | N    | LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)   |
| 1000 5     | 2               | \$3,803,720.00      | \$7,607,440.00  | 2.000             | LS           | N    | UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER             |
| 1000 6     | 5               | \$2,164,414.98      | \$10,822,074.90 | 5.000             | LS           | N    | UTILITY WORK- JPA/UTILITY AGREEMENT, WATER             |
| 1000 7     | 11              | \$350,140.21        | \$4,551,822.69  | 13.000            | LS           | N    | UTILITY WORK- JPA/UTILITY AGREEMENT, POWER             |
| 1000100 4  | 1               | \$1,575,500.00      | \$1,575,500.00  | 1.000             | LS           | Y    | SEWAGE BYPASS OPERATIONS, PROJECT 437053-4-56-01       |
| 1000100 5  | 1               | \$57,500.00         | \$57,500.00     | 1.000             | LS           | Y    | CERTIFIED INDUSTRIAL HYGIENIST, PROJECT 437053-4-56-01 |
| 1050 13001 | 1               | \$37.62             | \$77,309.10     | 2,055.000         | LF           | N    | UTILITY PIPE, INSTALL, 0-1.9"                          |
| 1050 13003 | 1               | \$200.00            | \$199,000.00    | 995.000           | LF           | N    | UTILITY PIPE, INSTALL, 5-7.9"                          |
| 1050 13004 | 1               | \$350.00            | \$347,900.00    | 994.000           | LF           | N    | UTILITY PIPE, INSTALL, 8-19.9"                         |
| 1050 15002 | 1               | \$80.00             | \$2,800.00      | 35.000            | LF           | N    | UTILITY PIPE, ADJUST/MODIFY, 2 - 4.9"                  |
| 1050 15003 | 1               | \$120.00            | \$3,600.00      | 30.000            | LF           | N    | UTILITY PIPE, ADJUST/MODIFY, 5 - 7.9"                  |
| 1050 15004 | 1               | \$180.00            | \$1,800.00      | 10.000            | LF           | N    | UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"                 |
| 1050 16002 | 5               | \$19.60             | \$169,123.44    | 8,628.000         | LF           | N    | UTILITY PIPE, REMOVE & DISPOSE, 2-4.9"                 |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/04/01 to 2024/03/31  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 1050 16003 | 4               | \$22.63             | \$386,630.65    | 17,086.000        | LF           | N    | UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"   |
| 1050 16004 | 7               | \$31.59             | \$258,854.75    | 8,195.000         | LF           | N    | UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"  |
| 1050 16006 | 1               | \$782.00            | \$1,055,700.00  | 1,350.000         | LF           | N    | UTILITY PIPE,REMOVE & DISPOSE, 50" OR LARGER  |
| 1050 18002 | 1               | \$21.28             | \$4,851.84      | 228.000           | LF           | N    | UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"                                   |
| 1050 18003 | 2               | \$22.79             | \$30,330.84     | 1,331.000         | LF           | N    | UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"                                   |
| 1050 18004 | 1               | \$36.31             | \$20,841.94     | 574.000           | LF           | N    | UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"                                   |
| 1050 21260 | 1               | \$3,795.00          | \$379,500.00    | 100.000           | LF           | N    | UTILITY PIPE, PRESTRESSED CONCRETE CYLINDER, FURNISH & INSTALL,<br>WATER/SEWER, 60" |
| 1050 21272 | 1               | \$7,147.25          | \$8,576,700.00  | 1,200.000         | LF           | N    | UTILITY PIPE, PRESTRESSED CONCRETE CYLINDER, FURNISH & INSTALL,<br>WATER/SEWER, 72" |
| 1050 31201 | 1               | \$33.80             | \$28,932.80     | 856.000           | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL,<br>WATER/SEWER, 1.5"          |
| 1050 31202 | 1               | \$110.00            | \$6,490.00      | 59.000            | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL,<br>WATER/SEWER, 2"            |
| 1050 31203 | 1               | \$102.55            | \$11,280.50     | 110.000           | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL,<br>WATER/SEWER, 3"            |
| 1050 31204 | 1               | \$40.00             | \$29,240.00     | 731.000           | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL,<br>WATER/SEWER, 4"            |
| 1050 31206 | 4               | \$126.97            | \$433,611.46    | 3,415.000         | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL,<br>WATER/SEWER, 6"            |
| 1050 31208 | 5               | \$59.25             | \$872,193.70    | 14,720.000        | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL,                               |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 1050 31208 |                 |                     |                 |                   |              |      | WATER/SEWER, 8"  |
| 1050 31210 | 2               | \$191.16            | \$98,256.68     | 514.000           | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL,<br>WATER/SEWER, 10"          |
| 1050 31212 | 3               | \$136.80            | \$1,159,375.00  | 8,475.000         | LF           | N    | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL,<br>WATER/SEWER, 12"          |
| 1050 41201 | 3               | \$36.19             | \$58,550.00     | 1,618.000         | LF           | N    | UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"                     |
| 1050 42130 | 1               | \$350.00            | \$1,750.00      | 5.000             | LF           | N    | UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL,<br>CASING/CONDUIT, 30" |
| 1050 42202 | 1               | \$200.00            | \$10,000.00     | 50.000            | LF           | N    | UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL,<br>WATER/SEWER, 2"     |
| 1050 42208 | 1               | \$110.96            | \$92,873.52     | 837.000           | LF           | N    | UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL,<br>WATER/SEWER, 8"     |
| 1050 42210 | 1               | \$121.71            | \$73,877.97     | 607.000           | LF           | N    | UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL,<br>WATER/SEWER, 10"    |
| 1050 42263 | 1               | \$5,244.00          | \$262,200.00    | 50.000            | LF           | N    | UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL,<br>WATER/SEWER, 63"    |
| 1050 51206 | 2               | \$166.05            | \$183,822.50    | 1,107.000         | LF           | N    | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL,<br>WATER/SEWER, 6"        |
| 1050 51208 | 2               | \$140.74            | \$271,489.47    | 1,929.000         | LF           | N    | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL,<br>WATER/SEWER, 8"        |
| 1050 51210 | 1               | \$189.00            | \$17,388.00     | 92.000            | LF           | N    | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL,                           |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 1050 51210 |                 |                     |                 |                   |              |      | WATER/SEWER, 10"  |
| 1050 51212 | 2               | \$229.41            | \$23,400.00     | 102.000           | LF           | N    | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"                           |
| 1050 51216 | 2               | \$295.14            | \$105,365.00    | 357.000           | LF           | N    | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"                           |
| 1050 61116 | 2               | \$475.68            | \$29,492.46     | 62.000            | LF           | N    | UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16"   |
| 1050 61118 | 1               | \$300.00            | \$66,900.00     | 223.000           | LF           | N    | UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 18"   |
| 1050 61124 | 1               | \$320.00            | \$102,400.00    | 320.000           | LF           | N    | UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 24"   |
| 1050 71201 | 1               | \$63.00             | \$5,670.00      | 90.000            | LF           | N    | UTILITY PIPE- COPPER, FURNISH & INSTALL, WATER/SEWER, 1"  |
| 1055 21360 | 1               | \$48,300.00         | \$96,600.00     | 2.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 22.5 DEGREES, 60"                  |
| 1055 21560 | 1               | \$63,250.00         | \$126,500.00    | 2.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 45 DEGREES, 60"                    |
| 1055 21972 | 1               | \$143,750.00        | \$143,750.00    | 1.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 90 DEGREES, 72"                    |
| 1055 22372 | 1               | \$35,650.00         | \$35,650.00     | 1.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, ACCESS MANHOLE, 72"          |
| 1055 22560 | 1               | \$12,650.00         | \$189,750.00    | 15.000            | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, RESTRAIN, HARNESS CLAMP, 60" |
| 1055 22572 | 1               | \$14,950.00         | \$224,250.00    | 15.000            | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, RESTRAIN, HARNESS CLAMP, 72" |





Florida Department of Transportation  
Item Average Unit Cost  
From 2023/04/01 to 2024/03/31  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 1055 23272 | 1               | \$35,650.00         | \$71,300.00     | 2.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, VALVE, AIR RELIEF, 72"      |
| 1055 23360 | 1               | \$13,800.00         | \$13,800.00     | 1.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, VALVE, PLUG, 60"            |
| 1055 23372 | 1               | \$686,550.00        | \$686,550.00    | 1.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, VALVE, PLUG, 72"            |
| 1055 25160 | 1               | \$167,900.00        | \$167,900.00    | 1.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, TEE, 72" - 60"              |
| 1055 26160 | 1               | \$66,700.00         | \$66,700.00     | 1.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, FLG-BELL, 60"      |
| 1055 26172 | 1               | \$86,250.00         | \$86,250.00     | 1.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, FLG-BELL, 72"      |
| 1055 26260 | 1               | \$25,300.00         | \$50,600.00     | 2.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, DOUBLE SPIGOT, 60" |
| 1055 26272 | 1               | \$26,450.00         | \$52,900.00     | 2.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, DOUBLE SPIGOT, 72" |
| 1055 27160 | 1               | \$92,000.00         | \$92,000.00     | 1.000             | EA           | N    | UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, REDUCER, 72" - 60"          |
| 1055 31208 | 1               | \$1,300.00          | \$1,300.00      | 1.000             | EA           | N    | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 8"                            |
| 1055 31212 | 1               | \$1,800.00          | \$14,400.00     | 8.000             | EA           | N    | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 12"                           |
| 1055 51108 | 5               | \$1,670.02          | \$105,211.31    | 63.000            | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL                            |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/04/01 to 2024/03/31  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 1055 51108 |                 |                     |                 |                   |              |      | ELBOW, 8"  |
| 1055 51110 | 2               | \$2,259.26          | \$61,000.00     | 27.000            | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"   |
| 1055 51112 | 3               | \$1,756.25          | \$112,400.00    | 64.000            | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"   |
| 1055 51116 | 1               | \$3,000.00          | \$24,000.00     | 8.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"   |
| 1055 51208 | 2               | \$1,392.00          | \$22,271.94     | 16.000            | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"      |
| 1055 51210 | 1               | \$2,700.00          | \$2,700.00      | 1.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 10"     |
| 1055 51212 | 3               | \$2,115.79          | \$40,200.00     | 19.000            | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"     |
| 1055 51216 | 1               | \$3,100.00          | \$12,400.00     | 4.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16"     |
| 1055 51308 | 1               | \$4,124.91          | \$8,249.82      | 2.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 8"  |
| 1055 51312 | 2               | \$1,175.00          | \$2,350.00      | 2.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12" |
| 1055 51408 | 4               | \$2,308.12          | \$94,632.92     | 41.000            | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"    |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/04/01 to 2024/03/31  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 1055 51410 | 1               | \$3,000.00          | \$33,000.00     | 11.000            | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 10"     |
| 1055 51412 | 4               | \$3,423.08          | \$44,500.00     | 13.000            | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"     |
| 1055 51508 | 3               | \$1,202.92          | \$6,014.58      | 5.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"  |
| 1055 51510 | 1               | \$420.00            | \$840.00        | 2.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 10" |
| 1055 51512 | 2               | \$880.00            | \$4,400.00      | 5.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12" |
| 1055 51516 | 1               | \$1,100.00          | \$8,800.00      | 8.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16" |
| 1055 51812 | 1               | \$3,000.00          | \$3,000.00      | 1.000             | EA           | N    | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL CROSS, 12"     |
| 1060 11211 | 1               | \$3,000.00          | \$6,000.00      | 2.000             | EA           | N    | UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'      |
| 1060 11212 | 1               | \$6,000.00          | \$12,000.00     | 2.000             | EA           | N    | UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 6.1 - 12'   |
| 1060 11222 | 1               | \$14,148.64         | \$28,297.28     | 2.000             | EA           | N    | UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'    |
| 1060 15    | 5               | \$3,313.06          | \$235,227.30    | 71.000            | EA           | N    | UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY                             |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 1060 16    | 1               | \$2,003.34          | \$2,003.34      | 1.000             | EA           | N    | UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE<br>CONTRACTOR TAKES OWNERSHIP |
| 1080 21100 | 1               | \$1,350.00          | \$2,700.00      | 2.000             | EA           | N    | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1"                       |
| 1080 21101 | 1               | \$6,385.67          | \$12,771.34     | 2.000             | EA           | N    | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1.5"                     |
| 1080 21102 | 1               | \$570.00            | \$22,230.00     | 39.000            | EA           | N    | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 2"                       |
| 1080 21108 | 1               | \$76,000.00         | \$76,000.00     | 1.000             | EA           | N    | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 8"                       |
| 1080 21300 | 1               | \$850.00            | \$3,400.00      | 4.000             | EA           | N    | UTILITY FIXTURE, VALVE/METER BOX, INSTALL- BOX FURNISHED BY<br>UTILITY        |
| 1080 21400 | 2               | \$1,207.89          | \$22,950.00     | 19.000            | EA           | N    | UTILITY FIXTURE, VALVE/METER BOX, RELOCATE                                    |
| 1080 21500 | 8               | \$1,090.10          | \$73,036.90     | 67.000            | EA           | N    | UTILITY FIXTURE, VALVE/METER BOX, ADJUST                                      |
| 1080 21600 | 3               | \$413.75            | \$3,309.98      | 8.000             | EA           | N    | UTILITY FIXTURE, VALVE/METER BOX, REMOVE                                      |
| 1080 22101 | 2               | \$3,920.43          | \$11,761.28     | 3.000             | EA           | N    | UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 1"                     |
| 1080 22102 | 1               | \$5,000.00          | \$10,000.00     | 2.000             | EA           | N    | UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 2"                     |
| 1080 22108 | 1               | \$1,200.00          | \$1,200.00      | 1.000             | EA           | N    | UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 8"                     |
| 1080 23100 | 1               | \$1,580.67          | \$71,130.15     | 45.000            | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 1"                 |
| 1080 23102 | 2               | \$2,439.49          | \$14,636.91     | 6.000             | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"                 |
| 1080 23106 | 1               | \$4,900.00          | \$29,400.00     | 6.000             | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"                 |
| 1080 23108 | 2               | \$11,434.83         | \$22,869.66     | 2.000             | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"                 |
| 1080 23110 | 1               | \$8,500.00          | \$17,000.00     | 2.000             | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10"                |
| 1080 23112 | 1               | \$8,000.00          | \$8,000.00      | 1.000             | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12"                |
| 1080 23116 | 1               | \$10,400.00         | \$83,200.00     | 8.000             | EA           | N    | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16"                |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/04/01 to 2024/03/31  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description  |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 1080 24100 | 1               | \$365.00            | \$4,380.00      | 12.000            | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1"       |
| 1080 24101 | 1               | \$2,191.16          | \$8,764.64      | 4.000             | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1.5"     |
| 1080 24102 | 1               | \$1,400.00          | \$8,400.00      | 6.000             | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2"       |
| 1080 24106 | 5               | \$2,887.24          | \$109,715.03    | 38.000            | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"       |
| 1080 24108 | 4               | \$4,184.88          | \$125,546.25    | 30.000            | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"       |
| 1080 24110 | 2               | \$4,570.00          | \$18,280.00     | 4.000             | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"      |
| 1080 24112 | 4               | \$6,944.83          | \$201,400.00    | 29.000            | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"      |
| 1080 24116 | 2               | \$9,409.09          | \$103,500.00    | 11.000            | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"      |
| 1080 24500 | 7               | \$1,131.38          | \$345,072.35    | 305.000           | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY                 |
| 1080 24600 | 2               | \$755.25            | \$6,042.00      | 8.000             | EA           | N    | UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE                        |
| 1080 25102 | 1               | \$12,455.00         | \$12,455.00     | 1.000             | EA           | N    | UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 2"     |
| 1080 25106 | 1               | \$6,100.00          | \$24,400.00     | 4.000             | EA           | N    | UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 6"     |
| 1080 25110 | 1               | \$12,000.00         | \$12,000.00     | 1.000             | EA           | N    | UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 10"    |
| 1080 25112 | 2               | \$8,350.00          | \$16,700.00     | 2.000             | EA           | N    | UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 12"    |
| 1080 25116 | 1               | \$21,000.00         | \$84,000.00     | 4.000             | EA           | N    | UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 16"    |
| 1080 25600 | 1               | \$2,025.00          | \$2,025.00      | 1.000             | EA           | N    | UTILITY FIXTURE- BLOWOFF ASSEMBLY, REMOVE                      |
| 1080 26101 | 1               | \$24,666.21         | \$24,666.21     | 1.000             | EA           | N    | UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 1"        |
| 1080 26102 | 3               | \$9,864.92          | \$88,784.25     | 9.000             | EA           | N    | UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"        |
| 1080 27103 | 1               | \$9,500.00          | \$104,500.00    | 11.000            | EA           | N    | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 2.5" |
| 1080 27106 | 2               | \$14,550.00         | \$291,000.00    | 20.000            | EA           | N    | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"   |
| 1080 27110 | 1               | \$17,000.00         | \$34,000.00     | 2.000             | EA           | N    | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 10"  |



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/04/01 to 2024/03/31  
 Statewide

Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

| Item       | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description   |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 1080 27112 | 3               | \$20,222.22         | \$182,000.00    | 9.000             | EA           | N    | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"       |
| 1080 27116 | 1               | \$34,000.00         | \$272,000.00    | 8.000             | EA           | N    | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"       |
| 1080 29106 | 3               | \$331.98            | \$62,743.72     | 189.000           | EA           | N    | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"  |
| 1080 29108 | 2               | \$560.50            | \$131,156.75    | 234.000           | EA           | N    | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"  |
| 1080 29110 | 1               | \$147.00            | \$1,764.00      | 12.000            | EA           | N    | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 10" |
| 1080 29112 | 1               | \$193.62            | \$2,904.30      | 15.000            | EA           | N    | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12" |
| 1080 29116 | 2               | \$991.29            | \$46,590.40     | 47.000            | EA           | N    | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16" |
| 1501 1     | 1               | \$1,155,664.34      | \$1,155,664.34  | 1.000             | EA           | N    | LIFT STATION, SANITARY SEWER  |
| 1644112 06 | 1               | \$10,000.00         | \$120,000.00    | 12.000            | EA           | N    | FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 6"                             |
| 1644113 08 | 1               | \$8,315.81          | \$124,737.15    | 15.000            | EA           | N    | FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"                    |
| 1644116 08 | 1               | \$6,100.00          | \$12,200.00     | 2.000             | EA           | N    | FIRE HYDRANT, STANDARD, F&I, 3 WAY, 2 HOSE, 1 PUMPER, 6"            |
| 1644133 08 | 2               | \$7,960.28          | \$31,841.10     | 4.000             | EA           | N    | FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"                     |
| 1644400    | 2               | \$1,275.98          | \$19,139.64     | 15.000            | EA           | N    | FIRE HYDRANT, SALVAGE & STORE                                       |
| 1644700    | 4               | \$4,127.78          | \$37,150.00     | 9.000             | EA           | N    | FIRE HYDRANT, ADJUST & MODIFY                                       |
| 1644800    | 3               | \$5,946.24          | \$41,623.70     | 7.000             | EA           | N    | FIRE HYDRANT, RELOCATE  |



Florida Department of Transportation  
Item Average Unit Cost  
From 2023/04/01 to 2024/03/31  
Statewide

Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

| Item    | No. of<br>Conts | Weighted<br>Average | Total<br>Amount | Total<br>Quantity | Unit<br>Meas | Obs? | Description          |
|---------|-----------------|---------------------|-----------------|-------------------|--------------|------|----------------------|
| 1644900 | 2               | \$982.35            | \$6,876.46      | 7.000             | EA           | N    | FIRE HYDRANT, REMOVE |

Note : Averages and totals are based on the awarded unit price only.  
Weighted average is weighted on Quantity at the contract level.