



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	309	\$2,075.38	\$248,672,131.02	119,820.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2139	1	\$1,459,931.30	\$1,459,931.30	1.000	LS	N	SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 440487-1-52-01
0102 2200	59	\$75.95	\$51,200,112.28	674,163.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	38	\$69.17	\$24,367,408.73	352,277.700	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	49	\$95.46	\$577,141.40	6,045.900	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	97	\$82.86	\$4,418,661.55	53,327.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 11	1	\$190.00	\$387,600.00	2,040.000	HR	N	SERVICE PATROL- ROAD RANGER OR SIMILAR
0102 14	230	\$84.61	\$15,553,716.58	183,819.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 13	1	\$50,000.00	\$150,000.00	3.000	EA	Y	TEMPORARY OVERHEAD SIGN STRUCTURE
0102 25 14	2	\$1,157,500.00	\$2,315,000.00	2.000	LS	Y	ITS MAINTENANCE, NEWLY INSTALLED AND EXISITING
0102 25 15	1	\$25,300.00	\$126,500.00	5.000	EA	Y	TEMPORARY SIGN PANEL, FURNISH & INSTALL, OVERHEAD MOUNT, 401 SF AND GREATER
0102 25 16	1	\$645,000.00	\$645,000.00	1.000	LS	Y	TEMPORARY RAMPS
0102 25100	1	\$85.00	\$10,880.00	128.000	HR	N	PEDESTRIAN ESCORT OPERATION
0102 25101	1	\$63.25	\$177,100.00	2,800.000	DA	N	TEMPORARY INTELLIGENT TRANSPORTATION SYSTEM
0102 30	9	\$1,134.56	\$3,327,656.88	2,933.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	305	\$.29	\$2,172,830.46	7,536,380.000	ED	N	WORK ZONE SIGN
0102 61	44	\$52.99	\$100,196.87	1,891.000	EA	N	BUSINESS SIGN
0102 62 12	6	\$.95	\$61,026.00	64,137.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	12	\$.83	\$59,693.16	71,762.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	88	\$46.76	\$6,158,928.95	131,702.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 71 15	45	\$55.12	\$16,011,493.59	290,489.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	30	\$23.95	\$2,879,644.22	120,237.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	64	\$15.31	\$1,737,193.62	113,486.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	27	\$17.02	\$7,860,932.17	461,906.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	22	\$9.97	\$2,070,856.92	207,679.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 71103	1	\$500.00	\$300,000.00	600.000	ED	Y	TEMPORARY MOBILE BARRIER SYSTEM
0102 73	2	\$18.28	\$283,716.00	15,522.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	297	\$.13	\$3,188,638.35	24,587,450.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	192	\$.07	\$1,643,971.21	22,910,650.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	12	\$30.79	\$1,250,691.26	40,621.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	242	\$5.33	\$1,236,557.48	232,102.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	20	\$6.28	\$384,624.43	61,265.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	53	\$2,234.50	\$2,513,817.67	1,125.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	295	\$12.65	\$5,242,461.75	414,507.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	165	\$24.59	\$5,296,744.75	215,384.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	161	\$17.04	\$3,645,515.37	213,879.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	7	\$212.28	\$509,460.64	2,400.000	DA	N	EXISTING ITS MAINTENANCE
0102115	207	\$.38	\$191,647.97	500,741.000	ED	N	TYPE III BARRICADE
0102120	4	\$175.16	\$236,285.75	1,349.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102150 1	69	\$6.01	\$486,846.50	80,983.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	76	\$6.79	\$538,838.15	79,372.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	36	\$29.97	\$333,856.73	11,140.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 11	3	\$16,909.80	\$41,107.73	2.431	GM	N	REMOVABLE TAPE, BLACK, SOLID 6"
0102913 12	8	\$4,808.34	\$86,232.84	17.934	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	40	\$13,359.80	\$873,383.50	65.374	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	19	\$4,062.71	\$97,086.55	23.897	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	16	\$11.02	\$42,401.26	3,847.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	17	\$6.55	\$77,122.51	11,774.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	5	\$282.09	\$158,249.90	561.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	36	\$11,443.83	\$608,891.90	53.207	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	5	\$3,487.79	\$2,158.94	.619	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0103 1100	2	\$474,250.50	\$948,501.00	2.000	LS	N	TEMPORARY WORK STRUCTURE
0104 1	30	\$8.66	\$1,916,235.52	221,295.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	2	\$100.76	\$339,050.00	3,365.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 7	1	\$5,000.00	\$10,000.00	2.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	1	\$5,000.00	\$10,000.00	2.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT
0104 10 3	229	\$2.52	\$5,049,092.95	2,007,575.000	LF	N	SEDIMENT BARRIER
0104 11	71	\$5.93	\$620,643.83	104,587.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	47	\$9.21	\$542,419.95	58,903.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 15	48	\$4,625.35	\$994,450.23	215.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	230	\$187.72	\$2,307,871.73	12,294.000	EA	N	INLET PROTECTION SYSTEM
0107 1	243	\$53.67	\$7,832,586.84	145,931.410	AC	N	LITTER REMOVAL
0107 2	240	\$72.13	\$8,701,862.33	120,638.530	AC	N	MOWING
0108 1	68	\$15,802.28	\$1,279,984.74	81.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	55	\$18,590.94	\$1,227,002.09	66.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0108 3	3	\$27,500.00	\$137,500.00	5.000	EA	N	MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING
0110 1 1	259	\$77,942.48	\$121,671,948.97	1,561.048	AC	N	CLEARING & GRUBBING
0110 2 2	33	\$25,665.81	\$1,184,733.70	46.160	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	26	\$58.90	\$27,226,555.15	462,217.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	235	\$46.01	\$26,820,977.98	582,943.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	52	\$327.12	\$185,477.70	567.000	EA	N	MAILBOX, F&I SINGLE
0110 8 3	1	\$70.00	\$131,320.00	1,876.000	CY	Y	UNDERWATER DEBRIS REMOVAL
0110 12 1	4	\$445.05	\$1,434,838.02	3,224.000	SY	N	HYDRODEMOLITION, REMOVAL OF DECK SURFACE
0110 21	37	\$7.76	\$646,233.04	83,320.000	LF	N	TREE PROTECTION BARRIER
0110 22	33	\$1,067.62	\$1,076,165.11	1,008.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	14	\$497.12	\$275,902.11	555.000	EA	N	TREE REMOVAL
0110 71 1	1	\$350.00	\$94,500.00	270.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110 73	1	\$438.00	\$190,530.00	435.000	LF	N	REMOVE EXISTING BULKHEAD
0110 82	1	\$20,000.00	\$2,000.00	.100	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 86	2	\$13,599.67	\$40,799.02	3.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	183	\$16.39	\$39,000,602.35	2,379,113.600	CY	N	REGULAR EXCAVATION
0120 2 2	64	\$41.91	\$2,753,987.17	65,708.700	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	30	\$18.99	\$4,205,869.70	221,519.500	CY	N	SUBSOIL EXCAVATION
0120 5	4	\$50.43	\$503,765.22	9,989.000	CY	N	CHANNEL EXCAVATION
0120 6	153	\$29.03	\$98,859,650.55	3,405,532.400	CY	N	EMBANKMENT
0120 6107	1	\$53.48	\$47,586.50	889.800	CY	Y	EMBANKMENT, SPECIFIED A-3 SOIL
0120 71	35	\$37,388.10	\$1,458,135.93	39.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 72	1	\$139.21	\$160,202.87	1,150.800	CY	N	GRAVEL FILL
0120 73100	1	\$210.00	\$1,098,510.00	5,231.000	CY	N	ULTRA LIGHTWEIGHT AGGREGATE FILL
0120 74	2	\$18.05	\$2,389,689.00	132,361.500	CY	N	SURCHARGE EMBANKMENT
0121 70	5	\$391.15	\$659,630.68	1,686.400	CY	N	FLOWABLE FILL
0125 1	1	\$520.00	\$38,896.00	74.800	CY	N	EXCAVATION FOR STRUCTURES
0125 3	1	\$1,000.00	\$1,000.00	1.000	CY	N	SELECT BEDDING MATERIAL
0141 70	2	\$2,814.81	\$152,000.00	54.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 1	1	\$3.15	\$569,583.00	180,820.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	13	\$6.65	\$529,982.43	79,733.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0145 3500	1	\$7.49	\$9,369.99	1,251.000	SY	N	GEOSYNTHETIC REINFORCED EMBANKMENT
0145 71	1	\$10.30	\$344,977.90	33,493.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZATION
0145 72	1	\$313.23	\$206,731.80	660.000	SY	N	CELLULAR CONFINEMENT FOR SOIL STABILIZATION
0160 4	173	\$10.83	\$22,223,810.27	2,052,721.000	SY	N	TYPE B STABILIZATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0173 71	1	\$591.92	\$7,103.04	12.000	EA	N	DRILLING HOLES FOR PRESSURE GROUTING
0173 76	1	\$88.79	\$85,238.40	960.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	1	\$195.33	\$82,038.60	420.000	CY	N	SUBSURFACE PRESSURE GROUTING, SAND CEMENT
0210 1 9	1	\$.01	\$19.27	1,927.000	SY	N	REWORKING LIMEROCK BASE, 3"
0285701	96	\$25.58	\$11,597,573.66	453,399.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	26	\$32.68	\$2,316,730.67	70,901.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	12	\$8.11	\$868,046.46	107,038.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	21	\$31.53	\$1,930,389.68	61,216.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	5	\$28.16	\$407,365.95	14,467.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	43	\$31.88	\$6,110,968.82	191,676.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	6	\$33.43	\$910,022.74	27,219.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285708	8	\$44.16	\$689,942.30	15,624.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	91	\$62.46	\$28,760,061.27	460,472.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	28	\$24.82	\$8,383,231.26	337,771.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	34	\$44.78	\$12,336,106.53	275,475.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	17	\$40.30	\$2,833,744.65	70,319.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	10	\$98.97	\$650,535.31	6,573.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285714	3	\$104.21	\$432,155.00	4,147.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0285715	17	\$110.27	\$2,361,537.05	21,415.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0285723	1	\$71.75	\$2,360,072.75	32,893.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 20" FOR PROJECT 222476-1-52-01



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285757	1	\$93.83	\$4,238,019.61	45,167.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 19" FOR PROJECT 217838-3-52-01
0285759	1	\$145.00	\$167,185.00	1,153.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 18" FOR PROJECT 442749-1-52-01
0285761	1	\$238.00	\$35,224.00	148.000	SY	N	OPTIONAL BASE- GRADED AGGREGATE, 20" THICK, 6" MAXIMUM LIFTS
0285765	1	\$65.00	\$1,569,425.00	24,145.000	SY	Y	COMPOSITE BASE- SPECIAL DESIGN, 8" B-12.5 AND 6" LIMEROCK LBR 100
0285766	1	\$147.88	\$91,981.36	622.000	SY	N	OPTIONAL BASE- GRADED AGGREGATE, 36" THICK, 6" MAXIMUM LIFTS
0286 1	37	\$59.05	\$1,552,963.82	26,298.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	13	\$356.27	\$403,760.70	1,133.300	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0289 1103	1	\$30.00	\$10,080.00	336.000	SY	N	COARSE AGGREGATE BASE SPECIAL DESIGN, 12"
0327 70 1	42	\$2.52	\$3,572,311.74	1,415,836.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	42	\$4.05	\$6,224,407.18	1,538,709.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	20	\$5.71	\$1,193,717.22	208,878.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	84	\$3.58	\$10,812,303.04	3,020,602.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	63	\$3.20	\$8,744,272.27	2,732,462.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	171	\$3.80	\$17,767,864.44	4,671,547.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	32	\$4.08	\$5,256,747.79	1,287,601.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	34	\$4.18	\$5,094,864.03	1,219,326.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	6	\$9.48	\$134,887.52	14,235.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 10	6	\$4.46	\$478,002.56	107,106.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 11	50	\$3.16	\$8,788,871.67	2,782,719.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	24	\$2.52	\$2,453,837.65	974,466.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	10	\$2.70	\$1,167,195.13	432,649.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 14	1	\$7.15	\$23,394.80	3,272.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/2" AVG DEPTH
0327 70 15	18	\$3.56	\$3,410,220.44	958,994.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	14	\$1.83	\$538,015.40	294,124.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 17	13	\$4.45	\$2,695,009.24	605,203.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 18	4	\$12.86	\$131,981.46	10,266.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH
0327 70 19	26	\$4.12	\$1,103,095.83	268,018.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	20	\$4.45	\$4,926,294.59	1,106,430.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 21	3	\$10.26	\$147,671.65	14,387.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH
0327 70 22	4	\$5.09	\$386,640.63	76,021.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH
0327 70 23	3	\$11.00	\$47,162.57	4,288.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6" AVG DEPTH
0327 70 26	7	\$5.88	\$1,253,159.04	212,963.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 27	4	\$6.49	\$146,540.45	22,576.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH
0327 70 28	1	\$18.11	\$25,897.30	1,430.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 3/4" AVG DEPTH
0327 70 29	1	\$5.20	\$1,081.60	208.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH
0327 70 34	1	\$34.00	\$11,866.00	349.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 8" AVG DEPTH
0327 70 40	2	\$34.66	\$32,958.00	951.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 10" AVG DEPTH
0327 70 42	1	\$11.44	\$26,895.44	2,351.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7 1/4" AVG DEPTH
0334 1 12	41	\$156.84	\$19,369,253.81	123,493.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 13	99	\$150.46	\$77,576,861.37	515,599.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	20	\$161.79	\$16,307,989.66	100,798.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	33	\$174.67	\$18,429,168.81	105,506.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	94	\$167.58	\$119,459,916.70	712,868.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	38	\$177.67	\$100,026,907.91	563,005.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 56	1	\$239.87	\$1,759,422.46	7,334.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, HIGH POLYMER
0334 1 57	11	\$226.64	\$9,763,179.03	43,078.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0334 1 59	2	\$188.20	\$9,068,333.26	48,183.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER
0337 7 25	59	\$221.84	\$77,249,347.07	348,213.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	4	\$217.65	\$3,689,225.60	16,950.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 80	13	\$186.23	\$9,027,704.37	48,476.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	36	\$178.55	\$32,726,637.53	183,288.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	32	\$197.74	\$26,340,199.84	133,208.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	149	\$178.95	\$145,176,788.23	811,266.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	20	\$191.65	\$17,259,711.55	90,060.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	11	\$234.38	\$7,186,918.72	30,663.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0337 7 95	1	\$208.27	\$748,730.65	3,595.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, HIGH POLYMER
0337 87101	1	\$276.51	\$248,305.98	898.000	TN	N	ASPHALTIC CONCRETE FRICTION COURSE, FC-7, PG 76-22
0339 1	108	\$304.22	\$9,726,388.86	31,971.400	TN	N	MISCELLANEOUS ASPHALT PAVEMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0342 1 2	1	\$15.00	\$384,210.00	25,614.000	SY	N	GEOSYNTHETIC INTERLAYER REINFORCEMENT SYSTEM, COMPOSITE FIBERGLASS
0350 3 1	6	\$120.83	\$124,337.98	1,029.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 3	2	\$235.00	\$7,990.00	34.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 7"
0350 3 5	3	\$1,027.71	\$184,988.00	180.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8"
0350 3 6	1	\$105.39	\$64,287.90	610.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8.5"
0350 3 7	3	\$131.38	\$13,108,688.00	99,778.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9"
0350 3 8	2	\$168.10	\$1,873,360.00	11,144.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9.5"
0350 3 9	2	\$112.48	\$3,849,408.18	34,222.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10"
0350 3 10	1	\$300.00	\$221,400.00	738.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10.5"
0350 3 13	3	\$242.87	\$300,191.70	1,236.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 12"
0350 3 17	1	\$390.00	\$152,490.00	391.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 14"
0350 3200	1	\$281.58	\$211,185.00	750.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE WAVE, SKY BLUE, 4" THICK
0350 3201	1	\$281.58	\$183,027.00	650.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE BORDER, TAN, 4" THICK
0350 3202	1	\$505.40	\$116,242.00	230.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE SURROUND, TAN, 6" THICK
0350 3203	1	\$128.51	\$18,890.97	147.000	EA	Y	CEMENT CONCRETE, COLOR PAVEMENT, PRECAST TREE GRATE, YELLOW SAND
0350 5	9	\$4.32	\$2,933,517.61	678,576.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 6	1	\$100.00	\$13,700.00	137.000	LF	N	CLEANING & SEALING RANDOM CRACKS- CONCRETE PAVEMENT
0350 30 13	7	\$280.26	\$658,899.25	2,351.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	8	\$4.27	\$2,130,425.72	498,690.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	5	\$1,364.31	\$12,710,590.53	9,316.500	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0370 1	1	\$300.00	\$133,800.00	446.000	LF	N	BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT
0400 0 11	41	\$1,096.58	\$4,555,632.27	4,154.400	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 0 13	2	\$819.89	\$209,563.08	255.600	CY	N	CONCRETE CLASS NS, STEPS
0400 1 30	2	\$1,368.94	\$1,211,645.80	885.100	CY	N	CONCRETE, CLASS I (SEAL)
0400 2 1	7	\$1,435.05	\$7,563,019.33	5,270.200	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	12	\$1,394.34	\$32,255,224.09	23,133.000	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	1	\$3,620.00	\$106,428.00	29.400	CY	N	CONCRETE CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	18	\$713.32	\$6,735,275.32	9,442.200	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 11	1	\$1,465.00	\$20,510.00	14.000	CY	N	CONCRETE CLASS II, RETAINING WALLS
0400 2 12	2	\$1,179.31	\$13,680.00	11.600	CY	N	CONCRETE, CLASS II, TRENCH SLAB
0400 2 47	4	\$1,833.14	\$1,043,604.00	569.300	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 3 20	1	\$2,635.66	\$38,217.07	14.500	CY	Y	CONC CLASS III, SEAL
0400 4 1	9	\$2,142.74	\$3,470,162.99	1,619.500	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	10	\$1,532.87	\$4,277,330.23	2,790.400	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	21	\$1,757.71	\$15,288,061.35	8,697.700	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 8	4	\$2,523.45	\$759,810.00	301.100	CY	N	CONC CLASS IV, BULKHEAD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 11	5	\$1,176.50	\$5,901,906.63	5,016.500	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	7	\$1,695.92	\$29,801,276.05	17,572.300	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	1	\$1,100.00	\$550,440.00	500.400	CY	N	CONCRETE CLASS IV, CAST IN PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 7 1	18	\$9.05	\$852,079.15	94,156.000	SY	N	BRIDGE DECK GROOVING
0400 8 25	1	\$2,500.00	\$852,500.00	341.000	CY	N	CONC CLASS V MASS - SUBSTRUCTURE
0400 9 1	11	\$8.65	\$775,215.04	89,617.000	SY	N	BRIDGE DECK PLANING
0400 16 25	1	\$4,000.00	\$2,288,000.00	572.000	CY	N	CONCRETE CLASS VI, MASS, SUBSTRUCTURE
0400 20	1	\$35.40	\$41,170.20	1,163.000	SY	N	GRINDING BRIDGE DECK- REHABILITATION
0400 32	1	\$5,556.00	\$100,008.00	18.000	CY	N	CONCRETE FOR JOINT REPAIR
0400 45 5	1	\$115.00	\$3,910.00	34.000	SY	N	REINFORCED CONCRETE, TOLL SITE EQUIPMENT SLAB, 12" THICK
0400 60 3	1	\$2,250.00	\$45,000.00	20.000	LF	N	CATHODIC PROTECTION - ELECTRICAL WORK, CONDUIT, WIRING, AND ACCESSORIES
0400 60 4	1	\$75,000.00	\$75,000.00	1.000	LS	N	CATHODIC PROTECTION - ELECTRICAL WORK, EQUIPMENT & INSTRUMENTATION
0400 72	1	\$45.00	\$238,905.00	5,309.000	SF	N	PRECAST BULKHEAD PANELS
0400140 1	1	\$11,875.00	\$237,500.00	20.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400142 9	1	\$125.00	\$47,750.00	382.000	SF	N	CATHODIC PROTECTION SYSTEM, OTHER MATERIAL
0400143	8	\$2.58	\$325,000.30	126,116.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400145	1	\$.50	\$5,792.50	11,585.000	SF	N	CLEANING CONCRETE SURFACE
0400147	10	\$1,226.91	\$987,291.49	804.700	CF	N	COMPOSITE NEOPRENE PADS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400148	10	\$1,646.96	\$227,610.00	138.200	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	3	\$214.54	\$46,985.00	219.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0401 70 1	1	\$5,516.00	\$1,103.20	.200	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	4	\$605.44	\$17,800.00	29.400	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0401 70 3	9	\$603.02	\$737,669.40	1,223.300	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0401 70 4	2	\$774.05	\$99,310.00	128.300	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0401 70 7	3	\$273.41	\$860,650.86	3,147.800	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0403 1100	2	\$68.27	\$425,987.00	6,240.000	SY	N	EPOXY CONCRETE OVERLAY FOR CONCRETE BRIDGE DECKS
0403 2100	2	\$759.40	\$18,985.00	25.000	CF	N	RESTORE SPALLED AREAS FOR CONCRETE BRIDGE DECKS
0405 70 9	1	\$147.50	\$267,919.00	1,816.400	CF	N	LATEX MODIFIED CONCRETE, VERY EARLY STRENGTH
0411 1	6	\$477.43	\$16,232.75	34.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	6	\$152.55	\$102,206.10	670.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$97.10	\$15,730.20	162.000	GA	N	PENETRANT SEALER
0413151	9	\$66.67	\$826,159.00	12,391.000	GA	N	METHACRYLATE MONOMER
0413154	10	\$1.31	\$1,662,656.60	1,273,764.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	14	\$.77	\$898,115.79	1,160,097.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	8	\$2.21	\$1,498,295.12	679,299.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	24	\$1.48	\$8,922,369.42	6,016,153.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	22	\$1.76	\$10,385,225.23	5,908,034.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 1 6	5	\$1.58	\$197,386.20	124,815.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 8	3	\$4.78	\$106,307.25	22,218.000	LB	N	REINFORCING STEEL- BULKHEAD
0415 1 9	20	\$1.47	\$2,732,892.92	1,853,062.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 2 5	3	\$6.45	\$120,801.50	18,725.000	LB	N	STAINLESS REINFORCING STEEL, SUBSTRUCTURE
0415 10 4	2	\$2.72	\$21,443.00	7,874.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0415 10 5	2	\$2.89	\$505,610.00	175,147.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0415 10 6	1	\$4.00	\$800.00	200.000	LF	N	FIBER REINFORCED POLYMER BARS, #6 BAR
0415 10 8	1	\$5.00	\$23,080.00	4,616.000	LF	N	FIBER REINFORCED POLYMER BARS, #8 BAR
0425 1201	19	\$9,788.21	\$479,622.50	49.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	6	\$11,505.84	\$103,552.52	9.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1204	1	\$18,000.00	\$36,000.00	2.000	EA	N	INLETS, CURB, TYPE 9, J BOT, >10'
0425 1205	4	\$7,728.39	\$46,370.36	6.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	3	\$13,100.11	\$39,300.34	3.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	21	\$11,323.14	\$1,415,392.10	125.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	5	\$9,904.85	\$108,953.37	11.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	13	\$12,455.06	\$411,017.06	33.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	4	\$8,747.56	\$34,990.23	4.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	17	\$14,514.98	\$493,509.34	34.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	11	\$9,977.10	\$109,748.10	11.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1339	1	\$14,800.00	\$59,200.00	4.000	EA	N	INLETS, CURB, TYPE P-3, MODIFY
0425 1341	9	\$13,773.41	\$234,147.96	17.000	EA	N	INLETS, CURB, TYPE P-4, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1345	5	\$9,217.51	\$73,740.11	8.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1349	2	\$17,266.67	\$51,800.00	3.000	EA	N	INLETS, CURB, TYPE P-4, MODIFY
0425 1351	44	\$10,672.93	\$2,113,239.35	198.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	2	\$14,100.00	\$28,200.00	2.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	22	\$8,524.96	\$562,647.03	66.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	2	\$10,160.00	\$20,320.00	2.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	29	\$10,286.41	\$864,058.44	84.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	13	\$9,704.47	\$213,498.24	22.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	2	\$7,199.67	\$21,599.00	3.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1411	6	\$19,494.53	\$253,428.95	13.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1415	3	\$16,775.26	\$100,651.55	6.000	EA	N	INLETS, CURB, TYPE J-1, PARTIAL
0425 1421	5	\$15,059.44	\$120,475.49	8.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	1	\$20,995.45	\$41,990.90	2.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1425	1	\$20,105.54	\$20,105.54	1.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1431	4	\$21,561.03	\$150,927.19	7.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1435	1	\$26,813.74	\$26,813.74	1.000	EA	N	INLETS, CURB, TYPE J-3, PARTIAL
0425 1441	3	\$19,161.82	\$76,647.28	4.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1442	1	\$20,000.00	\$20,000.00	1.000	EA	N	INLETS, CURB, TYPE J-4, >10'
0425 1451	21	\$18,337.48	\$1,045,236.26	57.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	4	\$18,486.86	\$425,197.74	23.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	6	\$6,111.44	\$61,114.42	10.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1459	1	\$16,200.00	\$16,200.00	1.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	17	\$19,648.04	\$569,793.05	29.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	4	\$21,536.78	\$86,147.10	4.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	5	\$10,105.57	\$70,739.01	7.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	9	\$13,231.23	\$621,867.67	47.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$29,857.00	\$59,714.00	2.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1475	2	\$8,196.19	\$16,392.37	2.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1481	4	\$13,171.43	\$92,200.00	7.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1483	1	\$8,000.00	\$8,000.00	1.000	EA	N	INLETS, CURB, TYPE 8, J BOT , <10'
0425 1484	1	\$11,700.00	\$23,400.00	2.000	EA	N	INLETS, CURB, TYPE 8, J BOT , >10'
0425 1485	1	\$9,300.00	\$18,600.00	2.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1501	4	\$9,271.67	\$37,086.69	4.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	2	\$17,581.56	\$35,163.11	2.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1505	1	\$5,800.00	\$46,400.00	8.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1509	1	\$12,000.00	\$156,000.00	13.000	EA	N	INLETS, DT BOT, TYPE A, MODIFY
0425 1511	3	\$8,496.69	\$76,470.22	9.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1513	1	\$12,760.00	\$12,760.00	1.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, <10'
0425 1515	2	\$6,983.36	\$27,933.45	4.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	56	\$7,182.78	\$1,924,984.12	268.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	1	\$10,900.00	\$32,700.00	3.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	7	\$15,350.95	\$245,615.24	16.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1525	21	\$7,191.69	\$309,242.53	43.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1529	4	\$9,571.59	\$47,857.93	5.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	9	\$9,702.16	\$155,234.62	16.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1533	2	\$10,088.68	\$20,177.35	2.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'
0425 1535	2	\$14,151.10	\$70,755.48	5.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL
0425 1541	38	\$8,057.84	\$1,595,451.80	198.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	10	\$14,440.05	\$505,401.65	35.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1544	3	\$17,860.67	\$142,885.35	8.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'
0425 1545	8	\$7,690.34	\$99,974.46	13.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	11	\$10,415.28	\$291,627.92	28.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	15	\$8,119.16	\$608,937.15	75.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$17,400.00	\$69,600.00	4.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	4	\$12,728.33	\$76,370.00	6.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	2	\$19,264.39	\$154,115.08	8.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1555	3	\$11,173.74	\$33,521.21	3.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	6	\$19,533.09	\$156,264.69	8.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	14	\$8,676.57	\$321,033.26	37.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	2	\$11,290.00	\$33,870.00	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1564	1	\$13,178.32	\$13,178.32	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, >10'
0425 1565	3	\$5,376.47	\$91,400.00	17.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, PARTIAL
0425 1571	3	\$11,539.31	\$323,100.78	28.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1572	2	\$13,706.08	\$27,412.16	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, >10'
0425 1573	1	\$14,900.00	\$29,800.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, J BOT, <10'
0425 1581	6	\$10,920.88	\$262,101.02	24.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1582	1	\$17,900.00	\$17,900.00	1.000	EA	N	INLETS, DT BOT, TYPE H, >10'
0425 1585	1	\$6,100.00	\$6,100.00	1.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1589	5	\$18,336.20	\$128,353.40	7.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1611	1	\$22,000.00	\$22,000.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE K, <10'
0425 1619	2	\$18,900.00	\$56,700.00	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE K, J BOTTOM, MODIFY
0425 1701	19	\$7,951.10	\$2,178,600.23	274.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	4	\$12,198.08	\$109,782.76	9.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	4	\$12,158.89	\$109,430.00	9.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1704	3	\$23,532.50	\$94,130.00	4.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM, >10'
0425 1705	3	\$6,992.86	\$97,900.00	14.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	16	\$9,636.14	\$404,717.79	42.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	7	\$13,826.35	\$179,742.49	13.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1714	2	\$20,083.33	\$120,500.00	6.000	EA	N	INLETS, GUTTER, TYPE V, J BOTTOM, >10'
0425 1715	7	\$8,215.26	\$106,798.36	13.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1719	1	\$9,300.00	\$55,800.00	6.000	EA	N	INLETS, GUTTER, TYPE V, MODIFY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1781	2	\$8,448.56	\$101,382.66	12.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, <=10'
0425 1782	1	\$11,500.00	\$11,500.00	1.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, >10'
0425 1783	1	\$11,400.00	\$125,400.00	11.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10'
0425 1785	1	\$5,900.00	\$23,600.00	4.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, PARTIAL
0425 1790	2	\$8,095.00	\$323,800.00	40.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, < =10'
0425 1792	1	\$13,500.00	\$13,500.00	1.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, >10'
0425 1793	1	\$11,200.00	\$22,400.00	2.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10'
0425 1881	2	\$11,325.00	\$90,600.00	8.000	EA	N	INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <=10'
0425 1910	22	\$9,296.90	\$1,078,440.42	116.000	EA	N	INLETS, CLOSED FLUME
0425 1921	9	\$9,782.59	\$2,103,257.28	215.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1922	1	\$13,900.00	\$152,900.00	11.000	EA	N	INLETS, ADJACENT BARRIER, >10'
0425 1923	3	\$14,770.83	\$1,418,000.00	96.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'
0425 1924	1	\$21,200.00	\$275,600.00	13.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, >10'
0425 1925	2	\$7,266.67	\$21,800.00	3.000	EA	N	INLETS, ADJACENT BARRIER, PARTIAL
0425 2 41	33	\$8,838.27	\$760,090.92	86.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	7	\$10,850.94	\$108,509.39	10.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	22	\$4,580.33	\$471,774.22	103.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	45	\$8,861.34	\$1,444,397.80	163.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	6	\$13,047.37	\$156,568.40	12.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	10	\$5,793.12	\$121,655.56	21.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	27	\$14,776.57	\$1,152,572.61	78.000	EA	N	MANHOLES, J-7, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 72	7	\$17,760.54	\$745,942.60	42.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	7	\$6,816.74	\$68,167.43	10.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	24	\$14,510.96	\$1,291,475.11	89.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	13	\$24,761.34	\$1,758,055.48	71.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	8	\$6,835.39	\$109,366.19	16.000	EA	N	MANHOLES, J-8, PARTIAL
0425 2141	1	\$30,000.00	\$30,000.00	1.000	EA	Y	DRAINAGE MANHOLES, PROJECT 447046-1-52-01, J-7 6' x 5' CONTROL STRUCTURE
0425 2142	1	\$22,720.00	\$22,720.00	1.000	EA	Y	DRAINAGE MANHOLES, MODIFIED J-7 9' x 4' CONTROL STRUCTURE W/TWO TYPE-1 COVERS
0425 3 41	1	\$6,080.00	\$18,240.00	3.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	5	\$6,057.35	\$115,089.67	19.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 61	2	\$18,750.00	\$37,500.00	2.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 4	13	\$2,454.15	\$107,982.65	44.000	EA	N	INLETS, ADJUST
0425 5	96	\$1,220.78	\$1,694,439.97	1,388.000	EA	N	MANHOLE, ADJUST
0425 5 1	62	\$1,680.41	\$1,534,215.73	913.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	76	\$982.04	\$1,661,606.45	1,692.000	EA	N	VALVE BOXES, ADJUST
0425 6 1	6	\$753.81	\$15,830.00	21.000	EA	N	METER BOXES, ADJUST
0425 7	5	\$1,515.33	\$69,705.06	46.000	EA	N	MANHOLE COVER- REPLACE
0425 10	2	\$5,729.00	\$17,187.00	3.000	EA	N	YARD DRAIN
0425 11	8	\$4,710.32	\$80,075.38	17.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	3	\$600.13	\$28,806.00	48.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 15 51	1	\$6,310.26	\$6,310.26	1.000	EA	N	INLET TOP, REPLACE, CURB INLET
0425 15 56	2	\$2,069.19	\$76,560.00	37.000	EA	N	INLET TOP, REPLACE, APRON FOR INLET TOP
0425 82	14	\$1,637.54	\$75,326.83	46.000	EA	N	REPLACE GRATE
0425100 26	1	\$35,301.56	\$35,301.56	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 6 INLET, 3.5' X 12'
0425100 27	1	\$18,786.64	\$18,786.64	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 8 MANHOLE, 3.5' X 6'
0425100 28	1	\$16,823.19	\$16,823.19	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 3.5' X 5'
0425100 29	1	\$18,052.25	\$36,104.50	2.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 4' X 5'
0425100 30	1	\$23,080.90	\$23,080.90	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 8 MANHOLE, 6' X 6'
0425100 31	1	\$46,060.76	\$46,060.76	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE E DITCH BOTTOM INLET, 6' X 16'
0425100 32	1	\$21,108.91	\$21,108.91	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 4' X 7'
0425100 33	1	\$14,204.68	\$14,204.68	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE C DITCH BOTTOM INLET, WITH 2' SUMP
0425100 40	1	\$29,457.00	\$58,914.00	2.000	EA	N	SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT INLET
0430 94 1	4	\$12.34	\$73,574.53	5,961.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	1	\$6.50	\$3,165.50	487.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	1	\$8.00	\$832.00	104.000	LF	N	DESILTING PIPE, 37 - 48"
0430173118	3	\$189.32	\$443,000.00	2,340.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430173130	1	\$185.00	\$14,060.00	76.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 30", GUTTER DRAIN
0430174112	3	\$140.83	\$25,490.00	181.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD
0430174115	9	\$190.68	\$68,072.04	357.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	63	\$183.02	\$1,475,329.55	8,061.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	33	\$205.01	\$560,297.12	2,733.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	10	\$264.59	\$142,612.27	539.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	6	\$305.60	\$200,169.20	655.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174142	2	\$454.36	\$354,856.00	781.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD
0430174148	1	\$625.00	\$5,000.00	8.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD
0430174215	2	\$184.31	\$9,400.00	51.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD
0430174218	31	\$201.60	\$765,268.94	3,796.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	8	\$288.26	\$260,299.29	903.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430174230	2	\$447.68	\$55,512.00	124.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD
0430174236	4	\$502.26	\$155,700.40	310.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD
0430175112	14	\$220.04	\$75,034.76	341.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	47	\$274.33	\$942,582.92	3,436.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175118	101	\$147.42	\$14,520,614.27	98,500.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	71	\$173.85	\$6,228,904.26	35,830.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	38	\$268.77	\$5,418,588.81	20,161.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	33	\$302.33	\$4,717,230.91	15,603.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	14	\$408.96	\$2,580,130.20	6,309.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	8	\$450.33	\$3,735,058.13	8,294.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	5	\$541.07	\$2,218,928.55	4,101.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175160	4	\$641.51	\$4,503,399.74	7,020.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175172	1	\$1,600.00	\$3,654,400.00	2,284.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD
0430175215	7	\$222.28	\$59,571.41	268.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	35	\$207.33	\$1,928,747.16	9,303.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	10	\$290.97	\$502,801.43	1,728.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	7	\$336.98	\$1,143,719.75	3,394.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	7	\$407.02	\$707,402.45	1,738.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430175242	3	\$398.14	\$252,019.86	633.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD
0430175248	3	\$786.37	\$2,569,072.82	3,267.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD
0430175254	2	\$981.72	\$1,260,525.00	1,284.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD
0430185118	3	\$2,129.52	\$3,865,070.00	1,815.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	5	\$1,984.89	\$7,153,538.47	3,604.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430185130	3	\$1,184.60	\$2,526,750.00	2,133.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN
0430185136	5	\$2,827.53	\$6,039,602.80	2,136.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430185142	1	\$2,767.00	\$3,063,069.00	1,107.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN
0430185148	1	\$960.00	\$209,280.00	218.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN
0430185160	2	\$4,651.15	\$3,753,480.00	807.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 60" , STORM AND CROSS DRAIN
0430200 38	1	\$13,456.04	\$13,456.04	1.000	EA	N	FLARED END SECTION, CONCRETE, 36"
0430515100	1	\$8,600.00	\$8,600.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND
0430518100	8	\$6,168.17	\$86,354.32	14.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430518102	1	\$4,560.23	\$4,560.23	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ELLIPTICAL
0430518110	1	\$4,467.55	\$4,467.55	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 15 DEGREES, ROUND
0430518202	1	\$4,500.00	\$108,000.00	24.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", DOUBLE, 0 DEGREES, ELLIPTICAL
0430524100	6	\$6,366.40	\$101,862.35	16.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524102	1	\$4,778.13	\$4,778.13	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ELLIPTICAL
0430524200	1	\$5,875.00	\$11,750.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ROUND
0430524202	1	\$16,080.28	\$16,080.28	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ELLIPTICAL
0430524220	1	\$6,800.00	\$13,600.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 30 DEGREES, ROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430530100	6	\$8,754.09	\$78,786.81	9.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430530102	1	\$16,116.81	\$16,116.81	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ELLIPTICAL
0430530200	2	\$14,419.45	\$43,258.36	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 0 DEGREES, ROUND
0430530400	1	\$11,600.00	\$11,600.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", QUAD, 0 DEGREES, ROUND
0430536100	4	\$10,599.43	\$127,193.18	12.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430536102	1	\$7,590.00	\$7,590.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ELLIPTICAL
0430536120	1	\$10,300.00	\$30,900.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 30 DEGREES, ROUND
0430536200	3	\$10,450.00	\$73,150.00	7.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND
0430536210	1	\$10,115.70	\$10,115.70	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 15 DEGREES, ROUND
0430536230	1	\$24,079.94	\$24,079.94	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 45 DEGREES, ROUND
0430536300	2	\$22,600.00	\$45,200.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", TRIPLE, 0 DEGREES, ROUND
0430542100	2	\$14,540.00	\$29,080.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND
0430542200	1	\$18,500.00	\$18,500.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", DOUBLE, 0 DEGREES, ROUND
0430548100	1	\$28,069.81	\$28,069.81	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND
0430548130	1	\$18,600.00	\$18,600.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 45 DEGREES, ROUND
0430548200	1	\$40,449.36	\$40,449.36	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 0 DEGREES, ROUND
0430548230	1	\$22,300.00	\$22,300.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 45 DEGREES, ROUND
0430554100	2	\$23,541.94	\$47,083.87	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 54", SINGLE, 0 DEGREES, ROUND
0430560100	1	\$25,000.00	\$25,000.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 60", SINGLE, 0 DEGREES, ROUND
0430602123	1	\$4,766.44	\$4,766.44	1.000	EA	N	U-ENDWALL, WITH GRATE, INDEX 260/430-010, 1:4 SLOPE, 15"
0430602125	3	\$7,251.80	\$65,266.20	9.000	EA	N	U-ENDWALL, WITH GRATE, INDEX 260/430-010, 1:4 SLOPE, 18"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430610025	1	\$6,600.00	\$13,200.00	2.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 18"PIPE
0430610029	1	\$6,300.00	\$6,300.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 24"PIPE
0430610233	1	\$9,102.03	\$9,102.03	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:3 SLOPE, 30"PIPE
0430611025	1	\$5,800.00	\$5,800.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 18"PIPE
0430611029	1	\$7,600.00	\$7,600.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 24"PIPE
0430611033	1	\$5,750.00	\$5,750.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 30"PIPE
0430611123	4	\$7,070.45	\$42,422.70	6.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE
0430611125	10	\$6,420.37	\$121,987.04	19.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611129	3	\$5,900.00	\$23,600.00	4.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430611133	2	\$11,231.11	\$101,080.00	9.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 30"PIPE
0430611223	1	\$4,600.00	\$4,600.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 15"PIPE
0430611225	2	\$4,942.86	\$34,600.00	7.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430611229	2	\$5,850.00	\$11,700.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 24"PIPE
0430611325	8	\$5,172.18	\$331,019.53	64.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430611329	1	\$7,000.00	\$7,000.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 24"PIPE
0430613225	1	\$13,635.00	\$13,635.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430613233	1	\$7,500.00	\$7,500.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011, 1:3 SLOPE, 30"PIPE
0430613323	1	\$16,820.00	\$16,820.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011, 1:2 SLOPE, 15"PIPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430821 29	1	\$3,512.18	\$7,024.36	2.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 24" STORM SEWER
0430821 33	1	\$4,090.12	\$4,090.12	1.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 30" STORM SEWER
0430821 38	1	\$1,660.00	\$8,300.00	5.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 36" STORM SEWER
0430821 40	1	\$1,660.00	\$18,260.00	11.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 42", STORM SEWER
0430821 41	1	\$1,934.00	\$3,868.00	2.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 48", STORM SEWER
0430830	15	\$370.10	\$691,263.67	1,867.800	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 30	1	\$2,200.00	\$4,400.00	2.000	EA	N	MANATEE GRATE FOR 30" PIPE, UNHINGED
0430886 36	1	\$6,000.00	\$24,000.00	4.000	EA	N	MANATEE GRATE FOR 36", UNHINGED
0430886 42	1	\$9,046.86	\$9,046.86	1.000	EA	N	MANATEE GRATE FOR 42" PIPE, UNHINGED
0430886 48	1	\$7,906.99	\$7,906.99	1.000	EA	N	MANATEE GRATE FOR 48", UNHINGED
0430886 54	1	\$8,500.00	\$8,500.00	1.000	EA	N	MANATEE GRATE FOR 54", UNHINGED
0430950	4	\$370.32	\$846,954.42	2,287.100	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	5	\$76.76	\$26,404.98	344.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	1	\$100.00	\$300.00	3.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER
0430982120	1	\$721.36	\$721.36	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 8" CD
0430982121	2	\$3,071.00	\$6,142.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 12" CD
0430982123	8	\$2,873.08	\$34,477.01	12.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	35	\$3,473.19	\$580,023.43	167.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	27	\$4,200.62	\$453,666.71	108.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	9	\$5,816.25	\$162,854.99	28.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	11	\$8,824.78	\$247,093.71	28.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982140	5	\$10,954.20	\$164,313.02	15.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982141	3	\$11,240.00	\$33,720.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430982143	3	\$18,721.50	\$74,886.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 60" CD
0430982623	2	\$3,249.51	\$22,746.59	7.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD
0430982625	9	\$3,768.87	\$71,608.56	19.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982629	3	\$4,005.01	\$16,020.02	4.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430982633	1	\$5,000.00	\$5,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD
0430982638	1	\$4,050.00	\$8,100.00	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD
0430982641	1	\$20,000.00	\$40,000.00	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD
0430982642	1	\$16,000.00	\$16,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 54" CD
0430984123	14	\$3,346.52	\$90,356.00	27.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	68	\$3,319.62	\$1,467,272.32	442.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	35	\$3,947.66	\$600,044.65	152.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	11	\$8,359.86	\$158,837.41	19.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	8	\$10,670.56	\$106,705.63	10.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984140	2	\$12,166.67	\$73,000.00	6.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 42" SD
0430984623	2	\$2,900.00	\$8,700.00	3.000	EA	N	MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD
0430984625	30	\$3,425.98	\$565,286.07	165.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	8	\$4,234.88	\$88,932.52	21.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984633	4	\$5,625.40	\$56,254.03	10.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0430984638	6	\$12,696.57	\$126,965.66	10.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984640	1	\$14,666.00	\$29,332.00	2.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 42" SD
0430990	1	\$6,829.88	\$6,829.88	1.000	EA	N	MITERED END SECT, REPLACE GRATE
0430991	4	\$1,736.72	\$38,207.80	22.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0431 1112	1	\$100.17	\$32,855.76	328.000	LF	N	PIPE LINER, CURED IN PLACE, 12"
0431 1115	5	\$172.58	\$132,365.52	767.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	7	\$221.72	\$328,365.65	1,481.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	7	\$240.14	\$509,087.98	2,120.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1130	5	\$349.31	\$309,488.35	886.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0431 1136	2	\$432.87	\$174,012.69	402.000	LF	N	PIPE LINER, CURED IN PLACE, 36"
0431 1142	2	\$413.34	\$624,150.00	1,510.000	LF	N	PIPE LINER, CURED IN PLACE, 42"
0431 1148	1	\$567.00	\$123,039.00	217.000	LF	N	PIPE LINER, CURED IN PLACE, 48"
0432 3 1	2	\$2,294.78	\$18,358.20	8.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 2	1	\$954.22	\$6,679.54	7.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 4	1	\$6,788.95	\$33,944.75	5.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 5	1	\$8,250.00	\$8,250.00	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"
0432 3 9	1	\$2,632.33	\$23,690.97	9.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 54"
0432 3 11	1	\$7,848.02	\$7,848.02	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 60"
0433 1	2	\$8,063.85	\$24,191.54	3.000	EA	N	CHEMICAL GROUT REPAIR, MANHOLE / INLET
0434 1	1	\$800.00	\$108,000.00	135.000	CY	N	UNDERGROUND EXFILTRATION STORAGE
0436 1 1	17	\$592.73	\$1,693,415.71	2,857.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	4	\$54.44	\$289,046.15	5,309.000	LF	N	UNDERDRAIN, TYPE II



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0440 1 50	2	\$131.61	\$568,555.86	4,320.000	LF	N	UNDERDRAIN, TYPE V
0440 70	2	\$5,812.50	\$23,250.00	4.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	3	\$159.92	\$36,302.94	227.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	4	\$120.20	\$23,199.00	193.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	3	\$145.39	\$60,918.80	419.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0440 73 4	1	\$155.70	\$16,037.10	103.000	LF	N	UNDERDRAIN OUTLET PIPE, 10"
0443 70 3	3	\$245.93	\$473,421.00	1,925.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	9	\$351.83	\$3,740,616.77	10,632.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	2	\$423.76	\$197,470.00	466.000	LF	N	FRENCH DRAIN, 30"
0443 70 6	1	\$550.00	\$2,096,050.00	3,811.000	LF	N	FRENCH DRAIN, 36"
0443 70 7	1	\$673.00	\$23,555.00	35.000	LF	N	FRENCH DRAIN, 42"
0443 72 10	1	\$47.25	\$269,372.25	5,701.000	SY	N	FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 0-0.9' DEPTH
0443 72 13	1	\$86.27	\$9,489.70	110.000	SY	N	FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 3-3.9' DEPTH
0444 72 12	1	\$318.60	\$108,324.00	340.000	LF	N	DEEP WELL CLEANING, 25" AND GREATER
0446 1 1	4	\$45.04	\$869,560.74	19,306.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	4	\$159.41	\$113,497.30	712.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0448 73	1	\$675,000.00	\$675,000.00	1.000	LS	N	PUMPING STATION- DRAINAGE
0450 1201	1	\$309.93	\$133,889.76	432.000	LF	N	PREST BEAMS, TYPE II, MODIFIED
0450 1701	1	\$905.00	\$792,780.00	876.000	LF	Y	PRESTRESSED BEAMS, BOX BEAM, PROJECT 222476-1-52-01
0450 2 36	5	\$383.37	\$4,172,215.60	10,883.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	2	\$390.85	\$2,895,813.16	7,409.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 2 54	3	\$395.13	\$9,246,550.97	23,401.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 63	2	\$414.50	\$1,833,758.78	4,424.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 2 72	3	\$393.17	\$9,191,090.71	23,377.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 78	3	\$407.96	\$2,030,820.77	4,978.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 2 84	1	\$445.06	\$2,719,773.88	6,111.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450 8 13	1	\$765.00	\$474,300.00	620.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CARBON STEEL, WIDTH 55-57"
0450 8 22	1	\$518.00	\$758,870.00	1,465.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CARBON STEEL, WIDTH 52-54"
0450 8 23	1	\$525.00	\$479,850.00	914.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CARBON STEEL, WIDTH 55-57"
0450 8 53	1	\$1,030.75	\$896,752.50	870.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CFRP/SS, WIDTH 55-57"
0450 8 54	1	\$1,000.00	\$435,000.00	435.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CFRP/SS, WIDTH 58-60"
0450 8 62	1	\$710.00	\$2,468,670.00	3,477.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CFRP/SS, WIDTH 52-54"
0450 82	2	\$475.94	\$1,208,408.29	2,539.000	LF	N	BEAM REPAIR
0450 83 1	1	\$3,500.00	\$35,000.00	10.000	EA	N	BEAM REPAIR, STRAND SPLICES
0451 70	3	\$3,849.01	\$2,559,593.76	665.000	EA	N	PREST SOIL ANCHORS
0451 70 1	2	\$364.00	\$18,200.00	50.000	EA	N	PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0451 70 2	2	\$221.15	\$5,750.00	26.000	EA	N	PRESTRESSED SOIL ANCHOR, CREEP TEST
0455 2 10	1	\$164.00	\$1,600,476.00	9,759.000	LF	Y	COATED TIMBER PILING FOR PEDESTRIAN BOARDWALK, PROJECT 426179-1-52-01
0455 2 11	1	\$225.00	\$41,625.00	185.000	LF	Y	TIMBER TEST PILE FOR PEDESTRIAN BOARDWALK, PROJECT 426179-1-52-01
0455 2 13	1	\$100.00	\$30,000.00	300.000	LF	Y	TREATED TIMBER PILING, PROJECT 448451-1-52-01
0455 2 14	1	\$110.00	\$149,160.00	1,356.000	LF	N	TREATED TIMBER PILING FOR PEDESTRIAN BOARDWALK, PROJECT 439999-3-52-01
0455 34 3	7	\$217.86	\$3,824,907.09	17,557.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	8	\$223.61	\$26,017,146.00	116,351.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 25	1	\$670.00	\$1,306,500.00	1,950.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 34400	1	\$257.00	\$494,468.00	1,924.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18"
0455 34402	1	\$304.92	\$579,348.00	1,900.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 24"
0455 34403	1	\$329.18	\$237,009.60	720.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 30"
0455 34405	1	\$260.00	\$1,132,560.00	4,356.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18" W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 35 4	1	\$145.00	\$206,770.00	1,426.000	LF	N	STEEL PILING, HP 12 X 53



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 35 6	1	\$100.00	\$96,100.00	961.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 8	1	\$239.04	\$290,433.60	1,215.000	LF	N	STEEL PILING, HP 14 X 117
0455 35 11	1	\$50.00	\$72,600.00	1,452.000	LF	N	STEEL PILING, HP 12 X 74
0455 35 22	1	\$900.00	\$606,600.00	674.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 81102	1	\$7,000.00	\$294,000.00	42.000	EA	N	CATHODIC PROTECTION, F&I, PIER, ZINC ANODE ASSEMBLY
0455 87	2	\$18,034.29	\$757,440.00	42.000	EA	N	ANCHOR BAR, STEEL
0455 88 4	1	\$2,264.16	\$1,245,285.80	550.000	LF	N	DRILLED SHAFT, 42" DIA
0455 88 5	1	\$10,776.56	\$635,816.92	59.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 6	1	\$2,565.95	\$8,880,756.42	3,461.000	LF	N	DRILLED SHAFT, 60" DIA
0455 88 7	1	\$7,323.87	\$922,806.99	126.000	LF	N	DRILLED SHAFT, 72" DIA
0455 88 9	1	\$3,428.43	\$1,913,062.83	558.000	LF	N	DRILLED SHAFT, 66" DIA
0455101 1	1	\$511,750.00	\$2,558,750.00	5.000	EA	N	TEST LOAD, BIDIRECTIONAL CELL, LESS THAN FIVE CELLS
0455108110	1	\$687.00	\$506,319.00	737.000	LF	Y	STEEL CASING FOR FUTURE PILE, 48"
0455111	1	\$86.25	\$62,531.25	725.000	LF	N	CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION
0455112 24	1	\$156.80	\$2,743,843.20	17,499.000	LF	N	AUGER GROUTED PILE, 24" DIAMETER
0455112100	1	\$2,000.00	\$72,000.00	36.000	LF	Y	AUGER GROUTED PILE, 24" DIAMETER, PROJECT 440550-1-52-01
0455113 24	3	\$568.43	\$1,746,207.00	3,072.000	LF	N	AUGER CAST PILE FOR BRIDGES, 24" DIAMETER
0455119103	3	\$67,384.88	\$269,539.50	4.000	EA	N	LOAD TEST-STATIC, COMPRESSION, 101-600 TONS
0455119104	1	\$150,000.00	\$150,000.00	1.000	EA	N	LOAD TEST-STATIC, COMPRESSION, 601-1200 TONS
0455119203	1	\$150,000.00	\$150,000.00	1.000	EA	N	LOAD TEST-STATIC, TENSION, 101-600 TONS
0455120 7	1	\$2,200.00	\$33,000.00	15.000	EA	N	PILE POINT PROTECTION, 24" ROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455122 4	1	\$885.50	\$487,025.00	550.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 42" DIA
0455122 5	1	\$862.50	\$50,887.50	59.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 48" DIA
0455122 6	1	\$976.82	\$3,382,724.20	3,463.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 60" DIA
0455122 7	1	\$1,380.00	\$173,880.00	126.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 72" DIA
0455122 9	1	\$1,445.65	\$863,051.86	597.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 66" DIA
0455133 2	10	\$45.13	\$21,572,389.97	477,975.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	9	\$37.98	\$6,944,698.03	182,834.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455133 10	1	\$114.42	\$1,401,330.37	12,247.000	SF	N	SOLDIER PILE WALL, TEMPORARY-CRITICAL, STEEL H-PILES WITH TIMBER LAGGING
0455133207	1	\$336.75	\$2,872,140.75	8,529.000	SF	Y	STEEL SHEET PILING, COMBINATION WALL WITH KING PILES, PROJECT 428358-4-52-01
0455143 3	7	\$411.62	\$1,336,515.60	3,247.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	8	\$504.86	\$7,259,416.27	14,379.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0455143 23	1	\$600.00	\$381,600.00	636.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ W/ FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455143 25	1	\$665.00	\$309,225.00	465.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ W/ FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455144 6	1	\$300.00	\$54,000.00	180.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455144 22	1	\$900.00	\$198,000.00	220.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0455147 1	1	\$2,875.00	\$14,375.00	5.000	EA	N	THERMAL INTEGRITY TESTING, UP TO 4' SHAFT DIAMETER
0455147 2	1	\$3,093.10	\$179,399.98	58.000	EA	N	THERMAL INTEGRITY TESTING, 4.5-6" SHAFT DIAMETER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455148	2	\$1,096.00	\$60,280.00	55.000	EA	N	THERMAL INTEGRITY TESTING FOR AUGER CAST PILES
0457 1 21	1	\$1,000.00	\$753,000.00	753.000	LF	N	STANDARD INTEGRAL PILE JACKET, STRUCTURAL, UP TO 16"
0457 1 22	1	\$1,250.00	\$418,750.00	335.000	LF	N	STANDARD INTEGRAL PILE JACKET, STRUCTURAL, 16.1 to 30.0"
0457 2221	1	\$1,570.00	\$1,665,770.00	1,061.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM
0458 1 11	21	\$91.67	\$935,574.02	10,206.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 12	1	\$644.86	\$207,643.64	322.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL
0458 1 14	1	\$1,056.69	\$155,333.87	147.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I FINGER JOINT
0458 1 21	38	\$91.47	\$1,428,628.36	15,618.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 1 22	1	\$925.00	\$117,475.00	127.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL
0458 1 24	2	\$3,950.76	\$2,030,692.00	514.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, FINGER JOINT
0458 1 25	1	\$295.00	\$23,895.00	81.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, COMPRESSION ELASTOMERIC
0458 1 28	1	\$69.00	\$3,036.00	44.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITHOUT BACKER ROD
0458 2	20	\$1,039.38	\$1,204,120.21	1,158.500	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	5	\$16.70	\$209,771.79	12,559.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	1	\$35.00	\$42,875.00	1,225.000	LB	N	STRUCT STEEL- REHAB, CARBON



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 1 11	1	\$200.00	\$2,800.00	14.000	LB	N	STRUCTURAL STEEL REHAB- SCREWS,BOLTS & WASHER ASSEMBLIES
0460 1 13	2	\$55.53	\$190,860.00	3,437.000	LB	N	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES
0460 1 15	5	\$14.32	\$773,514.00	54,006.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 2 1	3	\$5.57	\$4,859,782.40	872,931.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	3	\$5.72	\$21,336,400.00	3,729,653.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 15	1	\$2.56	\$614,041.79	240,242.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 2 20	1	\$3.57	\$34,834,872.26	9,752,003.000	LB	N	STRUCT STEEL - NEW/WIDENING, WEATHERING
0460 6 2	2	\$16.72	\$89,040.00	5,326.000	LB	N	LADDERS & PLATFORMS, REHAB
0460 7	1	\$506.00	\$856,152.00	1,692.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE
0460 60 1	1	\$1,000,000.00	\$1,000,000.00	1.000	LS	Y	BRIDGE CABLE SYSTEM, WIRE ROPE ASSEMBLY, PROJECT 447046-1-52-01
0460 60 2	1	\$300,000.00	\$300,000.00	1.000	LS	Y	BRIDGE DECK DAMPING SYSTEM, PROJECT 447046-1-52-01
0460 71 1	5	\$297.79	\$870,141.87	2,922.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0460 71 2	1	\$1,150.00	\$2,464,450.00	2,143.000	LF	N	METAL TRAFFIC RAILING, STEEL POST AND RAIL
0460 71 4	2	\$191.04	\$196,010.60	1,026.000	LF	N	METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT
0460 72 1	1	\$190.00	\$524,590.00	2,761.000	LF	N	THRIE BEAM PANEL RETROFIT, CONCRETE HANDRAIL
0460 81	1	\$75.00	\$40,200.00	536.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACEMENT
0460 94	3	\$397.75	\$88,300.00	222.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0460112	1	\$1,000.00	\$24,000.00	24.000	EA	N	ANCHOR BOLT REPLACEMENT
0461113 16	1	\$22,390.20	\$89,560.80	4.000	EA	N	MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1251-1500 KIPS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0461114 14	1	\$22,390.22	\$44,780.44	2.000	EA	N	MULTIROTATIONAL BEARING ASSEM EXP, F&I, 751- 1000KIPS
0461114 15	1	\$24,851.22	\$49,702.44	2.000	EA	N	MULTIROTATIONAL BEARING ASSEM-EXPANSION, F&I, 1000-1250KIPS
0462 2 23	3	\$33.16	\$1,407,924.71	42,454.000	LB	N	POST TENSIONING TENDONS, SUBSTRUCTURE STRAND FLEXIBLE FILLER
0465 2105	1	\$130,000.00	\$260,000.00	2.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPAN LOCKS
0465 2107	1	\$10,000.00	\$40,000.00	4.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I COUPLINGS
0465 2160	1	\$108,836.00	\$217,672.00	2.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, FURNISH & INSTALL OTHER MACHINERY COMPONENTS
0465 2405	1	\$55,000.00	\$330,000.00	6.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPAN LOCKS
0465 2408	1	\$62,000.00	\$186,000.00	3.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, LIVE LOAD SHOES
0465 2460	1	\$220,000.00	\$220,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, OTHER MACHINERY COMPONENTS
0465 2508	2	\$68,000.00	\$204,000.00	3.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES
0465 2605	1	\$15,000.00	\$30,000.00	2.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, SPAN LOCKS
0465 2607	1	\$2,000.00	\$8,000.00	4.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, COUPLINGS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 3 17	2	\$200.00	\$32,000.00	160.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS
0465 3 50	3	\$7,636.36	\$84,000.00	11.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 3 96	2	\$3,000.00	\$132,000.00	44.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLEAN, POCKETS
0465 20	3	\$133.13	\$85,200.00	640.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	3	\$1,181.25	\$756,000.00	640.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	3	\$33,066.00	\$132,264.00	4.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0470 1	7	\$10,183.03	\$1,481,630.46	145.500	MB	N	TREATED TIMBER, STRUCTURAL
0470 1 5	1	\$29,000.00	\$191,400.00	6.600	MB	Y	GLUE-LAMINATED TREATED TIMBER BEAM, STRUCTURAL, PROJECT 426179-1-52-01
0504 1 1	1	\$300.00	\$61,500.00	205.000	SF	N	ROADWAY FLOOR, STEEL, 5" OPEN
0506 2	4	\$304.50	\$1,836,116.28	6,030.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	4	\$5,291.95	\$137,590.73	26.000	EA	N	BRIDGE DRAINS
0508 2 1	1	\$81,247.04	\$487,482.24	6.000	AS	N	MOVABLE BRIDGE GATE, F&I
0508 2 6	1	\$5,000.00	\$20,000.00	4.000	AS	N	MOVABLE BRIDGE GATE, REMOVE & DISPOSE
0508 4	3	\$344,003.19	\$2,064,019.15	6.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0508 72 1	1	\$294,896.61	\$294,896.61	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , FURNISH & INSTALL
0508 72 4	1	\$16,008.18	\$16,008.18	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REMOVE
0508 73 4	1	\$555.56	\$50,000.00	90.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0508 76 4	1	\$57,230.00	\$57,230.00	1.000	LS	N	MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , REMOVE
0508 77 1	1	\$202,213.06	\$202,213.06	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I
0508 78 1	3	\$34,463.17	\$206,779.00	6.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0508 78 4	3	\$3,026.00	\$18,156.00	6.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE
0508 79 1	1	\$321,198.36	\$321,198.36	1.000	EA	N	MOVABLE BRIDGE-REHAB, CONTROL CONSOLE, F&I
0508 79 4	1	\$9,558.00	\$9,558.00	1.000	EA	N	MOVABLE BRIDGE-REHAB, CONTROL CONSOLE, REMOVE
0508 80 1	1	\$30,851.10	\$123,404.40	4.000	EA	N	MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, F&I
0508 80 4	1	\$25,000.00	\$100,000.00	4.000	EA	N	MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, REMOVE
0508 82 5	1	\$173,460.00	\$173,460.00	1.000	EA	N	MOVABLE BRIDGE-REHAB, CONTROL PANEL - MOTOR CONTROLLER, REPLACE
0508 83205	1	\$358,838.00	\$358,838.00	1.000	EA	N	MOVABLE BRIDGE INTEGRATED DRIVE SYSTEM, REPLACE, 81-115 KW
0510 1	1	\$84,000.00	\$84,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0510 1 1	1	\$150,000.00	\$150,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM, SOLAR
0515 1 1	8	\$134.86	\$58,798.19	436.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	42	\$76.54	\$902,473.69	11,791.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 42	3	\$38.29	\$10,529.00	275.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCATE, ALUMINUM
0515 2111	3	\$91.10	\$173,735.64	1,907.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 2211	6	\$138.39	\$1,072,487.78	7,750.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2212	1	\$242.65	\$186,597.85	769.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 2
0515 2231	1	\$198.35	\$142,812.00	720.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, STEEL ONLY, 48" TYPE 1
0515 2311	17	\$130.89	\$415,962.92	3,178.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0515 2314	2	\$278.28	\$205,094.00	737.000	LF	N	PEDESTRIAN / BICYCLE RAILING, ALUMINUM, 42" TYPE 4
0515 2500	3	\$93.53	\$20,484.10	219.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515 2702	1	\$82.00	\$185,484.00	2,262.000	LF	Y	PEDESTRIAN BOARDWALK RAILING WITH COMPOSITE LUMBER,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 2702							PROJECT 426179-1-52-01
0515 3 2	1	\$143.00	\$74,646.00	522.000	LF	N	PIPE HANDRAIL- RETROFIT TO EXISTING RAILING, ALUMINUM
0515 4 1	5	\$81.40	\$138,388.26	1,700.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	7	\$90.70	\$233,188.68	2,571.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	7	\$826.50	\$339,692.82	411.000	EA	N	BOLLARDS
0520 1 7	90	\$45.75	\$8,661,018.50	189,327.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	170	\$47.10	\$15,868,946.12	336,901.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	3	\$99.25	\$118,500.00	1,194.000	LF	N	CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F
0520 1 12	6	\$75.92	\$67,952.26	895.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 1	9	\$49.28	\$800,177.88	16,236.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	24	\$57.37	\$999,240.06	17,418.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	70	\$40.49	\$1,761,558.45	43,509.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	9	\$46.98	\$118,146.88	2,515.000	LF	N	CONCRETE CURB, TYPE RA
0520 2 10	3	\$56.31	\$26,860.12	477.000	LF	N	CONCRETE CURB, TOLL HEADER CURB
0520 3	26	\$61.49	\$373,167.77	6,069.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	3	\$7.26	\$41,539.90	5,719.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	36	\$83.33	\$1,902,112.66	22,827.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	13	\$163.76	\$642,113.78	3,921.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	11	\$188.76	\$793,749.64	4,205.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 21	1	\$172.50	\$25,185.00	146.000	LF	N	TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE
0520 5 41	15	\$94.56	\$536,840.96	5,677.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 5 42	3	\$185.56	\$106,139.74	572.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 5 51	2	\$185.82	\$7,804.50	42.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	40	\$58.49	\$3,216,165.22	54,985.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	60	\$168.64	\$4,824,026.55	28,606.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	6	\$241.99	\$867,042.32	3,583.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 12	3	\$327.02	\$5,426,569.83	16,594.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED
0521 1 13	2	\$543.32	\$4,341,704.00	7,991.000	LF	N	MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED
0521 1 14	4	\$772.99	\$2,615,042.00	3,383.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 4	2	\$261.15	\$293,010.00	1,122.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE
0521 5 5	1	\$169.40	\$135,523.20	800.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 42" VERTICAL FACE
0521 5 11	1	\$10,000.00	\$20,000.00	2.000	EA	N	CONCRETE TRAFFIC RAILING- BRIDGE, RETROFIT-POST & BEAM RAILING
0521 5 12	2	\$150.60	\$272,731.11	1,811.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" MEDIAN SINGLE SLOPE
0521 5 13	15	\$154.25	\$4,671,065.38	30,282.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5 14	2	\$159.20	\$1,207,038.98	7,582.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 42" SINGLE-SLOPE
0521 5 22	1	\$592.27	\$466,707.98	788.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 8'-0" NOISE WALL
0521 5 54	1	\$250.00	\$20,000.00	80.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, MODIFIED 36" SINGLE SLOPE ON APPROACH SLAB FOR PROJECT 437489-1-52-01
0521 5100	1	\$712.00	\$43,432.00	61.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" F-SHAPE
0521 6 11	3	\$140.23	\$223,662.38	1,595.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT
0521 6 31	2	\$386.64	\$671,985.00	1,738.000	LF	N	CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 6 31							W/SIDEWALK, 27" HEIGHT
0521 8 4	1	\$611.00	\$125,255.00	205.000	LF	N	CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" VERTICAL FACE
0521 8 7	7	\$465.50	\$16,202,240.80	34,806.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 8 8	1	\$530.00	\$1,644,060.00	3,102.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 42" SINGLE SLOPE
0521 8 11	1	\$1,200.00	\$48,000.00	40.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 8'-0" NOISE WALL
0521 8 30	1	\$1,600.00	\$8,153,600.00	5,096.000	LF	Y	CONCRETE BARRIER, WITH JUNCTION SLAB, 14' NOISE WALL, PROJECTS 437053-4-52-01 AND 437053-3-52-01
0521 9 1	2	\$91.84	\$1,339,686.68	14,587.000	LF	N	OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE
0521 72 27	1	\$1,000.00	\$2,252,000.00	2,252.000	LF	N	SHOULDER CONCRETE BARRIER WALL, 14' NOISE WALL
0521 72 40	10	\$387.06	\$13,609,425.08	35,161.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 41	2	\$393.22	\$4,173,198.00	10,613.000	LF	N	SHOULDER CONCRETE BARRIER, RETAINING SECTION
0521 72 42	1	\$450.00	\$386,100.00	858.000	LF	N	SHOULDER CONCRETE BARRIER, 38" TRENCH FOOTING SECTION
0521 72 43	6	\$345.66	\$977,875.00	2,829.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 44	2	\$610.77	\$1,485,400.00	2,432.000	LF	N	SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL
0521 72 56	8	\$647.14	\$3,093,999.00	4,781.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0521 72 60	1	\$145.00	\$807,360.00	5,568.000	LF	N	SHOULDER CONCRETE BARRIER, 38" WALL SHIELDING BARRIER
0522 1	162	\$77.37	\$15,407,267.35	199,145.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	202	\$102.51	\$20,094,516.43	196,024.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0522 3	9	\$153.04	\$34,892.37	228.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	6	\$196.20	\$57,683.00	294.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 3	9	\$244.35	\$1,456,337.70	5,960.000	SY	N	PATTERNED PAVEMENT
0524 1 1	17	\$111.11	\$480,309.60	4,323.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	32	\$126.08	\$3,292,708.13	26,117.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 3	2	\$129.65	\$54,063.00	417.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 5"
0524 1 4	8	\$325.55	\$285,181.70	876.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 19	1	\$2,000.00	\$8,000.00	4.000	SY	N	CONCRETE DITCH PAVT, 3", REINFORCED
0524 1 29	16	\$191.56	\$1,151,294.59	6,010.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 1 49	4	\$166.96	\$97,674.03	585.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0524 2 1	2	\$175.33	\$30,332.68	173.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 3"
0524 2 2	9	\$142.56	\$1,270,461.18	8,912.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0524 2 4	3	\$159.79	\$107,381.28	672.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 6"
0524 3	4	\$1,774.71	\$153,157.80	86.300	CY	N	CONC CORE DITCH BLOCKS
0525 1	2	\$66.99	\$194,399.26	2,902.000	LF	N	ASPHALTIC CONCRETE CURB- TO REMAIN
0526 1 1	3	\$126.13	\$266,379.00	2,112.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	6	\$222.52	\$258,349.50	1,161.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	11	\$104.28	\$393,130.92	3,770.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	189	\$42.42	\$4,458,279.98	105,101.000	SF	N	DETECTABLE WARNINGS
0530 1100	14	\$676.96	\$767,740.18	1,134.100	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	21	\$207.21	\$5,905,927.44	28,502.200	TN	N	RIPRAP- RUBBLE, BANK AND SHORE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 3 4	53	\$193.62	\$1,130,317.28	5,837.800	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 5	1	\$240.00	\$998,448.00	4,160.200	TN	N	RIPRAP- RUBBLE, COASTAL SHORE- LARGE BOULDERS
0530 3 8	2	\$188.52	\$17,117.20	90.800	CY	N	RIPRAP- RUBBLE, REMOVE EXISTING AND REINSTALL
0530 4 4	1	\$285.00	\$386,745.00	1,357.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 4"
0530 4 6	3	\$164.01	\$1,329,658.00	8,107.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6"
0530 4 9	1	\$245.00	\$509,110.00	2,078.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 9"
0530 5 12	1	\$349.50	\$18,523.50	53.000	SY	N	GABION, MATTRESS 1 FOOT AND GREATER THICKNESS
0530 74	52	\$169.13	\$2,406,828.65	14,230.800	TN	N	BEDDING STONE
0531 1 10	1	\$47.55	\$83,022.30	1,746.000	SY	Y	IMPERMEABLE POND LINER, PROJECT 196022-6-52-01
0534 72101	2	\$68.03	\$11,374,990.00	167,205.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT
0534 73	1	\$115.00	\$941,850.00	8,190.000	SF	N	PERIMETER WALL
0536 1 0	15	\$22.98	\$493,473.04	21,478.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	85	\$22.86	\$9,418,504.47	412,024.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	17	\$36.76	\$2,686,528.99	73,081.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	6	\$13.99	\$476,628.41	34,062.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 5 2	3	\$21.15	\$446,869.00	21,131.000	LF	N	RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL
0536 6	15	\$26.29	\$160,976.25	6,122.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	14	\$112.82	\$1,157,944.12	10,264.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	20	\$320.26	\$177,425.82	554.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 7 3	19	\$186.37	\$65,786.86	353.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 7 4	2	\$435.95	\$16,130.00	37.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE
0536 8111	7	\$2,898.09	\$84,044.61	29.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	20	\$3,834.39	\$536,814.84	140.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	7	\$1,933.94	\$54,150.43	28.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	39	\$4,128.85	\$635,842.22	154.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	23	\$2,121.92	\$150,656.05	71.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	92	\$2.37	\$838,517.53	354,134.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	61	\$1,719.73	\$572,668.83	333.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	87	\$3,741.96	\$1,754,980.63	469.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	8	\$3,123.32	\$115,562.89	37.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	10	\$12,626.06	\$239,895.09	19.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	5	\$2,499.06	\$37,485.83	15.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0538 1	10	\$11.57	\$318,388.15	27,519.000	LF	N	GUARDRAIL RESET
0542 70	4	\$395.10	\$8,297.00	21.000	EA	N	BUMPER GUARDS, CONCRETE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0544 2 1	3	\$23,019.67	\$138,118.00	6.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 2 2	1	\$32,903.80	\$32,903.80	1.000	EA	N	CRASH CUSHION, TL-2, WIDE
0544 3 1	10	\$29,455.68	\$795,303.24	27.000	EA	N	CRASH CUSHION, TL-3, NARROW
0544 3 2	1	\$43,805.80	\$350,446.40	8.000	EA	N	CRASH CUSHION, TL-3, WIDE
0546 71 1	10	\$1,779.31	\$147,682.41	83.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 71 2	1	\$950.00	\$19,000.00	20.000	EA	N	RAISED RUMBLE STRIP SET- SHORT TERM
0546 72 1	22	\$2,363.36	\$605,017.14	255.999	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	78	\$1,767.02	\$9,286,198.71	5,255.288	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0546 72100	2	\$1,708.20	\$212,432.00	124.360	GM	N	GROUND-IN RUMBLE STRIPS, 16" SINUSOIDAL
0548 12	8	\$53.09	\$58,940,325.67	1,110,194.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	4	\$23.25	\$11,007,730.68	473,464.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0550 10110	6	\$39.63	\$195,078.10	4,922.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120	1	\$25.25	\$50,197.00	1,988.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10150	1	\$32.00	\$1,047,776.00	32,743.000	LF	N	FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10210	3	\$34.14	\$58,066.00	1,701.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES
0550 10212	1	\$610.00	\$4,270.00	7.000	LF	N	FENCING, TYPE B, 0.5-5.0', W/ VINYL COATING
0550 10218	1	\$250.00	\$10,750.00	43.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXISTING
0550 10220	13	\$30.05	\$471,019.57	15,673.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	3	\$26.79	\$713,585.85	26,639.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT
0550 10222	3	\$55.69	\$76,403.49	1,372.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING
0550 10228	4	\$46.68	\$33,748.59	723.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10230	1	\$32.78	\$193,110.30	5,892.000	LF	N	FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10231	1	\$42.55	\$25,104.50	590.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/ BARB WIRE ATTMT
0550 10238	2	\$24.89	\$23,026.00	925.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10315	3	\$80.28	\$71,691.00	893.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0550 10334	1	\$437.00	\$406,410.00	930.000	LF	N	FENCING, TYPE R, 6.1-7.0', PARTIAL ENCLOSURE
0550 10343	1	\$504.10	\$158,287.40	314.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOSURE
0550 10344	1	\$255.00	\$194,310.00	762.000	LF	N	FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE
0550 10363	2	\$763.56	\$1,041,499.04	1,364.000	LF	N	FENCING, TYPE R, GREATER THAN 10.0', WITH FULL ENCLOSURE
0550 10410	2	\$53.56	\$7,337.63	137.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 10420	2	\$106.07	\$29,807.00	281.000	LF	N	FENCING, WOOD FENCE, 5.1-6.0'
0550 10918	1	\$41.40	\$5,506.20	133.000	LF	N	FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING
0550 10929	1	\$115.00	\$77,625.00	675.000	LF	N	FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL FEATURES
0550 10938	1	\$48.30	\$78,439.20	1,624.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET EXISTING
0550 10948	1	\$69.00	\$16,767.00	243.000	LF	N	FENCING, SPECIAL TYPE, 7.1-8.0', RESET EXISTING
0550 60112	1	\$2,500.00	\$2,500.00	1.000	EA	N	FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING
0550 60123	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 12.1-18.0' OPENING
0550 60211	2	\$2,200.00	\$24,200.00	11.000	EA	N	FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING
0550 60212	2	\$2,318.33	\$13,910.00	6.000	EA	N	FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING
0550 60213	1	\$4,140.00	\$28,980.00	7.000	EA	N	FENCE GATE, TYPE B, SINGLE, 12.1-18.0' OPENING
0550 60214	2	\$3,175.00	\$6,350.00	2.000	EA	N	FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING
0550 60221	1	\$2,300.00	\$9,200.00	4.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 0-6.0' OPENING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60222	2	\$4,147.50	\$8,295.00	2.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING
0550 60223	2	\$2,011.00	\$10,055.00	5.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING
0550 60224	1	\$4,600.00	\$4,600.00	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING
0550 60225	2	\$7,337.61	\$14,675.21	2.000	EA	N	FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING
0550 60234	4	\$5,702.08	\$28,510.39	5.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING
0550 60400	1	\$1,725.00	\$5,175.00	3.000	EA	N	FENCE GATE, RESET EXISTING GATE- WITHOUT RESETTING FENCE
0550 60811	1	\$45,400.00	\$136,200.00	3.000	EA	Y	FENCE GATE, EMERGENCY ACCESS GATE SYSTEM, SWING, 12.1'-18.0' OPENING
0550 60813	1	\$44,500.00	\$89,000.00	2.000	EA	Y	FENCE GATE, EMERGENCY ACCESS GATE SYSTEM, SLIDE, 12.1'-18.0' OPENING
0550 60814	1	\$53,900.00	\$53,900.00	1.000	EA	Y	FENCE GATE, EMERGENCY ACCESS GATE SYSTEM, SLIDE, 20.1'-24.0' OPENING
0550 60923	1	\$8,600.00	\$17,200.00	2.000	EA	N	FENCE GATE, SPECIAL TYPE, DOUBLE, 12.1-18.0' OPENING
0560 1 1	2	\$.87	\$3,155,595.32	3,610,033.000	LB	N	COATING NEW STRUCTURAL STEEL- INSIDE BOX GIRDER
0560 1101	1	\$.46	\$225,000.00	488,414.000	LB	N	COATING NEW STRUCTURAL STEEL- HIGH PERFORMANCE COATING SYSTEM
0561 1	4	\$1,563.23	\$4,786,000.00	3,061.600	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	5	\$70.14	\$753,561.00	10,744.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	29	\$3.51	\$2,425,214.84	691,251.000	SY	N	PERFORMANCE TURF
0570 1 2	239	\$4.71	\$19,546,137.21	4,150,652.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	52	\$5.49	\$4,153,998.00	757,270.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0570 1 3							570-010
0571 1 11	9	\$15.32	\$351,649.27	22,949.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 12	7	\$14.19	\$91,181.48	6,425.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	2	\$30.00	\$1,939,230.00	64,641.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3
0580 1 1	10	\$78,582.54	\$785,825.42	10.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	12	\$114,314.18	\$1,371,770.14	12.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 4344	1	\$4,390.00	\$21,950.00	5.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO SABAL PALMETTO, 13-15' CLEAR TRUNK
0580 7373	1	\$34.75	\$5,872.75	169.000	EA	N	LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, MARSH GRASS/ SAND CORD GRASS, SPARTINA BAKERI, 3 GALLON
0580 7611	1	\$25.30	\$7,084.00	280.000	EA	N	LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, HELIANTHUS DEBILIS BEACH SUNFLOWER, 1 GALLON
0580 12 35	1	\$22.00	\$17,160.00	780.000	LF	N	ROOT BARRIER- 24"
0580 12 50	1	\$125,400.00	\$125,400.00	1.000	LS	N	LANDSCAPE- TREE WELL SYSTEM RESTORATION
0581 1 1	6	\$1,149.66	\$417,327.10	363.000	EA	N	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0581 1 2	4	\$2,120.80	\$771,970.77	364.000	EA	N	RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK
0581 1 3	3	\$2,039.94	\$191,754.00	94.000	EA	N	RELOCATE TREES AND PALMS,MULTI-TRUNK OR CLUSTERING
0581 1 4	4	\$1,353.62	\$69,034.60	51.000	EA	N	RELOCATE TREES AND PALMS,TREES, <5" DIAMETER AT BREAST HEIGHT
0581 1 5	5	\$2,373.13	\$348,850.00	147.000	EA	N	RELOCATE TREES AND PALMS,TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT
0581 1 7	3	\$1,245.56	\$135,765.80	109.000	EA	N	RELOCATE TREES AND PALMS,PALMS, <14' OF CLEAR TRUNK, SABAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0581 1 7							PALM ONLY
0581 1 8	3	\$832.43	\$337,965.25	406.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 1 4	1	\$112.00	\$672.00	6.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REPLACE EXISTING POP-UP SPRAYER
0590 70	5	\$119,297.56	\$596,487.80	5.000	LS	N	IRRIGATION SYSTEM
0590 70 1	1	\$17,556.00	\$17,556.00	1.000	LS	N	IRRIGATION SYSTEM REPAIRS
0590 70 5	4	\$59,261.25	\$237,045.00	4.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM
0590 71 2	1	\$4,000.00	\$4,000.00	1.000	LS	N	IRRIGATION SYSTEM- WATER CONNECTION (DO NOT BID)
0591 1200	2	\$15.15	\$278,830.00	18,403.000	LF	N	IRRIGATION SLEEVE, 2" DIAMETER
0591 1400	2	\$22.55	\$413,961.88	18,356.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0591 1600	4	\$77.39	\$130,396.80	1,685.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0591 1800	1	\$45.00	\$1,260.00	28.000	LF	N	IRRIGATION SLEEVE, 8" DIAMETER
0611 1 1	78	\$3,063.50	\$922,117.14	301.001	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	60	\$2,471.82	\$697,053.48	282.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	30	\$1,715.76	\$806,408.34	470.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0611 2 3	3	\$2,623.64	\$10,494.54	4.000	EA	N	ITSFM LOCATION DOCUMENTATION- COMMUNICATIONS BUILDING
0630 2 11	194	\$17.61	\$12,745,846.75	723,660.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	192	\$40.27	\$31,638,975.19	785,581.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	59	\$40.58	\$946,471.59	23,324.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	12	\$62.68	\$1,395,994.75	22,273.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	18	\$20.41	\$4,586,662.86	224,757.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 16							TRAFFIC RAILINGS
0630 2 17	2	\$62.54	\$26,141.88	418.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH UNDER PAVEMENT
0630 2 65	6	\$11.96	\$78,950.30	6,601.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0630 2 91	3	\$8.73	\$156,481.30	17,932.000	LF	N	CONDUIT, INSTALL, OPEN TRENCH
0630 2 92	2	\$24.85	\$65,516.00	2,636.000	LF	N	CONDUIT, INSTALL, DIRECTIONAL BORE
0630 2100	1	\$18.65	\$466.25	25.000	LF	N	CONDUIT, RELOCATE CONDUIT WITH FIBER/WIRE REMAINING OPERATIONAL
0630 3 1	3	\$264.41	\$50,767.20	192.000	EA	N	REPLACE ROUTE MARKER FOR EXISTING CONDUIT
0632 7 1	150	\$11,837.71	\$6,226,633.84	526.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	25	\$11.84	\$238,892.07	20,177.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 4	3	\$3,071.45	\$33,786.00	11.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	104	\$1,865.37	\$561,475.80	301.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	2	\$4.78	\$3,103.80	650.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1111	2	\$6.27	\$31,143.75	4,970.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS
0633 1112	1	\$8.63	\$2,328.75	270.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,13-48 FIBERS
0633 1113	3	\$4.15	\$31,370.20	7,567.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS
0633 1121	50	\$4.54	\$965,671.80	212,878.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	25	\$4.51	\$859,756.72	190,523.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	16	\$5.36	\$869,164.33	162,046.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1124	8	\$6.10	\$3,191,012.29	522,758.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1410	4	\$51.10	\$44,201.60	865.000	LF	N	FIBER OPTIC CABLE, RELOCATE, OVERHEAD
0633 1420	26	\$5.82	\$97,136.33	16,691.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1610	5	\$2.24	\$75,848.95	33,928.000	LF	N	FIBER OPTIC CABLE, REMOVE, OVERHEAD
0633 1620	28	\$1.37	\$430,742.91	315,468.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	61	\$56.94	\$1,053,403.00	18,500.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	44	\$96.41	\$479,368.68	4,972.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	45	\$1,504.49	\$473,914.09	315.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	50	\$73.84	\$117,708.63	1,594.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	25	\$62.58	\$412,190.20	6,587.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	37	\$158.62	\$28,393.10	179.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	21	\$1,655.43	\$398,957.88	241.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	55	\$1,973.70	\$771,717.54	391.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	24	\$262.45	\$91,595.67	349.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 41	2	\$1,292.27	\$2,584.54	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE ENCLOSURE
0633 3 42	1	\$30.00	\$60.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE TRAY
0633 3 43	1	\$50.00	\$1,800.00	36.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PRETERMINATED CONNECTOR ASSEMBLY
0633 3 44	1	\$155.00	\$155.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 45	2	\$4,396.49	\$13,189.48	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL, PRETERMINATED
0633 3 46	2	\$1,131.43	\$15,840.00	14.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL- FIELD TERMINATED
0633 3 51	20	\$1,092.95	\$60,112.52	55.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	7	\$20.05	\$1,663.99	83.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 3 55	3	\$419.31	\$3,354.49	8.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED
0633 3 56	2	\$585.00	\$1,170.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 4 1	2	\$4.33	\$17,854.68	4,119.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL
0633 4 6	2	\$3.01	\$1,507.00	500.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, REMOVE
0633 6	114	\$270.96	\$11,333,449.25	41,827.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	16	\$7.19	\$212,938.29	29,627.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0633 8 4	1	\$4.75	\$750.50	158.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, RELOCATE
0633 8 6	2	\$.72	\$397.50	550.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE
0634 4152	10	\$8,684.80	\$130,272.04	15.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	12	\$11,998.04	\$215,964.80	18.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4154	2	\$7,753.40	\$31,013.60	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE
0634 4400	1	\$2,000.00	\$4,000.00	2.000	PI	N	SPAN WIRE ASSEMBLY, ADJUST



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0634 4600	12	\$1,918.10	\$38,362.02	20.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	4	\$47.24	\$7,275.00	154.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	197	\$1,618.15	\$20,767,339.79	12,834.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	91	\$2,858.63	\$5,254,160.43	1,838.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	39	\$5,741.40	\$1,326,263.54	231.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	22	\$1,830.61	\$2,143,647.56	1,171.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 15	4	\$5,571.88	\$33,431.28	6.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 2 19	2	\$26,165.06	\$497,136.16	19.000	EA	N	PULL & SPLICE BOX, F&I, DIMENSIONS PER UTILITY/AGENCY OWNER
0635 2 30	7	\$1,468.59	\$130,704.94	89.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2118	1	\$8,613.50	\$43,067.50	5.000	EA	N	PULL & SPLICE BOX, F&I, HS-20 FOR TPE, 54" X 54"
0635 2119	2	\$1,698.33	\$10,190.00	6.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 12" x 12"
0635 2120	2	\$2,998.50	\$17,991.00	6.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 24" x 36"
0635 2121	3	\$5,373.46	\$123,589.62	23.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 30" x 48"
0635 3 11	4	\$808.21	\$25,054.37	31.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	11	\$1,127.42	\$270,581.21	240.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	18	\$1,382.55	\$1,448,917.16	1,048.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0635 4 11	3	\$9,947.96	\$407,866.50	41.000	EA	N	FIBER OPTIC SPLICE VAULT, FURNISH & INSTALL, 54"W X 54"L X 48"D
0639 1111	5	\$4,758.59	\$166,550.54	35.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	21	\$5,366.38	\$209,288.92	39.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1112							CONTRACTOR FROM POWER COMPANY
0639 1121	14	\$5,616.97	\$157,275.23	28.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	98	\$5,394.06	\$1,790,828.33	332.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	7	\$4,722.92	\$51,952.17	11.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1410	2	\$1,977.50	\$3,955.00	2.000	AS	N	ELECTRICAL POWER SERVICE, REL OVERHEAD
0639 1420	6	\$4,704.50	\$28,227.02	6.000	AS	N	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND
0639 1610	18	\$1,216.88	\$38,940.00	32.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	27	\$896.65	\$70,835.53	79.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	136	\$13.82	\$5,885,374.11	425,892.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	6	\$8.78	\$3,434.82	391.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	40	\$1.08	\$96,265.60	88,852.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	74	\$2,317.00	\$1,415,690.03	611.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	10	\$1,815.74	\$38,130.58	21.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	16	\$919.84	\$56,109.96	61.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 5 1	1	\$199,676.80	\$798,707.20	4.000	EA	N	EMERGENCY GENERATOR-PERMANENT, UP TO 25 KW
0639 5 2	3	\$196,157.37	\$1,961,573.70	10.000	EA	N	EMERGENCY GENERATOR-PERMANENT 26-50 KW
0639 5 31	1	\$212,063.45	\$424,126.90	2.000	EA	N	EMERGENCY GENERATOR-PERMANENT 51-75 KW



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 5 32	1	\$216,863.55	\$433,727.10	2.000	EA	N	EMERGENCY GENERATOR-PERMANENT 76-100 KW
0639 5 51	1	\$49,490.58	\$49,490.58	1.000	EA	N	EMERGENCY GENERATOR-PERMANENT, RELOCATE
0639 6 1	4	\$2,351.39	\$352,708.84	150.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0639 6111	2	\$2,220.21	\$55,505.36	25.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6112	3	\$6,296.40	\$188,892.00	30.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6121	8	\$3,461.46	\$186,918.57	54.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6122	3	\$8,825.00	\$52,950.00	6.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6131	5	\$4,190.32	\$125,709.68	30.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6132	1	\$4,850.00	\$4,850.00	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6141	2	\$10,857.82	\$21,715.64	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6151	1	\$6,347.52	\$12,695.04	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 26-50 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6163	1	\$6,416.66	\$12,833.32	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 51-75 KVA, THREE PHASE, COPPER WINDINGS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 6201	2	\$4,291.18	\$17,164.70	4.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE, <25 KVA, COPPER WINDINGS
0639 7122	2	\$22,970.00	\$68,910.00	3.000	EA	N	ELECTRICAL POWER SERVICE, TOLL SITE ELECTRIC METERING AND UTILITY SERVICE ENTRANCE
0639 8 41	1	\$180,000.00	\$180,000.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), PROJECT 433663-1-52-01 (DO NOT BID)
0639 8100	3	\$8,374.67	\$25,124.02	3.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID)
0639 8130	16	\$89,234.43	\$2,587,798.43	29.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)
0639 8144	1	\$1,610,000.00	\$1,610,000.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), OUC (DO NOT BID)
0639 8146	1	\$7,378.47	\$7,378.47	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), OCALA ELECTRIC UTILITY (DO NOT BID)
0641 2 11	11	\$2,564.22	\$46,155.88	18.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	121	\$2,528.21	\$1,673,677.53	662.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	8	\$10,844.93	\$488,021.71	45.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 14	2	\$12,829.19	\$243,754.60	19.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV
0641 2 15	1	\$17,751.40	\$17,751.40	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-V
0641 2 16	1	\$14,000.00	\$56,000.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI
0641 2 17	2	\$38,333.00	\$153,332.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 18	9	\$40,722.22	\$2,076,833.10	51.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	45	\$889.45	\$123,633.53	139.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	25	\$7,082.77	\$524,124.97	74.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	27	\$9,710.15	\$1,165,217.76	120.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	7	\$37,370.24	\$1,083,736.92	29.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	9	\$34,176.25	\$1,742,988.86	51.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3175	4	\$36,057.43	\$540,861.38	15.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'
0641 3180	3	\$37,221.98	\$372,219.75	10.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80'
0641 3186	2	\$38,925.65	\$272,479.55	7.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'
0641 3263	3	\$29,968.30	\$119,873.20	4.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'
0641 3269	1	\$28,359.00	\$255,231.00	9.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 69'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3275	2	\$31,828.70	\$95,486.09	3.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 75'
0641 3280	1	\$30,946.50	\$154,732.50	5.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 80'
0641 3286	1	\$32,405.85	\$64,811.70	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH OUT LOWERING DEVICE, 86'
0641 3700	3	\$5,980.39	\$47,843.14	8.000	EA	N	CONCRETE CCTV POLE, SHALLOW POLE REMOVAL
0641 3800	4	\$8,791.45	\$281,326.33	32.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0643600	4	\$2,445.78	\$22,012.00	9.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	143	\$2,884.50	\$6,322,813.51	2,192.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	55	\$2,121.66	\$598,308.59	282.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	14	\$2,482.05	\$138,995.01	56.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	118	\$512.13	\$392,803.33	767.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2112	2	\$8,058.33	\$24,175.00	3.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 12'
0646 2115	1	\$3,000.00	\$69,000.00	23.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 15'
0646 2120	3	\$3,282.67	\$9,848.00	3.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2130	1	\$2,415.00	\$2,415.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 30'
0646 2400	1	\$3,394.27	\$3,394.27	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, RELOCATE
0646 2600	2	\$839.63	\$2,518.88	3.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 1 14	1	\$55,956.93	\$223,827.72	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 1 15	3	\$65,380.63	\$784,567.52	12.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 16	1	\$90,000.00	\$450,000.00	5.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- IX
0649 1 63	1	\$6,458.80	\$19,376.40	3.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 1 65	2	\$11,539.79	\$57,698.94	5.000	EA	N	STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 1104	1	\$134,909.95	\$269,819.90	2.000	EA	Y	STEEL STRAIN POLE, F&I, CUSTOM TYPE, PROJECT 437053-4-52-01 AND -3
0649 2150	1	\$89,900.00	\$89,900.00	1.000	EA	N	STEEL CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 50'
0649 2500	1	\$161,891.25	\$323,782.50	2.000	EA	Y	STEEL CCTV POLE, FURNISH & INSTALL SPECIAL DESIGN, 100'
0649 2605	1	\$13,800.00	\$13,800.00	1.000	EA	N	STEEL CCTV POLE, REMOVE POLE- COMPLETE/DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 16 5	1	\$26,803.92	\$26,803.92	1.000	EA	N	STEEL MONOTUBE ASSEMBLY, REMOVE, COMPLETE, BOLT ON ATTACHMENT
0649 21 1	12	\$67,509.91	\$1,620,237.73	24.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 2	2	\$132,994.34	\$398,983.02	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 30'-30'
0649 21 3	22	\$80,721.72	\$3,793,920.94	47.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 4	1	\$117,000.00	\$117,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-30'
0649 21 5	5	\$104,213.12	\$937,918.12	9.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 5							40'-40'
0649 21 6	25	\$88,817.49	\$3,197,429.70	36.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 7	1	\$106,000.00	\$106,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-30'
0649 21 8	4	\$125,550.00	\$502,200.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 9	3	\$92,416.29	\$369,665.17	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'
0649 21 10	40	\$98,725.56	\$5,923,533.52	60.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 11	3	\$112,564.83	\$337,694.49	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30'
0649 21 12	4	\$109,634.04	\$438,536.16	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 13	7	\$124,531.67	\$996,253.32	8.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 14	4	\$123,191.75	\$492,767.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'
0649 21 15	26	\$100,128.65	\$4,505,789.39	45.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 16	1	\$106,915.60	\$106,915.60	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-30'
0649 21 17	4	\$149,637.45	\$598,549.79	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 17							70'-40'
0649 21 18	7	\$121,288.36	\$1,091,595.27	9.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'
0649 21 19	4	\$119,429.29	\$836,005.00	7.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 20	2	\$141,622.88	\$283,245.75	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70'
0649 21 21	22	\$108,703.95	\$5,109,085.82	47.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 22	2	\$147,879.02	\$295,758.04	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-30'
0649 21 23	3	\$128,365.41	\$513,461.64	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'
0649 21 24	2	\$197,837.14	\$395,674.27	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-50'
0649 21 25	5	\$125,764.49	\$754,586.92	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	7	\$163,725.06	\$1,473,525.53	9.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 21 27	1	\$163,000.00	\$163,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78'
0649 21140	1	\$117,151.74	\$117,151.74	1.000	EA	N	STEEL MAST ARM ASSEMBLY, SPECIAL DESIGN, FURNISH AND INSTALL,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21140							SINGLE ARM 90'
0649 22 15	1	\$72,864.76	\$72,864.76	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL ON EXISTING FOUNDATION, SINGLE ARM 70'
0649 23 2	1	\$31,800.00	\$63,600.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, INSTALL/RELOCATE TO NEW/CONTRACTOR PROVIDED FOUNDATION
0649 25 10	1	\$27,963.76	\$55,927.52	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REPLACE ARM ON EXISTING POLE, 60'
0649 26 1	2	\$4,009.29	\$28,065.00	7.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY- ENTIRE FOUNDATION REMAINS
0649 26 3	23	\$6,339.91	\$443,794.01	70.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	13	\$12,435.11	\$472,534.20	38.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0649 26 7	2	\$5,869.81	\$17,609.42	3.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS
0650 1 11	4	\$1,660.53	\$19,926.41	12.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 12	2	\$2,885.94	\$14,429.68	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY
0650 1 13	2	\$1,351.92	\$25,686.44	19.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS
0650 1 14	99	\$1,915.68	\$3,291,135.12	1,718.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 14							SECTION, 1 WAY
0650 1 15	6	\$3,301.90	\$49,528.52	15.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	62	\$2,292.72	\$518,153.96	226.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	14	\$2,779.12	\$61,140.70	22.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	34	\$3,193.78	\$328,959.10	103.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 24	5	\$1,835.73	\$108,308.00	59.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY
0650 1 25	1	\$2,216.00	\$13,296.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE WITH ALUMINUM TOP SECTION, 3 SECTION, 2-4 WAYS
0650 1 26	4	\$2,150.75	\$17,206.00	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY
0650 1 34	9	\$1,960.55	\$309,767.56	158.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 36	5	\$2,272.10	\$24,993.13	11.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY
0650 1 38	3	\$2,219.15	\$48,821.37	22.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 39	1	\$2,597.97	\$10,391.88	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION CLUSTER, 1 WAY
0650 1 44	7	\$11,407.50	\$308,002.49	27.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 46	4	\$14,131.60	\$70,658.00	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 4 SECTION, 1 WAY
0650 1 49	2	\$15,785.00	\$31,570.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 5 SECTION CLUSTER, 1 WAY
0650 1 60	55	\$228.63	\$174,441.51	763.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	18	\$1,187.60	\$141,324.61	119.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 1 80	1	\$698.73	\$1,397.46	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY EXISTING SIGNAL
0650 2102	7	\$820.93	\$112,467.70	137.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2105	1	\$150.00	\$300.00	2.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, TUNNEL VISOR
0650 2106	1	\$370.00	\$1,480.00	4.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- 12" LED STANDARD MODULE
0650 2108	1	\$555.00	\$1,110.00	2.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, ADD SECTION TO EXISTING SIGNAL ASSEMBLY
0650 2109	57	\$672.01	\$894,439.48	1,331.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 2109							FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0650 20 2	1	\$1,265.76	\$48,098.88	38.000	EA	Y	VEHICULAR SIGNAL AUXILIARIES, DETECTION CONFIRMATION BEACON ASSEMBLY
0653 1 11	142	\$1,107.46	\$2,407,621.70	2,174.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	61	\$2,127.24	\$489,264.26	230.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 40	2	\$724.28	\$1,448.56	2.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	73	\$205.00	\$165,640.50	808.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 1 10	1	\$48,913.39	\$1,271,748.14	26.000	AS	N	MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- AC POWERED, COMPLETE CROSSING
0654 1 20	1	\$81,486.24	\$162,972.48	2.000	AS	N	MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- SOLAR POWERED, COMPLETE CROSSING
0654 2 11	5	\$10,007.42	\$780,578.90	78.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0654 2 12	5	\$11,125.09	\$511,754.32	46.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 15	1	\$6,555.00	\$26,220.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, MAST ARM MOUNT RRFB SIGN ASSEMBLY
0654 2 16	1	\$6,555.00	\$26,220.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, POLE MOUNT RRFB SIGN ASSEMBLY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 17	2	\$12,351.67	\$74,110.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 18	3	\$16,055.77	\$208,725.04	13.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 21	10	\$10,890.93	\$392,073.62	36.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 2 22	8	\$15,802.18	\$426,658.74	27.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 27	4	\$13,735.39	\$137,353.86	10.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 28	2	\$15,750.00	\$126,000.00	8.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 40	2	\$9,001.16	\$45,005.80	5.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY
0654 2 50	1	\$4,375.00	\$26,250.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, ADJUST/MODIFY
0654 2 60	3	\$681.37	\$5,450.92	8.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 3 10	18	\$2,260.48	\$395,584.59	175.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0659 1101	1	\$625.00	\$6,250.00	10.000	EA	N	MOUNTING ASSEMBLY, REPAIR/REPLACE/RETRO- FURNISH & INSTALL, MAST ARM MOUNTING ASSEMBLY
0660 1101	1	\$321.00	\$5,136.00	16.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	2	\$604.18	\$6,646.00	11.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1103	2	\$577.16	\$5,771.64	10.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1105	1	\$438.00	\$2,190.00	5.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED
0660 1106	1	\$370.00	\$8,880.00	24.000	EA	N	LOOP DETECTOR INDUCTIVE , F&I, TYPE 6, 2 CH,SS,S,TD
0660 1109	34	\$433.72	\$386,882.56	892.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	31	\$491.80	\$137,705.04	280.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	2	\$667.77	\$1,335.54	2.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM
0660 1112	3	\$455.86	\$11,396.62	25.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD
0660 1300	1	\$59.00	\$1,416.00	24.000	EA	N	LOOP DETECTOR INDUCTIVE, INSTALL
0660 1400	1	\$133.00	\$7,182.00	54.000	EA	N	LOOP DETECTOR INDUCTIVE, RELOCATE
0660 1600	14	\$73.78	\$20,288.31	275.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	27	\$1,358.47	\$349,127.51	257.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	67	\$1,289.62	\$2,067,256.61	1,603.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	108	\$1,789.50	\$3,471,624.36	1,940.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 2107	1	\$2,070.00	\$14,490.00	7.000	AS	N	LOOP ASSEMBLY, F&I, TYPE G



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 11	35	\$8,767.81	\$2,341,005.40	267.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	34	\$12,944.18	\$7,365,238.15	569.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 41	5	\$1,899.50	\$11,397.01	6.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT
0660 3 42	5	\$1,824.87	\$10,949.23	6.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT
0660 3 52	2	\$1,848.99	\$16,640.88	9.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT
0660 3 60	4	\$3,224.35	\$41,916.52	13.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM
0660 4 11	59	\$14,883.31	\$4,033,376.71	271.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	59	\$8,263.62	\$3,693,836.71	447.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	6	\$1,445.57	\$30,357.00	21.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT
0660 4 42	6	\$1,878.94	\$30,063.00	16.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 51	11	\$2,401.84	\$62,447.85	26.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 52	3	\$1,068.72	\$4,274.88	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT
0660 4 60	18	\$1,035.10	\$83,843.10	81.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 4 61	1	\$1,036.00	\$4,144.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE CABINET EQUIPMENT
0660 4 62	2	\$824.06	\$13,185.00	16.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE ABOVE GROUND EQUIPMENT
0660 6121	12	\$4,986.12	\$144,597.60	29.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	13	\$11,511.13	\$345,333.84	30.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6421	2	\$980.00	\$2,940.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT
0660 6422	1	\$1,200.00	\$2,400.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT
0660 6521	1	\$620.00	\$620.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, ADJUST/MODIFY, BLUETOOTH, CABINET EQUIPMENT
0660 6600	4	\$607.23	\$7,894.00	13.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM
0660 7 21	7	\$53,444.40	\$1,870,553.94	35.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 7 22	10	\$59,630.24	\$2,981,511.91	50.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 8 11	4	\$3,740.14	\$89,763.38	24.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 8 12	4	\$8,916.99	\$222,924.70	25.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0660 8 52	1	\$1,325.00	\$5,300.00	4.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, ADJUST/MODIFY, ABOVE GROUND EQUIPMENT
0660 9 11	9	\$30,091.38	\$692,101.64	23.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	9	\$10,788.26	\$409,953.80	38.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0660 9 31	1	\$2,015.41	\$2,015.41	1.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, INSTALL, CABINET EQUIPMENT
0660 9 41	1	\$1,310.00	\$3,930.00	3.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, RELOCATE, CABINET EQUIPMENT
0663 1111	5	\$8,171.58	\$57,201.05	7.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	7	\$2,969.24	\$100,954.32	34.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR
0663 1121	9	\$11,160.85	\$200,895.32	18.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	19	\$8,835.13	\$627,294.22	71.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0663 1123	9	\$9,348.55	\$261,759.28	28.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS
0663 1131	1	\$9,738.86	\$9,738.86	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, CABINET ELECTRONICS
0663 1132	1	\$8,933.05	\$8,933.05	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, DETECTOR
0663 1400	7	\$2,326.84	\$30,248.95	13.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1500	2	\$2,093.54	\$10,467.68	5.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, ADJUST/MODIFY
0663 1600	4	\$352.58	\$4,936.12	14.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	115	\$437.30	\$922,711.39	2,110.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	39	\$2,009.10	\$1,689,649.47	841.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 13	1	\$7,500.00	\$330,000.00	44.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD BUTTON WITH PASSIVE
0665 1 14	1	\$1,949.17	\$7,796.68	4.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE BUTTON WITH PASSIVE
0665 1 15	2	\$6,989.90	\$307,555.68	44.000	EA	N	PEDESTRIAN DETECTOR, F&I, RETROFIT PASSIVE TO EXISTING DETECTOR
0665 1 40	7	\$289.16	\$11,277.22	39.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	7	\$354.63	\$10,284.16	29.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	75	\$113.29	\$97,656.12	862.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0665 1902	1	\$2,669.76	\$101,450.88	38.000	EA	Y	PEDESTRIAN DETECTOR, FURNISH & INSTALL, PEDESTRIAN DISPLAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 4 1	3	\$7,299.12	\$21,897.36	3.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5110	32	\$50,116.86	\$3,608,414.24	72.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	34	\$46,764.33	\$3,834,674.65	82.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	17	\$46,243.01	\$2,080,935.30	45.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5140	14	\$50,480.57	\$1,413,456.02	28.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5141	1	\$46,846.00	\$93,692.00	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION
0670 5300	1	\$5,976.94	\$5,976.94	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, INSTALL
0670 5500	6	\$10,339.02	\$72,373.15	7.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	68	\$1,468.71	\$208,556.84	142.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	12	\$12,898.55	\$580,434.72	45.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 14	1	\$36,883.95	\$221,303.70	6.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, FURNISH & INSTALL IN EXISTING CABINET, 2070
0671 2 40	35	\$4,405.31	\$621,149.24	141.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	2	\$1,038.86	\$14,544.00	14.000	EA	N	TRAFFIC CONTROLLER, RELOCATE- WITHOUT CABINET
0671 2 60	10	\$638.65	\$21,075.38	33.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1116	1	\$41,000.00	\$41,000.00	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE6, 44" W X 52" H X 24" D



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 1153	3	\$54,371.23	\$652,454.81	12.000	EA	N	TRAFFIC SIGNAL CABINET, FURNISH & INSTALL WITH POLYMER CONCRETE CABINET BASE
0676 1500	29	\$3,251.78	\$445,494.14	137.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 1600	4	\$1,026.82	\$17,456.00	17.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0676 2111	2	\$9,361.44	\$28,084.32	3.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D
0676 2112	1	\$16,421.15	\$16,421.15	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336S, 24" W X 46" H X 22" D
0676 2121	1	\$8,960.00	\$8,960.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336, 24" W X 36" H X 20" D
0676 2122	13	\$8,892.04	\$1,324,913.32	149.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2131	1	\$17,366.40	\$138,931.20	8.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336, 24" W X 36" H X 20" D
0676 2132	1	\$11,056.41	\$33,169.23	3.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336S, 24" W X 46" H X 22" D
0676 2142	3	\$9,893.52	\$39,574.06	4.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	15	\$11,640.48	\$1,327,014.42	114.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2146	1	\$14,737.25	\$515,803.75	35.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 340



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2146							66" H x 44" W x 26" D
0676 2147	4	\$16,033.67	\$144,303.00	9.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D
0676 2300	1	\$5,801.45	\$46,411.61	8.000	EA	N	ITS CABINET, INSTALL
0676 2400	5	\$3,103.09	\$27,927.84	9.000	EA	N	ITS CABINET, RELOCATE
0676 2500	9	\$2,354.20	\$70,625.96	30.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	13	\$815.97	\$45,694.45	56.000	EA	N	ITS CABINET- REMOVE
0676 3 10	13	\$2,363.10	\$63,803.77	27.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0676 3 60	1	\$1,907.85	\$3,815.70	2.000	EA	N	SMALL EQUIPMENT ENCLOSURE, REMOVE- POST/CABINET TO REMAIN
0677 1 11	1	\$120,000.00	\$240,000.00	2.000	EA	N	EQUIPMENT SHELTER, FURNISH & INSTALL, UP TO 120 SF
0677 1 61	1	\$6,925.48	\$6,925.48	1.000	EA	N	EQUIPMENT SHELTER, REMOVE, UP TO 120 SF
0678 1100	1	\$87,905.00	\$87,905.00	1.000	LS	Y	CONTROLLER ACCESSORIES, AUTOMATED TRAFFIC SIGNAL PERFORMANCE MEASURES SYSTEM, CENTRAL SOFTWARE
0678 1102	4	\$3,490.90	\$27,927.20	8.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR
0678 1104	4	\$1,129.57	\$18,073.04	16.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH
0678 1107	1	\$6,400.00	\$38,400.00	6.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, TYPE 1 TIME SWITCH
0680 1112	2	\$20,666.21	\$144,663.50	7.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0680 1112							CONTROL SYSTEM- NEMA, CABINET EQUIPMENT
0680 1113	1	\$1,140.00	\$2,280.00	2.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT
0680 1402	2	\$1,747.52	\$13,980.16	8.000	EA	N	SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYSTEM, CABINET EQUIPMENT
0680 1403	1	\$1,720.04	\$27,520.64	16.000	EA	N	SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYS, ABOVE GROUND EQUIPMENT
0680 1600	2	\$3,547.68	\$67,406.00	19.000	EA	N	SYSTEM CONTROL EQUIPMENT, REMOVE COMPLETE SYSTEM
0681 1100	1	\$295.00	\$295.00	1.000	EA	Y	CONNECTED VEHICLE ROAD SIDE UNIT, REMOVE
0682 1111	1	\$9,141.14	\$9,141.14	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, ANALOG- STANDARD DEFINITION
0682 1112	1	\$10,736.91	\$10,736.91	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, STANDARD DEFINITION
0682 1113	33	\$7,353.79	\$691,256.14	94.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1123	3	\$10,380.53	\$62,283.19	6.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	35	\$7,575.76	\$1,439,394.80	190.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1143	1	\$14,213.00	\$14,213.00	1.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ- NON-PRESSURIZED, IP, HIGH DEFINITION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1300	1	\$2,150.00	\$8,600.00	4.000	EA	N	ITS CCTV CAMERA, INSTALL
0682 1400	10	\$1,937.12	\$32,931.05	17.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1500	2	\$1,873.00	\$3,746.00	2.000	EA	N	ITS CCTV CAMERA, ADJUST/MODIFY
0682 1600	11	\$496.83	\$14,904.76	30.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0682 1900	1	\$1,705.00	\$3,410.00	2.000	EA	N	ITS CCTV CAMERA, DIAGNOSTIC AND MISCELLANEOUS REPAIR
0682 2 12	1	\$47,740.00	\$95,480.00	2.000	EA	N	VIDEO DISPLAY EQUIPMENT, FURNISH & INSTALL, VIDEO WALL DISPLAY
0682100 4	1	\$119,745.00	\$1,077,705.00	9.000	EA	Y	VIDEO EQUIPMENT, VIDEO ANALYTICS SYSTEM
0684 1 1	75	\$5,578.00	\$2,621,661.65	470.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 3	1	\$287.38	\$574.76	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, INSTALL
0684 1 4	7	\$960.03	\$19,200.66	20.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 5	2	\$683.30	\$3,416.50	5.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY
0684 1 6	7	\$286.95	\$7,460.66	26.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 1 10	4	\$12,766.14	\$89,363.00	7.000	EA	N	MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL
0684 1 11	2	\$6,090.46	\$79,176.00	13.000	EA	N	MANAGED MULTILAYER ETHERNET SWITCH, FURNISH & INSTALL
0684 2 1	8	\$1,025.22	\$144,555.66	141.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 5 1	10	\$1,258.49	\$67,958.37	54.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 11	3	\$5,807.40	\$29,036.98	5.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 6 12	11	\$10,079.23	\$221,743.04	22.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0684 6 13	1	\$4,098.60	\$12,295.80	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL SERIAL DATA



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 6 13							UNIT
0684 6 40	5	\$2,998.20	\$17,989.17	6.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0684 6 60	1	\$517.50	\$1,035.00	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0684 90101	4	\$16,287.28	\$456,043.72	28.000	EA	N	NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, LAYER 3
0684 90102	13	\$3,444.04	\$120,541.40	35.000	EA	N	NETWORK DEVICE, CELLULAR MODEM
0685 1 11	28	\$6,544.33	\$837,674.61	128.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	11	\$7,160.05	\$1,482,130.72	207.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	40	\$13,968.78	\$1,662,285.33	119.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	13	\$13,138.86	\$446,721.31	34.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 1 60	2	\$684.15	\$3,420.75	5.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, REMOVE- POLE/CABINET REMAINS
0685 2 1	39	\$1,259.40	\$520,131.11	413.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0687 1 11	1	\$33,500.00	\$33,500.00	1.000	EA	Y	HIGHWAY ADVISORY RADIO, FURNISH & INSTALL, SOLAR POWERED
0695 1 1	75	\$2,820.93	\$1,602,289.19	568.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	6	\$9,610.93	\$105,720.26	11.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 5 1	2	\$3,311.28	\$6,622.55	2.000	EA	N	TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 6 11	3	\$1,152.86	\$32,280.00	28.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP
0695 6 12	74	\$2,442.55	\$1,365,387.67	559.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7131	1	\$12,000.00	\$12,000.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT
0695 7132	24	\$9,336.99	\$345,468.53	37.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	14	\$7,529.20	\$158,113.16	21.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	36	\$1,026.89	\$67,774.60	66.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	4	\$2,762.40	\$13,812.00	5.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0695 9 12	1	\$3,800.00	\$60,800.00	16.000	EA	N	TRAFFIC MONITORING SITE WEIGH- IN- MOTION ELECTRONIC SENSOR, FURNISH & INSTALL
0700 1 11	179	\$524.01	\$4,182,139.93	7,981.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	133	\$1,780.64	\$3,425,954.88	1,924.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	79	\$2,429.00	\$879,299.23	362.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	24	\$2,558.30	\$107,448.76	42.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	7	\$3,356.54	\$161,114.00	48.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 22	4	\$2,688.57	\$67,214.26	25.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 25	1	\$3,501.75	\$3,501.75	1.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/0700-013, 21-30 SF SHEETING AREA FOR BACK TO BACK SIGNS
0700 1 31	9	\$6,039.78	\$380,506.00	63.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 32	4	\$5,204.17	\$62,450.00	12.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF
0700 1 33	3	\$4,421.14	\$17,684.55	4.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 40	2	\$415.00	\$1,245.00	3.000	AS	Y	SINGLE POST SIGN, INSTALL
0700 1 50	108	\$298.04	\$173,460.47	582.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	177	\$69.59	\$416,006.08	5,978.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1 74	1	\$3,500.00	\$3,500.00	1.000	AS	Y	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 1111	65	\$512.32	\$2,088,724.83	4,077.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	56	\$1,923.28	\$1,665,564.66	866.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	27	\$2,405.30	\$546,004.11	227.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1211	6	\$2,829.99	\$124,519.50	44.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF
0700 1212	1	\$2,581.00	\$2,581.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1212							12.0-20.0 SF
0700 1213	1	\$2,930.00	\$2,930.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 20.1-30.0 SF SHEETING AREA FOR BACK TO BACK SIGNS
0700 1311	4	\$2,867.80	\$80,298.52	28.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF
0700 1312	2	\$1,908.33	\$5,725.00	3.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 12.0-20.0 SF
0700 1500	34	\$301.25	\$74,107.27	246.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	66	\$59.08	\$189,600.13	3,209.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 1912	4	\$4,181.00	\$29,267.00	7.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 12.0-20.0 SF
0700 1913	4	\$4,158.13	\$24,948.77	6.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF
0700 1914	3	\$3,709.11	\$22,254.66	6.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 30.1+ SF
0700 2 11	5	\$4,774.36	\$57,292.28	12.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 2 12	19	\$5,394.74	\$183,421.26	34.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	30	\$6,643.81	\$551,436.57	83.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	35	\$7,726.43	\$703,105.18	91.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	27	\$9,933.91	\$715,241.43	72.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	14	\$13,822.59	\$663,484.38	48.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 17	8	\$24,598.43	\$418,173.25	17.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 18	3	\$24,907.71	\$74,723.13	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF
0700 2 19	1	\$53,000.00	\$53,000.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 401-500 SF
0700 2 40	1	\$4,347.00	\$4,347.00	1.000	AS	Y	MULTI- POST SIGN, INSTALL
0700 2 50	14	\$5,925.52	\$237,020.71	40.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	60	\$1,135.67	\$316,852.15	279.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 2111	2	\$5,242.67	\$15,728.00	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 2112	7	\$5,610.25	\$117,815.30	21.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 2113	11	\$6,741.88	\$229,223.84	34.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 2114	16	\$10,280.77	\$452,353.98	44.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2115	12	\$10,130.75	\$364,706.86	36.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF
0700 2116	3	\$10,528.62	\$168,457.97	16.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF
0700 2214	1	\$8,500.00	\$25,500.00	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, USE EXISTING FOUNDATIONS, 30.1-50.0 SF
0700 2500	5	\$8,184.20	\$57,289.43	7.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2600	25	\$1,452.76	\$209,197.03	144.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	80	\$257.34	\$250,908.86	975.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	19	\$503.63	\$60,939.70	121.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	9	\$963.71	\$21,201.62	22.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	4	\$1,830.64	\$32,951.57	18.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3105	1	\$3,468.55	\$3,468.55	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF
0700 3106	2	\$6,452.55	\$38,715.32	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF
0700 3107	1	\$9,253.00	\$9,253.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF
0700 3201	92	\$1,043.44	\$545,720.14	523.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	27	\$1,465.83	\$174,433.34	119.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	9	\$1,894.94	\$108,011.41	57.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	7	\$2,572.11	\$38,581.70	15.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	8	\$5,203.76	\$296,614.31	57.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	16	\$7,481.79	\$845,441.95	113.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	12	\$9,568.17	\$612,363.12	64.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	5	\$13,103.70	\$288,281.47	22.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3209	6	\$16,375.48	\$278,383.16	17.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3210	1	\$16,767.00	\$33,534.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF
0700 3211	3	\$21,720.37	\$325,805.61	15.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3252	1	\$17,089.00	\$34,178.00	2.000	EA	Y	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF WITH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3252							LIGHTING, PROJECT 428358-4-52-01
0700 3253	1	\$19,262.50	\$57,787.50	3.000	EA	Y	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING, PROJECT 428358-4-52-01
0700 3254	1	\$18,800.00	\$18,800.00	1.000	EA	Y	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF WITH LIGHTING, PROJECT 448915-1-52-01
0700 3293	2	\$16,863.38	\$67,453.53	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF WITH LIGHTING
0700 3294	2	\$19,306.12	\$173,755.08	9.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING
0700 3295	1	\$20,194.00	\$40,388.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF WITH LIGHTING
0700 3296	1	\$23,736.00	\$23,736.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF WITH LIGHTING
0700 3298	1	\$32,357.74	\$32,357.74	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF WITH LIGHTING
0700 3301	1	\$635.00	\$1,270.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 3401	11	\$351.95	\$34,139.22	97.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3402	2	\$394.23	\$7,490.46	19.000	EA	N	SIGN PANEL, INSTALL, 12-20 SF
0700 3404	1	\$425.00	\$6,375.00	15.000	EA	N	SIGN PANEL, INSTALL, 31-50 SF
0700 3501	63	\$149.48	\$109,716.85	734.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3502	3	\$395.80	\$3,166.43	8.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3504	1	\$624.27	\$624.27	1.000	EA	N	SIGN PANEL, RELOCATE, 31-50 SF
0700 3505	1	\$931.50	\$1,863.00	2.000	EA	N	SIGN PANEL, RELOCATE, 51-100 SF
0700 3506	1	\$2,242.50	\$6,727.50	3.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3507	1	\$2,737.00	\$8,211.00	3.000	EA	N	SIGN PANEL, RELOCATE, 201-300 SF
0700 3601	103	\$94.48	\$125,945.11	1,333.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	30	\$132.35	\$28,588.22	216.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	15	\$169.94	\$7,477.38	44.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	10	\$278.43	\$12,807.68	46.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	6	\$813.54	\$14,643.75	18.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	12	\$1,549.17	\$58,868.30	38.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	7	\$1,778.54	\$39,127.84	22.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	3	\$2,595.89	\$10,383.55	4.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3609	3	\$2,784.47	\$8,353.40	3.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3611	4	\$3,798.73	\$30,389.80	8.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 3624	1	\$1,618.66	\$1,618.66	1.000	EA	N	SIGN PANEL, REMOVE, UP TO 50 SF WITH LIGHTING
0700 3625	3	\$1,787.99	\$39,335.70	22.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	8	\$2,391.23	\$164,995.05	69.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3627	5	\$2,805.49	\$117,830.60	42.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING
0700 3628	6	\$3,312.35	\$43,060.50	13.000	EA	N	SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING
0700 3629	1	\$4,968.00	\$19,872.00	4.000	EA	N	SIGN PANEL, REMOVE PANEL, 401-500 SF WITH LIGHTING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3631	1	\$5,589.00	\$16,767.00	3.000	EA	N	SIGN PANEL, REMOVE PANEL, 601 SF AND GREATER WITH LIGHTING
0700 4111	1	\$145,015.00	\$290,030.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, UP TO 20 FT
0700 4112	3	\$105,575.00	\$633,450.00	6.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT
0700 4113	5	\$157,304.66	\$2,831,483.96	18.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	7	\$176,475.62	\$5,117,793.00	29.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4125	4	\$344,921.29	\$8,623,032.30	25.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4126	2	\$445,733.33	\$5,348,800.00	12.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT
0700 4127	2	\$494,552.00	\$1,978,208.00	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT
0700 4611	4	\$15,721.73	\$408,765.00	26.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 4612	5	\$13,962.50	\$167,550.00	12.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 4621	2	\$34,432.76	\$998,550.00	29.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4622	2	\$44,850.00	\$448,500.00	10.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, SPAN
0700 4640	5	\$9,318.34	\$111,820.08	12.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 11	1	\$3,261.00	\$19,566.00	6.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 5 21	24	\$5,760.29	\$478,104.30	83.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	87	\$6,117.74	\$3,670,643.33	600.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	8	\$4,542.18	\$131,723.20	29.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 5 60	20	\$410.47	\$63,212.55	154.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 6 11	1	\$12,366.53	\$24,733.06	2.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 6 50	1	\$534.32	\$534.32	1.000	AS	Y	HIGHLIGHTED SIGN, RELOCATE
0700 6 60	1	\$568.86	\$1,137.72	2.000	AS	Y	HIGHLIGHTED SIGN, REMOVE
0700 7132	1	\$38,449.48	\$922,787.60	24.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 12-20 SF
0700 7500	1	\$4,182.20	\$8,364.40	2.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, RELOCATE
0700 7600	1	\$2,875.00	\$57,500.00	20.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, REMOVE
0700 8134	1	\$73,691.34	\$1,031,678.80	14.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 31-50 SF
0700 8135	1	\$99,830.35	\$1,197,964.20	12.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 8135							UPS, FULL COLOR, 51-100 SF
0700 8136	3	\$107,925.85	\$431,703.40	4.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF
0700 8235	2	\$110,703.73	\$664,222.40	6.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 51-100 SF
0700 8236	1	\$143,336.73	\$143,336.73	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 101-200 SF
0700 8500	1	\$6,776.94	\$6,776.94	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, RELOCATE
0700 8600	4	\$6,137.69	\$73,652.23	12.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE
0700 9137	6	\$144,940.26	\$3,043,745.50	21.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF
0700 9237	1	\$25,000.00	\$50,000.00	2.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 201-300 SF
0700 9500	1	\$32,000.00	\$32,000.00	1.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, RELOCATE
0700 9600	7	\$5,235.09	\$99,466.63	19.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, REMOVE
0700 10115	4	\$258,166.67	\$1,549,000.00	6.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 10123	4	\$135,351.67	\$1,488,868.34	11.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT
0700 10124	4	\$191,347.78	\$1,722,130.00	9.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT
0700 10140	1	\$15,904.40	\$63,617.60	4.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, MULTI-POST
0700 10400	1	\$50,379.00	\$50,379.00	1.000	EA	N	DMS SUPPORT STRUCTURE, RELOCATE
0700 10600	7	\$13,670.82	\$205,062.36	15.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 11191	3	\$4,918.80	\$39,350.36	8.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11199	1	\$8,217.68	\$16,435.36	2.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, 12-16 SF
0700 11231	1	\$15,787.93	\$15,787.93	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, SPEED FEEDBACK, UP TO 12 SF
0700 11232	1	\$16,000.00	\$64,000.00	4.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, SPEED FEEDBACK, 12-20 SF
0700 11262	1	\$19,322.70	\$57,968.10	3.000	EA	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF
0700 11321	1	\$6,189.30	\$6,189.30	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, REGULATORY SIGN, UP TO 12 SF
0700 11391	8	\$7,701.00	\$161,721.04	21.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11700	2	\$664.88	\$1,329.76	2.000	AS	Y	ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT
0700 12 12	3	\$7,606.63	\$68,459.70	9.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS
0700 12 21	1	\$9,400.00	\$37,600.00	4.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 12 22	2	\$12,329.14	\$73,974.84	6.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS
0700 12 31	1	\$3,500.00	\$7,000.00	2.000	AS	Y	SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON
0700 13 10	1	\$94.40	\$472.00	5.000	EA	N	RETROREFLECTIVE SIGN STRIP- BACK OF RAIL ROAD CROSSBUCK SIGN BLADES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 13 12	23	\$124.23	\$55,284.12	445.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	89	\$105.78	\$400,704.45	3,788.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700 15 2	3	\$995.23	\$32,842.50	33.000	EA	N	IN-STREET SIGN ASSEMBLY, FURNISH AND INSTALL- FIXED BASE CONNECTION
0700 25 9	1	\$146,050.00	\$146,050.00	1.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 21'-30', W/FOUNDATION AND 7'2" TRANSITION COLUMN, PROJECT 428358-4-52-01
0700 25 10	1	\$221,950.00	\$221,950.00	1.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 41'-50', W/FOUNDATION AND 25' TRANSITION COLUMN, PROJECT 428358-4-52-01
0700 25 12	1	\$46,000.00	\$92,000.00	2.000	EA	N	15FT TRI-RAIL WAYFINDING SIGN PANEL ASSEMBLY, FURNISH AND INSTALL
0700 25 13	1	\$450,800.00	\$2,254,000.00	5.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, SPAN, 101'-150', W/FOUNDATIONS AND 20.5' TRANSITION COLUMN
0700 25 14	1	\$182,850.00	\$548,550.00	3.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER 54', SPECIAL DESIGN
0700 25 15	1	\$261,050.00	\$261,050.00	1.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER, 33.5', W/FOUNDATION AND 24'-9.5" TRANSITION COLUMN
0700 25 16	1	\$350,750.00	\$701,500.00	2.000	EA	Y	OVERHEAD STATIC SIGN STRUCTURE, F&I, SPAN, 51'-100', W/FOUNDATIONS AND 9'-10.3" TRANSITION COLUMN
0700 25 17	1	\$4,700.00	\$18,800.00	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, INSTALL, BRIDGE MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Confs	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141111	5	\$9,751.37	\$156,021.84	16.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141112	2	\$7,472.46	\$44,834.76	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700141121	3	\$15,046.67	\$150,466.68	10.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141122	1	\$18,923.30	\$37,846.60	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, 12-20 SF OF STATIC SIGN PANELS
0700141131	1	\$10,200.00	\$10,200.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700141140	8	\$7,786.13	\$1,012,196.43	130.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700141141	3	\$7,398.83	\$229,363.63	31.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC SIGN PANELS
0700141142	1	\$30,000.00	\$120,000.00	4.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, 12-20 SF OF STATIC SIGN PANELS
0700141160	6	\$10,847.52	\$86,780.14	8.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141171	1	\$12,828.62	\$333,544.12	26.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141180	1	\$17,500.00	\$35,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141180							MOUNT, W/EDS AND HIGHLIGHTED SIGN <12 SF
0700141190	2	\$18,400.35	\$55,201.06	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN 12-16 SF
0700141221	1	\$18,000.00	\$18,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141240	1	\$8,500.00	\$17,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF
0700141314	5	\$19,216.44	\$134,515.09	7.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700141330	2	\$9,007.38	\$108,088.50	12.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN
0700141331	1	\$10,350.00	\$10,350.00	1.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN, W/UP TO 12 SF OF STATIC SIGN PANELS
0700141340	1	\$3,700.00	\$11,100.00	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, HIGHLIGHTED SIGN <12 SF
0700141360	14	\$8,495.30	\$509,718.12	60.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF
0700141390	2	\$17,456.29	\$34,912.58	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN 12-16 SF
0700141411	2	\$13,600.00	\$27,200.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141440	4	\$10,236.29	\$235,434.75	23.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700141510	1	\$6,546.00	\$6,546.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RETROFIT EXISTING GROUND MOUNT, 1 BEACON
0700141802	4	\$3,514.33	\$24,600.34	7.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700141902	3	\$1,917.54	\$15,340.34	8.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT
0700141903	8	\$715.92	\$8,591.01	12.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142111	11	\$12,009.87	\$552,453.79	46.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	12	\$11,995.22	\$359,856.50	30.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142113	3	\$10,993.33	\$76,953.34	7.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 21-30 SF OF STATIC SIGN PANELS
0700142121	4	\$14,061.57	\$140,615.70	10.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700142131	4	\$13,614.64	\$149,761.00	11.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700142140	7	\$9,369.74	\$459,117.20	49.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142140							MOUNT, HIGHLIGHTED SIGN <12 SF
0700142141	1	\$10,773.00	\$21,546.00	2.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC PANELS
0700142150	1	\$9,800.00	\$9,800.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN 12-20 SF
0700142171	3	\$9,790.37	\$117,484.40	12.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142172	1	\$17,000.00	\$34,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142240	2	\$9,854.28	\$187,231.30	19.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF
0700142314	1	\$18,382.65	\$18,382.65	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700142440	2	\$10,827.61	\$281,517.93	26.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700142510	1	\$10,113.24	\$40,452.96	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 1 BEACON
0700142520	1	\$14,641.99	\$14,641.99	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 2 BEACONS
0700142802	3	\$2,308.71	\$11,543.54	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142901	1	\$1,142.00	\$1,142.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE BEACON(S), SIGN TO REMAIN
0700142902	3	\$980.35	\$9,803.49	10.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE - GROUND MOUNT
0700143801	1	\$17,985.00	\$35,970.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWER, PANELS CONTROLLER & BATTERIES >170 LBS, RELOCATE BEACON(S), SIGN TO REMAIN
0701 16	1	\$6.50	\$9,022.00	1,388.000	SF	N	PROFILED THERMOPLASTIC,REMOVE EXISTING NON-CONFLICTING PROFILED MARKINGS
0701 17101	5	\$10,635.28	\$133,951.31	12.595	GM	N	PROFILED THERMOPLASTIC,STANDARD- CONCRETE SURFACES, WHITE, SOLID,6"
0701 17201	2	\$10,644.84	\$159,406.55	14.975	GM	N	PROFILED THERMOPLASTIC,STANDARD- CONCRETE SURFACES, YELLOW, SOLID,6"
0701 18101	3	\$9,199.06	\$223,886.63	24.338	GM	N	PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, WHITE, SOLID,6"
0701 18201	2	\$9,030.10	\$231,667.20	25.655	GM	N	PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, YELLOW, SOLID,6"
0704 1 1	39	\$228.49	\$2,917,637.98	12,769.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	88	\$238.09	\$1,023,551.52	4,299.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	110	\$246.79	\$355,619.52	1,441.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	27	\$187.50	\$116,998.70	624.000	EA	N	OBJECT MARKER, TYPE 2



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 10 3	27	\$438.15	\$82,810.54	189.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	6	\$228.02	\$9,805.05	43.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	60	\$113.12	\$283,814.65	2,509.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	14	\$77.87	\$54,587.36	701.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 6	2	\$114.05	\$3,877.64	34.000	EA	N	DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER
0706 1 3	265	\$4.95	\$6,390,605.41	1,290,992.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0706 1110	2	\$508.06	\$196,618.50	387.000	EA	N	RAISED PAVEMENT MARKER, TYPE F INTERNALLY ILLUMINATED
0710 11101	218	\$1,349.21	\$4,121,074.59	3,054.429	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	109	\$1,947.20	\$173,104.17	88.899	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	23	\$3,220.85	\$63,540.99	19.728	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	146	\$1.58	\$762,107.51	481,971.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	124	\$1.96	\$271,826.16	138,753.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	180	\$2.37	\$570,335.83	240,680.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	145	\$759.38	\$1,021,563.93	1,345.256	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	21	\$1,627.77	\$16,666.70	10.239	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11133							LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	143	\$845.00	\$104,395.02	123.544	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11144	4	\$9.43	\$699.36	74.186	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"
0710 11160	134	\$78.96	\$292,007.11	3,698.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	169	\$43.26	\$938,034.24	21,682.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	10	\$6.64	\$8,742.95	1,316.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	22	\$12.22	\$14,502.20	1,187.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	214	\$1,338.80	\$3,331,010.63	2,488.061	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	18	\$1,839.25	\$2,403.90	1.307	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	127	\$2.01	\$172,549.69	85,748.300	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	76	\$639.01	\$375,825.76	588.133	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	114	\$888.61	\$54,582.07	61.424	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	82	\$3.86	\$102,889.15	26,681.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	5	\$644.16	\$6,186.55	9.604	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 11333	3	\$1,682.18	\$973.98	.579	GM	N	PAINTED PAVEMENT MARKING, STANDARD, BLACK, 3'-9' DOTTED LANE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11333							DROP AND APPROACH TO TOLL PLAZA, 12"
0710 11421	2	\$4.83	\$2,222.56	460.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"
0710 12125	1	\$2.89	\$765.85	265.000	LF	N	PAINTED PAVEMENT MARKINGS, DURABLE, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 12290	57	\$4.48	\$94,709.25	21,155.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	246	\$40,344.94	\$11,942,101.83	296.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	47	\$8,403.20	\$201,332.22	23.959	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	30	\$14,741.55	\$90,233.00	6.121	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	187	\$4.09	\$1,977,957.17	483,449.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	194	\$5.58	\$1,071,244.41	191,833.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	223	\$7.55	\$1,045,763.15	138,578.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11130	5	\$92.04	\$12,977.00	141.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING
0711 11140	3	\$192.06	\$11,908.00	62.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11141	188	\$3,044.24	\$329,133.74	108.117	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	4	\$4,384.86	\$929.59	.212	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	169	\$230.76	\$539,046.97	2,336.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	212	\$93.30	\$1,628,530.45	17,455.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	23	\$9.94	\$27,526.98	2,769.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	190	\$5.54	\$665,833.33	120,108.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	169	\$3,403.78	\$205,618.69	60.409	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	8	\$7.56	\$7,958.38	1,053.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 12101	8	\$3,044.17	\$2,119,172.28	696.141	GM	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"
0711 12170	1	\$86.77	\$173.54	2.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201	11	\$2,942.46	\$3,296,116.10	1,120.192	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"
0711 12231	10	\$1,414.37	\$638,266.33	451.273	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"
0711 14123	19	\$10.67	\$109,054.73	10,221.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	168	\$17.56	\$4,490,008.82	255,689.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	7	\$13,540.11	\$11,089.35	.819	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	134	\$317.36	\$1,153,292.54	3,634.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14170	122	\$199.72	\$628,333.97	3,146.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	16	\$11.28	\$19,760.20	1,752.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	17	\$13.51	\$125,786.32	9,313.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14241	4	\$18,607.89	\$5,284.64	.284	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14341	2	\$3,081.76	\$385.22	.125	GM	N	THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14526	2	\$37.13	\$12,845.72	346.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 32"
0711 14527	3	\$33.85	\$9,715.04	287.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"
0711 14528	2	\$18.38	\$21,084.49	1,147.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20"
0711 14560	12	\$1,210.88	\$185,264.08	153.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	12	\$599.50	\$94,121.50	157.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	14	\$3,312.89	\$337,914.38	102.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 14760	2	\$703.03	\$46,400.00	66.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR, IN PAVEMENT WARNING



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15101	69	\$6,492.45	\$3,436,557.22	529.316	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	38	\$9,274.29	\$227,248.03	24.503	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	63	\$2,383.18	\$1,266,083.39	531.259	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 15133	10	\$5,126.35	\$32,290.85	6.299	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15171	3	\$3,013.55	\$864.89	.287	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 15201	64	\$6,568.89	\$2,737,886.68	416.796	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15202	2	\$8,500.00	\$297.50	.035	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"
0711 15231	11	\$1,626.96	\$71,698.46	44.069	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	224	\$5,510.48	\$8,008,496.58	1,453.321	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	106	\$7,449.92	\$296,938.88	39.858	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	151	\$2,096.77	\$908,723.32	433.392	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	37	\$5,421.69	\$30,887.34	5.697	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16133							APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16171	2	\$1,550.74	\$417.15	.269	GM	N	THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 16201	220	\$5,976.51	\$4,427,939.57	740.890	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	23	\$7,815.55	\$6,807.34	.871	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	86	\$1,628.74	\$675,607.21	414.804	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	65	\$3.25	\$219,021.95	67,408.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	77	\$37,411.48	\$1,011,643.79	27.041	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	9	\$42,974.78	\$91,063.55	2.119	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	8	\$54,632.58	\$23,054.95	.422	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103121	1	\$24,600.00	\$5,313.60	.216	GM	N	PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 6" PRIMARY LINE WIDTH, FOR CONCRETE SURFACES
0713103131	55	\$9,821.10	\$633,883.21	64.543	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	11	\$20,346.67	\$39,553.93	1.944	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES
0713103201	73	\$36,515.25	\$872,714.44	23.900	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	8	\$24,805.71	\$9,773.45	.394	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103331	41	\$9,238.32	\$536,155.31	58.036	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	6	\$18,490.76	\$29,381.82	1.589	GM	N	PERMANENT TAPE, BLACK, 3'-9" DROP LANE, 12" ON CONCRETE SURFACES
0713103341	1	\$15,260.00	\$396.76	.026	GM	N	PERMANENT TAPE, BLACK, 6-10 DOTTED EXTENSION, 6" FOR CONCRETE SURFACES
0713107	16	\$1.91	\$131,444.72	68,976.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	7	\$1.79	\$52,925.21	29,488.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	85	\$2.82	\$2,898,120.39	1,027,473.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	31	\$3.93	\$2,782,370.00	708,288.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 14	3	\$6.82	\$163,261.81	23,944.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0
0715 1 15	4	\$5.99	\$8,254.20	1,379.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 16	1	\$7.13	\$7,664.75	1,075.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER
0715 1 40	1	\$5.25	\$2,042.25	389.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING CONDUCTOR
0715 1 60	35	\$.69	\$306,442.89	441,300.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 1 70	1	\$1.05	\$1,318.17	1,259.000	LF	N	LIGHTING CONDUCTORS, REMOVE & STOCKPILE, FDOT OR MAINT AGENCY OWNS
0715 5 21	7	\$4,093.66	\$143,278.25	35.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 30	3	\$3,083.68	\$18,502.07	6.000	EA	N	LUMINAIRE & BRACKET ARM, INSTALL
0715 5 31	11	\$3,397.42	\$115,512.43	34.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 32	3	\$2,947.07	\$11,788.29	4.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	7	\$492.37	\$9,355.00	19.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	45	\$23,171.05	\$2,641,499.22	114.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	2	\$21,775.00	\$43,550.00	2.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	14	\$3,593.64	\$107,809.27	30.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	15	\$1,265.50	\$37,965.08	30.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11 34	1	\$1,779.74	\$21,356.88	12.000	EA	Y	LUMINAIRE- UNDERDECK PENDANT, FURNISH & INSTALL, PROJECT 437053-2-52-01
0715 11 39	1	\$1,779.73	\$28,475.66	16.000	EA	N	LUMINAIRE- UNDERDECK PENDANT, FURNISH & INSTALL
0715 11125	10	\$1,803.90	\$306,663.59	170.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	36	\$1,933.99	\$1,334,451.49	690.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11212	3	\$4,401.32	\$281,684.18	64.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0715 11213	7	\$1,518.92	\$610,605.58	402.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11216	6	\$3,560.28	\$252,780.00	71.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715 11225	2	\$1,938.03	\$9,690.17	5.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, ROADWAY, WALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11225							MOUNT
0715 11226	1	\$4,046.63	\$105,212.38	26.000	EA	Y	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, UNDERDECK, PENDANT
0715 11500	10	\$284.94	\$27,639.16	97.000	EA	N	LUMINAIRE, REMOVE
0715 19 12	1	\$116,057.58	\$696,345.45	6.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 100'
0715 19 13	4	\$110,980.51	\$7,879,616.27	71.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'
0715 19 51	1	\$3,937.50	\$63,000.00	16.000	EA	N	HIGH MAST LIGHT POLE, REPLACE HPS LIGHT FIXTURE ON EXISTING POLE
0715 19 61	1	\$3,100.00	\$6,200.00	2.000	EA	N	HIGH MAST LIGHT POLE, REMOVE POLE- FOUNDATION REMAINS
0715 19 62	1	\$6,479.81	\$19,439.44	3.000	EA	N	HIGH MAST LIGHT POLE, SHALLOW FOUNDATION REMOVAL
0715 19 63	3	\$23,241.91	\$1,069,127.92	46.000	EA	N	HIGH MAST LIGHT POLE, DEEP FOUNDATION REMOVAL
0715 21 2	1	\$1,750.00	\$3,500.00	2.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE
0715 50	1	\$53,479.08	\$53,479.08	1.000	LS	N	LIGHTING, INSIDE BOX GIRDER
0715 52 28	1	\$11,623.50	\$92,988.00	8.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT, MAIN
0715 52 29	1	\$2,089.80	\$16,718.40	8.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT ANTENNA
0715 52 30	1	\$1,150.20	\$97,767.00	85.000	EA	Y	LIGHTING-SPECIAL, LIGHTING SYSTEM COMPONENTS, LIGHTING CONTROL UNIT, NODE
0715 61100	2	\$8,150.75	\$65,206.00	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61111	7	\$12,989.87	\$506,605.00	39.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61121	2	\$8,290.60	\$33,162.40	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61142	6	\$10,025.24	\$401,009.50	40.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61152	3	\$10,897.03	\$87,176.20	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61200	3	\$8,962.26	\$277,830.00	31.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61211	5	\$15,126.91	\$242,030.50	16.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61221	5	\$11,676.93	\$782,354.48	67.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61242	5	\$11,725.11	\$117,251.14	10.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61252	6	\$11,191.32	\$190,252.47	17.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61300	6	\$8,369.08	\$2,987,762.53	357.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	7	\$10,033.58	\$561,880.51	56.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61311							40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61321	4	\$12,798.72	\$255,974.30	20.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61342	7	\$9,740.33	\$331,171.07	34.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61352	12	\$14,152.16	\$1,174,629.34	83.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61400	3	\$14,131.05	\$1,031,566.40	73.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61411	1	\$10,932.85	\$10,932.85	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61421	1	\$13,259.51	\$13,259.51	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61442	5	\$14,176.50	\$2,098,122.18	148.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61452	9	\$12,220.60	\$1,686,443.39	138.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61500	4	\$8,886.59	\$2,283,853.71	257.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61511	2	\$11,313.50	\$362,032.07	32.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 8' ARM LENGTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61521	1	\$13,587.70	\$95,113.90	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61552	3	\$15,001.66	\$90,009.93	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61800	1	\$15,629.48	\$78,147.39	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STD POLE STD FOUNDATION, WILDLIFE SENSITIVE LUMINAIRE, 25' MOUNTING HEIGHT, 0' ARM LENGTH
0715 62100	1	\$10,650.11	\$479,254.95	45.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 62111	1	\$13,006.00	\$65,030.00	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62121	1	\$16,267.98	\$32,535.96	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62152	1	\$11,200.00	\$11,200.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62211	1	\$13,397.00	\$93,779.00	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62242	2	\$9,706.74	\$67,947.15	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62252	2	\$13,000.00	\$52,000.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62311	2	\$16,036.67	\$144,330.00	9.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 62311							40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62321	5	\$16,067.90	\$1,189,024.37	74.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62352	3	\$16,687.67	\$200,252.00	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62442	1	\$16,477.52	\$16,477.52	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62452	4	\$17,007.14	\$238,100.00	14.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62552	2	\$14,166.67	\$42,500.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 65166	2	\$11,198.42	\$179,174.76	16.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65266	9	\$13,514.43	\$432,461.85	32.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65366	4	\$12,610.05	\$100,880.40	8.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65466	1	\$11,000.00	\$22,000.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66166	3	\$14,871.26	\$148,712.60	10.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 66266	2	\$13,355.56	\$480,800.00	36.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	10	\$8,005.06	\$288,182.19	36.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	37	\$1,150.69	\$903,292.39	785.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 69001	2	\$875.76	\$1,751.52	2.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715500 1	84	\$909.66	\$2,341,476.84	2,574.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	6	\$1,917.86	\$172,607.59	90.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	9	\$738.71	\$169,902.73	230.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715500 11	1	\$2,000.00	\$6,000.00	3.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL
0715510130	1	\$4,544.74	\$13,634.22	3.000	EA	N	LIGHT POLE- SPECIAL DESIGN, F&I NEW POLE ON EXISTING FOUNDATION, ALUMINUM, 30'
0715511125	2	\$34,306.87	\$171,534.36	5.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'
0715511140	2	\$32,333.33	\$97,000.00	3.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'
0715511330	2	\$16,982.85	\$50,948.54	3.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'
0715512140	1	\$13,050.00	\$130,500.00	10.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715512240	1	\$36,000.00	\$216,000.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 40'
0715512315	1	\$24,000.00	\$48,000.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 15'
0715515130	1	\$18,800.00	\$37,600.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SIGLE ARM BRIDGE MOUNT-ALUMINUM, 30'
0715516115	4	\$12,003.03	\$396,100.00	33.000	EA	N	LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'
0715516315	1	\$17,600.00	\$176,000.00	10.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 15'
0715516320	1	\$30,083.00	\$180,498.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 20'
0715516330	1	\$9,693.93	\$116,327.16	12.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 30'
0715516350	1	\$13,466.64	\$121,199.76	9.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 50'
0715518115	1	\$17,000.00	\$136,000.00	8.000	EA	N	LIGHT POLE COMP- SPECIAL DESIGN, F&I, DOUBLE ARM, POLE TOP MOUNT, ALUMINUM, 15'
0715540000	2	\$10,231.32	\$163,701.05	16.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE
0715550000	2	\$1,672.23	\$3,344.46	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE
0735 1114	1	\$365,600.00	\$731,200.00	2.000	EA	N	TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, CANTILEVER,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0735 1114							41' TO 50'
0735 1125	1	\$603,750.00	\$603,750.00	1.000	EA	N	TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, SPAN, 51' TO 100'
0735 74 1	2	\$2,911,578.50	\$5,823,157.00	2.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	1	\$840,000.00	\$840,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 2
0750 1 19	2	\$794.76	\$10,001,254.84	12,584.000	SF	N	ARCHITECTURAL, BUILDING, NEW, OTHER BUILDING
0750 1 60	1	\$60.10	\$75,125.48	1,250.000	SF	N	ARCHITECTURAL, BUILDING, REMOVE
0751 2	2	\$198,157.74	\$594,473.22	3.000	LS	N	ARCHITECTURAL - ELECTRICAL/POWER
0751 11600	1	\$4,382.32	\$4,382.32	1.000	EA	N	ARCHITECTURAL- SPECIAL, REMOVE
0751 11610	1	\$11,815.85	\$23,631.70	2.000	EA	N	ARCHITECTURAL- SPECIAL, REMOVE & RELOCATE
0751 32 13	1	\$280.00	\$5,600.00	20.000	EA	N	PLANTER, CONCRETE, 11-20 CUBIC FEET
0751 37	1	\$170.00	\$340.00	2.000	EA	N	TRASH RECEPTACLE
0751 38 30	1	\$200.00	\$1,200.00	6.000	EA	N	BENCH, INSTALL
0751 38 50	1	\$2,850.00	\$74,100.00	26.000	EA	N	BENCH, RELOCATE
0751 46 11	1	\$22,509.78	\$45,019.56	2.000	EA	N	WINDSHIELD WASH STATION, FURNISH & INSTALL, STATION ASSEMBLY
0770 78	1	\$1,023,977.90	\$2,047,955.80	2.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0823 11 6	1	\$1.90	\$187,340.00	98,600.000	SF	N	MASS TRANSIT- SUBBALLAST, F&I, 6 IN DEPTH
0825136110	1	\$197.00	\$1,802,550.00	9,150.000	LF	N	MASS TRANSIT-TRACK, INSTALL, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825139 1	1	\$20.00	\$23,640.00	1,182.000	LF	N	MASS TRANSIT-TRACK, INSTALL, INNER GUARD RAIL
0825156110	1	\$17.00	\$67,116.00	3,948.000	LF	N	MASS TRANSIT-TRACK, ADJUST/MODIFY, 136 LB/YD, CONTINUOUS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0825156110							WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825166110	1	\$14.10	\$88,971.00	6,310.000	LF	N	MASS TRANSIT-TRACK, REMOVE, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825461 1	1	\$9.90	\$18,216.00	1,840.000	LF	N	MASS TRANSIT-LINE & SURFACE, 136 LB/YD RAIL, CONTINUOUS WELDED RAIL, TIMBER TIE
0839 1 10	1	\$27.50	\$358,710.00	13,044.000	SF	N	MASS TRANSIT- RAILROAD BRIDGE, WATERPROOFING SYSTEM
0839 1 11	1	\$10.00	\$78,940.00	7,894.000	SF	N	MASS TRANSIT- RAILROAD BRIDGE, SEALING CONCRETE ELEMENTS
0904540 13	1	\$45.16	\$1,871,565.88	41,443.000	LF	N	HIGH TENSION CABLE BARRIER SYSTEM - LENGTH OF NEED SEGMENT
0904540 14	1	\$9,164.58	\$164,962.44	18.000	EA	N	HIGH TENSION CABLE BARRIER SYSTEM - END TERMINAL
0904540 15	1	\$7,062.37	\$1,016,981.28	144.000	CY	N	HIGH TENSION CABLE BARRIER SYSTEM, END TERMINAL FOUNDATION- MISCELLANEOUS DRILLED SHAFT
0904540 18	1	\$49.89	\$234,981.90	4,710.000	LF	N	HIGH TENSION CABLE BARRIER SYSTEM, LENGTH OF NEED SEGMENT - SPECIAL DESIGN
0906173 46	1	\$189.41	\$33,146.75	175.000	GA	Y	SINGLE COMPONENT POLYURETHANE INJECTION, PROJECT 441659-1-52-01
0906173100	1	\$225.00	\$222,300.00	988.000	GA	N	SINGLE COMPONENT POLYURETHANE INJECTION
0906173200	5	\$19.19	\$602,018.70	31,368.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0908333100	1	\$26.75	\$212,020.50	7,926.000	SY	N	HIGH FRICTION SURFACE COURSE
0914334 1	1	\$248.71	\$209,637.66	842.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, FUEL RESISTANT
0914337 1	1	\$265.31	\$111,828.17	421.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, FUEL RESISTANT
0914550 3	1	\$29.34	\$7,921.80	270.000	LF	N	FENCING- PEDESTRIAN BARRIER P3- 4' ROPE FENCE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0915332 3	1	\$24.50	\$402,143.00	16,414.000	SY	N	FULL DEPTH RECLAMATION, PROJECT 444313-1-52-01
0916351	2	\$12.00	\$288,168.00	24,014.000	LB	N	FIBER REINFORCED POLYMER PATCHING MATERIAL
0916400 8	1	\$305.00	\$394,365.00	1,293.000	SF	Y	PRECAST APPROACH SLAB UNIT, PROJECT 423591-5-52-01
0918349100	1	\$33,350.00	\$100,050.00	3.000	CY	N	ULTRA HIGH PERFORMANCE CONCRETE (UHPC)
0918352 3	1	\$3.86	\$41,359.90	10,715.000	SY	Y	GRINDING CONCRETE PAVEMENT, LONGITUDINAL GROOVING
0918712100	2	\$23,176.75	\$178,461.00	7.700	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, SOLID 6"
0918712110	2	\$23,176.75	\$178,461.00	7.700	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, YELLOW, SOLID 6"
0918712120	1	\$36,000.00	\$13,896.00	.386	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, 10-30 SKIP 6"
0918712130	1	\$36,000.00	\$13,896.00	.386	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, BLACK, 10-30 SKIP 6"
0919456 3	1	\$75.89	\$18,896.61	249.000	CY	Y	GRAVEL FILL FOR WALL FOUNDATION, PROJECT 440550-1-52-01
0919528 19	1	\$100.00	\$8,100.00	81.000	SF	Y	DIRECTIONAL INDICATORS, PROJECT 445691-1-52-01
0919528100	4	\$104.82	\$16,876.00	161.000	SF	N	DIRECTIONAL INDICATORS
0920520100	7	\$250.01	\$437,762.74	1,751.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920681100	5	\$14,752.88	\$914,678.60	62.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT
0920681102	3	\$4,885.09	\$249,139.70	51.000	EA	Y	CONNECTED VEHICLE, INDUSTRIAL COMPUTER (IN-CABINET PROCESSOR)
0920681103	2	\$9,315.60	\$335,361.54	36.000	EA	Y	CONNECTED VEHICLE, SYSTEM INTERFACE UNIT
0920681104	1	\$18,500.00	\$296,000.00	16.000	EA	Y	CONNECTED VEHICLE, ONBOARD UNIT
0920681105	1	\$18,961.22	\$18,961.22	1.000	EA	Y	CONNECTED VEHICLE, ROADSIDE EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0920688 7	1	\$1,160.00	\$1,160.00	1.000	EA	Y	ROAD WEATHER INFORMATION SYSTEM (RWIS), REMOVE
0920688100	2	\$33,036.67	\$99,110.00	3.000	EA	N	ROAD WEATHER INFORMATION SYSTEM (RWIS)
0920714100	39	\$11.76	\$2,005,708.60	170,515.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0921703100	1	\$26.00	\$572.00	22.000	LF	N	CHANNELIZING CURB, CENTERLINE
0921703200	2	\$101.69	\$306,786.65	3,017.000	LF	N	CHANNELIZING CURB, BIKE LANE
0922102 1	1	\$16.00	\$8,384.00	524.000	ED	N	SMART WORK ZONE, ARROW BOARD
0922102 2	2	\$8.58	\$100,455.00	11,706.000	ED	N	SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN
0922102 5	2	\$14.64	\$71,630.00	4,894.000	ED	N	SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN WITH ELECTRONIC SPEED FEEDBACK SIGN
0922102 6	2	\$8.62	\$89,808.00	10,416.000	ED	N	SMART WORK ZONE, VEHICLE DETECTOR
0922102 8	2	\$9.66	\$45,660.00	4,728.000	ED	N	SMART WORK ZONE, CENTRAL PROCESSOR
0922102 9	2	\$2.25	\$18,850.00	8,370.000	ED	N	SMART WORK ZONE, LOCATION DEVICE
0999 2	1	\$205,000.00	\$205,000.00	1.000	LS	N	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16	48	\$10,000.00	\$480,000.00	48.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	15	\$3,900.00	\$869,700.00	223.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	15	\$4,634.62	\$120,500.00	26.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	299	\$54,090.76	\$22,231,301.69	411.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	27	\$29,016.00	\$1,102,607.83	38.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1000 6	4	\$687,686.23	\$2,750,744.90	4.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, WATER
1000 7	11	\$270,979.81	\$3,251,757.69	12.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER
1000100 4	1	\$1,575,500.00	\$1,575,500.00	1.000	LS	Y	SEWAGE BYPASS OPERATIONS, PROJECT 437053-4-56-01



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1000100 5	1	\$57,500.00	\$57,500.00	1.000	LS	Y	CERTIFIED INDUSTRIAL HYGIENIST, PROJECT 437053-4-56-01
1050 10101	1	\$6,000.00	\$1,080,000.00	180.000	LF	N	UTILITY PIPE, F&I, STEEL CASING- JACK & BORE 60", PROJECT 433663-1-56-04
1050 13003	1	\$200.00	\$199,000.00	995.000	LF	N	UTILITY PIPE, INSTALL, 5-7.9"
1050 13004	1	\$350.00	\$347,900.00	994.000	LF	N	UTILITY PIPE, INSTALL, 8-19.9"
1050 16001	1	\$55.00	\$1,155.00	21.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9"
1050 16002	3	\$28.36	\$48,742.64	1,719.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	2	\$39.50	\$62,810.65	1,590.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 16004	7	\$40.18	\$410,326.75	10,213.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 16005	1	\$111.81	\$306,350.00	2,740.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 16006	1	\$782.00	\$1,055,700.00	1,350.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 50" OR LARGER
1050 18002	1	\$21.28	\$4,851.84	228.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"
1050 18003	2	\$22.79	\$30,330.84	1,331.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1050 18004	2	\$37.09	\$23,406.94	631.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"
1050 18005	1	\$204.41	\$264,300.00	1,293.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"
1050 19325	1	\$1,200.00	\$546,000.00	455.000	LF	N	UTILITY PIPE, TEMPORARY, PE, WATER/SEWER, 20-49.9"
1050 21260	1	\$3,795.00	\$379,500.00	100.000	LF	N	UTILITY PIPE, PRESTRESSED CONCRETE CYLINDER, FURNISH & INSTALL, WATER/SEWER, 60"
1050 21272	1	\$7,147.25	\$8,576,700.00	1,200.000	LF	N	UTILITY PIPE, PRESTRESSED CONCRETE CYLINDER, FURNISH & INSTALL, WATER/SEWER, 72"
1050 31201	1	\$33.80	\$28,932.80	856.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL,



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31201							WATER/SEWER, 1.5"
1050 31202	1	\$90.00	\$6,120.00	68.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2"
1050 31203	2	\$124.41	\$16,049.50	129.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 3"
1050 31204	1	\$102.00	\$39,780.00	390.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"
1050 31206	1	\$105.18	\$86,773.50	825.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	4	\$115.00	\$92,916.00	808.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 31210	3	\$178.64	\$113,256.68	634.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"
1050 31212	3	\$107.01	\$448,675.00	4,193.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 31242	1	\$1,100.00	\$2,623,500.00	2,385.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 42"
1050 41201	3	\$90.22	\$35,546.00	394.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"
1050 42130	1	\$350.00	\$1,750.00	5.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, CASING/CONDUIT, 30"
1050 42202	1	\$200.00	\$10,000.00	50.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL,



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 42202							WATER/SEWER, 2"
1050 42204	1	\$63.00	\$14,994.00	238.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 4"
1050 42210	1	\$120.00	\$44,280.00	369.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10"
1050 42212	1	\$146.00	\$22,922.00	157.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 42214	1	\$155.00	\$126,015.00	813.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 14"
1050 42263	1	\$5,244.00	\$262,200.00	50.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 63"
1050 51206	3	\$178.01	\$213,072.50	1,197.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"
1050 51208	2	\$140.74	\$271,489.47	1,929.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"
1050 51210	1	\$189.00	\$17,388.00	92.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 10"
1050 51212	3	\$256.82	\$33,900.00	132.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51216	2	\$295.14	\$105,365.00	357.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 51220	1	\$400.00	\$608,400.00	1,521.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 20"
1050 61116	1	\$440.73	\$21,155.04	48.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16"
1050 61130	1	\$2,450.00	\$923,650.00	377.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30"
1050 61160	1	\$1,200.00	\$234,000.00	195.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 60"
1050 71201	1	\$63.00	\$5,670.00	90.000	LF	N	UTILITY PIPE- COPPER, FURNISH & INSTALL, WATER/SEWER, 1"
1055 21360	1	\$48,300.00	\$96,600.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 22.5 DEGREES, 60"
1055 21560	1	\$63,250.00	\$126,500.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 45 DEGREES, 60"
1055 21972	1	\$143,750.00	\$143,750.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, BEND, 90 DEGREES, 72"
1055 22372	1	\$35,650.00	\$35,650.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, ACCESS MANHOLE, 72"
1055 22560	1	\$12,650.00	\$189,750.00	15.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, RESTRAIN, HARNESS CLAMP, 60"
1055 22572	1	\$14,950.00	\$224,250.00	15.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, CONNECTION, RESTRAIN, HARNESS CLAMP, 72"
1055 23272	1	\$35,650.00	\$71,300.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, VALVE, AIR RELIEF, 72"
1055 23360	1	\$13,800.00	\$13,800.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I,



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 23360							VALVE, PLUG, 60"
1055 23372	1	\$686,550.00	\$686,550.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, VALVE, PLUG, 72"
1055 25160	1	\$167,900.00	\$167,900.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, TEE, 72" - 60"
1055 26160	1	\$66,700.00	\$66,700.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, FLG-BELL, 60"
1055 26172	1	\$86,250.00	\$86,250.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, FLG-BELL, 72"
1055 26260	1	\$25,300.00	\$50,600.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, DOUBLE SPIGOT, 60"
1055 26272	1	\$26,450.00	\$52,900.00	2.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, ADAPTER, DOUBLE SPIGOT, 72"
1055 27160	1	\$92,000.00	\$92,000.00	1.000	EA	N	UTILITY FITTINGS, PRESTRESSED CONCRETE CYLINDER PIPE, F&I, REDUCER, 72" - 60"
1055 31142	1	\$38,000.00	\$798,000.00	21.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 42"
1055 31242	1	\$80,000.00	\$160,000.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 42"
1055 31442	1	\$36,000.00	\$36,000.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, UNION, 42"
1055 31512	1	\$2,300.00	\$6,900.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 12"
1055 31514	1	\$2,400.00	\$4,800.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG,



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 31514							14"
1055 31542	1	\$30,000.00	\$180,000.00	6.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 42"
1055 51108	5	\$1,674.45	\$97,118.07	58.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51110	3	\$2,272.50	\$90,900.00	40.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"
1055 51112	4	\$2,407.69	\$125,200.00	52.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51116	1	\$3,000.00	\$24,000.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"
1055 51120	1	\$5,200.00	\$119,600.00	23.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 20"
1055 51208	1	\$2,400.00	\$7,200.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"
1055 51210	1	\$2,700.00	\$2,700.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 10"
1055 51212	3	\$2,785.71	\$19,500.00	7.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51216	1	\$3,100.00	\$12,400.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16"



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51310	1	\$1,500.00	\$6,000.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 10"
1055 51312	2	\$1,660.00	\$8,300.00	5.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"
1055 51314	1	\$2,600.00	\$20,800.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 14"
1055 51408	3	\$1,713.69	\$34,273.88	20.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"
1055 51410	1	\$3,000.00	\$33,000.00	11.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 10"
1055 51412	4	\$3,792.31	\$49,300.00	13.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"
1055 51508	3	\$1,202.92	\$6,014.58	5.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"
1055 51510	2	\$570.00	\$1,710.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 10"
1055 51512	1	\$850.00	\$1,700.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12"
1055 51516	1	\$1,100.00	\$8,800.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16"
1055 51520	1	\$6,000.00	\$24,000.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51520							CAP/PLUG, 20"
1055 51812	1	\$3,000.00	\$3,000.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL CROSS, 12"
1060 11222	1	\$14,148.64	\$28,297.28	2.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'
1060 15	3	\$2,059.09	\$45,300.00	22.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1060 16	1	\$2,003.34	\$2,003.34	1.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP
1080 21100	2	\$2,125.00	\$8,500.00	4.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1"
1080 21101	1	\$6,385.67	\$12,771.34	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1.5"
1080 21400	1	\$575.00	\$3,450.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, RELOCATE
1080 21500	4	\$964.41	\$23,145.90	24.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	2	\$781.00	\$3,905.00	5.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22101	3	\$3,940.32	\$15,761.28	4.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 1"
1080 22102	1	\$5,000.00	\$10,000.00	2.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 2"
1080 22600	1	\$2,500.00	\$2,500.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, REMOVE
1080 23100	1	\$5,000.00	\$10,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 1"
1080 23102	2	\$3,534.23	\$14,136.91	4.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"
1080 23104	1	\$15,000.00	\$15,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 4"
1080 23106	1	\$4,900.00	\$29,400.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"
1080 23108	2	\$11,434.83	\$22,869.66	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 23110	1	\$8,500.00	\$17,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10"
1080 23112	1	\$8,000.00	\$8,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12"
1080 23116	1	\$10,400.00	\$83,200.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16"
1080 23120	1	\$10,000.00	\$30,000.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 20"
1080 23142	1	\$225,000.00	\$225,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 42"
1080 24100	1	\$365.00	\$4,380.00	12.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1"
1080 24101	1	\$2,191.16	\$8,764.64	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1.5"
1080 24102	1	\$2,550.00	\$2,550.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2"
1080 24104	1	\$3,400.00	\$3,400.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4"
1080 24106	3	\$2,932.70	\$38,125.08	13.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	4	\$5,154.92	\$41,239.32	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24110	3	\$5,096.00	\$25,480.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"
1080 24112	4	\$7,980.00	\$119,700.00	15.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24116	1	\$12,000.00	\$96,000.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"
1080 24120	1	\$25,000.00	\$125,000.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 20"
1080 24142	1	\$125,000.00	\$250,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 42"
1080 24500	7	\$1,214.92	\$72,895.00	60.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 24600	2	\$755.25	\$6,042.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102	1	\$12,455.00	\$12,455.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 2"
1080 25106	1	\$6,100.00	\$24,400.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 6"
1080 25110	1	\$12,000.00	\$12,000.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 10"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 25112	2	\$8,350.00	\$16,700.00	2.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 12"
1080 25116	1	\$21,000.00	\$84,000.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 16"
1080 25600	1	\$2,025.00	\$2,025.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, REMOVE
1080 26101	2	\$7,696.93	\$84,666.21	11.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 1"
1080 26102	2	\$12,156.85	\$60,784.25	5.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"
1080 26106	1	\$65,000.00	\$130,000.00	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 6"
1080 27106	1	\$10,000.00	\$70,000.00	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"
1080 27110	1	\$17,000.00	\$34,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 10"
1080 27112	3	\$19,625.00	\$157,000.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"
1080 27116	1	\$34,000.00	\$272,000.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"
1080 27120	1	\$26,500.00	\$212,000.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 20"
1080 27142	1	\$105,000.00	\$105,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 42"
1080 29106	2	\$313.15	\$29,122.60	93.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 29108	1	\$751.26	\$86,394.90	115.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"
1080 29110	1	\$147.00	\$1,764.00	12.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 10"
1080 29112	2	\$713.04	\$22,104.30	31.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"
1080 29116	2	\$991.29	\$46,590.40	47.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/06/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 29116							16"
1080 29120	1	\$2,000.00	\$182,000.00	91.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 20"
1080 29142	1	\$11,000.00	\$66,000.00	6.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 42"
1080 32120	1	\$1,200.00	\$7,200.00	6.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 20"
1080 33142	1	\$200,000.00	\$800,000.00	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 42"
1501 1	1	\$1,155,664.34	\$1,155,664.34	1.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 08	1	\$9,007.88	\$63,055.16	7.000	EA	N	FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"
1644133 08	2	\$7,960.28	\$31,841.10	4.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"
1644136 08	1	\$11,500.00	\$11,500.00	1.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"
1644400	1	\$1,100.00	\$3,300.00	3.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	3	\$825.01	\$13,200.12	16.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	1	\$6,600.00	\$19,800.00	3.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	1	\$876.46	\$876.46	1.000	EA	N	FIRE HYDRANT, REMOVE



Florida Department of Transportation
Item Average Unit Cost
From 2023/06/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
------	-----------------	---------------------	-----------------	-------------------	--------------	------	-------------

Note : Averages and totals are based on the awarded unit price only.
Weighted average is weighted on Quantity at the contract level.