



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	180	\$1,421.98	\$99,386,299.92	69,893.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2136	1	\$750,000.00	\$750,000.00	1.000	LS	Y	SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 434032-1-52-01
0102 2200	33	\$29.14	\$15,554,985.93	533,890.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	20	\$40.10	\$7,739,465.19	193,019.500	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	28	\$127.06	\$704,352.90	5,543.300	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	58	\$85.61	\$3,205,937.58	37,450.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 11	1	\$190.00	\$387,600.00	2,040.000	HR	N	SERVICE PATROL- ROAD RANGER OR SIMILAR
0102 14	127	\$73.89	\$11,139,413.00	150,759.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 16	1	\$645,000.00	\$645,000.00	1.000	LS	Y	TEMPORARY RAMPS
0102 30	6	\$1,187.49	\$3,582,656.60	3,017.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	178	\$.28	\$1,528,375.74	5,475,129.000	ED	N	WORK ZONE SIGN
0102 61	33	\$54.58	\$44,645.23	818.000	EA	N	BUSINESS SIGN
0102 62 12	6	\$8.65	\$173,145.44	20,019.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	11	\$.52	\$42,464.95	81,960.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	52	\$33.59	\$3,575,707.59	106,465.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	24	\$19.44	\$3,671,336.84	188,828.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	19	\$13.64	\$1,504,573.24	110,292.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	40	\$13.08	\$1,008,450.02	77,105.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	13	\$8.34	\$1,696,050.25	203,276.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	15	\$4.70	\$735,154.99	156,559.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 71103	1	\$500.00	\$300,000.00	600.000	ED	Y	TEMPORARY MOBILE BARRIER SYSTEM



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 73	1	\$75.00	\$54,375.00	725.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	173	\$.12	\$2,032,096.27	16,382,643.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	115	\$.06	\$783,982.25	13,328,535.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	9	\$33.26	\$1,189,712.00	35,773.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	144	\$5.87	\$838,969.17	142,862.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	16	\$5.96	\$419,456.29	70,352.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	33	\$2,285.33	\$1,595,161.87	698.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	173	\$11.78	\$3,805,055.12	322,884.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	96	\$25.05	\$4,592,267.83	183,300.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	95	\$16.25	\$3,000,208.62	184,641.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	8	\$198.53	\$640,069.00	3,224.000	DA	N	EXISTING ITS MAINTENANCE
0102115	128	\$.32	\$123,748.54	383,688.000	ED	N	TYPE III BARRICADE
0102120	2	\$136.83	\$142,985.75	1,045.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS
0102150 1	42	\$5.99	\$311,878.95	52,029.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	46	\$7.06	\$332,883.75	47,149.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	16	\$28.29	\$124,442.22	4,399.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 11	2	\$15,201.36	\$12,890.75	.848	GM	N	REMOVABLE TAPE, BLACK, SOLID 6"
0102913 12	6	\$4,570.69	\$78,250.18	17.120	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102913 21	22	\$10,798.75	\$1,140,768.63	105.639	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	10	\$4,731.14	\$86,579.86	18.300	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	10	\$17.16	\$20,164.05	1,175.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	11	\$5.82	\$28,386.15	4,881.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	4	\$778.55	\$139,360.00	179.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	20	\$11,828.58	\$640,636.07	54.160	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	3	\$4,095.94	\$1,716.20	.419	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0103 1100	2	\$474,250.50	\$948,501.00	2.000	LS	N	TEMPORARY WORK STRUCTURE
0104 1	15	\$9.09	\$273,256.52	30,066.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 7	1	\$5,767.86	\$23,071.44	4.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	1	\$2,883.93	\$11,535.72	4.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT
0104 10 3	121	\$2.56	\$3,010,713.74	1,175,882.000	LF	N	SEDIMENT BARRIER
0104 11	39	\$5.53	\$609,537.43	110,318.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	22	\$9.37	\$398,571.64	42,520.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	31	\$4,805.52	\$634,329.04	132.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	134	\$188.66	\$1,565,865.70	8,300.000	EA	N	INLET PROTECTION SYSTEM
0104 19	2	\$8.61	\$1,170.82	136.000	SY	N	CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL
0107 1	145	\$51.64	\$4,221,613.35	81,750.090	AC	N	LITTER REMOVAL
0107 2	142	\$60.28	\$4,130,031.50	68,515.950	AC	N	MOWING
0108 1	44	\$14,191.27	\$752,137.32	53.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0108 2	34	\$13,137.40	\$538,633.24	41.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0108 3	2	\$21,524.50	\$43,049.00	2.000	EA	N	MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING
0110 1 1	152	\$70,971.08	\$72,595,754.34	1,022.892	AC	N	CLEARING & GRUBBING
0110 2 2	20	\$43,271.41	\$782,347.15	18.080	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	14	\$130.43	\$23,284,404.68	178,514.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	137	\$52.87	\$18,188,213.77	344,014.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	30	\$318.88	\$111,289.02	349.000	EA	N	MAILBOX, F&I SINGLE
0110 12 1	1	\$2,778.00	\$144,456.00	52.000	SY	N	HYDRODEMOLITION, REMOVAL OF DECK SURFACE
0110 21	29	\$6.57	\$380,830.83	57,942.000	LF	N	TREE PROTECTION BARRIER
0110 22	21	\$964.89	\$743,931.29	771.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	12	\$431.69	\$199,441.68	462.000	EA	N	TREE REMOVAL
0110 73	3	\$442.64	\$254,073.60	574.000	LF	N	REMOVE EXISTING BULKHEAD
0110 82	1	\$20,000.00	\$2,000.00	.100	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110 86	2	\$28,466.34	\$85,399.02	3.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	110	\$19.34	\$17,848,892.18	922,908.500	CY	N	REGULAR EXCAVATION
0120 2 2	31	\$55.93	\$1,527,525.27	27,312.500	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	18	\$26.86	\$5,622,179.56	209,295.100	CY	N	SUBSOIL EXCAVATION
0120 5	4	\$9.90	\$468,020.00	47,289.200	CY	N	CHANNEL EXCAVATION
0120 6	93	\$24.64	\$41,162,477.98	1,670,758.100	CY	N	EMBANKMENT
0120 6107	1	\$53.48	\$47,586.50	889.800	CY	Y	EMBANKMENT, SPECIFIED A-3 SOIL
0120 71	20	\$54,578.92	\$1,200,736.26	22.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 72	1	\$139.21	\$160,202.87	1,150.800	CY	N	GRAVEL FILL
0120 74	1	\$75.00	\$9,450.00	126.000	CY	N	SURCHARGE EMBANKMENT
0121 70	3	\$259.87	\$135,650.68	522.000	CY	N	FLOWABLE FILL
0125 3	2	\$213.26	\$633,801.70	2,971.900	CY	N	SELECT BEDDING MATERIAL
0141 70	1	\$3,000.00	\$12,000.00	4.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 2	7	\$6.13	\$437,184.52	71,327.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0145 3500	1	\$7.49	\$9,369.99	1,251.000	SY	Y	GEOSYNTHETIC REINFORCED EMBANKMENT
0145 71	1	\$5.25	\$23,829.75	4,539.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZATION
0160 4	103	\$10.32	\$17,311,667.13	1,677,760.000	SY	N	TYPE B STABILIZATION
0285701	67	\$30.84	\$14,291,966.42	463,430.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	16	\$37.50	\$1,645,480.50	43,874.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	10	\$10.71	\$1,176,042.44	109,798.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	11	\$30.82	\$1,149,355.62	37,292.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	1	\$16.70	\$648,778.30	38,849.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	20	\$25.03	\$2,840,826.15	113,510.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	3	\$36.35	\$287,703.00	7,914.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285708	7	\$33.75	\$980,568.97	29,055.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	50	\$38.68	\$8,308,402.35	214,773.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	16	\$30.45	\$5,823,000.68	191,250.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	20	\$38.89	\$4,771,726.49	122,692.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	17	\$35.14	\$7,059,628.54	200,898.000	SY	N	OPTIONAL BASE, BASE GROUP 12



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285713	10	\$117.75	\$905,359.83	7,689.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285714	2	\$103.30	\$370,335.00	3,585.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0285715	12	\$113.93	\$2,989,696.56	26,242.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0285765	1	\$65.00	\$1,569,425.00	24,145.000	SY	Y	COMPOSITE BASE- SPECIAL DESIGN, 8" B-12.5 AND 6" LIMEROCK LBR 100
0285766	1	\$147.88	\$91,981.36	622.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 36" THICK, 6" MAXIMUM LIFTS
0286 1	23	\$68.02	\$1,322,766.05	19,447.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	11	\$397.34	\$674,805.33	1,698.300	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	28	\$2.90	\$2,399,640.89	827,326.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	29	\$4.24	\$4,340,936.04	1,024,516.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	7	\$7.56	\$208,289.94	27,558.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	46	\$3.54	\$6,308,143.20	1,780,244.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	34	\$3.35	\$3,972,950.11	1,187,328.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	101	\$3.85	\$11,959,329.78	3,102,572.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	12	\$3.99	\$1,151,142.56	288,321.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	19	\$4.08	\$3,588,677.99	880,318.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	4	\$10.74	\$36,275.80	3,378.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 10	1	\$7.40	\$22,895.60	3,094.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	28	\$3.57	\$4,704,574.17	1,319,077.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	16	\$1.99	\$1,540,038.10	774,594.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	9	\$2.67	\$1,227,670.03	459,640.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 15	10	\$3.74	\$3,009,592.59	805,672.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	5	\$2.09	\$225,601.22	107,822.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 17	8	\$3.11	\$1,148,985.00	369,481.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 18	3	\$36.44	\$84,257.46	2,312.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH
0327 70 19	20	\$4.77	\$715,084.26	149,853.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	15	\$4.31	\$3,973,530.56	921,817.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 21	2	\$10.66	\$127,577.35	11,966.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH
0327 70 22	3	\$4.49	\$306,366.20	68,250.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH
0327 70 23	1	\$412.31	\$2,886.17	7.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6" AVG DEPTH
0327 70 26	5	\$5.85	\$485,161.98	82,979.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 27	3	\$8.77	\$35,096.45	4,002.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH
0327 70 28	2	\$17.26	\$105,610.30	6,119.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 3/4" AVG DEPTH
0327 70 29	1	\$5.20	\$1,081.60	208.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH
0327 70 40	2	\$34.66	\$32,958.00	951.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 10" AVG DEPTH
0327 70 42	1	\$11.44	\$26,895.44	2,351.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7 1/4" AVG DEPTH
0334 1 12	23	\$149.79	\$10,860,726.00	72,506.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	63	\$156.38	\$48,102,992.19	307,594.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	15	\$165.17	\$17,159,890.90	103,891.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	15	\$174.76	\$8,828,201.06	50,515.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	52	\$166.30	\$56,010,787.97	336,807.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	23	\$176.02	\$67,413,880.37	382,981.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 57	9	\$227.36	\$10,072,630.59	44,302.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0334 1 59	1	\$198.51	\$4,210,297.85	21,209.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER
0337 7 25	39	\$228.13	\$49,306,803.54	216,131.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	2	\$213.12	\$2,476,780.94	11,621.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 80	6	\$189.30	\$1,730,899.25	9,143.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	20	\$183.29	\$17,984,594.78	98,122.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	21	\$195.19	\$20,150,538.68	103,233.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	87	\$180.91	\$81,903,513.77	452,730.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	15	\$190.45	\$11,513,241.72	60,451.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	7	\$227.78	\$5,264,321.82	23,111.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0337 87101	1	\$276.51	\$248,305.98	898.000	TN	N	ASPHALTIC CONCRETE FRICTION COURSE, FC-7, PG 76-22
0339 1	66	\$246.25	\$5,818,821.87	23,630.100	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0342 1 2	1	\$15.00	\$384,210.00	25,614.000	SY	N	GEOSYNTHETIC INTERLAYER REINFORCEMENT SYSTEM, COMPOSITE FIBERGLASS
0350 3 1	4	\$125.60	\$80,636.98	642.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 3	2	\$235.00	\$7,990.00	34.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 7"
0350 3 5	2	\$402.52	\$40,655.00	101.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8"
0350 3 6	2	\$185.98	\$2,390,457.90	12,853.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8.5"
0350 3 7	1	\$167.00	\$616,898.00	3,694.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9"
0350 3 8	2	\$142.83	\$15,133,410.00	105,957.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9.5"



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3 9	3	\$134.56	\$10,436,426.68	77,559.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10"
0350 3 10	1	\$300.00	\$221,400.00	738.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10.5"
0350 3 13	4	\$140.20	\$2,285,034.36	16,298.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 12"
0350 5	10	\$3.80	\$2,709,992.99	712,643.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 6	1	\$2.99	\$13,398.19	4,481.000	LF	N	CLEANING & SEALING RANDOM CRACKS- CONCRETE PAVEMENT
0350 30 13	3	\$379.08	\$484,460.00	1,278.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	9	\$6.05	\$2,839,661.37	469,256.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	3	\$865.40	\$11,405,436.69	13,179.400	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0370 1	2	\$304.23	\$303,315.15	997.000	LF	N	BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT
0400 0 11	25	\$1,072.62	\$2,508,102.79	2,338.300	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 0 13	1	\$690.00	\$2,760.00	4.000	CY	N	CONCRETE CLASS NS, STEPS
0400 1 30	2	\$1,129.58	\$1,463,480.00	1,295.600	CY	N	CONCRETE, CLASS I (SEAL)
0400 2 1	2	\$3,418.07	\$173,980.00	50.900	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	6	\$1,474.48	\$19,741,268.00	13,388.600	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	2	\$2,751.74	\$313,698.00	114.000	CY	N	CONCRETE CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	11	\$690.95	\$3,575,884.96	5,175.300	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 11	1	\$1,492.56	\$50,747.04	34.000	CY	N	CONCRETE CLASS II, RETAINING WALLS
0400 2 12	1	\$1,800.00	\$4,680.00	2.600	CY	N	CONCRETE, CLASS II, TRENCH SLAB
0400 2 47	3	\$1,384.05	\$682,200.00	492.900	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 4 1	3	\$2,300.72	\$26,303,640.00	11,432.800	CY	N	CONCRETE CLASS IV, CULVERTS



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 4	6	\$1,458.63	\$2,458,080.14	1,685.200	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	11	\$1,964.77	\$7,403,064.50	3,767.900	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 8	5	\$924.51	\$1,223,121.00	1,323.000	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	2	\$563.89	\$1,271,578.00	2,255.000	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	5	\$1,286.67	\$11,901,548.54	9,249.900	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	1	\$1,357.00	\$747,028.50	550.500	CY	N	CONCRETE CLASS IV, CAST IN PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 7 1	9	\$6.20	\$335,429.89	54,134.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	6	\$6.70	\$336,656.94	50,273.000	SY	N	BRIDGE DECK PLANING
0400 32	1	\$5,556.00	\$100,008.00	18.000	CY	N	CONCRETE FOR JOINT REPAIR
0400 72	1	\$280.50	\$118,932.00	424.000	SF	N	PRECAST BULKHEAD PANELS
0400143	4	\$1.86	\$1,134,259.04	608,410.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400145	2	\$3.64	\$86,076.00	23,620.000	SF	N	CLEANING CONCRETE SURFACE
0400147	5	\$1,187.98	\$231,536.80	194.900	CF	N	COMPOSITE NEOPRENE PADS
0400148	7	\$2,034.26	\$343,586.10	168.900	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	1	\$1,100.00	\$22,000.00	20.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0401 70 1	1	\$5,516.00	\$1,103.20	.200	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 3	3	\$528.15	\$533,850.00	1,010.800	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0401 70 4	2	\$911.48	\$127,060.00	139.400	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0401 70 9	1	\$2,200.00	\$11,000.00	5.000	CF	N	RESTORE SPALLED AREAS, VERY RAPID HARDENING MORTAR/CONCRETES



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0403 1100	1	\$60.00	\$217,680.00	3,628.000	SY	N	EPOXY CONCRETE OVERLAY FOR CONCRETE BRIDGE DECKS
0403 2100	1	\$1,000.00	\$10,000.00	10.000	CF	N	RESTORE SPALLED AREAS FOR CONCRETE BRIDGE DECKS
0411 1	4	\$975.76	\$39,030.25	40.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	4	\$315.70	\$145,221.30	460.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$97.10	\$15,730.20	162.000	GA	N	PENETRANT SEALER
0413151	5	\$57.52	\$219,250.00	3,812.000	GA	N	METHACRYLATE MONOMER
0413154	6	\$1.47	\$670,103.55	457,181.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	6	\$.11	\$217,367.14	1,937,893.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	5	\$1.19	\$171,745.88	144,929.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	13	\$1.31	\$6,559,120.92	5,018,015.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	13	\$1.36	\$4,106,402.66	3,030,253.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	1	\$14.40	\$3,009.60	209.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 8	4	\$2.14	\$161,018.20	75,139.000	LB	N	REINFORCING STEEL- BULKHEAD
0415 1 9	13	\$1.29	\$1,318,792.46	1,024,332.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	12	\$9,996.63	\$429,854.96	43.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	4	\$17,721.71	\$212,660.56	12.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1204	1	\$10,500.00	\$10,500.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, >10'
0425 1205	3	\$4,670.13	\$28,020.77	6.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	3	\$7,763.13	\$124,210.00	16.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1213	1	\$12,200.00	\$24,400.00	2.000	EA	N	INLETS, CURB, TYPE 10, J BOT <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1215	1	\$5,730.00	\$17,190.00	3.000	EA	N	INLETS, CURB, TYPE 10, PARTIAL
0425 1311	15	\$10,994.65	\$923,550.48	84.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	3	\$7,981.25	\$39,906.25	5.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	8	\$12,341.67	\$234,491.76	19.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	4	\$7,365.73	\$29,462.91	4.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	14	\$12,478.40	\$411,787.29	33.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	5	\$7,771.22	\$69,941.00	9.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1339	1	\$11,500.00	\$11,500.00	1.000	EA	N	INLETS, CURB, TYPE P-3, MODIFY
0425 1341	7	\$11,913.62	\$250,185.96	21.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	4	\$8,700.03	\$34,800.11	4.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1349	1	\$23,000.00	\$23,000.00	1.000	EA	N	INLETS, CURB, TYPE P-4, MODIFY
0425 1351	32	\$10,257.20	\$1,620,636.91	158.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	1	\$16,000.00	\$16,000.00	1.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	13	\$9,950.07	\$308,452.20	31.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	1	\$8,500.00	\$8,500.00	1.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	20	\$9,979.88	\$648,691.88	65.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	11	\$10,565.96	\$200,753.16	19.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	2	\$7,429.75	\$29,719.00	4.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1411	4	\$19,968.04	\$259,584.49	13.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	1	\$11,336.00	\$11,336.00	1.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	3	\$12,426.67	\$37,280.00	3.000	EA	N	INLETS, CURB, TYPE J-2, <10'



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1431	4	\$23,015.23	\$184,121.82	8.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1432	1	\$27,515.00	\$55,030.00	2.000	EA	N	INLETS, CURB, TYPE J-3, >10'
0425 1441	2	\$15,231.00	\$30,462.00	2.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	11	\$15,723.37	\$566,041.20	36.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	2	\$13,866.67	\$41,600.00	3.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	3	\$13,633.31	\$95,433.20	7.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	9	\$15,391.60	\$230,873.93	15.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1465	1	\$8,960.00	\$8,960.00	1.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	2	\$11,174.24	\$122,916.62	11.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1475	3	\$7,135.14	\$28,540.55	4.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1481	3	\$9,200.00	\$46,000.00	5.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1483	2	\$8,500.00	\$17,000.00	2.000	EA	N	INLETS, CURB, TYPE 8, J BOT , <10'
0425 1485	3	\$10,411.41	\$41,645.63	4.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1501	2	\$5,931.82	\$11,863.64	2.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	2	\$12,747.22	\$25,494.43	2.000	EA	N	INLETS, DT BOT, TYPE A, J BOT , <10'
0425 1511	2	\$7,507.57	\$22,522.70	3.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1515	2	\$10,180.00	\$50,900.00	5.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	36	\$6,782.44	\$1,017,366.47	150.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	6	\$12,177.46	\$133,952.09	11.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	10	\$9,539.78	\$181,255.78	19.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1529	3	\$5,622.00	\$73,085.95	13.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1531	9	\$7,156.48	\$150,286.00	21.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	22	\$8,200.12	\$877,412.40	107.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	9	\$13,138.46	\$906,553.52	69.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1544	3	\$16,161.79	\$113,132.52	7.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'
0425 1545	7	\$6,897.12	\$206,913.60	30.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	8	\$9,314.58	\$158,347.92	17.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	9	\$8,840.62	\$194,493.55	22.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	3	\$14,917.79	\$59,671.17	4.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1555	3	\$13,173.74	\$39,521.21	3.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	3	\$19,616.45	\$137,315.14	7.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	12	\$9,339.18	\$214,801.12	23.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	2	\$15,574.84	\$46,724.51	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'
0425 1565	3	\$5,376.47	\$91,400.00	17.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, PARTIAL
0425 1569	1	\$11,000.00	\$66,000.00	6.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, MODIFY
0425 1571	3	\$12,039.95	\$96,319.56	8.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1572	1	\$11,412.16	\$11,412.16	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, >10'
0425 1579	1	\$11,000.00	\$55,000.00	5.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, MODIFY
0425 1581	3	\$12,882.80	\$167,476.45	13.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1585	2	\$8,383.61	\$16,767.22	2.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1589	4	\$17,919.64	\$125,437.47	7.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1611	1	\$15,034.38	\$15,034.38	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE K, <10'
0425 1701	11	\$7,425.98	\$1,618,863.07	218.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	2	\$11,273.43	\$67,640.55	6.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	4	\$11,873.38	\$83,113.67	7.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1705	3	\$5,959.08	\$89,386.20	15.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	13	\$10,484.37	\$314,531.03	30.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	5	\$13,520.45	\$108,163.58	8.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1714	1	\$14,000.00	\$14,000.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOTTOM, >10'
0425 1715	4	\$8,685.43	\$69,483.47	8.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1719	1	\$5,500.00	\$22,000.00	4.000	EA	N	INLETS, GUTTER, TYPE V, MODIFY
0425 1781	2	\$6,229.97	\$24,919.87	4.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, <=10'
0425 1783	1	\$8,243.35	\$799,604.95	97.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10'
0425 1785	1	\$5,077.01	\$50,770.10	10.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, PARTIAL
0425 1790	1	\$7,600.00	\$258,400.00	34.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, < =10'
0425 1793	2	\$11,133.33	\$33,400.00	3.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10'
0425 1799	1	\$15,000.00	\$15,000.00	1.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, MODIFY
0425 1881	2	\$10,500.00	\$84,000.00	8.000	EA	N	INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <=10'
0425 1910	17	\$9,293.38	\$836,404.42	90.000	EA	N	INLETS, CLOSED FLUME
0425 1921	9	\$8,572.24	\$1,097,246.88	128.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1922	1	\$13,500.00	\$13,500.00	1.000	EA	N	INLETS, ADJACENT BARRIER, >10'
0425 1923	4	\$12,657.80	\$392,391.90	31.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1924	1	\$12,500.00	\$25,000.00	2.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, >10'
0425 1925	1	\$6,529.59	\$26,118.36	4.000	EA	N	INLETS, ADJACENT BARRIER, PARTIAL
0425 2 41	30	\$9,244.46	\$693,334.65	75.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	3	\$9,532.79	\$38,131.15	4.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	16	\$4,369.72	\$441,341.70	101.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	34	\$8,043.33	\$1,005,415.83	125.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	4	\$14,727.27	\$162,000.00	11.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	11	\$5,099.64	\$101,992.89	20.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	19	\$13,883.47	\$652,523.12	47.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	6	\$12,275.77	\$282,342.60	23.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	6	\$6,202.60	\$55,823.42	9.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 75	2	\$63,853.19	\$127,706.38	2.000	EA	N	MANHOLES, J-7, >10' CONTROL STRUCTURE
0425 2 91	17	\$13,847.08	\$595,424.34	43.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	8	\$19,758.73	\$731,073.10	37.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	2	\$4,142.86	\$29,000.00	7.000	EA	N	MANHOLES, J-8, PARTIAL
0425 2143	1	\$15,400.00	\$15,400.00	1.000	EA	Y	DRAINAGE MANHOLES, MODIFIED J-7 6' x 4' CONTROL STRUCTURE
0425 3 43	2	\$5,583.33	\$100,500.00	18.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 61	1	\$22,000.00	\$22,000.00	1.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 4	8	\$2,204.48	\$68,338.98	31.000	EA	N	INLETS, ADJUST
0425 5	60	\$1,167.45	\$1,203,636.43	1,031.000	EA	N	MANHOLE, ADJUST
0425 5 1	38	\$1,743.21	\$866,376.37	497.000	EA	N	MANHOLE, ADJUST, UTILITIES



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 6	48	\$951.29	\$1,221,462.04	1,284.000	EA	N	VALVE BOXES, ADJUST
0425 6 1	6	\$563.36	\$28,731.20	51.000	EA	N	METER BOXES, ADJUST
0425 7	3	\$2,650.51	\$26,505.06	10.000	EA	N	MANHOLE COVER- REPLACE
0425 10	3	\$4,845.71	\$67,840.00	14.000	EA	N	YARD DRAIN
0425 11	5	\$5,323.71	\$69,208.28	13.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	1	\$79.00	\$1,106.00	14.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 15 56	1	\$1,500.00	\$51,000.00	34.000	EA	N	INLET TOP, REPLACE, APRON FOR INLET TOP
0425 82	3	\$1,770.64	\$5,311.93	3.000	EA	N	REPLACE GRATE
0425100 24	1	\$17,576.00	\$87,880.00	5.000	EA	N	SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT MANHOLE
0430 94 1	5	\$12.13	\$74,929.15	6,175.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	2	\$6.58	\$4,533.04	689.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	1	\$8.00	\$832.00	104.000	LF	N	DESILTING PIPE, 37 - 48"
0430 94 5	1	\$200.00	\$132,000.00	660.000	LF	N	DESILTING PIPE, 61" OR GREATER
0430173115	1	\$129.45	\$19,158.60	148.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 15", GUTTER DRAIN
0430173118	2	\$131.31	\$103,209.52	786.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430174112	2	\$108.54	\$18,560.00	171.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD
0430174115	5	\$180.39	\$36,439.60	202.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	33	\$176.94	\$876,024.81	4,951.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	15	\$210.02	\$289,190.74	1,377.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	2	\$325.97	\$25,100.00	77.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	3	\$335.50	\$63,410.04	189.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174142	1	\$450.00	\$345,600.00	768.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD
0430174148	2	\$533.66	\$48,029.50	90.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD
0430174160	1	\$660.59	\$90,500.83	137.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 60"SD
0430174172	1	\$815.00	\$381,420.00	468.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 72"SD
0430174215	1	\$220.00	\$3,520.00	16.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD
0430174218	20	\$217.03	\$678,656.60	3,127.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	5	\$289.68	\$251,153.79	867.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430174230	1	\$538.00	\$6,456.00	12.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD
0430175110	1	\$1,424.00	\$8,544.00	6.000	LF	Y	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 10"S/CD
0430175112	11	\$129.30	\$165,506.88	1,280.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD
0430175115	32	\$157.42	\$1,690,549.99	10,739.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	69	\$146.60	\$9,431,679.77	64,336.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	48	\$179.10	\$4,063,079.24	22,686.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	27	\$281.23	\$2,706,868.63	9,625.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	24	\$315.22	\$2,687,859.87	8,527.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	9	\$441.99	\$3,782,090.75	8,557.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	8	\$405.29	\$2,871,918.12	7,086.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175154	5	\$594.32	\$3,450,645.76	5,806.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175160	3	\$433.51	\$267,473.58	617.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175166	2	\$1,065.92	\$5,996,868.64	5,626.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD
0430175215	4	\$285.68	\$63,705.79	223.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	30	\$228.21	\$1,760,172.03	7,713.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	11	\$291.71	\$385,352.37	1,321.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	6	\$347.30	\$932,144.05	2,684.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	3	\$411.09	\$385,600.00	938.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430175242	1	\$500.00	\$2,500.00	5.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD
0430175254	1	\$975.00	\$1,247,025.00	1,279.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD
0430185118	3	\$2,188.30	\$4,004,583.80	1,830.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	2	\$2,242.95	\$5,854,107.45	2,610.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185130	2	\$2,336.87	\$1,231,528.08	527.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN
0430185136	3	\$2,255.43	\$2,363,689.12	1,048.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430185154	1	\$6,527.88	\$4,373,679.60	670.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 54", STORM AND CROSS DRAIN
0430185160	1	\$4,250.00	\$905,250.00	213.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 60" ,



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430185160							STORM AND CROSS DRAIN
0430185166	1	\$5,663.66	\$3,670,051.68	648.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 66" , STORM AND CROSS DRAIN
0430515100	1	\$3,800.00	\$3,800.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND
0430518100	9	\$5,109.38	\$112,406.29	22.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430518202	1	\$4,500.00	\$108,000.00	24.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", DOUBLE, 0 DEGREES, ELLIPTICAL
0430524100	3	\$6,996.00	\$34,980.00	5.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430530100	2	\$9,425.00	\$18,850.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430536100	3	\$8,882.64	\$44,413.18	5.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430536200	2	\$9,316.67	\$27,950.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND
0430536210	1	\$10,115.70	\$10,115.70	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 15 DEGREES, ROUND
0430536300	1	\$31,000.00	\$31,000.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", TRIPLE, 0 DEGREES, ROUND
0430548130	1	\$8,980.33	\$8,980.33	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 45 DEGREES, ROUND
0430548200	1	\$40,449.36	\$40,449.36	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 0 DEGREES, ROUND
0430554100	2	\$25,645.50	\$128,227.51	5.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 54", SINGLE, 0 DEGREES, ROUND
0430572100	1	\$39,000.00	\$312,000.00	8.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 72", SINGLE, 0 DEGREES, ROUND
0430610025	1	\$6,600.00	\$13,200.00	2.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 18"PIPE
0430610029	1	\$6,300.00	\$6,300.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 24"PIPE
0430610233	1	\$9,102.03	\$9,102.03	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:3 SLOPE, 30"PIPE
0430610325	1	\$5,836.97	\$29,184.85	5.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430611123	1	\$8,000.00	\$8,000.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430611125	3	\$3,350.68	\$80,416.20	24.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611129	1	\$3,793.41	\$3,793.41	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430611133	1	\$29,000.00	\$29,000.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 30"PIPE
0430611225	2	\$3,115.48	\$34,270.30	11.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430611229	2	\$4,539.78	\$9,079.56	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 24"PIPE
0430611325	4	\$4,465.00	\$40,185.00	9.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430611329	1	\$3,500.00	\$10,500.00	3.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 24"PIPE
0430613123	1	\$5,721.29	\$5,721.29	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011, 1:4 SLOPE, 15"PIPE
0430613125	1	\$8,812.64	\$44,063.20	5.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430613225	1	\$13,635.00	\$13,635.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430613233	1	\$7,500.00	\$7,500.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011, 1:3 SLOPE, 30"PIPE
0430613323	2	\$10,898.54	\$21,797.08	2.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011, 1:2 SLOPE, 15"PIPE
0430613325	1	\$7,859.27	\$78,592.70	10.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430821 25	1	\$387.19	\$3,871.90	10.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 18" STORM SEWER
0430821 29	2	\$1,284.51	\$8,991.56	7.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 24" STORM SEWER



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430821 33	2	\$1,326.97	\$5,307.88	4.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 30" STORM SEWER
0430821 42	1	\$749.40	\$9,742.20	13.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 54", STORM SEWER
0430821 43	1	\$874.30	\$13,988.80	16.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 60", STORM SEWER
0430830	8	\$570.75	\$296,561.36	519.600	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430880 04	1	\$3,000.00	\$9,000.00	3.000	EA	N	FLAP GATES, 49-60"
0430886 18	1	\$2,400.00	\$7,200.00	3.000	EA	N	MANATEE GRATE FOR 18" PIPE, UNHINGED
0430886 24	1	\$2,600.00	\$7,800.00	3.000	EA	N	MANATEE GRATE FOR 24" PIPE, UNHINGED
0430886 36	1	\$3,500.00	\$7,000.00	2.000	EA	N	MANATEE GRATE FOR 36", UNHINGED
0430886 42	1	\$9,046.86	\$9,046.86	1.000	EA	N	MANATEE GRATE FOR 42" PIPE, UNHINGED
0430886 60	1	\$5,500.00	\$5,500.00	1.000	EA	N	MANATEE GRATE FOR 60" OR GREATER PIPE, UNHINGED
0430950	2	\$296.42	\$413,087.53	1,393.600	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	3	\$61.02	\$8,969.36	147.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430964 6	1	\$132.00	\$29,964.00	227.000	LF	N	PVC PIPE, 8 INCH
0430982120	1	\$721.36	\$721.36	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 8" CD
0430982121	1	\$3,500.00	\$3,500.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 12" CD
0430982123	8	\$2,477.95	\$66,904.76	27.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	23	\$3,289.29	\$569,046.87	173.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	11	\$4,134.68	\$227,407.15	55.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	6	\$5,768.45	\$115,368.96	20.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	8	\$6,687.94	\$86,943.24	13.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	3	\$11,257.39	\$101,316.48	9.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982141	3	\$11,472.82	\$57,364.12	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430982142	2	\$22,729.01	\$45,458.01	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 54" CD
0430982143	1	\$30,583.48	\$61,166.96	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 60" CD
0430982144	2	\$28,152.04	\$140,760.19	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 66" CD
0430982623	1	\$6,246.59	\$6,246.59	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD
0430982625	9	\$3,426.21	\$99,360.17	29.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982629	3	\$4,991.46	\$34,940.22	7.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430982633	1	\$5,000.00	\$5,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD
0430982638	1	\$4,050.00	\$8,100.00	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD
0430982642	1	\$16,000.00	\$16,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 54" CD
0430984123	8	\$3,952.05	\$47,424.55	12.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	37	\$3,544.99	\$634,552.64	179.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	21	\$4,567.70	\$292,332.55	64.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	1	\$8,500.00	\$8,500.00	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	2	\$12,475.69	\$49,902.76	4.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984140	1	\$12,000.00	\$48,000.00	4.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 42" SD
0430984141	1	\$14,764.60	\$29,529.20	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 48" SD
0430984143	1	\$25,608.91	\$102,435.64	4.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 60" SD
0430984623	3	\$2,941.48	\$11,765.90	4.000	EA	N	MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD
0430984625	18	\$3,449.97	\$358,796.54	104.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	4	\$4,863.78	\$77,820.42	16.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984633	2	\$6,133.33	\$18,400.00	3.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0430984638	1	\$11,000.00	\$11,000.00	1.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD
0430991	1	\$1,145.27	\$10,307.43	9.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0431 1112	1	\$100.17	\$32,855.76	328.000	LF	N	PIPE LINER, CURED IN PLACE, 12"
0431 1115	3	\$214.29	\$253,934.00	1,185.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	6	\$225.95	\$419,584.70	1,857.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	5	\$269.18	\$337,283.44	1,253.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1130	1	\$296.27	\$74,956.31	253.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0431 1154	1	\$654.04	\$258,999.84	396.000	LF	N	PIPE LINER, CURED IN PLACE, 54"
0432 3 1	2	\$2,294.78	\$18,358.20	8.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 4	1	\$6,788.95	\$33,944.75	5.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 11	1	\$7,848.02	\$7,848.02	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 60"
0433 1	1	\$9,795.77	\$19,591.54	2.000	EA	N	CHEMICAL GROUT REPAIR, MANHOLE / INLET
0436 1 1	11	\$519.52	\$686,811.08	1,322.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	2	\$109.19	\$59,508.65	545.000	LF	N	UNDERDRAIN, TYPE II
0440 1 50	2	\$131.61	\$568,555.86	4,320.000	LF	N	UNDERDRAIN, TYPE V
0440 70	2	\$5,296.67	\$15,890.00	3.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	2	\$174.74	\$4,368.44	25.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	3	\$123.07	\$20,799.00	169.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	1	\$100.00	\$2,600.00	26.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0443 70 3	1	\$198.00	\$199,386.00	1,007.000	LF	N	FRENCH DRAIN, 18"



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0443 70 4	10	\$268.17	\$2,341,163.53	8,730.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$415.00	\$173,470.00	418.000	LF	N	FRENCH DRAIN, 30"
0443 72 13	1	\$86.27	\$9,489.70	110.000	SY	N	FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 3-3.9' DEPTH
0444 72 12	1	\$318.60	\$108,324.00	340.000	LF	N	DEEP WELL CLEANING, 25" AND GREATER
0446 1 1	7	\$42.28	\$1,967,970.49	46,547.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	7	\$56.27	\$210,993.90	3,750.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0448 73	1	\$675,000.00	\$675,000.00	1.000	LS	N	PUMPING STATION- DRAINAGE
0450 2 36	3	\$342.49	\$2,108,373.60	6,156.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 54	3	\$366.82	\$6,754,586.47	18,414.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 8 13	1	\$765.00	\$474,300.00	620.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CARBON STEEL, WIDTH 55-57"
0450 8 22	2	\$427.71	\$2,410,982.00	5,637.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CARBON STEEL, WIDTH 52-54"
0450 8 34	1	\$518.00	\$714,322.00	1,379.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 18" CARBON STEEL, WIDTH 58-60"
0450 82	1	\$468.63	\$1,163,608.29	2,483.000	LF	N	BEAM REPAIR
0451 70	2	\$4,488.31	\$4,174,125.00	930.000	EA	N	PREST SOIL ANCHORS
0451 70 1	2	\$2,681.72	\$249,400.00	93.000	EA	N	PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	2	\$2,652.08	\$127,300.00	48.000	EA	N	PRESTRESSED SOIL ANCHOR, CREEP TEST
0455 2 14	1	\$110.00	\$149,160.00	1,356.000	LF	Y	TREATED TIMBER PILING FOR PEDESTRIAN BOARDWALK, PROJECT 439999-3-52-01



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 34 3	5	\$208.07	\$4,366,037.36	20,983.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	4	\$532.66	\$2,107,198.00	3,956.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34400	2	\$174.13	\$1,339,919.50	7,695.000	LF	Y	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18"
0455 35 6	1	\$100.00	\$96,100.00	961.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 11	1	\$50.00	\$72,600.00	1,452.000	LF	N	STEEL PILING, HP 12 X 74
0455 35 36	1	\$890.00	\$811,680.00	912.000	LF	N	STEEL PILING, 36" DIA. PIPE
0455 35116	1	\$5,823.53	\$1,287,000.13	221.000	LF	Y	STEEL PILING, HP 18 X 204
0455 35206	1	\$177.99	\$3,057,868.20	17,180.000	LF	Y	STEEL PILING, HP 14 X 89 WITH 100% DYNAMIC LOAD TESTING
0455 35221	1	\$336.56	\$2,600,262.56	7,726.000	LF	Y	STEEL PILING, 20" DIA. PIPE WITH 100% DYNAMIC LOAD TESTING
0455 39 10	1	\$180.00	\$3,289,320.00	18,274.000	LF	N	MICROPILES, FURNISH AND INSTALL, 10"
0455 81102	1	\$7,000.00	\$294,000.00	42.000	EA	N	CATHODIC PROTECTION, F&I, PIER, ZINC ANODE ASSEMBLY
0455 87	2	\$1,787.11	\$402,100.00	225.000	EA	N	ANCHOR BAR, STEEL
0455113 24	1	\$528.00	\$519,552.00	984.000	LF	N	AUGER CAST PILE FOR BRIDGES, 24" DIAMETER
0455113 30	1	\$780.00	\$10,826,400.00	13,880.000	LF	N	AUGER CAST PILE FOR BRIDGES, 30" DIAMETER
0455119103	2	\$213,950.00	\$855,800.00	4.000	EA	N	LOAD TEST-STATIC, COMPRESSION, 101-600 TONS
0455119301	1	\$280,110.00	\$560,220.00	2.000	EA	N	LOAD TEST-STATIC, LATERAL, 0-50 TONS
0455133 2	3	\$36.95	\$12,525,686.40	338,986.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	6	\$42.45	\$16,446,332.90	387,449.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	6	\$353.83	\$1,400,088.00	3,957.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	4	\$613.56	\$830,755.60	1,354.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455144 6	1	\$219.35	\$437,603.25	1,995.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455144 21	1	\$385.64	\$571,518.48	1,482.000	LF	N	TEST PILES - STEEL, 20" DIA PIPE
0455144 36	1	\$1,004.31	\$286,228.35	285.000	LF	N	TEST PILES - STEEL, 36" DIA PIPE
0455148	1	\$1,330.00	\$21,280.00	16.000	EA	N	THERMAL INTEGRITY TESTING FOR AUGER CAST PILES
0455148902	1	\$1,320.00	\$521,400.00	395.000	EA	Y	THERMAL INTEGRITY TESTING FOR AUGER CAST PILES, PROJECT 436565-1-52-01
0457 1 22	1	\$1,250.00	\$418,750.00	335.000	LF	N	STANDARD INTEGRAL PILE JACKET, STRUCTURAL, 16.1 to 30.0"
0458 1 11	12	\$88.77	\$486,790.32	5,484.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 12	1	\$551.77	\$359,754.04	652.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL
0458 1 14	1	\$2,560.00	\$1,049,600.00	410.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I FINGER JOINT
0458 1 21	15	\$97.46	\$457,941.96	4,699.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 1 24	2	\$3,950.76	\$2,030,692.00	514.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, FINGER JOINT
0458 2	10	\$1,217.51	\$772,266.88	634.300	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	3	\$22.99	\$34,367.84	1,495.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	1	\$35.00	\$42,875.00	1,225.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 11	1	\$200.00	\$2,800.00	14.000	LB	N	STRUCTURAL STEEL REHAB- SCREWS,BOLTS & WASHER ASSEMBLIES
0460 1 13	1	\$45.00	\$46,080.00	1,024.000	LB	N	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 1 15	4	\$27.50	\$719,809.00	26,179.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 2 1	1	\$13.19	\$41,000.00	3,108.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	2	\$4.73	\$68,571,022.10	14,502,916.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 15	1	\$4.54	\$110,000.00	24,203.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 6 2	1	\$15.00	\$78,975.00	5,265.000	LB	N	LADDERS & PLATFORMS, REHAB
0460 71 1	1	\$420.52	\$402,017.12	956.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0460 71 4	4	\$184.66	\$861,994.52	4,668.000	LF	N	METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT
0460 72 1	1	\$190.00	\$524,590.00	2,761.000	LF	N	THRIE BEAM PANEL RETROFIT, CONCRETE HANDRAIL
0460 81	1	\$75.00	\$40,200.00	536.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACEMENT
0460 94	3	\$397.75	\$88,300.00	222.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0460 95	1	\$30.00	\$121,980.00	4,066.000	LB	N	STRUCTURAL STEEL REPAIR
0460112	1	\$1,000.00	\$24,000.00	24.000	EA	N	ANCHOR BOLT REPLACEMENT
0461113 13	1	\$24,500.00	\$24,500.00	1.000	EA	N	MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 501- 750KIPS
0461113 14	1	\$24,500.00	\$49,000.00	2.000	EA	N	MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 751-1000KIPS
0461113 15	1	\$34,500.00	\$138,000.00	4.000	EA	N	MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1000-1250 KIPS
0461113 16	1	\$37,500.00	\$187,500.00	5.000	EA	N	MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1251-1500 KIPS
0461113 17	1	\$35,000.00	\$35,000.00	1.000	EA	N	MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1501-1750 KIPS
0461113 18	1	\$42,000.00	\$42,000.00	1.000	EA	N	MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1751-2000 KIPS
0461113 19	1	\$42,000.00	\$42,000.00	1.000	EA	N	MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, >= 2001KIPS
0461114 12	1	\$25,000.00	\$675,000.00	27.000	EA	N	MULTIROTATIONAL BEARING ASSEM EXP, F&I, 251- 500KIPS
0461114 13	1	\$27,000.00	\$270,000.00	10.000	EA	N	MULTIROTATIONAL BEARING ASSEM EXP, F&I, 501- 750KIPS



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0461114 14	1	\$42,000.00	\$252,000.00	6.000	EA	N	MULTIROTATIONAL BEARING ASSEM EXP, F&I, 751- 1000KIPS
0461114 15	1	\$40,000.00	\$960,000.00	24.000	EA	N	MULTIROTATIONAL BEARING ASSEM-EXPANSION,F&I, 1000-1250KIPS
0461114 16	1	\$37,500.00	\$600,000.00	16.000	EA	N	MULTIROTATIONAL BEARING ASSEM-EXPANSION,F&I, 1251-1500KIPS
0461114 17	1	\$25,500.00	\$76,500.00	3.000	EA	N	MULTIROTATIONAL BEARING ASSEM-EXPANSION,F&I,1501-1750KIP
0461114 18	1	\$45,000.00	\$45,000.00	1.000	EA	N	MULTIROTATIONAL BEARING ASSEM-EXPANSION,F&I,1751-2000KIP
0461114 19	1	\$44,000.00	\$176,000.00	4.000	EA	N	MULTIROTATIONAL BEARING ASSEM-EXPANSION,F&I, >=2001KIPS
0462 2 23	2	\$48.71	\$1,048,830.75	21,532.000	LB	N	POST TENSIONING TENDONS, SUBSTRUCTURE STRAND FLEXIBLE FILLER
0465 2105	1	\$130,000.00	\$260,000.00	2.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPAN LOCKS
0465 2107	1	\$10,000.00	\$40,000.00	4.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I COUPLINGS
0465 2160	1	\$108,836.00	\$217,672.00	2.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, FURNISH & INSTALL OTHER MACHINERY COMPONENTS
0465 2405	1	\$55,000.00	\$330,000.00	6.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION,SPAN LOCKS
0465 2408	1	\$62,000.00	\$186,000.00	3.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION,LIVE LOAD SHOES
0465 2460	1	\$220,000.00	\$220,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, OTHER MACHINERY COMPONENTS
0465 2508	2	\$68,000.00	\$204,000.00	3.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 2605	1	\$15,000.00	\$30,000.00	2.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, SPAN LOCKS
0465 2607	1	\$2,000.00	\$8,000.00	4.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, COUPLINGS
0465 3 17	2	\$200.00	\$32,000.00	160.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS
0465 3 50	3	\$7,636.36	\$84,000.00	11.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 3 96	2	\$3,000.00	\$132,000.00	44.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLEAN, POCKETS
0465 20	3	\$133.13	\$85,200.00	640.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	3	\$1,181.25	\$756,000.00	640.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	3	\$33,066.00	\$132,264.00	4.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0470 1	3	\$6,628.10	\$385,092.80	58.100	MB	N	TREATED TIMBER, STRUCTURAL
0504 1 1	1	\$300.00	\$61,500.00	205.000	SF	N	ROADWAY FLOOR, STEEL, 5" OPEN
0506 2	3	\$304.08	\$1,645,659.90	5,412.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	2	\$4,466.67	\$67,000.00	15.000	EA	N	BRIDGE DRAINS
0507 70	1	\$250.00	\$446,000.00	1,784.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508 2 1	1	\$81,247.04	\$487,482.24	6.000	AS	N	MOVABLE BRIDGE GATE, F&I
0508 2 6	1	\$5,000.00	\$20,000.00	4.000	AS	N	MOVABLE BRIDGE GATE, REMOVE & DISPOSE
0508 4	3	\$344,003.19	\$2,064,019.15	6.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0508 72 1	1	\$294,896.61	\$294,896.61	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , FURNISH & INSTALL
0508 72 4	1	\$16,008.18	\$16,008.18	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REMOVE
0508 76 4	1	\$57,230.00	\$57,230.00	1.000	LS	N	MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0508 77 1	1	\$202,213.06	\$202,213.06	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I
0508 78 1	3	\$34,463.17	\$206,779.00	6.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I
0508 78 4	3	\$3,026.00	\$18,156.00	6.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE
0508 79 1	1	\$321,198.36	\$321,198.36	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, F&I
0508 79 4	1	\$9,558.00	\$9,558.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, REMOVE
0508 80 1	1	\$30,851.10	\$123,404.40	4.000	EA	N	MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, F&I
0508 80 4	1	\$25,000.00	\$100,000.00	4.000	EA	N	MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, REMOVE
0508 82 5	1	\$173,460.00	\$173,460.00	1.000	EA	N	MOVABLE BRIDGE-REHAB, CONTROL PANEL - MOTOR CONTROLLER, REPLACE
0508 83205	1	\$358,838.00	\$358,838.00	1.000	EA	N	MOVABLE BRIDGE INTEGRATED DRIVE SYSTEM, REPLACE, 81-115 KW
0510 1 1	1	\$150,000.00	\$150,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM, SOLAR
0515 1 1	5	\$149.50	\$38,869.06	260.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	30	\$73.41	\$641,247.68	8,735.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 42	1	\$58.90	\$589.00	10.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCATE, ALUMINUM
0515 2111	3	\$91.62	\$172,161.44	1,879.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 2211	2	\$106.87	\$701,938.05	6,568.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	10	\$89.72	\$467,730.25	5,213.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 2314	1	\$120.00	\$2,880.00	24.000	LF	N	PEDESTRIAN / BICYCLE RAILING, ALUMINUM, 42" TYPE 4
0515 2500	3	\$93.53	\$20,484.10	219.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515 4 1	4	\$70.66	\$87,403.26	1,237.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	2	\$63.16	\$107,746.04	1,706.000	LF	N	BULLET RAIL, DOUBLE RAIL



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0519 78	5	\$1,495.46	\$173,473.00	116.000	EA	N	BOLLARDS
0520 1 7	56	\$46.40	\$5,628,193.36	121,304.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	105	\$43.87	\$12,363,395.47	281,799.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	2	\$100.43	\$117,400.00	1,169.000	LF	N	CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F
0520 1 12	4	\$92.66	\$65,786.88	710.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 1	4	\$33.17	\$50,686.11	1,528.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	18	\$54.84	\$312,424.82	5,697.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	51	\$39.33	\$1,215,863.38	30,912.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	4	\$66.50	\$85,057.83	1,279.000	LF	N	CONCRETE CURB, TYPE RA
0520 2 10	2	\$53.65	\$14,860.12	277.000	LF	N	CONCRETE CURB, TOLL HEADER CURB
0520 3	16	\$59.05	\$196,580.42	3,329.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	5	\$6.82	\$68,690.70	10,079.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	19	\$82.72	\$662,612.56	8,010.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	6	\$109.76	\$124,904.10	1,138.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	4	\$137.65	\$360,232.99	2,617.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 21	2	\$182.80	\$12,430.12	68.000	LF	N	TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE
0520 5 41	7	\$54.05	\$121,296.33	2,244.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	4	\$161.66	\$150,342.88	930.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 5 51	2	\$46.44	\$54,848.50	1,181.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	17	\$45.10	\$1,693,801.31	37,556.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	39	\$139.08	\$2,633,279.95	18,934.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 1 11	6	\$233.30	\$1,118,421.60	4,794.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 12	4	\$329.29	\$3,867,512.27	11,745.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED
0521 1 13	3	\$378.58	\$3,013,880.32	7,961.000	LF	N	MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED
0521 1 14	5	\$596.86	\$2,331,351.59	3,906.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 4	2	\$261.15	\$293,010.00	1,122.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE
0521 5 13	10	\$114.29	\$1,254,614.80	10,977.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5 14	1	\$120.00	\$1,757,520.00	14,646.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 42" SINGLE-SLOPE
0521 5 54	1	\$250.00	\$20,000.00	80.000	LF	Y	CONCRETE TRAFFIC RAILING- BRIDGE, MODIFIED 36" SINGLE SLOPE ON APPROACH SLAB FOR PROJECT 437489-1-52-01
0521 6 11	2	\$161.91	\$124,344.24	768.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT
0521 6 31	1	\$400.34	\$459,585.00	1,148.000	LF	N	CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT
0521 6 34	1	\$310.00	\$272,800.00	880.000	LF	N	CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, CURB
0521 8 4	1	\$611.00	\$125,255.00	205.000	LF	N	CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" VERTICAL FACE
0521 8 7	6	\$455.52	\$9,472,012.54	20,794.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 9 1	1	\$100.00	\$794,800.00	7,948.000	LF	N	OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE
0521 72 27	1	\$853.80	\$5,352,472.20	6,269.000	LF	N	SHOULDER CONCRETE BARRIER WALL, 14' NOISE WALL
0521 72 40	9	\$302.68	\$2,996,235.14	9,899.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 72 41	1	\$398.00	\$1,697,868.00	4,266.000	LF	N	SHOULDER CONCRETE BARRIER, RETAINING SECTION
0521 72 43	5	\$321.16	\$898,600.20	2,798.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 44	1	\$477.31	\$149,875.34	314.000	LF	N	SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL
0521 72 56	6	\$606.29	\$2,155,347.60	3,555.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0521 72 60	3	\$135.66	\$383,107.41	2,824.000	LF	N	SHOULDER CONCRETE BARRIER, 38" WALL SHIELDING BARRIER
0522 1	104	\$74.62	\$11,185,674.36	149,895.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	119	\$94.98	\$14,288,491.94	150,433.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	4	\$168.44	\$20,549.56	122.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	6	\$189.38	\$47,154.50	249.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 3	7	\$200.81	\$735,578.90	3,663.000	SY	N	PATTERNED PAVEMENT
0524 1 1	15	\$125.48	\$371,545.15	2,961.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	22	\$105.34	\$591,190.79	5,612.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 3	1	\$135.00	\$46,575.00	345.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 5"
0524 1 4	5	\$331.18	\$269,915.13	815.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	8	\$118.35	\$220,369.27	1,862.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 1 49	2	\$118.65	\$259,255.63	2,185.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0524 2 1	2	\$175.33	\$30,332.68	173.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 3"
0524 2 2	7	\$114.70	\$217,586.16	1,897.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0524 2 4	2	\$1,055.67	\$33,781.28	32.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0524 3	4	\$1,520.80	\$100,524.87	66.100	CY	N	CONC CORE DITCH BLOCKS
0525 1	2	\$66.99	\$194,399.26	2,902.000	LF	N	ASPHALTIC CONCRETE CURB- TO REMAIN
0526 1 1	1	\$332.00	\$15,272.00	46.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	6	\$169.55	\$189,389.50	1,117.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	7	\$95.45	\$88,005.67	922.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	115	\$39.54	\$3,036,002.64	76,774.000	SF	N	DETECTABLE WARNINGS
0530 1100	10	\$814.62	\$937,215.50	1,150.500	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	11	\$128.08	\$2,263,414.54	17,671.200	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	33	\$117.65	\$948,007.01	8,057.700	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 8	1	\$240.00	\$12,744.00	53.100	CY	N	RIPRAP- RUBBLE, REMOVE EXISTING AND REINSTALL
0530 74	28	\$141.04	\$1,267,492.40	8,986.800	TN	N	BEDDING STONE
0534 72101	2	\$56.62	\$42,480,384.32	750,242.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT
0536 1 0	11	\$24.18	\$269,636.07	11,151.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	49	\$21.06	\$7,188,731.56	341,342.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	10	\$31.43	\$1,252,783.88	39,860.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	3	\$15.91	\$78,294.52	4,922.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 5 2	3	\$21.15	\$446,869.00	21,131.000	LF	N	RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL
0536 6	11	\$25.45	\$137,145.41	5,389.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	6	\$99.72	\$757,390.52	7,595.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	10	\$366.67	\$101,567.28	277.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 7 2							STRUCTURE MOUNT
0536 7 3	15	\$160.79	\$32,800.14	204.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 7 4	1	\$140.00	\$5,040.00	36.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE
0536 8111	6	\$3,289.00	\$49,335.00	15.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	9	\$3,430.46	\$246,993.44	72.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	6	\$1,687.74	\$47,256.83	28.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	18	\$3,774.88	\$313,315.43	83.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	12	\$1,776.28	\$95,919.28	54.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	56	\$1.50	\$371,757.05	248,071.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	39	\$1,466.14	\$365,067.72	249.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	50	\$3,608.17	\$909,259.07	252.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	5	\$3,058.38	\$119,276.82	39.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	6	\$13,130.47	\$183,826.64	14.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	3	\$1,867.16	\$20,538.75	11.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0538 1	6	\$12.44	\$362,552.60	29,138.000	LF	N	GUARDRAIL RESET



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0542 70	5	\$123.99	\$21,822.00	176.000	EA	N	BUMPER GUARDS, CONCRETE
0542 70100	1	\$350.00	\$10,500.00	30.000	EA	Y	BUMPER GUARDS, CONCRETE, NON STANDARD SIZE
0544 2 1	4	\$21,010.73	\$231,118.00	11.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 3 1	9	\$27,926.50	\$642,309.51	23.000	EA	N	CRASH CUSHION, TL-3, NARROW
0544 3 2	1	\$42,150.00	\$42,150.00	1.000	EA	N	CRASH CUSHION, TL-3, WIDE
0546 71 1	6	\$1,467.58	\$85,119.40	58.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	13	\$2,433.64	\$323,280.39	132.838	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	43	\$1,642.91	\$5,939,094.22	3,614.990	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0546 72100	1	\$1,320.00	\$91,740.00	69.500	GM	Y	GROUND-IN RUMBLE STRIPS, 16" SINUSOIDAL
0548 12	6	\$56.76	\$17,279,980.34	304,447.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	2	\$31.26	\$230,462.40	7,373.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0550 10110	5	\$52.49	\$163,920.60	3,123.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10212	1	\$610.00	\$4,270.00	7.000	LF	N	FENCING, TYPE B, 0.5-5.0', W/ VINYL COATING
0550 10220	8	\$23.55	\$901,386.26	38,281.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	2	\$26.46	\$668,225.25	25,255.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT
0550 10222	3	\$52.62	\$83,035.74	1,578.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING
0550 10228	2	\$45.51	\$25,987.09	571.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10231	1	\$26.25	\$608,895.00	23,196.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/ BARB WIRE ATTMT
0550 10236	1	\$75.00	\$5,100.00	68.000	LF	N	FENCING, TYPE B, 6.1-7.0', WITH VINYL COATING AND BARBED WIRE ATTACHMENT
0550 10250	1	\$148.68	\$3,122.28	21.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEATURES



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10266	1	\$50.90	\$1,208,875.00	23,750.000	LF	N	FENCING, TYPE B, 10.1-12.0', WITH VINYL COATING AND BARBED WIRE ATTACHMENT
0550 10315	1	\$150.20	\$36,799.00	245.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0550 10343	1	\$504.10	\$158,287.40	314.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOSURE
0550 10420	1	\$49.00	\$1,862.00	38.000	LF	N	FENCING, WOOD FENCE, 5.1-6.0'
0550 10938	1	\$200.00	\$88,000.00	440.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET EXISTING
0550 60111	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE, TYPE A, SINGLE, 0-6.0' OPENING
0550 60112	1	\$2,500.00	\$2,500.00	1.000	EA	N	FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING
0550 60211	2	\$2,028.78	\$10,143.92	5.000	EA	N	FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING
0550 60225	2	\$4,749.96	\$47,499.56	10.000	EA	N	FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING
0550 60232	1	\$3,000.00	\$3,000.00	1.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING
0550 60234	4	\$10,369.32	\$51,846.61	5.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING
0550 60235	1	\$18,162.31	\$163,460.79	9.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING
0550 60537	1	\$13,200.00	\$13,200.00	1.000	EA	N	FENCE GATE, TUBULAR METAL PIPE, SLIDING/CANTILEVER, GREATER THAN 30' OPENING
0550 60611	1	\$106.00	\$106.00	1.000	EA	N	FENCE GATE, TYPE B VINYL, SINGLE, 0-6.0' OPENING
0550 60622	2	\$2,375.00	\$9,500.00	4.000	EA	N	FENCE GATE, TYPE B WITH VINYL COATING, DOUBLE, 6.1-12.0' OPENING
0550 60811	1	\$45,400.00	\$136,200.00	3.000	EA	Y	FENCE GATE, EMERGENCY ACCESS GATE SYSTEM, SWING, 12.1'-18.0' OPENING
0550 60813	1	\$44,500.00	\$89,000.00	2.000	EA	Y	FENCE GATE, EMERGENCY ACCESS GATE SYSTEM, SLIDE, 12.1'-18.0'



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60813							OPENING
0550 60814	1	\$53,900.00	\$53,900.00	1.000	EA	Y	FENCE GATE, EMERGENCY ACCESS GATE SYSTEM, SLIDE, 20.1'-24.0' OPENING
0560 1 1	1	\$.11	\$1,542,300.00	14,357,656.000	LB	N	COATING NEW STRUCTURAL STEEL- INSIDE BOX GIRDER
0560 1101	1	\$.11	\$1,542,300.00	14,357,656.000	LB	N	COATING NEW STRUCTURAL STEEL- HIGH PERFORMANCE COATING SYSTEM
0561 1	3	\$1,086.85	\$5,837,487.50	5,371.000	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	2	\$65.83	\$514,780.00	7,820.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	17	\$3.36	\$1,355,360.05	403,606.000	SY	N	PERFORMANCE TURF
0570 1 2	137	\$4.35	\$12,592,824.35	2,896,738.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	31	\$5.91	\$1,938,777.59	327,825.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0570 1130	1	\$14.50	\$113,491.50	7,827.000	SY	Y	PERFORMANCE TURF, SODDING- ST AUGUSTINE FLORATAM
0571 1 11	7	\$17.26	\$314,439.30	18,217.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 12	4	\$9.80	\$117,297.00	11,967.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	1	\$30.00	\$90,660.00	3,022.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3
0580 1 1	6	\$123,537.57	\$741,225.42	6.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	6	\$65,995.02	\$395,970.14	6.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0581 1 1	4	\$968.59	\$385,500.40	398.000	EA	Y	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0581 1 2	3	\$2,283.96	\$274,074.78	120.000	EA	N	RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK
0581 1 3	1	\$2,000.00	\$6,000.00	3.000	EA	Y	RELOCATE TREES AND PALMS, MULTI-TRUNK OR CLUSTERING



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0581 1 4	2	\$3,167.25	\$25,338.00	8.000	EA	Y	RELOCATE TREES AND PALMS, TREES, <5" DIAMETER AT BREAST HEIGHT
0581 1 5	3	\$3,131.58	\$59,500.00	19.000	EA	Y	RELOCATE TREES AND PALMS, TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT
0581 1 7	3	\$2,876.56	\$77,667.00	27.000	EA	N	RELOCATE TREES AND PALMS, PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0581 1 8	2	\$1,185.33	\$10,668.00	9.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 70	2	\$51,843.90	\$103,687.80	2.000	LS	N	IRRIGATION SYSTEM
0590 70 5	3	\$71,250.00	\$285,000.00	4.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM
0591 1200	2	\$20.74	\$409,290.00	19,734.000	LF	N	IRRIGATION SLEEVE, 2" DIAMETER
0591 1400	3	\$22.36	\$408,175.12	18,252.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0591 1600	2	\$33.13	\$17,424.24	526.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0591 1800	1	\$45.00	\$1,260.00	28.000	LF	N	IRRIGATION SLEEVE, 8" DIAMETER
0611 1 1	50	\$3,431.67	\$557,076.02	162.334	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	45	\$2,676.18	\$602,139.48	225.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	20	\$1,425.38	\$360,620.87	253.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0611 2 3	5	\$3,585.60	\$25,099.17	7.000	EA	N	ITSFM LOCATION DOCUMENTATION- COMMUNICATIONS BUILDING
0630 2 11	104	\$16.84	\$8,087,032.20	480,129.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	110	\$43.41	\$21,677,756.76	499,320.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	40	\$43.15	\$383,370.57	8,885.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	10	\$48.84	\$850,319.01	17,409.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 16	9	\$39.77	\$5,178,055.47	130,191.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 17	1	\$56.13	\$15,491.88	276.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH UNDER PAVEMENT
0630 2 65	3	\$18.58	\$71,657.50	3,857.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0630 2 91	1	\$8.71	\$144,498.90	16,590.000	LF	Y	CONDUIT, INSTALL, OPEN TRENCH
0630 2 92	1	\$24.70	\$59,527.00	2,410.000	LF	Y	CONDUIT, INSTALL, DIRECTIONAL BORE
0630 2100	2	\$36.06	\$11,107.05	308.000	LF	Y	CONDUIT, RELOCATE CONDUIT WITH FIBER/WIRE REMAINING OPERATIONAL
0630 3 1	2	\$840.38	\$21,850.00	26.000	EA	N	REPLACE ROUTE MARKER FOR EXISTING CONDUIT
0632 7 1	87	\$13,148.06	\$4,746,449.35	361.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	14	\$14.77	\$244,383.72	16,547.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 4	2	\$2,256.62	\$58,672.02	26.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	65	\$1,790.26	\$418,921.93	234.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	2	\$1.81	\$4,322.00	2,384.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1111	1	\$4.47	\$34,530.75	7,725.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS
0633 1112	1	\$6.00	\$558.00	93.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,13-48 FIBERS
0633 1113	3	\$4.15	\$31,370.20	7,567.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS
0633 1121	30	\$5.00	\$530,455.08	106,065.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	17	\$4.94	\$408,118.35	82,548.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	12	\$6.02	\$616,795.50	102,479.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1124	6	\$5.66	\$1,589,531.25	280,645.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1410	4	\$51.10	\$44,201.60	865.000	LF	N	FIBER OPTIC CABLE, RELOCATE, OVERHEAD
0633 1420	14	\$5.47	\$82,658.46	15,100.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1610	4	\$2.24	\$75,540.95	33,708.000	LF	N	FIBER OPTIC CABLE, REMOVE, OVERHEAD
0633 1620	17	\$1.60	\$312,750.71	195,128.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	45	\$59.72	\$629,350.41	10,539.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	28	\$104.51	\$443,964.68	4,248.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	32	\$1,505.96	\$308,721.88	205.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	34	\$77.62	\$68,301.74	880.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	18	\$67.32	\$187,016.06	2,778.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	20	\$148.83	\$11,608.88	78.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	15	\$1,964.83	\$174,870.23	89.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	33	\$2,195.44	\$601,550.70	274.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	19	\$262.17	\$76,552.75	292.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 41	2	\$1,292.27	\$2,584.54	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE ENCLOSURE
0633 3 42	1	\$30.00	\$60.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE TRAY
0633 3 43	1	\$50.00	\$1,800.00	36.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PRETERMINATED CONNECTOR ASSEMBLY



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 44	1	\$155.00	\$155.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE,
0633 3 45	2	\$4,396.49	\$13,189.48	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL, PRETERMINATED
0633 3 46	1	\$600.00	\$1,200.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL- FIELD TERMINATED
0633 3 51	17	\$1,065.76	\$51,156.33	48.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	5	\$19.91	\$1,512.89	76.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 3 55	1	\$285.00	\$1,425.00	5.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED
0633 3 56	1	\$284.00	\$852.00	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 4 6	2	\$3.01	\$1,507.00	500.000	LF	Y	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, REMOVE
0633 6	73	\$260.67	\$8,149,884.23	31,265.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	12	\$6.54	\$175,751.80	26,890.000	LF	Y	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0633 8 4	3	\$6.29	\$4,360.25	693.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, RELOCATE
0634 4141	1	\$6,308.00	\$6,308.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, PERPENDICULAR
0634 4142	1	\$8,867.75	\$8,867.75	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, DIAGONAL
0634 4152	7	\$8,624.85	\$103,498.23	12.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	12	\$13,062.11	\$235,117.94	18.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4400	1	\$2,000.00	\$4,000.00	2.000	PI	N	SPAN WIRE ASSEMBLY, ADJUST
0634 4600	8	\$2,404.36	\$33,660.99	14.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0634 5 1	3	\$42.46	\$5,859.00	138.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	112	\$1,581.40	\$14,922,065.36	9,436.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	60	\$2,957.59	\$2,564,233.60	867.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	25	\$5,175.34	\$672,794.01	130.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	17	\$1,793.47	\$1,540,590.59	859.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 15	6	\$4,263.08	\$76,735.45	18.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 2 19	2	\$26,165.06	\$497,136.16	19.000	EA	N	PULL & SPLICE BOX, F&I, DIMENSIONS PER UTILITY/AGENCY OWNER
0635 2 30	4	\$1,439.60	\$112,288.56	78.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2118	1	\$12,076.50	\$156,994.50	13.000	EA	N	PULL & SPLICE BOX, F&I, HS-20 FOR TPE, 54" X 54"
0635 2119	1	\$1,800.00	\$7,200.00	4.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 12" x 12"
0635 2120	1	\$3,020.00	\$12,080.00	4.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 24" x 36"
0635 2121	1	\$4,800.00	\$67,200.00	14.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 30" x 48"
0635 3 11	3	\$1,100.11	\$18,701.81	17.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	10	\$927.75	\$99,269.10	107.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	9	\$1,159.83	\$497,568.02	429.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0635 4 11	4	\$10,295.48	\$504,478.50	49.000	EA	N	FIBER OPTIC SPLICE VAULT, FURNISH & INSTALL, 54"W X 54"L X 48"D
0639 1111	2	\$5,023.83	\$155,738.70	31.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	13	\$5,418.41	\$130,041.79	24.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1121	8	\$5,110.97	\$76,664.52	15.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	66	\$5,647.01	\$1,552,926.38	275.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	5	\$5,265.82	\$47,392.39	9.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1610	17	\$1,219.41	\$36,582.37	30.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	21	\$913.22	\$62,099.17	68.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	86	\$9.21	\$2,359,995.79	256,197.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	1	\$10.00	\$400.00	40.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	25	\$1.13	\$86,419.11	76,422.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	53	\$2,635.07	\$864,304.29	328.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	4	\$3,109.17	\$18,655.00	6.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	15	\$1,098.75	\$58,233.88	53.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 5 1	1	\$200,000.00	\$200,000.00	1.000	EA	N	EMERGENCY GENERATOR-PERMANENT, UP TO 25 KW
0639 5 2	3	\$201,160.00	\$1,005,800.00	5.000	EA	N	EMERGENCY GENERATOR-PERMANENT 26-50 KW
0639 5 51	1	\$49,490.58	\$49,490.58	1.000	EA	N	EMERGENCY GENERATOR-PERMANENT, RELOCATE
0639 6111	5	\$4,157.08	\$228,639.64	55.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6112	3	\$3,575.25	\$114,407.84	32.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 6112							PHASE, ALUMINUM WINDINGS
0639 6121	8	\$3,316.72	\$116,085.29	35.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6122	2	\$3,237.50	\$12,950.00	4.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6131	2	\$3,031.56	\$15,157.80	5.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6132	1	\$4,850.00	\$4,850.00	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6141	3	\$8,480.96	\$25,442.87	3.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6151	1	\$6,347.52	\$12,695.04	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 26-50 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6201	1	\$2,699.94	\$5,399.88	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE, <25 KVA, COPPER WINDINGS
0639 7122	1	\$25,600.00	\$51,200.00	2.000	EA	N	ELECTRICAL POWER SERVICE, TOLL SITE ELECTRIC METERING AND UTILITY SERVICE ENTRANCE
0639 8 41	1	\$180,000.00	\$180,000.00	1.000	LS	Y	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), PROJECT 433663-1-52-01 (DO NOT BID)
0639 8100	5	\$5,700.00	\$28,500.00	5.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID)



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 8120	2	\$12,966.67	\$38,900.00	3.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), TECO (DO NOT BID)
0639 8130	13	\$115,133.26	\$2,417,798.43	21.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)
0639 8144	1	\$1,610,000.00	\$1,610,000.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), OUC (DO NOT BID)
0641 2 11	5	\$2,902.64	\$20,318.48	7.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	77	\$2,633.62	\$1,208,831.79	459.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	9	\$11,785.88	\$483,221.02	41.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 17	1	\$35,000.00	\$70,000.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII
0641 2 18	4	\$30,910.92	\$803,684.00	26.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 19	1	\$15,950.00	\$271,150.00	17.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, CUSTOM DESIGN
0641 2 60	28	\$720.87	\$59,832.53	83.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	19	\$6,976.94	\$509,316.44	73.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	19	\$8,545.28	\$709,258.60	83.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	6	\$38,400.53	\$883,212.23	23.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	6	\$35,735.78	\$571,772.55	16.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE,



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3169							69'
0641 3175	2	\$46,778.70	\$140,336.10	3.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'
0641 3180	2	\$44,632.16	\$312,425.14	7.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80'
0641 3186	2	\$54,434.02	\$435,472.15	8.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'
0641 3263	3	\$30,331.07	\$121,324.26	4.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'
0641 3275	1	\$36,663.59	\$36,663.59	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 75'
0641 3700	2	\$6,323.86	\$37,943.14	6.000	EA	N	CONCRETE CCTV POLE, SHALLOW POLE REMOVAL
0641 3800	4	\$7,216.64	\$79,383.00	11.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0643600	4	\$2,191.50	\$13,149.00	6.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	84	\$2,931.55	\$4,649,444.07	1,586.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	37	\$2,332.98	\$578,578.75	248.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	8	\$2,705.18	\$56,808.70	21.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	71	\$503.60	\$271,944.15	540.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2112	2	\$3,437.50	\$6,875.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 12'
0646 2115	2	\$2,962.76	\$85,920.00	29.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 15'



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 2120	1	\$3,400.19	\$3,400.19	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2130	1	\$4,884.44	\$19,537.76	4.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 30'
0646 2400	1	\$2,960.21	\$2,960.21	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, RELOCATE
0646 2600	4	\$1,822.32	\$32,801.76	18.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 1 14	1	\$55,956.93	\$223,827.72	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII
0649 1 15	4	\$68,535.47	\$1,096,567.52	16.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 16	2	\$85,551.98	\$769,967.80	9.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- IX
0649 1 17	2	\$92,878.73	\$1,114,544.72	12.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 63	1	\$6,458.80	\$19,376.40	3.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 1 65	3	\$18,280.70	\$164,526.26	9.000	EA	N	STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 11 2	1	\$720,000.00	\$720,000.00	1.000	EA	N	STEEL MONOTUBE ASSEMBLY, FURNISH & INSTALL, 209' SPAN, PROJECT 423251-3-52-01
0649 21 1	7	\$60,319.93	\$784,159.15	13.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	19	\$83,978.52	\$2,603,334.00	31.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 4	1	\$117,000.00	\$117,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-30'
0649 21 5	5	\$102,568.53	\$1,128,253.79	11.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	16	\$82,381.58	\$1,977,157.83	24.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 8	4	\$140,753.86	\$703,769.28	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 9	1	\$97,944.96	\$97,944.96	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'
0649 21 10	26	\$97,686.15	\$4,298,190.47	44.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 12	3	\$103,883.20	\$415,532.78	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 13	3	\$127,730.12	\$383,190.37	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 14	2	\$133,400.00	\$266,800.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'
0649 21 15	21	\$104,240.99	\$4,482,362.63	43.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 16	1	\$106,915.60	\$106,915.60	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-30'
0649 21 17	3	\$141,516.60	\$424,549.79	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'
0649 21 18	4	\$124,065.00	\$744,390.00	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'
0649 21 19	3	\$117,257.40	\$586,287.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 20	2	\$121,622.88	\$243,245.75	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 20							70'-70'
0649 21 21	12	\$115,287.17	\$2,766,892.08	24.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 22	1	\$185,000.00	\$185,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-30'
0649 21 23	2	\$129,420.55	\$388,261.64	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'
0649 21 24	1	\$160,500.00	\$160,500.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-50'
0649 21 25	3	\$121,353.32	\$364,059.96	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	3	\$171,426.12	\$514,278.35	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 21 27	2	\$157,400.00	\$314,800.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78'
0649 21140	1	\$117,151.74	\$117,151.74	1.000	EA	Y	STEEL MAST ARM ASSEMBLY, SPECIAL DESIGN, FURNISH AND INSTALL, SINGLE ARM 90'
0649 23 2	1	\$31,800.00	\$63,600.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, INSTALL/RELOCATE TO NEW/CONTRACTOR PROVIDED FOUNDATION
0649 25 10	1	\$27,963.76	\$55,927.52	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REPLACE ARM ON EXISTING POLE, 60'
0649 26 1	2	\$2,558.00	\$12,790.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY- ENTIRE FOUNDATION REMAINS



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 26 3	17	\$11,735.63	\$680,666.43	58.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	6	\$9,596.58	\$124,755.60	13.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0649 26 7	1	\$7,554.71	\$15,109.42	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS
0650 1 11	2	\$1,067.77	\$13,881.00	13.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 12	2	\$3,093.75	\$24,750.00	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY
0650 1 13	1	\$3,400.00	\$13,600.00	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS
0650 1 14	64	\$1,977.00	\$2,672,897.85	1,352.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 15	4	\$4,124.46	\$32,995.68	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	36	\$2,346.03	\$361,288.15	154.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	9	\$2,193.86	\$30,714.03	14.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	22	\$3,192.31	\$274,538.60	86.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 19							SECTION CLUSTER, 1 WAY
0650 1 24	2	\$1,886.17	\$45,268.00	24.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY
0650 1 25	1	\$2,216.00	\$13,296.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE WITH ALUMINUM TOP SECTION, 3 SECTION, 2-4 WAYS
0650 1 26	1	\$2,198.00	\$4,396.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY
0650 1 34	4	\$2,077.43	\$195,278.04	94.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 36	4	\$2,403.16	\$16,822.13	7.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY
0650 1 38	2	\$2,248.73	\$42,725.94	19.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY
0650 1 39	1	\$2,597.97	\$10,391.88	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION CLUSTER, 1 WAY
0650 1 44	4	\$12,111.98	\$193,791.64	16.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 46	2	\$14,000.00	\$42,000.00	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 4 SECTION, 1 WAY
0650 1 49	1	\$15,070.00	\$15,070.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 5 SECTION CLUSTER, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 60	30	\$260.27	\$136,380.89	524.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	11	\$1,746.53	\$122,256.76	70.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	3	\$1,307.16	\$62,743.56	48.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2105	1	\$150.00	\$300.00	2.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, TUNNEL VISOR
0650 2106	1	\$370.00	\$1,480.00	4.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- 12" LED STANDARD MODULE
0650 2108	1	\$555.00	\$1,110.00	2.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, ADD SECTION TO EXISTING SIGNAL ASSEMBLY
0650 2109	34	\$647.39	\$638,978.06	987.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	86	\$1,126.67	\$1,818,449.14	1,614.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	39	\$2,065.36	\$375,894.89	182.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 40	1	\$750.00	\$750.00	1.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	50	\$194.15	\$133,184.15	686.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 1 10	2	\$55,208.70	\$2,208,348.14	40.000	AS	N	MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- AC POWERED, COMPLETE CROSSING
0654 2 11	3	\$10,721.93	\$793,422.90	74.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 12	3	\$11,752.10	\$517,092.32	44.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 18	2	\$16,360.42	\$196,325.04	12.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 21	8	\$12,873.33	\$502,060.00	39.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 2 22	5	\$15,774.42	\$189,293.00	12.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 27	5	\$12,695.86	\$266,612.96	21.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 28	3	\$13,375.85	\$173,886.00	13.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 40	1	\$5,000.00	\$5,000.00	1.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY
0654 2 60	1	\$820.00	\$1,640.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY
0654 3 10	11	\$2,354.89	\$235,488.75	100.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1102	1	\$766.00	\$5,362.00	7.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1105	1	\$438.00	\$2,190.00	5.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED
0660 1106	1	\$370.00	\$8,880.00	24.000	EA	N	LOOP DETECTOR INDUCTIVE , F&I, TYPE 6, 2 CH,SS,S,TD
0660 1109	20	\$489.02	\$201,967.22	413.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	18	\$471.98	\$94,868.44	201.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	3	\$877.84	\$7,900.54	9.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM
0660 1112	3	\$620.39	\$10,546.62	17.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD
0660 1600	12	\$77.93	\$22,599.88	290.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	16	\$1,359.82	\$172,697.22	127.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	36	\$1,453.09	\$1,272,908.30	876.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	52	\$1,826.56	\$1,890,490.92	1,035.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	26	\$8,142.62	\$1,099,253.10	135.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	25	\$12,588.56	\$4,582,234.59	364.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 41	2	\$3,076.47	\$9,229.40	3.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT
0660 3 42	2	\$2,620.69	\$5,241.38	2.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT
0660 3 51	1	\$3,230.00	\$3,230.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, ADJUST & MODIFY,



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 51							CABINET EQUIPMENT
0660 3 52	2	\$1,848.99	\$16,640.88	9.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT
0660 3 60	3	\$1,473.15	\$8,838.88	6.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM
0660 4 11	40	\$16,780.04	\$4,077,550.18	243.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	38	\$7,104.30	\$3,147,205.22	443.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	2	\$1,528.13	\$3,056.25	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT
0660 4 42	4	\$4,087.50	\$28,612.50	7.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 51	6	\$5,666.84	\$39,667.85	7.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 52	3	\$1,068.72	\$4,274.88	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT
0660 4 60	15	\$985.98	\$88,737.94	90.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 4 61	2	\$930.40	\$4,652.00	5.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE CABINET EQUIPMENT
0660 4 62	2	\$824.06	\$13,185.00	16.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE ABOVE GROUND EQUIPMENT
0660 6111	1	\$1,505.77	\$1,505.77	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, TRANSPONDER, FURNISH & INSTALL,



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 6111							CABINET EQUIPMENT
0660 6112	1	\$13,604.94	\$13,604.94	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, TRANSPONDER, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6121	7	\$3,155.47	\$44,176.62	14.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	7	\$12,093.63	\$169,310.82	14.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6421	2	\$980.00	\$2,940.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT
0660 6422	1	\$1,200.00	\$2,400.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT
0660 6521	1	\$620.00	\$620.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, ADJUST/MODIFY, BLUETOOTH, CABINET EQUIPMENT
0660 7 21	5	\$65,113.90	\$781,366.82	12.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 7 22	7	\$52,036.71	\$1,561,101.20	30.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 8 11	5	\$3,140.83	\$122,492.48	39.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 8 12	5	\$10,362.94	\$414,517.75	40.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 8 52	1	\$1,325.00	\$5,300.00	4.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, ADJUST/MODIFY, ABOVE GROUND EQUIPMENT
0660 9 11	11	\$24,964.21	\$923,675.87	37.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	12	\$9,815.34	\$755,781.20	77.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0660 9 31	1	\$2,015.41	\$2,015.41	1.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, INSTALL, CABINET EQUIPMENT
0660 9 60	1	\$596.87	\$6,565.57	11.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, REMOVE
0660 12 11	1	\$10,100.00	\$212,100.00	21.000	EA	N	VEHICLE DETECTION SYSTEM- TRUCK PARKING DETECTION SYSTEM, FURNISH & INSTALL, SENSOR- CAMERA
0663 1111	6	\$8,837.67	\$265,130.19	30.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	7	\$3,226.32	\$170,995.06	53.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR
0663 1121	4	\$9,821.43	\$68,750.00	7.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	13	\$8,715.38	\$400,907.67	46.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1123	10	\$10,087.97	\$242,111.37	24.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS
0663 1400	2	\$3,101.00	\$12,403.98	4.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0663 1600	3	\$566.70	\$14,167.62	25.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	69	\$457.42	\$734,165.13	1,605.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	23	\$2,038.76	\$1,194,715.78	586.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 13	1	\$7,500.00	\$330,000.00	44.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD BUTTON WITH PASSIVE
0665 1 14	1	\$1,949.17	\$7,796.68	4.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE BUTTON WITH PASSIVE
0665 1 40	5	\$161.69	\$3,395.42	21.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	3	\$345.98	\$5,189.74	15.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	46	\$117.95	\$78,790.51	668.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 4 1	1	\$11,914.67	\$11,914.67	1.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5110	23	\$54,929.64	\$2,526,763.59	46.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	20	\$57,291.56	\$2,177,079.32	38.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	12	\$47,156.80	\$1,744,801.72	37.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5140	10	\$45,081.35	\$1,081,952.34	24.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5141	2	\$32,697.33	\$98,092.00	3.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION
0670 5142	1	\$56,380.25	\$958,464.25	17.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 2 PREEMPTION
0670 5500	1	\$11,447.38	\$22,894.76	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5500							CABINET
0670 5600	46	\$2,339.21	\$283,043.87	121.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	11	\$13,185.99	\$553,811.68	42.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	24	\$4,031.77	\$342,700.03	85.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	1	\$595.00	\$595.00	1.000	EA	N	TRAFFIC CONTROLLER, RELOCATE- WITHOUT CABINET
0671 2 60	10	\$609.44	\$20,111.68	33.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1153	3	\$54,371.23	\$652,454.81	12.000	EA	N	TRAFFIC SIGNAL CABINET, FURNISH & INSTALL WITH POLYMER CONCRETE CABINET BASE
0676 1500	23	\$4,219.96	\$240,537.74	57.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 1600	3	\$1,258.51	\$5,034.04	4.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0676 2111	1	\$9,415.85	\$18,831.70	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D
0676 2112	2	\$13,855.29	\$55,421.15	4.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336S, 24" W X 46" H X 22" D
0676 2121	2	\$11,333.52	\$34,000.56	3.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336, 24" W X 36" H X 20" D
0676 2122	9	\$8,751.00	\$665,075.85	76.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2131	1	\$13,123.10	\$13,123.10	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336, 24" W X 36" H X 20" D



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2132	1	\$12,551.71	\$251,034.20	20.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336S, 24" W X 46" H X 22" D
0676 2142	1	\$11,950.00	\$11,950.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	12	\$12,703.26	\$762,195.51	60.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2147	3	\$16,329.00	\$114,303.00	7.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D
0676 2400	2	\$2,794.66	\$11,178.64	4.000	EA	N	ITS CABINET, RELOCATE
0676 2500	5	\$2,213.72	\$28,778.34	13.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	13	\$909.92	\$26,387.58	29.000	EA	N	ITS CABINET- REMOVE
0676 3 10	8	\$2,492.53	\$84,746.07	34.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0676 3 30	2	\$2,151.29	\$4,302.58	2.000	EA	N	SMALL EQUIPMENT ENCLOSURE, INSTALL, >10" W x 13" H x 11" D
0677 1 11	2	\$353,333.33	\$1,060,000.00	3.000	EA	N	EQUIPMENT SHELTER, FURNISH & INSTALL, UP TO 120 SF
0677 1 61	1	\$6,925.48	\$6,925.48	1.000	EA	N	EQUIPMENT SHELTER, REMOVE, UP TO 120 SF
0678 1102	3	\$3,349.57	\$23,447.00	7.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR
0678 1104	1	\$3,500.00	\$7,000.00	2.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH
0680 1112	2	\$19,902.68	\$577,177.86	29.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0680 1112							CONTROL SYSTEM- NEMA, CABINET EQUIPMENT
0680 1113	1	\$9,844.96	\$689,147.20	70.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT
0680 1600	1	\$2,150.00	\$8,600.00	4.000	EA	N	SYSTEM CONTROL EQUIPMENT, REMOVE COMPLETE SYSTEM
0681 1100	1	\$295.00	\$295.00	1.000	EA	Y	CONNECTED VEHICLE ROAD SIDE UNIT, REMOVE
0682 1112	1	\$10,736.91	\$10,736.91	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, STANDARD DEFINITION
0682 1113	23	\$6,601.46	\$607,334.76	92.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	26	\$6,822.96	\$743,702.74	109.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1143	2	\$15,524.46	\$31,048.92	2.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ- NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1153	1	\$3,620.78	\$3,620.78	1.000	EA	N	ITS CCTV CAMERA, F&I, STATIONARY, IP, HIGH DEFINITION
0682 1300	1	\$2,150.00	\$8,600.00	4.000	EA	N	ITS CCTV CAMERA, INSTALL
0682 1400	6	\$2,407.09	\$21,663.80	9.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1500	1	\$1,346.00	\$1,346.00	1.000	EA	N	ITS CCTV CAMERA, ADJUST/MODIFY
0682 1600	8	\$556.86	\$11,137.22	20.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0682 1900	1	\$1,705.00	\$3,410.00	2.000	EA	N	ITS CCTV CAMERA, DIAGNOSTIC AND MISCELLANEOUS REPAIR
0684 1 1	50	\$5,896.33	\$1,827,863.49	310.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 4	5	\$772.45	\$5,407.16	7.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 1 6	2	\$174.20	\$871.00	5.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 1 10	4	\$10,450.69	\$135,859.00	13.000	EA	N	MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL
0684 1 11	1	\$5,815.15	\$23,260.60	4.000	EA	N	MANAGED MULTILAYER ETHERNET SWITCH, FURNISH & INSTALL
0684 2 1	7	\$1,120.06	\$77,283.86	69.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 5 1	6	\$1,275.93	\$38,277.88	30.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 5 6	1	\$263.00	\$263.00	1.000	EA	N	MEDIA CONVERTER, REMOVE- CABINET TO REMAIN
0684 6 11	4	\$5,590.40	\$27,951.98	5.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 6 12	7	\$7,778.67	\$186,688.02	24.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0684 6 13	1	\$4,098.60	\$12,295.80	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL SERIAL DATA UNIT
0684 6 40	1	\$1,900.00	\$1,900.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0684 6 60	1	\$891.00	\$2,673.00	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0684 90101	1	\$45,000.00	\$90,000.00	2.000	EA	Y	NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, LAYER 3
0684 90102	8	\$3,501.33	\$73,528.00	21.000	EA	N	NETWORK DEVICE, CELLULAR MODEM
0685 1 11	14	\$5,838.56	\$811,560.53	139.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	10	\$6,293.37	\$314,668.49	50.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	29	\$14,586.72	\$1,356,564.64	93.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 13							INTERACTIVE WITH CABINET
0685 1 14	10	\$14,706.02	\$308,826.39	21.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 1 60	3	\$785.06	\$3,925.30	5.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, REMOVE- POLE/CABINET REMAINS
0685 2 1	29	\$1,229.97	\$273,054.03	222.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0687 1 11	1	\$33,500.00	\$33,500.00	1.000	EA	Y	HIGHWAY ADVISORY RADIO, FURNISH & INSTALL, SOLAR POWERED
0695 1 1	42	\$2,847.35	\$1,047,823.13	368.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	5	\$10,791.52	\$118,706.74	11.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 5 1	2	\$3,032.66	\$9,097.98	3.000	EA	N	TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL
0695 6 11	1	\$1,100.00	\$15,400.00	14.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP
0695 6 12	43	\$2,613.23	\$959,056.81	367.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7131	1	\$4,962.51	\$14,887.53	3.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT
0695 7132	17	\$9,317.38	\$307,473.60	33.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7133	1	\$7,658.79	\$15,317.58	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, POLE MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 7162	7	\$7,628.00	\$91,536.05	12.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	21	\$901.59	\$36,965.36	41.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	3	\$2,798.88	\$13,994.40	5.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0700 1 11	47	\$521.70	\$1,315,201.28	2,521.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	36	\$1,857.58	\$1,162,843.07	626.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	23	\$2,435.42	\$382,360.89	157.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	8	\$2,130.06	\$48,991.44	23.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	1	\$1,962.00	\$1,962.00	1.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	1	\$1,600.00	\$8,000.00	5.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 31	3	\$4,916.67	\$29,500.00	6.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 32	1	\$6,700.00	\$33,500.00	5.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF
0700 1 33	1	\$2,016.50	\$2,016.50	1.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 40	1	\$500.00	\$1,000.00	2.000	AS	Y	SINGLE POST SIGN, INSTALL
0700 1 50	30	\$347.44	\$67,056.62	193.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	47	\$62.44	\$119,819.76	1,919.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1107	2	\$3,059.76	\$6,119.52	2.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1+



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1107							SF SHEETING AREA FOR BACK TO BACK SIGNS
0700 1111	96	\$537.98	\$3,131,560.01	5,821.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	80	\$1,969.25	\$2,276,452.69	1,156.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	41	\$2,541.04	\$833,461.46	328.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1211	9	\$2,607.10	\$164,247.20	63.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF
0700 1212	3	\$2,643.27	\$15,859.60	6.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 12.0-20.0 SF
0700 1213	1	\$2,930.00	\$2,930.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 20.1-30.0 SF SHEETING AREA FOR BACK TO BACK SIGNS
0700 1311	7	\$2,954.89	\$115,240.52	39.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF
0700 1312	4	\$2,957.00	\$20,699.00	7.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 12.0-20.0 SF
0700 1400	1	\$357.50	\$357.50	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, INSTALL
0700 1500	56	\$312.32	\$107,124.68	343.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	97	\$66.28	\$282,955.54	4,269.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 1870	1	\$500.00	\$500.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REPAIR- REPLACE POST,



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1870							USE EXISTING SIGN PANEL
0700 1912	5	\$4,291.89	\$38,627.00	9.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 12.0-20.0 SF
0700 1913	4	\$4,158.13	\$24,948.77	6.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF
0700 1914	4	\$3,586.38	\$25,104.66	7.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 30.1+ SF
0700 2 11	2	\$7,226.93	\$21,680.78	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 2 12	4	\$6,412.21	\$44,885.45	7.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	10	\$7,120.59	\$213,617.76	30.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	12	\$6,718.38	\$235,143.20	35.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	11	\$9,159.87	\$329,755.14	36.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	3	\$9,604.80	\$144,072.00	15.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$27,225.00	\$27,225.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	5	\$5,329.09	\$117,240.00	22.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	18	\$1,077.62	\$105,607.13	98.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 2111	2	\$5,242.67	\$15,728.00	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 2112	8	\$4,332.75	\$134,315.30	31.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 2113	16	\$6,488.89	\$304,977.95	47.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT,



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2113							20.1-30.0 SF
0700 2114	22	\$9,613.67	\$605,661.14	63.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2115	17	\$9,820.57	\$471,387.27	48.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF
0700 2116	5	\$10,482.23	\$272,537.97	26.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF
0700 2117	1	\$11,990.00	\$11,990.00	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 200.1-300.0 SF
0700 2214	1	\$8,500.00	\$25,500.00	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, USE EXISTING FOUNDATIONS, 30.1-50.0 SF
0700 2500	10	\$7,209.26	\$115,348.15	16.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 2600	30	\$1,284.37	\$242,745.36	189.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	56	\$237.86	\$281,620.75	1,184.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	13	\$443.22	\$36,343.87	82.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	7	\$1,013.91	\$10,139.07	10.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	6	\$1,891.14	\$41,605.15	22.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3105	1	\$3,468.55	\$3,468.55	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF
0700 3106	4	\$5,947.12	\$53,524.04	9.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF
0700 3107	1	\$9,253.00	\$9,253.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF
0700 3201	66	\$1,025.08	\$370,053.42	361.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3202	12	\$1,250.90	\$67,548.74	54.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	7	\$1,797.43	\$79,086.79	44.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	4	\$2,779.50	\$11,117.98	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	8	\$5,409.33	\$194,735.97	36.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	12	\$7,645.27	\$512,233.12	67.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	10	\$9,874.92	\$315,997.28	32.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	4	\$15,875.00	\$63,500.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3209	1	\$10,900.00	\$21,800.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3210	1	\$13,000.00	\$13,000.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF
0700 3211	3	\$25,846.67	\$232,620.00	9.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3293	1	\$16,186.53	\$16,186.53	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF WITH LIGHTING
0700 3294	1	\$19,655.08	\$19,655.08	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING
0700 3301	2	\$552.33	\$1,657.00	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 3401	8	\$220.76	\$15,232.56	69.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3402	1	\$360.00	\$4,680.00	13.000	EA	N	SIGN PANEL, INSTALL, 12-20 SF
0700 3404	1	\$425.00	\$6,375.00	15.000	EA	N	SIGN PANEL, INSTALL, 31-50 SF
0700 3501	33	\$186.44	\$56,304.71	302.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3502	2	\$447.62	\$1,342.86	3.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3601	63	\$79.91	\$103,089.40	1,290.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	23	\$168.53	\$33,875.46	201.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	10	\$169.91	\$6,286.49	37.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	9	\$307.69	\$12,307.56	40.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	4	\$729.84	\$10,217.75	14.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	11	\$1,651.87	\$57,815.60	35.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	6	\$1,364.28	\$15,007.10	11.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	2	\$900.00	\$4,500.00	5.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3611	1	\$4,290.00	\$12,870.00	3.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 3624	1	\$1,618.66	\$1,618.66	1.000	EA	N	SIGN PANEL, REMOVE, UP TO 50 SF WITH LIGHTING
0700 3625	3	\$3,649.39	\$62,039.64	17.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	6	\$2,204.08	\$68,326.45	31.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3627	6	\$2,673.38	\$32,080.60	12.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING
0700 3628	4	\$3,025.70	\$15,128.50	5.000	EA	N	SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING
0700 3631	1	\$5,390.00	\$5,390.00	1.000	EA	N	SIGN PANEL, REMOVE PANEL, 601 SF AND GREATER WITH LIGHTING
0700 4111	1	\$89,500.40	\$89,500.40	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, UP TO 20 FT
0700 4112	4	\$99,196.59	\$694,376.10	7.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT
0700 4113	4	\$119,380.05	\$1,193,800.53	10.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER,



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4113							31-40 FT
0700 4114	7	\$144,308.52	\$2,597,553.44	18.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4123	1	\$111,000.00	\$111,000.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 31-40 FT
0700 4125	2	\$252,917.67	\$758,753.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4126	3	\$293,766.33	\$1,762,598.00	6.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT
0700 4127	1	\$400,000.00	\$400,000.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT
0700 4611	3	\$15,270.00	\$91,620.00	6.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 4612	7	\$13,920.26	\$264,485.00	19.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 4621	2	\$16,687.50	\$66,750.00	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN
0700 4640	3	\$6,896.00	\$34,480.00	5.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 11	1	\$3,261.00	\$19,566.00	6.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 5 21	15	\$6,175.22	\$339,637.32	55.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 21							MOUNT, UP TO 12 SF
0700 5 22	62	\$6,447.68	\$2,895,006.80	449.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	7	\$3,988.20	\$67,799.40	17.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 5 60	13	\$416.03	\$32,450.09	78.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 8134	1	\$59,670.05	\$119,340.10	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 31-50 SF
0700 8136	1	\$94,500.00	\$189,000.00	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF
0700 8500	1	\$6,776.94	\$6,776.94	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, RELOCATE
0700 8600	2	\$10,963.62	\$21,927.23	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE
0700 9137	4	\$138,625.00	\$1,109,000.00	8.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF
0700 9237	1	\$159,165.20	\$159,165.20	1.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 201-300 SF
0700 9600	5	\$4,487.09	\$31,409.63	7.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, REMOVE
0700 10115	2	\$279,050.00	\$558,100.00	2.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 10123	3	\$121,953.73	\$609,768.64	5.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT
0700 10124	1	\$195,415.00	\$390,830.00	2.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT
0700 10400	1	\$50,379.00	\$50,379.00	1.000	EA	N	DMS SUPPORT STRUCTURE, RELOCATE
0700 10600	5	\$8,504.24	\$85,042.36	10.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 13 10	1	\$94.40	\$472.00	5.000	EA	N	RETROREFLECTIVE SIGN STRIP- BACK OF RAIL ROAD CROSSBUCK SIGN BLADES
0700 13 12	16	\$106.99	\$34,343.38	321.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	62	\$93.47	\$253,487.43	2,712.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700 15 2	1	\$1,600.00	\$9,600.00	6.000	EA	N	IN-STREET SIGN ASSEMBLY, FURNISH AND INSTALL- FIXED BASE CONNECTION
0700141111	2	\$8,721.44	\$43,607.18	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141112	1	\$8,558.69	\$34,234.76	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700141121	3	\$15,046.67	\$150,466.68	10.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141122	1	\$18,923.30	\$37,846.60	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, 12-20 SF OF STATIC SIGN PANELS
0700141131	1	\$10,200.00	\$10,200.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700141140	5	\$9,844.69	\$561,147.47	57.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700141141	5	\$8,194.31	\$204,857.75	25.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC SIGN PANELS
0700141142	1	\$13,700.00	\$27,400.00	2.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT,



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141142							W/HIGHLIGHTED SIGN <12 SF, 12-20 SF OF STATIC SIGN PANELS
0700141160	5	\$11,113.36	\$66,680.14	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141171	1	\$12,828.62	\$333,544.12	26.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141180	1	\$17,500.00	\$35,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS AND HIGHLIGHTED SIGN <12 SF
0700141190	2	\$18,400.35	\$55,201.06	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN 12-16 SF
0700141221	1	\$18,000.00	\$18,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141314	4	\$16,783.02	\$83,915.09	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700141330	1	\$9,355.50	\$65,488.50	7.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN
0700141360	12	\$8,713.89	\$348,555.74	40.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF
0700141390	2	\$17,456.29	\$34,912.58	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN 12-16 SF
0700141440	2	\$9,919.25	\$69,434.75	7.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141510	1	\$6,546.00	\$6,546.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RETROFIT EXISTING GROUND MOUNT, 1 BEACON
0700141802	2	\$3,587.89	\$17,939.44	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700141803	1	\$2,200.00	\$2,200.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - OVERHEAD MOUNT
0700141902	1	\$1,907.19	\$3,814.38	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT
0700141903	6	\$587.13	\$5,284.21	9.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142111	4	\$15,185.46	\$212,596.49	14.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	8	\$12,816.74	\$320,418.44	25.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142121	1	\$13,500.00	\$27,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700142131	5	\$13,497.50	\$215,960.00	16.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700142140	5	\$9,244.18	\$369,767.20	40.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142141	1	\$10,773.00	\$21,546.00	2.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC PANELS
0700142150	1	\$9,800.00	\$9,800.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN 12-20 SF
0700142160	1	\$16,500.00	\$33,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700142171	1	\$16,700.00	\$16,700.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142172	1	\$17,000.00	\$34,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142240	1	\$9,465.65	\$18,931.30	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF
0700142314	1	\$18,382.65	\$18,382.65	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700142440	1	\$9,501.63	\$104,517.93	11.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700142802	3	\$2,308.71	\$11,543.54	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT
0700142901	1	\$1,142.00	\$1,142.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE BEACON(S), SIGN TO REMAIN
0700142902	3	\$980.35	\$9,803.49	10.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE -



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142902							GROUND MOUNT
0701 17101	6	\$11,860.65	\$71,662.03	6.042	GM	N	PROFILED THERMOPLASTIC,STANDARD- CONCRETE SURFACES, WHITE, SOLID,6"
0701 17201	3	\$10,407.66	\$90,869.24	8.731	GM	N	PROFILED THERMOPLASTIC,STANDARD- CONCRETE SURFACES, YELLOW, SOLID,6"
0701 18101	3	\$9,199.06	\$223,886.63	24.338	GM	N	PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, WHITE, SOLID,6"
0701 18201	2	\$9,030.10	\$231,667.20	25.655	GM	N	PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, YELLOW, SOLID,6"
0704 1 1	21	\$213.50	\$131,517.53	616.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	49	\$243.78	\$882,711.65	3,621.000	EA	Y	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	67	\$259.64	\$231,079.23	890.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	15	\$197.46	\$102,479.38	519.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	13	\$337.14	\$34,725.12	103.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	3	\$275.67	\$4,135.00	15.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	35	\$103.26	\$227,474.94	2,203.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	9	\$93.52	\$25,718.63	275.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	160	\$4.98	\$4,360,655.90	876,334.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0706 1110	1	\$500.00	\$144,000.00	288.000	EA	N	RAISED PAVEMENT MARKER, TYPE F INTERNALLY ILLUMINATED
0710 11101	122	\$1,520.76	\$2,992,692.90	1,967.888	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	59	\$2,283.63	\$107,520.33	47.083	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11102							INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	16	\$4,360.43	\$81,034.17	18.584	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	87	\$1.48	\$504,925.47	341,957.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	73	\$2.07	\$193,927.39	93,786.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	106	\$2.61	\$450,539.35	172,444.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	81	\$739.14	\$639,446.90	865.128	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	11	\$1,522.67	\$6,241.41	4.099	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	88	\$834.27	\$87,140.55	104.451	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11144	2	\$1,262.67	\$189.40	.150	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"
0710 11160	79	\$73.55	\$282,143.54	3,836.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	98	\$45.88	\$753,039.89	16,415.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	10	\$6.78	\$8,874.53	1,308.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11190	13	\$5.01	\$6,976.08	1,392.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	121	\$1,540.30	\$2,287,129.85	1,484.856	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	10	\$1,790.43	\$3,604.13	2.013	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	78	\$2.10	\$138,983.71	66,037.300	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	36	\$764.12	\$222,891.06	291.698	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	68	\$922.57	\$36,356.49	39.408	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	40	\$4.08	\$65,453.66	16,041.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	3	\$620.29	\$5,145.28	8.295	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 11333	1	\$735.09	\$40.43	.055	GM	N	PAINTED PAVEMENT MARKING, STANDARD, BLACK, 3'-9' DOTTED LANE DROP AND APPROACH TO TOLL PLAZA, 12"
0710 11421	1	\$5.50	\$2,134.00	388.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"
0710 12125	1	\$2.89	\$765.85	265.000	LF	N	PAINTED PAVEMENT MARKINGS, DURABLE, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 12290	40	\$5.07	\$78,666.45	15,501.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	147	\$43,270.12	\$7,875,162.01	182.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	29	\$8,243.05	\$78,679.90	9.545	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11102							AND URBAN ISLAND
0711 11103	14	\$13,163.79	\$21,693.93	1.648	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	111	\$4.07	\$1,420,823.48	348,835.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	119	\$5.89	\$691,146.36	117,393.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	131	\$7.72	\$757,096.81	98,116.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11130	3	\$77.68	\$9,244.26	119.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING
0711 11140	2	\$186.49	\$11,562.40	62.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING
0711 11141	112	\$2,948.06	\$252,035.87	85.492	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	3	\$4,799.71	\$835.15	.174	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	104	\$216.41	\$349,501.81	1,615.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	124	\$98.05	\$1,146,454.30	11,693.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	19	\$12.89	\$21,046.53	1,633.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	112	\$5.51	\$448,923.26	81,437.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11241	91	\$3,378.09	\$142,987.86	42.328	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	5	\$5.44	\$11,647.00	2,140.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 12101	6	\$3,020.16	\$1,477,949.20	489.361	GM	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"
0711 12123	1	\$2.30	\$62.10	27.000	LF	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 12" FOR CROSS WALK OR ROUNDABOUT- MAINTENANCE USE ONLY
0711 12125	1	\$4.60	\$197.80	43.000	LF	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 24" FOR STOP LINE OR CROSSWALK, MAINTENANCE USE ONLY
0711 12170	2	\$74.89	\$299.54	4.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201	8	\$2,876.16	\$2,031,248.20	706.236	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"
0711 12231	8	\$1,452.95	\$422,784.60	290.984	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"
0711 14123	13	\$11.00	\$81,629.30	7,418.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	104	\$17.73	\$3,425,750.01	193,225.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	6	\$13,329.30	\$25,618.91	1.922	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	87	\$301.73	\$915,135.20	3,033.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	77	\$171.40	\$458,667.82	2,676.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	11	\$13.26	\$17,400.42	1,312.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	12	\$15.88	\$127,064.37	8,003.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14241	3	\$17,971.60	\$3,037.20	.169	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14341	4	\$12,807.68	\$15,253.95	1.191	GM	N	THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14526	3	\$35.67	\$107,085.00	3,002.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 32"
0711 14527	3	\$32.32	\$7,692.00	238.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"
0711 14528	2	\$23.70	\$77,390.00	3,266.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20"
0711 14560	11	\$1,064.99	\$201,282.50	189.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	13	\$766.46	\$236,068.50	308.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	15	\$2,821.47	\$231,360.76	82.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 14760	3	\$858.74	\$73,851.80	86.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR, IN PAVEMENT WARNING
0711 15101	45	\$6,717.14	\$2,025,217.02	301.500	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	27	\$9,413.74	\$129,071.73	13.711	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	41	\$2,481.74	\$781,862.05	315.046	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES,



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15131							WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 15133	6	\$5,694.06	\$16,148.34	2.836	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15171	3	\$3,465.24	\$429.69	.124	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 15201	40	\$7,044.52	\$1,465,858.89	208.085	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15202	1	\$5,300.00	\$74.20	.014	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"
0711 15231	8	\$1,573.59	\$61,521.20	39.096	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	135	\$5,437.85	\$5,265,005.67	968.214	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	65	\$7,899.70	\$174,591.38	22.101	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	87	\$2,141.37	\$570,809.24	266.563	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	18	\$4,717.76	\$10,874.43	2.305	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16171	4	\$2,552.28	\$2,274.08	.891	GM	N	THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 16201	131	\$6,152.93	\$2,743,314.96	445.855	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	13	\$8,736.49	\$9,618.88	1.101	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16231	47	\$1,572.57	\$487,180.75	309.800	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	39	\$3.51	\$141,759.76	40,420.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	45	\$38,505.93	\$724,643.10	18.819	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	7	\$46,782.10	\$65,120.68	1.392	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	7	\$65,427.85	\$14,590.41	.223	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103121	1	\$24,600.00	\$5,313.60	.216	GM	N	PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 6" PRIMARY LINE WIDTH, FOR CONCRETE SURFACES
0713103122	1	\$45,000.00	\$63,900.00	1.420	GM	N	PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 8" PRIMARY LINE WIDTH, FOR CONCRETE SURFACES
0713103123	1	\$70,000.00	\$30,100.00	.430	GM	N	PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 12" PRIMARY LINE WIDTH, FOR CONCRETE SURFACES
0713103131	39	\$11,038.47	\$489,589.06	44.353	GM	Y	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	6	\$21,766.55	\$42,705.97	1.962	GM	Y	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES
0713103201	44	\$37,441.22	\$565,474.79	15.103	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	6	\$24,604.69	\$5,880.52	.239	GM	Y	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	28	\$10,610.79	\$396,970.71	37.412	GM	Y	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103333	4	\$21,747.43	\$30,859.60	1.419	GM	Y	PERMANENT TAPE, BLACK, 3'-9" DROP LANE, 12" ON CONCRETE SURFACES
0713103341	1	\$15,260.00	\$396.76	.026	GM	N	PERMANENT TAPE, BLACK, 6-10 DOTTED EXTENSION, 6" FOR CONCRETE SURFACES
0713107	15	\$1.81	\$114,692.80	63,524.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	7	\$1.21	\$30,322.30	25,091.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	51	\$2.47	\$2,562,779.47	1,035,830.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	26	\$3.96	\$2,202,312.08	555,755.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 14	2	\$4.50	\$887,426.73	197,110.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0
0715 1 15	6	\$6.08	\$17,279.37	2,844.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 60	24	\$.58	\$354,737.65	612,844.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 1 70	1	\$5.00	\$60,015.00	12,003.000	LF	N	LIGHTING CONDUCTORS, REMOVE & STOCKPILE, FDOT OR MAINT AGENCY OWNS
0715 5 21	1	\$4,367.86	\$48,046.46	11.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 30	2	\$2,581.06	\$7,743.17	3.000	EA	N	LUMINAIRE & BRACKET ARM, INSTALL
0715 5 31	5	\$2,903.73	\$52,267.14	18.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 32	3	\$3,006.98	\$36,083.79	12.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	5	\$1,120.26	\$24,645.64	22.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 51							REMAINS
0715 7 11	34	\$23,076.32	\$1,638,418.67	71.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	13	\$3,743.37	\$82,354.18	22.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 32	1	\$6,498.91	\$6,498.91	1.000	EA	N	LOAD CENTER, RELOCATE, PRIMARY VOLTAGE
0715 7 41	11	\$1,054.71	\$24,258.27	23.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	10	\$1,598.31	\$223,763.93	140.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	29	\$1,963.38	\$757,863.49	386.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11212	2	\$2,723.32	\$141,612.80	52.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0715 11213	5	\$1,529.22	\$646,858.33	423.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11214	1	\$1,761.00	\$1,761.00	1.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, SHOEBOX
0715 11216	1	\$4,500.00	\$9,000.00	2.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715 11225	1	\$2,940.17	\$2,940.17	1.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, ROADWAY, WALL MOUNT
0715 11226	1	\$4,046.63	\$105,212.38	26.000	EA	Y	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, UNDERDECK, PENDANT
0715 11500	6	\$246.21	\$22,897.31	93.000	EA	N	LUMINAIRE, REMOVE
0715 19 51	1	\$8,459.31	\$33,837.24	4.000	EA	Y	HIGH MAST LIGHT POLE, REPLACE HPS LIGHT FIXTURE ON EXISTING



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 19 51							POLE
0715 19 63	2	\$19,889.75	\$198,897.48	10.000	EA	N	HIGH MAST LIGHT POLE, DEEP FOUNDATION REMOVAL
0715 50	1	\$350,000.00	\$1,050,000.00	3.000	LS	N	LIGHTING, INSIDE BOX GIRDER
0715 61111	3	\$13,883.80	\$319,327.32	23.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61121	3	\$8,882.06	\$177,641.14	20.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61142	6	\$9,901.49	\$356,453.50	36.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61152	3	\$10,864.02	\$97,776.20	9.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61200	3	\$6,212.28	\$130,457.98	21.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61211	1	\$14,984.56	\$44,953.68	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61221	3	\$10,610.00	\$106,100.00	10.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61242	2	\$12,171.28	\$24,342.56	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61252	5	\$11,464.50	\$171,967.47	15.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61300	8	\$8,073.53	\$2,962,986.63	367.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	2	\$9,371.67	\$84,345.00	9.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61321	2	\$13,605.78	\$217,692.52	16.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61342	8	\$10,757.96	\$1,818,094.77	169.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61352	9	\$15,346.31	\$890,086.13	58.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61400	5	\$9,447.94	\$170,062.96	18.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61411	1	\$10,932.85	\$10,932.85	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61421	1	\$13,259.51	\$13,259.51	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61442	4	\$11,707.03	\$316,089.88	27.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61452	7	\$13,525.57	\$1,095,570.79	81.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61500	6	\$8,713.58	\$4,748,900.55	545.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61500							50' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61521	3	\$8,094.16	\$874,168.90	108.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61552	2	\$14,657.52	\$73,287.61	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62100	1	\$10,650.11	\$479,254.95	45.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 62111	1	\$13,006.00	\$65,030.00	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62121	1	\$16,267.98	\$32,535.96	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62211	1	\$13,397.00	\$93,779.00	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62221	1	\$14,600.00	\$43,800.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62242	1	\$16,500.00	\$33,000.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62321	3	\$16,268.49	\$1,171,331.01	72.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62342	1	\$27,100.00	\$271,000.00	10.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 62352	1	\$14,850.00	\$29,700.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62452	3	\$17,940.45	\$251,166.26	14.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 65166	1	\$11,455.34	\$160,374.76	14.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65266	5	\$11,506.56	\$115,065.63	10.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65366	4	\$12,140.06	\$84,980.40	7.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65466	1	\$15,630.61	\$187,567.32	12.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	7	\$7,075.23	\$162,730.34	23.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	29	\$1,110.70	\$1,118,470.38	1,007.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 69001	2	\$463.75	\$3,710.00	8.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715500 1	56	\$903.28	\$2,060,374.41	2,281.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	3	\$2,792.05	\$50,256.90	18.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	10	\$1,494.07	\$467,642.49	313.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715500 11	1	\$2,000.00	\$6,000.00	3.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715510130	1	\$4,544.74	\$13,634.22	3.000	EA	N	LIGHT POLE- SPECIAL DESIGN, F&I NEW POLE ON EXISTING FOUNDATION, ALUMINUM, 30'
0715510150	1	\$6,536.17	\$71,897.87	11.000	EA	N	LIGHT POLE- SPECIAL DESIGN, F&I NEW POLE ON EXISTING FOUNDATION, ALUMINUM, 50'
0715511120	1	\$25,000.00	\$25,000.00	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 20'
0715511125	2	\$28,147.06	\$478,500.00	17.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'
0715511140	1	\$45,000.00	\$45,000.00	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'
0715511825	1	\$43,746.06	\$43,746.06	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, PAINTED STEEL, 25'
0715512140	2	\$18,200.00	\$273,000.00	15.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'
0715516115	2	\$11,787.86	\$341,848.00	29.000	EA	N	LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'
0715516150	1	\$22,537.20	\$946,562.40	42.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 50'
0715516330	1	\$9,693.93	\$116,327.16	12.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 30'
0715516350	1	\$13,466.64	\$121,199.76	9.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715516350							MNT-CONCRETE, 50'
0715518115	1	\$17,000.00	\$136,000.00	8.000	EA	N	LIGHT POLE COMP- SPECIAL DESIGN, F&I, DOUBLE ARM, POLE TOP MOUNT, ALUMINUM, 15'
0735 1114	1	\$365,600.00	\$731,200.00	2.000	EA	N	TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, CANTILEVER, 41' TO 50'
0735 74 1	1	\$840,000.00	\$840,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	1	\$840,000.00	\$840,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 2
0750 1 11	1	\$604.59	\$8,561,000.00	14,160.000	SF	N	ARCHITECTURAL, BUILDING, NEW, REST AREA
0750 1 17	1	\$478.70	\$382,000.00	798.000	SF	N	ARCHITECTURAL, BUILDING, NEW, STORAGE/MECHANICAL
0750 1 19	1	\$558.97	\$751,254.84	1,344.000	SF	N	ARCHITECTURAL, BUILDING, NEW, OTHER BUILDING
0750 1 60	1	\$60.10	\$75,125.48	1,250.000	SF	N	ARCHITECTURAL, BUILDING, REMOVE
0751 2	1	\$416,508.27	\$416,508.27	1.000	LS	N	ARCHITECTURAL - ELECTRICAL/POWER
0751 5	1	\$492,000.00	\$492,000.00	1.000	LS	N	ARCHITECTURAL-WATER, SANITARY SEWER/SEWAGE TREATMENT
0751 11101	1	\$1,718,647.00	\$1,718,647.00	1.000	LS	N	ARCHITECTURAL- SPECIAL, FURNISH AND INSTALL
0751 11600	1	\$4,382.32	\$4,382.32	1.000	EA	N	ARCHITECTURAL- SPECIAL, REMOVE
0751 11610	1	\$11,815.85	\$23,631.70	2.000	EA	N	ARCHITECTURAL- SPECIAL, REMOVE & RELOCATE
0751 30 1	1	\$82,300.00	\$740,700.00	9.000	EA	N	ARCHITECTURAL, PICNIC PAVILION, SMALL
0751 30 2	1	\$131,800.00	\$263,600.00	2.000	EA	N	ARCHITECTURAL, PICNIC PAVILION, LARGE
0751 35 42	1	\$1,245.00	\$2,490.00	2.000	EA	N	ARCHITECTURAL, BUS SHELTER, RELOCATE, 50-100 SF
0751 36 41	1	\$2,000.00	\$16,000.00	8.000	EA	N	BICYCLE RACK, RELOCATE, 1-2 BICYCLES
0751 37	2	\$2,077.74	\$143,364.00	69.000	EA	N	TRASH RECEPTACLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0751 37 1	1	\$1,290.00	\$27,090.00	21.000	EA	N	TRASH RECEPTACLE- ASH URN
0751 37 2	1	\$1,550.00	\$34,100.00	22.000	EA	N	TRASH RECEPTACLE- DOG WASTE
0751 38 13	1	\$2,950.00	\$26,550.00	9.000	EA	N	BENCH, F&I, CONCRETE
0751 38 50	1	\$662.00	\$1,324.00	2.000	EA	N	BENCH, RELOCATE
0751 44 2	1	\$7,280.00	\$7,280.00	1.000	EA	N	FLAG POLE, 26-35'
0751 46 11	1	\$22,509.78	\$45,019.56	2.000	EA	Y	WINDSHIELD WASH STATION, FURNISH & INSTALL, STATION ASSEMBLY
0770 1101	1	\$1,435.86	\$574,343.00	400.000	SF	N	MCSAW BUILDING, FURNISH & INSTALL, ENFORCEMENT/ADMINISTRATION
0770 1102	1	\$619.04	\$2,104,750.00	3,400.000	SF	N	MCSAW BUILDING, FURNISH & INSTALL, COMFORT STATION
0770 1103	1	\$159.58	\$692,596.00	4,340.000	SF	N	MCSAW BUILDING, FURNISH & INSTALL, INSPECTION BARN
0770 1210	2	\$221.02	\$2,431,207.00	11,000.000	SF	N	MCSAW BUILDING, REHABILITATION, ARCHITECTURAL/STRUCTURAL
0770 1220	2	\$109.61	\$1,205,734.00	11,000.000	SF	N	MCSAW BUILDING, REHABILITATION, HVAC
0770 1230	2	\$67.20	\$739,190.00	11,000.000	SF	N	MCSAW BUILDING, REHABILITATION, ELECTRICAL
0770 1250	2	\$49.39	\$543,331.00	11,000.000	SF	N	MCSAW BUILDING, REHABILITATION, PLUMBING
0906173100	1	\$225.00	\$222,300.00	988.000	GA	N	SINGLE COMPONENT POLYURETHANE INJECTION
0906173200	3	\$15.12	\$614,534.50	40,631.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0908333100	2	\$33.04	\$340,937.40	10,320.000	SY	N	HIGH FRICTION SURFACE COURSE
0914550 4	1	\$130.21	\$111,980.60	860.000	LF	N	FENCING- PEDESTRIAN BARRIER P4- 4' STEEL PROPRIETARY ALTERNATIVE FENCE
0915332 3	1	\$24.50	\$402,143.00	16,414.000	SY	Y	FULL DEPTH RECLAMATION, PROJECT 444313-1-52-01
0916351	2	\$10.61	\$216,528.00	20,410.000	LB	N	FIBER REINFORCED POLYMER PATCHING MATERIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0918712100	1	\$36,000.00	\$13,896.00	.386	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, SOLID 6"
0918712110	1	\$36,000.00	\$13,896.00	.386	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, YELLOW, SOLID 6"
0918712120	1	\$36,000.00	\$13,896.00	.386	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, 10-30 SKIP 6"
0918712130	1	\$36,000.00	\$13,896.00	.386	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, BLACK, 10-30 SKIP 6"
0919528100	3	\$107.22	\$19,621.00	183.000	SF	N	DIRECTIONAL INDICATORS
0920520100	6	\$324.54	\$756,167.42	2,330.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920681100	1	\$25,140.00	\$25,140.00	1.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT
0920688100	1	\$40,000.00	\$80,000.00	2.000	EA	N	ROAD WEATHER INFORMATION SYSTEM (RWIS)
0920714100	28	\$10.40	\$2,978,971.72	286,528.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0921703200	2	\$76.42	\$398,588.00	5,216.000	LF	N	CHANNELIZING CURB, BIKE LANE
0922102 1	2	\$8.08	\$39,303.66	4,862.000	ED	N	SMART WORK ZONE, ARROW BOARD
0922102 2	3	\$15.49	\$567,358.05	36,633.000	ED	N	SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN
0922102 3	1	\$14.00	\$48,272.00	3,448.000	ED	N	SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN
0922102 5	2	\$16.68	\$260,247.84	15,599.000	ED	N	SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN WITH ELECTRONIC SPEED FEEDBACK SIGN
0922102 6	3	\$6.53	\$279,803.45	42,842.000	ED	N	SMART WORK ZONE, VEHICLE DETECTOR
0922102 7	1	\$25.54	\$35,883.70	1,405.000	ED	N	SMART WORK ZONE, CAMERA
0922102 8	1	\$6.00	\$25,224.00	4,204.000	ED	N	SMART WORK ZONE, CENTRAL PROCESSOR
0922102 9	3	\$2.17	\$40,101.64	18,498.000	ED	N	SMART WORK ZONE, LOCATION DEVICE



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0999 16	36	\$11,000.00	\$396,000.00	36.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	10	\$3,900.00	\$912,600.00	234.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	10	\$4,500.00	\$90,000.00	20.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	169	\$53,203.82	\$13,407,363.80	252.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	21	\$31,530.18	\$1,072,026.18	34.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1000 5	1	\$1,781,482.02	\$1,781,482.02	1.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER
1000 6	2	\$1,317,285.90	\$2,634,571.80	2.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, WATER
1000 7	6	\$104,070.07	\$624,420.39	6.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER
1050 10101	1	\$6,000.00	\$1,080,000.00	180.000	LF	Y	UTILITY PIPE, F&I, STEEL CASING- JACK & BORE 60", PROJECT 433663-1-56-04
1050 16001	2	\$76.95	\$3,155.00	41.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9"
1050 16002	4	\$27.75	\$45,736.23	1,648.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	4	\$50.81	\$130,840.65	2,575.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 16004	9	\$51.58	\$437,318.75	8,479.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 16005	1	\$111.81	\$306,350.00	2,740.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002	1	\$21.28	\$4,851.84	228.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"
1050 18003	1	\$37.56	\$11,042.64	294.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1050 18004	2	\$37.09	\$23,406.94	631.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"
1050 18005	1	\$204.41	\$264,300.00	1,293.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"
1050 19325	1	\$1,200.00	\$546,000.00	455.000	LF	N	UTILITY PIPE, TEMPORARY, PE, WATER/SEWER, 20-49.9"
1050 31200	1	\$75.00	\$9,375.00	125.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL,



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31200							WATER/SEWER, LESS THAN 1"
1050 31201	1	\$33.80	\$28,932.80	856.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 1.5"
1050 31202	2	\$102.95	\$19,870.00	193.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2"
1050 31203	1	\$251.00	\$4,769.00	19.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 3"
1050 31204	2	\$74.30	\$52,380.00	705.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"
1050 31206	2	\$108.90	\$197,429.50	1,813.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	4	\$119.20	\$141,850.00	1,190.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 31210	3	\$178.64	\$113,256.68	634.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"
1050 31212	2	\$163.44	\$75,675.00	463.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 31242	1	\$1,100.00	\$2,623,500.00	2,385.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 42"
1050 41201	2	\$164.21	\$9,196.00	56.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"
1050 42130	1	\$350.00	\$1,750.00	5.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL,



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 42130							CASING/CONDUIT, 30"
1050 42204	1	\$63.00	\$14,994.00	238.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 4"
1050 42206	1	\$350.00	\$14,000.00	40.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 42210	1	\$120.00	\$44,280.00	369.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10"
1050 42212	1	\$146.00	\$22,922.00	157.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 42214	1	\$155.00	\$126,015.00	813.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 14"
1050 42216	1	\$500.00	\$30,000.00	60.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 16"
1050 51204	1	\$475.00	\$38,000.00	80.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 4"
1050 51206	4	\$229.38	\$176,392.50	769.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"
1050 51208	3	\$188.21	\$582,318.72	3,094.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"
1050 51210	1	\$500.00	\$264,500.00	529.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 10"



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 51212	3	\$229.99	\$193,650.00	842.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51216	1	\$300.00	\$3,000.00	10.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"
1050 51220	1	\$400.00	\$608,400.00	1,521.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 20"
1050 61116	1	\$440.73	\$21,155.04	48.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16"
1050 61130	1	\$2,450.00	\$923,650.00	377.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30"
1050 61160	1	\$1,200.00	\$234,000.00	195.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 60"
1055 31142	1	\$38,000.00	\$798,000.00	21.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 42"
1055 31242	1	\$80,000.00	\$160,000.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 42"
1055 31442	1	\$36,000.00	\$36,000.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, UNION, 42"
1055 31512	1	\$2,300.00	\$6,900.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 12"
1055 31514	1	\$2,400.00	\$4,800.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 14"
1055 31542	1	\$30,000.00	\$180,000.00	6.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 42"
1055 31706	1	\$1,000.00	\$8,000.00	8.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CLEANOUT 6"
1055 51108	6	\$1,911.04	\$219,770.07	115.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51110	3	\$2,316.22	\$85,700.00	37.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"
1055 51112	4	\$3,087.23	\$145,100.00	47.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51120	1	\$5,200.00	\$119,600.00	23.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 20"
1055 51208	3	\$2,858.50	\$45,736.00	16.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"
1055 51210	1	\$2,700.00	\$2,700.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 10"
1055 51212	3	\$3,133.33	\$18,800.00	6.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51310	1	\$1,500.00	\$6,000.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 10"
1055 51312	1	\$1,800.00	\$7,200.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"
1055 51314	1	\$2,600.00	\$20,800.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 14"
1055 51408	3	\$1,926.96	\$48,173.88	25.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"
1055 51410	1	\$3,000.00	\$33,000.00	11.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51410							UNION, 10"
1055 51412	2	\$3,550.00	\$14,200.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"
1055 51508	3	\$1,270.52	\$6,352.58	5.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"
1055 51510	1	\$870.00	\$870.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 10"
1055 51520	1	\$6,000.00	\$24,000.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 20"
1060 11221	1	\$13,500.00	\$13,500.00	1.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 0 - 6'
1060 11222	1	\$14,148.64	\$28,297.28	2.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'
1060 13	1	\$3,000.00	\$30,000.00	10.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, INSTALL
1060 15	5	\$1,955.10	\$95,800.00	49.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1060 16	2	\$1,751.67	\$3,503.34	2.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP
1060 21 11	1	\$4,000.00	\$4,000.00	1.000	EA	N	UTILITY STRUCTURE- ABOVE GROUND, 0-1 CY PAD, WITH COVER
1080 21100	1	\$2,900.00	\$5,800.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1"
1080 21101	1	\$6,385.67	\$12,771.34	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1.5"
1080 21110	1	\$1,600.00	\$3,200.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 10"



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 21112	1	\$1,000.00	\$6,000.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 12"
1080 21500	4	\$1,002.05	\$59,120.90	59.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	2	\$561.11	\$5,050.00	9.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22101	2	\$3,587.09	\$10,761.28	3.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 1"
1080 22400	1	\$5,000.00	\$5,000.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, RELOCATE
1080 22600	1	\$2,500.00	\$2,500.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, REMOVE
1080 23100	1	\$5,000.00	\$10,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 1"
1080 23102	2	\$3,534.23	\$14,136.91	4.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"
1080 23104	1	\$15,000.00	\$15,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 4"
1080 23106	1	\$12,676.00	\$25,352.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"
1080 23108	4	\$13,214.78	\$198,221.66	15.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"
1080 23120	1	\$10,000.00	\$30,000.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 20"
1080 23142	1	\$225,000.00	\$225,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 42"
1080 24101	1	\$2,191.16	\$8,764.64	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1.5"
1080 24102	1	\$2,550.00	\$2,550.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2"
1080 24104	1	\$3,400.00	\$3,400.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4"
1080 24106	4	\$3,083.40	\$77,085.08	25.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	5	\$5,123.57	\$102,471.32	20.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24110	3	\$5,096.00	\$25,480.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"
1080 24112	2	\$9,325.00	\$37,300.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24120	1	\$25,000.00	\$125,000.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 20"



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 24142	1	\$125,000.00	\$250,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 42"
1080 24500	6	\$1,053.43	\$22,122.00	21.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 24600	1	\$500.00	\$3,500.00	7.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 26101	2	\$7,696.93	\$84,666.21	11.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 1"
1080 26102	3	\$6,844.94	\$88,984.25	13.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"
1080 26106	1	\$65,000.00	\$130,000.00	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 6"
1080 27104	1	\$14,000.00	\$28,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 4"
1080 27106	1	\$12,676.00	\$38,028.00	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"
1080 27108	2	\$16,672.00	\$66,688.00	4.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 8"
1080 27112	2	\$18,500.00	\$37,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"
1080 27120	1	\$26,500.00	\$212,000.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 20"
1080 27142	1	\$105,000.00	\$105,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 42"
1080 29106	1	\$626.04	\$25,041.60	40.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 29108	2	\$717.53	\$106,194.90	148.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"
1080 29110	1	\$800.00	\$40,000.00	50.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 10"
1080 29112	2	\$1,047.76	\$70,200.00	67.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"
1080 29120	1	\$2,000.00	\$182,000.00	91.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL,



Florida Department of Transportation
 Item Average Unit Cost
 From 2024/01/01 to 2024/06/30
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 29120							20"
1080 29142	1	\$11,000.00	\$66,000.00	6.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 42"
1080 32102	2	\$3,846.15	\$50,000.00	13.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 2"
1080 32110	1	\$1,500.00	\$3,000.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 10"
1080 32120	1	\$1,200.00	\$7,200.00	6.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 20"
1080 32600	2	\$428.57	\$3,000.00	7.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, REMOVE
1080 33112	1	\$10,000.00	\$60,000.00	6.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 12"
1080 33142	1	\$200,000.00	\$800,000.00	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 42"
1501 1	1	\$1,155,664.34	\$1,155,664.34	1.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 08	2	\$8,859.02	\$70,872.16	8.000	EA	N	FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"
1644116 08	1	\$7,500.00	\$75,000.00	10.000	EA	N	FIRE HYDRANT, STANDARD, F&I, 3 WAY, 2 HOSE, 1 PUMPER, 6"
1644133 08	1	\$9,641.10	\$9,641.10	1.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"
1644136 08	2	\$14,250.00	\$28,500.00	2.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"
1644400	1	\$5,000.00	\$50,000.00	10.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	3	\$1,489.04	\$22,335.66	15.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	3	\$10,920.98	\$65,525.89	6.000	EA	N	FIRE HYDRANT, RELOCATE



Florida Department of Transportation
Item Average Unit Cost
From 2024/01/01 to 2024/06/30
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1644900	2	\$763.23	\$1,526.46	2.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.
Weighted average is weighted on Quantity at the contract level.