



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	138	\$1,988.38	\$83,494,251.55	41,991.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2139	1	\$1,459,931.30	\$1,459,931.30	1.000	LS	N	SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 440487-1-52-01
0102 2200	23	\$67.80	\$12,507,911.18	184,496.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	14	\$111.17	\$6,002,197.75	53,989.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	22	\$99.92	\$311,485.16	3,117.200	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	37	\$85.68	\$1,599,459.24	18,667.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 11	1	\$190.00	\$387,600.00	2,040.000	HR	N	SERVICE PATROL- ROAD RANGER OR SIMILAR
0102 14	94	\$86.09	\$5,452,672.53	63,335.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 16	1	\$645,000.00	\$645,000.00	1.000	LS	Y	TEMPORARY RAMPS
0102 25100	1	\$85.00	\$10,880.00	128.000	HR	N	PEDESTRIAN ESCORT OPERATION
0102 30	1	\$7,175.36	\$100,455.00	14.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	135	\$.30	\$875,391.98	2,958,085.000	ED	N	WORK ZONE SIGN
0102 61	12	\$41.81	\$8,822.28	211.000	EA	N	BUSINESS SIGN
0102 62 12	3	\$4.39	\$31,584.00	7,195.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	7	\$1.82	\$28,676.90	15,738.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	32	\$43.22	\$2,031,805.33	47,014.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	15	\$46.39	\$2,518,534.31	54,293.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	11	\$39.84	\$1,424,480.24	35,754.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	23	\$14.73	\$549,795.80	37,322.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	8	\$24.90	\$826,362.42	33,193.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	9	\$15.51	\$1,189,665.90	76,711.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 71103	1	\$500.00	\$300,000.00	600.000	ED	Y	TEMPORARY MOBILE BARRIER SYSTEM
0102 73	1	\$18.00	\$278,820.00	15,490.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	130	\$.14	\$1,097,660.02	7,866,247.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	79	\$.11	\$485,846.70	4,263,471.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	4	\$32.60	\$1,091,037.26	33,472.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	102	\$6.34	\$371,777.04	58,656.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	13	\$5.61	\$147,645.39	26,296.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	18	\$2,122.77	\$486,113.37	229.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	128	\$12.82	\$1,966,761.96	153,433.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	70	\$25.60	\$1,791,583.86	69,974.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	70	\$18.94	\$1,328,022.52	70,126.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	7	\$212.28	\$509,460.64	2,400.000	DA	N	EXISTING ITS MAINTENANCE
0102115	91	\$.37	\$76,363.55	207,251.000	ED	N	TYPE III BARRICADE
0102120	3	\$138.23	\$161,585.75	1,169.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS
0102150 1	24	\$6.31	\$162,185.90	25,700.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	29	\$7.51	\$212,036.76	28,248.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	22	\$29.42	\$166,539.15	5,660.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 12	5	\$4,561.30	\$75,115.53	16.468	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102913 21	16	\$12,163.17	\$449,757.50	36.977	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	9	\$4,462.50	\$79,093.33	17.724	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	7	\$22.18	\$18,656.82	841.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	8	\$4.08	\$14,861.10	3,641.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	2	\$797.12	\$137,105.00	172.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	16	\$12,301.86	\$394,545.17	32.072	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	2	\$6,043.18	\$930.65	.154	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0103 1100	1	\$948,500.00	\$948,500.00	1.000	LS	N	TEMPORARY WORK STRUCTURE
0104 1	11	\$8.65	\$1,754,006.48	202,676.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	2	\$100.76	\$339,050.00	3,365.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 10 3	100	\$2.56	\$1,833,011.03	715,474.000	LF	N	SEDIMENT BARRIER
0104 11	31	\$3.05	\$260,982.14	85,619.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	22	\$13.44	\$179,070.00	13,325.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	28	\$3,836.97	\$437,414.85	114.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	99	\$187.07	\$895,707.04	4,788.000	EA	N	INLET PROTECTION SYSTEM
0107 1	107	\$54.51	\$3,149,249.36	57,777.030	AC	N	LITTER REMOVAL
0107 2	106	\$62.07	\$3,166,226.25	51,014.530	AC	N	MOWING
0108 1	30	\$14,912.23	\$521,928.04	35.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	27	\$11,675.09	\$350,252.65	30.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0108 3	1	\$35,000.00	\$35,000.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 1 1	114	\$54,867.74	\$31,273,516.35	569.980	AC	N	CLEARING & GRUBBING
0110 2 2	18	\$12,654.60	\$377,613.35	29.840	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	11	\$103.68	\$4,839,505.78	46,676.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	101	\$61.33	\$8,773,237.13	143,049.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	20	\$297.24	\$69,553.92	234.000	EA	N	MAILBOX, F&I SINGLE
0110 21	20	\$10.68	\$257,305.95	24,086.000	LF	N	TREE PROTECTION BARRIER
0110 22	18	\$1,038.42	\$534,788.07	515.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	5	\$1,083.92	\$37,937.11	35.000	EA	N	TREE REMOVAL
0110 86	1	\$18,449.51	\$36,899.02	2.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	80	\$13.91	\$15,094,941.83	1,085,194.100	CY	N	REGULAR EXCAVATION
0120 2 2	30	\$42.57	\$1,847,078.46	43,388.500	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	12	\$19.21	\$524,006.50	27,281.500	CY	N	SUBSOIL EXCAVATION
0120 5	2	\$51.63	\$136,290.22	2,639.500	CY	N	CHANNEL EXCAVATION
0120 6	65	\$11.89	\$14,717,654.26	1,237,822.200	CY	N	EMBANKMENT
0120 6107	1	\$53.48	\$47,586.50	889.800	CY	Y	EMBANKMENT, SPECIFIED A-3 SOIL
0120 71	14	\$49,832.69	\$847,155.69	17.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 72	1	\$139.21	\$160,202.87	1,150.800	CY	N	GRAVEL FILL
0120 74	2	\$18.05	\$2,389,689.00	132,361.500	CY	N	SURCHARGE EMBANKMENT
0121 70	2	\$455.76	\$48,310.68	106.000	CY	N	FLOWABLE FILL
0125 3	1	\$1,000.00	\$1,000.00	1.000	CY	N	SELECT BEDDING MATERIAL
0141 70	2	\$2,814.81	\$152,000.00	54.000	AS	N	SETTLEMENT PLATE ASSEMBLY



Florida Department of Transportation
Item Average Unit Cost
From 2023/10/01 to 2024/03/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0145 1	1	\$3.15	\$569,583.00	180,820.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	5	\$4.59	\$193,334.22	42,093.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0145 71	1	\$10.30	\$344,977.90	33,493.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZATION
0160 4	78	\$15.39	\$8,909,460.39	579,072.000	SY	N	TYPE B STABILIZATION
0210 1 9	1	\$.01	\$19.27	1,927.000	SY	N	REWORKING LIMEROCK BASE, 3"
0285701	39	\$34.80	\$4,510,453.48	129,627.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	10	\$42.74	\$788,473.51	18,447.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	5	\$79.04	\$102,911.50	1,302.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	7	\$23.96	\$559,417.08	23,352.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	1	\$26.05	\$39,022.90	1,498.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	18	\$36.27	\$2,071,033.90	57,105.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	2	\$27.78	\$497,310.60	17,901.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285708	4	\$33.68	\$190,939.10	5,669.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	35	\$44.02	\$5,166,022.55	117,369.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	12	\$46.82	\$2,147,256.45	45,859.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	17	\$46.41	\$7,007,404.93	150,986.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	6	\$151.68	\$711,545.19	4,691.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	5	\$109.84	\$350,069.00	3,187.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285714	1	\$119.00	\$107,695.00	905.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0285715	5	\$146.87	\$181,382.20	1,235.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0285723	1	\$71.75	\$2,360,072.75	32,893.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 20" FOR PROJECT



Florida Department of Transportation
Item Average Unit Cost
From 2023/10/01 to 2024/03/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285723							222476-1-52-01
0285765	1	\$65.00	\$1,569,425.00	24,145.000	SY	Y	COMPOSITE BASE- SPECIAL DESIGN, 8" B-12.5 AND 6" LIMEROCK LBR 100
0286 1	15	\$64.15	\$693,601.75	10,813.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	6	\$433.05	\$199,550.37	460.800	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	19	\$1.90	\$1,171,722.48	617,689.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	18	\$4.19	\$2,555,904.99	609,958.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	8	\$6.61	\$340,199.98	51,475.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	35	\$4.01	\$4,409,429.13	1,100,384.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	29	\$3.95	\$4,376,870.66	1,107,646.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	79	\$3.57	\$8,338,901.99	2,335,105.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	11	\$4.61	\$1,982,525.63	430,138.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	15	\$4.00	\$1,681,252.97	420,003.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	1	\$17.40	\$10,283.40	591.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 10	2	\$3.66	\$128,660.60	35,144.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	20	\$3.10	\$3,619,842.33	1,169,096.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	7	\$3.33	\$695,715.61	208,662.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	4	\$3.65	\$423,585.85	116,012.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	6	\$3.36	\$1,414,415.65	420,859.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	7	\$2.51	\$304,851.06	121,581.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 17	7	\$4.94	\$2,213,851.80	447,719.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 18	2	\$26.52	\$34,984.80	1,319.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH
0327 70 19	8	\$6.97	\$226,375.71	32,471.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	8	\$5.60	\$2,370,811.31	423,630.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 21	1	\$11.35	\$96,032.35	8,461.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH
0327 70 23	1	\$12.00	\$19,836.00	1,653.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6" AVG DEPTH
0327 70 26	3	\$10.48	\$302,552.02	28,879.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 27	2	\$8.66	\$33,524.45	3,871.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH
0327 70 28	1	\$18.11	\$25,897.30	1,430.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 3/4" AVG DEPTH
0327 70 29	1	\$5.20	\$1,081.60	208.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH
0327 70 34	1	\$34.00	\$11,866.00	349.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 8" AVG DEPTH
0327 70 40	1	\$30.00	\$22,380.00	746.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 10" AVG DEPTH
0334 1 12	19	\$191.97	\$4,921,175.33	25,634.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	40	\$153.56	\$23,551,922.28	153,374.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	7	\$156.38	\$3,428,541.79	21,924.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	18	\$168.81	\$7,995,449.53	47,363.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	43	\$171.49	\$42,822,471.29	249,707.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	14	\$191.00	\$51,711,712.73	270,747.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	6	\$224.10	\$5,711,329.84	25,485.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	21	\$240.62	\$30,003,812.12	124,694.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	5	\$182.51	\$3,893,638.39	21,333.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	19	\$164.91	\$15,249,646.73	92,474.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 82	12	\$194.31	\$9,689,151.42	49,863.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	67	\$181.70	\$64,434,306.80	354,620.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	9	\$183.47	\$6,826,634.55	37,208.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	6	\$227.72	\$5,117,880.82	22,474.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0337 87101	1	\$276.51	\$248,305.98	898.000	TN	N	ASPHALTIC CONCRETE FRICTION COURSE, FC-7, PG 76-22
0339 1	43	\$321.04	\$3,631,304.93	11,311.000	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0342 1 2	1	\$15.00	\$384,210.00	25,614.000	SY	N	GEOSYNTHETIC INTERLAYER REINFORCEMENT SYSTEM, COMPOSITE FIBERGLASS
0350 3 1	2	\$136.32	\$57,800.00	424.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 3	1	\$120.00	\$2,040.00	17.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 7"
0350 3 5	1	\$1,827.00	\$144,333.00	79.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8"
0350 3 6	1	\$105.39	\$64,287.90	610.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8.5"
0350 3 8	1	\$395.00	\$21,330.00	54.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9.5"
0350 3 9	1	\$112.18	\$3,825,450.18	34,101.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10"
0350 3 17	1	\$390.00	\$152,490.00	391.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 14"
0350 3200	1	\$281.58	\$211,185.00	750.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE WAVE, SKY BLUE, 4" THICK
0350 3201	1	\$281.58	\$183,027.00	650.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE BORDER, TAN, 4" THICK
0350 3202	1	\$505.40	\$116,242.00	230.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE SURROUND, TAN,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3202							6" THICK
0350 3203	1	\$128.51	\$18,890.97	147.000	EA	Y	CEMENT CONCRETE, COLOR PAVEMENT, PRECAST TREE GRATE, YELLOW SAND
0350 5	5	\$3.84	\$2,037,094.69	529,828.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 6	1	\$100.00	\$13,700.00	137.000	LF	N	CLEANING & SEALING RANDOM CRACKS- CONCRETE PAVEMENT
0350 30 13	2	\$313.05	\$277,360.00	886.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	3	\$3.74	\$1,643,153.00	439,801.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	4	\$1,346.76	\$12,209,990.53	9,066.200	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0370 1	1	\$300.00	\$133,800.00	446.000	LF	N	BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT
0400 0 11	17	\$1,200.27	\$1,537,066.71	1,280.600	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 0 13	1	\$820.00	\$11,972.00	14.600	CY	N	CONCRETE CLASS NS, STEPS
0400 1 30	1	\$3,000.00	\$411,000.00	137.000	CY	N	CONCRETE, CLASS I (SEAL)
0400 2 1	1	\$3,000.00	\$135,900.00	45.300	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	4	\$1,177.32	\$3,518,297.50	2,988.400	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	1	\$3,620.00	\$106,428.00	29.400	CY	N	CONCRETE CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	7	\$675.31	\$1,327,585.60	1,965.900	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 12	2	\$1,179.31	\$13,680.00	11.600	CY	N	CONCRETE, CLASS II, TRENCH SLAB
0400 2 47	2	\$1,371.43	\$377,280.00	275.100	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 4 1	5	\$2,141.89	\$1,975,892.00	922.500	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	4	\$1,902.78	\$1,364,672.00	717.200	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 5	8	\$1,576.95	\$2,480,063.68	1,572.700	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 8	1	\$2,000.00	\$126,200.00	63.100	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	1	\$1,500.00	\$2,250.00	1.500	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	3	\$1,460.62	\$4,888,996.60	3,347.200	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 7 1	5	\$6.22	\$75,649.60	12,166.000	SY	N	BRIDGE DECK GROOVING
0400 8 25	1	\$2,500.00	\$852,500.00	341.000	CY	N	CONC CLASS V MASS - SUBSTRUCTURE
0400 9 1	3	\$7.64	\$88,585.80	11,595.000	SY	N	BRIDGE DECK PLANING
0400 16 25	1	\$4,000.00	\$2,288,000.00	572.000	CY	N	CONCRETE CLASS VI, MASS, SUBSTRUCTURE
0400 60 3	1	\$2,250.00	\$45,000.00	20.000	LF	N	CATHODIC PROTECTION - ELECTRICAL WORK, CONDUIT, WIRING, AND ACCESSORIES
0400 60 4	1	\$75,000.00	\$75,000.00	1.000	LS	N	CATHODIC PROTECTION - ELECTRICAL WORK, EQUIPMENT & INSTRUMENTATION
0400140 1	1	\$11,875.00	\$237,500.00	20.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400142 9	1	\$125.00	\$47,750.00	382.000	SF	N	CATHODIC PROTECTION SYSTEM, OTHER MATERIAL
0400143	3	\$3.77	\$127,804.30	33,943.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400147	3	\$1,050.86	\$124,422.40	118.400	CF	N	COMPOSITE NEOPRENE PADS
0400148	3	\$1,541.50	\$38,075.00	24.700	CF	N	PLAIN NEOPRENE BEARING PADS
0401 70 1	1	\$5,516.00	\$1,103.20	.200	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	1	\$500.00	\$1,450.00	2.900	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0401 70 3	5	\$574.14	\$692,125.00	1,205.500	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0401 70 4	1	\$800.00	\$93,760.00	117.200	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0401 70 7	1	\$703.48	\$12,099.86	17.200	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0403 1100	1	\$60.00	\$217,680.00	3,628.000	SY	N	EPOXY CONCRETE OVERLAY FOR CONCRETE BRIDGE DECKS
0403 2100	1	\$1,000.00	\$10,000.00	10.000	CF	N	RESTORE SPALLED AREAS FOR CONCRETE BRIDGE DECKS
0411 1	3	\$393.42	\$1,180.25	3.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	3	\$128.02	\$23,171.30	181.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$97.10	\$15,730.20	162.000	GA	N	PENETRANT SEALER
0413151	4	\$66.70	\$713,094.00	10,691.000	GA	N	METHACRYLATE MONOMER
0413154	5	\$1.24	\$1,357,332.35	1,095,648.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	6	\$3.73	\$706,984.40	189,658.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	3	\$2.01	\$23,710.00	11,773.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	10	\$1.50	\$1,525,411.66	1,019,046.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	10	\$2.01	\$1,825,896.35	909,806.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	2	\$12.44	\$4,689.60	377.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 9	8	\$1.52	\$579,734.60	380,525.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	9	\$10,011.10	\$100,111.04	10.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	4	\$10,592.09	\$63,552.52	6.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1204	1	\$18,000.00	\$36,000.00	2.000	EA	N	INLETS, CURB, TYPE 9, J BOT, >10'
0425 1205	1	\$11,835.18	\$23,670.36	2.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1311	5	\$16,866.71	\$320,467.49	19.000	EA	N	INLETS, CURB, TYPE P-1, <10'



Florida Department of Transportation
Item Average Unit Cost
From 2023/10/01 to 2024/03/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1315	1	\$13,706.25	\$13,706.25	1.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	4	\$14,281.47	\$114,251.76	8.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	1	\$8,162.91	\$8,162.91	1.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	4	\$10,536.98	\$115,906.73	11.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1341	3	\$10,106.39	\$50,531.96	5.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	1	\$8,000.00	\$32,000.00	4.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	16	\$9,578.30	\$584,276.49	61.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	1	\$16,000.00	\$16,000.00	1.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	12	\$8,540.00	\$367,220.00	43.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	12	\$10,045.60	\$391,778.40	39.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	6	\$9,840.20	\$147,603.00	15.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	1	\$2,719.00	\$2,719.00	1.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1415	1	\$18,679.62	\$18,679.62	1.000	EA	N	INLETS, CURB, TYPE J-1, PARTIAL
0425 1421	1	\$9,360.00	\$9,360.00	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1425	1	\$20,105.54	\$20,105.54	1.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1431	1	\$21,003.91	\$42,007.82	2.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	1	\$9,360.00	\$9,360.00	1.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	8	\$14,474.82	\$217,122.25	15.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1455	2	\$11,505.55	\$23,011.10	2.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	6	\$15,663.74	\$125,309.93	8.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$20,000.00	\$20,000.00	1.000	EA	N	INLETS, CURB, TYPE J-6, >10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1465	2	\$12,656.79	\$37,970.36	3.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	2	\$10,570.89	\$126,850.62	12.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1475	2	\$8,196.19	\$16,392.37	2.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1481	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1501	2	\$10,393.35	\$20,786.69	2.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	2	\$17,581.56	\$35,163.11	2.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1509	1	\$12,000.00	\$156,000.00	13.000	EA	N	INLETS, DT BOT, TYPE A, MODIFY
0425 1511	3	\$8,496.69	\$76,470.22	9.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1513	1	\$12,760.00	\$12,760.00	1.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, <10'
0425 1515	1	\$7,011.15	\$21,033.45	3.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	28	\$6,615.05	\$747,500.74	113.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$8,600.00	\$34,400.00	4.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	10	\$9,245.30	\$175,660.65	19.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1529	1	\$10,500.00	\$10,500.00	1.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	1	\$6,104.39	\$6,104.39	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	15	\$7,287.32	\$648,571.28	89.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	3	\$11,150.58	\$66,903.50	6.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1544	1	\$18,567.91	\$18,567.91	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'
0425 1545	3	\$7,600.00	\$30,400.00	4.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	6	\$9,431.05	\$160,327.92	17.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	4	\$7,615.97	\$350,334.78	46.000	EA	N	INLETS, DT BOT, TYPE E, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1553	3	\$11,592.50	\$46,370.00	4.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	1	\$19,480.00	\$136,360.00	7.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1555	3	\$11,173.74	\$33,521.21	3.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	1	\$9,000.00	\$9,000.00	1.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	6	\$7,043.77	\$154,963.00	22.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	2	\$11,290.00	\$33,870.00	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'
0425 1571	1	\$10,150.13	\$60,900.78	6.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1572	1	\$11,412.16	\$11,412.16	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, >10'
0425 1585	1	\$6,100.00	\$6,100.00	1.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1589	1	\$15,340.00	\$15,340.00	1.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1619	1	\$15,800.00	\$31,600.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE K, J BOTTOM, MODIFY
0425 1701	3	\$6,770.51	\$602,575.65	89.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1703	2	\$10,976.67	\$32,930.00	3.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1704	1	\$16,130.00	\$16,130.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM, >10'
0425 1705	1	\$7,325.00	\$58,600.00	8.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	7	\$9,155.85	\$137,337.71	15.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$11,823.49	\$11,823.49	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	4	\$7,752.45	\$46,514.67	6.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1781	1	\$7,882.66	\$7,882.66	1.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, <=10'
0425 1910	9	\$9,222.16	\$295,109.21	32.000	EA	N	INLETS, CLOSED FLUME
0425 1921	3	\$7,748.77	\$92,985.28	12.000	EA	N	INLETS, ADJACENT BARRIER, <=10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1925	1	\$7,000.00	\$7,000.00	1.000	EA	N	INLETS, ADJACENT BARRIER, PARTIAL
0425 2 41	14	\$9,327.09	\$279,812.64	30.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	2	\$10,800.00	\$21,600.00	2.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	8	\$4,731.47	\$108,823.77	23.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	22	\$8,018.53	\$609,408.62	76.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	3	\$16,463.33	\$98,780.00	6.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	5	\$5,345.94	\$37,421.56	7.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	11	\$13,724.13	\$301,930.95	22.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	2	\$22,625.00	\$90,500.00	4.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	1	\$12,276.44	\$12,276.44	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	8	\$10,317.06	\$216,658.36	21.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	5	\$18,468.95	\$350,910.00	19.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	4	\$7,203.10	\$72,030.96	10.000	EA	N	MANHOLES, J-8, PARTIAL
0425 2141	1	\$30,000.00	\$30,000.00	1.000	EA	Y	DRAINAGE MANHOLES, PROJECT 447046-1-52-01, J-7 6' x 5' CONTROL STRUCTURE
0425 2142	1	\$22,720.00	\$22,720.00	1.000	EA	Y	DRAINAGE MANHOLES, MODIFIED J-7 9' x 4' CONTROL STRUCTURE W/TWO TYPE-1 COVERS
0425 3 41	1	\$6,080.00	\$18,240.00	3.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	2	\$6,035.00	\$12,070.00	2.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 4	3	\$1,745.00	\$22,685.00	13.000	EA	N	INLETS, ADJUST
0425 5	42	\$1,084.21	\$675,461.25	623.000	EA	N	MANHOLE, ADJUST



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 5 1	25	\$1,402.97	\$534,531.52	381.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	33	\$903.14	\$503,048.34	557.000	EA	N	VALVE BOXES, ADJUST
0425 6 1	3	\$1,160.00	\$9,280.00	8.000	EA	N	METER BOXES, ADJUST
0425 7	3	\$1,304.32	\$49,564.06	38.000	EA	N	MANHOLE COVER- REPLACE
0425 10	1	\$6,293.50	\$12,587.00	2.000	EA	N	YARD DRAIN
0425 11	2	\$6,652.08	\$19,956.23	3.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	3	\$600.13	\$28,806.00	48.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 15 56	2	\$2,069.19	\$76,560.00	37.000	EA	N	INLET TOP, REPLACE, APRON FOR INLET TOP
0425 82	6	\$1,409.98	\$46,529.22	33.000	EA	N	REPLACE GRATE
0430 94 1	1	\$111.31	\$7,012.53	63.000	LF	N	DESILTING PIPE, 0 - 24"
0430173118	1	\$77.75	\$33,588.00	432.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430173130	1	\$185.00	\$14,060.00	76.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 30", GUTTER DRAIN
0430174115	2	\$230.91	\$5,080.00	22.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	21	\$169.72	\$414,288.50	2,441.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	9	\$189.12	\$103,449.95	547.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	3	\$286.38	\$17,182.80	60.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174215	1	\$168.00	\$5,880.00	35.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD
0430174218	15	\$190.09	\$342,922.60	1,804.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	2	\$301.80	\$83,296.35	276.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174224							24"SD
0430174230	1	\$438.00	\$49,056.00	112.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD
0430175112	7	\$151.67	\$33,064.48	218.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD
0430175115	20	\$280.45	\$476,481.23	1,699.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	41	\$116.13	\$3,999,042.48	34,436.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	32	\$153.84	\$1,919,161.35	12,475.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	12	\$230.19	\$1,863,147.24	8,094.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	12	\$290.33	\$1,077,424.32	3,711.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	2	\$351.15	\$240,892.00	686.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	2	\$451.98	\$171,302.20	379.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	2	\$763.82	\$130,613.00	171.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175160	1	\$618.00	\$690,924.00	1,118.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175215	3	\$265.46	\$23,625.51	89.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	19	\$184.03	\$840,642.09	4,568.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	3	\$251.57	\$44,779.33	178.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	1	\$293.19	\$80,627.25	275.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	2	\$401.63	\$52,613.25	131.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430185118	1	\$360.00	\$13,320.00	37.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	2	\$506.49	\$155,997.45	308.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24",



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430185124							STORM AND CROSS DRAIN
0430185130	1	\$600.00	\$691,200.00	1,152.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN
0430185136	3	\$1,952.58	\$1,136,402.80	582.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430185148	1	\$960.00	\$209,280.00	218.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN
0430515100	1	\$8,600.00	\$8,600.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND
0430518100	4	\$3,858.17	\$23,149.00	6.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430518102	1	\$4,560.23	\$4,560.23	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ELLIPTICAL
0430518110	1	\$4,467.55	\$4,467.55	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 15 DEGREES, ROUND
0430524100	1	\$5,860.00	\$17,580.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524102	1	\$4,778.13	\$4,778.13	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ELLIPTICAL
0430524200	1	\$5,875.00	\$11,750.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ROUND
0430530100	2	\$9,492.50	\$37,970.00	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430536100	2	\$11,418.64	\$57,093.18	5.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430536200	1	\$9,500.00	\$19,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND
0430542100	1	\$16,580.00	\$16,580.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND
0430548200	1	\$40,449.36	\$40,449.36	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 0 DEGREES, ROUND
0430611123	1	\$8,000.00	\$8,000.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE
0430611125	2	\$4,050.00	\$8,100.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430611129	1	\$10,500.00	\$10,500.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430611133	1	\$9,010.00	\$72,080.00	8.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 30"PIPE
0430611325	1	\$4,950.00	\$29,700.00	6.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430613233	1	\$7,500.00	\$7,500.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011, 1:3 SLOPE, 30"PIPE
0430821 29	1	\$3,512.18	\$7,024.36	2.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 24" STORM SEWER
0430821 33	1	\$4,090.12	\$4,090.12	1.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 30" STORM SEWER
0430821 38	1	\$1,660.00	\$8,300.00	5.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 36" STORM SEWER
0430821 40	1	\$1,660.00	\$18,260.00	11.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 42", STORM SEWER
0430821 41	1	\$1,934.00	\$3,868.00	2.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 48", STORM SEWER
0430830	6	\$557.19	\$93,495.98	167.800	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 42	1	\$9,046.86	\$9,046.86	1.000	EA	N	MANATEE GRATE FOR 42" PIPE, UNHINGED
0430950	1	\$651.37	\$160,237.02	246.000	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	1	\$50.00	\$1,550.00	31.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982121	1	\$3,500.00	\$3,500.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 12" CD
0430982123	4	\$2,688.00	\$13,440.00	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	15	\$2,848.76	\$188,018.38	66.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	8	\$3,073.71	\$46,105.70	15.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	3	\$4,791.25	\$38,330.00	8.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	5	\$7,336.72	\$88,040.58	12.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	1	\$7,970.00	\$15,940.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982141	1	\$9,720.00	\$9,720.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430982143	1	\$20,150.00	\$20,150.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 60" CD
0430982623	1	\$6,246.59	\$6,246.59	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD
0430982625	5	\$3,935.34	\$39,353.44	10.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430984123	5	\$4,190.54	\$37,714.88	9.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	27	\$3,674.66	\$547,524.90	149.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	15	\$4,938.70	\$251,873.66	51.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	5	\$12,427.67	\$74,566.00	6.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	2	\$10,970.48	\$21,940.95	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	14	\$3,868.49	\$263,057.55	68.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	3	\$5,340.38	\$21,361.52	4.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984633	1	\$3,000.00	\$12,000.00	4.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0430984638	1	\$9,706.00	\$9,706.00	1.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD
0430990	1	\$6,829.88	\$6,829.88	1.000	EA	N	MITERED END SECT, REPLACE GRATE
0430991	2	\$1,510.91	\$18,130.86	12.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0431 1112	1	\$100.17	\$32,855.76	328.000	LF	N	PIPE LINER, CURED IN PLACE, 12"
0431 1115	4	\$170.08	\$119,565.52	703.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	5	\$169.51	\$150,695.65	889.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	5	\$237.20	\$388,767.98	1,639.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1130	4	\$354.49	\$266,928.35	753.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0431 1136	2	\$432.87	\$174,012.69	402.000	LF	N	PIPE LINER, CURED IN PLACE, 36"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0431 1142	1	\$405.00	\$498,150.00	1,230.000	LF	N	PIPE LINER, CURED IN PLACE, 42"
0431 1148	1	\$567.00	\$123,039.00	217.000	LF	N	PIPE LINER, CURED IN PLACE, 48"
0432 3 1	1	\$1,652.76	\$11,569.32	7.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 5	1	\$8,250.00	\$8,250.00	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"
0433 1	1	\$4,600.00	\$4,600.00	1.000	EA	N	CHEMICAL GROUT REPAIR, MANHOLE / INLET
0434 1	1	\$800.00	\$108,000.00	135.000	CY	N	UNDERGROUND EXFILTRATION STORAGE
0436 1 1	6	\$555.54	\$415,541.42	748.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	3	\$48.15	\$238,286.15	4,949.000	LF	N	UNDERDRAIN, TYPE II
0440 1 50	2	\$131.61	\$568,555.86	4,320.000	LF	N	UNDERDRAIN, TYPE V
0440 73 1	1	\$173.36	\$693.44	4.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	2	\$95.42	\$15,171.00	159.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	1	\$90.00	\$3,960.00	44.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0443 70 3	1	\$198.00	\$199,386.00	1,007.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	4	\$260.67	\$580,519.00	2,227.000	LF	N	FRENCH DRAIN, 24"
0443 72 10	1	\$47.25	\$269,372.25	5,701.000	SY	N	FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 0-0.9' DEPTH
0446 1 1	2	\$42.53	\$109,464.74	2,574.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	2	\$127.89	\$22,509.30	176.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 1701	1	\$905.00	\$792,780.00	876.000	LF	Y	PRESTRESSED BEAMS, BOX BEAM, PROJECT 222476-1-52-01
0450 2 36	2	\$391.96	\$1,050,833.00	2,681.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 54	1	\$311.00	\$446,596.00	1,436.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 72	1	\$331.00	\$1,179,022.00	3,562.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 2 78	1	\$390.00	\$1,619,670.00	4,153.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 8 13	1	\$765.00	\$474,300.00	620.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CARBON STEEL, WIDTH 55-57"
0450 8 22	1	\$518.00	\$758,870.00	1,465.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CARBON STEEL, WIDTH 52-54"
0450 82	1	\$468.63	\$1,163,608.29	2,483.000	LF	N	BEAM REPAIR
0450 83 1	1	\$3,500.00	\$35,000.00	10.000	EA	N	BEAM REPAIR, STRAND SPLICES
0455 2 13	1	\$100.00	\$30,000.00	300.000	LF	Y	TREATED TIMBER PILING, PROJECT 448451-1-52-01
0455 34 3	2	\$114.60	\$244,910.00	2,137.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	4	\$267.67	\$6,597,916.00	24,649.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 81102	1	\$7,000.00	\$294,000.00	42.000	EA	N	CATHODIC PROTECTION, F&I, PIER, ZINC ANODE ASSEMBLY
0455 87	1	\$26,480.00	\$688,480.00	26.000	EA	N	ANCHOR BAR, STEEL
0455108110	1	\$687.00	\$506,319.00	737.000	LF	Y	STEEL CASING FOR FUTURE PILE, 48"
0455112100	1	\$2,000.00	\$72,000.00	36.000	LF	Y	AUGER GROUTED PILE, 24" DIAMETER, PROJECT 440550-1-52-01
0455113 24	2	\$587.48	\$1,226,655.00	2,088.000	LF	N	AUGER CAST PILE FOR BRIDGES, 24" DIAMETER
0455119103	1	\$75,539.50	\$75,539.50	1.000	EA	N	LOAD TEST-STATIC, COMPRESSION, 101-600 TONS
0455119104	1	\$150,000.00	\$150,000.00	1.000	EA	N	LOAD TEST-STATIC, COMPRESSION, 601-1200 TONS
0455119203	1	\$150,000.00	\$150,000.00	1.000	EA	N	LOAD TEST-STATIC, TENSION, 101-600 TONS
0455133 2	4	\$45.15	\$2,258,574.60	50,023.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	2	\$100.00	\$1,043,600.00	10,436.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	2	\$415.83	\$407,100.00	979.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455143 5	4	\$387.78	\$1,853,569.00	4,780.000	LF	N	TEST PILES-PRESTRESSED CONCRETE,24" SQ
0455148	1	\$1,000.00	\$39,000.00	39.000	EA	N	THERMAL INTEGRITY TESTING FOR AUGER CAST PILES
0458 1 11	10	\$140.25	\$364,374.72	2,598.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	20	\$101.86	\$890,658.74	8,744.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 1 24	1	\$4,000.00	\$1,144,000.00	286.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, FINGER JOINT
0458 2	12	\$1,032.59	\$679,546.64	658.100	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	1	\$12.10	\$4,852.10	401.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	1	\$35.00	\$42,875.00	1,225.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 11	1	\$200.00	\$2,800.00	14.000	LB	N	STRUCTURAL STEEL REHAB- SCREWS,BOLTS & WASHER ASSEMBLIES
0460 1 15	2	\$26.00	\$600,094.00	23,078.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 2 1	1	\$6.74	\$3,000,000.00	444,960.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	2	\$5.86	\$21,000,000.00	3,584,393.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 7	1	\$506.00	\$856,152.00	1,692.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE
0460 60 1	1	\$1,000,000.00	\$1,000,000.00	1.000	LS	Y	BRIDGE CABLE SYSTEM, WIRE ROPE ASSEMBLY, PROJECT 447046-1-52-01
0460 60 2	1	\$300,000.00	\$300,000.00	1.000	LS	Y	BRIDGE DECK DAMPING SYSTEM, PROJECT 447046-1-52-01
0460 71 1	2	\$395.20	\$439,457.12	1,112.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0460 71 2	1	\$1,150.00	\$2,464,450.00	2,143.000	LF	N	METAL TRAFFIC RAILING, STEEL POST AND RAIL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 71 4	1	\$248.75	\$121,390.00	488.000	LF	N	METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT
0460 72 1	1	\$190.00	\$524,590.00	2,761.000	LF	N	THRIE BEAM PANEL RETROFIT, CONCRETE HANDRAIL
0460 94	1	\$1,900.00	\$41,800.00	22.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0462 2 23	2	\$40.00	\$826,320.25	20,658.000	LB	N	POST TENSIONING TENDONS, SUBSTRUCTURE STRAND FLEXIBLE FILLER
0465 2160	1	\$108,836.00	\$217,672.00	2.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, FURNISH & INSTALL OTHER MACHINERY COMPONENTS
0465 2508	1	\$92,000.00	\$184,000.00	2.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES
0465 3 17	1	\$200.00	\$20,000.00	100.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS
0465 3 50	1	\$10,000.00	\$40,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 3 96	1	\$3,000.00	\$48,000.00	16.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLEAN, POCKETS
0465 20	1	\$41.00	\$8,200.00	200.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	1	\$1,800.00	\$360,000.00	200.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$23,132.00	\$46,264.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0470 1	1	\$7,500.00	\$10,500.00	1.400	MB	N	TREATED TIMBER, STRUCTURAL
0506 2	1	\$125.00	\$46,500.00	372.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	2	\$5,876.67	\$70,520.00	12.000	EA	N	BRIDGE DRAINS
0508 4	1	\$41,359.00	\$82,718.00	2.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0508 78 1	1	\$62,829.00	\$125,658.00	2.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I
0508 78 4	1	\$3,010.00	\$6,020.00	2.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE
0510 1 1	1	\$150,000.00	\$150,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM, SOLAR



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 1 1	1	\$361.11	\$5,055.54	14.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	12	\$81.63	\$314,531.95	3,853.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 42	1	\$500.00	\$4,500.00	9.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCATE, ALUMINUM
0515 2111	1	\$140.00	\$53,200.00	380.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 2211	2	\$74.81	\$12,866.79	172.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	8	\$140.27	\$272,967.15	1,946.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0515 2500	2	\$83.93	\$13,680.10	163.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515 4 1	3	\$105.38	\$73,341.80	696.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	4	\$117.49	\$60,039.88	511.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	2	\$809.28	\$8,092.82	10.000	EA	N	BOLLARDS
0520 1 7	39	\$41.29	\$3,022,491.91	73,209.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	75	\$49.31	\$5,312,648.98	107,746.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	2	\$98.80	\$115,500.00	1,169.000	LF	N	CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F
0520 1 12	2	\$90.11	\$25,500.00	283.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 1	2	\$51.26	\$667,366.00	13,019.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	13	\$72.66	\$689,726.45	9,493.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	33	\$50.43	\$432,831.86	8,582.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	3	\$45.51	\$37,817.98	831.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	6	\$76.89	\$51,283.90	667.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	2	\$7.32	\$40,582.90	5,545.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	7	\$62.66	\$143,049.30	2,283.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 5 12	3	\$176.37	\$89,067.52	505.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	1	\$86.33	\$96,257.95	1,115.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	6	\$47.10	\$99,137.40	2,105.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	1	\$250.00	\$29,250.00	117.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 5 51	2	\$185.82	\$7,804.50	42.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	13	\$69.43	\$1,418,551.04	20,430.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	21	\$155.38	\$805,802.57	5,186.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	1	\$275.00	\$274,450.00	998.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 12	1	\$228.73	\$39,112.83	171.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED
0521 1 14	1	\$680.00	\$333,200.00	490.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 13	5	\$149.17	\$950,643.00	6,373.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5 54	1	\$250.00	\$20,000.00	80.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, MODIFIED 36" SINGLE SLOPE ON APPROACH SLAB FOR PROJECT 437489-1-52-01
0521 6 11	1	\$148.00	\$112,776.00	762.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT
0521 8 7	2	\$451.71	\$383,505.00	849.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 72 40	5	\$290.90	\$580,645.08	1,996.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 43	1	\$316.00	\$294,828.00	933.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 44	1	\$625.00	\$655,000.00	1,048.000	LF	N	SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL
0521 72 56	4	\$658.06	\$1,655,010.00	2,515.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 72 56							WALL
0522 1	66	\$82.43	\$4,639,263.38	56,282.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	87	\$112.41	\$6,176,151.24	54,945.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	4	\$153.62	\$18,741.98	122.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	1	\$102.00	\$8,466.00	83.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 3	4	\$153.75	\$291,665.50	1,897.000	SY	N	PATTERNED PAVEMENT
0524 1 1	6	\$110.81	\$23,047.48	208.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	14	\$126.87	\$2,604,936.99	20,533.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 3	1	\$135.00	\$46,575.00	345.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 5"
0524 1 4	5	\$640.14	\$245,172.62	383.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	7	\$121.45	\$211,081.39	1,738.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 1 49	1	\$200.00	\$67,200.00	336.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0524 2 1	1	\$576.68	\$576.68	1.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 3"
0524 2 2	5	\$120.87	\$238,842.80	1,976.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0524 2 4	1	\$1,515.18	\$27,273.24	18.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 6"
0524 3	1	\$1,501.00	\$67,545.00	45.000	CY	N	CONC CORE DITCH BLOCKS
0525 1	1	\$70.08	\$184,800.96	2,637.000	LF	N	ASPHALTIC CONCRETE CURB- TO REMAIN
0526 1 1	2	\$125.66	\$264,379.00	2,104.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	2	\$876.32	\$66,600.00	76.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	5	\$67.14	\$163,820.07	2,440.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	82	\$44.35	\$1,605,449.97	36,202.000	SF	N	DETECTABLE WARNINGS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 1100	5	\$872.66	\$215,286.00	246.700	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	10	\$131.97	\$1,420,459.25	10,763.200	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	26	\$234.10	\$423,948.44	1,811.000	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 5	1	\$240.00	\$998,448.00	4,160.200	TN	N	RIPRAP- RUBBLE, COASTAL SHORE- LARGE BOULDERS
0530 4 4	1	\$285.00	\$386,745.00	1,357.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 4"
0530 4 6	1	\$630.00	\$17,010.00	27.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6"
0530 5 12	1	\$349.50	\$18,523.50	53.000	SY	N	GABION, MATTRESS 1 FOOT AND GREATER THICKNESS
0530 74	26	\$169.68	\$878,395.73	5,176.700	TN	N	BEDDING STONE
0531 1 10	1	\$47.55	\$83,022.30	1,746.000	SY	Y	IMPERMEABLE POND LINER, PROJECT 196022-6-52-01
0534 72101	1	\$70.00	\$8,822,450.00	126,035.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT
0536 1 0	7	\$19.37	\$283,382.15	14,632.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	35	\$23.07	\$2,935,014.13	127,203.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	9	\$42.20	\$585,190.63	13,867.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	3	\$18.25	\$185,624.81	10,171.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 5 2	1	\$33.00	\$4,917.00	149.000	LF	N	RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL
0536 6	5	\$27.16	\$18,417.40	678.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	3	\$98.25	\$737,641.86	7,508.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	9	\$270.84	\$69,335.28	256.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	10	\$204.70	\$31,113.78	152.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 7 4	2	\$435.95	\$16,130.00	37.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE
0536 8111	2	\$2,434.62	\$31,650.00	13.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	8	\$3,629.04	\$228,629.66	63.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	3	\$1,774.10	\$26,611.57	15.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	18	\$4,567.83	\$251,230.58	55.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	9	\$2,533.84	\$48,142.92	19.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	36	\$2.90	\$364,403.25	125,497.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	24	\$1,834.05	\$209,082.24	114.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	34	\$3,752.59	\$765,529.30	204.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	2	\$2,882.47	\$77,826.82	27.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	5	\$15,802.20	\$94,813.17	6.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0538 1	1	\$12.75	\$17,225.25	1,351.000	LF	N	GUARDRAIL RESET
0542 70	2	\$386.67	\$5,800.00	15.000	EA	N	BUMPER GUARDS, CONCRETE
0544 2 1	2	\$22,695.60	\$113,478.00	5.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 3 1	4	\$33,898.26	\$305,084.30	9.000	EA	N	CRASH CUSHION, TL-3, NARROW



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0546 71 1	6	\$1,573.85	\$61,380.29	39.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	10	\$2,707.72	\$221,894.71	81.949	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	37	\$1,791.47	\$5,107,419.66	2,850.958	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0546 72100	1	\$1,320.00	\$91,740.00	69.500	GM	N	GROUND-IN RUMBLE STRIPS, 16" SINUSOIDAL
0548 12	2	\$75.40	\$5,640,080.00	74,800.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	1	\$20.30	\$1,496,008.50	73,695.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0550 10110	2	\$29.56	\$11,468.60	388.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120	1	\$25.25	\$50,197.00	1,988.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10150	1	\$32.00	\$1,047,776.00	32,743.000	LF	N	FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10210	1	\$38.50	\$6,583.50	171.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES
0550 10220	4	\$42.32	\$122,017.88	2,883.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	1	\$36.31	\$19,062.75	525.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT
0550 10222	2	\$56.31	\$66,726.24	1,185.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING
0550 10228	2	\$46.14	\$13,334.09	289.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10238	1	\$40.00	\$4,120.00	103.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10315	1	\$52.00	\$30,992.00	596.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0550 10344	1	\$255.00	\$194,310.00	762.000	LF	N	FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE
0550 10929	1	\$115.00	\$77,625.00	675.000	LF	N	FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL FEATURES
0550 60123	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 12.1-18.0' OPENING
0550 60211	1	\$1,200.00	\$1,200.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING
0550 60214	1	\$1,750.00	\$1,750.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60234	2	\$7,817.21	\$15,634.41	2.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING
0550 60923	1	\$8,600.00	\$17,200.00	2.000	EA	N	FENCE GATE, SPECIAL TYPE, DOUBLE, 12.1-18.0' OPENING
0560 1 1	1	\$.94	\$3,000,000.00	3,185,170.000	LB	N	COATING NEW STRUCTURAL STEEL- INSIDE BOX GIRDER
0560 1101	1	\$.46	\$225,000.00	488,414.000	LB	N	COATING NEW STRUCTURAL STEEL- HIGH PERFORMANCE COATING SYSTEM
0561 2	3	\$73.98	\$580,780.00	7,850.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	16	\$2.22	\$845,267.66	381,403.000	SY	N	PERFORMANCE TURF
0570 1 2	106	\$5.12	\$7,461,352.55	1,456,787.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	21	\$5.71	\$1,333,993.80	233,789.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	4	\$16.08	\$61,840.80	3,845.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 12	1	\$60.00	\$31,500.00	525.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	2	\$30.00	\$1,939,230.00	64,641.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3
0580 1 1	6	\$63,220.90	\$379,325.42	6.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	6	\$104,778.36	\$628,670.14	6.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0581 1 1	3	\$1,021.06	\$247,097.40	242.000	EA	N	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0581 1 2	3	\$2,263.68	\$119,974.82	53.000	EA	N	RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK
0581 1 3	1	\$5,250.00	\$5,250.00	1.000	EA	N	RELOCATE TREES AND PALMS,MULTI-TRUNK OR CLUSTERING
0581 1 4	1	\$1,000.00	\$16,000.00	16.000	EA	N	RELOCATE TREES AND PALMS,TREES, <5" DIAMETER AT BREAST HEIGHT
0581 1 5	2	\$6,457.14	\$45,200.00	7.000	EA	N	RELOCATE TREES AND PALMS,TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0581 1 8	1	\$1,575.00	\$1,575.00	1.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 70	2	\$69,343.90	\$138,687.80	2.000	LS	N	IRRIGATION SYSTEM
0590 70 5	1	\$105,000.00	\$105,000.00	1.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM
0590 71 2	1	\$4,000.00	\$4,000.00	1.000	LS	N	IRRIGATION SYSTEM- WATER CONNECTION (DO NOT BID)
0591 1600	2	\$105.73	\$109,531.80	1,036.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0611 1 1	37	\$3,026.84	\$460,760.90	152.225	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	27	\$2,458.29	\$351,535.84	143.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	12	\$1,709.08	\$162,362.38	95.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0611 2 3	1	\$2,200.00	\$2,200.00	1.000	EA	N	ITSFM LOCATION DOCUMENTATION- COMMUNICATIONS BUILDING
0630 2 11	81	\$17.40	\$5,568,509.89	319,980.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	81	\$36.93	\$12,062,747.00	326,647.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	26	\$46.93	\$321,748.42	6,856.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	7	\$66.65	\$1,041,414.82	15,625.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	6	\$20.14	\$369,670.00	18,354.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 17	1	\$56.13	\$15,491.88	276.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH UNDER PAVEMENT
0630 2 65	2	\$24.55	\$17,011.80	693.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0630 2100	1	\$18.65	\$466.25	25.000	LF	N	CONDUIT, RELOCATE CONDUIT WITH FIBER/WIRE REMAINING OPERATIONAL
0630 3 1	2	\$840.38	\$21,850.00	26.000	EA	N	REPLACE ROUTE MARKER FOR EXISTING CONDUIT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 1	64	\$13,208.26	\$2,509,569.24	190.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	13	\$12.24	\$165,240.97	13,505.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 4	1	\$3,030.00	\$3,030.00	1.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	48	\$1,757.46	\$212,653.02	121.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	1	\$5.10	\$2,907.00	570.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1111	1	\$5.00	\$1,100.00	220.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS
0633 1113	2	\$4.05	\$25,321.20	6,252.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS
0633 1121	23	\$4.80	\$455,826.71	94,903.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	9	\$3.41	\$138,821.43	40,764.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	6	\$5.90	\$326,639.93	55,404.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1124	4	\$6.02	\$2,033,099.08	337,816.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1410	3	\$53.90	\$43,926.60	815.000	LF	N	FIBER OPTIC CABLE, RELOCATE, OVERHEAD
0633 1420	11	\$5.35	\$78,243.56	14,628.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1610	4	\$2.22	\$41,426.20	18,629.000	LF	N	FIBER OPTIC CABLE, REMOVE, OVERHEAD
0633 1620	8	\$1.67	\$124,902.40	74,848.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	29	\$54.77	\$482,120.84	8,803.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	17	\$92.62	\$133,740.84	1,444.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	20	\$1,323.33	\$160,122.66	121.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	21	\$74.45	\$45,788.31	615.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	12	\$73.21	\$131,042.02	1,790.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 13							CONNECTOR ASSEMBLY
0633 3 14	17	\$148.34	\$13,647.39	92.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	9	\$1,884.42	\$97,989.59	52.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	23	\$2,024.85	\$295,627.53	146.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	9	\$198.99	\$51,140.84	257.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 41	2	\$1,292.27	\$2,584.54	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE ENCLOSURE
0633 3 42	1	\$30.00	\$60.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE TRAY
0633 3 43	1	\$50.00	\$1,800.00	36.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PRETERMINATED CONNECTOR ASSEMBLY
0633 3 44	1	\$155.00	\$155.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE,
0633 3 46	1	\$600.00	\$1,200.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL- FIELD TERMINATED
0633 3 51	12	\$1,010.81	\$31,335.07	31.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	4	\$15.52	\$931.13	60.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 3 55	2	\$355.04	\$2,130.25	6.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED
0633 3 56	1	\$740.00	\$740.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 4 6	1	\$4.25	\$1,275.00	300.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 6	56	\$301.83	\$5,542,233.22	18,362.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	3	\$6.42	\$22,339.80	3,482.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0633 8 4	1	\$4.75	\$750.50	158.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, RELOCATE
0633 8 6	1	\$.27	\$67.50	250.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE
0634 4152	4	\$10,439.00	\$62,634.00	6.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	4	\$7,533.81	\$45,202.88	6.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4400	1	\$2,000.00	\$4,000.00	2.000	PI	N	SPAN WIRE ASSEMBLY, ADJUST
0634 4600	5	\$916.58	\$8,249.18	9.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	1	\$17.75	\$1,491.00	84.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	78	\$1,640.90	\$7,292,165.43	4,444.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	41	\$2,733.13	\$2,443,417.86	894.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	19	\$5,714.82	\$674,348.73	118.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	13	\$1,708.54	\$1,575,274.54	922.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 15	3	\$5,196.26	\$25,981.28	5.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 2 19	1	\$1,278.26	\$2,556.52	2.000	EA	N	PULL & SPLICE BOX, F&I, DIMENSIONS PER UTILITY/AGENCY OWNER
0635 2 30	1	\$1,835.00	\$7,340.00	4.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2121	1	\$8,633.31	\$17,266.62	2.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 30" x 48"
0635 3 11	2	\$699.76	\$17,493.93	25.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	7	\$1,164.68	\$101,327.40	87.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	6	\$966.53	\$60,891.50	63.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1111	1	\$8,200.00	\$8,200.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	7	\$5,642.20	\$50,779.84	9.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	7	\$4,620.74	\$55,448.83	12.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	41	\$5,086.62	\$686,694.29	135.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	3	\$4,395.83	\$26,374.95	6.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1410	1	\$2,255.00	\$2,255.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REL OVERHEAD
0639 1420	3	\$3,534.37	\$10,603.12	3.000	AS	N	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND
0639 1610	9	\$1,103.53	\$14,345.84	13.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	15	\$780.88	\$20,302.76	26.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	58	\$11.62	\$1,569,189.12	134,993.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	2	\$7.98	\$510.40	64.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	19	\$1.10	\$21,448.73	19,431.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	34	\$2,008.49	\$379,604.97	189.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	3	\$1,172.48	\$5,862.40	5.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	6	\$681.14	\$11,579.36	17.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 5 51	1	\$49,490.58	\$49,490.58	1.000	EA	N	EMERGENCY GENERATOR-PERMANENT, RELOCATE
0639 6111	1	\$2,113.88	\$46,505.36	22.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6112	1	\$15,000.00	\$90,000.00	6.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6121	2	\$2,230.18	\$31,222.57	14.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6122	1	\$20,000.00	\$40,000.00	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6131	3	\$4,921.22	\$88,581.88	18.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6141	1	\$15,672.77	\$15,672.77	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6163	1	\$6,416.66	\$12,833.32	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 51-75 KVA, THREE PHASE, COPPER WINDINGS
0639 6201	1	\$2,699.94	\$5,399.88	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE, <25 KVA, COPPER WINDINGS
0639 8100	2	\$10,062.01	\$20,124.02	2.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID)
0639 8130	7	\$8,518.18	\$93,700.00	11.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 11	6	\$2,592.34	\$23,331.10	9.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	54	\$2,398.79	\$582,906.61	243.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	2	\$14,216.86	\$99,517.99	7.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 18	1	\$25,410.00	\$152,460.00	6.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	23	\$601.10	\$30,655.90	51.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	7	\$8,727.39	\$209,457.31	24.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	9	\$9,362.09	\$280,862.58	30.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	2	\$38,775.70	\$155,102.78	4.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	2	\$33,080.60	\$132,322.41	4.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3175	2	\$36,543.47	\$146,173.88	4.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'
0641 3180	1	\$48,263.75	\$48,263.75	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80'
0641 3263	1	\$34,000.00	\$34,000.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'
0641 3275	1	\$36,663.59	\$36,663.59	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3275							DEVICE, 75'
0641 3700	1	\$4,289.87	\$8,579.74	2.000	EA	N	CONCRETE CCTV POLE, SHALLOW POLE REMOVAL
0641 3800	2	\$7,402.17	\$37,010.83	5.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0643600	3	\$2,056.35	\$14,394.48	7.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	60	\$2,986.84	\$2,461,153.58	824.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	29	\$2,117.97	\$268,982.74	127.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	6	\$2,529.09	\$80,930.78	32.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	52	\$599.17	\$183,945.82	307.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2112	1	\$2,375.00	\$2,375.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 12'
0646 2115	1	\$3,000.00	\$69,000.00	23.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 15'
0646 2120	2	\$2,725.00	\$5,450.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2400	1	\$3,394.27	\$3,394.27	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, RELOCATE
0646 2600	2	\$839.63	\$2,518.88	3.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 1 14	1	\$55,956.93	\$223,827.72	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII
0649 1 15	3	\$65,380.63	\$784,567.52	12.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 63	1	\$6,458.80	\$19,376.40	3.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 1 65	2	\$11,539.79	\$57,698.94	5.000	EA	N	STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 2150	1	\$89,900.00	\$89,900.00	1.000	EA	N	STEEL CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 50'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 16 5	1	\$26,803.92	\$26,803.92	1.000	EA	N	STEEL MONOTUBE ASSEMBLY, REMOVE, COMPLETE, BOLT ON ATTACHMENT
0649 21 1	5	\$64,055.64	\$896,778.89	14.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	8	\$75,242.29	\$902,907.50	12.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 5	2	\$114,438.41	\$572,192.07	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	5	\$81,093.60	\$810,936.00	10.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 8	2	\$137,100.00	\$274,200.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 9	2	\$95,341.37	\$286,024.12	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'
0649 21 10	16	\$94,625.47	\$2,176,385.70	23.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 12	1	\$98,160.78	\$98,160.78	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 13	3	\$121,685.84	\$486,743.35	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 14	1	\$124,000.00	\$124,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'
0649 21 15	9	\$105,704.70	\$2,114,093.91	20.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 17	3	\$149,516.60	\$448,549.79	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'



Florida Department of Transportation
Item Average Unit Cost
From 2023/10/01 to 2024/03/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 18	2	\$123,566.67	\$370,700.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'
0649 21 19	1	\$122,000.00	\$244,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 21	9	\$122,266.57	\$1,711,732.04	14.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 22	1	\$110,758.04	\$110,758.04	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-30'
0649 21 23	1	\$125,200.00	\$125,200.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'
0649 21 25	1	\$129,252.42	\$129,252.42	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	2	\$228,258.74	\$456,517.48	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 23 2	1	\$31,800.00	\$63,600.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, INSTALL/RELOCATE TO NEW/CONTRACTOR PROVIDED FOUNDATION
0649 26 1	1	\$5,725.00	\$17,175.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY- ENTIRE FOUNDATION REMAINS
0649 26 3	5	\$4,663.99	\$55,967.82	12.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	8	\$13,380.02	\$294,360.48	22.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 26 7	1	\$2,500.00	\$2,500.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS
0650 1 11	1	\$1,165.50	\$2,331.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 14	38	\$2,023.77	\$1,125,217.86	556.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 15	2	\$4,372.00	\$26,232.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	24	\$2,494.73	\$199,578.47	80.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	3	\$2,290.91	\$6,872.74	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	12	\$3,303.41	\$109,012.55	33.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 24	2	\$1,830.40	\$36,608.00	20.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY
0650 1 25	1	\$2,216.00	\$13,296.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE WITH ALUMINUM TOP SECTION, 3 SECTION, 2-4 WAYS
0650 1 26	1	\$1,890.00	\$3,780.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY
0650 1 34	4	\$2,025.88	\$113,449.52	56.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 34							SECTION, 1 WAY
0650 1 36	1	\$3,600.00	\$3,600.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY
0650 1 38	1	\$2,031.81	\$6,095.43	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY
0650 1 44	3	\$11,710.87	\$140,530.49	12.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 46	1	\$13,400.00	\$13,400.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 4 SECTION, 1 WAY
0650 1 49	1	\$16,500.00	\$16,500.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 5 SECTION CLUSTER, 1 WAY
0650 1 60	19	\$222.48	\$51,838.32	233.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	7	\$1,333.57	\$66,678.49	50.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	4	\$883.81	\$80,426.56	91.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2108	1	\$555.00	\$1,110.00	2.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, ADD SECTION TO EXISTING SIGNAL ASSEMBLY
0650 2109	21	\$583.12	\$270,568.51	464.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	62	\$1,126.66	\$906,960.71	805.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0653 1 12	30	\$2,262.56	\$196,842.78	87.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 40	2	\$724.28	\$1,448.56	2.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	31	\$218.82	\$71,114.99	325.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 1 20	1	\$81,486.24	\$162,972.48	2.000	AS	N	MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- SOLAR POWERED, COMPLETE CROSSING
0654 2 11	2	\$9,817.38	\$314,156.00	32.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0654 2 12	1	\$14,231.00	\$28,462.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 15	1	\$6,555.00	\$26,220.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, MAST ARM MOUNT RRFB SIGN ASSEMBLY
0654 2 16	1	\$6,555.00	\$26,220.00	4.000	AS	N	MIDBLOCK CROSSWALK:RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, POLE MOUNT RRFB SIGN ASSEMBLY
0654 2 17	2	\$12,351.67	\$74,110.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 18	2	\$17,577.41	\$87,887.04	5.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 21	1	\$12,000.00	\$48,000.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 22	1	\$22,400.00	\$134,400.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 40	1	\$10,001.45	\$40,005.80	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY
0654 2 50	1	\$4,375.00	\$26,250.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, ADJUST/MODIFY
0654 3 10	8	\$2,371.54	\$144,663.83	61.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1105	1	\$438.00	\$2,190.00	5.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED
0660 1109	17	\$412.32	\$141,838.06	344.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	16	\$477.73	\$54,938.96	115.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	8	\$62.99	\$10,519.47	167.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	9	\$1,382.93	\$172,866.00	125.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	24	\$1,373.96	\$1,011,238.00	736.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	47	\$1,915.87	\$1,396,671.65	729.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	20	\$10,622.30	\$732,938.98	69.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	19	\$13,504.85	\$2,849,522.34	211.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 41	3	\$2,029.00	\$6,087.01	3.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 41							EQUIPMENT
0660 3 42	3	\$2,583.08	\$7,749.23	3.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT
0660 3 52	1	\$3,440.88	\$3,440.88	1.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT
0660 3 60	2	\$3,168.77	\$19,012.64	6.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM
0660 4 11	21	\$15,969.61	\$1,053,994.50	66.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	21	\$8,868.48	\$1,135,165.52	128.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	3	\$961.67	\$2,885.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT
0660 4 42	1	\$1,600.00	\$3,200.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 51	5	\$1,028.75	\$12,345.00	12.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 52	2	\$1,128.29	\$3,384.88	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT
0660 4 60	6	\$755.39	\$22,661.79	30.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 4 61	1	\$1,036.00	\$4,144.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE CABINET EQUIPMENT
0660 4 62	1	\$855.00	\$11,115.00	13.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE ABOVE GROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 62							EQUIPMENT
0660 6121	6	\$3,681.15	\$44,173.84	12.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	7	\$10,982.47	\$142,772.16	13.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6421	1	\$620.00	\$620.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT
0660 6521	1	\$620.00	\$620.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, ADJUST/MODIFY, BLUETOOTH, CABINET EQUIPMENT
0660 6600	2	\$725.00	\$1,450.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM
0660 7 21	3	\$45,347.93	\$816,262.76	18.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 7 22	4	\$48,419.65	\$1,743,107.44	36.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 8 11	2	\$6,714.46	\$20,143.38	3.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 8 12	2	\$12,506.18	\$50,024.70	4.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0660 9 11	3	\$30,662.86	\$122,651.44	4.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	3	\$16,976.73	\$84,883.64	5.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 9 12							ABOVE GROUND EQUIPMENT
0660 9 31	1	\$2,015.41	\$2,015.41	1.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, INSTALL, CABINET EQUIPMENT
0663 1111	1	\$8,150.00	\$8,150.00	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	2	\$2,713.33	\$16,280.00	6.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR
0663 1121	5	\$11,673.58	\$81,715.04	7.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	8	\$8,922.93	\$249,841.90	28.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1123	4	\$8,925.84	\$151,739.28	17.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS
0663 1131	1	\$9,738.86	\$9,738.86	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, CABINET ELECTRONICS
0663 1132	1	\$8,933.05	\$8,933.05	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH & INSTALL, RADIO FREQUENCY, DETECTOR
0663 1400	2	\$1,415.48	\$2,830.95	2.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1500	1	\$2,700.00	\$8,100.00	3.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, ADJUST/MODIFY
0663 1600	1	\$163.35	\$1,143.45	7.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	52	\$403.74	\$311,283.98	771.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	16	\$2,365.31	\$808,935.65	342.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0665 1 13	1	\$7,500.00	\$330,000.00	44.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD BUTTON WITH PASSIVE
0665 1 14	1	\$1,949.17	\$7,796.68	4.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE BUTTON WITH PASSIVE
0665 1 15	1	\$2,750.00	\$16,500.00	6.000	EA	N	PEDESTRIAN DETECTOR, F&I, RETROFIT PASSIVE TO EXISTING DETECTOR
0665 1 40	3	\$360.44	\$6,487.98	18.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	5	\$330.86	\$7,609.74	23.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	36	\$121.35	\$45,264.88	373.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 4 1	1	\$11,914.67	\$11,914.67	1.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5110	15	\$56,071.87	\$1,513,940.57	27.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	14	\$54,059.31	\$1,243,364.21	23.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	8	\$45,518.73	\$728,299.74	16.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5140	5	\$51,495.84	\$514,958.36	10.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5300	1	\$5,976.94	\$5,976.94	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, INSTALL
0670 5500	1	\$11,300.00	\$11,300.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	31	\$1,499.45	\$79,470.61	53.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	6	\$14,076.24	\$211,143.53	15.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0671 2 40	16	\$4,445.24	\$271,159.41	61.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	1	\$3,000.00	\$3,000.00	1.000	EA	N	TRAFFIC CONTROLLER, RELOCATE- WITHOUT CABINET
0671 2 60	5	\$352.46	\$3,877.11	11.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1116	1	\$41,000.00	\$41,000.00	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE6, 44" W X 52" H X 24" D
0676 1153	2	\$50,350.69	\$352,454.81	7.000	EA	N	TRAFFIC SIGNAL CABINET, FURNISH & INSTALL WITH POLYMER CONCRETE CABINET BASE
0676 1500	16	\$3,365.08	\$185,079.22	55.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 1600	2	\$1,312.50	\$2,625.00	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0676 2111	1	\$13,484.32	\$13,484.32	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D
0676 2112	1	\$16,421.15	\$16,421.15	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336S, 24" W X 46" H X 22" D
0676 2122	5	\$9,908.36	\$108,991.99	11.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2142	3	\$9,893.52	\$39,574.06	4.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	8	\$11,196.68	\$716,587.62	64.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2147	1	\$15,000.00	\$30,000.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2300	1	\$5,801.45	\$46,411.61	8.000	EA	N	ITS CABINET, INSTALL
0676 2400	2	\$4,449.28	\$13,347.84	3.000	EA	N	ITS CABINET, RELOCATE
0676 2500	2	\$1,072.58	\$5,362.88	5.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	8	\$1,038.43	\$16,614.95	16.000	EA	N	ITS CABINET- REMOVE
0676 3 10	4	\$2,539.66	\$22,856.98	9.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0678 1102	3	\$3,492.71	\$24,449.00	7.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR
0678 1104	2	\$1,610.00	\$12,880.00	8.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH
0680 1112	2	\$20,666.21	\$144,663.50	7.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT
0680 1113	1	\$1,140.00	\$2,280.00	2.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT
0680 1600	2	\$3,547.68	\$67,406.00	19.000	EA	N	SYSTEM CONTROL EQUIPMENT, REMOVE COMPLETE SYSTEM
0682 1112	1	\$10,736.91	\$10,736.91	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, STANDARD DEFINITION
0682 1113	18	\$8,378.12	\$318,368.70	38.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1123	3	\$10,380.53	\$62,283.19	6.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1133	11	\$7,627.86	\$167,812.88	22.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1300	1	\$2,150.00	\$8,600.00	4.000	EA	N	ITS CCTV CAMERA, INSTALL
0682 1400	5	\$2,250.12	\$20,251.05	9.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1500	2	\$1,873.00	\$3,746.00	2.000	EA	N	ITS CCTV CAMERA, ADJUST/MODIFY
0682 1600	6	\$441.50	\$5,298.00	12.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0682 1900	1	\$1,705.00	\$3,410.00	2.000	EA	N	ITS CCTV CAMERA, DIAGNOSTIC AND MISCELLANEOUS REPAIR
0682 2 12	1	\$47,740.00	\$95,480.00	2.000	EA	N	VIDEO DISPLAY EQUIPMENT, FURNISH & INSTALL, VIDEO WALL DISPLAY
0684 1 1	36	\$6,422.69	\$783,567.75	122.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 4	4	\$732.58	\$5,860.66	8.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 5	1	\$455.00	\$1,365.00	3.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY
0684 1 6	2	\$311.88	\$2,495.00	8.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 1 10	1	\$9,500.00	\$9,500.00	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL
0684 2 1	3	\$1,115.24	\$13,382.82	12.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 5 1	3	\$1,486.76	\$19,327.84	13.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 11	1	\$7,578.99	\$15,157.98	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 6 12	3	\$10,608.99	\$53,044.96	5.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0684 6 13	1	\$4,098.60	\$12,295.80	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL SERIAL DATA UNIT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 6 40	3	\$2,236.33	\$6,709.00	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0684 90101	2	\$8,641.55	\$216,038.87	25.000	EA	N	NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, LAYER 3
0684 90102	7	\$2,684.55	\$51,006.40	19.000	EA	N	NETWORK DEVICE, CELLULAR MODEM
0685 1 11	10	\$5,944.14	\$356,648.48	60.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	4	\$6,934.95	\$90,154.38	13.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	19	\$17,867.88	\$839,790.23	47.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	8	\$13,711.62	\$301,655.58	22.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 1 60	1	\$639.13	\$1,917.39	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, REMOVE- POLE/CABINET REMAINS
0685 2 1	17	\$1,271.70	\$125,898.34	99.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	34	\$2,790.81	\$664,212.50	238.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	2	\$11,179.67	\$55,898.36	5.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 6 11	1	\$1,100.00	\$4,400.00	4.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP
0695 6 12	34	\$2,330.86	\$568,730.90	244.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 7131	1	\$12,000.00	\$12,000.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT
0695 7132	10	\$11,479.19	\$183,667.04	16.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	2	\$6,550.00	\$19,650.00	3.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	14	\$1,154.04	\$31,158.98	27.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	2	\$3,240.00	\$6,480.00	2.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0695 9 12	1	\$3,800.00	\$60,800.00	16.000	EA	N	TRAFFIC MONITORING SITE WEIGH- IN- MOTION ELECTRONIC SENSOR, FURNISH & INSTALL
0700 1 11	73	\$516.98	\$1,517,334.67	2,935.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	51	\$1,804.60	\$1,223,518.14	678.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	31	\$2,195.95	\$300,845.24	137.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	11	\$2,633.39	\$52,667.75	20.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	3	\$5,734.73	\$63,082.00	11.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	2	\$1,939.54	\$11,637.26	6.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 31	4	\$7,305.56	\$263,000.00	36.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 32	1	\$1,750.00	\$1,750.00	1.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF
0700 1 33	1	\$2,016.50	\$2,016.50	1.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 40	1	\$245.00	\$245.00	1.000	AS	N	SINGLE POST SIGN, INSTALL
0700 1 50	38	\$302.55	\$67,165.52	222.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	72	\$59.48	\$130,434.03	2,193.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1111	37	\$524.55	\$1,081,619.78	2,062.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	31	\$2,048.86	\$870,766.10	425.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	17	\$2,310.58	\$224,126.08	97.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1211	5	\$2,819.06	\$121,219.50	43.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF
0700 1212	1	\$2,581.00	\$2,581.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 12.0-20.0 SF
0700 1213	1	\$2,930.00	\$2,930.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 20.1-30.0 SF SHEETING AREA FOR BACK TO BACK SIGNS
0700 1311	3	\$2,761.48	\$71,798.52	26.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF
0700 1312	1	\$2,885.00	\$2,885.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 12.0-20.0 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1500	19	\$307.17	\$26,109.39	85.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	37	\$65.23	\$106,527.77	1,633.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 1912	1	\$6,300.00	\$6,300.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 12.0-20.0 SF
0700 1913	1	\$4,599.59	\$13,798.77	3.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF
0700 1914	2	\$4,190.25	\$8,380.50	2.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 30.1+ SF
0700 2 11	3	\$5,057.64	\$45,518.78	9.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 2 12	7	\$4,282.40	\$42,824.01	10.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	16	\$6,414.77	\$391,300.93	61.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	12	\$7,645.02	\$313,445.94	41.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	14	\$9,956.33	\$398,253.26	40.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	7	\$14,944.82	\$403,510.05	27.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	3	\$30,993.13	\$185,958.80	6.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 19	1	\$53,000.00	\$53,000.00	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 401-500 SF
0700 2 50	6	\$7,385.10	\$66,465.86	9.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	23	\$1,105.40	\$147,018.41	133.000	AS	N	MULTI- POST SIGN, REMOVE
0700 2112	4	\$7,260.91	\$58,087.30	8.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 2113	6	\$6,923.19	\$159,233.38	23.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT,



Florida Department of Transportation
Item Average Unit Cost
From 2023/10/01 to 2024/03/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2113							20.1-30.0 SF
0700 2114	10	\$10,877.30	\$402,460.27	37.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2115	7	\$14,674.66	\$264,143.86	18.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF
0700 2116	2	\$35,228.99	\$70,457.97	2.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF
0700 2500	1	\$13,300.49	\$13,300.49	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 2600	12	\$1,932.07	\$139,108.71	72.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	37	\$273.22	\$53,277.26	195.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	6	\$449.76	\$19,789.23	44.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	4	\$830.45	\$11,626.31	14.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	2	\$934.88	\$4,674.39	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3201	38	\$1,045.32	\$237,287.53	227.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	6	\$2,585.16	\$77,554.88	30.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	4	\$1,904.44	\$39,993.14	21.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	1	\$2,510.00	\$5,020.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	2	\$5,472.73	\$60,200.00	11.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	8	\$7,259.17	\$181,479.28	25.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	6	\$10,014.09	\$200,281.84	20.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	3	\$17,608.82	\$52,826.47	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3209	2	\$18,273.49	\$54,820.46	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3211	2	\$33,734.81	\$67,469.61	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3301	1	\$635.00	\$1,270.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 3401	3	\$285.01	\$6,270.20	22.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	26	\$136.75	\$42,803.79	313.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	1	\$754.55	\$754.55	1.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3504	1	\$624.27	\$624.27	1.000	EA	N	SIGN PANEL, RELOCATE, 31-50 SF
0700 3601	42	\$132.24	\$53,558.78	405.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	8	\$120.23	\$6,973.28	58.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	7	\$171.63	\$4,977.28	29.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	3	\$183.92	\$1,287.44	7.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	1	\$1,080.00	\$7,560.00	7.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	5	\$1,157.05	\$15,041.64	13.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	4	\$1,382.54	\$11,060.34	8.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	2	\$2,454.78	\$4,909.55	2.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3609	1	\$2,677.40	\$2,677.40	1.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3611	1	\$5,354.80	\$5,354.80	1.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 3625	1	\$1,500.00	\$1,500.00	1.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	3	\$1,318.57	\$9,230.00	7.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3627	2	\$766.00	\$3,064.00	4.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING
0700 3628	2	\$1,639.25	\$3,278.50	2.000	EA	N	SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING
0700 4113	1	\$135,600.00	\$135,600.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	2	\$144,570.00	\$289,140.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4125	1	\$295,400.00	\$886,200.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4126	1	\$390,000.00	\$390,000.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT
0700 4127	1	\$510,700.00	\$1,532,100.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT
0700 4611	1	\$5,700.00	\$5,700.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 4612	1	\$25,600.00	\$25,600.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 4640	1	\$10,500.00	\$10,500.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 21	7	\$7,807.28	\$226,411.18	29.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	31	\$6,771.18	\$1,266,211.02	187.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 50	2	\$1,892.95	\$7,571.80	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 5 60	7	\$412.12	\$22,666.41	55.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 7500	1	\$4,182.20	\$8,364.40	2.000	EA	N	EMBEDDED DYNAMIC MESSAGE SIGN, RELOCATE
0700 8235	1	\$46,055.60	\$184,222.40	4.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 51-100 SF
0700 8500	1	\$6,776.94	\$6,776.94	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, RELOCATE
0700 9237	1	\$25,000.00	\$50,000.00	2.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 201-300 SF
0700 9600	1	\$10,000.00	\$20,000.00	2.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, REMOVE
0700 10115	1	\$101,000.00	\$202,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 10140	1	\$15,904.40	\$63,617.60	4.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, MULTI-POST
0700 10400	1	\$50,379.00	\$50,379.00	1.000	EA	N	DMS SUPPORT STRUCTURE, RELOCATE
0700 10600	2	\$7,496.00	\$37,480.00	5.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 13 12	11	\$120.66	\$35,474.21	294.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	37	\$101.20	\$155,238.53	1,534.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700 15 2	2	\$860.83	\$23,242.50	27.000	EA	N	IN-STREET SIGN ASSEMBLY, FURNISH AND INSTALL- FIXED BASE CONNECTION
0700141111	2	\$8,308.00	\$41,540.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141112	2	\$7,472.46	\$44,834.76	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141121	2	\$16,615.53	\$99,693.20	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141122	1	\$18,923.30	\$37,846.60	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, 12-20 SF OF STATIC SIGN PANELS
0700141140	2	\$6,466.76	\$336,271.75	52.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700141141	2	\$7,207.79	\$151,363.63	21.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC SIGN PANELS
0700141142	1	\$30,000.00	\$120,000.00	4.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, 12-20 SF OF STATIC SIGN PANELS
0700141160	4	\$9,430.60	\$47,152.99	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141190	1	\$22,201.06	\$22,201.06	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN 12-16 SF
0700141221	1	\$18,000.00	\$18,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141240	1	\$8,500.00	\$17,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF
0700141314	1	\$31,800.00	\$31,800.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700141330	1	\$8,520.00	\$42,600.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141330							MOUNT, ELECTRONIC DISPLAY SIGN
0700141340	1	\$3,700.00	\$11,100.00	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, HIGHLIGHTED SIGN <12 SF
0700141360	10	\$8,051.48	\$410,625.28	51.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF
0700141390	2	\$17,456.29	\$34,912.58	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN 12-16 SF
0700141411	1	\$15,700.00	\$15,700.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141440	2	\$10,015.65	\$150,234.75	15.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700141802	4	\$3,514.33	\$24,600.34	7.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700141903	5	\$611.54	\$3,669.23	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142111	4	\$12,281.30	\$331,595.00	27.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	6	\$12,440.30	\$236,365.76	19.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142113	2	\$10,770.33	\$53,851.66	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 21-30 SF OF STATIC SIGN PANELS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142121	3	\$14,688.89	\$132,200.00	9.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700142131	1	\$18,000.00	\$36,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700142140	4	\$9,044.52	\$370,825.36	41.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700142141	1	\$10,773.00	\$21,546.00	2.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC PANELS
0700142171	2	\$7,970.00	\$79,700.00	10.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142172	1	\$17,000.00	\$34,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142240	2	\$9,854.28	\$187,231.30	19.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF
0700142440	2	\$10,827.61	\$281,517.93	26.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700142510	1	\$10,113.24	\$40,452.96	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 1 BEACON
0700142520	1	\$14,641.99	\$14,641.99	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 2 BEACONS
0700142802	3	\$2,308.71	\$11,543.54	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE -



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142802							GROUND MOUNT
0700142902	2	\$1,076.58	\$7,536.06	7.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE - GROUND MOUNT
0701 17101	3	\$9,517.85	\$103,630.31	10.888	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, WHITE, SOLID, 6"
0701 17201	1	\$9,302.91	\$118,760.95	12.766	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, YELLOW, SOLID, 6"
0701 18101	1	\$12,500.00	\$12,000.00	.960	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0704 1 1	14	\$180.45	\$47,459.42	263.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	36	\$199.78	\$241,728.65	1,210.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	47	\$224.09	\$123,920.21	553.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	12	\$225.37	\$88,119.81	391.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	3	\$269.15	\$3,768.16	14.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	3	\$219.49	\$7,682.00	35.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	33	\$124.64	\$203,411.29	1,632.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	5	\$68.64	\$25,533.69	372.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	125	\$5.16	\$2,563,557.11	496,469.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0706 1110	1	\$531.50	\$52,618.50	99.000	EA	N	RAISED PAVEMENT MARKER, TYPE F INTERNALLY ILLUMINATED
0710 11101	99	\$1,345.21	\$1,736,465.87	1,290.854	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	47	\$2,030.52	\$57,175.47	28.158	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11102							INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	9	\$4,055.39	\$8,508.20	2.098	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	66	\$1.80	\$311,621.53	172,708.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	50	\$2.01	\$107,010.77	53,366.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	79	\$2.74	\$212,949.90	77,857.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	59	\$838.67	\$338,211.46	403.270	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	10	\$1,618.02	\$6,295.70	3.891	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	61	\$920.97	\$33,892.77	36.801	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11144	2	\$1,445.24	\$209.56	.145	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"
0710 11160	52	\$80.58	\$86,700.30	1,076.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	71	\$46.34	\$316,317.60	6,826.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	6	\$6.61	\$8,076.70	1,221.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11190	12	\$20.46	\$12,007.57	587.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	96	\$1,384.03	\$1,475,562.94	1,066.133	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	8	\$1,701.70	\$1,414.11	.831	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	54	\$2.07	\$58,130.19	28,055.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	36	\$763.51	\$246,528.25	322.888	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	42	\$972.76	\$14,903.69	15.321	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	32	\$4.06	\$42,355.55	10,433.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	1	\$599.68	\$4,470.01	7.454	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 11333	2	\$1,020.30	\$172.43	.169	GM	N	PAINTED PAVEMENT MARKING, STANDARD, BLACK, 3'-9' DOTTED LANE DROP AND APPROACH TO TOLL PLAZA, 12"
0710 11421	1	\$1.23	\$88.56	72.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"
0710 12290	21	\$4.64	\$49,997.03	10,781.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	112	\$35,919.01	\$4,705,390.68	131.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	21	\$7,781.23	\$68,319.21	8.780	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	11	\$14,224.33	\$27,196.91	1.912	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11103							MARKINGS
0711 11123	82	\$4.11	\$746,943.73	181,523.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	82	\$5.43	\$419,899.95	77,329.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	98	\$7.81	\$397,821.10	50,941.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11130	2	\$220.67	\$3,972.00	18.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING
0711 11140	1	\$108.00	\$216.00	2.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING
0711 11141	80	\$3,250.74	\$112,852.64	34.716	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	2	\$4,159.08	\$590.59	.142	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	67	\$224.70	\$149,876.71	667.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	92	\$98.66	\$614,243.94	6,226.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	12	\$9.65	\$22,427.68	2,325.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	83	\$6.04	\$230,072.39	38,062.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	67	\$3,837.43	\$57,922.14	15.094	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11421	1	\$2.45	\$88.20	36.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID, 6"
0711 12101	6	\$3,034.12	\$1,340,260.98	441.730	GM	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"
0711 12201	8	\$2,901.35	\$1,792,673.90	617.876	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"
0711 12231	7	\$1,629.15	\$386,806.18	237.428	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"
0711 14123	8	\$10.61	\$51,587.85	4,861.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	74	\$17.40	\$1,628,943.71	93,623.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	2	\$9,384.75	\$1,107.40	.118	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	59	\$330.87	\$442,036.00	1,336.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	59	\$208.89	\$286,174.45	1,370.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	8	\$12.17	\$5,354.46	440.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	8	\$13.14	\$61,079.90	4,650.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14241	2	\$16,495.90	\$3,216.70	.195	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14526	1	\$38.00	\$11,894.00	313.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 32"
0711 14527	2	\$30.66	\$8,095.38	264.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"
0711 14528	2	\$18.38	\$21,084.49	1,147.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14528							FOR CROSSWALK ON CONCRETE PAVEMENT, 20"
0711 14560	7	\$1,068.92	\$123,994.74	116.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	7	\$476.95	\$61,050.00	128.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	4	\$3,373.84	\$148,448.88	44.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 14760	1	\$2,687.50	\$10,750.00	4.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR, IN PAVEMENT WARNING
0711 15101	24	\$6,640.30	\$1,230,880.10	185.365	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	14	\$10,017.80	\$88,527.33	8.837	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	21	\$2,438.33	\$471,046.80	193.184	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	4	\$6,621.47	\$19,414.15	2.932	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15171	1	\$2,340.00	\$65.52	.028	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 15201	22	\$6,512.99	\$1,125,802.94	172.855	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15231	5	\$2,064.70	\$3,266.35	1.582	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16101	102	\$5,502.00	\$3,859,869.86	701.540	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	46	\$7,682.99	\$121,222.16	15.778	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	65	\$2,102.87	\$363,206.40	172.719	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	15	\$7,809.35	\$9,660.16	1.237	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16171	1	\$1,250.00	\$45.00	.036	GM	N	THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 16201	100	\$6,181.90	\$2,078,465.51	336.218	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	9	\$7,743.30	\$3,561.92	.460	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	43	\$1,660.04	\$335,642.98	202.190	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	29	\$3.16	\$96,639.90	30,578.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	41	\$36,396.94	\$583,370.10	16.028	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	6	\$46,903.52	\$65,664.93	1.400	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	5	\$57,841.85	\$8,444.91	.146	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103121	1	\$24,600.00	\$5,313.60	.216	GM	N	PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 6" PRIMARY LINE WIDTH, FOR CONCRETE SURFACES
0713103131	25	\$9,884.47	\$447,124.06	45.235	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103133	6	\$23,611.77	\$25,146.54	1.065	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES
0713103201	37	\$35,845.29	\$510,114.38	14.231	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	6	\$21,337.71	\$6,251.95	.293	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	18	\$9,485.20	\$402,172.42	42.400	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	2	\$20,029.29	\$15,042.00	.751	GM	N	PERMANENT TAPE, BLACK, 3'-9' DROP LANE, 12" ON CONCRETE SURFACES
0713103341	1	\$15,260.00	\$396.76	.026	GM	N	PERMANENT TAPE, BLACK, 6-10 DOTTED EXTENSION, 6" FOR CONCRETE SURFACES
0713107	10	\$1.20	\$56,927.92	47,393.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	3	\$1.47	\$14,320.10	9,712.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	39	\$2.78	\$970,895.32	349,073.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	14	\$4.08	\$933,375.27	228,563.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 60	14	\$.56	\$108,606.98	194,351.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 21	1	\$5,797.91	\$75,372.83	13.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 30	1	\$1,263.17	\$1,263.17	1.000	EA	N	LUMINAIRE & BRACKET ARM, INSTALL
0715 5 31	6	\$2,789.18	\$58,572.68	21.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 32	3	\$2,947.07	\$11,788.29	4.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 32							LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	5	\$659.44	\$5,935.00	9.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	22	\$24,102.75	\$1,132,829.22	47.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	6	\$3,066.60	\$30,666.04	10.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	9	\$1,026.05	\$17,442.88	17.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	4	\$2,094.46	\$102,628.40	49.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	17	\$2,238.48	\$611,104.67	273.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11212	2	\$2,723.32	\$141,612.80	52.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0715 11213	4	\$1,484.18	\$516,495.00	348.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11216	4	\$4,021.67	\$144,780.00	36.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715 11500	5	\$267.77	\$12,585.04	47.000	EA	N	LUMINAIRE, REMOVE
0715 19 13	1	\$98,400.00	\$2,164,800.00	22.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'
0715 19 63	2	\$23,408.91	\$678,858.32	29.000	EA	N	HIGH MAST LIGHT POLE, DEEP FOUNDATION REMOVAL
0715 61100	1	\$11,033.00	\$22,066.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61111	4	\$13,783.71	\$358,376.46	26.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61111							30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61142	5	\$10,145.60	\$365,241.50	36.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61152	2	\$11,253.74	\$78,776.20	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61200	2	\$6,050.42	\$114,957.98	19.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61211	1	\$14,984.56	\$44,953.68	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61221	1	\$9,570.00	\$114,840.00	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61242	2	\$12,774.28	\$25,548.56	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61252	4	\$11,576.25	\$162,067.47	14.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61300	2	\$7,288.88	\$349,866.00	48.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	2	\$9,610.05	\$86,490.47	9.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61321	3	\$12,987.46	\$233,774.30	18.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61342	2	\$8,692.02	\$130,380.34	15.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61352	5	\$15,714.57	\$864,301.34	55.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61421	1	\$13,259.51	\$13,259.51	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61442	1	\$10,987.76	\$65,926.56	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61452	6	\$12,182.39	\$1,595,893.39	131.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61500	2	\$9,080.81	\$227,020.31	25.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61511	1	\$11,255.00	\$348,905.00	31.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61552	2	\$15,441.99	\$77,209.93	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62111	1	\$13,006.00	\$65,030.00	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62121	1	\$16,267.98	\$32,535.96	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62211	1	\$13,397.00	\$93,779.00	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 62211							35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62242	1	\$16,500.00	\$33,000.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62252	1	\$13,000.00	\$13,000.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62321	3	\$16,544.73	\$1,025,773.36	62.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62352	1	\$14,850.00	\$29,700.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62452	2	\$16,245.45	\$178,700.00	11.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 65166	1	\$11,455.34	\$160,374.76	14.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65266	5	\$11,668.48	\$128,353.29	11.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65366	2	\$14,143.00	\$42,429.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66166	2	\$16,918.77	\$101,512.60	6.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	3	\$7,272.54	\$58,180.29	8.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	19	\$1,200.58	\$331,360.10	276.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION



Florida Department of Transportation
Item Average Unit Cost
From 2023/10/01 to 2024/03/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715500 1	39	\$802.05	\$953,641.69	1,189.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	3	\$2,316.12	\$88,012.40	38.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	4	\$769.18	\$30,767.20	40.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715500 11	1	\$2,000.00	\$6,000.00	3.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL
0715510130	1	\$4,544.74	\$13,634.22	3.000	EA	N	LIGHT POLE- SPECIAL DESIGN, F&I NEW POLE ON EXISTING FOUNDATION, ALUMINUM, 30'
0715511140	1	\$26,000.00	\$52,000.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'
0715511330	1	\$18,424.27	\$36,848.54	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'
0715512315	1	\$24,000.00	\$48,000.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 15'
0715516115	2	\$13,563.00	\$54,252.00	4.000	EA	N	LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'
0715516315	1	\$17,600.00	\$176,000.00	10.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 15'
0715516330	1	\$9,693.93	\$116,327.16	12.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 30'
0715516350	1	\$13,466.64	\$121,199.76	9.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715516350							MNT-CONCRETE, 50'
0715540000	1	\$7,700.00	\$7,700.00	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE
0715550000	1	\$1,600.00	\$1,600.00	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE
0750 1 19	2	\$794.76	\$10,001,254.84	12,584.000	SF	N	ARCHITECTURAL, BUILDING, NEW, OTHER BUILDING
0750 1 60	1	\$60.10	\$75,125.48	1,250.000	SF	N	ARCHITECTURAL, BUILDING, REMOVE
0751 2	2	\$198,157.74	\$594,473.22	3.000	LS	N	ARCHITECTURAL - ELECTRICAL/POWER
0751 11600	1	\$4,382.32	\$4,382.32	1.000	EA	N	ARCHITECTURAL- SPECIAL, REMOVE
0751 11610	1	\$11,815.85	\$23,631.70	2.000	EA	N	ARCHITECTURAL- SPECIAL, REMOVE & RELOCATE
0751 46 11	1	\$22,509.78	\$45,019.56	2.000	EA	N	WINDSHIELD WASH STATION, FURNISH & INSTALL, STATION ASSEMBLY
0770 78	1	\$1,023,977.90	\$2,047,955.80	2.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0823 11 6	1	\$1.90	\$187,340.00	98,600.000	SF	N	MASS TRANSIT- SUBBALLAST, F&I, 6 IN DEPTH
0825136110	1	\$197.00	\$1,802,550.00	9,150.000	LF	N	MASS TRANSIT-TRACK, INSTALL, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825139 1	1	\$20.00	\$23,640.00	1,182.000	LF	N	MASS TRANSIT-TRACK, INSTALL, INNER GUARD RAIL
0825156110	1	\$17.00	\$67,116.00	3,948.000	LF	N	MASS TRANSIT-TRACK, ADJUST/MODIFY, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825166110	1	\$14.10	\$88,971.00	6,310.000	LF	N	MASS TRANSIT-TRACK, REMOVE, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825461 1	1	\$9.90	\$18,216.00	1,840.000	LF	N	MASS TRANSIT-LINE & SURFACE, 136 LB/YD RAIL, CONTINUOUS WELDED RAIL, TIMBER TIE
0839 1 10	1	\$27.50	\$358,710.00	13,044.000	SF	N	MASS TRANSIT- RAILROAD BRIDGE, WATERPROOFING SYSTEM



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0839 1 11	1	\$10.00	\$78,940.00	7,894.000	SF	N	MASS TRANSIT- RAILROAD BRIDGE, SEALING CONCRETE ELEMENTS
0906173200	3	\$18.55	\$242,574.90	13,075.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0908333100	1	\$26.75	\$212,020.50	7,926.000	SY	N	HIGH FRICTION SURFACE COURSE
0916351	2	\$12.00	\$288,168.00	24,014.000	LB	N	FIBER REINFORCED POLYMER PATCHING MATERIAL
0918352 3	1	\$3.86	\$41,359.90	10,715.000	SY	Y	GRINDING CONCRETE PAVEMENT, LONGITUDINAL GROOVING
0918712100	1	\$22,500.00	\$164,565.00	7.314	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, SOLID 6"
0918712110	1	\$22,500.00	\$164,565.00	7.314	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, YELLOW, SOLID 6"
0919456 3	1	\$75.89	\$18,896.61	249.000	CY	Y	GRAVEL FILL FOR WALL FOUNDATION, PROJECT 440550-1-52-01
0919528 19	1	\$100.00	\$8,100.00	81.000	SF	Y	DIRECTIONAL INDICATORS, PROJECT 445691-1-52-01
0919528100	2	\$119.00	\$12,495.00	105.000	SF	N	DIRECTIONAL INDICATORS
0920520100	2	\$343.00	\$66,198.82	193.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920681100	1	\$25,140.00	\$25,140.00	1.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT
0920681105	1	\$18,961.22	\$18,961.22	1.000	EA	Y	CONNECTED VEHICLE, ROADSIDE EQUIPMENT
0920714100	16	\$12.77	\$494,626.92	38,725.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0921703100	1	\$26.00	\$572.00	22.000	LF	N	CHANNELIZING CURB, CENTERLINE
0921703200	1	\$138.53	\$28,398.65	205.000	LF	N	CHANNELIZING CURB, BIKE LANE
0999 2	1	\$205,000.00	\$205,000.00	1.000	LS	N	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16	21	\$9,000.00	\$189,000.00	21.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	4	\$3,900.00	\$257,400.00	66.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	4	\$4,500.00	\$36,000.00	8.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	135	\$51,597.93	\$9,545,617.83	185.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0999 26	12	\$16,747.27	\$234,461.75	14.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1000 6	2	\$1,101,201.45	\$2,202,402.90	2.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, WATER
1000 7	7	\$140,321.61	\$982,251.29	7.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER
1050 13003	1	\$200.00	\$199,000.00	995.000	LF	N	UTILITY PIPE, INSTALL, 5-7.9"
1050 13004	1	\$350.00	\$347,900.00	994.000	LF	N	UTILITY PIPE, INSTALL, 8-19.9"
1050 16002	2	\$23.19	\$20,828.64	898.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	2	\$39.50	\$62,810.65	1,590.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 16004	4	\$37.53	\$111,132.75	2,961.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 18002	1	\$21.28	\$4,851.84	228.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"
1050 18003	2	\$22.79	\$30,330.84	1,331.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1050 18004	1	\$36.31	\$20,841.94	574.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"
1050 31201	1	\$33.80	\$28,932.80	856.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 1.5"
1050 31203	1	\$102.55	\$11,280.50	110.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 3"
1050 31206	1	\$105.18	\$86,773.50	825.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	2	\$116.77	\$70,996.00	608.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 31210	2	\$191.16	\$98,256.68	514.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31212	1	\$240.00	\$11,040.00	46.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 41201	1	\$100.00	\$32,300.00	323.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"
1050 42130	1	\$350.00	\$1,750.00	5.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, CASING/CONDUIT, 30"
1050 42202	1	\$200.00	\$10,000.00	50.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"
1050 51206	2	\$166.05	\$183,822.50	1,107.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"
1050 51208	2	\$140.74	\$271,489.47	1,929.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"
1050 51210	1	\$189.00	\$17,388.00	92.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 10"
1050 51212	2	\$229.41	\$23,400.00	102.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51216	2	\$295.14	\$105,365.00	357.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"
1050 61116	1	\$440.73	\$21,155.04	48.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16"
1050 71201	1	\$63.00	\$5,670.00	90.000	LF	N	UTILITY PIPE- COPPER, FURNISH & INSTALL, WATER/SEWER, 1"
1055 51108	3	\$1,626.62	\$68,318.07	42.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51110	2	\$2,259.26	\$61,000.00	27.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"
1055 51112	1	\$3,000.00	\$12,000.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51116	1	\$3,000.00	\$24,000.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"
1055 51208	1	\$2,400.00	\$7,200.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"
1055 51210	1	\$2,700.00	\$2,700.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 10"
1055 51212	1	\$3,000.00	\$3,000.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51216	1	\$3,100.00	\$12,400.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16"
1055 51312	1	\$1,100.00	\$1,100.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"
1055 51408	2	\$1,745.99	\$33,173.88	19.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"
1055 51410	1	\$3,000.00	\$33,000.00	11.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 10"
1055 51412	2	\$4,500.00	\$36,000.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51412							UNION, 12"
1055 51508	2	\$1,323.65	\$5,294.58	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"
1055 51510	1	\$420.00	\$840.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 10"
1055 51516	1	\$1,100.00	\$8,800.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16"
1055 51812	1	\$3,000.00	\$3,000.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL CROSS, 12"
1060 11222	1	\$14,148.64	\$28,297.28	2.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'
1060 16	1	\$2,003.34	\$2,003.34	1.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP
1080 21101	1	\$6,385.67	\$12,771.34	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1.5"
1080 21400	1	\$575.00	\$3,450.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, RELOCATE
1080 21500	2	\$931.36	\$17,695.90	19.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	1	\$435.00	\$1,305.00	3.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22101	2	\$3,920.43	\$11,761.28	3.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 1"
1080 22102	1	\$5,000.00	\$10,000.00	2.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 2"
1080 23102	1	\$2,378.97	\$7,136.91	3.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"
1080 23106	1	\$4,900.00	\$29,400.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 23108	2	\$11,434.83	\$22,869.66	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"
1080 23110	1	\$8,500.00	\$17,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10"
1080 23116	1	\$10,400.00	\$83,200.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16"
1080 24100	1	\$365.00	\$4,380.00	12.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1"
1080 24101	1	\$2,191.16	\$8,764.64	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1.5"
1080 24106	2	\$3,122.51	\$31,225.08	10.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	2	\$5,367.86	\$26,839.32	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24110	2	\$4,570.00	\$18,280.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"
1080 24112	1	\$5,200.00	\$20,800.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24116	1	\$12,000.00	\$96,000.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"
1080 24500	3	\$1,335.11	\$58,745.00	44.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 24600	2	\$755.25	\$6,042.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102	1	\$12,455.00	\$12,455.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 2"
1080 25106	1	\$6,100.00	\$24,400.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 6"
1080 25110	1	\$12,000.00	\$12,000.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 10"
1080 25112	1	\$13,500.00	\$13,500.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 12"
1080 25116	1	\$21,000.00	\$84,000.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 16"
1080 25600	1	\$2,025.00	\$2,025.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEMBLY, REMOVE
1080 26101	1	\$24,666.21	\$24,666.21	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 1"
1080 26102	1	\$27,984.25	\$27,984.25	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"
1080 27106	1	\$10,000.00	\$70,000.00	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/10/01 to 2024/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 27110	1	\$17,000.00	\$34,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 10"
1080 27112	1	\$20,000.00	\$120,000.00	6.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"
1080 27116	1	\$34,000.00	\$272,000.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"
1080 29106	2	\$313.15	\$29,122.60	93.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 29108	1	\$751.26	\$86,394.90	115.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"
1080 29110	1	\$147.00	\$1,764.00	12.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 10"
1080 29112	1	\$193.62	\$2,904.30	15.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"
1080 29116	1	\$320.00	\$8,640.00	27.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16"
1501 1	1	\$1,155,664.34	\$1,155,664.34	1.000	EA	N	LIFT STATION, SANITARY SEWER
1644133 08	2	\$7,960.28	\$31,841.10	4.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"
1644400	1	\$1,100.00	\$3,300.00	3.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	1	\$3,300.00	\$9,900.00	3.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	1	\$6,600.00	\$19,800.00	3.000	EA	N	FIRE HYDRANT, RELOCATE



Florida Department of Transportation
Item Average Unit Cost
From 2023/10/01 to 2024/03/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1644900	1	\$876.46	\$876.46	1.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.
Weighted average is weighted on Quantity at the contract level.