



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	160	\$1,466.26	\$78,254,467.71	53,370.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	26	\$24.49	\$7,115,262.93	290,584.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	15	\$30.91	\$3,029,447.75	98,012.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	26	\$78.89	\$282,610.68	3,582.300	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	44	\$74.78	\$2,237,291.35	29,920.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 11	1	\$190.00	\$387,600.00	2,040.000	HR	N	SERVICE PATROL- ROAD RANGER OR SIMILAR
0102 14	113	\$81.59	\$7,605,326.63	93,217.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 16	1	\$645,000.00	\$645,000.00	1.000	LS	Y	TEMPORARY RAMPS
0102 30	4	\$198.16	\$334,699.13	1,689.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	158	\$.29	\$1,110,719.57	3,894,307.000	ED	N	WORK ZONE SIGN
0102 61	23	\$62.23	\$21,905.39	352.000	EA	N	BUSINESS SIGN
0102 62 12	4	\$3.86	\$32,436.00	8,395.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	7	\$.66	\$14,937.00	22,586.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	48	\$43.74	\$2,826,970.61	64,632.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	18	\$30.87	\$2,808,966.06	91,001.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	14	\$12.09	\$741,526.82	61,347.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	36	\$15.08	\$850,408.76	56,393.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	8	\$7.09	\$771,381.02	108,807.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	12	\$2.67	\$278,065.82	104,047.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 71103	1	\$500.00	\$300,000.00	600.000	ED	Y	TEMPORARY MOBILE BARRIER SYSTEM
0102 74 1	153	\$.13	\$1,560,935.89	12,481,037.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 74 8	103	\$.07	\$763,689.54	11,248,626.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	6	\$36.64	\$924,696.55	25,238.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	124	\$5.83	\$693,719.57	119,076.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	14	\$6.96	\$289,616.34	41,598.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	24	\$2,435.28	\$993,596.17	408.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	153	\$11.75	\$2,418,187.58	205,719.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	85	\$21.60	\$2,845,726.73	131,754.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	83	\$14.26	\$1,869,312.52	131,059.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	6	\$230.57	\$508,169.00	2,204.000	DA	N	EXISTING ITS MAINTENANCE
0102115	112	\$.36	\$92,608.40	257,902.000	ED	N	TYPE III BARRICADE
0102120	3	\$138.23	\$161,585.75	1,169.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS
0102150 1	37	\$5.69	\$226,632.37	39,801.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	40	\$6.82	\$239,238.83	35,099.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	18	\$30.74	\$157,742.22	5,131.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 11	2	\$15,201.36	\$12,890.75	.848	GM	N	REMOVABLE TAPE, BLACK, SOLID 6"
0102913 12	6	\$4,544.12	\$75,445.96	16.603	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	21	\$11,973.05	\$388,716.88	32.466	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	11	\$4,696.31	\$85,120.54	18.125	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102913 23	10	\$24.90	\$28,908.45	1,161.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	8	\$5.42	\$22,223.15	4,100.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	4	\$778.55	\$139,360.00	179.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	19	\$12,404.34	\$331,332.22	26.711	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	4	\$3,843.93	\$2,121.85	.552	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0103 1100	2	\$474,250.50	\$948,501.00	2.000	LS	N	TEMPORARY WORK STRUCTURE
0104 1	14	\$13.23	\$83,704.44	6,326.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	1	\$130.00	\$11,050.00	85.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 10 3	113	\$2.47	\$2,492,817.09	1,010,735.000	LF	N	SEDIMENT BARRIER
0104 11	36	\$3.43	\$301,829.43	88,125.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	18	\$9.98	\$368,790.26	36,943.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	25	\$3,904.10	\$378,698.11	97.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	117	\$186.47	\$1,314,248.85	7,048.000	EA	N	INLET PROTECTION SYSTEM
0107 1	128	\$48.74	\$3,544,527.95	72,720.170	AC	N	LITTER REMOVAL
0107 2	125	\$63.52	\$4,013,339.31	63,180.080	AC	N	MOWING
0108 1	43	\$13,917.02	\$681,933.92	49.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	33	\$11,384.96	\$432,628.64	38.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0108 3	1	\$22,000.00	\$22,000.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING
0110 1 1	137	\$61,151.63	\$38,368,244.76	627.428	AC	N	CLEARING & GRUBBING
0110 2 2	17	\$45,489.88	\$803,351.36	17.660	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN



Florida Department of Transportation
Item Average Unit Cost
From 2023/12/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 3	13	\$90.28	\$6,008,555.53	66,558.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	122	\$57.30	\$13,948,430.52	243,448.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	28	\$314.33	\$113,158.72	360.000	EA	N	MAILBOX, F&I SINGLE
0110 12 1	1	\$2,778.00	\$144,456.00	52.000	SY	N	HYDRODEMOLITION, REMOVAL OF DECK SURFACE
0110 21	26	\$6.82	\$326,690.05	47,877.000	LF	N	TREE PROTECTION BARRIER
0110 22	19	\$801.48	\$605,118.71	755.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	11	\$427.90	\$193,839.18	453.000	EA	N	TREE REMOVAL
0110 73	1	\$438.00	\$190,530.00	435.000	LF	N	REMOVE EXISTING BULKHEAD
0110 82	1	\$20,000.00	\$2,000.00	.100	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110 86	1	\$18,449.51	\$36,899.02	2.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	98	\$22.26	\$11,676,883.18	524,473.700	CY	N	REGULAR EXCAVATION
0120 2 2	25	\$61.47	\$1,309,961.79	21,310.300	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	15	\$17.19	\$1,557,336.08	90,586.600	CY	N	SUBSOIL EXCAVATION
0120 5	2	\$51.63	\$136,290.22	2,639.500	CY	N	CHANNEL EXCAVATION
0120 6	83	\$25.45	\$17,368,645.19	682,539.800	CY	N	EMBANKMENT
0120 6107	1	\$53.48	\$47,586.50	889.800	CY	Y	EMBANKMENT, SPECIFIED A-3 SOIL
0120 71	18	\$38,917.66	\$817,270.80	21.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 72	1	\$139.21	\$160,202.87	1,150.800	CY	N	GRAVEL FILL
0120 74	1	\$75.00	\$9,450.00	126.000	CY	N	SURCHARGE EMBANKMENT
0121 70	3	\$259.87	\$135,650.68	522.000	CY	N	FLOWABLE FILL
0125 3	1	\$1,000.00	\$1,000.00	1.000	CY	N	SELECT BEDDING MATERIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0141 70	1	\$3,000.00	\$12,000.00	4.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 2	6	\$6.07	\$430,042.42	70,790.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0145 3500	1	\$7.49	\$9,369.99	1,251.000	SY	N	GEOSYNTHETIC REINFORCED EMBANKMENT
0160 4	97	\$13.71	\$11,928,887.50	869,926.000	SY	N	TYPE B STABILIZATION
0210 1 9	1	\$0.01	\$19.27	1,927.000	SY	N	REWORKING LIMEROCK BASE, 3"
0285701	55	\$29.94	\$6,691,696.06	223,493.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	16	\$38.56	\$1,614,416.53	41,873.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	7	\$6.36	\$611,170.70	96,146.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	10	\$30.61	\$1,130,412.12	36,925.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	1	\$26.05	\$39,022.90	1,498.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	20	\$32.44	\$1,685,234.15	51,944.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	3	\$36.35	\$287,703.00	7,914.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285708	5	\$43.65	\$398,479.10	9,128.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	41	\$41.01	\$5,738,665.83	139,927.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	14	\$29.34	\$4,173,002.50	142,217.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	21	\$49.76	\$2,806,217.38	56,396.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	11	\$32.32	\$1,840,013.44	56,932.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	10	\$98.97	\$650,535.31	6,573.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285714	2	\$103.30	\$370,335.00	3,585.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0285715	9	\$106.78	\$1,366,657.86	12,799.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0285765	1	\$65.00	\$1,569,425.00	24,145.000	SY	Y	COMPOSITE BASE- SPECIAL DESIGN, 8" B-12.5 AND 6" LIMEROCK LBR 100



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285766	1	\$147.88	\$91,981.36	622.000	SY	N	OPTIONAL BASE- GRADED AGGREGATE, 36" THICK, 6" MAXIMUM LIFTS
0286 1	22	\$60.50	\$1,010,468.81	16,701.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	10	\$359.90	\$277,913.70	772.200	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	28	\$2.34	\$2,739,074.43	1,171,224.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	26	\$3.99	\$3,841,516.20	961,940.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	7	\$7.13	\$235,711.65	33,081.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	46	\$3.55	\$5,553,602.65	1,562,517.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	32	\$3.10	\$3,787,684.71	1,222,207.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	91	\$3.85	\$11,071,018.05	2,878,437.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	14	\$4.61	\$2,063,613.72	447,645.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	20	\$4.03	\$3,147,499.61	781,215.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	4	\$10.74	\$36,275.80	3,378.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 10	1	\$7.40	\$22,895.60	3,094.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	28	\$2.84	\$4,892,514.80	1,725,490.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	13	\$1.97	\$1,522,938.00	774,626.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	7	\$2.68	\$1,145,792.97	427,048.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	6	\$3.33	\$1,131,126.45	339,267.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	6	\$2.09	\$225,821.22	108,262.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 17	9	\$4.29	\$2,487,622.15	580,290.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 18	3	\$36.44	\$84,257.46	2,312.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 19	17	\$4.57	\$496,864.22	108,644.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	13	\$4.58	\$3,677,376.99	803,302.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 21	2	\$10.66	\$127,577.35	11,966.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH
0327 70 22	3	\$4.49	\$306,366.20	68,250.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH
0327 70 23	2	\$13.69	\$22,722.17	1,660.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6" AVG DEPTH
0327 70 26	5	\$5.85	\$485,161.98	82,979.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 27	3	\$8.77	\$35,096.45	4,002.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH
0327 70 28	1	\$18.11	\$25,897.30	1,430.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 3/4" AVG DEPTH
0327 70 29	1	\$5.20	\$1,081.60	208.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH
0327 70 34	1	\$34.00	\$11,866.00	349.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 8" AVG DEPTH
0327 70 40	2	\$34.66	\$32,958.00	951.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 10" AVG DEPTH
0327 70 42	1	\$11.44	\$26,895.44	2,351.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7 1/4" AVG DEPTH
0334 1 12	21	\$152.31	\$11,514,999.07	75,601.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	58	\$152.26	\$44,857,169.89	294,616.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	11	\$157.35	\$7,852,058.47	49,901.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	18	\$172.78	\$10,047,118.24	58,149.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	46	\$166.43	\$55,295,389.64	332,238.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	18	\$171.16	\$55,637,922.34	325,057.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	8	\$219.21	\$8,266,860.99	37,711.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0334 1 59	1	\$198.51	\$4,210,297.85	21,209.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER
0337 7 25	31	\$219.74	\$49,631,165.46	225,860.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 26	2	\$213.12	\$2,476,780.94	11,621.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 80	4	\$200.35	\$2,617,767.10	13,065.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	22	\$177.16	\$21,334,281.93	120,424.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	17	\$186.56	\$16,248,994.31	87,095.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	79	\$178.85	\$74,601,654.00	417,126.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	9	\$200.72	\$5,332,408.95	26,566.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 93	7	\$227.78	\$5,264,321.82	23,111.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0337 87101	1	\$276.51	\$248,305.98	898.000	TN	N	ASPHALTIC CONCRETE FRICTION COURSE, FC-7, PG 76-22
0339 1	59	\$237.29	\$5,098,885.54	21,488.000	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0342 1 2	1	\$15.00	\$384,210.00	25,614.000	SY	N	GEOSYNTHETIC INTERLAYER REINFORCEMENT SYSTEM, COMPOSITE FIBERGLASS
0350 3 1	4	\$133.14	\$92,401.98	694.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 3	2	\$235.00	\$7,990.00	34.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 7"
0350 3 5	2	\$402.52	\$40,655.00	101.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8"
0350 3 6	1	\$105.39	\$64,287.90	610.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8.5"
0350 3 7	1	\$167.00	\$616,898.00	3,694.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9"
0350 3 8	2	\$168.10	\$1,873,360.00	11,144.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9.5"
0350 3 9	1	\$112.18	\$3,825,450.18	34,101.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10"
0350 3 10	1	\$300.00	\$221,400.00	738.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10.5"
0350 3 13	1	\$231.70	\$126,508.20	546.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3 17	1	\$390.00	\$152,490.00	391.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 14"
0350 5	5	\$3.89	\$2,155,439.61	554,761.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 6	1	\$100.00	\$13,700.00	137.000	LF	N	CLEANING & SEALING RANDOM CRACKS- CONCRETE PAVEMENT
0350 30 13	2	\$297.19	\$226,460.00	762.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	5	\$3.81	\$1,735,800.72	455,578.000	SY	N	GRINDING CONCRETE PAVEMENT
0353 70	3	\$1,331.49	\$12,016,541.33	9,024.900	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0370 1	1	\$300.00	\$133,800.00	446.000	LF	N	BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT
0400 0 11	24	\$1,131.53	\$2,202,752.99	1,946.700	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	2	\$3,418.07	\$173,980.00	50.900	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	5	\$1,316.64	\$3,476,983.00	2,640.800	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	1	\$3,620.00	\$106,428.00	29.400	CY	N	CONCRETE CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	8	\$608.20	\$1,173,883.07	1,930.100	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 12	1	\$1,800.00	\$4,680.00	2.600	CY	N	CONCRETE, CLASS II, TRENCH SLAB
0400 2 47	2	\$1,371.43	\$377,280.00	275.100	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 4 1	5	\$2,289.66	\$3,114,855.00	1,360.400	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	4	\$2,347.07	\$947,982.00	403.900	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	8	\$1,840.84	\$2,308,223.88	1,253.900	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 8	3	\$2,318.37	\$514,910.00	222.100	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	2	\$500.79	\$952,750.00	1,902.500	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	2	\$2,770.96	\$2,363,625.00	853.000	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 7 1	6	\$9.88	\$109,821.00	11,115.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	3	\$7.14	\$66,586.60	9,330.000	SY	N	BRIDGE DECK PLANING
0400 32	1	\$5,556.00	\$100,008.00	18.000	CY	N	CONCRETE FOR JOINT REPAIR
0400143	2	\$6.23	\$3,555.10	571.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400147	3	\$1,159.20	\$114,876.74	99.100	CF	N	COMPOSITE NEOPRENE PADS
0400148	4	\$1,589.72	\$56,435.00	35.500	CF	N	PLAIN NEOPRENE BEARING PADS
0401 70 1	1	\$5,516.00	\$1,103.20	.200	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 3	3	\$514.44	\$496,850.00	965.800	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0401 70 4	1	\$800.00	\$93,760.00	117.200	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0401 70 7	1	\$703.48	\$12,099.86	17.200	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0403 1100	1	\$60.00	\$217,680.00	3,628.000	SY	N	EPOXY CONCRETE OVERLAY FOR CONCRETE BRIDGE DECKS
0403 2100	1	\$1,000.00	\$10,000.00	10.000	CF	N	RESTORE SPALLED AREAS FOR CONCRETE BRIDGE DECKS
0411 1	2	\$265.13	\$530.25	2.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	2	\$126.66	\$22,671.30	179.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$97.10	\$15,730.20	162.000	GA	N	PENETRANT SEALER
0413151	3	\$59.60	\$199,900.00	3,354.000	GA	N	METHACRYLATE MONOMER
0413154	4	\$1.15	\$421,440.35	365,871.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	7	\$2.96	\$694,217.05	234,155.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	4	\$1.16	\$139,588.00	120,673.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	10	\$1.50	\$1,219,490.31	813,327.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 1 5	10	\$2.42	\$998,110.85	412,238.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	1	\$14.40	\$3,009.60	209.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 8	2	\$7.18	\$77,874.75	10,845.000	LB	N	REINFORCING STEEL- BULKHEAD
0415 1 9	10	\$1.54	\$572,795.45	371,944.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	12	\$10,229.65	\$398,956.50	39.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	4	\$12,499.76	\$62,498.82	5.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	1	\$5,800.00	\$11,600.00	2.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	1	\$7,000.00	\$7,000.00	1.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	11	\$11,071.05	\$797,115.34	72.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	2	\$8,301.56	\$33,206.25	4.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	7	\$13,354.60	\$173,609.76	13.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	3	\$7,587.64	\$22,762.91	3.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	9	\$13,264.06	\$265,281.29	20.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	3	\$9,268.33	\$27,805.00	3.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	5	\$11,697.99	\$81,885.96	7.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	3	\$8,400.02	\$50,400.11	6.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1349	1	\$23,000.00	\$23,000.00	1.000	EA	N	INLETS, CURB, TYPE P-4, MODIFY
0425 1351	21	\$10,152.13	\$791,865.97	78.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	1	\$16,000.00	\$16,000.00	1.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	13	\$8,881.68	\$390,794.00	44.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	15	\$9,975.17	\$389,031.78	39.000	EA	N	INLETS, CURB, TYPE P-6, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1365	10	\$9,546.79	\$181,389.00	19.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	1	\$2,719.00	\$2,719.00	1.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1411	3	\$18,946.62	\$75,786.49	4.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1421	2	\$13,180.00	\$26,360.00	2.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1431	3	\$24,824.46	\$99,297.82	4.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	2	\$15,231.00	\$30,462.00	2.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	8	\$15,650.59	\$359,963.61	23.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$11,600.00	\$11,600.00	1.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	2	\$6,400.00	\$12,800.00	2.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	7	\$15,488.54	\$170,373.93	11.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$20,000.00	\$20,000.00	1.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	2	\$7,780.00	\$15,560.00	2.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	2	\$11,174.24	\$122,916.62	11.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1475	1	\$6,892.37	\$6,892.37	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1481	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1483	1	\$8,000.00	\$8,000.00	1.000	EA	N	INLETS, CURB, TYPE 8, J BOT , <10'
0425 1485	1	\$9,300.00	\$18,600.00	2.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1501	2	\$5,931.82	\$11,863.64	2.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	1	\$9,000.00	\$9,000.00	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1511	2	\$9,905.06	\$39,620.22	4.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1515	2	\$6,983.36	\$27,933.45	4.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1521	27	\$7,410.83	\$704,029.29	95.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$8,600.00	\$34,400.00	4.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	10	\$9,538.97	\$181,240.35	19.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1531	6	\$7,939.22	\$71,453.02	9.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	19	\$8,338.00	\$692,054.06	83.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	5	\$14,235.35	\$142,353.50	10.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1544	1	\$18,567.91	\$18,567.91	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'
0425 1545	6	\$7,366.67	\$66,300.00	9.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	6	\$9,453.45	\$103,987.92	11.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	6	\$8,782.42	\$140,518.78	16.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	2	\$12,250.00	\$36,750.00	3.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1555	3	\$11,173.74	\$33,521.21	3.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	1	\$39,000.00	\$78,000.00	2.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	8	\$8,541.77	\$111,043.00	13.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	1	\$11,500.00	\$23,000.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'
0425 1565	3	\$5,376.47	\$91,400.00	17.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, PARTIAL
0425 1571	1	\$10,150.13	\$60,900.78	6.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1572	1	\$11,412.16	\$11,412.16	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, >10'
0425 1581	2	\$10,990.00	\$43,960.00	4.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1585	1	\$6,100.00	\$6,100.00	1.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1589	1	\$12,300.00	\$24,600.00	2.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	6	\$7,408.40	\$718,614.90	97.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$10,555.00	\$10,555.00	1.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	1	\$10,950.00	\$10,950.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1705	2	\$6,900.00	\$69,000.00	10.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	10	\$9,878.93	\$256,852.21	26.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	4	\$11,178.92	\$67,073.49	6.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1714	1	\$14,000.00	\$14,000.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOTTOM, >10'
0425 1715	4	\$8,685.43	\$69,483.47	8.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1781	1	\$7,882.66	\$7,882.66	1.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, <=10'
0425 1790	1	\$7,600.00	\$258,400.00	34.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, < =10'
0425 1793	1	\$11,200.00	\$22,400.00	2.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10'
0425 1881	1	\$12,000.00	\$60,000.00	5.000	EA	N	INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <=10'
0425 1910	15	\$9,218.35	\$755,904.42	82.000	EA	N	INLETS, CLOSED FLUME
0425 1921	4	\$8,635.86	\$405,885.28	47.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1923	2	\$11,625.00	\$186,000.00	16.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'
0425 1925	1	\$7,000.00	\$7,000.00	1.000	EA	N	INLETS, ADJACENT BARRIER, PARTIAL
0425 2 41	22	\$8,895.32	\$462,556.54	52.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	3	\$9,532.79	\$38,131.15	4.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	12	\$4,371.13	\$314,721.22	72.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	25	\$9,604.89	\$605,107.78	63.000	EA	N	MANHOLES, P-8, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 62	3	\$18,666.67	\$112,000.00	6.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	5	\$5,182.53	\$57,007.86	11.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	11	\$16,676.64	\$400,239.40	24.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	4	\$10,988.76	\$153,842.60	14.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	3	\$7,155.48	\$21,466.44	3.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	9	\$13,832.16	\$318,139.60	23.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	5	\$21,306.60	\$319,598.94	15.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	3	\$4,300.27	\$34,402.19	8.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 43	1	\$5,800.00	\$87,000.00	15.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 61	1	\$22,000.00	\$22,000.00	1.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 4	6	\$1,479.84	\$53,274.32	36.000	EA	N	INLETS, ADJUST
0425 5	58	\$1,122.79	\$1,155,351.78	1,029.000	EA	N	MANHOLE, ADJUST
0425 5 1	34	\$1,630.71	\$821,875.89	504.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	43	\$989.98	\$1,117,689.32	1,129.000	EA	N	VALVE BOXES, ADJUST
0425 6 1	5	\$604.00	\$12,080.00	20.000	EA	N	METER BOXES, ADJUST
0425 7	5	\$1,515.33	\$69,705.06	46.000	EA	N	MANHOLE COVER- REPLACE
0425 10	2	\$5,729.00	\$17,187.00	3.000	EA	N	YARD DRAIN
0425 11	3	\$4,394.71	\$43,947.08	10.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	2	\$692.26	\$26,306.00	38.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 15 56	2	\$2,069.19	\$76,560.00	37.000	EA	N	INLET TOP, REPLACE, APRON FOR INLET TOP
0425 82	6	\$1,874.70	\$13,122.93	7.000	EA	N	REPLACE GRATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430 94 1	4	\$12.34	\$73,574.53	5,961.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	1	\$6.50	\$3,165.50	487.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	1	\$8.00	\$832.00	104.000	LF	N	DESILTING PIPE, 37 - 48"
0430173118	1	\$125.00	\$42,500.00	340.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430174112	2	\$108.54	\$18,560.00	171.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD
0430174115	4	\$180.83	\$32,549.12	180.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	33	\$177.48	\$805,214.01	4,537.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	14	\$206.28	\$272,696.54	1,322.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	3	\$331.51	\$26,852.00	81.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	2	\$321.44	\$38,572.80	120.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174142	1	\$450.00	\$345,600.00	768.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD
0430174148	1	\$625.00	\$5,000.00	8.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD
0430174215	2	\$184.31	\$9,400.00	51.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD
0430174218	18	\$195.23	\$326,028.13	1,670.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	4	\$289.50	\$138,092.79	477.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430174230	2	\$447.68	\$55,512.00	124.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD
0430175112	9	\$161.06	\$44,451.88	276.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175115	26	\$295.74	\$537,655.19	1,818.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	50	\$138.25	\$4,841,364.20	35,020.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	38	\$170.42	\$2,219,718.35	13,025.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	21	\$274.23	\$2,267,357.30	8,268.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	16	\$298.12	\$1,599,687.78	5,366.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	4	\$432.51	\$185,979.80	430.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	2	\$530.87	\$153,952.20	290.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175215	5	\$277.08	\$27,985.51	101.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	19	\$210.69	\$1,009,641.27	4,792.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	5	\$291.81	\$254,454.87	872.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	5	\$348.14	\$837,624.05	2,406.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	3	\$411.09	\$385,600.00	938.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430175242	1	\$500.00	\$2,500.00	5.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD
0430175254	1	\$975.00	\$1,247,025.00	1,279.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD
0430185118	1	\$2,250.00	\$3,465,000.00	1,540.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	2	\$2,242.95	\$5,854,107.45	2,610.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185130	1	\$2,350.00	\$782,550.00	333.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN
0430185136	2	\$2,540.66	\$2,007,122.80	790.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36",



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430185136							STORM AND CROSS DRAIN
0430185160	1	\$4,250.00	\$905,250.00	213.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 60" , STORM AND CROSS DRAIN
0430518100	6	\$6,191.48	\$68,106.29	11.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430518202	1	\$4,500.00	\$108,000.00	24.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", DOUBLE, 0 DEGREES, ELLIPTICAL
0430524100	2	\$8,660.00	\$25,980.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430530100	2	\$9,425.00	\$18,850.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430536100	2	\$10,137.73	\$30,413.18	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430536200	2	\$9,316.67	\$27,950.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND
0430536210	1	\$10,115.70	\$10,115.70	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 15 DEGREES, ROUND
0430536300	1	\$31,000.00	\$31,000.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", TRIPLE, 0 DEGREES, ROUND
0430548200	1	\$40,449.36	\$40,449.36	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 0 DEGREES, ROUND
0430554100	1	\$23,583.87	\$23,583.87	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 54", SINGLE, 0 DEGREES, ROUND
0430610025	1	\$6,600.00	\$13,200.00	2.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 18"PIPE
0430610029	1	\$6,300.00	\$6,300.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 24"PIPE
0430610233	1	\$9,102.03	\$9,102.03	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:3 SLOPE, 30"PIPE
0430611123	1	\$8,000.00	\$8,000.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE
0430611125	2	\$4,050.00	\$8,100.00	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611129	1	\$10,500.00	\$10,500.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430611133	1	\$29,000.00	\$29,000.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011,1:4 SLOPE,30"PIPE
0430611225	1	\$7,000.00	\$7,000.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430611229	1	\$5,800.00	\$5,800.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 24"PIPE
0430611325	3	\$5,197.50	\$31,185.00	6.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430613225	1	\$13,635.00	\$13,635.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:3 SLOPE,18"PIPE
0430613233	1	\$7,500.00	\$7,500.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:3 SLOPE,30"PIPE
0430613323	1	\$16,820.00	\$16,820.00	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:2 SLOPE,15"PIPE
0430821 29	1	\$3,512.18	\$7,024.36	2.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 24" STORM SEWER
0430821 33	1	\$4,090.12	\$4,090.12	1.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 30" STORM SEWER
0430830	6	\$372.06	\$112,697.98	302.900	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 42	1	\$9,046.86	\$9,046.86	1.000	EA	N	MANATEE GRATE FOR 42" PIPE, UNHINGED
0430950	2	\$234.89	\$252,034.02	1,073.000	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	2	\$51.17	\$4,861.36	95.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982120	1	\$721.36	\$721.36	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 8" CD
0430982121	1	\$3,500.00	\$3,500.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 12" CD
0430982123	4	\$3,400.00	\$13,600.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	15	\$3,853.88	\$369,972.44	96.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	9	\$4,260.02	\$221,521.00	52.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	5	\$5,843.44	\$105,182.00	18.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	7	\$6,557.81	\$78,693.71	12.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD



Florida Department of Transportation
Item Average Unit Cost
From 2023/12/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982140	2	\$10,000.00	\$60,000.00	6.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982141	1	\$12,000.00	\$12,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430982623	1	\$6,246.59	\$6,246.59	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD
0430982625	4	\$4,270.44	\$17,081.76	4.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982629	1	\$4,179.00	\$8,358.00	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430982633	1	\$5,000.00	\$5,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD
0430982638	1	\$4,050.00	\$8,100.00	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD
0430982642	1	\$16,000.00	\$16,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 54" CD
0430984123	8	\$3,681.68	\$47,861.86	13.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	36	\$3,577.93	\$640,450.14	179.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	20	\$4,676.48	\$285,265.09	61.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	2	\$7,065.00	\$14,130.00	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	1	\$14,480.90	\$28,961.80	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984140	1	\$12,000.00	\$48,000.00	4.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 42" SD
0430984623	2	\$2,900.00	\$8,700.00	3.000	EA	N	MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD
0430984625	15	\$3,461.85	\$238,867.40	69.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	4	\$4,764.65	\$33,352.52	7.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984633	3	\$4,342.86	\$30,400.00	7.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0430984638	1	\$11,000.00	\$11,000.00	1.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD
0430991	1	\$1,145.27	\$10,307.43	9.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0431 1112	1	\$100.17	\$32,855.76	328.000	LF	N	PIPE LINER, CURED IN PLACE, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0431 1115	3	\$150.64	\$91,437.52	607.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	5	\$215.46	\$283,979.65	1,318.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	4	\$291.62	\$272,372.48	934.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1130	4	\$354.49	\$266,928.35	753.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0431 1136	1	\$551.87	\$48,012.69	87.000	LF	N	PIPE LINER, CURED IN PLACE, 36"
0432 3 1	2	\$2,294.78	\$18,358.20	8.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 4	1	\$6,788.95	\$33,944.75	5.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 5	1	\$8,250.00	\$8,250.00	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"
0432 3 11	1	\$7,848.02	\$7,848.02	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 60"
0433 1	2	\$8,063.85	\$24,191.54	3.000	EA	N	CHEMICAL GROUT REPAIR, MANHOLE / INLET
0436 1 1	7	\$494.52	\$610,241.42	1,234.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	2	\$109.19	\$59,508.65	545.000	LF	N	UNDERDRAIN, TYPE II
0440 1 50	2	\$131.61	\$568,555.86	4,320.000	LF	N	UNDERDRAIN, TYPE V
0440 70	1	\$6,695.00	\$13,390.00	2.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	1	\$173.36	\$693.44	4.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	3	\$123.07	\$20,799.00	169.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0443 70 3	1	\$198.00	\$199,386.00	1,007.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	6	\$283.92	\$1,088,846.77	3,835.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$415.00	\$173,470.00	418.000	LF	N	FRENCH DRAIN, 30"
0443 72 10	1	\$47.25	\$269,372.25	5,701.000	SY	N	FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 0-0.9' DEPTH
0443 72 13	1	\$86.27	\$9,489.70	110.000	SY	N	FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 3-3.9' DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0444 72 12	1	\$318.60	\$108,324.00	340.000	LF	N	DEEP WELL CLEANING, 25" AND GREATER
0446 1 1	2	\$57.18	\$299,515.62	5,238.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	2	\$87.20	\$37,584.40	431.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0448 73	1	\$675,000.00	\$675,000.00	1.000	LS	N	PUMPING STATION- DRAINAGE
0450 2 36	2	\$405.77	\$894,319.20	2,204.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 54	1	\$400.00	\$3,490,000.00	8,725.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 8 13	1	\$765.00	\$474,300.00	620.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CARBON STEEL, WIDTH 55-57"
0450 8 22	1	\$518.00	\$758,870.00	1,465.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CARBON STEEL, WIDTH 52-54"
0450 82	1	\$468.63	\$1,163,608.29	2,483.000	LF	N	BEAM REPAIR
0451 70	1	\$1,925.00	\$848,925.00	441.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$100.00	\$4,400.00	44.000	EA	N	PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$100.00	\$2,300.00	23.000	EA	N	PRESTRESSED SOIL ANCHOR, CREEP TEST
0455 2 13	1	\$100.00	\$30,000.00	300.000	LF	Y	TREATED TIMBER PILING, PROJECT 448451-1-52-01
0455 2 14	1	\$110.00	\$149,160.00	1,356.000	LF	N	TREATED TIMBER PILING FOR PEDESTRIAN BOARDWALK, PROJECT 439999-3-52-01
0455 34 3	4	\$210.67	\$3,158,578.00	14,993.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	3	\$512.87	\$1,775,053.00	3,461.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34400	1	\$257.00	\$494,468.00	1,924.000	LF	N	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 35 6	1	\$100.00	\$96,100.00	961.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 11	1	\$50.00	\$72,600.00	1,452.000	LF	N	STEEL PILING, HP 12 X 74
0455 81102	1	\$7,000.00	\$294,000.00	42.000	EA	N	CATHODIC PROTECTION, F&I, PIER, ZINC ANODE ASSEMBLY
0455113 24	2	\$642.13	\$949,707.00	1,479.000	LF	N	AUGER CAST PILE FOR BRIDGES, 24" DIAMETER
0455119103	2	\$47,769.75	\$95,539.50	2.000	EA	N	LOAD TEST-STATIC, COMPRESSION, 101-600 TONS
0455133 2	2	\$44.94	\$3,836,984.00	85,378.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	4	\$27.71	\$3,439,138.60	124,104.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	4	\$381.58	\$847,878.00	2,222.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	3	\$606.99	\$699,253.60	1,152.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0455148	1	\$1,330.00	\$21,280.00	16.000	EA	N	THERMAL INTEGRITY TESTING FOR AUGER CAST PILES
0457 1 22	1	\$1,250.00	\$418,750.00	335.000	LF	N	STANDARD INTEGRAL PILE JACKET, STRUCTURAL, 16.1 to 30.0"
0458 1 11	10	\$113.02	\$386,651.42	3,421.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	20	\$103.16	\$828,292.44	8,029.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 1 24	2	\$3,950.76	\$2,030,692.00	514.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, FINGER JOINT
0458 2	15	\$1,178.64	\$945,029.73	801.800	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	1	\$14.00	\$16,268.00	1,162.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	1	\$35.00	\$42,875.00	1,225.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 11	1	\$200.00	\$2,800.00	14.000	LB	N	STRUCTURAL STEEL REHAB- SCREWS, BOLTS & WASHER ASSEMBLIES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 1 13	1	\$45.00	\$46,080.00	1,024.000	LB	N	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES
0460 1 15	3	\$26.55	\$617,294.00	23,250.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 2 1	1	\$13.19	\$41,000.00	3,108.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	1	\$2.32	\$336,400.00	145,260.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 6 2	1	\$15.00	\$78,975.00	5,265.000	LB	N	LADDERS & PLATFORMS, REHAB
0460 7	1	\$506.00	\$856,152.00	1,692.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE
0460 71 1	2	\$395.20	\$439,457.12	1,112.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0460 71 2	1	\$1,150.00	\$2,464,450.00	2,143.000	LF	N	METAL TRAFFIC RAILING, STEEL POST AND RAIL
0460 71 4	2	\$191.04	\$196,010.60	1,026.000	LF	N	METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT
0460 72 1	1	\$190.00	\$524,590.00	2,761.000	LF	N	THRIE BEAM PANEL RETROFIT, CONCRETE HANDRAIL
0460 81	1	\$75.00	\$40,200.00	536.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACEMENT
0460 94	3	\$397.75	\$88,300.00	222.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0460112	1	\$1,000.00	\$24,000.00	24.000	EA	N	ANCHOR BOLT REPLACEMENT
0462 2 23	1	\$49.95	\$689,060.25	13,795.000	LB	N	POST TENSIONING TENDONS, SUBSTRUCTURE STRAND FLEXIBLE FILLER
0465 2105	1	\$130,000.00	\$260,000.00	2.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPAN LOCKS
0465 2107	1	\$10,000.00	\$40,000.00	4.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I COUPLINGS
0465 2160	1	\$108,836.00	\$217,672.00	2.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, FURNISH & INSTALL OTHER MACHINERY COMPONENTS
0465 2405	1	\$55,000.00	\$330,000.00	6.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 2405							RECONDITION, SPAN LOCKS
0465 2408	1	\$62,000.00	\$186,000.00	3.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, LIVE LOAD SHOES
0465 2460	1	\$220,000.00	\$220,000.00	1.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, OTHER MACHINERY COMPONENTS
0465 2508	2	\$68,000.00	\$204,000.00	3.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES
0465 2605	1	\$15,000.00	\$30,000.00	2.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, SPAN LOCKS
0465 2607	1	\$2,000.00	\$8,000.00	4.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, COUPLINGS
0465 3 17	2	\$200.00	\$32,000.00	160.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS
0465 3 50	3	\$7,636.36	\$84,000.00	11.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 3 96	2	\$3,000.00	\$132,000.00	44.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLEAN, POCKETS
0465 20	3	\$133.13	\$85,200.00	640.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	3	\$1,181.25	\$756,000.00	640.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	3	\$33,066.00	\$132,264.00	4.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0470 1	4	\$6,648.62	\$395,592.80	59.500	MB	N	TREATED TIMBER, STRUCTURAL
0504 1 1	1	\$300.00	\$61,500.00	205.000	SF	N	ROADWAY FLOOR, STEEL, 5" OPEN
0506 2	2	\$319.52	\$1,345,159.90	4,210.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	2	\$5,420.00	\$32,520.00	6.000	EA	N	BRIDGE DRAINS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0508 2 1	1	\$81,247.04	\$487,482.24	6.000	AS	N	MOVABLE BRIDGE GATE, F&I
0508 2 6	1	\$5,000.00	\$20,000.00	4.000	AS	N	MOVABLE BRIDGE GATE, REMOVE & DISPOSE
0508 4	3	\$344,003.19	\$2,064,019.15	6.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0508 72 1	1	\$294,896.61	\$294,896.61	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , FURNISH & INSTALL
0508 72 4	1	\$16,008.18	\$16,008.18	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REMOVE
0508 76 4	1	\$57,230.00	\$57,230.00	1.000	LS	N	MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , REMOVE
0508 77 1	1	\$202,213.06	\$202,213.06	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I
0508 78 1	3	\$34,463.17	\$206,779.00	6.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I
0508 78 4	3	\$3,026.00	\$18,156.00	6.000	LS	N	MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE
0508 79 1	1	\$321,198.36	\$321,198.36	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, F&I
0508 79 4	1	\$9,558.00	\$9,558.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, REMOVE
0508 80 1	1	\$30,851.10	\$123,404.40	4.000	EA	N	MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, F&I
0508 80 4	1	\$25,000.00	\$100,000.00	4.000	EA	N	MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, REMOVE
0508 82 5	1	\$173,460.00	\$173,460.00	1.000	EA	N	MOVABLE BRIDGE-REHAB, CONTROL PANEL - MOTOR CONTROLLER, REPLACE
0508 83205	1	\$358,838.00	\$358,838.00	1.000	EA	N	MOVABLE BRIDGE INTEGRATED DRIVE SYSTEM, REPLACE, 81-115 KW
0510 1 1	1	\$150,000.00	\$150,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM, SOLAR
0515 1 1	3	\$134.75	\$29,645.54	220.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	26	\$73.74	\$592,763.73	8,039.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 42	2	\$267.84	\$5,089.00	19.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCATE, ALUMINUM
0515 2111	2	\$89.78	\$168,161.00	1,873.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 2211	1	\$305.97	\$2,141.79	7.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	9	\$166.79	\$205,648.35	1,233.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 2314	1	\$120.00	\$2,880.00	24.000	LF	N	PEDESTRIAN / BICYCLE RAILING, ALUMINUM, 42" TYPE 4
0515 2500	3	\$93.53	\$20,484.10	219.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515 4 1	4	\$79.09	\$122,428.26	1,548.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	2	\$67.63	\$88,803.65	1,313.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	3	\$1,153.95	\$73,853.00	64.000	EA	N	BOLLARDS
0520 1 7	41	\$42.86	\$4,294,208.18	100,192.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	90	\$43.88	\$8,739,144.27	199,152.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	3	\$99.25	\$118,500.00	1,194.000	LF	N	CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F
0520 1 12	2	\$72.62	\$31,300.00	431.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 1	2	\$22.91	\$29,330.00	1,280.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	15	\$52.69	\$212,668.77	4,036.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	37	\$34.31	\$697,810.88	20,338.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	3	\$44.36	\$34,157.83	770.000	LF	N	CONCRETE CURB, TYPE RA
0520 2 10	2	\$53.65	\$14,860.12	277.000	LF	N	CONCRETE CURB, TOLL HEADER CURB
0520 3	11	\$53.98	\$132,954.90	2,463.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	2	\$7.32	\$40,582.90	5,545.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	15	\$92.40	\$559,681.17	6,057.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	4	\$147.68	\$76,200.62	516.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	3	\$137.92	\$354,857.95	2,573.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 5 41	6	\$42.62	\$70,486.14	1,654.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	2	\$208.96	\$43,045.00	206.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 5 51	2	\$185.82	\$7,804.50	42.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	16	\$48.40	\$912,798.86	18,859.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	31	\$145.93	\$1,781,769.21	12,210.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	4	\$261.98	\$669,100.00	2,554.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 12	2	\$356.35	\$2,991,169.83	8,394.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED
0521 1 13	1	\$448.00	\$234,304.00	523.000	LF	N	MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED
0521 1 14	2	\$616.11	\$980,842.00	1,592.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 4	2	\$261.15	\$293,010.00	1,122.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE
0521 5 13	6	\$141.87	\$513,863.00	3,622.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5 54	1	\$250.00	\$20,000.00	80.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, MODIFIED 36" SINGLE SLOPE ON APPROACH SLAB FOR PROJECT 437489-1-52-01
0521 6 31	1	\$400.34	\$459,585.00	1,148.000	LF	N	CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT
0521 8 4	1	\$611.00	\$125,255.00	205.000	LF	N	CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" VERTICAL FACE
0521 8 7	3	\$438.24	\$3,605,802.00	8,228.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 9 1	1	\$100.00	\$794,800.00	7,948.000	LF	N	OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE
0521 72 40	4	\$343.35	\$887,892.08	2,586.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 72 41	1	\$398.00	\$1,697,868.00	4,266.000	LF	N	SHOULDER CONCRETE BARRIER, RETAINING SECTION
0521 72 43	4	\$347.42	\$832,775.00	2,397.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 44	1	\$625.00	\$655,000.00	1,048.000	LF	N	SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL
0521 72 56	5	\$642.19	\$2,036,385.00	3,171.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	84	\$75.93	\$7,523,604.08	99,090.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	103	\$91.18	\$11,759,426.25	128,971.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	3	\$113.69	\$10,572.98	93.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	4	\$182.80	\$37,290.50	204.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 3	4	\$223.09	\$394,637.50	1,769.000	SY	N	PATTERNED PAVEMENT
0524 1 1	10	\$120.83	\$247,701.08	2,050.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	17	\$113.21	\$748,687.47	6,613.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 3	1	\$135.00	\$46,575.00	345.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 5"
0524 1 4	5	\$331.18	\$269,915.13	815.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	7	\$115.77	\$210,236.27	1,816.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 1 49	1	\$200.00	\$67,200.00	336.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0524 2 1	2	\$175.33	\$30,332.68	173.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 3"
0524 2 2	4	\$174.17	\$51,553.40	296.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0524 2 4	2	\$1,055.67	\$33,781.28	32.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 6"
0524 3	3	\$1,608.37	\$91,837.80	57.100	CY	N	CONC CORE DITCH BLOCKS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0525 1	2	\$66.99	\$194,399.26	2,902.000	LF	N	ASPHALTIC CONCRETE CURB- TO REMAIN
0526 1 1	1	\$132.00	\$26,004.00	197.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	4	\$163.50	\$171,019.50	1,046.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	6	\$88.90	\$184,995.07	2,081.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	97	\$40.29	\$2,483,709.69	61,640.000	SF	N	DETECTABLE WARNINGS
0530 1100	7	\$1,050.59	\$403,741.40	384.300	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	9	\$134.39	\$1,601,125.37	11,914.000	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	32	\$242.07	\$447,394.69	1,848.200	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 5	1	\$240.00	\$998,448.00	4,160.200	TN	N	RIPRAP- RUBBLE, COASTAL SHORE- LARGE BOULDERS
0530 3 8	1	\$240.00	\$12,744.00	53.100	CY	N	RIPRAP- RUBBLE, REMOVE EXISTING AND REINSTALL
0530 4 6	1	\$630.00	\$17,010.00	27.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6"
0530 74	31	\$173.48	\$1,000,686.64	5,768.300	TN	N	BEDDING STONE
0534 72101	1	\$62.00	\$2,552,540.00	41,170.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT
0536 1 0	10	\$23.57	\$236,991.34	10,054.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	47	\$21.18	\$6,313,703.74	298,120.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	9	\$33.33	\$1,530,118.63	45,910.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	4	\$18.15	\$201,383.81	11,098.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 5 2	3	\$21.15	\$446,869.00	21,131.000	LF	N	RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL
0536 6	11	\$26.29	\$135,699.21	5,162.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	6	\$99.72	\$757,390.52	7,595.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 7 2	11	\$368.57	\$104,672.80	284.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	15	\$187.07	\$54,812.86	293.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 7 4	2	\$435.95	\$16,130.00	37.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE
0536 8111	4	\$3,556.36	\$39,120.00	11.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	6	\$3,861.02	\$150,579.66	39.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	3	\$1,883.03	\$32,011.57	17.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	22	\$4,150.46	\$365,240.58	88.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	13	\$1,982.26	\$99,112.92	50.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	53	\$1.50	\$259,837.36	173,638.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	36	\$1,537.06	\$325,857.74	212.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	49	\$3,777.26	\$883,878.82	234.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	4	\$3,021.83	\$93,676.82	31.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	6	\$13,401.10	\$160,813.17	12.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	1	\$1,500.00	\$9,000.00	6.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0538 1	5	\$11.07	\$277,296.16	25,047.000	LF	N	GUARDRAIL RESET
0542 70	3	\$358.00	\$6,802.00	19.000	EA	N	BUMPER GUARDS, CONCRETE
0544 2 1	3	\$23,019.67	\$138,118.00	6.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 3 1	4	\$25,681.59	\$231,134.30	9.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 71 1	8	\$1,373.30	\$96,131.16	70.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	12	\$2,476.00	\$358,510.52	144.794	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	39	\$1,528.05	\$5,164,273.40	3,379.658	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0546 72100	1	\$1,320.00	\$91,740.00	69.500	GM	N	GROUND-IN RUMBLE STRIPS, 16" SINUSOIDAL
0548 12	3	\$48.18	\$7,602,096.40	157,781.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	1	\$27.30	\$181,217.40	6,638.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0550 10110	4	\$51.67	\$125,600.60	2,431.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10212	1	\$610.00	\$4,270.00	7.000	LF	N	FENCING, TYPE B, 0.5-5.0', W/ VINYL COATING
0550 10220	5	\$29.20	\$342,111.08	11,718.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	2	\$26.46	\$668,225.25	25,255.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT
0550 10222	2	\$56.31	\$66,726.24	1,185.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING
0550 10228	3	\$48.05	\$27,534.09	573.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10238	1	\$40.00	\$4,120.00	103.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10315	1	\$150.20	\$36,799.00	245.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0550 10343	1	\$504.10	\$158,287.40	314.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOSURE
0550 10420	1	\$49.00	\$1,862.00	38.000	LF	N	FENCING, WOOD FENCE, 5.1-6.0'
0550 10929	1	\$115.00	\$77,625.00	675.000	LF	N	FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL FEATURES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60112	1	\$2,500.00	\$2,500.00	1.000	EA	N	FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING
0550 60211	1	\$1,200.00	\$1,200.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING
0550 60234	3	\$5,908.60	\$23,634.41	4.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING
0550 60811	1	\$45,400.00	\$136,200.00	3.000	EA	Y	FENCE GATE, EMERGENCY ACCESS GATE SYSTEM, SWING, 12.1'-18.0' OPENING
0550 60813	1	\$44,500.00	\$89,000.00	2.000	EA	Y	FENCE GATE, EMERGENCY ACCESS GATE SYSTEM, SLIDE, 12.1'-18.0' OPENING
0550 60814	1	\$53,900.00	\$53,900.00	1.000	EA	Y	FENCE GATE, EMERGENCY ACCESS GATE SYSTEM, SLIDE, 20.1'-24.0' OPENING
0550 60923	1	\$8,600.00	\$17,200.00	2.000	EA	N	FENCE GATE, SPECIAL TYPE, DOUBLE, 12.1-18.0' OPENING
0561 1	1	\$2,149.49	\$1,596,000.00	742.500	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	2	\$65.83	\$514,780.00	7,820.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	16	\$4.62	\$399,327.54	86,477.000	SY	N	PERFORMANCE TURF
0570 1 2	124	\$4.69	\$9,818,689.49	2,093,243.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	33	\$5.59	\$2,151,372.43	384,567.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	7	\$18.19	\$212,889.30	11,701.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 12	2	\$16.21	\$53,900.00	3,325.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	1	\$30.00	\$90,660.00	3,022.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3
0580 1 1	4	\$71,556.36	\$286,225.42	4.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	5	\$41,794.03	\$208,970.14	5.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0581 1 1	4	\$1,120.37	\$286,815.40	256.000	EA	N	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0581 1 2	2	\$2,203.57	\$107,974.82	49.000	EA	N	RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK
0581 1 3	2	\$2,812.50	\$11,250.00	4.000	EA	N	RELOCATE TREES AND PALMS,MULTI-TRUNK OR CLUSTERING
0581 1 4	2	\$3,167.25	\$25,338.00	8.000	EA	N	RELOCATE TREES AND PALMS,TREES, <5" DIAMETER AT BREAST HEIGHT
0581 1 5	3	\$3,557.14	\$74,700.00	21.000	EA	N	RELOCATE TREES AND PALMS,TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT
0581 1 7	2	\$3,042.68	\$76,067.00	25.000	EA	N	RELOCATE TREES AND PALMS,PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0581 1 8	2	\$1,648.60	\$8,243.00	5.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 70	2	\$51,843.90	\$103,687.80	2.000	LS	N	IRRIGATION SYSTEM
0590 70 5	3	\$73,333.33	\$220,000.00	3.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM
0591 1200	1	\$15.00	\$267,690.00	17,846.000	LF	N	IRRIGATION SLEEVE, 2" DIAMETER
0591 1400	1	\$20.00	\$347,200.00	17,360.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0591 1600	1	\$30.00	\$11,100.00	370.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0591 1800	1	\$45.00	\$1,260.00	28.000	LF	N	IRRIGATION SLEEVE, 8" DIAMETER
0611 1 1	40	\$3,504.44	\$507,404.09	144.789	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	35	\$2,613.06	\$418,089.65	160.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	12	\$1,292.82	\$206,851.39	160.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0611 2 3	2	\$2,888.68	\$8,666.04	3.000	EA	N	ITSFM LOCATION DOCUMENTATION- COMMUNICATIONS BUILDING
0630 2 11	90	\$17.42	\$5,343,049.11	306,637.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 12	94	\$43.28	\$16,151,013.08	373,140.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	30	\$45.07	\$287,833.48	6,387.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	6	\$64.70	\$1,031,629.04	15,945.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	6	\$31.57	\$1,016,322.20	32,197.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 17	1	\$56.13	\$15,491.88	276.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH UNDER PAVEMENT
0630 2 65	3	\$8.71	\$19,022.50	2,185.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0630 2 91	1	\$8.71	\$144,498.90	16,590.000	LF	N	CONDUIT, INSTALL, OPEN TRENCH
0630 2 92	1	\$24.70	\$59,527.00	2,410.000	LF	N	CONDUIT, INSTALL, DIRECTIONAL BORE
0630 2100	1	\$18.65	\$466.25	25.000	LF	N	CONDUIT, RELOCATE CONDUIT WITH FIBER/WIRE REMAINING OPERATIONAL
0630 3 1	2	\$840.38	\$21,850.00	26.000	EA	N	REPLACE ROUTE MARKER FOR EXISTING CONDUIT
0632 7 1	74	\$12,840.33	\$3,813,579.43	297.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	13	\$13.40	\$152,332.02	11,365.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 4	1	\$2,400.00	\$19,200.00	8.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	56	\$1,718.13	\$340,189.44	198.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1113	3	\$4.15	\$31,370.20	7,567.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS
0633 1121	20	\$4.92	\$315,795.64	64,136.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	14	\$4.63	\$325,336.81	70,343.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	11	\$5.96	\$683,603.20	114,627.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1124	3	\$6.01	\$811,914.38	135,195.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1410	4	\$51.10	\$44,201.60	865.000	LF	N	FIBER OPTIC CABLE, RELOCATE, OVERHEAD
0633 1420	12	\$5.51	\$76,188.06	13,822.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1610	4	\$2.24	\$75,540.95	33,708.000	LF	N	FIBER OPTIC CABLE, REMOVE, OVERHEAD
0633 1620	13	\$1.36	\$234,860.93	172,348.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	32	\$58.40	\$427,515.58	7,320.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	23	\$95.41	\$290,795.24	3,048.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	24	\$1,443.67	\$170,353.12	118.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	23	\$78.13	\$49,688.38	636.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	13	\$61.27	\$128,174.20	2,092.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	17	\$171.45	\$9,943.82	58.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	8	\$1,772.03	\$65,565.00	37.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	27	\$1,830.39	\$309,336.05	169.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	11	\$328.84	\$59,519.43	181.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 41	2	\$1,292.27	\$2,584.54	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE ENCLOSURE
0633 3 42	1	\$30.00	\$60.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE TRAY
0633 3 43	1	\$50.00	\$1,800.00	36.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PRETERMINATED CONNECTOR ASSEMBLY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 44	1	\$155.00	\$155.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE,
0633 3 45	2	\$4,396.49	\$13,189.48	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL, PRETERMINATED
0633 3 46	1	\$600.00	\$1,200.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL- FIELD TERMINATED
0633 3 51	15	\$1,064.64	\$48,973.33	46.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	5	\$19.91	\$1,512.89	76.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 3 55	1	\$285.00	\$1,425.00	5.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED
0633 3 56	1	\$740.00	\$740.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 4 6	2	\$3.01	\$1,507.00	500.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, REMOVE
0633 6	59	\$276.95	\$6,361,319.23	22,969.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	4	\$7.97	\$10,834.47	1,360.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0633 8 4	1	\$4.75	\$750.50	158.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, RELOCATE
0634 4152	7	\$8,624.85	\$103,498.23	12.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	6	\$9,511.73	\$76,093.86	8.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4400	1	\$2,000.00	\$4,000.00	2.000	PI	N	SPAN WIRE ASSEMBLY, ADJUST
0634 4600	7	\$2,022.06	\$28,308.84	14.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	3	\$42.46	\$5,859.00	138.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	94	\$1,622.54	\$11,573,546.64	7,133.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 12	46	\$2,876.63	\$1,671,319.33	581.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	19	\$5,730.88	\$338,122.12	59.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	15	\$1,679.13	\$1,536,405.01	915.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 15	3	\$5,196.26	\$25,981.28	5.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 2 19	2	\$26,165.06	\$497,136.16	19.000	EA	N	PULL & SPLICE BOX, F&I, DIMENSIONS PER UTILITY/AGENCY OWNER
0635 2 30	3	\$1,349.84	\$95,838.56	71.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2119	1	\$1,800.00	\$7,200.00	4.000	EA	N	PULL & SPLICE BOX, F&I,TOLL SITE, 12" x 12"
0635 2120	1	\$3,020.00	\$12,080.00	4.000	EA	N	PULL & SPLICE BOX, F&I,TOLL SITE, 24" x 36"
0635 2121	1	\$4,800.00	\$67,200.00	14.000	EA	N	PULL & SPLICE BOX, F&I,TOLL SITE, 30" x 48"
0635 3 11	2	\$1,113.12	\$12,244.37	11.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	7	\$1,123.69	\$86,524.20	77.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	6	\$1,353.35	\$189,468.80	140.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0635 4 11	3	\$9,947.96	\$407,866.50	41.000	EA	N	FIBER OPTIC SPLICE VAULT, FURNISH & INSTALL, 54"W X 54"L X 48"D
0639 1111	1	\$4,940.10	\$133,382.70	27.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	9	\$5,696.85	\$102,543.33	18.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	7	\$4,429.90	\$53,158.83	12.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	54	\$5,321.65	\$1,085,615.87	204.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1122							BY CONTRACTOR
0639 1123	4	\$4,196.42	\$29,374.95	7.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1610	12	\$1,187.66	\$27,316.19	23.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	19	\$887.32	\$56,788.43	64.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	68	\$9.63	\$1,788,227.75	185,766.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	1	\$10.00	\$400.00	40.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	23	\$.98	\$56,327.03	57,615.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	40	\$2,589.45	\$624,058.25	241.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	3	\$3,301.00	\$16,505.00	5.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	12	\$1,041.30	\$46,858.36	45.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 5 2	2	\$182,700.00	\$730,800.00	4.000	EA	N	EMERGENCY GENERATOR-PERMANENT 26-50 KW
0639 5 51	1	\$49,490.58	\$49,490.58	1.000	EA	N	EMERGENCY GENERATOR-PERMANENT, RELOCATE
0639 6111	1	\$2,113.88	\$46,505.36	22.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6112	2	\$4,120.50	\$98,892.00	24.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6121	3	\$1,751.31	\$36,777.61	21.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6122	2	\$3,237.50	\$12,950.00	4.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 6122							PHASE, ALUMINUM WINDINGS
0639 6131	2	\$5,743.11	\$63,174.18	11.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6132	1	\$4,850.00	\$4,850.00	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6141	1	\$6,042.87	\$6,042.87	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6151	1	\$6,347.52	\$12,695.04	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 26-50 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6201	1	\$2,699.94	\$5,399.88	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE, <25 KVA, COPPER WINDINGS
0639 7122	1	\$25,600.00	\$51,200.00	2.000	EA	N	ELECTRICAL POWER SERVICE, TOLL SITE ELECTRIC METERING AND UTILITY SERVICE ENTRANCE
0639 8 41	1	\$180,000.00	\$180,000.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), PROJECT 433663-1-52-01 (DO NOT BID)
0639 8100	2	\$9,750.00	\$19,500.00	2.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID)
0639 8130	13	\$112,847.54	\$2,369,798.43	21.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)
0639 8144	1	\$1,610,000.00	\$1,610,000.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), OUC (DO NOT BID)



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 11	4	\$2,941.82	\$14,709.10	5.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	62	\$2,667.79	\$941,729.30	353.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	5	\$9,803.11	\$235,274.61	24.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 17	1	\$35,000.00	\$70,000.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII
0641 2 18	3	\$28,263.14	\$395,684.00	14.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	24	\$572.79	\$34,940.27	61.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	14	\$8,000.49	\$368,022.57	46.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	12	\$7,232.14	\$412,232.16	57.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	4	\$38,658.68	\$773,173.55	20.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	5	\$35,356.69	\$494,993.61	14.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3175	2	\$51,671.94	\$103,343.88	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'
0641 3180	1	\$46,300.00	\$46,300.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80'
0641 3186	1	\$42,574.05	\$127,722.15	3.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3263	2	\$32,010.00	\$64,020.00	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'
0641 3275	1	\$36,663.59	\$36,663.59	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 75'
0641 3700	2	\$6,323.86	\$37,943.14	6.000	EA	N	CONCRETE CCTV POLE, SHALLOW POLE REMOVAL
0641 3800	2	\$9,800.42	\$19,600.83	2.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0643600	2	\$1,426.67	\$4,280.00	3.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	69	\$2,948.16	\$3,988,856.37	1,353.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	33	\$2,310.54	\$395,102.83	171.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	8	\$2,631.56	\$97,367.62	37.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	58	\$481.35	\$209,866.68	436.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2112	1	\$2,375.00	\$2,375.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 12'
0646 2115	1	\$3,000.00	\$69,000.00	23.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 15'
0646 2600	1	\$844.44	\$1,688.88	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 1 14	1	\$55,956.93	\$223,827.72	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII
0649 1 15	3	\$65,380.63	\$784,567.52	12.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 16	1	\$90,000.00	\$450,000.00	5.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- IX
0649 1 63	1	\$6,458.80	\$19,376.40	3.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 1 65	2	\$11,539.79	\$57,698.94	5.000	EA	N	STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, BOLT ON



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 1 65							ATTACHMENT
0649 2150	1	\$89,900.00	\$89,900.00	1.000	EA	N	STEEL CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 50'
0649 21 1	6	\$61,841.58	\$556,574.19	9.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	14	\$86,377.44	\$1,986,681.02	23.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 4	1	\$117,000.00	\$117,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-30'
0649 21 5	3	\$106,690.01	\$746,830.07	7.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	11	\$82,856.72	\$1,242,850.86	15.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 8	2	\$137,100.00	\$274,200.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 9	1	\$97,944.96	\$97,944.96	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'
0649 21 10	22	\$98,993.49	\$3,068,798.33	31.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 12	2	\$109,080.39	\$218,160.78	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 13	4	\$131,078.07	\$655,390.37	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 14	2	\$133,400.00	\$266,800.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'
0649 21 15	13	\$104,538.62	\$2,822,542.61	27.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 16	1	\$106,915.60	\$106,915.60	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-30'
0649 21 17	3	\$141,516.60	\$424,549.79	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'
0649 21 18	4	\$124,065.00	\$744,390.00	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'
0649 21 19	2	\$115,100.25	\$460,401.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 20	1	\$133,245.75	\$133,245.75	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70'
0649 21 21	9	\$108,541.51	\$1,845,205.72	17.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 22	1	\$185,000.00	\$185,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-30'
0649 21 23	2	\$129,420.55	\$388,261.64	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'
0649 21 24	1	\$160,500.00	\$160,500.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-50'
0649 21 25	2	\$127,029.98	\$254,059.96	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	3	\$171,426.12	\$514,278.35	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 27	1	\$163,000.00	\$163,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78'
0649 21140	1	\$117,151.74	\$117,151.74	1.000	EA	N	STEEL MAST ARM ASSEMBLY, SPECIAL DESIGN, FURNISH AND INSTALL, SINGLE ARM 90'
0649 23 2	1	\$31,800.00	\$63,600.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, INSTALL/RELOCATE TO NEW/CONTRACTOR PROVIDED FOUNDATION
0649 25 10	1	\$27,963.76	\$55,927.52	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REPLACE ARM ON EXISTING POLE, 60'
0649 26 1	2	\$4,009.29	\$28,065.00	7.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY- ENTIRE FOUNDATION REMAINS
0649 26 3	15	\$5,988.99	\$203,625.51	34.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	7	\$10,152.48	\$182,744.64	18.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0649 26 7	1	\$7,554.71	\$15,109.42	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS
0650 1 11	1	\$1,165.50	\$2,331.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 12	1	\$2,000.00	\$6,000.00	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY
0650 1 14	51	\$2,002.30	\$1,904,191.13	951.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 15	3	\$4,190.00	\$29,330.00	7.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	30	\$2,364.58	\$323,947.57	137.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	9	\$2,699.43	\$29,693.68	11.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	17	\$3,196.70	\$204,588.51	64.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 24	2	\$1,886.17	\$45,268.00	24.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY
0650 1 25	1	\$2,216.00	\$13,296.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE WITH ALUMINUM TOP SECTION, 3 SECTION, 2-4 WAYS
0650 1 26	1	\$2,198.00	\$4,396.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY
0650 1 34	4	\$1,911.69	\$212,197.56	111.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 36	3	\$2,232.19	\$13,393.13	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY
0650 1 38	3	\$2,219.15	\$48,821.37	22.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY
0650 1 39	1	\$2,597.97	\$10,391.88	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 39							SECTION CLUSTER, 1 WAY
0650 1 44	5	\$11,420.50	\$239,830.49	21.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 46	2	\$14,000.00	\$42,000.00	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 4 SECTION, 1 WAY
0650 1 49	1	\$15,070.00	\$15,070.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 5 SECTION CLUSTER, 1 WAY
0650 1 60	26	\$228.27	\$105,230.73	461.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	7	\$1,411.75	\$64,940.36	46.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	2	\$1,445.75	\$60,721.56	42.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2105	1	\$150.00	\$300.00	2.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, TUNNEL VISOR
0650 2106	1	\$370.00	\$1,480.00	4.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- 12" LED STANDARD MODULE
0650 2108	1	\$555.00	\$1,110.00	2.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, ADD SECTION TO EXISTING SIGNAL ASSEMBLY
0650 2109	31	\$637.07	\$543,416.87	853.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	71	\$1,112.30	\$1,499,383.02	1,348.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0653 1 12	30	\$2,123.58	\$305,794.98	144.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 40	2	\$724.28	\$1,448.56	2.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	42	\$197.92	\$115,783.22	585.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 1 10	1	\$48,913.39	\$1,271,748.14	26.000	AS	N	MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- AC POWERED, COMPLETE CROSSING
0654 2 11	2	\$10,185.61	\$550,022.90	54.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0654 2 12	2	\$10,757.31	\$430,292.32	40.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 17	1	\$13,400.00	\$53,600.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR
0654 2 18	2	\$16,360.42	\$196,325.04	12.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 21	6	\$10,964.80	\$274,120.00	25.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 2 22	3	\$18,802.73	\$206,830.00	11.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 27	2	\$14,582.24	\$58,328.96	4.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- SINGLE DIR ACCESSIBLE DETECTOR



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 28	1	\$13,500.00	\$54,000.00	4.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR
0654 2 40	2	\$9,001.16	\$45,005.80	5.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY
0654 2 60	1	\$820.00	\$1,640.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY
0654 3 10	8	\$2,452.42	\$176,573.95	72.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1102	1	\$766.00	\$5,362.00	7.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1105	1	\$438.00	\$2,190.00	5.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED
0660 1106	1	\$370.00	\$8,880.00	24.000	EA	N	LOOP DETECTOR INDUCTIVE , F&I, TYPE 6, 2 CH,SS,S,TD
0660 1109	18	\$480.27	\$179,622.24	374.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	16	\$461.80	\$75,734.44	164.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	1	\$720.54	\$720.54	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM
0660 1112	2	\$529.77	\$7,946.62	15.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD
0660 1600	7	\$94.81	\$11,472.44	121.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	15	\$1,379.18	\$162,743.22	118.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	28	\$1,388.84	\$1,051,354.52	757.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	52	\$1,866.56	\$2,047,616.06	1,097.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F



Florida Department of Transportation
Item Average Unit Cost
From 2023/12/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 11	22	\$7,981.14	\$822,057.42	103.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	21	\$12,904.95	\$3,484,335.56	270.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 41	2	\$2,548.51	\$5,097.01	2.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT
0660 3 42	2	\$2,674.62	\$5,349.23	2.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT
0660 3 52	2	\$1,848.99	\$16,640.88	9.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT
0660 3 60	2	\$436.63	\$1,746.52	4.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM
0660 4 11	30	\$14,138.02	\$1,965,184.37	139.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	30	\$8,163.42	\$2,049,019.66	251.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	1	\$900.00	\$900.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT
0660 4 42	1	\$2,050.00	\$4,100.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 51	5	\$6,829.57	\$34,147.85	5.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT



Florida Department of Transportation
Item Average Unit Cost
From 2023/12/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 52	3	\$1,068.72	\$4,274.88	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT
0660 4 60	10	\$1,192.63	\$62,016.79	52.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 4 61	1	\$1,036.00	\$4,144.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE CABINET EQUIPMENT
0660 4 62	2	\$824.06	\$13,185.00	16.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE ABOVE GROUND EQUIPMENT
0660 6121	6	\$3,105.14	\$43,471.92	14.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	7	\$10,641.87	\$159,628.04	15.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6421	2	\$980.00	\$2,940.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT
0660 6422	1	\$1,200.00	\$2,400.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT
0660 6521	1	\$620.00	\$620.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, ADJUST/MODIFY, BLUETOOTH, CABINET EQUIPMENT
0660 6600	2	\$725.00	\$1,450.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM
0660 7 21	2	\$44,637.54	\$312,462.76	7.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 7 22	4	\$50,870.65	\$1,373,507.44	27.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED



Florida Department of Transportation
Item Average Unit Cost
From 2023/12/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 8 11	4	\$3,740.14	\$89,763.38	24.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 8 12	4	\$8,916.99	\$222,924.70	25.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0660 8 52	1	\$1,325.00	\$5,300.00	4.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, ADJUST/MODIFY, ABOVE GROUND EQUIPMENT
0660 9 11	8	\$31,442.65	\$660,295.64	21.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	8	\$10,946.94	\$394,089.80	36.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0660 9 31	1	\$2,015.41	\$2,015.41	1.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, INSTALL, CABINET EQUIPMENT
0663 1111	1	\$7,700.00	\$23,100.00	3.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	2	\$3,365.38	\$43,750.00	13.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR
0663 1121	4	\$10,052.15	\$70,365.04	7.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	11	\$8,719.95	\$366,237.70	42.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1123	8	\$10,046.14	\$200,922.80	20.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0663 1400	1	\$3,570.00	\$10,710.00	3.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1600	1	\$645.00	\$1,935.00	3.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	60	\$433.55	\$613,038.12	1,414.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	17	\$2,222.93	\$964,752.49	434.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 13	1	\$7,500.00	\$330,000.00	44.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD BUTTON WITH PASSIVE
0665 1 14	1	\$1,949.17	\$7,796.68	4.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE BUTTON WITH PASSIVE
0665 1 40	6	\$252.30	\$9,334.98	37.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	5	\$330.86	\$7,609.74	23.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	43	\$112.33	\$65,936.31	587.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 4 1	1	\$11,914.67	\$11,914.67	1.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5110	16	\$54,809.96	\$1,479,868.95	27.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	15	\$56,402.26	\$1,522,860.93	27.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	10	\$46,706.31	\$1,634,720.69	35.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5140	9	\$48,918.45	\$831,613.66	17.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5141	1	\$46,846.00	\$93,692.00	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION
0670 5500	1	\$11,447.38	\$22,894.76	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5600	35	\$1,365.97	\$106,545.46	78.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	9	\$12,938.26	\$504,592.24	39.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	18	\$3,997.28	\$279,809.35	70.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 60	8	\$633.65	\$19,643.25	31.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1153	3	\$54,371.23	\$652,454.81	12.000	EA	N	TRAFFIC SIGNAL CABINET, FURNISH & INSTALL WITH POLYMER CONCRETE CABINET BASE
0676 1500	18	\$4,616.96	\$207,762.99	45.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 1600	1	\$575.00	\$575.00	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0676 2111	1	\$13,484.32	\$13,484.32	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D
0676 2112	1	\$16,421.15	\$16,421.15	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336S, 24" W X 46" H X 22" D
0676 2122	6	\$8,328.80	\$358,138.24	43.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2142	2	\$12,900.00	\$25,800.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	8	\$12,328.75	\$591,779.96	48.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2147	3	\$16,329.00	\$114,303.00	7.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2400	3	\$3,565.57	\$17,827.84	5.000	EA	N	ITS CABINET, RELOCATE
0676 2500	1	\$1,180.72	\$4,722.88	4.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	10	\$950.93	\$19,969.43	21.000	EA	N	ITS CABINET- REMOVE
0676 3 10	6	\$2,191.72	\$35,067.59	16.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0677 1 11	1	\$120,000.00	\$240,000.00	2.000	EA	N	EQUIPMENT SHELTER, FURNISH & INSTALL, UP TO 120 SF
0677 1 61	1	\$6,925.48	\$6,925.48	1.000	EA	N	EQUIPMENT SHELTER, REMOVE, UP TO 120 SF
0678 1102	2	\$3,458.33	\$20,750.00	6.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR
0678 1104	1	\$3,500.00	\$7,000.00	2.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH
0680 1112	1	\$24,000.00	\$144,000.00	6.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT
0680 1600	1	\$2,150.00	\$8,600.00	4.000	EA	N	SYSTEM CONTROL EQUIPMENT, REMOVE COMPLETE SYSTEM
0681 1100	1	\$295.00	\$295.00	1.000	EA	Y	CONNECTED VEHICLE ROAD SIDE UNIT, REMOVE
0682 1112	1	\$10,736.91	\$10,736.91	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, STANDARD DEFINITION
0682 1113	19	\$6,836.34	\$430,689.50	63.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1123	1	\$11,550.00	\$23,100.00	2.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1133	17	\$7,461.62	\$477,543.60	64.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1143	1	\$14,213.00	\$14,213.00	1.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ- NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1300	1	\$2,150.00	\$8,600.00	4.000	EA	N	ITS CCTV CAMERA, INSTALL
0682 1400	5	\$2,349.38	\$18,795.05	8.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1500	1	\$1,346.00	\$1,346.00	1.000	EA	N	ITS CCTV CAMERA, ADJUST/MODIFY
0682 1600	6	\$357.26	\$4,287.06	12.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0682 1900	1	\$1,705.00	\$3,410.00	2.000	EA	N	ITS CCTV CAMERA, DIAGNOSTIC AND MISCELLANEOUS REPAIR
0684 1 1	36	\$5,860.59	\$1,025,603.24	175.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 4	4	\$770.93	\$3,854.66	5.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 6	1	\$115.00	\$345.00	3.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 1 10	3	\$14,026.20	\$70,131.00	5.000	EA	N	MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL
0684 2 1	5	\$1,080.18	\$48,608.26	45.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 5 1	4	\$1,373.31	\$27,466.12	20.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 11	2	\$7,345.66	\$22,036.98	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 6 12	5	\$10,072.32	\$120,867.85	12.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0684 6 13	1	\$4,098.60	\$12,295.80	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL SERIAL DATA UNIT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 90101	1	\$45,000.00	\$90,000.00	2.000	EA	N	NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, LAYER 3
0684 90102	8	\$3,568.58	\$64,234.40	18.000	EA	N	NETWORK DEVICE, CELLULAR MODEM
0685 1 11	9	\$6,304.27	\$422,385.84	67.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	6	\$5,324.69	\$218,312.38	41.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	20	\$16,571.34	\$1,077,137.37	65.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	7	\$14,112.63	\$225,802.07	16.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 1 60	1	\$639.13	\$1,917.39	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, REMOVE- POLE/CABINET REMAINS
0685 2 1	19	\$1,132.66	\$147,245.43	130.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0687 1 11	1	\$33,500.00	\$33,500.00	1.000	EA	Y	HIGHWAY ADVISORY RADIO, FURNISH & INSTALL, SOLAR POWERED
0695 1 1	43	\$2,778.28	\$958,504.91	345.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	4	\$10,635.58	\$95,720.26	9.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 5 1	1	\$2,900.00	\$2,900.00	1.000	EA	N	TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL
0695 6 11	1	\$1,100.00	\$4,400.00	4.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP
0695 6 12	44	\$2,499.02	\$882,152.99	353.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH &



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 6 12							INSTALL, 2 LOOPS
0695 7132	15	\$10,140.93	\$243,382.26	24.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	7	\$7,628.00	\$91,536.05	12.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	19	\$913.36	\$33,794.26	37.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	3	\$2,328.00	\$9,312.00	4.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0695 9 12	1	\$3,800.00	\$60,800.00	16.000	EA	N	TRAFFIC MONITORING SITE WEIGH- IN- MOTION ELECTRONIC SENSOR, FURNISH & INSTALL
0700 1 11	64	\$517.86	\$1,451,038.69	2,802.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	46	\$1,836.11	\$1,164,093.71	634.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	31	\$2,396.13	\$436,095.89	182.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	10	\$2,198.43	\$54,960.75	25.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	2	\$6,616.40	\$33,082.00	5.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	2	\$1,939.54	\$11,637.26	6.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 31	3	\$8,632.50	\$172,650.00	20.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 32	1	\$6,700.00	\$33,500.00	5.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 33	1	\$2,016.50	\$2,016.50	1.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 40	1	\$500.00	\$1,000.00	2.000	AS	Y	SINGLE POST SIGN, INSTALL
0700 1 50	37	\$345.12	\$76,962.01	223.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	64	\$68.96	\$146,474.08	2,124.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	65	\$512.32	\$2,088,724.83	4,077.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	56	\$1,923.28	\$1,665,564.66	866.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	27	\$2,405.30	\$546,004.11	227.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1211	6	\$2,829.99	\$124,519.50	44.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF
0700 1212	1	\$2,581.00	\$2,581.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 12.0-20.0 SF
0700 1213	1	\$2,930.00	\$2,930.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 20.1-30.0 SF SHEETING AREA FOR BACK TO BACK SIGNS
0700 1311	4	\$2,867.80	\$80,298.52	28.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF
0700 1312	2	\$1,908.33	\$5,725.00	3.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 12.0-20.0 SF
0700 1500	34	\$301.25	\$74,107.27	246.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1600	66	\$59.08	\$189,600.13	3,209.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 1912	4	\$4,181.00	\$29,267.00	7.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 12.0-20.0 SF
0700 1913	4	\$4,158.13	\$24,948.77	6.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF
0700 1914	3	\$3,709.11	\$22,254.66	6.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 30.1+ SF
0700 2 11	2	\$7,226.93	\$21,680.78	3.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 2 12	6	\$6,056.16	\$54,505.45	9.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	14	\$6,549.21	\$347,107.93	53.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	13	\$6,988.51	\$321,471.54	46.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	13	\$9,013.04	\$342,495.56	38.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	6	\$12,998.31	\$285,962.90	22.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	3	\$30,697.30	\$184,183.80	6.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 19	1	\$53,000.00	\$53,000.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 401-500 SF
0700 2 50	6	\$5,310.43	\$122,140.00	23.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	23	\$1,149.41	\$148,274.21	129.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 2111	2	\$5,242.67	\$15,728.00	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 2112	7	\$5,610.25	\$117,815.30	21.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF



Florida Department of Transportation
Item Average Unit Cost
From 2023/12/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2113	11	\$6,741.88	\$229,223.84	34.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 2114	16	\$10,280.77	\$452,353.98	44.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2115	12	\$10,130.75	\$364,706.86	36.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF
0700 2116	3	\$10,528.62	\$168,457.97	16.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF
0700 2214	1	\$8,500.00	\$25,500.00	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, USE EXISTING FOUNDATIONS, 30.1-50.0 SF
0700 2500	5	\$8,184.20	\$57,289.43	7.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 2600	25	\$1,452.76	\$209,197.03	144.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	49	\$255.18	\$164,593.95	645.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	11	\$374.25	\$23,952.07	64.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	6	\$868.16	\$13,890.49	16.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	3	\$1,881.90	\$30,110.35	16.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3105	1	\$3,468.55	\$3,468.55	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF
0700 3106	2	\$6,452.55	\$38,715.32	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF
0700 3107	1	\$9,253.00	\$9,253.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF
0700 3201	51	\$1,058.99	\$292,281.41	276.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	10	\$1,183.01	\$59,150.42	50.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3203	7	\$1,958.85	\$72,477.41	37.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	3	\$2,612.00	\$10,447.98	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	5	\$4,769.94	\$124,018.31	26.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	11	\$7,289.28	\$386,331.84	53.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	8	\$10,254.96	\$246,119.12	24.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	4	\$16,956.62	\$67,826.47	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3209	2	\$13,733.49	\$41,200.46	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3211	1	\$42,819.61	\$42,819.61	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3293	1	\$16,186.53	\$16,186.53	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF WITH LIGHTING
0700 3294	1	\$19,655.08	\$19,655.08	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING
0700 3301	1	\$635.00	\$1,270.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 3401	8	\$210.83	\$15,179.44	72.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3402	1	\$360.00	\$4,680.00	13.000	EA	N	SIGN PANEL, INSTALL, 12-20 SF
0700 3404	1	\$425.00	\$6,375.00	15.000	EA	N	SIGN PANEL, INSTALL, 31-50 SF
0700 3501	37	\$161.55	\$66,719.90	413.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	2	\$763.71	\$1,527.41	2.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3504	1	\$624.27	\$624.27	1.000	EA	N	SIGN PANEL, RELOCATE, 31-50 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3601	56	\$106.96	\$87,492.42	818.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	18	\$144.26	\$18,609.91	129.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	10	\$177.50	\$6,390.17	36.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	7	\$297.71	\$10,717.72	36.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	4	\$729.84	\$10,217.75	14.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	8	\$1,179.39	\$18,870.30	16.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	6	\$1,314.58	\$14,460.34	11.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	2	\$2,454.78	\$4,909.55	2.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3609	1	\$2,677.40	\$2,677.40	1.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3611	1	\$5,354.80	\$5,354.80	1.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 3624	1	\$1,618.66	\$1,618.66	1.000	EA	N	SIGN PANEL, REMOVE, UP TO 50 SF WITH LIGHTING
0700 3625	2	\$1,712.97	\$18,842.70	11.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	7	\$1,947.72	\$58,431.45	30.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3627	4	\$1,961.42	\$21,575.60	11.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING
0700 3628	4	\$2,475.70	\$12,378.50	5.000	EA	N	SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING
0700 4112	2	\$102,540.00	\$512,700.00	5.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT
0700 4113	2	\$120,100.00	\$720,600.00	6.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	4	\$160,726.64	\$1,767,993.00	11.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4125	1	\$334,753.00	\$334,753.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4611	1	\$5,700.00	\$5,700.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 4612	3	\$12,182.50	\$121,825.00	10.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 4640	3	\$8,550.00	\$34,200.00	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 11	1	\$3,261.00	\$19,566.00	6.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 5 21	12	\$7,019.96	\$224,638.68	32.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	45	\$6,342.85	\$2,010,682.72	317.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	3	\$4,600.20	\$55,202.44	12.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 5 60	10	\$389.34	\$27,254.07	70.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 8136	1	\$94,500.00	\$189,000.00	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF
0700 8500	1	\$6,776.94	\$6,776.94	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, RELOCATE
0700 8600	1	\$2,427.23	\$2,427.23	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE
0700 9137	3	\$131,500.00	\$789,000.00	6.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 9600	3	\$4,409.53	\$17,638.13	4.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, REMOVE
0700 10115	2	\$279,050.00	\$558,100.00	2.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 10123	2	\$136,666.67	\$410,000.00	3.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT
0700 10124	1	\$195,415.00	\$390,830.00	2.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT
0700 10400	1	\$50,379.00	\$50,379.00	1.000	EA	N	DMS SUPPORT STRUCTURE, RELOCATE
0700 10600	4	\$8,160.26	\$73,442.36	9.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 13 10	1	\$94.40	\$472.00	5.000	EA	N	RETROREFLECTIVE SIGN STRIP- BACK OF RAIL ROAD CROSSBUCK SIGN BLADES
0700 13 12	12	\$106.85	\$30,024.82	281.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	50	\$92.62	\$208,124.49	2,247.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700 15 2	3	\$995.23	\$32,842.50	33.000	EA	N	IN-STREET SIGN ASSEMBLY, FURNISH AND INSTALL- FIXED BASE CONNECTION
0700141111	3	\$8,524.53	\$51,147.18	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141112	2	\$7,472.46	\$44,834.76	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700141121	3	\$15,046.67	\$150,466.68	10.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141122	1	\$18,923.30	\$37,846.60	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, 12-20 SF OF STATIC SIGN PANELS
0700141131	1	\$10,200.00	\$10,200.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141131							MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700141140	2	\$8,355.29	\$192,171.75	23.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700141141	3	\$7,398.83	\$229,363.63	31.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC SIGN PANELS
0700141160	4	\$11,120.04	\$44,480.14	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141171	1	\$12,828.62	\$333,544.12	26.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141180	1	\$17,500.00	\$35,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS AND HIGHLIGHTED SIGN <12 SF
0700141190	2	\$18,400.35	\$55,201.06	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN 12-16 SF
0700141221	1	\$18,000.00	\$18,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141314	4	\$16,783.02	\$83,915.09	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700141330	2	\$9,007.38	\$108,088.50	12.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN
0700141360	10	\$8,984.51	\$278,519.76	31.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141390	2	\$17,456.29	\$34,912.58	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN 12-16 SF
0700141411	1	\$15,700.00	\$15,700.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141440	2	\$9,919.25	\$69,434.75	7.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700141510	1	\$6,546.00	\$6,546.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RETROFIT EXISTING GROUND MOUNT, 1 BEACON
0700141802	3	\$3,708.39	\$22,250.34	6.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700141902	1	\$1,907.19	\$3,814.38	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT
0700141903	6	\$553.80	\$4,984.21	9.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142111	4	\$15,185.46	\$212,596.49	14.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	9	\$11,765.46	\$294,136.44	25.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142121	1	\$13,500.00	\$27,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700142131	3	\$13,200.00	\$132,000.00	10.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142131							MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS
0700142140	5	\$9,244.18	\$369,767.20	40.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700142141	1	\$10,773.00	\$21,546.00	2.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC PANELS
0700142150	1	\$9,800.00	\$9,800.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN 12-20 SF
0700142171	1	\$16,700.00	\$16,700.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142172	1	\$17,000.00	\$34,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142240	1	\$9,465.65	\$18,931.30	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF
0700142314	1	\$18,382.65	\$18,382.65	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700142440	1	\$9,501.63	\$104,517.93	11.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700142510	1	\$10,113.24	\$40,452.96	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 1 BEACON
0700142802	3	\$2,308.71	\$11,543.54	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142901	1	\$1,142.00	\$1,142.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE BEACON(S), SIGN TO REMAIN
0700142902	3	\$980.35	\$9,803.49	10.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE - GROUND MOUNT
0701 17101	4	\$9,537.59	\$105,247.31	11.035	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, WHITE, SOLID, 6"
0701 17201	1	\$9,302.91	\$118,760.95	12.766	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, YELLOW, SOLID, 6"
0701 18101	3	\$9,199.06	\$223,886.63	24.338	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0701 18201	2	\$9,030.10	\$231,667.20	25.655	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0704 1 1	19	\$201.08	\$85,056.42	423.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	43	\$242.88	\$841,322.88	3,464.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	62	\$251.73	\$211,202.36	839.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	13	\$217.55	\$82,017.48	377.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	13	\$335.67	\$35,245.12	105.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	3	\$240.43	\$6,732.00	28.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	35	\$114.65	\$211,188.22	1,842.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	7	\$112.47	\$9,447.83	84.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	142	\$4.99	\$3,784,126.29	757,784.000	EA	N	RAISED PAVEMENT MARKER, TYPE B



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0706 1110	2	\$508.06	\$196,618.50	387.000	EA	N	RAISED PAVEMENT MARKER, TYPE F INTERNALLY ILLUMINATED
0710 11101	113	\$1,406.41	\$2,300,239.17	1,635.536	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	57	\$1,945.67	\$62,763.30	32.258	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	15	\$3,332.80	\$16,763.97	5.030	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	78	\$1.61	\$457,144.15	283,915.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	66	\$2.06	\$156,380.49	75,916.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	97	\$2.59	\$334,011.36	129,094.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	72	\$779.74	\$568,361.29	728.914	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	10	\$1,703.64	\$4,593.02	2.696	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	76	\$865.79	\$62,340.93	72.005	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11144	1	\$1,300.00	\$122.20	.094	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"
0710 11160	74	\$84.02	\$186,024.40	2,214.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11160							SYMBOL
0710 11170	90	\$44.66	\$522,862.21	11,707.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	8	\$6.46	\$8,190.95	1,268.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	12	\$4.73	\$3,759.27	795.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	111	\$1,451.08	\$1,891,052.10	1,303.201	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	9	\$1,737.60	\$1,447.42	.833	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	68	\$2.04	\$103,064.40	50,432.300	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	40	\$740.50	\$189,212.61	255.520	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	60	\$942.38	\$32,366.02	34.345	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	35	\$3.96	\$54,583.21	13,777.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	2	\$612.20	\$4,769.05	7.790	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 11333	2	\$1,020.30	\$172.43	.169	GM	N	PAINTED PAVEMENT MARKING, STANDARD, BLACK, 3'-9' DOTTED LANE DROP AND APPROACH TO TOLL PLAZA, 12"
0710 11421	1	\$5.50	\$2,134.00	388.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"
0710 12125	1	\$2.89	\$765.85	265.000	LF	N	PAINTED PAVEMENT MARKINGS, DURABLE, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 12290	31	\$4.71	\$70,600.31	14,989.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 12290							NOSE
0710 90	129	\$42,866.24	\$6,815,731.52	159.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	29	\$8,092.81	\$91,141.26	11.262	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	16	\$13,112.22	\$27,640.56	2.108	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	96	\$3.97	\$1,138,665.37	286,670.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	99	\$5.87	\$600,559.49	102,296.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	119	\$7.49	\$643,852.23	85,997.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11130	1	\$75.00	\$8,325.00	111.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING
0711 11140	1	\$200.00	\$11,200.00	56.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING
0711 11141	96	\$2,977.52	\$188,089.98	63.170	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	2	\$3,280.93	\$387.15	.118	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	91	\$217.56	\$285,438.36	1,312.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	108	\$94.39	\$922,832.49	9,777.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11180	14	\$9.71	\$23,966.02	2,467.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	96	\$5.54	\$402,657.50	72,706.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	80	\$3,360.58	\$127,587.94	37.966	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	3	\$8.95	\$6,808.00	761.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID, 6"
0711 12101	5	\$2,984.83	\$1,166,401.70	390.777	GM	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"
0711 12170	1	\$86.77	\$173.54	2.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201	7	\$2,854.40	\$1,859,880.80	651.583	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"
0711 12231	7	\$1,521.16	\$381,249.30	250.631	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"
0711 14123	12	\$11.24	\$87,300.60	7,765.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	89	\$17.64	\$2,737,190.90	155,152.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	3	\$13,471.90	\$7,786.76	.578	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	76	\$315.15	\$726,746.14	2,306.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	68	\$201.16	\$413,178.67	2,054.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	10	\$13.19	\$15,203.82	1,153.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	11	\$13.84	\$98,123.89	7,088.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14241	1	\$21,100.00	\$1,835.70	.087	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14241							CONCRETE SURFACES
0711 14341	1	\$2,500.00	\$290.00	.116	GM	N	THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14526	1	\$38.00	\$11,894.00	313.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 32"
0711 14527	1	\$38.00	\$2,318.00	61.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"
0711 14528	1	\$31.00	\$8,804.00	284.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20"
0711 14560	9	\$1,080.46	\$128,574.24	119.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	9	\$521.85	\$73,058.50	140.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	8	\$2,994.21	\$125,756.88	42.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 14760	2	\$703.03	\$46,400.00	66.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR, IN PAVEMENT WARNING
0711 15101	37	\$6,801.88	\$2,106,366.50	309.674	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	20	\$9,638.21	\$116,709.11	12.109	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	33	\$2,467.22	\$836,397.17	339.004	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP



Florida Department of Transportation
Item Average Unit Cost
From 2023/12/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15133	5	\$5,611.89	\$14,888.34	2.653	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15171	1	\$2,340.00	\$65.52	.028	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 15201	33	\$7,159.81	\$1,618,511.96	226.055	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15231	7	\$1,573.53	\$61,488.90	39.077	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	120	\$5,319.34	\$4,673,409.31	878.569	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	50	\$7,649.64	\$142,589.22	18.640	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	75	\$1,911.65	\$454,157.50	237.573	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	16	\$5,853.45	\$11,496.18	1.964	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16171	2	\$1,550.74	\$417.15	.269	GM	N	THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 16201	117	\$6,088.71	\$2,553,313.49	419.352	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	12	\$8,279.62	\$4,148.09	.501	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	49	\$1,505.98	\$463,970.62	308.086	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	35	\$3.04	\$107,031.91	35,157.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103101	43	\$38,126.08	\$687,985.06	18.045	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	7	\$47,294.74	\$70,752.93	1.496	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	6	\$59,459.14	\$11,772.91	.198	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103121	1	\$24,600.00	\$5,313.60	.216	GM	N	PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 6" PRIMARY LINE WIDTH, FOR CONCRETE SURFACES
0713103131	35	\$10,045.79	\$497,909.74	49.564	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	6	\$21,552.82	\$23,923.63	1.110	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9" DROP LANE ON CONCRETE SURFACES
0713103201	40	\$37,132.34	\$572,877.78	15.428	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	6	\$24,604.69	\$5,880.52	.239	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	25	\$9,607.62	\$428,980.10	44.650	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	3	\$20,835.96	\$17,731.40	.851	GM	N	PERMANENT TAPE, BLACK, 3'-9" DROP LANE, 12" ON CONCRETE SURFACES
0713103341	1	\$15,260.00	\$396.76	.026	GM	N	PERMANENT TAPE, BLACK, 6-10 DOTTED EXTENSION, 6" FOR CONCRETE SURFACES
0713107	13	\$1.79	\$101,502.72	56,624.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	5	\$2.03	\$10,423.34	5,131.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	43	\$2.87	\$1,572,029.08	548,129.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 13	19	\$4.25	\$1,725,087.92	405,769.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 15	4	\$5.99	\$8,254.20	1,379.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 60	18	\$.65	\$145,347.33	224,448.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 30	2	\$2,581.06	\$7,743.17	3.000	EA	N	LUMINAIRE & BRACKET ARM, INSTALL
0715 5 31	5	\$2,763.24	\$52,501.64	19.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 32	2	\$2,984.43	\$8,953.29	3.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	4	\$454.00	\$4,540.00	10.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	27	\$24,822.07	\$1,216,281.40	49.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	10	\$3,682.05	\$66,276.87	18.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	11	\$1,070.43	\$20,338.08	19.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	7	\$1,805.45	\$120,965.43	67.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	23	\$2,202.22	\$821,429.03	373.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11212	2	\$2,723.32	\$141,612.80	52.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0715 11213	6	\$1,515.72	\$607,805.58	401.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11216	4	\$4,059.43	\$142,080.00	35.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11216							POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715 11225	1	\$2,940.17	\$2,940.17	1.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, ROADWAY, WALL MOUNT
0715 11226	1	\$4,046.63	\$105,212.38	26.000	EA	Y	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, UNDERDECK, PENDANT
0715 11500	6	\$270.72	\$17,055.44	63.000	EA	N	LUMINAIRE, REMOVE
0715 19 63	1	\$19,232.29	\$153,858.32	8.000	EA	N	HIGH MAST LIGHT POLE, DEEP FOUNDATION REMOVAL
0715 61100	1	\$11,033.00	\$22,066.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61111	3	\$13,883.80	\$319,327.32	23.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61121	1	\$10,583.44	\$10,583.44	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61142	4	\$9,955.48	\$278,753.50	28.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61152	2	\$11,253.74	\$78,776.20	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61200	2	\$6,050.42	\$114,957.98	19.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61211	1	\$14,984.56	\$44,953.68	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61221	1	\$10,000.00	\$80,000.00	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61221							35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61242	1	\$13,842.56	\$13,842.56	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61252	4	\$11,576.25	\$162,067.47	14.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61300	4	\$7,880.21	\$2,458,626.00	312.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	2	\$9,371.67	\$84,345.00	9.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61321	3	\$12,987.46	\$233,774.30	18.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61342	3	\$9,448.61	\$217,318.00	23.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61352	6	\$15,614.31	\$874,401.34	56.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61400	2	\$9,874.57	\$88,871.10	9.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61411	1	\$10,932.85	\$10,932.85	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61421	1	\$13,259.51	\$13,259.51	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 10' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61442	3	\$11,527.85	\$161,389.88	14.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61452	5	\$13,570.33	\$963,493.39	71.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61500	3	\$8,784.35	\$2,125,813.71	242.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61521	1	\$13,587.70	\$95,113.90	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61552	1	\$18,061.31	\$54,183.93	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62100	1	\$10,650.11	\$479,254.95	45.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 62111	1	\$13,006.00	\$65,030.00	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62121	1	\$16,267.98	\$32,535.96	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62211	1	\$13,397.00	\$93,779.00	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62242	1	\$16,500.00	\$33,000.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62252	1	\$13,000.00	\$13,000.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION,



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 62252							35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62321	4	\$16,075.68	\$1,173,524.37	73.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62352	1	\$14,850.00	\$29,700.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62452	2	\$16,245.45	\$178,700.00	11.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 65166	1	\$11,455.34	\$160,374.76	14.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65266	4	\$12,138.41	\$97,107.31	8.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65366	4	\$12,610.05	\$100,880.40	8.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	5	\$6,865.55	\$41,193.29	6.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	22	\$1,165.22	\$633,878.79	544.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 69001	1	\$751.52	\$751.52	1.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715500 1	45	\$802.65	\$1,376,542.82	1,715.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	2	\$2,833.28	\$45,332.40	16.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	7	\$690.94	\$89,822.34	130.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715500 11	1	\$2,000.00	\$6,000.00	3.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715500 11							SYSTEM, CONVENTIONAL
0715510130	1	\$4,544.74	\$13,634.22	3.000	EA	N	LIGHT POLE- SPECIAL DESIGN, F&I NEW POLE ON EXISTING FOUNDATION, ALUMINUM, 30'
0715511125	1	\$40,000.00	\$160,000.00	4.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'
0715511140	1	\$45,000.00	\$45,000.00	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'
0715512140	1	\$13,050.00	\$130,500.00	10.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'
0715512315	1	\$24,000.00	\$48,000.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 15'
0715516115	2	\$11,787.86	\$341,848.00	29.000	EA	N	LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'
0715516315	1	\$17,600.00	\$176,000.00	10.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT, CONCRETE, 15'
0715516330	1	\$9,693.93	\$116,327.16	12.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 30'
0715516350	1	\$13,466.64	\$121,199.76	9.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 50'
0715518115	1	\$17,000.00	\$136,000.00	8.000	EA	N	LIGHT POLE COMP- SPECIAL DESIGN, F&I, DOUBLE ARM, POLE TOP MOUNT, ALUMINUM, 15'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715540000	1	\$7,700.00	\$7,700.00	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE
0735 1114	1	\$365,600.00	\$731,200.00	2.000	EA	N	TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, CANTILEVER, 41' TO 50'
0735 74 1	1	\$840,000.00	\$840,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	1	\$840,000.00	\$840,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 2
0750 1 19	1	\$558.97	\$751,254.84	1,344.000	SF	N	ARCHITECTURAL, BUILDING, NEW, OTHER BUILDING
0750 1 60	1	\$60.10	\$75,125.48	1,250.000	SF	N	ARCHITECTURAL, BUILDING, REMOVE
0751 2	1	\$416,508.27	\$416,508.27	1.000	LS	N	ARCHITECTURAL - ELECTRICAL/POWER
0751 11600	1	\$4,382.32	\$4,382.32	1.000	EA	N	ARCHITECTURAL- SPECIAL, REMOVE
0751 11610	1	\$11,815.85	\$23,631.70	2.000	EA	N	ARCHITECTURAL- SPECIAL, REMOVE & RELOCATE
0751 46 11	1	\$22,509.78	\$45,019.56	2.000	EA	N	WINDSHIELD WASH STATION, FURNISH & INSTALL, STATION ASSEMBLY
0906173100	1	\$225.00	\$222,300.00	988.000	GA	N	SINGLE COMPONENT POLYURETHANE INJECTION
0906173200	3	\$21.86	\$360,752.30	16,504.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0908333100	1	\$26.75	\$212,020.50	7,926.000	SY	N	HIGH FRICTION SURFACE COURSE
0915332 3	1	\$24.50	\$402,143.00	16,414.000	SY	N	FULL DEPTH RECLAMATION, PROJECT 444313-1-52-01
0916351	2	\$12.00	\$288,168.00	24,014.000	LB	N	FIBER REINFORCED POLYMER PATCHING MATERIAL
0918352 3	1	\$3.86	\$41,359.90	10,715.000	SY	Y	GRINDING CONCRETE PAVEMENT, LONGITUDINAL GROOVING
0918712100	1	\$36,000.00	\$13,896.00	.386	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, SOLID 6"
0918712110	1	\$36,000.00	\$13,896.00	.386	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, YELLOW, SOLID 6"
0918712120	1	\$36,000.00	\$13,896.00	.386	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, 10-30 SKIP 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0918712130	1	\$36,000.00	\$13,896.00	.386	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, BLACK, 10-30 SKIP 6"
0919528100	2	\$78.23	\$4,381.00	56.000	SF	N	DIRECTIONAL INDICATORS
0920520100	3	\$235.91	\$299,611.92	1,270.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920681100	1	\$25,140.00	\$25,140.00	1.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT
0920681105	1	\$18,961.22	\$18,961.22	1.000	EA	Y	CONNECTED VEHICLE, ROADSIDE EQUIPMENT
0920688100	1	\$40,000.00	\$80,000.00	2.000	EA	N	ROAD WEATHER INFORMATION SYSTEM (RWIS)
0920714100	22	\$11.60	\$1,603,028.72	138,173.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0921703200	2	\$101.69	\$306,786.65	3,017.000	LF	N	CHANNELIZING CURB, BIKE LANE
0922102 2	1	\$6.50	\$65,871.00	10,134.000	ED	N	SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN
0922102 5	1	\$5.00	\$8,750.00	1,750.000	ED	N	SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN WITH ELECTRONIC SPEED FEEDBACK SIGN
0922102 6	1	\$5.00	\$44,220.00	8,844.000	ED	N	SMART WORK ZONE, VEHICLE DETECTOR
0922102 8	1	\$6.00	\$25,224.00	4,204.000	ED	N	SMART WORK ZONE, CENTRAL PROCESSOR
0922102 9	1	\$1.00	\$7,322.00	7,322.000	ED	N	SMART WORK ZONE, LOCATION DEVICE
0999 16	28	\$9,535.71	\$267,000.00	28.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	5	\$3,900.00	\$276,900.00	71.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	5	\$4,500.00	\$45,000.00	10.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	153	\$53,068.67	\$11,781,245.80	222.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	17	\$28,614.23	\$715,355.83	25.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1000 6	1	\$867,793.90	\$867,793.90	1.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, WATER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1000 7	7	\$79,603.06	\$557,221.39	7.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER
1050 10101	1	\$6,000.00	\$1,080,000.00	180.000	LF	N	UTILITY PIPE, F&I, STEEL CASING- JACK & BORE 60", PROJECT 433663-1-56-04
1050 16001	1	\$55.00	\$1,155.00	21.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9"
1050 16002	2	\$27.37	\$42,756.23	1,562.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	1	\$36.31	\$40,485.65	1,115.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 16004	4	\$47.93	\$281,406.75	5,871.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 16005	1	\$111.81	\$306,350.00	2,740.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002	1	\$21.28	\$4,851.84	228.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"
1050 18003	1	\$37.56	\$11,042.64	294.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1050 18004	2	\$37.09	\$23,406.94	631.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"
1050 18005	1	\$204.41	\$264,300.00	1,293.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"
1050 19325	1	\$1,200.00	\$546,000.00	455.000	LF	N	UTILITY PIPE, TEMPORARY, PE, WATER/SEWER, 20-49.9"
1050 31201	1	\$33.80	\$28,932.80	856.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 1.5"
1050 31202	1	\$90.00	\$6,120.00	68.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2"
1050 31203	1	\$251.00	\$4,769.00	19.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 3"
1050 31204	1	\$102.00	\$39,780.00	390.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31206	1	\$105.18	\$86,773.50	825.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	3	\$116.43	\$87,786.00	754.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 31210	3	\$178.64	\$113,256.68	634.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"
1050 31212	2	\$163.44	\$75,675.00	463.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 31242	1	\$1,100.00	\$2,623,500.00	2,385.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 42"
1050 41201	1	\$61.00	\$2,196.00	36.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"
1050 42130	1	\$350.00	\$1,750.00	5.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, CASING/CONDUIT, 30"
1050 42204	1	\$63.00	\$14,994.00	238.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 4"
1050 42210	1	\$120.00	\$44,280.00	369.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10"
1050 42212	1	\$146.00	\$22,922.00	157.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 42214	1	\$155.00	\$126,015.00	813.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 14"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 51206	2	\$197.03	\$111,320.50	565.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"
1050 51208	1	\$141.48	\$263,718.72	1,864.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"
1050 51212	2	\$295.00	\$17,700.00	60.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51216	1	\$300.00	\$3,000.00	10.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"
1050 51220	1	\$400.00	\$608,400.00	1,521.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 20"
1050 61116	1	\$440.73	\$21,155.04	48.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16"
1050 61130	1	\$2,450.00	\$923,650.00	377.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30"
1050 61160	1	\$1,200.00	\$234,000.00	195.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 60"
1055 31142	1	\$38,000.00	\$798,000.00	21.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 42"
1055 31242	1	\$80,000.00	\$160,000.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 42"
1055 31442	1	\$36,000.00	\$36,000.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, UNION, 42"
1055 31512	1	\$2,300.00	\$6,900.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 12"
1055 31514	1	\$2,400.00	\$4,800.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 14"
1055 31542	1	\$30,000.00	\$180,000.00	6.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG,



Florida Department of Transportation
Item Average Unit Cost
From 2023/12/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 31542							42"
1055 51108	3	\$1,705.73	\$88,698.07	52.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51110	2	\$2,362.86	\$82,700.00	35.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"
1055 51112	3	\$2,853.33	\$85,600.00	30.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51120	1	\$5,200.00	\$119,600.00	23.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 20"
1055 51208	1	\$2,400.00	\$7,200.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"
1055 51210	1	\$2,700.00	\$2,700.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 10"
1055 51212	2	\$2,700.00	\$10,800.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51310	1	\$1,500.00	\$6,000.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 10"
1055 51312	1	\$1,800.00	\$7,200.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"
1055 51314	1	\$2,600.00	\$20,800.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 14"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51408	2	\$1,745.99	\$33,173.88	19.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"
1055 51410	1	\$3,000.00	\$33,000.00	11.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 10"
1055 51412	2	\$3,550.00	\$14,200.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"
1055 51508	1	\$776.29	\$1,552.58	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"
1055 51510	1	\$870.00	\$870.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 10"
1055 51520	1	\$6,000.00	\$24,000.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 20"
1060 11222	1	\$14,148.64	\$28,297.28	2.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'
1060 15	3	\$2,059.09	\$45,300.00	22.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1060 16	1	\$2,003.34	\$2,003.34	1.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP
1080 21100	1	\$2,900.00	\$5,800.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1"
1080 21101	1	\$6,385.67	\$12,771.34	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1.5"
1080 21500	1	\$1,252.09	\$12,520.90	10.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	1	\$1,300.00	\$2,600.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE



Florida Department of Transportation
Item Average Unit Cost
From 2023/12/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 22101	2	\$3,587.09	\$10,761.28	3.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 1"
1080 22600	1	\$2,500.00	\$2,500.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, REMOVE
1080 23100	1	\$5,000.00	\$10,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 1"
1080 23102	2	\$3,534.23	\$14,136.91	4.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"
1080 23104	1	\$15,000.00	\$15,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 4"
1080 23108	2	\$11,434.83	\$22,869.66	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"
1080 23120	1	\$10,000.00	\$30,000.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 20"
1080 23142	1	\$225,000.00	\$225,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 42"
1080 24101	1	\$2,191.16	\$8,764.64	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1.5"
1080 24102	1	\$2,550.00	\$2,550.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2"
1080 24104	1	\$3,400.00	\$3,400.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4"
1080 24106	2	\$3,132.15	\$21,925.08	7.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	3	\$5,306.55	\$31,839.32	6.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24110	2	\$5,160.00	\$15,480.00	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"
1080 24112	2	\$9,325.00	\$37,300.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24120	1	\$25,000.00	\$125,000.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 20"
1080 24142	1	\$125,000.00	\$250,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 42"
1080 24500	5	\$942.92	\$22,630.00	24.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 26101	2	\$7,696.93	\$84,666.21	11.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 1"
1080 26102	1	\$27,984.25	\$27,984.25	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"
1080 26106	1	\$65,000.00	\$130,000.00	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/12/01 to 2024/05/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 27112	1	\$17,000.00	\$17,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"
1080 27120	1	\$26,500.00	\$212,000.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 20"
1080 27142	1	\$105,000.00	\$105,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 42"
1080 29106	1	\$626.04	\$25,041.60	40.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 29108	1	\$751.26	\$86,394.90	115.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"
1080 29112	1	\$1,200.00	\$19,200.00	16.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"
1080 29120	1	\$2,000.00	\$182,000.00	91.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 20"
1080 29142	1	\$11,000.00	\$66,000.00	6.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 42"
1080 32120	1	\$1,200.00	\$7,200.00	6.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 20"
1080 33142	1	\$200,000.00	\$800,000.00	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 42"
1501 1	1	\$1,155,664.34	\$1,155,664.34	1.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 08	1	\$9,007.88	\$63,055.16	7.000	EA	N	FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"
1644133 08	1	\$9,641.10	\$9,641.10	1.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"
1644136 08	1	\$11,500.00	\$11,500.00	1.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"
1644700	2	\$253.86	\$3,300.12	13.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	1	\$6,600.00	\$19,800.00	3.000	EA	N	FIRE HYDRANT, RELOCATE



Florida Department of Transportation
Item Average Unit Cost
From 2023/12/01 to 2024/05/31
Statewide

Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1644900	1	\$876.46	\$876.46	1.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.
Weighted average is weighted on Quantity at the contract level.