

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0101 1	268	\$436,297.11	\$141,796,561.23	325.000	LS	N	MOBILIZATION
0102 1	274	\$593.50	\$51,501,711.43	86,776.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	45	\$533,046.26	\$26,119,266.95	49.000	LS	N	SPECIAL DETOUR 1
0102 2 2	28	\$115,348.74	\$3,460,462.31	30.000	LS	N	SPECIAL DETOUR 2
0102 2 3	19	\$210,897.89	\$4,428,855.61	21.000	LS	N	SPECIAL DETOUR 3
0102 2 4	15	\$155,747.38	\$2,336,210.77	15.000	LS	N	SPECIAL DETOUR 4
0102 2 5	12	\$70,418.58	\$845,022.99	12.000	LS	N	SPECIAL DETOUR 5
0102 2 6	10	\$102,232.86	\$1,022,328.57	10.000	LS	N	SPECIAL DETOUR 6
0102 2 7	9	\$89,906.81	\$809,161.29	9.000	LS	N	SPECIAL DETOUR 7
0102 2 8	7	\$63,080.57	\$441,563.97	7.000	LS	N	SPECIAL DETOUR 8
0102 2 9	7	\$149,319.15	\$1,045,234.05	7.000	LS	N	SPECIAL DETOUR 9
0102 2 10	6	\$30,468.53	\$182,811.17	6.000	LS	N	SPECIAL DETOUR 10
0102 2 11	4	\$77,784.99	\$311,139.96	4.000	LS	N	SPECIAL DETOUR 11
0102 2 12	3	\$58,779.21	\$176,337.64	3.000	LS	N	SPECIAL DETOUR 12
0102 2 13	3	\$103,875.27	\$311,625.82	3.000	LS	N	SPECIAL DETOUR 13
0102 2 14	3	\$94,928.23	\$284,784.70	3.000	LS	N	SPECIAL DETOUR 14
0102 2 15	1	\$30,524.64	\$30,524.64	1.000	LS	N	SPECIAL DETOUR 15
0102 3	64	\$43.78	\$1,285,963.85	29,372.700	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	148	\$40.62	\$4,110,635.23	101,190.000	HR	N	TRAFFIC CONTROL OFFICER
0102 21	1	\$1,675.00	\$6,700.00	4.000	LO	N	MAINTENANCE OF TRAFFIC- TEMP BRIDGE CLOS
0102 22	1	\$1,675.00	\$10,050.00	6.000	ED	N	MAINTENANCE OF TRAFFIC- TEMP BR CLOS MON
0102 60	272	\$.30	\$1,563,595.78	5,297,644.000	ED	N	WORK ZONE SIGN
0102 61	37	\$23.68	\$66,423.01	2,805.000	EA	N	BUSINESS SIGN
0102 62	15	\$1.02	\$75,549.14	74,079.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 11	37	\$16.08	\$1,503,953.44	93,546.000	LF	N	BARRIER WALL,TEMP,F&I,CONCRETE
0102 71 12	8	\$18.76	\$54,052.00	2,881.000	LF	N	BARRIER WALL,TEMP,F&I,WATERFILLED
0102 71 13	41	\$36.69	\$3,133,373.85	85,412.000	LF	N	BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC
0102 71 14	61	\$18.37	\$5,867,352.12	319,462.000	LF	N	BARRIER WALL,TEMP,F&I,TYPE K
0102 71 21	15	\$5.49	\$308,823.73	56,253.000	LF	N	BARRIER WALL,TEMP,REL,CONCRETE
0102 71 23	24	\$9.46	\$845,715.79	89,412.000	LF	N	BARRIER WALL,TEMP,REL,LOW PROFILE,CONC
0102 71 24	39	\$5.97	\$2,213,036.51	370,808.000	LF	N	BARRIER WALL,TEMP,REL,TYPE K
0102 73	5	\$17.33	\$88,216.00	5,090.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	262	\$.13	\$2,744,984.26	20,980,634.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	159	\$.29	\$304,245.36	1,056,060.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 6	79	\$.34	\$1,535,640.53	4,457,802.000	ED	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	7	\$11.90	\$710,641.50	59,716.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 75 2	1	\$50.00	\$25,000.00	500.000	LF	N	TEMPORARY SEPARATOR, F&I REMAIN
0102 75 5	1	\$5.00	\$2,500.00	500.000	LF	N	TEMPORARY SEPARATOR, REMOVE
0102 76	203	\$5.84	\$741,652.15	127,040.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	153	\$3.35	\$1,374,900.26	410,781.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 89 1	76	\$1,103.88	\$1,305,891.60	1,183.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 94 1	2	\$6.58	\$10,000.00	1,520.000	LF	N	TEMP GLARE SCREEN,F&I,WALL MAT-CONC
0102 99	247	\$13.37	\$2,849,357.05	213,079.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102 99 1	3	\$26.83	\$9,123.00	340.000	ED	N	PORTABLE CHANG MESSAGE SIGN,TEMP, DEPT C
0102104	113	\$12.57	\$1,841,933.04	146,486.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	114	\$8.99	\$1,286,219.66	143,003.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	45	\$5.04	\$178,480.99	35,428.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	49	\$5.25	\$188,622.05	35,917.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	31	\$56.15	\$316,998.58	5,646.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 1	13	\$1.83	\$157,239.28	86,077.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911 2	35	\$1.67	\$617,677.40	368,815.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102911 3	4	\$3.15	\$28,765.24	9,133.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER
0102912 1	5	\$1.62	\$93,468.50	57,579.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
0102912 2	33	\$1.80	\$273,277.32	152,179.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0104 1	44	\$2.18	\$286,713.81	131,608.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 6	4	\$31.11	\$161,353.23	5,186.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104 7	5	\$3,579.17	\$68,004.24	19.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	6	\$5,084.46	\$294,898.56	58.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104 10 3	187	\$1.70	\$2,939,500.93	1,724,101.000	LF	N	SEDIMENT BARRIER
0104 11	98	\$6.83	\$1,013,606.14	148,423.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	48	\$3.90	\$522,147.60	133,875.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	61	\$2,851.95	\$835,620.41	293.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	177	\$111.59	\$1,007,100.63	9,025.000	EA	N	INLET PROTECTION SYSTEM
0104 19	5	\$.24	\$7,297.67	30,984.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL
0104 20	2	\$267.24	\$7,750.00	29.000	EA	N	CHEMICAL TREAT- FLOC LOGS, DRUMS
0107 1	176	\$25.74	\$2,508,333.58	97,433.581	AC	N	LITTER REMOVAL
0107 2	169	\$42.30	\$3,071,285.25	72,602.534	AC	N	MOWING
0108 1	70	\$10,059.33	\$844,983.78	84.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE
0108 2	53	\$15,306.12	\$964,285.44	63.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0108 3	5	\$1,908.33	\$11,450.00	6.000	LS	N	MONITOR EXISTING STRUCTURES- GROUND
0110 1 1	198	\$13,396.31	\$41,323,878.77	3,084.720	AC	N	CLEARING & GRUBBING
0110 2 1	6	\$11,790.15	\$182,747.30	15.500	AC	N	CLEARING & GRUBBING (PUSH BUTTON CONT)
0110 3	42	\$35.75	\$14,261,703.12	398,893.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 3 1	1	\$125.00	\$125.00	1.000	SF	N	REMOVAL OF EXIST CONC BRIDGE DECK
0110 3 2	1	\$150.00	\$150.00	1.000	SF	N	REMOVAL OF EXIST STEEL BRIDGE DECK
0110 3 3	1	\$500.00	\$500.00	1.000	LF	N	REMOVAL OF EXIST PILE JACKET
0110 3 4	1	\$125.00	\$125.00	1.000	SF	N	REMOVAL OF EXIST SAND CEMENT RIPRAP
0110 3 5	1	\$100.00	\$100.00	1.000	LF	N	REMOVAL OF EXIST BRIDGE JOINT
0110 3 6	2	\$150.03	\$8,551.52	57.000	LF	N	REMOVAL OF EXIST BR CONC TRAF BARRIER
0110 3 7	1	\$200.00	\$200.00	1.000	SF	N	REMOVAL OF EXIST STEEL SIDEWALK GRATING

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 4	77	\$21.71	\$3,648,375.50	168,066.300	SY	N	REMOVAL OF EXISTING CONCRETE PAVEMENT
0110 4 1	9	\$9.74	\$149,400.00	15,340.000	SF	N	REMOVAL OF EXIST CONC SIDEWALK
0110 4 2	2	\$21.00	\$10,080.00	480.000	SF	N	REMOVAL OF EXIST CONC SLOPE PAVEMENT
0110 5	2	\$5,750.00	\$11,500.00	2.000	EA	N	PLUGGING WATER WELLS, ARTESIAN
0110 6	4	\$2,832.05	\$19,824.37	7.000	EA	N	PLUGGING WATER WELLS, NON-ARTESIAN
0110 7 1	47	\$148.49	\$117,454.63	791.000	EA	N	MAILBOX, F&I SINGLE
0110 8	3	\$5,343.75	\$42,750.00	8.000	DA	N	UNDERWATER DEBRIS REMOVAL
0110 12 1	2	\$1,802.90	\$124,400.00	69.000	SY	N	HYDRODEMOLITION, REM OF DECK SURFACE
0110 20 2	1	\$405.67	\$199,995.31	493.000	SF	N	REMOVAL OF EXISTING WALL, RETAINING WALL
0110 71 1	4	\$429.90	\$542,959.60	1,263.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110 73	4	\$87.87	\$125,740.00	1,431.000	LF	N	REMOVE EXISTING BULKHEAD
0110 82	1	\$5,000.00	\$10,000.00	2.000	MB	N	REMOVE & DISPOSE STRUCTURAL TIMBER
0110 84	1	\$1,855,000.00	\$1,855,000.00	1.000	LS	N	TRANSPORT EXIST MATL FOR REEF EST
0110 86	25	\$2,693.83	\$86,202.69	32.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	135	\$5.49	\$23,488,859.83	4,275,528.150	CY	N	REGULAR EXCAVATION
0120 2 2	74	\$10.47	\$1,244,902.69	118,891.700	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	7	\$6.63	\$90,690.49	13,678.700	CY	N	LATERAL DITCH EXCAVATION
0120 4	31	\$6.92	\$4,015,445.75	580,092.900	CY	N	SUBSOIL EXCAVATION
0120 5	13	\$11.88	\$484,090.95	40,734.800	CY	N	CHANNEL EXCAVATION
0120 6	120	\$8.22	\$84,942,092.40	10,327,397.150	CY	N	EMBANKMENT
0120 9 1	6	\$4.29	\$58,575.00	13,640.000	LF	N	DITCH CLEARING OF LARGE VEG, UP TO 15'
0120 9 2	4	\$4.08	\$55,125.00	13,500.000	LF	N	DITCH CLEARING OF LARGE VEG, 15-30'
0120 9 3	2	\$8.08	\$10,500.00	1,300.000	LF	N	DITCH CLEARING OF LARGE VEG, >30'
0120 10 11	3	\$4.46	\$35,395.00	7,940.000	LF	N	CLEAN AND RESHAPE DITCH, SP, UP TO 15'
0120 10 12	2	\$2.43	\$9,250.00	3,800.000	LF	N	CLEAN AND RESHAPE DITCH, SP, 15-30'
0120 10 13	2	\$6.67	\$10,000.00	1,500.000	LF	N	CLEAN AND RESHAPE DITCH, SP, >30'
0120 10 21	5	\$2.44	\$146,576.50	60,157.000	LF	N	CLEAN AND RESHAPE DITCH, HAUL, UP TO 15'
0120 10 22	4	\$5.41	\$40,000.00	7,400.000	LF	N	CLEAN AND RESHAPE DITCH, HAUL, 15-30'
0120 10 23	2	\$9.25	\$9,250.00	1,000.000	LF	N	CLEAN AND RESHAPE DITCH, HAUL, >30'
0120 71	44	\$23,408.18	\$1,100,184.50	47.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	3	\$9.58	\$1,594,370.39	166,371.300	CY	N	SURCHARGE EMBANKMENT
0121 70	29	\$185.65	\$685,160.59	3,690.600	CY	N	FLOWABLE FILL
0125 1	4	\$31.13	\$11,776.00	378.300	CY	N	EXCAVATION FOR STRUCTURES
0125 3	1	\$26.50	\$1,060.00	40.000	CY	N	SELECT BEDDING MATERIAL
0141 70	7	\$907.89	\$103,499.80	114.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0144 1 1	1	\$80.00	\$60,000.00	750.000	LF	N	DIGITAL INCLINOMETER CASING, VERTICAL
0144 71 2	1	\$2,500.00	\$15,000.00	6.000	EA	N	PORE-PRESSURE TRANSDUCER- PIEZOMETER,VIB
0144 74 2	1	\$1,200.00	\$1,200.00	1.000	EA	N	PORE-PRESSURE TRANSDUCER,CNTL/READOUT,VW
0145 1	3	\$3.71	\$355,288.00	95,696.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	8	\$2.96	\$343,967.79	116,108.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0145 71	2	\$30.06	\$8,778.00	292.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZAT
0145 72	1	\$30.00	\$1,530.00	51.000	SY	N	CELLULAR CONFINEMENT FOR SOIL STABILIZAT
0160 4	132	\$4.05	\$19,026,227.36	4,695,967.000	SY	N	TYPE B STABILIZATION
0162 1 11	88	\$4.82	\$3,293,369.54	4,016,412.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	8	\$2.80	\$115,593.55	41,222.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0162 1 21	2	\$2.41	\$111,239.90	46,237.000	SY	N	PREPARED SOIL LAYER, ORGANIC SOIL, 6"
0173 71	1	\$100.00	\$3,000.00	30.000	EA	N	DRILLING HOLES FOR PRESSURE GROUTING
0173 76	7	\$18.18	\$301,845.00	16,605.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	7	\$164.81	\$664,190.00	4,030.000	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0173 77 2	1	\$270.00	\$13,500.00	50.000	CY	N	SUBSURF PRESSURE GROUTING, CACL2
0173 77 3	1	\$180.00	\$40,500.00	225.000	CY	N	SUBSURF PRESSURE GROUTING, CEM SLURRY
0210 1 1	5	\$6.70	\$56,656.00	8,458.000	SY	N	REWORKING LIMEROCK BASE, 6"
0210 1 9	1	\$11.39	\$3,417.00	300.000	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	4	\$35.80	\$31,805.00	888.500	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	87	\$17.43	\$18,247,360.56	1,046,625.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	14	\$10.20	\$544,583.01	53,406.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	8	\$9.23	\$984,869.74	106,750.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	14	\$10.89	\$1,167,827.88	107,240.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	9	\$12.13	\$3,626,503.75	298,929.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	41	\$16.27	\$3,724,567.17	228,923.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	4	\$28.33	\$216,296.90	7,635.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	3	\$26.37	\$643,390.50	24,402.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	85	\$17.97	\$25,945,247.09	1,444,060.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	14	\$16.44	\$6,252,286.64	380,393.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	27	\$18.40	\$5,270,468.25	286,471.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	7	\$23.87	\$2,881,544.00	120,712.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	8	\$37.53	\$933,270.49	24,867.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	4	\$46.50	\$237,962.30	5,117.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	27	\$42.94	\$4,859,544.60	113,175.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	37	\$26.13	\$1,126,974.10	43,127.000	SY	N	TURNOUT CONSTRUCTION
0286 2	8	\$179.59	\$241,493.39	1,344.700	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0287 1	1	\$200.00	\$16,000.00	80.000	CY	N	ASPHALT TREATED PERMEABLE BASE
0327 70 1	71	\$2.77	\$2,679,918.58	967,582.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	16	\$2.49	\$851,758.21	342,148.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	5	\$4.63	\$709,127.65	153,309.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	54	\$2.60	\$2,803,813.82	1,078,788.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	64	\$2.43	\$6,287,449.94	2,582,815.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	119	\$2.50	\$5,498,268.34	2,203,055.500	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	15	\$3.67	\$783,852.44	213,605.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	33	\$2.09	\$2,569,276.22	1,231,932.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 9	2	\$6.01	\$107,494.05	17,889.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10	6	\$9.32	\$55,280.10	5,930.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	27	\$2.42	\$2,548,567.84	1,053,893.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	8	\$2.38	\$394,096.75	165,671.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	15	\$1.94	\$810,541.46	416,984.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	17	\$2.40	\$2,907,849.78	1,213,670.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	12	\$1.07	\$324,347.76	303,517.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	5	\$4.08	\$140,368.95	34,398.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	2	\$6.83	\$896,935.58	131,314.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	37	\$2.32	\$1,116,598.76	480,541.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	9	\$3.30	\$1,164,808.65	353,132.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 21	2	\$11.19	\$40,200.88	3,593.000	SY	N	MILLING EXIST ASPH PAVT, 7" AVG DEPTH
0327 70 22	4	\$5.30	\$152,410.70	28,777.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23	1	\$6.00	\$9,564.00	1,594.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 26	3	\$3.57	\$304,862.88	85,429.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 28	1	\$11.40	\$3,853.20	338.000	SY	N	MILLING EXIST ASPH PAVT,6 3/4" AVG DEPTH
0327 70 31	1	\$11.27	\$58,626.54	5,202.000	SY	N	MILLING EXIST ASPH PAVT,7 1/2" AVG DEPTH
0327 70 33	1	\$10.42	\$35,896.90	3,445.000	SY	N	MILLING EXIST ASPH PAVT,7 3/4" AVG DEPTH
0334 1 11	19	\$139.17	\$822,883.74	5,912.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	39	\$87.93	\$11,876,280.36	135,060.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	109	\$92.29	\$47,348,329.89	513,037.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	33	\$80.83	\$21,759,069.55	269,186.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 15	1	\$400.00	\$4,000.00	10.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 33	3	\$95.32	\$1,007,484.35	10,569.060	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG82-22,PMA
0334 1 34	3	\$94.04	\$2,826,010.35	30,050.300	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG82-22,PMA
0337 7 23	3	\$210.09	\$170,442.50	811.300	TN	N	ASPH CONC FC,INC BIT,FC-5,PG 82-22,PMA
0337 7 54	5	\$100.80	\$1,680,071.67	16,667.260	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 82-22
0337 7 55	2	\$101.15	\$204,605.85	2,022.700	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 82-22
0337 7 58	1	\$104.75	\$930,064.77	8,878.900	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 82-22
0339 1	136	\$181.64	\$3,902,939.45	21,487.100	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	3	\$98.65	\$25,352.00	257.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350 3 5	3	\$53.11	\$1,520,834.20	28,634.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350 3 7	2	\$79.96	\$1,474,623.75	18,441.000	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350 3 8	1	\$68.25	\$1,357,492.50	19,890.000	SY	N	PLAIN CEMENT CONC PAVT, 9.5"
0350 3 9	1	\$49.37	\$8,972,800.02	181,746.000	SY	N	PLAIN CEMENT CONC PAVT, 10"
0350 3 10	4	\$63.01	\$18,357,264.75	291,356.000	SY	N	PLAIN CEMENT CONC PAVT, 10.5"
0350 3 11	3	\$85.05	\$7,001,402.00	82,323.000	SY	N	PLAIN CEMENT CONC PAVT, 11"
0350 3 12	1	\$79.00	\$5,214,948.00	66,012.000	SY	N	PLAIN CEMENT CONC PAVT, 11.5"
0350 3 13	2	\$72.04	\$3,948,467.00	54,811.000	SY	N	PLAIN CEMENT CONC PAVT, 12"
0350 4 1	2	\$139.59	\$21,217.18	152.000	SY	N	REINFORCED CEMENT CONC PVMT,6"

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 4 5	2	\$134.36	\$181,989.43	1,354.500	SY	N	REINFORCED CEMENT CONC PVMT,8"
0350 4 13	2	\$158.60	\$74,543.14	470.000	SY	N	REINFORCED CEMENT CONC PVMT,12"
0350 5	18	\$1.80	\$2,242,068.89	1,248,806.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0350 6	6	\$4.44	\$49,746.00	11,205.000	LF	N	CLEANING & SEALING CRACKS - CONC PVMT
0350 30 5	1	\$73.00	\$4,453.00	61.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 8"
0352 70	14	\$4.06	\$2,813,398.19	692,901.200	SY	N	GRINDING CONCRETE PAVT
0353 70	3	\$701.19	\$3,227,100.00	4,602.300	CY	N	CONC PAVT SLAB REPLACEMENT
0370 1	5	\$201.50	\$281,090.00	1,395.000	LF	N	BRIDGE APPR EXP JOINT FOR CONC PVMT
0400 0 11	47	\$563.06	\$4,251,017.53	7,549.900	CY	N	CONC CLASS NS, GRAVITY WALL
0400 0 13	7	\$491.34	\$32,625.00	66.400	CY	N	CONC CLASS NS, STEPS
0400 1 2	47	\$1,260.59	\$1,420,054.54	1,126.500	CY	N	CONC CLASS I, ENDWALLS
0400 1 11	2	\$1,163.89	\$41,900.00	36.000	CY	N	CONC CLASS I, RETAINING WALLS
0400 1 25	2	\$337.29	\$28,670.00	85.000	CY	N	CONC CLASS I, MASS SUBSTRUCTURE
0400 2 1	12	\$1,289.19	\$956,837.86	742.200	CY	N	CONC CLASS II, CULVERTS
0400 2 2	3	\$1,233.64	\$78,212.84	63.400	CY	N	CONC CLASS II, ENDWALLS
0400 2 4	28	\$614.17	\$16,891,822.48	27,503.500	CY	N	CONC CLASS II, SUPERSTRUCTURE
0400 2 5	10	\$911.36	\$516,284.91	566.500	CY	N	CONC CLASS II, SUBSTRUCTURE
0400 2 8	1	\$1,080.00	\$11,664.00	10.800	CY	N	CONC CLASS II, BULKHEAD
0400 2 10	36	\$391.20	\$3,506,307.75	8,962.900	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	3	\$1,861.64	\$532,614.00	286.100	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 12	1	\$1,000.00	\$10,000.00	10.000	CY	N	CONC CLASS II, TRENCH SLAB
0400 2 41	1	\$19,029.42	\$9,514.71	.500	CY	N	CONC CLASS II, PRECAST DECK OVERLAY
0400 2 47	1	\$550.00	\$123,750.00	225.000	CY	N	CONC CLASS II, CIP TOP W/ SR ADMIX
0400 3 8	1	\$1,500.00	\$37,500.00	25.000	CY	N	CONC CLASS III, BULKHEAD
0400 3 20	6	\$1,240.74	\$2,022,524.89	1,630.100	CY	N	CONC CLASS III, SEAL
0400 4 1	17	\$810.43	\$7,474,746.88	9,223.200	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	11	\$1,134.39	\$2,148,530.31	1,894.000	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	37	\$1,043.76	\$11,927,389.36	11,427.300	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 6	1	\$250.00	\$66,350.00	265.400	CY	N	CONC CLASS IV, COUNTERWEIGHT
0400 4 8	15	\$1,274.94	\$2,214,562.38	1,737.000	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	10	\$555.20	\$1,527,358.24	2,751.000	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	7	\$510.15	\$5,353,832.10	10,494.700	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4 41	1	\$1,500.00	\$37,800.00	25.200	CY	N	CONC CLASS IV, PRECAST DECK OVERLAY
0400 4 47	1	\$700.00	\$161,910.00	231.300	CY	N	CONC CLASS IV, CIP TOP W/SR ADMIX
0400 4104	1	\$600.00	\$175,920.00	293.200	CY	N	CONC CLASS IV, SUPERSTRUCTURE, LT-WT
0400 7	12	\$9.68	\$141,504.50	14,621.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 8 39	1	\$300.00	\$1,405,710.00	4,685.700	CY	N	CONC CLASS V,PRCST SEG SUPSTR
0400 9	23	\$8.78	\$696,686.79	79,333.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400 10	2	\$128.25	\$177,625.00	1,385.000	SF	N	PRECAST PANEL- ARCHITECTURAL
0400 20	1	\$140.00	\$8,400.00	60.000	SY	N	GRINDING BRIDGE DECK- REHABILITATION

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 32	4	\$2,585.51	\$179,692.80	69.500	CY	N	CONCRETE FOR JOINT REPAIR
0400 60 1	3	\$99,179.84	\$396,719.35	4.000	LS	N	CATHODIC PROTECTION-ELECT WORK, AC POW
0400 60 3	4	\$77.35	\$834,149.02	10,784.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	4	\$128,663.24	\$643,316.20	5.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400 91	1	\$5,000.00	\$10,000.00	2.000	EA	N	DEWATERING FOR SPREAD FOOTINGS
0400128	2	\$50.00	\$18,250.00	365.000	LF	N	GRITTING PRCSST DECK PNL, NON-SHRINK GRTN
0400136	3	\$37.39	\$722,304.00	19,316.000	SY	N	EPOXY CONCRETE OVERLAY- STRUCTURES REHAB
0400140 1	2	\$9,615.38	\$250,000.00	26.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400140 2	2	\$9,157.14	\$128,200.00	14.000	EA	N	NEOPRENE PAD REPLACEMENT, ABUTMENT
0400142 3	5	\$40.06	\$4,573,745.00	114,178.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400142 7	3	\$45.83	\$2,357,287.05	51,438.000	SF	N	CATHODIC PROTECTION SYSTEM,TITANIUM MESH
0400143	12	\$.66	\$595,106.88	903,560.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	6	\$.21	\$68,337.60	318,792.000	SF	N	CLEANING CONC SURFACE
0400147	22	\$1,459.94	\$836,397.56	572.900	CF	N	COMPOSITE NEOPRENE PADS
0400150	1	\$1.15	\$318,786.90	277,206.000	SF	N	CLEANING AND SEALING EXISTING CONCRETE
0400153	4	\$247.14	\$51,900.00	210.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70	10	\$174.21	\$2,318,626.49	13,309.600	CF	N	RESTORE SPALLED AREAS, GUNITE
0401 70 1	13	\$328.24	\$435,250.00	1,326.000	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	7	\$424.71	\$3,065,780.45	7,218.600	CF	N	RESTORE SPALL AREA,LATX MOD MTR,STY-BUT
0401 70 3	6	\$755.61	\$904,315.00	1,196.800	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70 4	6	\$313.12	\$594,300.00	1,898.000	CF	N	RESTORE SPALLED AREAS,PORTLND CEM GROUT
0401 70 5	3	\$178.10	\$27,250.00	153.000	CF	N	RESTORE SPALL AREAS,CONTRACTORS OPTION
0401 70 6	2	\$833.33	\$50,000.00	60.000	CF	N	SPALL A RESTORE, THERMOSET POLYMER CNC
0404 7	1	\$140.00	\$73,080.00	522.000	LF	N	CLOSURE JOINT FOR PRECAST DECK PANEL
0405 70 2	1	\$400.00	\$4,000.00	10.000	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYP III
0411 1	16	\$153.93	\$151,470.00	984.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	17	\$70.64	\$895,807.00	12,682.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0411 2 1	1	\$200.00	\$10,000.00	50.000	LF	N	INJECT AND SEAL CRACK- MAINT CONTR ONLY
0413149	3	\$79.29	\$16,730.00	211.000	GA	N	PENETRANT SEALER
0413151	10	\$84.88	\$1,733,536.00	20,424.000	GA	N	METHACRYLATE MONOMER
0413154	13	\$.66	\$1,326,082.85	2,018,960.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	23	\$.92	\$2,257,842.13	2,441,886.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	11	\$.93	\$359,848.89	386,674.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	38	\$.76	\$6,687,608.07	8,749,166.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	39	\$1.00	\$4,784,987.79	4,777,119.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	23	\$3.85	\$117,746.69	30,585.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	16	\$1.16	\$126,226.07	108,670.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	35	\$.78	\$1,310,441.86	1,684,053.000	LB	N	REINF STEEL- APPROACH SLABS
0425 1201	10	\$5,254.44	\$120,852.23	23.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	3	\$7,044.08	\$28,176.30	4.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'



Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1204	2	\$9,345.00	\$18,690.00	2.000	EA	N	INLETS, CURB, TYPE 9, J BOT, >10'
0425 1205	2	\$2,452.27	\$31,879.52	13.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1209	3	\$2,016.43	\$14,115.00	7.000	EA	N	INLETS, CURB, TYPE 9, MODIFY
0425 1211	4	\$3,659.63	\$150,044.84	41.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1212	1	\$4,400.00	\$52,800.00	12.000	EA	N	INLETS, CURB, TYPE 10, >10'
0425 1213	1	\$8,000.00	\$8,000.00	1.000	EA	N	INLETS, CURB, TYPE 10, J BOT <10'
0425 1214	1	\$9,300.00	\$27,900.00	3.000	EA	N	INLETS, CURB, TYPE 10, J BOT >10'
0425 1215	1	\$2,800.00	\$5,600.00	2.000	EA	N	INLETS, CURB, TYPE 10, PARTIAL
0425 1311	19	\$4,596.00	\$1,029,503.16	224.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	2	\$6,779.98	\$20,339.95	3.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	4	\$3,729.24	\$18,646.22	5.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	10	\$5,187.13	\$378,660.54	73.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	1	\$2,500.00	\$5,000.00	2.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	8	\$8,030.51	\$120,457.58	15.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1332	2	\$9,697.78	\$87,280.00	9.000	EA	N	INLETS, CURB, TYPE P-3, >10'
0425 1335	2	\$3,018.67	\$9,056.00	3.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	9	\$6,494.39	\$103,910.29	16.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1342	1	\$9,430.00	\$9,430.00	1.000	EA	N	INLETS, CURB, TYPE P-4, >10'
0425 1345	2	\$3,777.93	\$11,333.79	3.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	60	\$4,931.33	\$2,889,757.81	586.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	11	\$6,984.69	\$216,525.43	31.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	14	\$3,590.31	\$100,528.79	28.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	4	\$6,117.71	\$42,824.00	7.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	45	\$5,352.82	\$1,434,554.52	268.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	6	\$6,833.12	\$68,331.15	10.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	9	\$5,321.42	\$85,142.68	16.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	4	\$8,257.80	\$82,578.00	10.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1411	9	\$7,149.91	\$278,846.34	39.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	3	\$6,238.70	\$262,025.44	42.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1415	1	\$3,365.08	\$3,365.08	1.000	EA	N	INLETS, CURB, TYPE J-1, PARTIAL
0425 1421	5	\$6,873.88	\$130,603.71	19.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	4	\$6,649.23	\$66,492.31	10.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1425	1	\$3,365.08	\$3,365.08	1.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1431	4	\$9,204.73	\$36,818.91	4.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	4	\$8,522.61	\$34,090.42	4.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1442	1	\$6,300.00	\$6,300.00	1.000	EA	N	INLETS, CURB, TYPE J-4, >10'
0425 1451	25	\$8,256.46	\$1,040,314.37	126.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	12	\$12,923.20	\$943,393.79	73.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	1	\$7,000.00	\$7,000.00	1.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	4	\$10,685.75	\$277,829.42	26.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY



Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1461	17	\$8,005.78	\$448,323.76	56.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	10	\$12,186.53	\$255,917.06	21.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	1	\$4,382.00	\$4,382.00	1.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1469	1	\$9,702.00	\$135,828.00	14.000	EA	N	INLETS, CURB, TYPE J-6, MODIFY
0425 1471	8	\$4,616.94	\$193,911.34	42.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1472	1	\$7,590.00	\$7,590.00	1.000	EA	N	INLETS, CURB, TYPE 7, >10'
0425 1473	2	\$8,072.89	\$40,364.44	5.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1474	1	\$13,700.00	\$13,700.00	1.000	EA	N	INLETS, CURB, TYPE 7, J BOT , >10'
0425 1475	2	\$3,235.67	\$9,707.00	3.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1481	3	\$5,546.14	\$22,184.57	4.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1484	1	\$11,670.00	\$11,670.00	1.000	EA	N	INLETS, CURB, TYPE 8, J BOT , >10'
0425 1485	2	\$3,510.50	\$7,021.00	2.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1501	4	\$3,493.03	\$76,846.68	22.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	1	\$5,250.00	\$252,000.00	48.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1504	1	\$6,300.00	\$18,900.00	3.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, >10'
0425 1511	13	\$4,741.35	\$706,460.70	149.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1512	4	\$5,804.44	\$34,826.65	6.000	EA	N	INLETS, DT BOT, TYPE B, >10'
0425 1513	5	\$6,269.73	\$144,203.88	23.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, <10'
0425 1514	3	\$8,661.62	\$95,277.84	11.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, >10'
0425 1515	1	\$2,100.00	\$4,200.00	2.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1519	1	\$6,629.00	\$13,258.00	2.000	EA	N	INLETS, DT BOT, TYPE B, MODIFY
0425 1521	44	\$3,139.65	\$803,749.24	256.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	2	\$6,875.67	\$20,627.00	3.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	12	\$6,090.02	\$322,770.94	53.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, <10'
0425 1524	3	\$12,954.48	\$142,499.28	11.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1525	7	\$2,974.55	\$32,720.04	11.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	5	\$7,976.58	\$95,719.00	12.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	13	\$2,764.68	\$293,055.74	106.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1532	2	\$5,790.08	\$11,580.16	2.000	EA	N	INLETS, DT BOT, TYPE C, MOD, >10'
0425 1533	4	\$4,942.38	\$64,250.95	13.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425 1535	1	\$1,786.47	\$66,099.39	37.000	EA	N	INLETS, DT BOT, TYPE C, MOD, PARTIAL
0425 1541	39	\$3,577.26	\$926,510.18	259.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	2	\$7,800.00	\$31,200.00	4.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	9	\$7,070.64	\$254,543.00	36.000	EA	N	INLETS, DT BOT, TYPE D, J BOT, <10'
0425 1545	5	\$2,799.27	\$22,394.19	8.000	EA	N	INLETS, DT BOT, TYPE D, PARTIAL
0425 1549	20	\$5,909.82	\$372,318.57	63.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	21	\$4,912.20	\$545,254.72	111.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$7,500.00	\$7,500.00	1.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	4	\$8,896.32	\$88,963.22	10.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	1	\$9,100.00	\$18,200.00	2.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1559	2	\$4,760.42	\$38,083.32	8.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	10	\$4,287.93	\$107,198.36	25.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	2	\$5,556.96	\$11,113.92	2.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1565	2	\$4,207.09	\$46,278.00	11.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1569	2	\$6,468.00	\$58,212.00	9.000	EA	N	INLETS,DT BOT,TYPE F,MODIFY
0425 1571	3	\$7,622.67	\$45,736.00	6.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1572	1	\$11,400.00	\$11,400.00	1.000	EA	N	INLETS, DT BOT, TYPE G, >10'
0425 1573	1	\$11,400.00	\$22,800.00	2.000	EA	N	INLETS, DT BOT,TYPE G, J BOT, <10'
0425 1574	1	\$13,100.00	\$13,100.00	1.000	EA	N	INLETS, DT BOT,TYPE G, J BOT, >10'
0425 1575	1	\$3,960.00	\$3,960.00	1.000	EA	N	INLETS, DT BOT,TYPE G, PARTIAL
0425 1581	7	\$7,644.33	\$129,953.68	17.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1583	1	\$4,682.69	\$46,826.90	10.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1584	1	\$11,500.00	\$11,500.00	1.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM >10'
0425 1589	7	\$7,439.59	\$156,231.33	21.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1601	1	\$7,000.00	\$7,000.00	1.000	EA	N	INLETS, DT BOT, TYPE J, <10'
0425 1701	19	\$4,000.26	\$1,000,065.66	250.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	3	\$5,372.50	\$32,235.00	6.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	4	\$5,954.29	\$53,588.61	9.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	2	\$5,598.44	\$11,196.87	2.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	3	\$2,037.00	\$67,221.12	33.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	18	\$4,101.54	\$225,584.49	55.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	3	\$6,581.86	\$39,491.16	6.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1713	6	\$7,997.50	\$79,975.00	10.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1714	1	\$10,000.00	\$20,000.00	2.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, >10'
0425 1715	1	\$2,916.00	\$5,832.00	2.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1719	3	\$4,945.29	\$69,234.00	14.000	EA	N	INLETS, GUTTER, TYPE V, MODIFY
0425 1801	3	\$6,342.93	\$697,721.90	110.000	EA	N	INLETS, MED BARRIER, TYPE 1, <10'
0425 1803	1	\$5,000.00	\$10,000.00	2.000	EA	N	INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425 1805	1	\$2,500.00	\$15,000.00	6.000	EA	N	INLETS, MED BARRIER, TYPE 1, PARTIAL
0425 1811	1	\$3,800.00	\$3,800.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 2, <10'
0425 1813	1	\$4,800.00	\$19,200.00	4.000	EA	N	INLETS, MED BARRIER, TYPE 2, J BOT, <10'
0425 1815	1	\$1,800.00	\$34,200.00	19.000	EA	N	INLETS, MED BARRIER, TYPE 2, PARTIAL
0425 1841	3	\$6,932.38	\$62,391.42	9.000	EA	N	INLETS, MED BARRIER, TYPE 3, <10'
0425 1843	1	\$9,000.00	\$18,000.00	2.000	EA	N	INLETS, MED BARRIER, TYPE 3,J BOT,<10'
0425 1845	2	\$3,333.33	\$50,000.00	15.000	EA	N	INLETS, MED BARRIER, TYPE 3, PARTIAL
0425 1851	2	\$7,586.67	\$341,400.00	45.000	EA	N	INLETS, MED BARRIER, TYPE 4, <10'
0425 1853	2	\$8,675.00	\$173,500.00	20.000	EA	N	INLETS, MED BARRIER, TYPE 4, J BOT, <10'
0425 1855	1	\$3,000.00	\$42,000.00	14.000	EA	N	INLETS, MED BARRIER, TYPE 4, PARTIAL
0425 1863	1	\$5,500.00	\$5,500.00	1.000	EA	N	INLETS, MB, TYPE 5, J BOT, <10'
0425 1881	2	\$4,717.51	\$47,175.08	10.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1884	1	\$14,600.00	\$43,800.00	3.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT>10'
0425 1891	12	\$4,041.13	\$553,634.55	137.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	3	\$8,112.04	\$48,672.22	6.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	2	\$6,700.00	\$167,500.00	25.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1895	1	\$16,000.00	\$16,000.00	1.000	EA	N	INLETS, BARRIER WALL, PARTIAL
0425 1899	1	\$7,615.00	\$7,615.00	1.000	EA	N	INLETS, BARRIER WALL, MODIFY
0425 1910	19	\$4,547.18	\$522,926.26	115.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	42	\$4,290.44	\$652,147.19	152.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	8	\$8,050.37	\$354,216.17	44.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	20	\$2,556.76	\$176,416.18	69.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	40	\$4,264.75	\$1,027,804.65	241.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	10	\$5,626.24	\$95,646.07	17.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	22	\$2,441.10	\$222,140.17	91.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	40	\$8,030.69	\$1,565,983.64	195.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	16	\$14,677.59	\$1,673,245.27	114.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	13	\$2,888.84	\$205,107.85	71.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	23	\$6,931.71	\$838,736.62	121.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	15	\$9,714.48	\$573,154.06	59.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	3	\$2,967.99	\$20,775.96	7.000	EA	N	MANHOLES, J-8, PARTIAL
0425 2110	4	\$425.41	\$366,700.00	862.000	EA	N	MANHOLES, REPAIR
0425 3 41	2	\$7,622.54	\$30,490.16	4.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	8	\$2,892.03	\$57,840.56	20.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 61	1	\$7,000.00	\$7,000.00	1.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 3 62	1	\$17,286.39	\$17,286.39	1.000	EA	N	JUNCTION BOXES, J-7, >10'
0425 3 63	1	\$2,123.77	\$4,247.54	2.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 4	7	\$1,790.29	\$60,870.00	34.000	EA	N	INLETS, ADJUST
0425 5	71	\$572.80	\$559,053.27	976.000	EA	N	MANHOLE, ADJUST
0425 5 1	39	\$790.32	\$414,129.92	524.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	67	\$388.77	\$441,257.33	1,135.000	EA	N	VALVE BOXES, ADJUST
0425 7	4	\$644.17	\$11,595.00	18.000	EA	N	MANHOLE COVER- REPLACE
0425 8	1	\$1,200.00	\$6,000.00	5.000	EA	N	DRAINAGE STRUCTURES, MISC, ADJUST
0425 10	2	\$2,296.00	\$6,888.00	3.000	EA	N	YARD DRAIN
0425 11	13	\$1,923.93	\$65,413.47	34.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 12 2	1	\$1,250.00	\$115,000.00	92.000	EA	N	RETRACTABLE CURB INLET SCREEN >5' WIDE
0425 15 41	6	\$456.44	\$53,860.00	118.000	EA	N	INLET TOP, REPAIR, CURB INLET
0425 15 42	4	\$323.91	\$7,450.00	23.000	EA	N	INLET TOP, REPAIR, DITCH BOTTOM INLET
0425 15 51	6	\$1,336.19	\$112,240.32	84.000	EA	N	INLET TOP, REPLACE, CURB INLET
0425 15 52	3	\$1,218.75	\$9,750.00	8.000	EA	N	INLET TOP, REPLACE, DITCH BOTTOM INLET
0425 74 1	8	\$531.87	\$96,800.00	182.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 74 2	10	\$323.79	\$160,275.00	495.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, >10'

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 78	7	\$1,277.34	\$120,070.00	94.000	EA	N	INLET CAP, PRECAST
0425 82	12	\$1,319.74	\$262,628.14	199.000	EA	N	REPLACE GRATE
0430 94 1	43	\$2.53	\$1,342,673.02	530,532.090	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	26	\$3.43	\$738,037.83	215,031.880	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	20	\$7.51	\$500,628.60	66,651.860	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	13	\$13.72	\$260,663.50	18,997.000	LF	N	DESILTING PIPE, 49 - 60"
0430 94 5	11	\$18.51	\$180,835.14	9,768.710	LF	N	DESILTING PIPE, 61" OR GREATER
0430 95 1	3	\$25.04	\$15,050.00	601.000	LF	N	OUTFALL BARNACLE REMOVAL, 0 - 24"
0430 95 2	2	\$40.09	\$16,075.00	401.000	LF	N	OUTFALL BARNACLE REMOVAL, 25 - 36"
0430 95 3	2	\$55.38	\$13,900.00	251.000	LF	N	OUTFALL BARNACLE REMOVAL, 37-48"
0430 95 4	2	\$71.52	\$10,800.00	151.000	LF	N	OUTFALL BARNACLE REMOVAL, 49-60"
0430 95 5	2	\$153.47	\$15,500.00	101.000	LF	N	OUTFALL BARNACLE REMOVAL, 61" AND GR
0430173115	1	\$56.00	\$10,416.00	186.000	LF	N	PIPE CULV OPT MATL, ROUND, 15", GD
0430173118	8	\$86.24	\$315,282.60	3,656.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430173124	2	\$129.45	\$14,239.05	110.000	LF	N	PIPE CULV OPT MATL, ROUND, 24", GD
0430174112	4	\$70.00	\$5,110.29	73.000	LF	N	PIPE CULV, OPT MATL, ROUND,12"SD
0430174115	6	\$91.60	\$22,166.24	242.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	52	\$66.79	\$1,354,292.50	20,276.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	37	\$90.69	\$509,694.89	5,620.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	16	\$82.60	\$463,458.79	5,611.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174136	7	\$121.24	\$104,748.22	864.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174142	5	\$143.21	\$61,723.00	431.000	LF	N	PIPE CULV, OPT MATL, ROUND,42"SD
0430174148	2	\$134.39	\$24,190.00	180.000	LF	N	PIPE CULV, OPT MATL, ROUND,48"SD
0430174154	4	\$191.78	\$97,230.00	507.000	LF	N	PIPE CULV, OPT MATL, ROUND,54"SD
0430174160	2	\$195.97	\$30,375.00	155.000	LF	N	PIPE CULV, OPT MATL, ROUND,60"SD
0430174172	1	\$195.00	\$4,875.00	25.000	LF	N	PIPE CULV, OPT MATL, ROUND,72"SD
0430174215	3	\$80.91	\$4,449.96	55.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218	31	\$83.44	\$558,119.92	6,689.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	14	\$97.05	\$216,423.28	2,230.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	6	\$144.50	\$170,508.80	1,180.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236	3	\$130.35	\$28,937.50	222.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD
0430174242	2	\$204.84	\$19,050.00	93.000	LF	N	PIPE CULV, OPT MATL, ELLIP/OTH,42"SD
0430174248	1	\$150.00	\$2,250.00	15.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"SD
0430175112	10	\$86.93	\$29,469.76	339.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	37	\$163.90	\$405,651.24	2,475.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	91	\$65.37	\$11,480,950.47	175,623.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	79	\$75.56	\$6,923,972.68	91,641.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	47	\$88.70	\$4,464,960.40	50,336.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	44	\$108.47	\$5,772,313.76	53,218.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175140	2	\$80.77	\$5,250.00	65.000	LF	N	PIPE CULV, OPT MATL, ROUND, 40"S/CD

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175142	29	\$143.17	\$2,882,438.35	20,133.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	25	\$171.50	\$4,237,071.22	24,706.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	12	\$213.64	\$937,003.89	4,386.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	6	\$262.63	\$598,003.12	2,277.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	6	\$277.00	\$1,267,295.04	4,575.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172	4	\$395.80	\$93,408.60	236.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175178	1	\$350.00	\$1,750.00	5.000	LF	N	PIPE CULV, OPT MATL, ROUND, 78"S/CD
0430175184	2	\$424.60	\$401,250.00	945.000	LF	N	PIPE CULV, OPT MATL, ROUND, 84"S/CD
0430175196	2	\$696.97	\$23,000.00	33.000	LF	N	PIPE CULV, OPT MATL, ROUND, 96"S/CD
0430175215	8	\$87.98	\$109,624.46	1,246.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	45	\$84.02	\$1,357,395.89	16,155.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	22	\$96.35	\$1,080,524.48	11,215.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	15	\$128.70	\$1,266,964.93	9,844.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	9	\$166.04	\$801,166.44	4,825.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	6	\$200.66	\$1,229,066.97	6,125.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248	4	\$230.24	\$723,877.54	3,144.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254	3	\$288.88	\$457,302.64	1,583.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260	3	\$334.07	\$255,899.59	766.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430175266	2	\$517.23	\$569,988.00	1,102.000	LF	N	PIPE CULV, OPT MATL, OTHER, 66"S/CD
0430185118	3	\$307.31	\$775,039.08	2,522.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,18"
0430185124	4	\$386.23	\$762,812.00	1,975.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,24"
0430185130	3	\$609.22	\$330,195.00	542.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,30"
0430185136	5	\$525.57	\$474,068.60	902.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,36"
0430185142	3	\$1,322.65	\$1,391,424.20	1,052.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,42"
0430185148	3	\$809.28	\$713,786.00	882.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,48"
0430185154	2	\$1,173.25	\$1,711,767.50	1,459.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,54"
0430185166	2	\$2,775.05	\$1,243,224.38	448.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE,66"
0430200 25	2	\$868.05	\$4,340.26	5.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430600125	1	\$2,687.17	\$2,687.17	1.000	EA	N	U-ENDWALL, STD 260, 1:4 SLP, 18"
0430602129	1	\$3,860.00	\$30,880.00	8.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,24"
0430610125	1	\$3,500.00	\$14,000.00	4.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 18"
0430610133	1	\$2,257.30	\$2,257.30	1.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 30"
0430610225	1	\$3,100.00	\$3,100.00	1.000	EA	N	U-ENDWALL,STD 261,1:3 SLP, 18"
0430610325	2	\$2,300.00	\$16,100.00	7.000	EA	N	U-ENDWALL,STD 261,1:2 SLP, 18"
0430611025	1	\$2,950.00	\$8,850.00	3.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 18"
0430611125	5	\$2,288.53	\$38,904.94	17.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611129	3	\$2,319.42	\$6,958.26	3.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 24"
0430611133	2	\$3,790.74	\$7,581.48	2.000	EA	N	U-ENDWALL /BAFFLES,STD 261, 1:4 SLP,30"
0430611225	6	\$2,785.76	\$52,929.37	19.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"
0430611229	2	\$3,020.52	\$6,041.04	2.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP, 24"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430611323	2	\$2,829.28	\$8,487.84	3.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,15"
0430611325	4	\$1,812.63	\$18,126.29	10.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"
0430611333	1	\$3,850.00	\$3,850.00	1.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:2 SLP,30"
0430612025	1	\$3,923.00	\$50,999.00	13.000	EA	N	U-ENDWALL, GRATE, STD 261,1:6 SLP,18"
0430613025	4	\$3,329.13	\$53,266.00	16.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,18"
0430613029	1	\$3,500.00	\$14,000.00	4.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,24"
0430613125	1	\$3,300.00	\$13,200.00	4.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:4 SLP,18"
0430613129	1	\$3,400.00	\$10,200.00	3.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:4 SLP,24"
0430613225	1	\$3,000.00	\$33,000.00	11.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:3 SLP,18"
0430613229	1	\$3,500.00	\$3,500.00	1.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:3 SLP,24"
0430613325	1	\$3,000.00	\$60,000.00	20.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:2 SLP,18"
0430821 23	9	\$263.76	\$51,170.33	194.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,15" SS
0430821 25	10	\$264.90	\$131,922.04	498.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,18" SS
0430821 29	9	\$234.22	\$95,794.64	409.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" SS
0430821 33	11	\$281.61	\$163,899.38	582.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,30" SS
0430821 38	9	\$359.74	\$114,037.00	317.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" SS
0430821 40	8	\$335.21	\$162,241.20	484.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,42",SS
0430821 41	7	\$423.35	\$85,941.00	203.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,48",SS
0430821 42	5	\$652.70	\$48,300.00	74.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,54",SS
0430821 43	6	\$805.42	\$133,700.00	166.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,60",SS
0430821 61	5	\$907.94	\$114,400.00	126.000	EA	N	CLEANING & SEALING EXIS PIPE JNT,>60",SS
0430822 15	2	\$79.17	\$2,375.00	30.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,15" CD
0430822 25	4	\$188.21	\$29,925.00	159.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,18" CD
0430822 29	4	\$126.28	\$4,925.00	39.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" CD
0430822 33	3	\$157.14	\$6,600.00	42.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,30" CD
0430822 38	3	\$160.94	\$5,150.00	32.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" CD
0430822 42	1	\$300.00	\$7,500.00	25.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,54" CD
0430822 43	1	\$500.00	\$12,500.00	25.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,60" CD
0430830	22	\$301.36	\$259,229.87	860.200	CY	N	PIPE FILLING AND PLUGGING
0430880 01	1	\$4,915.18	\$19,660.72	4.000	EA	N	FLAP GATES, 0-24"
0430880 02	1	\$7,045.68	\$28,182.72	4.000	EA	N	FLAP GATES, 25-36"
0430880 03	1	\$14,035.53	\$14,035.53	1.000	EA	N	FLAP GATES, 37-48"
0430885 18	1	\$3,572.00	\$3,572.00	1.000	EA	N	MANATEE GATE FOR 18" PIPE
0430885 36	1	\$3,607.00	\$7,214.00	2.000	EA	N	MANATEE GATE FOR 36" PIPE
0430885 42	1	\$4,087.00	\$4,087.00	1.000	EA	N	MANATEE GATE FOR 42" PIPE
0430950	18	\$144.50	\$741,521.38	5,131.600	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	11	\$51.58	\$42,343.16	821.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	1	\$64.41	\$1,094.97	17.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982120	1	\$1,403.82	\$1,403.82	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 8" CD
0430982121	1	\$1,000.00	\$1,000.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982123	6	\$1,059.08	\$7,413.58	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	36	\$1,392.59	\$355,111.67	255.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	27	\$1,389.78	\$182,061.39	131.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	16	\$2,440.42	\$148,865.76	61.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	19	\$3,018.51	\$132,814.27	44.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	9	\$3,584.39	\$64,518.99	18.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	8	\$3,504.54	\$63,081.79	18.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	3	\$3,377.80	\$16,889.00	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	2	\$2,801.08	\$8,403.25	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982145	2	\$8,719.72	\$17,439.44	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 72" CD
0430982623	1	\$950.00	\$950.00	1.000	EA	N	MITERED END SECT, OPT - OTHER, 15" CD
0430982625	22	\$1,470.06	\$102,904.48	70.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	6	\$1,619.47	\$21,053.08	13.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	8	\$2,069.95	\$31,049.32	15.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	5	\$3,816.33	\$34,346.93	9.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982640	1	\$2,950.00	\$11,800.00	4.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD
0430982641	1	\$3,500.00	\$3,500.00	1.000	EA	N	MITERED END SECT, OPT - OTHER, 48" CD
0430982642	3	\$4,994.49	\$39,955.89	8.000	EA	N	MITERED END SECT, OPT - OTHER, 54" CD
0430982643	1	\$8,250.00	\$16,500.00	2.000	EA	N	MITERED END SECT, OPT - OTHER, 60" CD
0430984120	1	\$450.00	\$450.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 8" SD
0430984121	2	\$750.88	\$1,501.76	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" SD
0430984123	8	\$948.17	\$16,118.90	17.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	57	\$1,109.66	\$589,231.13	531.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	46	\$1,320.51	\$435,767.66	330.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	23	\$2,686.73	\$478,237.34	178.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	13	\$2,671.20	\$128,217.38	48.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984140	9	\$4,248.05	\$89,209.00	21.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" SD
0430984141	5	\$1,656.25	\$13,250.00	8.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" SD
0430984142	6	\$1,780.00	\$62,300.00	35.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" SD
0430984143	4	\$1,900.00	\$11,400.00	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" SD
0430984144	2	\$5,350.00	\$10,700.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" SD
0430984145	2	\$2,233.33	\$6,700.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 72"
0430984147	1	\$3,400.00	\$3,400.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 84" SD
0430984623	4	\$1,178.39	\$8,248.76	7.000	EA	N	MITERED END SECT, OPTIONAL, OTHER, 15" SD
0430984625	30	\$1,289.25	\$333,916.88	259.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	17	\$1,747.99	\$176,546.94	101.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	7	\$2,386.33	\$109,771.38	46.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	3	\$1,927.78	\$17,350.00	9.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984640	1	\$7,000.00	\$14,000.00	2.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 42" SD
0430990	4	\$1,037.50	\$8,300.00	8.000	EA	N	MITERED END SECT, REPLACE GRATE



Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430991	3	\$1,008.06	\$22,177.32	22.000	EA	N	MITERED END SECT, REPLACE SLAB
0430991 1	9	\$503.37	\$323,516.00	642.700	CY	N	MITERED END SECT, REPLACE SLAB- MAINT
0431 1 1	17	\$82.77	\$4,943,322.94	59,723.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	16	\$134.35	\$2,099,581.18	15,628.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 3	9	\$229.30	\$1,080,445.27	4,712.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0431 1 4	7	\$442.33	\$625,456.00	1,414.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 49-60"
0431 1 5	7	\$463.77	\$657,155.50	1,417.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 61" AND >
0432 3 1	1	\$578.26	\$2,313.04	4.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 2	2	\$1,524.03	\$3,048.05	2.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 5	1	\$789.38	\$2,368.14	3.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 30"
0432 3 6	1	\$261.06	\$75,185.28	288.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 36"
0432 3 7	1	\$256.80	\$88,852.80	346.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 42"
0432 3 8	1	\$293.83	\$24,975.55	85.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 48"
0433 1	4	\$1,055.68	\$73,897.84	70.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0434 1	3	\$294.91	\$823,522.50	2,792.500	CY	N	UNDERGROUND EXFILTRATION STORAGE
0436 1 1	15	\$232.66	\$665,418.50	2,860.000	LF	N	TRENCH DRAIN, STANDARD
0436 2	2	\$11.59	\$3,187.50	275.000	LF	N	TRENCH DRAIN, CLEANING
0440 1 10	5	\$24.22	\$631,626.80	26,078.000	LF	N	UNDERDRAIN, TYPE I
0440 1 20	6	\$49.01	\$405,981.70	8,284.000	LF	N	UNDERDRAIN, TYPE II
0440 1 30	1	\$110.00	\$35,530.00	323.000	LF	N	UNDERDRAIN, TYPE III
0440 1 50	5	\$83.74	\$202,895.20	2,423.000	LF	N	UNDERDRAIN, TYPE V
0440 70	8	\$1,734.48	\$143,962.18	83.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	8	\$32.44	\$39,416.56	1,215.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	6	\$32.45	\$44,940.01	1,385.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	2	\$44.25	\$9,470.00	214.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0442 70	1	\$1.25	\$92,000.00	73,600.000	LF	N	VERTICAL DRAINAGE WICKS
0443 70 3	5	\$121.88	\$257,653.62	2,114.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	13	\$135.42	\$2,376,184.08	17,547.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$150.19	\$18,473.37	123.000	LF	N	FRENCH DRAIN, 30"
0443 70 6	6	\$167.50	\$1,620,103.84	9,672.000	LF	N	FRENCH DRAIN, 36"
0443 70 7	1	\$287.87	\$25,332.56	88.000	LF	N	FRENCH DRAIN, 42"
0443 72 10	1	\$15.50	\$6,727.00	434.000	SY	N	FRENCH DRAIN- AGGREGATE W/O PIPE, 0-0.9'
0443 72 11	1	\$27.85	\$60,685.15	2,179.000	SY	N	FRENCH DRAIN- AGGREGATE W/O PIPE, 1-1.9'
0443 72 12	1	\$34.00	\$39,610.00	1,165.000	SY	N	FRENCH DRAIN- AGGREGATE W/O PIPE, 2-2.9'
0443 72 13	1	\$47.65	\$6,099.20	128.000	SY	N	FRENCH DRAIN- AGGREGATE W/O PIPE, 3-3.9'
0443 72 14	1	\$82.85	\$1,905.55	23.000	SY	N	FRENCH DRAIN- AGGREGATE W/O PIPE, 4-4.9'
0444 70 11	3	\$181.30	\$83,400.00	460.000	LF	N	DEEP WELL- OPEN HOLE, 24"
0444 71 11	3	\$235.00	\$589,850.00	2,510.000	LF	N	DEEP WELL CASING, 24"
0444 72 10	1	\$20.00	\$2,000.00	100.000	LF	N	DEEP WELL CLEANING, 0-23"
0444 72 11	2	\$46.24	\$189,600.00	4,100.000	LF	N	DEEP WELL CLEANING, 24"

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0444 72 12	1	\$20.00	\$2,000.00	100.000	LF	N	DEEP WELL CLEANING, 25" AND GREATER
0444 73 11	1	\$275.00	\$550.00	2.000	EA	N	STEEL WELL GRATE, 0-23"
0444 73 12	2	\$484.62	\$6,300.00	13.000	EA	N	STEEL WELL GRATE, 24" AND GREATER
0446 1 1	11	\$24.28	\$4,460,941.66	183,766.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	13	\$17.64	\$210,039.66	11,906.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0448 73	2	\$32,612.50	\$65,225.00	2.000	LS	N	PUMPING STATION- DRAINAGE
0450 1 1	3	\$175.43	\$807,855.00	4,605.000	LF	N	PREST BEAMS, TYPE II
0450 1124	1	\$333.23	\$171,280.22	514.000	LF	N	PREST BEAM, FDT 24
0450 1201	1	\$210.00	\$282,240.00	1,344.000	LF	N	PREST BEAMS, TYPE II, MODIFIED
0450 2 36	7	\$247.91	\$1,770,044.00	7,140.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	5	\$253.48	\$4,637,743.25	18,296.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	4	\$248.86	\$1,410,282.36	5,667.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 63	2	\$308.91	\$741,698.64	2,401.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 2 72	4	\$249.33	\$3,021,680.00	12,119.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 78	2	\$302.64	\$740,871.10	2,448.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 3 11	1	\$225.00	\$59,625.00	265.000	LF	N	PRESTRESSED SLAB UNITS,48" X 12"
0450 3 21	1	\$350.00	\$15,400.00	44.000	LF	N	PRESTRESSED SLAB UNITS,60" X 12"
0450 4 1	1	\$700.00	\$92,400.00	132.000	LF	N	PREST BEAM- FL U-BEAM, 48"
0450 8 21	2	\$231.50	\$555,600.00	2,400.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,48-51" W
0450 8 24	1	\$350.00	\$350,000.00	1,000.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,58-60" W
0450 82	4	\$483.31	\$334,450.00	692.000	LF	N	BEAM REPAIR
0450 83 1	2	\$1,771.43	\$24,800.00	14.000	EA	N	BEAM REPAIR, STRAND SPLICES
0450 83 2	1	\$1,000.00	\$10,000.00	10.000	EA	N	BEAM REPAIR, BAR SPLICES
0451 70	3	\$2,773.90	\$754,500.00	272.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$5,000.00	\$30,000.00	6.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$5,000.00	\$15,000.00	3.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0452 70	1	\$5,296,000.00	\$5,296,000.00	1.000	LS	N	PRECAST SEGMENT PRODUCTION
0455 14 3	3	\$177.65	\$827,299.86	4,657.000	LF	N	CONC SHEET PILING, 10"X30"
0455 34 2	2	\$191.79	\$107,400.00	560.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34 3	13	\$110.37	\$3,810,387.92	34,525.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	14	\$97.27	\$8,223,389.20	84,539.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 23	1	\$150.00	\$245,100.00	1,634.000	LF	N	PREST CONC PILING, 18" W/FRP SS STRAND R
0455 35 5	3	\$98.09	\$1,396,408.00	14,236.000	LF	N	STEEL PILING, HP 14 X 73
0455 35 6	2	\$80.42	\$313,860.00	3,903.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 21	1	\$105.00	\$200,025.00	1,905.000	LF	N	STEEL PILING, 20" DIA. PIPE
0455 76	2	\$450.00	\$36,000.00	80.000	EA	N	WRAP PILE CLUSTERS
0455 81101	1	\$1,800.00	\$9,000.00	5.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 81102	3	\$1,533.43	\$272,950.00	178.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 87	4	\$3,328.97	\$322,910.00	97.000	EA	N	ANCHOR BAR, STEEL
0455 88 3	1	\$1,250.00	\$37,500.00	30.000	LF	N	DRILLED SHAFT, 36" DIA

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 88 4	1	\$1,350.00	\$40,500.00	30.000	LF	N	DRILLED SHAFT, 42" DIA
0455 88 5	2	\$353.97	\$2,811,900.00	7,944.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 6	2	\$664.07	\$2,194,100.00	3,304.000	LF	N	DRILLED SHAFT, 60" DIA
0455 89 5	1	\$2,850.00	\$102,600.00	36.000	EA	N	DRILLED SHAFT TIP GROUTING 48" DIAMETER
0455 89 6	1	\$2,850.00	\$91,200.00	32.000	EA	N	DRILLED SHAFT TIP GROUTING 60" DIAMETER
0455103115	1	\$205,000.00	\$410,000.00	2.000	EA	N	LOAD TEST - STATNAMIC, COMPRESSION, 1500
0455103130	1	\$208,000.00	\$208,000.00	1.000	EA	N	LOAD TEST - STATNAMIC, COMPR, 3000TN
0455107 3	1	\$300.00	\$3,000.00	10.000	LF	N	DRILLED SHAFT CASING, 36" DIA
0455107 4	1	\$400.00	\$4,000.00	10.000	LF	N	DRILLED SHAFT CASING, 42" DIA
0455107 5	2	\$297.64	\$950,351.00	3,193.000	LF	N	DRILLED SHAFT CASING, 48" DIA
0455107 6	2	\$264.42	\$368,870.00	1,395.000	LF	N	DRILLED SHAFT CASING, 60" DIA
0455111	2	\$100.00	\$252,500.00	2,525.000	LF	N	CORE-PILOT HOLE,DRILLED SHAFT EXCAV
0455119103	2	\$116,666.67	\$700,000.00	6.000	EA	N	LOAD TEST-STATIC, COMPRESSION,101-600 TN
0455120 5	2	\$387.50	\$34,100.00	88.000	EA	N	PILE POINT PROTECTION, HP 14" X 73"
0455120 6	1	\$250.00	\$6,000.00	24.000	EA	N	PILE POINT PROTECTION, 20" ROUND
0455122 3	1	\$350.00	\$10,500.00	30.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 36" DIA
0455122 4	1	\$450.00	\$13,500.00	30.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 42" DIA
0455122 5	2	\$7.20	\$53,490.00	7,428.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455122 6	2	\$11.31	\$34,690.00	3,068.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 60" DIA
0455129 2	1	\$25.00	\$25.00	1.000	LS	N	INSTRUM & DATA COLLECT, DRILL SHAFT FND
0455133 2	18	\$18.36	\$7,550,512.99	411,282.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	19	\$42.43	\$8,323,410.86	196,186.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455142	3	\$1,813.57	\$355,460.00	196.000	EA	N	CROSSHOLE SONIC LOGGING
0455143 3	14	\$227.50	\$1,350,902.30	5,938.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	13	\$222.03	\$2,266,921.00	10,210.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455143 23	1	\$300.00	\$76,500.00	255.000	LF	N	TEST PILE- PREST CONC, 18" SQ W/FRP OR SS
0455144 5	1	\$220.00	\$250,580.00	1,139.000	LF	N	TEST PILES, STEEL, HP 14 X 73
0455144 6	2	\$177.24	\$219,250.00	1,237.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455144 21	1	\$260.00	\$118,300.00	455.000	LF	N	TEST PILES - STEEL, 20" DIA PIPE
0457 1 11	2	\$887.50	\$71,000.00	80.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, UP TO 16
0457 1 12	3	\$660.61	\$218,000.00	330.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 21	1	\$1,000.00	\$50,000.00	50.000	LF	N	STD INTEGRAL PILE JKT, STR, UP TO 16
0457 1 22	1	\$800.00	\$120,000.00	150.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0457 2111	1	\$1,500.00	\$45,000.00	30.000	LF	N	CATH PROT INTE PILE JA, NON-STR,UP TO 16
0457 2121	3	\$1,589.07	\$417,925.00	263.000	LF	N	CATH PROT INTE PILE JA, NON-STR, 16.1-30
0457 2211	2	\$1,891.57	\$673,400.00	356.000	LF	N	CATH PROT INTE PILE JA, STR,UP TO 16
0457 2221	7	\$1,549.55	\$1,327,960.30	857.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0457 2231	2	\$1,859.80	\$1,119,600.00	602.000	LF	N	CATH PROT INT PILE JKT, >30", GALV SYS
0458 1 11	36	\$82.52	\$945,073.75	11,452.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	1	\$240.00	\$52,320.00	218.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 13	1	\$920.00	\$120,520.00	131.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,MODULAR
0458 1 21	28	\$67.93	\$1,714,678.78	25,240.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 22	3	\$247.50	\$123,750.00	500.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 1 23	3	\$319.29	\$78,546.40	246.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,MODULAR
0458 1 24	2	\$1,326.52	\$350,200.00	264.000	LF	N	BRIDGE DECK EXPAN JNT,REHAB,FINGER JNT
0458 1 25	2	\$270.83	\$32,500.00	120.000	LF	N	BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION
0458 1 26	7	\$148.80	\$325,875.00	2,190.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,OTHER
0458 1 27	1	\$100.00	\$1,000.00	10.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,DRILL &
0458 1 30	1	\$100.00	\$1,000.00	10.000	LF	N	BRIDGE DECK EXPANSION JNT, CLEAN JOINT
0458 2	10	\$477.24	\$353,206.37	740.100	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71	11	\$6.89	\$55,527.84	8,055.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	1	\$5.25	\$118,844.25	22,637.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 2	1	\$100.00	\$100,000.00	1,000.000	LB	N	STRUCT STEEL - REHAB, LOW ALLOY
0460 1 3	1	\$38.00	\$160,588.00	4,226.000	LB	N	STRUCT STEEL-REHAB, SHOE ASSEMBLIES
0460 1 5	1	\$120.00	\$120,000.00	1,000.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460 1 11	1	\$8.00	\$10,560.00	1,320.000	LB	N	STRUCT STEEL REHAB-SCREW, BOLT & WASH
0460 1 13	4	\$11.67	\$223,342.50	19,144.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15	8	\$36.16	\$1,302,420.09	36,022.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 2	2	\$9.16	\$18,532,225.90	2,024,232.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 5	1	\$6.92	\$8,987,128.56	1,298,718.000	LB	N	STRUCT STEEL, BASCULE LEAVES
0460 2 15	1	\$9.52	\$6,997.20	735.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 6 1	3	\$315,518.67	\$946,556.00	3.000	LS	N	LADDERS & PLATFORMS, NEW CONSTRUCTION
0460 6 2	2	\$10.72	\$181,320.00	16,915.000	LB	N	LADDERS & PLATFORMS, REHAB
0460 6 3	1	\$90.00	\$45,000.00	500.000	LB	N	LADDERS & PLATFORMS, NEW CONSTRUCTION
0460 7	2	\$144.70	\$934,172.00	6,456.000	SF	N	PREFABRICATED STEEL PED BRIDGE
0460 16 1	1	\$119,376.00	\$119,376.00	1.000	LS	N	SHEAR LOCK REPLACEABLE WEAR PLATES
0460 71 1	7	\$172.26	\$509,888.88	2,960.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT
0460 71 2	4	\$178.10	\$674,657.50	3,788.000	LF	N	METAL TRAF RAILING, STEEL POST AND RAIL
0460 81	4	\$207.78	\$62,126.00	299.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 95	1	\$125.00	\$62,500.00	500.000	LB	N	STRUCTURAL STEEL REPAIR
0460 98 1	1	\$2,124.42	\$6,373.26	3.000	EA	N	PIPE HANGER, CARBON
0460 98 2	2	\$412.93	\$1,246,220.96	3,018.000	EA	N	PIPE HANGER, STAINLESS
0460112	1	\$450.00	\$10,800.00	24.000	EA	N	ANCHOR BOLT REPLACEMENT
0461113 16	1	\$10,400.00	\$31,200.00	3.000	EA	N	MULTIROT BRNG ASM FX, F&I,1251-1500 KIPS
0461113 17	1	\$7,000.00	\$56,000.00	8.000	EA	N	MULTIROT BRNG ASM FX, F&I,1501-1750 KIPS
0461113 19	1	\$7,000.00	\$28,000.00	4.000	EA	N	MULTIROT BRNG ASM FX, F&I,>=2001KIPS
0461114 12	1	\$8,400.00	\$100,800.00	12.000	EA	N	MULTIROT BRNG ASM EX, F&I, 251- 500KIPS
0461114 13	1	\$7,000.00	\$154,000.00	22.000	EA	N	MULTIROT BRNG ASM EX, F&I, 501- 750KIPS
0461114 14	1	\$7,000.00	\$14,000.00	2.000	EA	N	MULTIROT BRNG ASM EX, F&I, 751- 1000KIPS
0461114 16	1	\$13,000.00	\$117,000.00	9.000	EA	N	MULTIROT BRNG ASM EXP,F&I,1251-1500 KIPS

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0461114 17	1	\$7,000.00	\$42,000.00	6.000	EA	N	MULTIROT BRNG ASM EXP,F&I,1501-1750 KIPS
0461114 18	1	\$7,000.00	\$28,000.00	4.000	EA	N	MULTIROT BRNG ASM EXP,F&I,1751-2000 KIPS
0461114 19	1	\$7,000.00	\$14,000.00	2.000	EA	N	MULTIROT BRNG ASM EXP, F&I,>=2001KIPS
0462 2 11	1	\$4.00	\$1,080,280.00	270,070.000	LB	N	POST TENSIONING TENDONS, SUPSTR STRAND G
0462 2 12	1	\$4.00	\$590,088.00	147,522.000	LB	N	POST TENSIONING TENDONS, SUPSTR BAR G
0462 2 14	1	\$4.00	\$13,048.00	3,262.000	LB	N	POST TENSIONING TENDONS, SUBSTR BAR G
0462 20 4	1	\$7,452.00	\$231,012.00	31.000	EA	N	POST TENS REPAIR, RPL ANCHOR PROTECT SYS
0465 1	1	\$5,000,000.00	\$5,000,000.00	1.000	LS	N	MOV BRDG - MECH EQUIPMENT
0465 2104	1	\$167,000.00	\$668,000.00	4.000	EA	N	MOV BR MACHINERY & CASTING-REHAB, F&I TR
0465 2108	1	\$133,000.00	\$133,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I,LIVE LOAD
0465 2160	1	\$361,000.00	\$361,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I OTHER
0465 2505	2	\$7,333.33	\$44,000.00	6.000	AS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 2660	1	\$40,000.00	\$40,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,R&D,HYDRIC
0465 3 14	1	\$15,000.00	\$60,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BUMPER
0465 3 17	1	\$200.00	\$370,400.00	1,852.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 19	1	\$2,000.00	\$998,000.00	499.000	TN	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,STEEL
0465 3 50	2	\$34,000.00	\$136,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 3 96	1	\$15,000.00	\$30,000.00	2.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET
0465 4	1	\$98,000.00	\$196,000.00	2.000	EA	N	MOVEABLE BRIDGE, SPAN JACKING
0465 20	2	\$161.67	\$215,996.35	1,336.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	3	\$465.24	\$687,620.00	1,478.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	2	\$144,500.00	\$289,000.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	3	\$11,509.31	\$415,486.00	36.100	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	3	\$24,718.27	\$2,056,560.00	83.200	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471 1 2	4	\$20,155.38	\$266,051.00	13.200	MB	N	FENDER SYS,PLASTIC MARINE LUMBER, NR
0471 2	1	\$1,200,000.00	\$1,200,000.00	1.000	LS	N	FENDER SYS,POLYMERIC PILES
0471 3 3	1	\$1,200,000.00	\$1,200,000.00	1.000	LS	N	POLYMERIC FENDER SYSTEM, 201-400 KIP-FT
0504 1 1	1	\$300.00	\$150,000.00	500.000	SF	N	RDWY FLOOR, STEEL, 5" OPEN
0504 1 2	1	\$400.00	\$200,000.00	500.000	SF	N	RDWY FLOOR, STEEL, 3" ARMORED
0504 1 10	1	\$50.00	\$376,700.00	7,534.000	SF	N	RDWY FLOOR, STEEL, 5" ARMORED
0504 2	1	\$100.00	\$10,000.00	100.000	SF	N	SIDEWALK FLOOR, STEEL, REHAB
0506 2	4	\$269.29	\$161,036.00	598.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	1	\$79,400.00	\$158,800.00	2.000	EA	N	BRIDGE DRAINS
0507 70	1	\$175.00	\$17,500.00	100.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508 1 1	1	\$3,500,000.00	\$3,500,000.00	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, F&I
0508 72 1	1	\$100,000.00	\$100,000.00	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I
0508 72 4	1	\$15,000.00	\$15,000.00	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REM
0510 1	3	\$140,078.40	\$420,235.20	3.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0510 1 4	2	\$8,012.50	\$64,100.00	8.000	EA	N	NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/
0512 1	1	\$500,000.00	\$500,000.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE, NEW

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0512 71 1	1	\$72,000.00	\$72,000.00	1.000	EA	N	MOVABLE BRIDGE PLUMBING SYSTEM, F&I
0515 1 1	30	\$49.00	\$467,579.56	9,542.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	41	\$46.46	\$792,262.31	17,052.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 41	2	\$13.00	\$1,950.00	150.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCATE, STE
0515 1 42	3	\$13.53	\$4,870.00	360.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCAT, ALUM
0515 2111	2	\$82.14	\$23,000.00	280.000	LF	N	PED/BICYCLE RAILING,NS, 42" TYPE 1
0515 2211	10	\$87.80	\$617,674.01	7,035.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2212	2	\$122.69	\$19,140.00	156.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 2
0515 2213	2	\$97.01	\$48,212.00	497.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 3
0515 2221	2	\$247.84	\$20,075.00	81.000	LF	N	PED/BICYCLE RAILING, STEEL,54" TYPE 1
0515 2311	23	\$70.37	\$1,138,220.53	16,175.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 2312	1	\$70.00	\$14,000.00	200.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 2
0515 2313	3	\$102.21	\$134,304.00	1,314.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 3
0515 2321	6	\$98.75	\$47,500.00	481.000	LF	N	PED/BICYCLE RAILING, ALUM,54" TYPE 1
0515 2500	1	\$15.00	\$750.00	50.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515 3 1	2	\$48.75	\$3,900.00	80.000	LF	N	PIPE HANDRAIL- RETROFIT EXISTING, STEEL
0515 3 2	2	\$54.29	\$3,800.00	70.000	LF	N	PIPE HANDRAIL- RETROFIT EXIST, ALUMINUM
0515 4 1	10	\$35.80	\$145,788.82	4,072.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	8	\$47.02	\$168,960.16	3,593.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	7	\$380.02	\$85,125.28	224.000	EA	N	BOLLARDS
0520 1 7	65	\$17.59	\$4,264,772.19	242,399.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	149	\$20.60	\$9,792,993.73	475,412.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	3	\$52.04	\$32,057.76	616.000	LF	N	CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12	2	\$19.60	\$29,400.00	1,500.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 1	7	\$32.72	\$12,694.69	388.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	21	\$33.82	\$145,155.85	4,292.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	60	\$21.30	\$620,541.57	29,132.000	LF	N	CONCRETE CURB, TYPE D
0520 2 5	1	\$25.50	\$25,245.00	990.000	LF	N	CONCRETE CURB, RIBBON CURB REP
0520 2 8	2	\$23.64	\$2,860.00	121.000	LF	N	CONCRETE CURB, TYPE RA
0520 2 9	2	\$116.59	\$9,444.00	81.000	LF	N	CONCRETE CURB, SPECIAL- BRIDGE TRANS BLK
0520 3	23	\$27.99	\$204,072.64	7,290.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	31	\$39.49	\$1,236,383.52	31,310.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	7	\$69.33	\$154,478.00	2,228.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	1	\$96.50	\$121,493.50	1,259.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	1	\$36.87	\$110,130.69	2,987.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 22	1	\$33.00	\$31,713.00	961.000	LF	N	TRAF SEP CONC - TYPE II, 6' WIDE
0520 5 41	25	\$39.39	\$404,057.16	10,258.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	11	\$51.67	\$123,588.00	2,392.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 46	2	\$50.00	\$138,060.00	2,761.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 6	33	\$19.30	\$1,236,455.95	64,074.000	LF	N	SHOULDER GUTTER- CONCRETE

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 7 2	1	\$6.00	\$1,002.00	167.000	LF	N	GRANITE CURB, RESET
0520 70	29	\$67.65	\$489,552.64	7,236.600	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1	10	\$141.37	\$8,252,198.22	58,372.000	LF	N	MEDIAN CONC BARRIER WALL
0521 1 1	1	\$38.98	\$16,137.72	414.000	LF	N	MEDIAN BARRIER WALL CONC, PRECAST
0521 5 1	23	\$81.03	\$2,592,156.72	31,990.000	LF	N	CONC TRAF RAIL, BRG, 32" F-SHAPE
0521 5 2	1	\$112.00	\$837,760.00	7,480.000	LF	N	CONC TRAF RAIL, BRG, 42" F-SHAPE
0521 5 3	2	\$101.72	\$110,570.00	1,087.000	LF	N	CONC TRAF RAIL, BRG, 32" F MED, DBL
0521 5 4	7	\$65.91	\$174,406.16	2,646.000	LF	N	CONC TRAF RAIL, BRG, 32" VERT FACE
0521 5 8	2	\$241.34	\$149,632.80	620.000	LF	N	CONC TRAF RAIL, BRG, RETRO-VERT FACE
0521 5 10	1	\$61.00	\$4,880.00	80.000	LF	N	CONC TRAF RAIL, BRG, REPAIR EXISTING
0521 5 11	2	\$4,913.33	\$29,480.00	6.000	EA	N	CONC TRAF RAIL- BRG, RETRO-POST & BEAM
0521 6 11	5	\$58.69	\$193,193.16	3,292.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521 6 31	2	\$455.75	\$360,494.30	791.000	LF	N	CONC PARAPET, RETAINING WALL SYS, 27"
0521 6 32	1	\$118.11	\$36,495.00	309.000	LF	N	CONCRETE PARAPET, RETAINING WALL SYSTEM
0521 6 34	2	\$66.67	\$177,020.00	2,655.000	LF	N	CONC PARAPET, RETAINING WALL SYS, CURB
0521 8 1	11	\$247.38	\$3,649,045.42	14,751.000	LF	N	CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE
0521 8 3	3	\$234.60	\$340,171.30	1,450.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521 8 4	1	\$275.00	\$90,750.00	330.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0521 72 3	12	\$203.46	\$6,494,667.82	31,921.000	LF	N	SHLDR CONC BARRIER WALL, RIGID-SHLDR
0521 72 4	4	\$154.26	\$299,110.00	1,939.000	LF	N	SHLDR CONC BARRIER WALL, RIGID RETAIN
0521 72 5	6	\$230.26	\$316,602.86	1,375.000	LF	N	SHLDR CONC BARRIER WALL,RIGID C&C
0521 72 10	1	\$237.96	\$57,824.28	243.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 42"
0521 72 11	5	\$304.63	\$2,481,475.66	8,146.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 54"
0521 72 23	1	\$700.00	\$733,600.00	1,048.000	LF	N	SHLDR CONC BAR WALL,F SHAPE,14' SND WALL
0521 73	7	\$21.11	\$215,156.98	10,191.000	LF	N	CONCRETE BARRIER WALL, REMOVAL
0522 1	160	\$39.08	\$17,594,858.07	450,220.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	131	\$53.00	\$5,424,858.40	102,358.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	2	\$78.06	\$4,917.60	63.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	5	\$95.53	\$23,595.58	247.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 1	6	\$128.76	\$1,243,469.81	9,657.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523 1 3	8	\$70.52	\$399,448.15	5,664.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523 2	3	\$44.83	\$118,612.00	2,646.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524 1 1	27	\$52.82	\$1,247,163.88	23,611.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	36	\$51.39	\$993,851.65	19,341.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 4	4	\$63.91	\$70,300.00	1,100.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 19	2	\$46.70	\$23,584.76	505.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 29	9	\$62.92	\$160,096.84	2,544.330	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524 1 49	6	\$85.87	\$190,638.24	2,220.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524 2 1	1	\$65.00	\$5,850.00	90.000	SY	N	CONC SLOPE PAVT, NR, 3"
0524 2 2	18	\$66.34	\$372,677.02	5,618.000	SY	N	CONC SLOPE PAVT, NR, 4"



Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0524	2 4	1	\$175.00	\$4,375.00	25.000	SY	N	CONC SLOPE PAVT, NR, 6"
0524	2 29	3	\$66.70	\$46,728.64	700.560	SY	N	CONC SLOPE PAVT, 4", REINFORCED
0524	2 49	2	\$131.67	\$9,875.00	75.000	SY	N	CONC SLOPE PAVT, 6", REINFORCED
0524	3	2	\$854.60	\$60,420.00	70.700	CY	N	CONC CORE DITCH BLOCKS
0525	1	2	\$64.06	\$12,812.50	200.000	LF	N	ASPHALTIC CONCRETE CURB- TO REMAIN
0526	1 1	4	\$136.24	\$324,662.00	2,383.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526	1 2	14	\$109.08	\$726,007.40	6,656.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527	2	150	\$25.63	\$2,178,017.54	84,970.000	SF	N	DETECTABLE WARNINGS
0530	1	27	\$497.77	\$674,775.20	1,355.600	CY	N	RIPRAP, SAND-CEMENT
0530	3 3	27	\$77.21	\$4,682,174.66	60,641.500	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530	3 4	44	\$95.00	\$1,207,881.92	12,715.200	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530	3 8	1	\$35.00	\$94,640.00	2,704.000	CY	N	RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530	4 4	3	\$191.11	\$135,880.00	711.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 4"
0530	4 9	3	\$270.80	\$531,316.36	1,962.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 9"
0530	5 1	2	\$65.48	\$501,225.00	7,655.000	SY	N	GABION, <1'
0530	5 2	1	\$4,000.00	\$100,000.00	25.000	SY	N	GABION, 1 FOOT AND GREATER THICKNESS
0530	74	43	\$72.58	\$2,170,698.49	29,908.100	TN	N	BEDDING STONE
0534	72101	2	\$24.51	\$7,843,092.00	319,953.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0534	73	1	\$100.00	\$41,300.00	413.000	SF	N	PERIMETER WALL
0536	1 1	107	\$17.20	\$4,673,293.25	271,762.500	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536	1 3	22	\$22.16	\$902,826.40	40,740.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536	1 11	6	\$45.76	\$32,670.25	714.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536	1 12	1	\$57.00	\$6,840.00	120.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM DOUBL
0536	2	24	\$25.78	\$63,813.24	2,475.500	LF	N	GUARDRAIL- SHOP-BENT PANELS
0536	5 1	14	\$6.50	\$168,700.05	25,949.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED
0536	5 2	4	\$11.86	\$181,704.10	15,326.000	LF	N	RUB RAIL FOR GUARDRAIL, DOUBLE SIDED
0536	6	17	\$14.00	\$159,865.55	11,419.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536	7	41	\$212.23	\$129,248.72	609.000	EA	N	SPECIAL GUARDRAIL POST
0536	7 1	1	\$176.00	\$42,416.00	241.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536	7 2	2	\$146.31	\$6,437.48	44.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536	7 3	4	\$95.97	\$7,485.50	78.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536	7 4	1	\$175.00	\$3,150.00	18.000	EA	N	SPECIAL GUARDRAIL POST- FRANG LEAVE OUT
0536	8	59	\$2,454.10	\$827,032.26	337.000	EA	N	GUARDRAIL- BRIDGE ANCHORAGE ASSEM, F&I
0536	8 3	3	\$2,878.45	\$23,027.60	8.000	EA	N	GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, RELO
0536	8 6	32	\$186.40	\$25,536.43	137.000	EA	N	GUARDRAIL, BRIDGE ANCHORAGE ASSEM, REMOVE
0536	8 11	1	\$2,200.00	\$8,800.00	4.000	EA	N	APPR TRANS- BRIDGE ANCH ASSY, F&I
0536	8 12	1	\$1,575.00	\$4,725.00	3.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536	8 13	2	\$3,240.00	\$6,480.00	2.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536	73	105	\$2.05	\$450,860.58	220,408.000	LF	N	GUARDRAIL REMOVAL
0536	82	21	\$2,136.97	\$271,395.17	127.000	EA	N	GUARDRAIL ANCHORAGE- CONC BARRIER

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 83 1	4	\$97.43	\$13,640.00	140.000	EA	N	GUARDRAIL POST REPLACEMENT, REGULAR
0536 85 22	78	\$2,317.09	\$908,298.22	392.000	EA	N	GUARDRAIL END ANCH ASSY/END TREA- FLARED
0536 85 24	42	\$2,458.33	\$403,166.22	164.000	EA	N	GUARDRAIL END ANCH ASSY/END TRE, PARALLEL
0536 85 25	64	\$862.04	\$267,233.54	310.000	EA	N	GUARDRAIL END ANCH ASSY/END TRE- TYPE II
0536 85 26	18	\$1,846.05	\$94,148.75	51.000	EA	N	GUARDRAIL END ANCH ASSY/END TRE- TYP CRT
0536 85 27	8	\$4,264.33	\$46,907.66	11.000	EA	N	GUARDRAIL END ANCH ASSY/END TR- DBL FACE
0538 1	34	\$8.03	\$430,387.84	53,628.000	LF	N	GUARDRAIL RESET
0542 70	5	\$54.54	\$6,163.00	113.000	EA	N	BUMPER GUARDS, CONCRETE
0544 74 40	1	\$2,000.00	\$4,000.00	2.000	EA	N	REL CRASH CUSHION- OPT
0544 75 1	21	\$15,336.39	\$950,856.04	62.000	EA	N	CRASH CUSHION
0546 71	16	\$577.30	\$163,954.40	284.000	PS	N	RUMBLE STRIPS
0546 72 52	33	\$1,171.20	\$282,743.75	241.413	GM	N	RUMBLE STRIPS, GROUND-IN, 16" CENTERLINE
0546 72 53	45	\$971.06	\$700,384.25	721.256	GM	N	RUMBLE STRIPS, GROUND-IN, 8" EDGELINE
0546 72 55	26	\$1,500.94	\$396,281.55	264.022	GM	N	RUMBLE STRIPS, GROUND-IN, 16" SHOULDER
0548 12	12	\$31.56	\$18,382,401.47	582,411.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548 13	7	\$14.66	\$2,560,750.74	174,633.000	SF	N	RETAINING WALL SYSTEM, TEMP, EXC BAR.
0549 3	1	\$500.00	\$2,500.00	5.000	CY	N	GRS GRAVEL FILL
0550 10110	11	\$9.38	\$59,441.54	6,340.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10118	3	\$.68	\$2,175.00	3,200.000	LF	N	FENCING, TYPE A, 0.0-5.0', RESET EXISTING
0550 10120	4	\$12.46	\$32,824.26	2,635.000	LF	N	FENCING, TYPE A, 5.1-6.0', STANDARD
0550 10149	1	\$14.79	\$1,277,752.47	86,393.000	LF	N	FENCING, TYPE A, 7.1-8.0', SPECIAL FEATU
0550 10150	3	\$9.92	\$1,152,780.12	116,228.000	LF	N	FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10210	4	\$7.83	\$27,160.00	3,469.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10212	3	\$20.01	\$42,662.85	2,132.000	LF	N	FENCING, TYPE B, 0.0-5.0', W/ VINYL COAT
0550 10218	1	\$40.00	\$6,400.00	160.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	15	\$13.25	\$984,220.34	74,289.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	5	\$15.69	\$31,348.00	1,998.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	9	\$18.49	\$144,538.44	7,816.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ VINYL COAT
0550 10228	11	\$6.60	\$48,007.00	7,271.000	LF	N	FENCING, TYPE B, 5.1-6.0', RESET EXISTING
0550 10230	2	\$10.01	\$50,040.00	5,001.000	LF	N	FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10231	3	\$22.64	\$5,479.50	242.000	LF	N	FENCING, TYPE B, 6.1-7.0', W/ BARB ATTMT
0550 10232	1	\$45.00	\$45.00	1.000	LF	N	FENCING, TYPE B, 6.1-7.0', W/VINYL COATIN
0550 10238	3	\$5.58	\$1,395.00	250.000	LF	N	FENCING, TYPE B, 6.1-7.0', RESET EXISTING
0550 10240	1	\$45.00	\$45.00	1.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10248	3	\$43.73	\$6,953.15	159.000	LF	N	FENCING, TYPE B, 7.1-8.0', RESET EXISTING
0550 10251	5	\$18.27	\$1,862,382.45	101,926.000	LF	N	FENCING, TYPE B, 8.1-10.0', W/ BRBD WR ATT
0550 10315	1	\$45.00	\$62,460.00	1,388.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0550 10325	2	\$139.26	\$192,737.00	1,384.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10343	1	\$220.00	\$94,160.00	428.000	LF	N	FENCING, TYPE R, 7.1-8.0', W/FULL ENCLOS
0550 10344	2	\$30.35	\$91,313.80	3,009.000	LF	N	FENCING, TYPE R, 7.1-8.0', W/PART ENCLOS

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10353	4	\$89.26	\$259,037.35	2,902.000	LF	N	FENCING, TYPE R, 8.1-10', W/FULL ENCLOS
0550 10410	1	\$80.00	\$18,080.00	226.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 10420	2	\$5.24	\$4,946.25	944.000	LF	N	FENCING, WOOD, 5.1-6.0'
0550 10918	1	\$50.00	\$4,250.00	85.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10938	1	\$18.00	\$4,014.00	223.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET
0550 10948	1	\$20.00	\$60.00	3.000	LF	N	FENCING, SPECIAL TYPE, 7.1-8.0', RESET
0550 11 11	1	\$5.46	\$89,653.20	16,420.000	LF	N	FENCING ENHANCEMENTS- GALV STEEL MESH
0550 11 12	1	\$5.80	\$79,895.00	13,775.000	LF	N	FENCING EN- PVC COAT STEEL MESH, 0-5'
0550 15 11	1	\$300.00	\$300.00	1.000	AS	N	FENCE REPAIR, TYPE A, CORNER POST ASSY
0550 15 12	1	\$200.00	\$200.00	1.000	AS	N	FENCE REPAIR, TYPE A, LINE POST ASSY
0550 15 22	1	\$60.00	\$300.00	5.000	AS	N	FENCE REPAIR, TYPE B, LINE POST ASSY
0550 15 23	2	\$77.78	\$700.00	9.000	AS	N	FENCE REPAIR, TYPE B, PULL POST ASSY
0550 15 25	1	\$6.00	\$1,200.00	200.000	LF	N	FENCE REPAIR, TYPE B, FENCE FABRIC, 5-6'
0550 15 27	1	\$8.40	\$1,680.00	200.000	LF	N	FENCE REPAIR, TYPE B, FENCE FABRIC,7.1-8
0550 15 35	1	\$8.40	\$1,680.00	200.000	LF	N	FENCE REPAIR, TYPE B, PVC C FABRIC, 5-6'
0550 15 37	1	\$9.60	\$1,920.00	200.000	LF	N	FENCE REPAIR, TYPE B, PVC C FABRIC, 7-8'
0550 60112	6	\$1,101.31	\$17,621.00	16.000	EA	N	FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0550 60122	4	\$721.97	\$5,775.79	8.000	EA	N	FENCE GATE,TYP A, DBL, 6.1-12' OPENING
0550 60123	1	\$2,577.19	\$2,577.19	1.000	EA	N	FENCE GATE,TYP A, DBL, 12.1-18' OPENING
0550 60133	2	\$1,725.00	\$3,450.00	2.000	EA	N	FENCE GATE,TYP A, SLIIDE/CAN, 12.1-18.'
0550 60134	1	\$2,200.00	\$15,400.00	7.000	EA	N	FENCE GATE,TYP A, SLIIDE/CAN, 18.1-20.'
0550 60135	2	\$2,334.79	\$21,013.14	9.000	EA	N	FENCE GATE,TYP A, SLIDE/CAN, 20.1-24.0'
0550 60211	4	\$818.02	\$4,090.09	5.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	4	\$500.00	\$2,000.00	4.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213	5	\$1,028.57	\$7,200.00	7.000	EA	N	FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60214	2	\$1,220.00	\$2,440.00	2.000	EA	N	FENCE GATE,TYP B,SGL,18.1-20.0' OPENING
0550 60222	13	\$1,372.50	\$21,960.00	16.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	5	\$856.00	\$4,280.00	5.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	5	\$1,110.80	\$11,108.00	10.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	5	\$1,420.00	\$7,100.00	5.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60226	1	\$2,000.00	\$12,000.00	6.000	EA	N	FENCE GATE,TYP B, DBL, 24-30' OPENING
0550 60227	1	\$3,500.00	\$49,000.00	14.000	EA	N	FENCE GATE,TYP B,DBL, > THAN 30' OPENING
0550 60232	4	\$1,110.00	\$5,550.00	5.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,6.1-12' OPEN
0550 60233	4	\$580.00	\$2,900.00	5.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18' OPEN
0550 60234	7	\$2,487.53	\$19,900.24	8.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20' OPEN
0550 60235	6	\$2,676.26	\$32,115.16	12.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24' OPEN
0550 60236	2	\$2,860.00	\$14,300.00	5.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,24.1-30' OPEN
0550 60237	2	\$3,922.15	\$74,520.94	19.000	EA	N	FENCE GATE,TYP B,SLI CANT, > THAN 30'
0550 60400	3	\$291.67	\$2,625.00	9.000	EA	N	FENCE GATE, RESET EXISTING
0550 60412	1	\$650.00	\$1,300.00	2.000	EA	N	FENCE GATE, WOOD, SINGLE, 6.1-12.0' OP

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60424	1	\$1,100.00	\$1,100.00	1.000	EA	N	FENCE GATE, WOOD, DOUBLE, 18-20 OPEN
0550 60912	1	\$1,950.00	\$1,950.00	1.000	EA	N	FENCE GATE,SPEC A, SGL, 6.1-12' OPENING
0550 60927	1	\$2,500.00	\$2,500.00	1.000	EA	N	FENCE GATE, SPE, DOUBLE, >30' OPENING
0561 1	13	\$1,031.76	\$15,772,054.59	15,286.500	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	5	\$59.30	\$1,278,720.00	21,562.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0563 3	1	\$10.00	\$1,000.00	100.000	SF	N	ANTI-GRAFFITI COATING, SACRIFICIAL
0563 4	3	\$1.55	\$59,729.95	38,439.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	43	\$1.39	\$4,684,045.74	3,374,156.000	SY	N	PERFORMANCE TURF
0570 1 2	210	\$2.58	\$15,697,648.41	6,075,383.000	SY	N	PERFORMANCE TURF, SOD
0571 1 11	8	\$4.60	\$53,360.31	11,594.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	4	\$6.51	\$101,777.80	15,632.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	1	\$32.00	\$704.00	22.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 1	9	\$68,615.04	\$617,535.39	9.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	20	\$65,069.88	\$1,496,607.21	23.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 2 1	3	\$762.50	\$12,200.00	16.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14'
0580 2 2	5	\$1,526.04	\$114,453.10	75.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14'
0580 2 3	2	\$1,250.00	\$2,500.00	2.000	EA	N	LANDSCAPE- RELOCATE TREE, PALM CLUMP
0580 2 4	2	\$900.00	\$1,800.00	2.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES <5"
0580 2 5	2	\$2,000.00	\$4,000.00	2.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES >5"
0580 2 7	1	\$400.00	\$400.00	1.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580 2 8	1	\$400.00	\$400.00	1.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0580 2 10	2	\$3,750.00	\$7,500.00	2.000	EA	N	LANDSCAPE- RELOCATE TREE, LARGE TREE
0580 2 11	1	\$200.00	\$10,000.00	50.000	MI	N	LANDSCAPE- RELOCATE TREE, LARGE TREE TRA
0580 4101	1	\$1,000.00	\$1,000.00	1.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4102	1	\$1,200.00	\$1,200.00	1.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4103	1	\$1,500.00	\$1,500.00	1.000	EA	N	LANDSCAPE- PALMS,SILVER BISMARCK PALM
0580 4104	1	\$2,200.00	\$2,200.00	1.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4105	1	\$2,500.00	\$25,000.00	10.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4106	1	\$3,000.00	\$30,000.00	10.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4111	1	\$700.00	\$700.00	1.000	EA	N	LANDSCAPE- PALMS, PAUROTIS PALM
0580 4112	1	\$850.00	\$850.00	1.000	EA	N	LANDSCAPE- PALMS, PAUROTIS PALM
0580 4113	1	\$1,200.00	\$1,200.00	1.000	EA	N	LANDSCAPE- PALMS, PAUROTIS PALM
0580 4121	1	\$1,300.00	\$1,300.00	1.000	EA	N	LANDSCAPE- PALMS, PINDO PALM
0580 4122	1	\$1,600.00	\$1,600.00	1.000	EA	N	LANDSCAPE- PALMS, PINDO PALM
0580 4123	1	\$2,500.00	\$2,500.00	1.000	EA	N	LANDSCAPE- PALMS, PINDO PALM
0580 4124	1	\$3,500.00	\$3,500.00	1.000	EA	N	LANDSCAPE- PALMS, PINDO PALM
0580 4212	1	\$3,800.00	\$3,800.00	1.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4213	1	\$4,200.00	\$4,200.00	1.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4214	1	\$4,800.00	\$4,800.00	1.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4215	1	\$6,500.00	\$32,500.00	5.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 4216	1	\$8,500.00	\$42,500.00	5.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4217	1	\$10,000.00	\$50,000.00	5.000	EA	N	LANDSCAPE- PALMS, MEDJOOOL DATE PALM
0580 4222	1	\$425.00	\$425.00	1.000	EA	N	LANDSCAPE- PALMS, PYGMY DATE PALM MULTIP
0580 4223	1	\$750.00	\$750.00	1.000	EA	N	LANDSCAPE- PALMS, PYGMY DATE PALM MULTIP
0580 4233	1	\$3,000.00	\$3,000.00	1.000	EA	N	LANDSCAPE- PALMS, WILD DATE PALM/SYLVEST
0580 4234	1	\$4,500.00	\$4,500.00	1.000	EA	N	LANDSCAPE- PALMS, WILD DATE PALM/SYLVEST
0580 4283	1	\$1,000.00	\$1,000.00	1.000	EA	N	LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580 4284	1	\$1,100.00	\$5,500.00	5.000	EA	N	LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580 4285	1	\$1,800.00	\$9,000.00	5.000	EA	N	LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580 4286	1	\$2,950.00	\$14,750.00	5.000	EA	N	LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580 4343	1	\$250.00	\$250.00	1.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4344	1	\$275.00	\$275.00	1.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4345	1	\$300.00	\$3,000.00	10.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4346	1	\$350.00	\$3,500.00	10.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4347	1	\$375.00	\$3,750.00	10.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4352	1	\$675.00	\$675.00	1.000	EA	N	LANDSCAPE- PALMS, ARECA PALM
0580 4353	1	\$925.00	\$925.00	1.000	EA	N	LANDSCAPE- PALMS, ARECA PALM
0580 4354	1	\$1,500.00	\$1,500.00	1.000	EA	N	LANDSCAPE- PALMS, ARECA PALM
0580 4373	1	\$500.00	\$500.00	1.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4374	2	\$625.00	\$1,250.00	2.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4375	2	\$695.45	\$7,650.00	11.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4376	1	\$750.00	\$7,500.00	10.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4377	1	\$800.00	\$8,000.00	10.000	EA	N	LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4393	1	\$800.00	\$800.00	1.000	EA	N	LANDSCAPE- PALMS, CHINESE FAN PALM
0580 4394	1	\$900.00	\$900.00	1.000	EA	N	LANDSCAPE- PALMS, CHINESE FAN PALM
0580 4395	1	\$975.00	\$975.00	1.000	EA	N	LANDSCAPE- PALMS, CHINESE FAN PALM
0580 4403	1	\$1,800.00	\$1,800.00	1.000	EA	N	LANDSCAPE- PALMS, SENEGAL DATE PALM
0580 4404	1	\$2,000.00	\$20,000.00	10.000	EA	N	LANDSCAPE- PALMS, SENEGAL DATE PALM
0580 4443	1	\$500.00	\$500.00	1.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4444	1	\$525.00	\$525.00	1.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4445	1	\$550.00	\$5,500.00	10.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4446	1	\$600.00	\$6,000.00	10.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4447	1	\$650.00	\$650.00	1.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4448	1	\$750.00	\$750.00	1.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4449	1	\$900.00	\$900.00	1.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4454	1	\$2,325.00	\$2,325.00	1.000	EA	N	LANDSCAPE- PALMS, MULE PALM
0580 4471	1	\$450.00	\$2,250.00	5.000	EA	N	LANDSCAPE- PALMS, QUEEN PALM, UP TO 8'
0580 4472	1	\$650.00	\$3,250.00	5.000	EA	N	LANDSCAPE- PALMS, QUEEN PALM, 8-10'
0580 4473	1	\$800.00	\$4,000.00	5.000	EA	N	LANDSCAPE- PALMS, QUEEN PALM, 11-14'
0580 4474	1	\$900.00	\$900.00	1.000	EA	N	LANDSCAPE- PALMS, QUEEN PALM, 15-18'

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 4475	1	\$1,500.00	\$1,500.00	1.000	EA	N	LANDSCAPE- PALMS, QUEEN PALM, 19-24'
0580 4476	1	\$2,000.00	\$2,000.00	1.000	EA	N	LANDSCAPE- PALMS, QUEEN PALM, OVER 24'
0580 5 21	1	\$80.00	\$400.00	5.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 7 GAL
0580 5 22	1	\$150.00	\$750.00	5.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 15 GAL
0580 5 23	1	\$200.00	\$200.00	1.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 30 GAL
0580 5 24	1	\$450.00	\$450.00	1.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 45 GAL
0580 5 25	1	\$600.00	\$600.00	1.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 65 GAL
0580 5 26	1	\$1,200.00	\$1,200.00	1.000	EA	N	LANDSCAPE- TREES, DIST SPECIFY, 100 GAL
0580 5 41	1	\$100.00	\$500.00	5.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 2"
0580 5 42	1	\$200.00	\$1,000.00	5.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 2.5"
0580 5 43	1	\$275.00	\$1,375.00	5.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 3"
0580 5 44	1	\$350.00	\$1,750.00	5.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 4"
0580 5 45	1	\$400.00	\$2,000.00	5.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 5"
0580 5 46	1	\$425.00	\$2,125.00	5.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 6"
0580 5 47	1	\$475.00	\$2,375.00	5.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, 8"
0580 5 48	1	\$525.00	\$2,625.00	5.000	EA	N	LANDSCAPE- TREES, D SPEC, FG OR B&B, >8"
0580 5121	1	\$400.00	\$400.00	1.000	EA	N	LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5122	1	\$500.00	\$500.00	1.000	EA	N	LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5133	2	\$616.67	\$3,700.00	6.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580 5134	2	\$833.33	\$5,000.00	6.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580 5142	1	\$450.00	\$2,250.00	5.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580 5143	2	\$537.50	\$3,225.00	6.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580 5144	2	\$795.83	\$4,775.00	6.000	EA	N	LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580 5171	2	\$200.00	\$400.00	2.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5172	2	\$320.00	\$640.00	2.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5173	2	\$507.50	\$1,015.00	2.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5174	1	\$650.00	\$3,250.00	5.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5175	1	\$1,000.00	\$5,000.00	5.000	EA	N	LANDSCAPE- TREES, BALD CYPRESS
0580 5194	1	\$1,250.00	\$1,250.00	1.000	EA	N	LANDSCAPE- TREES, MAGNOLIA BLANCHARD
0580 5202	1	\$600.00	\$600.00	1.000	EA	N	LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580 5203	1	\$800.00	\$800.00	1.000	EA	N	LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580 5224	1	\$1,200.00	\$1,200.00	1.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5225	1	\$2,250.00	\$2,250.00	1.000	EA	N	LANDSCAPE- TREES, LIVE OAK
0580 5232	1	\$350.00	\$350.00	1.000	EA	N	LANDSCAPE- TREES, FL SLASH PINE
0580 5233	1	\$525.00	\$525.00	1.000	EA	N	LANDSCAPE- TREES, FL SLASH PINE
0580 5243	1	\$500.00	\$500.00	1.000	EA	N	LANDSCAPE- TREES, SILVER TRUMPET TREE
0580 5253	1	\$500.00	\$500.00	1.000	EA	N	LANDSCAPE- TREES, PINK TRUMPET TREE
0580 5303	1	\$400.00	\$400.00	1.000	EA	N	LANDSCAPE- TREES, GREEN BUTTONWOOD
0580 5312	1	\$300.00	\$300.00	1.000	EA	N	LANDSCAPE- TREES, SILVER BUTTONWOOD
0580 5313	1	\$500.00	\$500.00	1.000	EA	N	LANDSCAPE- TREES, SILVER BUTTONWOOD

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 5334	1	\$600.00	\$600.00	1.000	EA	N	LANDSCAPE- TREES, YELLOW POINCIANA/JACAR
0580 5382	1	\$600.00	\$600.00	1.000	EA	N	LANDSCAPE- TREES, SIMPSON'S STOPPER
0580 5413	1	\$900.00	\$900.00	1.000	EA	N	LANDSCAPE- TREES, EAST PALATKA HOLLY TRE
0580 5422	1	\$350.00	\$350.00	1.000	EA	N	LANDSCAPE- TREES, DAHOON HOLLY TREE
0580 5423	1	\$550.00	\$550.00	1.000	EA	N	LANDSCAPE- TREES, DAHOON HOLLY TREE
0580 5473	1	\$600.00	\$600.00	1.000	EA	N	LANDSCAPE- TREES, PURPLE TRUMPET TREE
0580 5571	1	\$600.00	\$600.00	1.000	EA	N	LANDSCAPE- TREES, WAX LEAF PRIVET
0580 5572	1	\$1,000.00	\$1,000.00	1.000	EA	N	LANDSCAPE- TREES, WAX LEAF PRIVET
0580 5601	1	\$300.00	\$300.00	1.000	EA	N	LANDSCAPE- TREES, SAND PINE
0580 5611	1	\$300.00	\$300.00	1.000	EA	N	LANDSCAPE- TREES, SLASH PINE
0580 5612	1	\$400.00	\$400.00	1.000	EA	N	LANDSCAPE- TREES, SLASH PINE
0580 5613	1	\$550.00	\$550.00	1.000	EA	N	LANDSCAPE- TREES, SLASH PINE
0580 5621	1	\$300.00	\$300.00	1.000	EA	N	LANDSCAPE- TREES, LONG LEAF PINE
0580 5622	1	\$400.00	\$400.00	1.000	EA	N	LANDSCAPE- TREES, LONG LEAF PINE
0580 5623	1	\$600.00	\$600.00	1.000	EA	N	LANDSCAPE- TREES, LONG LEAF PINE
0580 5631	1	\$300.00	\$300.00	1.000	EA	N	LANDSCAPE- TREES, LOBLOLLY PINE
0580 5632	1	\$400.00	\$400.00	1.000	EA	N	LANDSCAPE- TREES, LOBLOLLY PINE
0580 5653	1	\$900.00	\$900.00	1.000	EA	N	LANDSCAPE- TREES, CATHEDRAL LIVE OAK
0580 5663	1	\$600.00	\$600.00	1.000	EA	N	LANDSCAPE- TREES, JACARANDA
0580 5682	1	\$400.00	\$400.00	1.000	EA	N	LANDSCAPE- TREES, EASTERN REDBUD
0580 6401	2	\$187.50	\$1,125.00	6.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFIED,7-14
0580 6402	1	\$225.00	\$225.00	1.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,15-19
0580 6403	1	\$300.00	\$300.00	1.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,20-24
0580 6404	1	\$400.00	\$400.00	1.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,25-29
0580 6405	1	\$625.00	\$625.00	1.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,30-34
0580 6406	1	\$850.00	\$850.00	1.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,35-39
0580 6407	1	\$200.00	\$1,000.00	5.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,4'
0580 6408	1	\$250.00	\$1,250.00	5.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,6'
0580 6409	1	\$350.00	\$1,750.00	5.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIFY,8'
0580 6410	1	\$475.00	\$2,375.00	5.000	EA	N	LANDSCAPE- LG SHRUB, DIST SPECIF,10'
0580 7 21	2	\$19.76	\$1,008.00	51.000	EA	N	LANDSCAPE- GR COVER, DIST SPECIFY, 1 GAL
0580 7 23	1	\$25.00	\$250.00	10.000	EA	N	LANDSCAPE- GR COVER, DIST SPECIFY, 3 GAL
0580 7 25	1	\$28.00	\$280.00	10.000	EA	N	LANDSCAPE- GR COVER, DIST SPECIFY, 5 GAL
0580 7 27	1	\$35.00	\$175.00	5.000	EA	N	LANDSCAPE- GR COVER, DIST SPECIFY, 7 GAL
0580 7 43	1	\$15.00	\$15.00	1.000	EA	N	LANDSCAPE- ORN GRAS, DIST SPECIFY, 3 GAL
0580 7 63	1	\$20.00	\$20.00	1.000	EA	N	LANDSCAPE- SM SHRUB, DIST SPECIFY, 3 GAL
0580 7103	1	\$10.50	\$7,371.00	702.000	EA	N	LANDSCAPE- SM SHRUB/GR, MUHLY GRASS
0580 8 1	1	\$35.00	\$3,500.00	100.000	EA	N	LANDSCAPE- PALM PRUNING/TRIM, MANU <14'
0580 8 2	1	\$30.00	\$270,000.00	9,000.000	EA	N	LANDSCAPE- PALM PRUNING/TRIM, MANU >=14'
0580 8 6	1	\$50.00	\$500.00	10.000	EA	N	LANDSCAPE- STAKING AND GUYING EX PALM



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 8 10	1	\$80.00	\$8,000.00	100.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MANU 1-8"
0580 8 11	1	\$120.00	\$12,000.00	100.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MANU 8-24"
0580 8 12	1	\$150.00	\$15,000.00	100.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MANU >=24"
0580 8 16	1	\$50.00	\$250.00	5.000	EA	N	LANDSCAPE- STAKING AND GUYING EX TREE
0580 8 30	1	\$5.00	\$5,000.00	1,000.000	SY	N	LANDSCAPE- SHRUB, PRUNING/TRIM BED, <3'
0580 8 31	1	\$5.00	\$5,000.00	1,000.000	SY	N	LANDSCAPE- SHRUB, PRUNING/TRIM BED, 3-6'
0580 8 32	1	\$7.25	\$3,625.00	500.000	SY	N	LANDSCAPE- SHRUB, PRUNING/TRIM BED, >6'
0580 8 40	1	\$35.00	\$3,500.00	100.000	EA	N	LANDSCAPE- SHRUB, PRUNING/TRIM PT, <3'
0580 8 41	1	\$40.00	\$4,000.00	100.000	EA	N	LANDSCAPE- SHRUB, PRUNING/TRIM PT, 3-6'
0580 8 42	1	\$40.00	\$4,000.00	100.000	EA	N	LANDSCAPE- SHRUB, PRUNING/TRIM PT, 6-10'
0580 8 43	1	\$50.00	\$500.00	10.000	EA	N	LANDSCAPE- SHRUB, PRUNING/TRIM PT, >10'
0580 9 1	1	\$400.00	\$2,000.00	5.000	EA	N	LANDSCAPE- PALM, COMPLETE REMOVAL, <14'
0580 9 2	1	\$450.00	\$11,250.00	25.000	EA	N	LANDSCAPE- PALM, COMPLETE REMOVAL, >=14'
0580 11 1	1	\$12.00	\$9,600.00	800.000	EA	N	LANDSCAPE- TREE INJECTION, OTC
0590 3	1	\$27,400.00	\$27,400.00	1.000	EA	N	IRRIGATION SYSTEM CONTROLLER
0590 70	5	\$53,628.00	\$268,140.00	5.000	LS	N	IRRIGATION SYSTEM
0590 70 1	8	\$38,050.72	\$304,405.75	8.000	LS	N	IRRIGATION SYSTEM REPAIRS
0630 2 11	150	\$7.16	\$10,219,782.76	1,427,150.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	156	\$15.64	\$9,681,219.32	619,088.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 14	42	\$14.92	\$323,965.16	21,712.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	33	\$17.64	\$1,076,308.81	61,000.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0630 2 65	5	\$7.69	\$29,361.40	3,819.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0632 7 1	96	\$5,468.73	\$2,329,680.50	426.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	31	\$7.67	\$439,711.70	57,345.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 6	47	\$589.72	\$133,277.17	226.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	9	\$1.00	\$13,163.50	13,166.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633 1111	5	\$4.75	\$8,396.60	1,767.000	LF	N	FIBER OPTIC CABLE, F&I, OVH,2-12
0633 1112	2	\$2.69	\$701.30	261.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48
0633 1113	3	\$2.94	\$20,581.30	6,993.000	LF	N	FIBER OPTIC CABLE,F&I, OVH,49-96
0633 1121	39	\$2.58	\$1,239,526.06	481,086.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	27	\$2.63	\$431,098.29	163,972.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	18	\$2.70	\$2,732,421.27	1,013,138.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1124	6	\$3.77	\$374,355.00	99,302.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633 1410	1	\$2.07	\$581.67	281.000	LF	N	FIBER OPTIC CABLE, REL, OV
0633 1420	6	\$8.11	\$55,326.90	6,818.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1610	4	\$1.77	\$5,769.48	3,267.000	LF	N	FIBER OPTIC CABLE, REM, OV
0633 1620	18	\$.84	\$143,796.15	172,208.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	44	\$41.12	\$386,935.04	9,411.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	26	\$86.57	\$270,275.92	3,122.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	42	\$853.92	\$310,827.82	364.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 12	36	\$59.31	\$34,456.25	581.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	19	\$99.07	\$217,361.90	2,194.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	20	\$124.96	\$20,868.49	167.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	25	\$1,681.15	\$465,679.47	277.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	25	\$1,997.78	\$375,582.29	188.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	11	\$153.94	\$30,326.95	197.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 31	1	\$510.00	\$2,040.00	4.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 45	1	\$650.00	\$650.00	1.000	EA	N	FIBER OPTIC CONN HDWR, REL, PATCH PANEL
0633 3 46	2	\$463.61	\$1,854.45	4.000	EA	N	FIBER OPTIC CONN HDWR, REL, PP FT
0633 3 51	7	\$836.37	\$16,727.48	20.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 52	2	\$539.44	\$4,855.00	9.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633 3 53	1	\$7.00	\$35.00	5.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJ/MOD
0633 3 54	1	\$60.00	\$300.00	5.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, REL
0633 3 55	4	\$1,041.93	\$11,461.18	11.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 3 56	4	\$398.36	\$4,382.00	11.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 3 57	1	\$30.00	\$150.00	5.000	EA	N	FIBER OPTIC CONN HW, ADJ/MOD, CON PAN
0633 4 1	6	\$2.63	\$46,162.75	17,523.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633 4 6	2	\$.50	\$1,471.00	2,941.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633 8 1	16	\$3.95	\$301,471.71	76,368.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633 8 3	2	\$4.15	\$4,560.00	1,100.000	LF	N	MULTI-CONDUCTOR COMM CABLE, INSTALL
0633 8 4	2	\$2.65	\$14,575.00	5,500.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REL
0633 8 5	2	\$3.73	\$1,071.10	287.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, ADJ
0633 8 6	5	\$1.14	\$2,871.98	2,517.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634 4142	1	\$1,045.48	\$1,045.48	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE PT, DIA
0634 4152	6	\$3,124.08	\$109,342.89	35.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634 4153	13	\$5,415.45	\$173,294.51	32.000	PI	N	SPAN WIRE ASSY, F&I, TWO PT, BOX/DROP B
0634 4154	2	\$3,517.13	\$7,034.25	2.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, OTHER
0634 4400	2	\$500.00	\$4,000.00	8.000	PI	N	SPAN WIRE ASSEMBLY, ADJUST
0634 4600	19	\$505.47	\$63,689.64	126.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	5	\$40.96	\$18,635.00	455.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0634 6 1	2	\$5.10	\$2,447.00	480.000	LF	N	MESSENGER WIRE, F&I/REPLACE
0635 2 11	158	\$627.21	\$6,914,950.05	11,025.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	75	\$1,409.41	\$1,961,893.76	1,392.000	EA	N	PULL & SPLICE BOX, F&I, 24" x 36"
0635 2 13	39	\$2,486.95	\$1,313,110.21	528.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 2 30	5	\$505.02	\$40,906.89	81.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2 40	12	\$461.40	\$35,988.88	78.000	EA	N	PULL & SPLICE BOX, RELOCATE
0635 2 50	2	\$139.29	\$9,750.00	70.000	EA	N	PULL & SPLICE BOX, REPAIR
0635 3 11	14	\$623.30	\$174,523.57	280.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	30	\$300.65	\$272,691.10	907.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 40	1	\$275.00	\$825.00	3.000	EA	N	JUNCTION BOX, RELOCATE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1111	12	\$1,913.61	\$109,075.51	57.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639 1112	19	\$2,344.09	\$281,290.66	120.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1113	6	\$2,061.73	\$94,839.60	46.000	AS	N	ELECTRICAL POWER SRV,F&I, OH, M NOT REQ
0639 1121	10	\$4,230.83	\$101,539.90	24.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	57	\$2,971.02	\$597,174.49	201.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	30	\$2,066.99	\$210,832.68	102.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1610	15	\$360.93	\$7,218.51	20.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	10	\$426.02	\$24,283.39	57.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	96	\$4.85	\$1,771,959.36	365,367.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 4	1	\$1.19	\$142.80	120.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	23	\$.54	\$33,936.75	62,306.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	43	\$1,027.28	\$447,895.46	436.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	7	\$959.56	\$34,544.27	36.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	9	\$191.92	\$10,363.75	54.000	EA	N	ELEC SERV DISCON, REMOVE
0639 6 1	11	\$1,652.13	\$337,033.94	204.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0639 6 2	3	\$1,927.84	\$11,567.02	6.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, REPLAC
0639 10	2	\$277.02	\$13,851.00	50.000	EA	N	ELECTRICAL POWER SERV DIAG AND MISC REPA
0641 2 11	16	\$1,116.47	\$98,249.01	88.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	77	\$1,632.30	\$528,864.32	324.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 13	6	\$7,520.52	\$210,574.55	28.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 14	2	\$7,406.77	\$199,982.77	27.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 15	3	\$7,091.50	\$92,189.52	13.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 16	3	\$10,746.15	\$107,461.46	10.000	EA	N	PREST CNC POLE,F&I,TYP P-VI
0641 2 17	5	\$11,316.18	\$226,323.64	20.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	4	\$12,352.55	\$345,871.44	28.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641 2 19	1	\$9,446.95	\$47,234.75	5.000	EA	N	PREST CNC POLE,F&I, CUSTOM DESIGN
0641 2 30	1	\$4,000.00	\$4,000.00	1.000	EA	N	PREST CNC POLE, INSTALL
0641 2 60	23	\$577.61	\$30,035.82	52.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	23	\$2,631.53	\$376,309.11	143.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	22	\$3,052.71	\$299,165.38	98.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	7	\$22,103.92	\$994,676.53	45.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3169	2	\$22,537.94	\$1,690,345.72	75.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3175	5	\$25,943.77	\$285,381.45	11.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3180	4	\$25,571.90	\$179,003.27	7.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	4	\$27,594.86	\$165,569.18	6.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3263	6	\$16,887.06	\$185,757.70	11.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3269	2	\$13,800.00	\$41,400.00	3.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3275	1	\$22,344.00	\$22,344.00	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3286	1	\$28,435.00	\$28,435.00	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3700	4	\$1,838.50	\$12,869.48	7.000	EA	N	CONCRETE CCTV POLE, REMOVE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3800	2	\$5,244.44	\$47,200.00	9.000	EA	N	CONCRETE CCTV POLE, REMOVE
0643600	3	\$556.85	\$3,341.09	6.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	101	\$1,103.87	\$1,458,206.71	1,321.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	22	\$905.39	\$169,308.78	187.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 30	6	\$799.99	\$44,799.40	56.000	EA	N	ALUMINUM SIGNALS POLE, INSTALL
0646 1 40	14	\$760.60	\$47,157.05	62.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	63	\$194.05	\$80,725.43	416.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2600	1	\$79.73	\$159.46	2.000	EA	N	ALUMINUM POLE- INDEX 17900, REMOVE
0649 1 61	1	\$6,899.77	\$6,899.77	1.000	EA	N	STEEL STRAIN POLE, REMOVE PEDESTAL OR SE
0649 1 63	2	\$2,586.29	\$12,931.45	5.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649 1 65	5	\$5,383.56	\$193,808.32	36.000	EA	N	STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649 2150	2	\$42,200.00	\$211,000.00	5.000	EA	N	STEEL CCTV POLE, F&I W/ LOW, 50'
0649 31101	20	\$27,826.24	\$1,920,010.62	69.000	EA	N	M/ARM,F&I, WS-150,SING ARM,W/0 LUM-36
0649 31102	23	\$29,617.03	\$2,221,277.49	75.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-46
0649 31103	24	\$35,113.42	\$2,738,846.47	78.000	EA	N	M/ARM,F&I, WS-150,SING ARM,W/0 LUM-60
0649 31104	18	\$38,041.45	\$1,483,616.63	39.000	EA	N	M/ARM,F&I, WS-150,SING ARM,W/0 LUM-70.5
0649 31105	14	\$37,504.62	\$1,462,679.99	39.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-78
0649 31106	2	\$33,194.19	\$531,106.96	16.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/ LUM-36'
0649 31108	3	\$39,307.12	\$786,142.48	20.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-60
0649 31109	5	\$35,937.18	\$467,183.29	13.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-70.5
0649 31111	2	\$34,501.38	\$69,002.75	2.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-46
0649 31112	2	\$33,200.69	\$66,401.38	2.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-60
0649 31113	2	\$51,000.00	\$102,000.00	2.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-70.5
0649 31114	2	\$44,291.56	\$88,583.12	2.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-46
0649 31115	2	\$48,351.29	\$96,702.57	2.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-60
0649 31116	1	\$57,600.00	\$57,600.00	1.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-70.5
0649 31117	4	\$54,091.13	\$216,364.50	4.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-60
0649 31118	3	\$54,354.11	\$217,416.43	4.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-70.5
0649 31119	1	\$51,084.80	\$102,169.60	2.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/0 LU 70.5-70
0649 31201	4	\$23,177.11	\$139,062.67	6.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-36
0649 31202	7	\$26,751.52	\$214,012.17	8.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-46
0649 31203	13	\$32,583.64	\$1,010,092.84	31.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-60
0649 31204	13	\$36,792.69	\$1,177,366.00	32.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 70.5
0649 31205	10	\$35,776.46	\$930,188.07	26.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 78
0649 31206	3	\$32,526.35	\$97,579.05	3.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU, 36
0649 31207	3	\$33,747.43	\$236,232.03	7.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 46
0649 31208	6	\$39,111.40	\$508,448.24	13.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 60
0649 31209	3	\$43,687.58	\$174,750.33	4.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 70.5
0649 31212	1	\$31,000.00	\$31,000.00	1.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-60
0649 31213	1	\$37,400.00	\$37,400.00	1.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-70.5

Florida Department of Transportation  
 Item Average Unit Cost  
 From 2016/01/01 to 2016/12/31

Contract Type: ALL Statewide  
 Displaying: VALID ITEMS WITH HITS  
 From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 31215	1	\$43,262.00	\$43,262.00	1.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-60
0649 31216	1	\$38,700.00	\$38,700.00	1.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-70.5
0649 31217	2	\$40,073.50	\$80,147.00	2.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-60
0649 31218	2	\$40,734.00	\$81,468.00	2.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-70.5
0649 31219	2	\$48,462.69	\$96,925.37	2.000	EA	N	M/ARM,F&I, WS-130, DBLARM,W/0 LU 70.5
0649 31299	2	\$58,325.60	\$874,884.00	15.000	EA	N	M/ARM,F&I, WS-130, CUSTOM
0649 31301	1	\$28,000.00	\$28,000.00	1.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-36
0649 31302	2	\$29,000.00	\$58,000.00	2.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-46
0649 31303	1	\$36,850.00	\$368,500.00	10.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-60
0649 31304	2	\$39,850.00	\$79,700.00	2.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/0 LUM-70.5
0649 31305	1	\$41,300.00	\$41,300.00	1.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/0 LUM-78
0649 31308	1	\$39,000.00	\$78,000.00	2.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-60
0649 31309	1	\$43,000.00	\$43,000.00	1.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-70.5
0649 31999	16	\$47,310.69	\$1,892,427.58	40.000	EA	N	M/ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM
0649 36100	1	\$1,955.00	\$1,955.00	1.000	EA	N	M/ARM, REMOVE POLE
0649 36300	33	\$2,161.30	\$352,292.32	163.000	EA	N	M/ARM, REMOVE POLE- SHALLOW
0649 36500	16	\$4,696.92	\$286,511.97	61.000	EA	N	M/ARM, REMOVE POLE- DEEP/COMPLETE
0649 36700	1	\$1,100.00	\$1,100.00	1.000	EA	N	M/ARM, REMOVE ARM- POLE REMAINS
0649 38000	3	\$918.84	\$317,000.00	345.000	EA	N	M/ARM, REPAIR
0649 39103	1	\$60,000.00	\$60,000.00	1.000	EA	N	M/ARM,F&I SP, WS-150,SING ARM,W/0 LUM-60
0650 1 11	10	\$661.70	\$41,687.22	63.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 1 W
0650 1 12	2	\$1,268.02	\$6,340.09	5.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 2-4 W
0650 1 13	2	\$912.13	\$3,648.50	4.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650 1 14	75	\$949.44	\$1,794,439.39	1,890.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 15	3	\$1,470.44	\$27,938.35	19.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650 1 16	38	\$1,225.70	\$267,201.56	218.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 18	26	\$1,417.23	\$340,135.39	240.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 19	16	\$1,390.54	\$97,337.75	70.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 24	2	\$837.16	\$44,369.50	53.000	AS	N	TRAFFIC SIGNAL,F&I POLY W/AL, 3 S
0650 1 25	2	\$1,418.83	\$17,026.00	12.000	AS	N	TRAFFIC SIGNAL, F&I, POLY W/ALUM, 3 SEC
0650 1 26	2	\$1,046.50	\$8,372.00	8.000	AS	N	TRAFFIC SIGNAL,F&I POLY W/AL, 4 S
0650 1 29	2	\$1,234.36	\$27,156.00	22.000	AS	N	TRAFFIC SIGNAL,F&I POLY, 5 S CL 1 W
0650 1 34	7	\$931.94	\$155,633.80	167.000	AS	N	TRAFFIC SIGNAL,F&I POLYCARBON, 3 S 1 W
0650 1 35	2	\$1,397.50	\$16,770.00	12.000	AS	N	TRAFFIC SIGNAL, F&I, POLY, 3 SEC, 2-4 W
0650 1 36	2	\$1,037.00	\$8,296.00	8.000	AS	N	TRAFFIC SIGNAL,F&I POLYCARBON, 4 S 1 W
0650 1 38	4	\$1,391.75	\$15,309.28	11.000	AS	N	TRAFFIC SIGNAL, F&I POLYCARB, 5 SEC, 1W
0650 1 39	2	\$1,241.36	\$27,310.00	22.000	AS	N	TRAFFIC SIGNAL, F&I, POLY, 5 SEC, 1 W
0650 1 44	8	\$3,462.64	\$110,804.56	32.000	AS	N	TRAFFIC SIGNAL,F&I PROGRAMMABLE, 3 S 1 W
0650 1 46	2	\$3,188.64	\$6,377.27	2.000	AS	N	TRAFFIC SIGNAL, F&I, 4S, 1 W PROG
0650 1 50	4	\$274.75	\$43,410.00	158.000	AS	N	TRAFFIC SIGNAL, INSTALL

Florida Department of Transportation  
 Item Average Unit Cost  
 From 2016/01/01 to 2016/12/31

Contract Type: ALL Statewide  
 Displaying: VALID ITEMS WITH HITS  
 From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 60	25	\$67.94	\$36,957.52	544.000	AS	N	TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	15	\$384.05	\$102,926.50	268.000	AS	N	TRAFFIC SIGNAL, RELOCATE
0650 2101	1	\$160.00	\$2,560.00	16.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0650 2102	12	\$235.22	\$41,398.84	176.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0650 2105	6	\$76.41	\$9,169.60	120.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, VIS
0650 2108	6	\$311.60	\$37,392.00	120.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, SEC
0653 1 11	97	\$683.83	\$1,049,679.57	1,535.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	61	\$1,218.99	\$474,188.18	389.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	12	\$423.62	\$53,799.37	127.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	47	\$77.06	\$41,457.77	538.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 2 11	8	\$6,506.43	\$416,411.38	64.000	AS	N	RECT RAPID FLASH BEACON, F&I AC, SINGLE
0654 2 12	9	\$7,242.63	\$478,013.68	66.000	AS	N	RECT RAPID FLASH BEACON, F&I AC, DOUBLE
0654 2 14	4	\$4,416.12	\$185,477.00	42.000	EA	N	RECT RAPID FLASH BEACON, F&I AC, RRFB UN
0654 2 21	10	\$9,419.49	\$546,330.43	58.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, SINGLE
0654 2 22	8	\$10,051.74	\$502,587.14	50.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, DOUBLE
0654 2 30	2	\$1,461.94	\$5,847.76	4.000	AS	N	RECT RAPID FLASH BEACON, INSTALL
0654 2 60	3	\$516.09	\$3,096.54	6.000	AS	N	RECT RAPID FLASH BEACON, REMOVE
0659 1101	4	\$373.15	\$17,911.20	48.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- MA
0659 1102	4	\$393.15	\$18,871.20	48.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- SP
0659 1104	1	\$895.00	\$9,845.00	11.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- DI
0660 1101	7	\$159.06	\$9,861.50	62.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	3	\$168.17	\$3,868.00	23.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1103	1	\$185.00	\$740.00	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1104	1	\$250.00	\$1,500.00	6.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 4
0660 1105	1	\$439.00	\$878.00	2.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 5
0660 1106	2	\$430.00	\$6,880.00	16.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660 1109	33	\$227.08	\$83,112.87	366.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	13	\$302.64	\$49,028.08	162.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	2	\$284.02	\$2,272.12	8.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 1112	3	\$312.84	\$8,759.66	28.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12
0660 1600	8	\$33.79	\$5,540.80	164.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2101	44	\$988.14	\$1,032,609.55	1,045.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	57	\$725.57	\$656,640.76	905.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	2	\$510.75	\$2,553.75	5.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2106	71	\$937.88	\$923,809.12	985.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 2107	1	\$345.00	\$345.00	1.000	AS	N	LOOP ASSEMBLY, F&I, TYPE G
0660 3 11	17	\$1,274.68	\$359,460.31	282.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	15	\$8,024.90	\$1,813,626.40	226.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 3 41	2	\$676.84	\$1,353.68	2.000	EA	N	VEHICLE DETECTION SYS- MICR, REL CAB EQU
0660 3 42	1	\$3,000.00	\$3,000.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REL,ABOV

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 51	1	\$700.00	\$700.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,A&J,CAB
0660 3 52	2	\$1,071.43	\$15,000.00	14.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,A&J,ABOV
0660 3 60	6	\$556.84	\$28,398.92	51.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660 4 11	33	\$8,443.82	\$1,038,589.94	123.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	33	\$3,513.25	\$1,061,002.90	302.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 41	3	\$676.01	\$6,760.08	10.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 42	7	\$954.07	\$22,897.68	24.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 51	2	\$275.01	\$1,375.04	5.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 52	1	\$1,440.32	\$1,440.32	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 60	1	\$1,209.68	\$4,838.72	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 5 11	1	\$6,190.00	\$6,190.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, CAB EQU
0660 5 12	1	\$9,590.00	\$9,590.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, AG EQUI
0660 5 13	1	\$7,490.00	\$7,490.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, IN-ROAD
0660 5 41	1	\$1,280.00	\$1,280.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, CAB EQU
0660 5 42	2	\$1,716.50	\$3,433.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, AG EQUI
0660 5 60	1	\$600.00	\$600.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, REMOVE
0660 6111	4	\$7,865.45	\$55,058.12	7.000	EA	N	VEHICLE DETECTION SYSTEM- AVI T,F&I, CAB
0660 6112	4	\$15,866.99	\$95,201.96	6.000	EA	N	VEHICLE DETECTION SYSTEM- AVI T,F&I, ABO
0660 6121	7	\$1,325.86	\$47,730.82	36.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	8	\$8,270.46	\$578,932.28	70.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6311	2	\$578.25	\$2,891.26	5.000	EA	N	VEHICLE DET SYS- AVI, INS, TRNSP, CAB E
0660 6312	2	\$1,162.55	\$6,975.27	6.000	EA	N	VEHICLE DET SYS- AVI, INS, TRNSP, ABOV G
0660 6321	1	\$1,009.98	\$2,019.96	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,INST,CAB
0660 6322	1	\$1,138.76	\$2,277.52	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,INS, ABO
0660 6411	1	\$563.62	\$563.62	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI T, REL
0660 6412	2	\$898.27	\$2,694.80	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI T, REL
0660 6421	3	\$543.06	\$2,715.28	5.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6422	5	\$1,077.62	\$17,241.98	16.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6521	1	\$800.00	\$800.00	1.000	EA	N	VEHICLE DET SYS- AVI, ADJ/MOD, BLUET, CA
0660 6522	1	\$1,500.00	\$1,500.00	1.000	EA	N	VEHICLE DET SYS- AVI, ADJ/MOD,BLUET, AG
0660 6600	6	\$516.08	\$14,966.27	29.000	EA	N	VEHICLE DETECTION SYSTEM- AVI REMOVE
0663 1110	14	\$7,201.44	\$403,280.45	56.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPTICAL,COMPL
0663 1111	2	\$4,838.59	\$14,515.76	3.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPTICAL,CAB E
0663 1112	2	\$985.02	\$8,865.14	9.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPTICAL,DETEC
0663 1120	7	\$8,458.39	\$1,674,760.48	198.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS,COMPL
0663 1400	4	\$1,712.44	\$17,124.44	10.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0663 1600	1	\$226.20	\$7,690.80	34.000	EA	N	SIGNAL PRIO & PREEMP, REMOVE
0665 1 11	98	\$226.91	\$341,039.65	1,503.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	21	\$1,710.00	\$658,348.85	385.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 40	13	\$128.71	\$14,930.42	116.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE



Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0665 1 50	1	\$79.73	\$478.38	6.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY
0665 1 60	49	\$70.75	\$48,674.93	688.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 4 1	11	\$1,687.63	\$148,511.80	88.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER
0670 5110	16	\$26,302.93	\$1,472,963.99	56.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	25	\$24,692.42	\$963,004.56	39.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	10	\$19,208.55	\$307,336.74	16.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5120	18	\$23,563.70	\$1,673,022.60	71.000	AS	N	TRAF CNTL ASSEM, F&I, 170
0670 5121	1	\$25,927.40	\$25,927.40	1.000	AS	N	TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN
0670 5122	1	\$25,383.60	\$25,383.60	1.000	AS	N	TRAF CNTL ASSEM, F&I, 170,2 PREEM PLANS
0670 5140	6	\$25,372.01	\$431,324.24	17.000	AS	N	TRAF CNTL ASSEM, F&I, MODEL 2070
0670 5141	5	\$27,265.43	\$299,919.76	11.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 1 PREEMPT
0670 5150	5	\$18,835.13	\$150,681.00	8.000	AS	N	TRAF CNTL ASSEM, F&I, ATC, NONE
0670 5151	5	\$30,750.32	\$307,503.21	10.000	AS	N	TRAF CNTL ASSEM, F&I, ATC, 1 PREEMPT
0670 5152	4	\$17,963.50	\$107,781.00	6.000	AS	N	TRAF CNTL ASSEM, F&I, ATC, 2 PREEMPT
0670 5300	8	\$2,416.14	\$57,987.36	24.000	AS	N	TRAF CNTL ASSEM, INSTALL
0670 5400	66	\$1,972.98	\$621,487.31	315.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5500	2	\$1,812.50	\$10,875.00	6.000	AS	N	TRAF CNTL ASSEM, RELOCATE
0670 5600	59	\$516.19	\$80,524.98	156.000	AS	N	TRAF CNTL ASSEM, REMOVE
0671 2 11	1	\$3,538.00	\$7,076.00	2.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA
0671 2 40	2	\$2,657.57	\$398,635.47	150.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	1	\$466.09	\$466.09	1.000	EA	N	TRAFFIC CONTROLLER, RELOCATE
0671 2 60	1	\$452.40	\$904.80	2.000	EA	N	TRAFFIC CONTROLLER, REMOVE
0676 1116	1	\$11,592.79	\$11,592.79	1.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 1
0676 1134	1	\$2,890.00	\$2,890.00	1.000	EA	N	TRAFFIC SIGL CONTR CAB, F&I, NEMA UW S 4
0676 1500	2	\$1,438.07	\$2,876.14	2.000	EA	N	TRAFFIC SIGNAL CONTR CAB, ADJUST/MODIFY
0676 1600	1	\$388.11	\$388.11	1.000	EA	N	TRAFFIC SIGNAL CONTR CAB, REMOVE
0676 2111	3	\$4,904.56	\$78,472.90	16.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2112	2	\$5,466.67	\$98,400.00	18.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2121	3	\$6,885.27	\$41,311.62	6.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2122	7	\$5,382.37	\$823,503.21	153.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2123	1	\$7,700.00	\$7,700.00	1.000	EA	N	ITS CAB, F&I, POLE W/SUN, 24'X66'X30'
0676 2132	1	\$6,000.00	\$36,000.00	6.000	EA	N	ITS CABINET- F&I, BASE, 336S
0676 2142	2	\$9,518.18	\$104,700.00	11.000	EA	N	ITS CABINET- F&I, BASE WITH SUN, 336S
0676 2143	9	\$8,291.42	\$323,365.46	39.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 2144	2	\$11,309.52	\$56,547.60	5.000	EA	N	ITS CABINET- F&I, BASE, 340
0676 2400	4	\$2,472.43	\$17,307.01	7.000	EA	N	ITS CABINET- RELOCATE
0676 2500	3	\$2,622.32	\$39,334.80	15.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	10	\$665.87	\$38,620.18	58.000	EA	N	ITS CABINET- REMOVE
0676 3 10	6	\$1,050.91	\$77,767.51	74.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0676 3 60	1	\$285.12	\$570.24	2.000	EA	N	SMALL EQUIPMENT ENCLOSURE, REMOVE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0677	1 11	1	\$46,695.61	\$46,695.61	1.000	EA	N	EQUIPMENT SHELTER, F&I, UP TO 120 SF
0678	1104	1	\$43.75	\$43.75	1.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0678	1107	2	\$709.75	\$1,419.50	2.000	EA	N	CNTRL ACCESS, F&I, TYPE 1 TIME SWITCH
0678	1113	2	\$2,000.00	\$80,000.00	40.000	EA	N	CNTRL ACCESS, F&I, GPS TIME SYNC
0680	1112	1	\$51,000.00	\$306,000.00	6.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680	1113	1	\$7,050.00	\$183,300.00	26.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680	1422	1	\$18,726.20	\$18,726.20	1.000	EA	N	SYS CONTROL EQP, REL,ADAPTIVE SIGNA- 170
0680	1423	1	\$1,792.00	\$7,168.00	4.000	EA	N	SYS CONTROL EQP, REL,ADAPTIVE SIGNA- 170
0682	1111	2	\$6,400.00	\$12,800.00	2.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0682	1112	2	\$9,001.00	\$18,002.00	2.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0682	1113	12	\$5,389.55	\$927,002.85	172.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682	1132	2	\$4,377.78	\$17,511.12	4.000	EA	N	ITS CCTV CAMERA, F&I, DOME, IP STD DEF
0682	1133	8	\$7,469.38	\$403,346.56	54.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682	1153	1	\$3,880.00	\$15,520.00	4.000	EA	N	ITS CCTV CAMERA, F&I, STATIONARY, IP, HI
0682	1300	3	\$1,714.16	\$11,999.14	7.000	EA	N	ITS CCTV CAMERA, INSTALL
0682	1400	7	\$2,183.43	\$24,017.71	11.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682	1500	2	\$1,241.25	\$2,482.50	2.000	EA	N	ITS CCTV CAMERA, ADJUST/MODIFY
0682	1600	9	\$370.36	\$16,666.22	45.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0682	1800	2	\$189.78	\$190,539.12	1,004.000	EA	N	ITS CCTV CAMERA, PREVENTATIVE MAINT
0682	1900	2	\$357.78	\$35,777.50	100.000	EA	N	ITS CCTV CAMERA, DIAG AND MISC REPAIR
0682	2 40	1	\$150.00	\$300.00	2.000	EA	N	VIDEO DISPLAY EQUIPMENT, RELOCATE
0684	1 1	42	\$3,178.93	\$1,249,320.83	393.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684	1 3	2	\$345.99	\$3,459.90	10.000	EA	N	MANAGED FIELD ETHERNET SWITCH, INSTALL
0684	1 4	3	\$833.21	\$4,166.07	5.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684	1 5	2	\$462.21	\$2,773.25	6.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST &
0684	1 6	4	\$190.00	\$9,499.95	50.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE
0684	2 1	10	\$864.49	\$140,047.09	162.000	EA	N	DEVICE SERVER, F&I
0684	2 6	2	\$253.33	\$760.00	3.000	EA	N	DEVICE SERVER, REMOVE
0684	3 11	4	\$3,309.90	\$19,859.42	6.000	EA	N	DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684	3 41	1	\$178.05	\$178.05	1.000	EA	N	DIGITAL VIDEO ENC W SO, REL HARD ENCODER
0684	3 61	1	\$100.00	\$300.00	3.000	EA	N	DIGITAL VIDEO ENC W SO, REM HARD ENCODER
0684	5 1	5	\$789.59	\$80,537.80	102.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684	5 6	1	\$150.00	\$3,000.00	20.000	EA	N	MEDIA CONVERTER, REMOVE
0684	6 11	5	\$4,322.20	\$51,866.36	12.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684	6 12	3	\$6,149.08	\$233,665.04	38.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684	6 13	2	\$1,121.68	\$3,365.04	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, SERI
0684	6 30	1	\$1,197.78	\$2,395.56	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, INSTALL
0684	6 40	2	\$1,181.49	\$2,362.98	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0684	6 60	6	\$339.68	\$19,361.50	57.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0684	7	3	\$56,184.97	\$337,109.82	6.000	EA	N	MANAGED ETHERNET HUB SWITCH

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0685	1 11	12	\$7,519.36	\$676,742.34	90.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685	1 12	3	\$11,024.19	\$154,338.62	14.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685	1 13	2	\$12,047.40	\$156,616.25	13.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685	1 60	2	\$285.26	\$2,852.60	10.000	EA	N	UPS, REMOVE- POLE/CABINET REMAINS
0687	1 12	1	\$25,000.00	\$50,000.00	2.000	EA	N	HIGHWAY ADVISORY RADIO, F&I, AC POWERED
0687	1 60	1	\$1,200.00	\$2,400.00	2.000	EA	N	HIGHWAY ADVISORY RADIO, REMOVE
0695	1 1	44	\$1,300.11	\$445,938.43	343.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695	3 11	3	\$6,694.52	\$33,472.59	5.000	AS	N	TMS VEH SPEED/CLASS UNIT, F&I,
0695	5 1	1	\$3,100.00	\$3,100.00	1.000	EA	N	TMS VEH SOLAR POWER UNIT, F&I,
0695	6 12	46	\$1,158.68	\$439,140.06	379.000	EA	N	TMS IND LOOP ASSEMBLY
0695	7131	3	\$4,391.64	\$30,741.50	7.000	EA	N	TMS CABINET, F&I , TYP 3 BASE MOUNT
0695	7132	20	\$3,886.25	\$143,791.34	37.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695	7141	8	\$5,994.74	\$71,936.89	12.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695	7600	16	\$591.76	\$14,202.18	24.000	EA	N	TMS CABINET, REMOVE
0700	1 11	177	\$345.52	\$2,337,085.63	6,764.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700	1 12	130	\$979.87	\$1,842,155.05	1,880.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700	1 13	73	\$1,347.35	\$669,633.64	497.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700	1 14	11	\$2,621.83	\$173,041.11	66.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700	1 18	3	\$483.33	\$15,950.00	33.000	AS	N	SINGLE POST SIGN, F&I GM, IN-STREET FLEX
0700	1 21	13	\$1,384.20	\$121,810.00	88.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700	1 22	14	\$2,111.05	\$242,770.83	115.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700	1 31	15	\$1,628.99	\$149,867.11	92.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700	1 32	11	\$1,951.89	\$185,430.00	95.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700	1 33	2	\$2,300.00	\$27,600.00	12.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700	1 40	3	\$130.51	\$5,090.00	39.000	AS	N	SINGLE POST SIGN, INSTALL
0700	1 50	131	\$190.30	\$185,538.49	975.000	AS	N	SINGLE POST SIGN, RELOCATE
0700	1 60	169	\$23.49	\$144,239.55	6,141.000	AS	N	SINGLE POST SIGN, REMOVE
0700	1 74	1	\$2,794.12	\$5,588.24	2.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700	2 11	15	\$2,755.96	\$154,333.90	56.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700	2 12	37	\$2,894.96	\$335,814.93	116.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700	2 13	45	\$3,594.70	\$470,905.17	131.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700	2 14	55	\$4,470.03	\$916,356.45	205.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700	2 15	42	\$6,359.11	\$953,866.78	150.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700	2 16	17	\$10,350.64	\$859,103.36	83.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700	2 17	12	\$13,677.86	\$369,302.26	27.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700	2 18	3	\$11,483.33	\$68,900.00	6.000	AS	N	MULTI- POST SIGN, F&I GM, 301-400 SF
0700	2 50	37	\$2,899.59	\$237,766.65	82.000	AS	N	MULTI- POST SIGN, RELOCATE
0700	2 60	79	\$667.91	\$330,613.32	495.000	AS	N	MULTI- POST SIGN, REMOVE
0700	2 80	1	\$450.00	\$6,750.00	15.000	AS	N	MULTI- POST SIGN, REPAIR
0700	3101	52	\$219.05	\$178,529.27	815.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3102	24	\$427.12	\$76,454.41	179.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3103	16	\$812.27	\$48,736.00	60.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700 3104	15	\$1,296.11	\$45,364.00	35.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700 3105	13	\$1,952.07	\$56,610.00	29.000	EA	N	SIGN PANEL, F&I GM, 51-100 SF
0700 3106	11	\$2,614.33	\$62,744.00	24.000	EA	N	SIGN PANEL, F&I GM, 101-200 SF
0700 3107	6	\$3,145.83	\$37,750.00	12.000	EA	N	SIGN PANEL, F&I GM, 201-300 SF
0700 3108	4	\$3,866.67	\$34,800.00	9.000	EA	N	SIGN PANEL, F&I GM, 301-400 SF
0700 3201	61	\$553.50	\$217,526.29	393.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	22	\$796.66	\$67,716.44	85.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	13	\$893.81	\$62,566.76	70.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3204	14	\$1,406.48	\$33,755.50	24.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3205	18	\$2,437.98	\$117,022.90	48.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	31	\$4,867.23	\$603,536.81	124.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	23	\$7,334.91	\$557,452.98	76.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	12	\$8,504.17	\$246,621.07	29.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3209	5	\$10,615.38	\$138,000.00	13.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700 3210	2	\$13,003.85	\$52,015.40	4.000	EA	N	SIGN PANEL, F&I OM, 501-600 SF
0700 3211	4	\$15,753.52	\$189,042.20	12.000	EA	N	SIGN PANEL, F&I OM, 601 SF AND GREATER
0700 3301	1	\$950.00	\$950.00	1.000	EA	N	SIGN PANEL, F&I BM, UP TO 12 SF
0700 3302	1	\$950.00	\$950.00	1.000	EA	N	SIGN PANEL, F&I BM, 12-20 SF
0700 3401	3	\$137.50	\$3,575.00	26.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3402	2	\$179.14	\$1,254.00	7.000	EA	N	SIGN PANEL, INSTALL, 12-20 SF
0700 3403	1	\$10.00	\$50.00	5.000	EA	N	SIGN PANEL, INSTALL, 21-30 SF
0700 3405	1	\$50.00	\$500.00	10.000	EA	N	SIGN PANEL, INSTALL, 51-100 SF
0700 3501	48	\$152.52	\$66,653.02	437.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	13	\$430.75	\$16,368.36	38.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3503	9	\$431.62	\$11,653.84	27.000	EA	N	SIGN PANEL, RELOCATE, 21-30 SF
0700 3504	10	\$892.39	\$17,847.71	20.000	EA	N	SIGN PANEL, RELOCATE, 31-50 SF
0700 3505	1	\$1,000.00	\$1,000.00	1.000	EA	N	SIGN PANEL, RELOCATE, 51-100 SF
0700 3506	7	\$1,172.95	\$12,902.40	11.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3507	2	\$4,532.35	\$9,064.71	2.000	EA	N	SIGN PANEL, RELOCATE, 201-300 SF
0700 3601	80	\$47.64	\$31,010.80	651.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	28	\$62.12	\$12,114.03	195.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	18	\$211.13	\$13,301.50	63.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	19	\$418.84	\$21,360.76	51.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	20	\$486.75	\$19,470.05	40.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	13	\$422.69	\$12,680.72	30.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	8	\$680.35	\$7,483.80	11.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	6	\$755.54	\$5,288.78	7.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3609	6	\$1,181.67	\$10,635.00	9.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3610	1	\$1,200.00	\$1,200.00	1.000	EA	N	SIGN PANEL, REMOVE, 501-600 SF
0700 3624	1	\$436.00	\$436.00	1.000	EA	N	SIGN PANEL, REMOVE, UP TO 50 SF WITH LIG
0700 3625	2	\$1,330.91	\$14,640.00	11.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700 3626	8	\$1,564.35	\$71,960.00	46.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	6	\$1,511.02	\$36,264.48	24.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 3628	4	\$2,409.55	\$33,733.71	14.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF W LIGHT
0700 3629	1	\$2,600.00	\$7,800.00	3.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF W LIGHT
0700 4111	1	\$41,100.00	\$41,100.00	1.000	EA	N	OH STATIC SIGN STR, F&I, C UP TO 20 FT
0700 4112	6	\$52,495.00	\$419,960.00	8.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	8	\$58,073.26	\$1,045,318.76	18.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	8	\$91,107.82	\$2,551,019.00	28.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4122	1	\$50,000.00	\$50,000.00	1.000	EA	N	OH STATIC SIGN STR, F&I, S 21-30 FT
0700 4125	5	\$120,831.47	\$3,020,786.70	25.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	7	\$142,415.41	\$1,708,984.89	12.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	5	\$205,836.40	\$1,440,854.78	7.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4128	1	\$210,000.00	\$210,000.00	1.000	EA	N	OH STATIC SIGN STR, F&I, S 201 FT AND GR
0700 4132	1	\$35,000.00	\$35,000.00	1.000	EA	N	OH STATIC SIGN STR, F&I, M 21-30 FT
0700 4140	3	\$12,198.75	\$195,180.00	16.000	EA	N	OH STATIC SIGN STR, F&I, O BR MOUNT
0700 4610	12	\$5,351.65	\$219,417.58	41.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	8	\$13,737.37	\$288,484.71	21.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 4640	3	\$1,842.13	\$29,474.00	16.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 4810	1	\$6,960.00	\$20,880.00	3.000	EA	N	OH STATIC SIGN STR, REPAIR, CANT
0700 5 21	27	\$2,717.22	\$589,636.48	217.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	46	\$3,227.28	\$1,381,276.20	428.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 50	14	\$846.58	\$77,885.40	92.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 5 60	15	\$207.54	\$24,074.19	116.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 6 21	2	\$5,239.57	\$20,958.28	4.000	AS	N	HIGHLIGHTED SIGN, F&I GM- SOLAR, <12 SF
0700 6 40	2	\$1,438.59	\$106,456.00	74.000	AS	N	HIGHLIGHTED SIGN, INSTALL
0700 6 50	1	\$3,000.00	\$3,000.00	1.000	AS	N	HIGHLIGHTED SIGN, RELOCATE
0700 6 60	2	\$758.63	\$6,069.00	8.000	AS	N	HIGHLIGHTED SIGN, REMOVE
0700 7132	6	\$33,094.75	\$1,224,505.64	37.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, FULL,12-20
0700 7401	2	\$4,154.03	\$12,462.10	3.000	EA	N	EMBED DYNAMIC MESS SIGN, INSTALL, <12
0700 7600	3	\$1,189.88	\$19,038.02	16.000	EA	N	EMBED DYNAMIC MESS SIGN, REMOVE
0700 8115	1	\$82,400.00	\$82,400.00	1.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, MONO,51-
0700 8132	1	\$37,000.00	\$518,000.00	14.000	EA	N	FRONT ACCESS DMS, F&I W/UPS, 12-20 SF
0700 8134	1	\$52,000.00	\$312,000.00	6.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,31-50
0700 8135	6	\$61,262.37	\$980,197.88	16.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 8500	2	\$1,925.46	\$3,850.92	2.000	EA	N	FRONT ACC DYN MESS SIGN, RELOCATE
0700 8600	3	\$7,987.28	\$23,961.85	3.000	EA	N	FRONT ACC DYN MESS SIGN, REMOVE
0700 9137	4	\$113,975.53	\$3,305,290.48	29.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 9400	1	\$12,000.00	\$12,000.00	1.000	EA	N	WALK-IN DYN MESS SIGN, INSTALL
0700 9600	3	\$9,146.85	\$45,734.24	5.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10116	1	\$190,000.00	\$190,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 101-150 FT
0700 10122	1	\$43,600.00	\$174,400.00	4.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 21-30 FT
0700 10123	1	\$59,241.01	\$1,184,820.20	20.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124	2	\$71,096.44	\$426,578.64	6.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10130	1	\$8,400.00	\$75,600.00	9.000	EA	N	DMS SUPPORT STRUCTURE, F&I, PEDESTAL
0700 10140	2	\$15,450.00	\$30,900.00	2.000	EA	N	DMS SUPPORT STRUCTURE, F&I MULTI POST
0700 10400	1	\$14,927.42	\$14,927.42	1.000	EA	N	DMS SUPPORT STRUCTURE, RELOCATE
0700 10600	3	\$8,393.33	\$25,180.00	3.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11111	2	\$11,665.25	\$34,995.76	3.000	AS	N	ELECT DISP SIGN, F&I GM- AC, ELECT WARN,
0700 11131	8	\$9,325.07	\$363,677.68	39.000	AS	N	ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11132	6	\$9,727.20	\$194,544.00	20.000	AS	N	ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11161	1	\$16,000.00	\$32,000.00	2.000	AS	N	ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11162	1	\$17,000.00	\$34,000.00	2.000	AS	N	ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11231	6	\$11,777.69	\$235,553.84	20.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11261	2	\$14,423.52	\$57,694.08	4.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11262	1	\$9,900.00	\$39,600.00	4.000	EA	N	ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11391	11	\$6,449.37	\$264,423.99	41.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11500	3	\$660.21	\$4,621.50	7.000	AS	N	ELECT DISP SIGN, RELOCATE
0700 11600	2	\$903.05	\$3,612.20	4.000	AS	N	ELECT DISP SIGN, REMOVE- GROUND MOUNT
0700 11700	2	\$327.50	\$1,965.00	6.000	AS	N	ELECT DISP SIGN, REMOVE- OVERHEAD MOUNT
0700 12 11	7	\$4,430.80	\$168,370.40	38.000	AS	N	SIGN BEACON, F&I GM- AC, ONE BEACON
0700 12 12	12	\$5,010.45	\$240,501.71	48.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 21	13	\$5,493.80	\$357,097.26	65.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 22	11	\$7,032.67	\$316,470.13	45.000	AS	N	SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 31	8	\$5,077.13	\$203,085.04	40.000	AS	N	SIGN BEACON, F&I OM, ONE BEACON
0700 12 32	6	\$6,121.00	\$220,355.84	36.000	AS	N	SIGN BEACON, F&I OM, TWO BEACONS
0700 12 50	6	\$1,895.23	\$45,485.60	24.000	AS	N	SIGN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60	12	\$421.59	\$16,442.10	39.000	AS	N	SIGN BEACON, REMOVE BEACON- SIGN TO REMA
0700 13 10	1	\$115.00	\$230.00	2.000	EA	N	RETROREFLECTIVE SIGN STRIP- RR BLADES
0700 13 12	14	\$66.29	\$3,778.42	57.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	8	\$95.35	\$3,527.98	37.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101	19	\$6,121.36	\$239,173.81	39.072	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201	18	\$6,045.61	\$217,907.90	36.044	GM	N	PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 17221	12	\$3,471.94	\$36,500.50	10.513	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0701 18101	8	\$3,255.69	\$273,761.03	84.087	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	7	\$3,414.82	\$150,450.31	44.058	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221	2	\$1,040.58	\$10,804.30	10.383	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10 1	58	\$155.79	\$73,376.12	471.000	EA	N	OBJECT MARKER, TYPE 1

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 10 2	13	\$101.07	\$24,053.97	238.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	14	\$159.63	\$15,165.22	95.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	7	\$165.50	\$8,606.01	52.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	59	\$63.92	\$176,163.92	2,756.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	18	\$64.53	\$80,148.88	1,242.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	29	\$98.51	\$106,887.29	1,085.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	15	\$94.54	\$93,499.26	989.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE 48"
0705 11 5	4	\$41.13	\$899,024.06	21,857.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE 36"
0706 3	75	\$2.93	\$409,430.52	139,868.000	EA	N	RETRO-REFLECTIVE PAVEMENT MARKERS
0710 11101	179	\$929.03	\$1,729,041.93	1,861.118	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	104	\$1,464.12	\$120,630.44	82.391	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	7	\$1,163.45	\$18,128.83	15.582	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	116	\$.75	\$308,624.89	411,446.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	104	\$.96	\$102,436.64	107,037.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	150	\$1.28	\$305,390.44	238,116.800	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	134	\$420.86	\$426,576.16	1,013.591	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	22	\$975.72	\$5,146.94	5.275	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	115	\$568.49	\$66,851.79	117.595	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	115	\$39.61	\$149,555.22	3,776.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	145	\$31.05	\$457,824.94	14,743.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	15	\$2.09	\$2,636.53	1,262.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	23	\$1.43	\$8,847.96	6,206.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	171	\$937.60	\$1,275,668.69	1,360.571	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	38	\$1,666.71	\$40,895.97	24.537	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11203	1	\$2,800.00	\$280.00	.100	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID, 12"
0710 11224	98	\$1.09	\$102,030.71	93,682.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	70	\$487.64	\$143,080.50	293.415	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	91	\$654.50	\$25,440.47	38.870	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	69	\$1.32	\$69,801.59	52,830.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	16	\$132.09	\$18,465.30	139.794	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11333	1	\$328.28	\$47.60	.145	GM	N	PAINTED PVMT MARK, STD, BLACK, SKIP, 12"
0710 11341	1	\$345.00	\$42.78	.124	GM	N	PAINTED PAVT MARK,STD,BL,DOT GUIDE, 6"
0710 11421	5	\$1.95	\$1,821.30	936.000	LF	N	PAINTED PAVT MARK,STD,BLUE,SOLID,6"
0710 12101	4	\$1,228.41	\$82,941.30	67.519	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,6"
0710 12102	3	\$2,017.44	\$2,035.60	1.009	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,8"
0710 12123	2	\$1.00	\$3,500.00	3,500.000	LF	N	PAINTED PAVEMENT MARK, DURABLE, WHITE,12
0710 12125	3	\$1.65	\$5,805.80	3,515.000	LF	N	PAINT PAVE MARK, DURABLE, WHITE, 24"
0710 12131	2	\$334.62	\$8,700.00	26.000	GM	N	PAINTED PAVT MARK,DURABL,WHITE,SKIP, 6"
0710 12201	4	\$1,094.87	\$72,889.80	66.574	GM	N	PAINTED PAVT MARK,DURAB,YELLOW,SOLID,6"
0710 12231	3	\$300.00	\$19,800.00	66.000	GM	N	PAINTED PAVEMENT MARK, DUR, YEL, SKIP, 6"



Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 12421	1	\$2.40	\$904.80	377.000	LF	N	PAINT PAVE MARK, DURABLE, BLUE, 6"
0710 90	146	\$25,318.58	\$4,506,706.37	178.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	36	\$5,122.53	\$137,816.42	26.904	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	14	\$6,929.44	\$87,172.35	12.580	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	138	\$1.93	\$785,377.19	406,187.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	146	\$2.69	\$370,921.65	137,766.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	172	\$3.66	\$520,793.30	142,172.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	139	\$722.18	\$222,157.47	307.620	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11143	1	\$1,495.79	\$28.42	.019	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE,12"
0711 11160	139	\$112.36	\$363,266.55	3,233.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	171	\$55.03	\$911,014.97	16,554.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	24	\$4.07	\$5,752.91	1,413.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	138	\$2.82	\$276,744.20	98,156.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	105	\$2,093.14	\$80,780.47	38.593	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	14	\$4.94	\$9,458.65	1,913.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101	8	\$1,852.83	\$290,130.60	156.588	GM	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12121	8	\$.36	\$55,359.72	153,435.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122	10	\$.59	\$43,618.28	73,676.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123	7	\$1.16	\$66,417.00	57,390.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	7	\$1.63	\$54,075.30	33,139.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125	9	\$2.82	\$65,531.90	23,239.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131	6	\$637.51	\$60,134.65	94.327	GM	N	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12141	6	\$712.48	\$12,514.00	17.564	GM	N	THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160	11	\$67.71	\$26,744.00	395.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	13	\$49.84	\$63,147.00	1,267.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201	8	\$1,807.97	\$278,236.12	153.894	GM	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12221	7	\$.43	\$19,531.39	45,829.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12222	7	\$.61	\$8,053.62	13,222.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 8"
0711 12224	6	\$1.51	\$21,266.92	14,123.000	LF	N	THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12231	7	\$583.11	\$26,856.35	46.057	GM	N	THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"
0711 12241	4	\$857.52	\$7,126.00	8.310	GM	N	THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"
0711 13111	4	\$1,208.58	\$100,316.00	83.003	NM	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,6"
0711 13122	1	\$.10	\$2,640.00	26,400.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,8"
0711 13123	2	\$.26	\$275.00	1,050.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,12"
0711 13124	1	\$.05	\$50.00	1,000.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,18"
0711 13125	1	\$.05	\$50.00	1,000.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,24"
0711 13131	3	\$449.28	\$23,362.34	52.000	GM	N	THERMOPLASTIC,HOT SPRAY,WHITE,SKIP,6"
0711 13151	1	\$.50	\$500.00	1,000.000	LF	N	THERMOPLASTIC, HOT SPRAY, WHITE, DG, 6"
0711 13160	2	\$1.23	\$160.00	130.000	EA	N	THERMOPLASTIC, HOT SPRAY, WHITE, MESSAGE
0711 13170	2	\$1.00	\$130.00	130.000	EA	N	THERMOPLASTIC, HOT SPRAY, WHITE, ARROW

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 13211	4	\$934.88	\$77,660.78	83.070	NM	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,6"
0711 13222	1	\$.05	\$1,320.00	26,400.000	LF	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,8"
0711 13223	1	\$.01	\$5.00	500.000	LF	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,12"
0711 13225	1	\$.01	\$1.00	100.000	LF	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,24"
0711 13231	3	\$347.85	\$18,088.14	52.000	GM	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SKIP,6"
0711 13251	1	\$.50	\$375.00	750.000	LF	N	THERMOPLASTIC,HOT SP,YELLOW,DOT/GUIDE,6"
0711 14123	52	\$8.88	\$547,932.47	61,702.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	94	\$13.98	\$1,629,438.71	116,588.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141	8	\$2,946.02	\$14,962.83	5.079	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	124	\$209.64	\$853,858.71	4,073.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	111	\$135.17	\$596,640.33	4,414.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14224	5	\$15.11	\$2,236.00	148.000	LF	N	THERMOPLASTIC, PREFORM,YELLOW,SOLID, 18"
0711 14341	6	\$2,624.55	\$12,038.80	4.587	GM	N	THERMOPLASTIC, PREF, BLACK, 2-4' CONC
0711 14560	5	\$748.92	\$13,480.60	18.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	7	\$454.47	\$49,536.80	109.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	18	\$2,026.49	\$372,874.10	184.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	72	\$4,154.85	\$1,858,638.41	447.342	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	49	\$4,620.49	\$456,407.15	98.779	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	67	\$1,317.17	\$549,081.51	416.863	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	13	\$1,861.99	\$15,862.32	8.519	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201	69	\$3,968.32	\$1,621,809.77	408.689	GM	N	THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 15202	29	\$5,162.22	\$112,360.94	21.766	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	22	\$1,703.72	\$70,244.31	41.230	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	162	\$3,641.33	\$4,113,774.42	1,129.746	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	102	\$3,839.61	\$314,445.08	81.895	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	111	\$1,274.92	\$591,319.19	463.810	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	30	\$1,674.39	\$11,678.85	6.975	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	159	\$3,637.32	\$2,634,580.66	724.320	GM	N	THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202	45	\$5,204.57	\$86,947.54	16.706	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	74	\$1,431.07	\$377,655.29	263.898	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	90	\$.54	\$571,404.21	1,064,080.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	58	\$22,990.65	\$792,832.61	34.485	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103102	7	\$20,947.93	\$97,156.50	4.638	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103103	4	\$4,271.43	\$13,203.00	3.091	GM	N	PERMANENT TAPE, WHITE,SOLID,12" CONC BR
0713103131	44	\$7,106.91	\$525,762.43	73.979	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103133	7	\$2,526.19	\$8,912.40	3.528	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201	57	\$22,739.61	\$492,449.09	21.656	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103231	12	\$6,962.09	\$101,326.21	14.554	GM	N	PERMANENT TAPE, YELLOW,SKIP/,6" FOR CONC
0713103331	35	\$6,389.63	\$355,557.51	55.646	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0713103333	7	\$2,133.40	\$7,530.90	3.530	GM	N	PERM TAPE, BLACK,, 3'-9' DROP LN,12"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713107	10	\$1.40	\$45,335.65	32,391.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	19	\$.88	\$45,601.41	51,843.000	LF	N	LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715 1 12	80	\$1.29	\$2,301,807.65	1,780,672.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	45	\$2.00	\$1,684,865.96	842,464.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	3	\$2.35	\$9,948.00	4,240.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	7	\$3.20	\$86,012.30	26,866.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 16	2	\$9.50	\$950.00	100.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.4/0 OR LAR
0715 1 40	1	\$33.26	\$1,164.10	35.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING C
0715 1 60	36	\$.44	\$282,419.20	635,138.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 1 70	1	\$.50	\$2,000.00	4,000.000	LF	N	LIGHTING CONDUCTORS,REMOVE & , FDOT OWNS
0715 4011	3	\$4,938.39	\$88,891.05	18.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS150, 40'
0715 4012	2	\$6,371.87	\$89,206.20	14.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS150, 45'
0715 4021	1	\$7,000.00	\$112,000.00	16.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS130, 40'
0715 4022	2	\$6,721.00	\$665,379.00	99.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS130, 45'
0715 4023	1	\$4,900.00	\$44,100.00	9.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS130, 50'
0715 4029	2	\$4,701.70	\$141,051.12	30.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS130, CUST
0715 4031	1	\$7,929.49	\$23,788.47	3.000	EA	N	LIGHT POLE COMP, F&I SP FOUN, WS110, 40'
0715 4111	11	\$4,651.88	\$1,297,874.28	279.000	EA	N	LIGHT POLE COMP, F&I, WS150, 40'
0715 4112	12	\$4,930.93	\$1,469,417.16	298.000	EA	N	LIGHT POLE COMP, F&I, WS150, 45'
0715 4113	2	\$5,045.14	\$882,900.00	175.000	EA	N	LIGHT POLE COMP, F&I, WS150, 50'
0715 4119	3	\$4,321.62	\$99,397.30	23.000	EA	N	LIGHT POLE COMP, F&I, WS150,CUSTOM HT
0715 4121	7	\$5,829.90	\$874,485.30	150.000	EA	N	LIGHT POLE COMP, F&I, WS130, 40'
0715 4122	8	\$5,509.22	\$1,851,097.68	336.000	EA	N	LIGHT POLE COMP, F&I, WS130, 45'
0715 4123	3	\$6,390.78	\$1,802,199.87	282.000	EA	N	LIGHT POLE COMP, F&I, WS130, 50'
0715 4129	6	\$5,144.66	\$596,780.80	116.000	EA	N	LIGHT POLE COMP, F&I, WS130,CUSTOM HT
0715 4131	2	\$3,922.00	\$780,478.70	199.000	EA	N	LIGHT POLE COMP, F&I, WS110, 40'
0715 4132	3	\$4,302.14	\$296,847.42	69.000	EA	N	LIGHT POLE COMP, F&I, WS110, 45'
0715 4139	1	\$3,600.00	\$18,000.00	5.000	EA	N	LIGHT POLE COMP, F&I, WS110, CUSTOM HGHT
0715 4400	15	\$2,907.88	\$427,458.54	147.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4600	28	\$567.70	\$423,502.43	746.000	EA	N	LIGHT POLE COMP, REMOVE
0715 5 11	3	\$1,154.91	\$38,112.00	33.000	EA	N	LUMINAIRE & BRACKET ARM, F&I, ALUMINUM
0715 5 50	4	\$223.00	\$1,784.00	8.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE
0715 7 11	58	\$10,217.71	\$1,716,575.97	168.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	9	\$946.42	\$23,660.39	25.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 31	1	\$1,851.64	\$1,851.64	1.000	EA	N	LOAD CENTER, RELOCATE, SECONDARY VOLT
0715 7 41	14	\$563.93	\$14,098.26	25.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 7 42	1	\$500.00	\$1,000.00	2.000	EA	N	LOAD CENTER, REMOVE, PRIMARY VOLTAGE
0715 10 3	2	\$7.22	\$325.00	45.000	EA	N	LIGHT POLE FOUNDATION, REPAIR
0715 10 4	2	\$10.00	\$50.00	5.000	EA	N	LIGHT POLE FOUNDATION,STRAIGHTEN
0715 11111	15	\$551.79	\$124,153.73	225.000	EA	N	LUMINAIRE ,F&I, ROADWAY, COBRA HEAD

Florida Department of Transportation  
 Item Average Unit Cost  
 From 2016/01/01 to 2016/12/31

Contract Type: ALL Statewide  
 Displaying: VALID ITEMS WITH HITS  
 From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11112	2	\$192.86	\$1,350.00	7.000	EA	N	LUMINAIRE, F&I, ROADWAY, HIGH MAST
0715 11113	5	\$923.79	\$19,399.64	21.000	EA	N	LUMINAIRE, F&I, ROADWAY, POLE TOP
0715 11115	1	\$1,000.00	\$2,000.00	2.000	EA	N	LUMINAIRE, F&I, ROADWAY, WALL MOUNT
0715 11116	2	\$37.50	\$150.00	4.000	EA	N	LUMINAIRE, F&I, ROADWAY, PENDANT HUNG
0715 11125	18	\$1,069.72	\$445,004.77	416.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11137	3	\$1,401.85	\$75,700.00	54.000	EA	N	LUMINAIRE, F&I, SIGN, SIGN MOUNT
0715 11400	1	\$178.35	\$5,350.50	30.000	EA	N	LUMINAIRE, RELOCATE
0715 11500	10	\$124.02	\$53,702.34	433.000	EA	N	LUMINAIRE, REMOVE
0715 19 3	2	\$11.00	\$1,100.00	100.000	EA	N	LIGHTING - REPLACE EXIS SURGE PROTECTOR
0715 19112	1	\$61,870.80	\$618,708.00	10.000	EA	N	HIGH MAST LIGHT POLE, F&I, WS-150, 100'
0715 19123	5	\$61,471.29	\$3,626,806.22	59.000	EA	N	HIGH MAST LIGHT POLE, F&I, WS-130, 120'
0715 19133	2	\$54,826.84	\$1,918,939.43	35.000	EA	N	HIGH MAST LIGHT POLE, F&I, WS-110, 120'
0715 19600	5	\$3,478.55	\$184,363.36	53.000	EA	N	HIGH MAST LIGHT POLE, REMOVE
0715 26 1	2	\$5.00	\$10.00	2.000	EA	N	QUICK DISCN PLUG, SW BOXING FOR SGN
0715 26 2	2	\$56.82	\$625.00	11.000	EA	N	QUICK DISCN PLUG, POLE BASE, HI MAST
0715 50	1	\$165,000.00	\$165,000.00	1.000	LS	N	LIGHTING, INSIDE BOX GIRDER
0715500 1	58	\$647.27	\$1,944,386.39	3,004.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	10	\$821.39	\$90,352.88	110.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	12	\$376.33	\$65,105.65	173.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715500 30	1	\$201.93	\$7,673.34	38.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, INSTALL
0715511115	1	\$4,700.00	\$51,700.00	11.000	EA	N	LIGHT POLE C SP D, F&I, SGL ARM SM, AL, 15'
0715511120	2	\$2,949.25	\$38,340.20	13.000	EA	N	LIGHT POLE COMP- SP, F&I, SGL SM, AL, 20'
0715511125	4	\$9,246.67	\$693,500.00	75.000	EA	N	LIGHT POLE SP DES, F&I, SGL ARM SM, AL, 25'
0715511130	3	\$3,322.18	\$23,255.25	7.000	EA	N	LI/PL COMP- SP, F&I, SGL ARM-SD MT-AL, 30'
0715511135	3	\$3,756.89	\$67,624.00	18.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM SM, AL, 35'
0715511140	5	\$12,479.80	\$748,787.80	60.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM SM, AL, 40'
0715511145	2	\$1,758.33	\$10,550.00	6.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM SM, AL, 45'
0715511250	1	\$100.00	\$100.00	1.000	EA	N	LI/PL COMP, F&I, SGL ARM SHLD MNT-GLV, 50'
0715511315	1	\$5,900.00	\$241,900.00	41.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM SM, CONC, 15'
0715511325	1	\$8,300.00	\$16,600.00	2.000	EA	N	LIGHT POLE- SP DES, CONC 25'
0715512125	1	\$14,000.00	\$14,000.00	1.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL, 25'
0715512130	2	\$100.00	\$200.00	2.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL, 30'
0715512140	2	\$100.00	\$200.00	2.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL, 40'
0715512325	2	\$9,194.08	\$1,213,618.00	132.000	EA	N	LI/PL COMP, F&I, DBL ARM SHLD MNT-CONC, 25'
0715513125	1	\$10,200.00	\$204,000.00	20.000	EA	N	LIGHT POLE SP DES, F&I, SGL ARM WM, AL, 25'
0715513140	4	\$2,745.00	\$49,410.00	18.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL, 40'
0715513145	1	\$7,500.00	\$30,000.00	4.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL, 45'
0715514145	1	\$7,600.00	\$129,200.00	17.000	EA	N	LI/PL COM, F&I, DBLARM WALL MNT, AL, 45'
0715514325	1	\$10,263.00	\$41,052.00	4.000	EA	N	LIGHT POLE COMP, F&I, DBLARM WM, CON, 25'
0715515125	1	\$9,775.00	\$156,400.00	16.000	EA	N	LI/PL C SP DE, F&I, SGLARM BR MNT, ALUM, 25'

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715515140	1	\$3,474.40	\$17,372.00	5.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 40'
0715515225	1	\$9,700.00	\$19,400.00	2.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, GALV, 25'
0715516115	2	\$7,155.47	\$379,240.00	53.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516125	1	\$3,155.00	\$12,620.00	4.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,25'
0715516135	2	\$3,399.02	\$37,389.20	11.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,35'
0715516140	2	\$5,750.00	\$11,500.00	2.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'
0715516145	2	\$6,357.14	\$44,500.00	7.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'
0715516150	2	\$4,166.67	\$12,500.00	3.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,50'
0715516315	2	\$6,043.91	\$616,478.60	102.000	EA	N	LIGHT POLE COMP-SP DES, F&I TOP CONC 15
0715517325	1	\$10,263.00	\$30,789.00	3.000	EA	N	LIGHT POLE COMP, F&I, DBLARM BM, CON,25'
0715518140	1	\$2,000.00	\$2,000.00	1.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,40'
0715518145	4	\$6,478.66	\$1,127,287.00	174.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,45'
0715518150	1	\$7,500.00	\$7,500.00	1.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,50'
0715540000	4	\$527.91	\$5,807.04	11.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0715550000	4	\$359.35	\$27,310.80	76.000	EA	N	LIGHT POLE COMP,SP DESIGN- REMOVE
0715560000	2	\$2,000.00	\$50,000.00	25.000	EA	N	LIGHT POLE COMP, REPAIR & REINSTALL
0735 74 1	2	\$1,050,000.00	\$2,100,000.00	2.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	2	\$1,050,000.00	\$2,100,000.00	2.000	LS	N	TOLL PLAZA, LOCATION 2
0735 74 3	2	\$1,025,000.00	\$2,050,000.00	2.000	LS	N	TOLL PLAZA, LOCATION 3
0735 74 4	1	\$700,000.00	\$700,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 4
0735 74 5	1	\$700,000.00	\$700,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 5
0735 74 6	1	\$700,000.00	\$700,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 6
0735 74 7	1	\$700,000.00	\$700,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 7
0735 74 8	1	\$700,000.00	\$700,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 8
0735 74 9	1	\$700,000.00	\$700,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 9
0735 74 10	1	\$700,000.00	\$700,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 10
0735 74 11	1	\$700,000.00	\$700,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 11
0735 88 1	1	\$85,000.00	\$85,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 1
0735 88 2	1	\$85,000.00	\$85,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 2
0750 1 11	2	\$329.11	\$3,589,952.60	10,908.000	SF	N	ARCH, BUILDING, NEW, REST AREA
0750 1 13	2	\$521.32	\$2,370,952.80	4,548.000	SF	N	ARCH, BUILDING, NEW, WEIGH STATION
0750 1 17	1	\$333.33	\$399,996.00	1,200.000	SF	N	ARCH, BUILDING, NEW, STORAGE/MECHANICAL
0750 1 53	1	\$638.63	\$553,692.21	867.000	SF	N	ARCH, BUILDING, REHAB, WEIGH STATION
0751 5	1	\$400,000.00	\$400,000.00	1.000	LS	N	ARCHITECTURAL-WATER, SANITARY SEWER/SEW
0751 11 1	4	\$84,362.50	\$337,450.00	4.000	LS	N	ARCHITECTURAL- SPECIAL, WALLS/TOWERS
0751 11 2	1	\$2,000.00	\$140,000.00	70.000	EA	N	ARCHITECTURAL- SPECIAL, FLORIDA ROADSIDE
0751 30 1	2	\$28,472.73	\$313,200.00	11.000	EA	N	ARCHITECTURAL, PICNIC PAVILION, SMALL
0751 36 12	2	\$1,700.00	\$3,400.00	2.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 2-6 BI
0751 36 13	1	\$1,200.00	\$2,400.00	2.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 7-10 BI
0751 37	3	\$1,123.81	\$23,600.00	21.000	EA	N	TRASH RECEPTACLE

Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0751 38 14	4	\$1,640.74	\$44,300.00	27.000	EA	N	BENCH, F&I, STEEL
0906173 7	1	\$90.00	\$90,000.00	1,000.000	GA	N	SINGLE COMPONENT POLYURETHANE INJECTION
0906173 8	1	\$11.50	\$468,510.00	40,740.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0913548 1	1	\$35.00	\$128,415.00	3,669.000	SF	N	SEGMENTAL BLOCK RETAINING WALL SYSTEM
0914334 2	1	\$113.40	\$231,154.56	2,038.400	TN	N	SUPERPAVE ASPH CONC, TR C, PG76-22, HP
0914337 4	1	\$113.60	\$400,371.84	3,524.400	TN	N	ASPH CONC FC, TRAF C, FC12.5,PG76-22HP
0999 2	127	\$1,083,170.41	\$166,808,243.39	154.000	LS	N	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16	52	\$11,503.85	\$598,200.00	52.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	34	\$3,410.00	\$2,352,900.00	690.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	37	\$4,962.41	\$377,142.86	76.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	353	\$41,610.08	\$20,888,259.69	502.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 30	1	\$5,000,000.00	\$5,000,000.00	1.000	LS	N	FOR FINANCIAL PURPOSES ONLY, DO NOT BID
0999 50	1	\$90,305.09	\$7,585,627.56	84.000	MO	N	REST AREA RESPECT SERVICES, DO NOT BID
1000 5	5	\$198,962.10	\$994,810.50	5.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	11	\$271,905.45	\$2,990,960.00	11.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER
1050 11221	3	\$12.78	\$82,046.00	6,420.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,0-1.9"
1050 11222	6	\$42.90	\$47,708.60	1,112.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,2-4.9"
1050 11223	7	\$34.91	\$155,725.22	4,461.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,5-7.9"
1050 11224	9	\$55.44	\$1,540,854.99	27,792.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,8-19.9"
1050 11225	1	\$200.00	\$1,727,400.00	8,637.000	LF	N	UTILITY PIPE,F&I,PVC,WATER/SEWER,20-40.9"
1050 11321	5	\$49.35	\$277,294.90	5,619.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWER,0-1.9"
1050 11322	6	\$94.01	\$217,264.50	2,311.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWER,2-4.9"
1050 11324	1	\$98.00	\$129,066.00	1,317.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWER,8-19.9"
1050 11325	1	\$500.00	\$697,500.00	1,395.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWE,20-49.9"
1050 11422	4	\$120.31	\$12,753.20	106.000	LF	N	UTILITY PIPE, F&I,DI/CI,WATER/SEW,2-4.9"
1050 11423	8	\$99.80	\$170,751.04	1,711.000	LF	N	UTILITY PIPE, F&I,DI/CI,WATER/SEW,5-7.9"
1050 11424	13	\$107.71	\$3,102,485.29	28,803.000	LF	N	UTILITY PIPE, F&I,DI/CI,WATER/SEW,8-19.9"
1050 11425	4	\$268.19	\$4,712,566.07	17,572.000	LF	N	UTILITY PIPE,F&I,DI/CI,WATER/SEW,20-49.9"
1050 11514	2	\$248.87	\$323,280.00	1,299.000	LF	N	UTILITY PIPE,F&I,STL,CASING/COND,8-19.9"
1050 11515	5	\$944.52	\$681,001.60	721.000	LF	N	UTILITY PIPE,F&I,STL,CASING/CON,20-49.9"
1050 13001	1	\$12.00	\$4,680.00	390.000	LF	N	UTILITY PIPE, INS, 0-1.9"
1050 15003	1	\$58.00	\$35,670.00	615.000	LF	N	UTILITY PIPE, ADJUST/MOD,5-7.9"
1050 15004	2	\$173.68	\$257,398.00	1,482.000	LF	N	UTILITY PIPE, ADJUST/MOD,8-19.9"
1050 16001	4	\$11.70	\$16,668.10	1,425.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	10	\$9.49	\$79,842.15	8,414.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	10	\$10.50	\$80,577.70	7,672.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	16	\$21.94	\$587,864.27	26,792.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	5	\$68.13	\$1,109,353.38	16,284.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002	7	\$25.14	\$56,734.06	2,257.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	4	\$5.56	\$43,735.00	7,862.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2016/01/01 to 2016/12/31**

**Contract Type: ALL Statewide**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0101 To: 1999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 18004	9	\$24.31	\$362,354.84	14,903.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	2	\$47.47	\$57,870.00	1,219.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 31202	1	\$25.40	\$23,114.00	910.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31208	1	\$102.19	\$55,182.60	540.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 42202	1	\$44.00	\$43,780.00	995.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42224	1	\$450.00	\$286,200.00	636.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 24"
1050 61104	1	\$65.00	\$21,905.00	337.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 4"
1050 61124	1	\$210.00	\$70,770.00	337.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 24"
1055 11194	1	\$450.00	\$900.00	2.000	EA	N	UTILITY FITTING, F&I,CONC, SPE,8.0-19.9"
1055 11214	1	\$800.00	\$10,400.00	13.000	EA	N	UTILITY FITTING, F&I,PVC,ELBOW,8.0-19.9"
1055 11224	2	\$697.33	\$4,184.00	6.000	EA	N	UTILITY FITTING, F&I,PVC,TEE,8.0-19.9"
1055 11244	2	\$1,022.56	\$4,090.24	4.000	EA	N	UTILITY FITTING, F&I,PVC,UNION,8.0-19.9"
1055 11264	1	\$626.10	\$626.10	1.000	EA	N	UTILITY FITTNG, F&I,PVC,Y FITTIN,8-19.9"
1055 11414	12	\$994.00	\$740,531.80	745.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11415	3	\$4,689.62	\$1,299,025.07	277.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"
1055 11424	11	\$1,410.60	\$238,391.38	169.000	EA	N	UTILITY FITTNG, F&I, DI/CI, TEE, 8-19.9"
1055 11425	2	\$9,440.39	\$217,129.00	23.000	EA	N	UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"
1055 11434	9	\$849.62	\$19,541.34	23.000	EA	N	UTILITY FITTNG,F&I,DI/CI,REDUCER,8-19.9"
1055 11435	3	\$2,697.63	\$21,581.00	8.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"
1055 11444	5	\$582.33	\$44,839.52	77.000	EA	N	UTILITY FITTNG,F&I,DI/CI,UNION,8-19.9"
1055 11445	1	\$2,000.00	\$4,000.00	2.000	EA	N	UTILITY FITTNG,F&I,DI/CI,UNION,20-49.9"
1055 11454	10	\$752.20	\$103,052.00	137.000	EA	N	UTILITY FITTNG,F&I,DI/CI,CAP/PLG,8-19.9"
1055 11455	2	\$3,493.78	\$62,888.00	18.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"
1055 11465	1	\$8,400.00	\$8,400.00	1.000	EA	N	UTILITY FITTING,F&I,DI/CI, Y,20-49.9"
1055 11494	4	\$2,250.43	\$15,753.00	7.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"
1055 11495	1	\$3,000.00	\$3,000.00	1.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,20-49.9"
1055 16	1	\$6,137.21	\$6,137.21	1.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1055 61524	1	\$2,000.00	\$4,000.00	2.000	EA	N	UTILITY FITTINGS, STEEL PI, F&I CAP, 24"
1060 11211	2	\$1,888.00	\$28,320.00	15.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	2	\$5,312.50	\$21,250.00	4.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12'
1060 11221	1	\$3,000.00	\$3,000.00	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,0-6'
1060 11222	5	\$6,069.42	\$157,804.83	26.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 11223	3	\$7,887.50	\$31,550.00	4.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,>12'
1060 15	3	\$1,897.58	\$58,825.00	31.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	6	\$2,372.27	\$23,722.73	10.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1080 11101	4	\$625.18	\$37,511.00	60.000	EA	N	UTIL FIXT, F&I, 0-1.9", VALVE/METER BOX
1080 11104	1	\$757.11	\$6,813.99	9.000	EA	N	UTIL FIXT, F&I, 0-1.9", VALVE ASSEMBLY
1080 11112	4	\$517.63	\$25,881.28	50.000	EA	N	UTIL FIXT, F&I, 0-1.9", SAMPLE POINT
1080 11201	2	\$4,158.33	\$24,950.00	6.000	EA	N	UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX
1080 11203	6	\$1,984.33	\$29,765.00	15.000	EA	N	UTIL FIXT,F&I,2-4.9",TAPPNG SADDL/SLEEVE



Florida Department of Transportation  
Item Average Unit Cost  
From 2016/01/01 to 2016/12/31

Contract Type: ALL    Statewide  
Displaying: VALID ITEMS WITH HITS  
From: 0101    To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 11204	9	\$1,055.80	\$42,232.16	40.000	EA	N	UTIL FIXT, F&I, 2-4.9", VALVE ASSEMBLY
1080 11205	7	\$1,335.55	\$60,099.73	45.000	EA	N	UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM
1080 11206	8	\$2,650.32	\$161,669.25	61.000	EA	N	UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEMBLY
1080 11209	3	\$159.44	\$6,537.24	41.000	EA	N	UTIL FIXT, F&I, 2-4.9", MECH JOINT RESTR
1080 11303	8	\$2,267.59	\$49,887.00	22.000	EA	N	UTIL FIXT,F&I,5-7.9",TAPPNG SADDL/SLEEVE
1080 11304	12	\$1,348.99	\$114,664.12	85.000	EA	N	UTIL FIXT, F&I, 5-7.9", VALVE ASSEMBLY
1080 11306	1	\$4,260.00	\$8,520.00	2.000	EA	N	UTIL FIXT, F&I, 5-7.9",VAC/AIR ASSEMBLY
1080 11307	1	\$7,401.00	\$14,802.00	2.000	EA	N	UTIL FIXT, F&I, 5-7.9", LINE STOP ASSEM
1080 11309	4	\$189.01	\$23,626.08	125.000	EA	N	UTIL FIXT, F&I, 5-7.9", MECH JONT RESTR
1080 11401	1	\$1,065.00	\$5,325.00	5.000	EA	N	UTIL FIXT, F&I, 8-19.9", VALVE METER BOX
1080 11403	10	\$4,243.29	\$330,977.00	78.000	EA	N	UTIL FIXT,F&I,8-19.9",TAPPNG SADDL/SLEEV
1080 11404	13	\$2,886.17	\$721,543.12	250.000	EA	N	UTIL FIXT,F&I,8-19.9",VALVE ASSEMBLY
1080 11405	1	\$3,713.00	\$22,278.00	6.000	EA	N	UTIL FIXT,F&I,8-19.9",BLOWOFF ASSEMBLY
1080 11407	3	\$6,323.83	\$151,772.00	24.000	EA	N	UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM
1080 11409	8	\$325.61	\$452,595.08	1,390.000	EA	N	UTIL FIXT, F&I, 8-19.9", MECH JONT RESTR
1080 11503	6	\$28,857.49	\$750,294.76	26.000	EA	N	UTIL FIXT,F&I,20-49.9",TAPPNG SDDLE/SLEV
1080 11504	4	\$32,204.63	\$1,223,775.84	38.000	EA	N	UTIL FIXT, F&I, 20-49.9", VALVE ASSEMBLY
1080 11507	2	\$23,616.60	\$377,865.60	16.000	EA	N	UTIL FIXT,F&I,20-49.9",LINE STOP ASSEM
1080 11509	1	\$314.37	\$628.74	2.000	EA	N	UTIL FIXT, F&I, 20-49.9", MECH JOINT RE
1080 15	6	\$1,314.31	\$81,487.00	62.000	EA	N	UTILITY FIXTURES, ADJUST & MODIFY
1080 16	7	\$539.07	\$132,610.64	246.000	EA	N	UTILITY FIXTURES,REMOVE & DISPOSE
1080 23106	1	\$1,980.00	\$43,560.00	22.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 26102	1	\$7,700.00	\$7,700.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 2"
1080 27116	1	\$12,000.00	\$24,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 16"
1501 1	1	\$330,000.00	\$330,000.00	1.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 08	7	\$4,112.79	\$160,399.00	39.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644114 08	2	\$3,978.03	\$127,297.00	32.000	EA	N	FIRE HYD, STD, F&I, 2WY, 1 HOSE, 1P, 6"
1644116 08	2	\$3,235.12	\$35,586.32	11.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644133 08	1	\$4,995.00	\$4,995.00	1.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644136 08	1	\$3,850.00	\$61,600.00	16.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644400	1	\$950.00	\$15,200.00	16.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	2	\$2,075.00	\$4,150.00	2.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	2	\$2,476.67	\$7,430.00	3.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	9	\$859.73	\$45,565.79	53.000	EA	N	FIRE HYDRANT, REMOVE
1820 2 13	1	\$5.20	\$37,143.60	7,143.000	LF	N	UTILITY FIBER OPTIC,PHONE COM,49-96

Florida Department of Transportation  
 Item Average Unit Cost  
 From 2016/01/01 to 2016/12/31

Contract Type: ALL Statewide  
 Displaying: VALID ITEMS WITH HITS  
 From: 0101 To: 1999999999

<u>Item</u>	<u>No. of Conts</u>	<u>Weighted Average</u>	<u>Total Amount</u>	<u>Total Quantity</u>	<u>Unit Meas</u>	<u>Obs?</u>	<u>Description</u>
1820 2 60	1	\$.93	\$6,324.00	6,800.000	LF	N	UTILITY FIBER OPTIC,PHONE COM,REM-DISP

Note : Averages and totals are based on the awarded unit price only.  
 Weighted average is weighted on Quantity at the contract level.