

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	258	\$506.87	\$44,499,278.59	87,792.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	55	\$228,193.06	\$13,919,776.84	61.000	LS	N	SPECIAL DETOUR 1
0102 2 2	29	\$188,831.51	\$5,853,776.87	31.000	LS	N	SPECIAL DETOUR 2
0102 2 3	18	\$202,012.56	\$4,040,251.12	20.000	LS	N	SPECIAL DETOUR 3
0102 2 4	14	\$85,233.33	\$1,363,733.20	16.000	LS	N	SPECIAL DETOUR 4
0102 2 5	8	\$88,666.15	\$797,995.33	9.000	LS	N	SPECIAL DETOUR 5
0102 2 6	7	\$119,386.96	\$835,708.74	7.000	LS	N	SPECIAL DETOUR 6
0102 2 7	5	\$73,622.36	\$368,111.79	5.000	LS	N	SPECIAL DETOUR 7
0102 2 8	4	\$99,250.00	\$397,000.00	4.000	LS	N	SPECIAL DETOUR 8
0102 2 9	1	\$26,200.00	\$26,200.00	1.000	LS	N	SPECIAL DETOUR 9
0102 2 10	1	\$26,500.00	\$26,500.00	1.000	LS	N	SPECIAL DETOUR 10
0102 3	42	\$34.10	\$439,948.81	12,900.900	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	108	\$53.58	\$2,928,560.20	54,662.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 1	1	\$4,734.89	\$9,469.78	2.000	LS	N	MAINT OF TRAFFIC- TEMP LIGHT 43614515201
0102 60	246	\$.29	\$1,361,411.47	4,673,794.000	ED	N	WORK ZONE SIGN
0102 61	31	\$57.17	\$41,846.28	732.000	EA	N	BUSINESS SIGN
0102 62	11	\$.67	\$28,525.40	42,564.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 13	33	\$28.03	\$3,406,401.46	121,511.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 23	25	\$10.34	\$1,711,519.88	165,559.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 73	1	\$42.00	\$24,696.00	588.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	240	\$.13	\$2,441,006.92	18,904,403.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	145	\$.28	\$198,096.23	714,283.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 75 1	9	\$19.05	\$635,788.80	33,373.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 75 3	1	\$10.00	\$1,900.00	190.000	LF	N	TEMPORARY SEPARATOR, INSTALL
0102 75 5	1	\$10.00	\$1,900.00	190.000	LF	N	TEMPORARY SEPARATOR, REMOVE
0102 76	176	\$5.76	\$561,892.81	97,541.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	134	\$3.38	\$1,424,231.39	421,546.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	61	\$1,316.48	\$884,677.78	672.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	230	\$13.06	\$2,723,777.95	208,612.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	107	\$11.29	\$1,481,323.42	131,198.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	105	\$10.49	\$1,335,030.90	127,241.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	47	\$4.57	\$210,350.16	46,047.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	45	\$4.80	\$210,814.86	43,889.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	20	\$36.95	\$191,692.46	5,188.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 1	14	\$1.69	\$88,586.56	52,285.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911 2	35	\$1.51	\$418,369.98	276,819.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102911 3	7	\$3.04	\$23,580.15	7,744.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER
0102912 1	4	\$2.23	\$3,351.00	1,505.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
0102912 2	30	\$1.48	\$331,104.27	222,983.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0102912 3	1	\$4.00	\$544.00	136.000	SF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,OTHER

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 1	38	\$2.38	\$267,775.13	112,381.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 6	3	\$5.02	\$16,813.30	3,352.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104 7	4	\$3,005.57	\$42,078.02	14.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	4	\$1,527.37	\$21,383.21	14.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104 10 3	170	\$1.40	\$3,037,550.91	2,176,285.000	LF	N	SEDIMENT BARRIER
0104 11	77	\$9.89	\$991,090.34	100,224.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	37	\$6.43	\$293,373.51	45,596.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	65	\$2,339.35	\$776,665.38	332.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	170	\$128.33	\$1,049,575.43	8,179.000	EA	N	INLET PROTECTION SYSTEM
0104 19	5	\$4.34	\$7,960.66	1,835.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL
0107 1	164	\$16.75	\$2,313,548.79	138,108.544	AC	N	LITTER REMOVAL
0107 2	161	\$25.07	\$2,893,944.99	115,441.041	AC	N	MOWING
0108 1	87	\$11,774.75	\$1,189,250.03	101.000	LS	N	MONITOR EXISTING STRUCTURES- SETTL
0108 2	55	\$13,638.27	\$791,019.60	58.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0108 3	8	\$11,058.22	\$88,465.77	8.000	LS	N	MONITOR EXISTING STRUCTURES- GROUN
0110 1 1	194	\$10,123.40	\$35,161,106.76	3,473.250	AC	N	CLEARING & GRUBBING
0110 2 2	14	\$14,768.62	\$614,522.25	41.610	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110 2 3	1	\$10,800.00	\$15,444.00	1.430	AC	N	SELECTIVE CLEARING AND GRUB, PLANT PRES
0110 3	37	\$29.96	\$8,906,509.19	297,235.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	58	\$17.37	\$1,362,541.09	78,447.000	SY	N	REMOVAL OF EXIST CONC
0110 6	2	\$775.00	\$3,100.00	4.000	EA	N	PLUGGING WATER WELLS, NON-ARTESIAN
0110 7 1	56	\$173.86	\$128,658.15	740.000	EA	N	MAILBOX, F&I SINGLE
0110 8 2	1	\$297.54	\$28,266.30	95.000	LF	N	UNDERWATER DEBRIS REMOVAL
0110 12 1	1	\$205.97	\$364,772.87	1,771.000	SY	N	HYDRODEMOLITION, REM OF DECK SURFACE
0110 71 1	1	\$331.12	\$195,360.80	590.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110 73	2	\$109.10	\$59,675.00	547.000	LF	N	REMOVE EXISTING BULKHEAD
0110 82	1	\$3,000.00	\$23,700.00	7.900	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0120 1	132	\$4.54	\$20,952,487.64	4,611,948.500	CY	N	REGULAR EXCAVATION
0120 2 2	65	\$9.55	\$1,749,582.49	183,280.940	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	2	\$9.39	\$23,570.70	2,511.000	CY	N	LATERAL DITCH EXCAVATION
0120 4	34	\$8.12	\$5,875,355.03	723,432.600	CY	N	SUBSOIL EXCAVATION
0120 5	9	\$35.41	\$2,082,326.20	58,813.000	CY	N	CHANNEL EXCAVATION
0120 6	103	\$7.83	\$51,918,088.24	6,630,434.800	CY	N	EMBANKMENT
0120 71	35	\$36,451.58	\$1,312,256.72	36.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	4	\$3.38	\$526,312.03	155,721.000	CY	N	SURCHARGE EMBANKMENT
0125 1	6	\$12.81	\$37,649.75	2,939.400	CY	N	EXCAVATION FOR STRUCTURES
0125 3	2	\$102.62	\$16,850.00	164.200	CY	N	SELECT BEDDING MATERIAL
0141 70	6	\$985.76	\$68,017.20	69.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0144 1 1	1	\$71.00	\$44,588.00	628.000	LF	N	DIGITAL INCLINOMETER CASING, VERTICAL
0144 71 1	1	\$2,200.00	\$17,600.00	8.000	EA	N	PORE-PRESSURE TRANSDUCER- PIEZOMETER,PNE

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0144 72	1	\$220.00	\$128,040.00	582.000	LF	N	TUBING FOR PIEZOMETER
0144 74 1	1	\$4,410.00	\$4,410.00	1.000	EA	N	PORE-PRESSURE TRANSDUCER,CNTL/READOUT, P
0145 1	2	\$2.47	\$145,247.60	58,724.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	13	\$6.30	\$983,595.11	156,153.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71	1	\$6.48	\$4,756.32	734.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZAT
0145 72	1	\$36.50	\$27,229.00	746.000	SY	N	CELLULAR CONFINEMENT FOR SOIL STABILIZAT
0160 4	134	\$4.08	\$15,950,450.39	3,909,362.000	SY	N	TYPE B STABILIZATION
0162 1 11	84	\$.56	\$2,943,515.60	5,288,906.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0173 76	1	\$11.00	\$233,860.00	21,260.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	2	\$139.44	\$640,592.00	4,594.000	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0210 1 1	1	\$10.00	\$21,770.00	2,177.000	SY	N	REWORKING LIMEROCK BASE, 6"
0210 1 8	2	\$18.92	\$12,790.00	676.000	SY	N	REWORKING LIMEROCK BASE, 4"
0210 1 9	5	\$4.33	\$83,882.72	19,374.000	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	2	\$37.28	\$17,778.89	476.900	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	70	\$12.10	\$7,598,256.94	627,851.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	5	\$14.54	\$1,430,892.14	98,390.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	6	\$16.97	\$213,412.62	12,574.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	18	\$11.07	\$1,370,826.88	123,787.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	5	\$31.54	\$95,454.31	3,026.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	47	\$14.39	\$4,232,353.11	294,185.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	5	\$20.51	\$508,492.45	24,797.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285709	63	\$15.58	\$21,325,684.61	1,369,183.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	14	\$15.70	\$10,200,004.53	649,552.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	15	\$18.30	\$2,631,204.59	143,788.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	5	\$20.74	\$3,379,094.57	162,965.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	6	\$39.60	\$892,320.54	22,534.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	1	\$56.45	\$36,297.35	643.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	15	\$53.35	\$1,658,974.94	31,094.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	34	\$22.88	\$699,507.35	30,578.400	SY	N	TURNOUT CONSTRUCTION
0286 2	12	\$159.29	\$219,911.93	1,380.600	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0287 1	2	\$441.58	\$21,240.00	48.100	CY	N	ASPHALT TREATED PERMEABLE BASE
0327 70 1	56	\$2.23	\$2,419,822.30	1,086,865.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	8	\$2.14	\$1,011,669.78	473,025.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	3	\$5.28	\$279,327.40	52,880.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	30	\$2.39	\$3,072,969.54	1,285,051.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	33	\$2.37	\$3,193,993.82	1,350,178.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	95	\$2.83	\$6,808,435.08	2,402,057.800	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	14	\$3.00	\$508,994.58	169,735.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	19	\$2.35	\$2,077,147.04	882,638.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	1	\$1.75	\$8,401.75	4,801.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 10	2	\$3.29	\$100,608.48	30,618.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	24	\$2.19	\$4,479,672.35	2,049,858.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	11	\$2.82	\$249,289.87	88,544.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	5	\$2.95	\$240,321.17	81,469.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	19	\$2.22	\$3,272,453.56	1,474,483.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	6	\$2.53	\$223,344.09	88,356.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	10	\$2.99	\$2,412,809.66	806,023.200	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	2	\$3.76	\$647,422.20	172,102.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	22	\$2.20	\$1,328,480.34	604,000.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	8	\$3.98	\$1,416,972.63	356,343.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	1	\$5.03	\$30,698.09	6,103.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23	2	\$5.16	\$58,527.56	11,342.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 26	4	\$5.53	\$1,304,681.06	236,109.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 27	1	\$9.20	\$497,977.60	54,128.000	SY	N	MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 28	1	\$6.32	\$22,309.60	3,530.000	SY	N	MILLING EXIST ASPH PAVT,6 3/4" AVG DEPTH
0327 70 29	1	\$11.22	\$9,256.50	825.000	SY	N	MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0327 70 31	1	\$8.25	\$178,068.00	21,584.000	SY	N	MILLING EXIST ASPH PAVT,7 1/2" AVG DEPTH
0327 70 33	1	\$10.40	\$993,678.40	95,546.000	SY	N	MILLING EXIST ASPH PAVT,7 3/4" AVG DEPTH
0334 1 11	14	\$109.63	\$1,174,723.14	10,715.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	30	\$92.10	\$15,392,668.74	167,132.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	64	\$90.33	\$47,637,612.84	527,400.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	11	\$91.09	\$23,097,924.69	253,581.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	22	\$96.94	\$8,149,678.99	84,072.800	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	42	\$96.27	\$32,354,942.45	336,089.100	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	22	\$95.86	\$41,107,063.02	428,835.200	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334 1 55	3	\$91.90	\$5,259,872.64	57,234.500	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22
0334 1 57	1	\$95.00	\$1,100,651.00	11,585.800	TN	N	SUPERPAVE ASPH CONC, TRAF C, HIGH POLYME
0334 1 58	2	\$112.75	\$3,542,538.37	31,419.000	TN	N	SUPERPAVE ASPH CONC, TRAF D, HIGH POLYM
0337 7 25	45	\$130.24	\$39,804,713.91	305,623.200	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 26	3	\$134.61	\$2,377,510.18	17,661.600	TN	N	ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337 7 80	14	\$97.85	\$4,450,809.48	45,484.100	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 81	21	\$108.85	\$4,364,422.46	40,096.700	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 82	38	\$126.51	\$8,860,768.94	70,041.900	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 83	60	\$102.64	\$32,670,568.67	318,310.600	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 85	7	\$102.76	\$2,889,566.31	28,120.600	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337 7 88	1	\$91.46	\$990,456.92	10,829.400	TN	N	ASPH CONC FC,TRAFFIC E,FC-12.5,PG 76-22
0337 7 90	1	\$106.62	\$1,166,955.90	10,945.000	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,HIGH POLYM
0337 7 93	2	\$132.21	\$1,209,905.02	9,151.600	TN	N	ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0337 7 94	1	\$122.10	\$235,335.54	1,927.400	TN	N	ASPH CONC FC,TRAF D,FC-12.5,HIGH POLYMER
0339 1	97	\$166.79	\$4,644,537.02	27,847.100	TN	N	MISCELLANEOUS ASPHALT PAVEMENT

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3 1	3	\$114.21	\$16,789.28	147.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350 3 5	1	\$140.18	\$52,566.00	375.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350 3 7	2	\$84.39	\$52,488.00	622.000	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350 3 9	4	\$75.00	\$4,497,302.64	59,962.000	SY	N	PLAIN CEMENT CONC PAVT, 10"
0350 3 10	1	\$82.50	\$116,407.50	1,411.000	SY	N	PLAIN CEMENT CONC PAVT, 10.5"
0350 3 13	2	\$76.35	\$8,932.85	117.000	SY	N	PLAIN CEMENT CONC PAVT, 12"
0350 3 14	1	\$90.00	\$1,363,950.00	15,155.000	SY	N	PLAIN CEMENT CONC PAVT, 12.5"
0350 5	5	\$2.69	\$330,139.67	122,602.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0350 6	2	\$7.44	\$4,902.88	659.000	LF	N	CLEANING & SEALING CRACKS - CONC PVMT
0350 30 13	1	\$43.00	\$82,990.00	1,930.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0352 70	5	\$5.18	\$409,943.12	79,094.000	SY	N	GRINDING CONCRETE PAVT
0353 70	1	\$1,319.41	\$300,957.42	228.100	CY	N	CONC PAVT SLAB REPLACEMENT
0370 1	1	\$212.50	\$67,150.00	316.000	LF	N	BRIDGE APPR EXP JOINT FOR CONC PVMT
0400 0 11	33	\$586.02	\$4,093,081.80	6,984.500	CY	N	CONC CLASS NS, GRAVITY WALL
0400 0 13	3	\$2,218.75	\$63,900.00	28.800	CY	N	CONC CLASS NS, STEPS
0400 1 2	37	\$1,245.87	\$1,105,587.42	887.400	CY	N	CONC CLASS I, ENDWALLS
0400 1 11	1	\$963.31	\$15,412.96	16.000	CY	N	CONC CLASS I, RETAINING WALLS
0400 2 1	8	\$751.86	\$1,598,673.60	2,126.300	CY	N	CONC CLASS II, CULVERTS
0400 2 2	3	\$1,235.84	\$51,658.07	41.800	CY	N	CONC CLASS II, ENDWALLS
0400 2 4	19	\$580.25	\$13,869,788.52	23,903.100	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	7	\$976.17	\$519,222.50	531.900	CY	N	CONC CLASS II, BRIDGE SUBSTRUCTURE
0400 2 8	2	\$1,011.39	\$253,656.93	250.800	CY	N	CONC CLASS II, BULKHEAD
0400 2 10	25	\$395.22	\$2,631,579.87	6,658.500	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	1	\$100.00	\$3,770.00	37.700	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 12	1	\$1,200.00	\$3,600.00	3.000	CY	N	CONC CLASS II, TRENCH SLAB
0400 2 25	1	\$600.00	\$225,300.00	375.500	CY	N	CONC CLASS II, MASS, BRIDGE SUBSTRUCTURE
0400 2 41	3	\$860.75	\$407,392.50	473.300	CY	N	CONC CLASS II, PRECAST DECK OVERLAY
0400 2 47	2	\$983.37	\$227,748.00	231.600	CY	N	CONC CLASS II, CIP TOP W/ SR ADMIX
0400 3 20	2	\$429.09	\$134,477.08	313.400	CY	N	CONC CLASS III, SEAL
0400 4 1	11	\$1,257.81	\$3,933,555.70	3,127.300	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	6	\$1,275.93	\$591,395.72	463.500	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	29	\$946.96	\$5,782,988.34	6,106.900	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	10	\$863.41	\$2,017,965.73	2,337.200	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	4	\$767.83	\$606,430.70	789.800	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	8	\$692.78	\$5,727,848.66	8,267.900	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4 41	1	\$1,500.00	\$54,750.00	36.500	CY	N	CONC CLASS IV, PRECAST DECK OVERLAY
0400 4 47	3	\$812.05	\$582,643.44	717.500	CY	N	CONC CLASS IV, CIP TOP W/SR ADMIX
0400 6	1	\$13,000.00	\$13,000.00	1.000	EA	N	PRECAST ANCHOR BEAMS
0400 7	17	\$14.60	\$182,297.86	12,488.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	15	\$9.07	\$633,398.01	69,811.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 20	1	\$49.07	\$10,795.40	220.000	SY	N	GRINDING BRIDGE DECK- REHABILITATION
0400 32	1	\$8,500.00	\$210,800.00	24.800	CY	N	CONCRETE FOR JOINT REPAIR
0400 72	1	\$100.00	\$81,000.00	810.000	SF	N	PRECAST BULKHEAD PANELS
0400128	3	\$28.76	\$83,660.00	2,909.000	LF	N	GRTNING PRCST DECK PNL, NON-SHRINK GRTN
0400140 1	1	\$2,700.00	\$54,000.00	20.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400142 3	1	\$35.00	\$91,980.00	2,628.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400143	6	\$1.51	\$266,482.00	176,711.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	1	\$.50	\$66,800.00	133,600.000	SF	N	CLEANING CONC SURFACE
0400147	17	\$793.02	\$453,764.18	572.200	CF	N	COMPOSITE NEOPRENE PADS
0400148	5	\$690.21	\$107,534.12	155.800	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	3	\$360.71	\$146,015.00	404.800	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70 1	3	\$509.22	\$45,830.00	90.000	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	3	\$397.23	\$4,213,506.00	10,607.100	CF	N	RESTORE SPALL AREA,LATX MOD MTR,STY-BUT
0401 70 3	8	\$369.80	\$1,106,670.79	2,992.600	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70 4	4	\$404.92	\$138,889.00	343.000	CF	N	RESTORE SPALLED AREAS,PORTLND CEM GROUT
0401 70 5	1	\$262.00	\$61,570.00	235.000	CF	N	RESTORE SPALL AREAS,CONTRACTORS OPTION
0404 5 11	1	\$750.00	\$77,250.00	103.000	SY	N	PRECAST DECK PANEL, NONPRES, 8"
0404 7	1	\$50.00	\$11,500.00	230.000	LF	N	CLOSURE JOINT FOR PRECAST DECK PANEL
0405 70 1	1	\$1,168.69	\$5,960.32	5.100	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYPE I
0407 1 52	1	\$12,000.00	\$624,000.00	52.000	LF	N	PRCST CON 3 SIDE BOX CUL,50 S, 10 H
0411 1	13	\$148.89	\$1,189,199.45	7,987.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	14	\$109.14	\$1,356,093.00	12,425.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	2	\$60.41	\$128,200.00	2,122.000	GA	N	PENETRANT SEALER
0413151	2	\$60.55	\$131,096.00	2,165.000	GA	N	METHACRYLATE MONOMER
0413154	4	\$.71	\$305,093.40	429,675.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	18	\$.86	\$855,038.79	995,259.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	6	\$1.02	\$90,429.66	88,761.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	32	\$.81	\$5,143,203.03	6,382,242.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	36	\$.85	\$2,414,439.23	2,850,566.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	9	\$1.05	\$69,530.10	66,050.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	11	\$1.17	\$177,570.36	151,601.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	24	\$.81	\$989,351.98	1,221,465.000	LB	N	REINF STEEL- APPROACH SLABS
0415 2 4	1	\$3.16	\$269,070.84	85,149.000	LB	N	STAINLESS REINFORCING STEEL, SUPR
0415 2 5	1	\$3.15	\$76,261.50	24,210.000	LB	N	STAINLESS REINFORCING STEEL, SUB
0415 2 6	1	\$35.00	\$4,550.00	130.000	LB	N	STAINLESS REINFORCING STEEL, MISC
0415 2 9	1	\$2.96	\$134,499.44	45,439.000	LB	N	STAINLESS REINFORCING STEEL, APPR SLAB
0425 1201	9	\$6,573.89	\$223,512.39	34.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	3	\$9,143.77	\$54,862.62	6.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1204	1	\$9,400.00	\$9,400.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, >10'
0425 1205	4	\$3,083.01	\$12,332.05	4.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1209	1	\$1,500.00	\$3,000.00	2.000	EA	N	INLETS, CURB, TYPE 9, MODIFY
0425 1211	1	\$3,010.00	\$3,010.00	1.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	13	\$4,881.61	\$1,859,893.74	381.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	4	\$6,319.04	\$50,552.28	8.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	4	\$4,831.69	\$43,485.25	9.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	13	\$5,882.16	\$705,858.82	120.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	1	\$7,325.53	\$14,651.06	2.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	10	\$5,982.46	\$125,631.69	21.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1332	2	\$9,696.21	\$19,392.41	2.000	EA	N	INLETS, CURB, TYPE P-3, >10'
0425 1335	3	\$4,839.10	\$14,517.31	3.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	9	\$8,030.55	\$104,397.09	13.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	5	\$5,601.41	\$196,049.46	35.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	45	\$5,190.54	\$1,904,928.40	367.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	5	\$6,409.38	\$51,275.00	8.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	17	\$5,014.96	\$215,643.38	43.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	2	\$8,156.85	\$595,449.78	73.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	31	\$5,519.71	\$921,790.76	167.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	3	\$8,050.00	\$48,300.00	6.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	11	\$4,581.49	\$123,700.21	27.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	2	\$9,015.79	\$144,252.56	16.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1411	6	\$7,038.04	\$563,043.33	80.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	7	\$8,524.99	\$494,449.28	58.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	7	\$8,106.72	\$235,094.83	29.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	5	\$8,311.80	\$66,494.36	8.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1425	1	\$3,975.00	\$3,975.00	1.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1431	2	\$18,441.45	\$36,882.90	2.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	2	\$8,719.00	\$17,438.00	2.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1445	1	\$3,727.15	\$3,727.15	1.000	EA	N	INLETS, CURB, TYPE J-4, PARTIAL
0425 1451	21	\$7,206.72	\$670,224.53	93.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	8	\$10,190.28	\$244,566.79	24.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	1	\$4,199.50	\$4,199.50	1.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	2	\$10,255.56	\$92,300.00	9.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	14	\$7,192.55	\$366,820.20	51.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	6	\$10,076.43	\$151,146.39	15.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	1	\$4,671.95	\$9,343.90	2.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1469	2	\$11,680.00	\$58,400.00	5.000	EA	N	INLETS, CURB, TYPE J-6, MODIFY
0425 1471	11	\$5,190.91	\$321,836.68	62.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1472	1	\$9,300.00	\$27,900.00	3.000	EA	N	INLETS, CURB, TYPE 7, >10'
0425 1473	3	\$7,859.14	\$39,295.71	5.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1474	1	\$18,549.62	\$18,549.62	1.000	EA	N	INLETS, CURB, TYPE 7, J BOT , >10'

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1483	2	\$10,207.28	\$30,621.84	3.000	EA	N	INLETS, CURB, TYPE 8, J BOT , <10'
0425 1485	3	\$6,149.90	\$24,599.58	4.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1489	1	\$9,000.00	\$54,000.00	6.000	EA	N	INLETS, CURB, TYPE 8, MODIFY
0425 1501	2	\$3,143.53	\$53,440.00	17.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1502	1	\$5,000.00	\$30,000.00	6.000	EA	N	INLETS, DT BOT, TYPE A, >10'
0425 1503	1	\$9,000.00	\$108,000.00	12.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1504	2	\$13,820.00	\$138,200.00	10.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, >10'
0425 1505	1	\$2,516.41	\$10,065.64	4.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	6	\$4,284.35	\$839,733.44	196.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1512	2	\$7,059.73	\$21,179.20	3.000	EA	N	INLETS, DT BOT, TYPE B, >10'
0425 1513	4	\$6,576.67	\$98,650.00	15.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, <10'
0425 1514	2	\$9,200.00	\$36,800.00	4.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, >10'
0425 1515	1	\$2,600.00	\$52,000.00	20.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	39	\$3,220.99	\$663,524.66	206.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	1	\$2,400.00	\$4,800.00	2.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	11	\$5,862.37	\$240,357.24	41.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, <10'
0425 1524	2	\$9,166.67	\$55,000.00	6.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1525	7	\$3,351.96	\$23,463.73	7.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	12	\$4,551.45	\$150,197.87	33.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	7	\$3,465.68	\$48,519.58	14.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1533	2	\$3,769.22	\$64,076.80	17.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425 1535	2	\$3,537.84	\$7,075.68	2.000	EA	N	INLETS, DT BOT, TYPE C, MOD, PARTIAL
0425 1541	35	\$3,951.58	\$521,608.68	132.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	2	\$3,506.65	\$56,106.44	16.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	3	\$7,250.59	\$137,761.15	19.000	EA	N	INLETS, DT BOT, TYPE D, J BOT, <10'
0425 1544	2	\$6,916.45	\$20,749.34	3.000	EA	N	INLETS, DT BOT, TYPE D, J BOT, >10'
0425 1545	4	\$3,589.70	\$25,127.88	7.000	EA	N	INLETS, DT BOT, TYPE D, PARTIAL
0425 1549	13	\$5,378.91	\$441,070.37	82.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	16	\$3,361.90	\$349,637.91	104.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	2	\$4,765.80	\$23,829.00	5.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	4	\$5,342.94	\$256,461.00	48.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	3	\$9,487.13	\$142,307.00	15.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1555	2	\$5,150.00	\$15,450.00	3.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	9	\$6,577.53	\$164,438.21	25.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	9	\$4,497.83	\$125,939.36	28.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	2	\$4,866.67	\$14,600.00	3.000	EA	N	INLETS, DT BOT, TYPE F, J BOT, <10'
0425 1564	1	\$12,200.00	\$24,400.00	2.000	EA	N	INLETS, DT BOT, TYPE F, J BOT, >10'
0425 1565	2	\$4,234.33	\$12,703.00	3.000	EA	N	INLETS, DT BOT, TYPE F, PARTIAL
0425 1571	2	\$7,084.80	\$14,169.60	2.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1579	1	\$5,950.00	\$5,950.00	1.000	EA	N	INLETS, DT BOT, TYPE G, MODIFY

**Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31**

**Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1581	6	\$6,144.50	\$61,445.00	10.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1583	3	\$9,083.33	\$27,250.00	3.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1584	1	\$18,000.00	\$18,000.00	1.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM >10'
0425 1585	1	\$8,000.00	\$8,000.00	1.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1589	10	\$11,068.07	\$132,816.85	12.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1603	1	\$5,354.37	\$10,708.74	2.000	EA	N	INLETS, DT BOT, TYPE J, J BOT, <10'
0425 1611	1	\$32,000.00	\$32,000.00	1.000	EA	N	INLETS, DT BOT, TYPE K, <10'
0425 1701	16	\$3,413.14	\$1,225,315.68	359.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	4	\$4,561.31	\$4,735.72	12.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	3	\$5,878.02	\$41,146.14	7.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	4	\$10,032.50	\$40,130.00	4.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	5	\$2,939.87	\$199,911.20	68.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	5	\$3,915.67	\$35,241.03	9.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	3	\$9,235.31	\$36,941.23	4.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1714	1	\$12,500.00	\$12,500.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, >10'
0425 1715	2	\$3,847.21	\$7,694.42	2.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1881	2	\$4,751.11	\$19,004.44	4.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <=10'
0425 1885	1	\$6,050.00	\$12,100.00	2.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,PARTIAL
0425 1891	9	\$4,502.53	\$513,288.40	114.000	EA	N	INLETS, BARRIER WALL, <=10'
0425 1892	4	\$6,623.00	\$46,361.00	7.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	3	\$8,135.41	\$138,302.00	17.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	1	\$18,068.00	\$4,204.00	3.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1895	1	\$4,000.00	\$8,000.00	2.000	EA	N	INLETS, BARRIER WALL, PARTIAL
0425 1910	23	\$4,209.82	\$345,205.32	82.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	27	\$4,528.97	\$489,128.67	108.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	3	\$5,550.00	\$55,500.00	10.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	13	\$3,847.90	\$123,132.74	32.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	37	\$3,541.34	\$818,048.53	231.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	11	\$4,779.23	\$148,156.05	31.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	15	\$2,799.05	\$128,756.43	46.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	20	\$6,672.65	\$440,394.72	66.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	6	\$8,923.43	\$116,004.59	13.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	7	\$5,558.70	\$55,587.02	10.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	32	\$6,393.91	\$971,873.96	152.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	22	\$8,424.48	\$1,263,671.95	150.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	7	\$3,531.57	\$52,973.62	15.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 41	1	\$4,200.00	\$4,200.00	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	1	\$2,900.00	\$2,900.00	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 62	1	\$7,000.00	\$21,000.00	3.000	EA	N	JUNCTION BOXES, J-7, >10'
0425 4	6	\$1,080.11	\$21,602.28	20.000	EA	N	INLETS, ADJUST

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 5	56	\$599.86	\$404,907.73	675.000	EA	N	MANHOLE, ADJUST
0425 5 1	39	\$917.62	\$480,832.43	524.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	49	\$443.95	\$376,910.41	849.000	EA	N	VALVE BOXES, ADJUST
0425 7	2	\$626.18	\$3,130.89	5.000	EA	N	MANHOLE COVER- REPLACE
0425 8	1	\$3,100.00	\$3,100.00	1.000	EA	N	DRAINAGE STRUCTURES, MISC, ADJUST
0425 10	1	\$5,000.00	\$5,000.00	1.000	EA	N	YARD DRAIN
0425 11	17	\$2,292.63	\$128,387.38	56.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	2	\$100.00	\$7,000.00	70.000	SF	N	GRATE FOR EXISTING DRAINAGE STR, FUR INS
0425 15 51	1	\$6,500.00	\$6,500.00	1.000	EA	N	INLET TOP, REPLACE, CURB INLET
0425 74 1	2	\$467.50	\$18,700.00	40.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 78	1	\$1,176.79	\$2,353.58	2.000	EA	N	INLET CAP, PRECAST
0425 82	4	\$1,185.42	\$163,588.00	138.000	EA	N	REPLACE GRATE
0430 94 1	17	\$7.55	\$84,397.23	11,175.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	9	\$7.46	\$46,252.99	6,201.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	5	\$21.72	\$33,512.02	1,543.000	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	2	\$9.93	\$23,046.00	2,320.000	LF	N	DESILTING PIPE, 49 - 60"
0430 94 5	1	\$26.00	\$4,706.00	181.000	LF	N	DESILTING PIPE, 61" OR GREATER
0430 95 4	1	\$160.00	\$35,360.00	221.000	LF	N	OUTFALL BARNACLE REMOVAL, 49-60"
0430 95 5	1	\$180.00	\$106,380.00	591.000	LF	N	OUTFALL BARNACLE REMOVAL, 61" AND GR
0430173112	1	\$91.68	\$11,643.36	127.000	LF	N	PIPE CULV OPT MATL, ROUND, 12", GD
0430173115	1	\$89.40	\$39,514.80	442.000	LF	N	PIPE CULV OPT MATL, ROUND, 15", GD
0430173118	4	\$100.20	\$378,357.00	3,776.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430173124	2	\$90.00	\$55,890.00	621.000	LF	N	PIPE CULV OPT MATL, ROUND, 24", GD
0430173136	1	\$135.00	\$10,665.00	79.000	LF	N	PIPE CULV OPT MATL, ROUND, 36", GD
0430173218	1	\$210.63	\$30,120.09	143.000	LF	N	PIPE CULV OPT MATL, OTHER/ELLIP, 18", GD
0430174115	3	\$63.53	\$21,282.21	335.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	37	\$67.55	\$722,620.63	10,698.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	21	\$83.63	\$493,596.20	5,902.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	9	\$102.62	\$110,930.74	1,081.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174136	5	\$148.94	\$71,344.00	479.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174142	1	\$137.52	\$27,504.00	200.000	LF	N	PIPE CULV, OPT MATL, ROUND,42"SD
0430174148	2	\$175.54	\$37,215.50	212.000	LF	N	PIPE CULV, OPT MATL, ROUND,48"SD
0430174154	1	\$255.90	\$8,956.50	35.000	LF	N	PIPE CULV, OPT MATL, ROUND,54"SD
0430174160	2	\$290.30	\$72,865.55	251.000	LF	N	PIPE CULV, OPT MATL, ROUND,60"SD
0430174172	1	\$424.16	\$27,570.40	65.000	LF	N	PIPE CULV, OPT MATL, ROUND,72"SD
0430174215	4	\$100.56	\$16,190.54	161.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218	25	\$73.54	\$558,661.34	7,597.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	16	\$104.76	\$245,039.06	2,339.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	5	\$144.01	\$157,975.73	1,097.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236	3	\$170.36	\$36,115.60	212.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174242	3	\$221.38	\$25,236.76	114.000	LF	N	PIPE CULV, OPT MATL, ELLIP/OTH,42"SD
0430174248	1	\$439.78	\$32,103.94	73.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"SD
0430175112	12	\$79.36	\$39,680.72	500.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	39	\$164.29	\$310,504.25	1,890.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	83	\$67.07	\$10,727,912.52	159,960.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	54	\$76.86	\$8,204,942.43	106,748.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	37	\$102.55	\$5,856,883.35	57,113.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	35	\$133.24	\$7,345,009.24	55,125.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	21	\$167.27	\$4,144,423.56	24,777.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	22	\$167.35	\$2,826,253.22	16,888.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	5	\$279.00	\$2,819,598.14	10,106.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	4	\$379.74	\$1,531,856.26	4,034.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	2	\$299.39	\$1,264,016.40	4,222.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172	1	\$500.00	\$28,500.00	57.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175215	7	\$115.82	\$49,107.20	424.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	30	\$94.57	\$1,103,388.13	11,668.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	18	\$93.90	\$635,678.88	6,770.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	9	\$136.11	\$578,200.66	4,248.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	6	\$197.02	\$475,212.72	2,412.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	6	\$225.95	\$355,644.14	1,574.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248	3	\$255.33	\$41,363.68	162.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254	2	\$282.55	\$157,943.92	559.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260	2	\$295.37	\$94,813.19	321.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430185118	3	\$418.95	\$126,104.04	301.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185124	5	\$452.03	\$568,656.84	1,258.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430185130	3	\$746.02	\$478,197.62	641.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185136	3	\$825.83	\$407,957.56	494.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185142	3	\$840.58	\$303,450.00	361.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,42"
0430185148	1	\$1,234.00	\$212,248.00	172.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430200 23	1	\$621.00	\$621.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 29	1	\$2,638.78	\$5,277.56	2.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430200 38	1	\$3,827.53	\$3,827.53	1.000	EA	N	FLARED END SECTION, CONCRETE, 36"
0430200 43	1	\$8,651.88	\$8,651.88	1.000	EA	N	FLARED END SECTION, CONCRETE, 60"
0430602123	2	\$2,846.67	\$42,700.00	15.000	EA	N	U-ENDWALL,W \GR, 260/430-010,1:4 SLP,15"
0430602129	1	\$7,155.00	\$7,155.00	1.000	EA	N	U-ENDWALL,W \GR 260/430-010,1:4 SLP,24"
0430610123	1	\$3,800.00	\$7,600.00	2.000	EA	N	U-ENDWALL,INDEX261/430-011,1:4 SLP, 15"
0430610125	1	\$2,700.00	\$5,400.00	2.000	EA	N	U-ENDWALL,INDEX261/430-011,1:4 SLP, 18"
0430610225	1	\$1,400.00	\$1,400.00	1.000	EA	N	U-ENDWALL,INDEX 261/430-011,1:3 SLP, 18"
0430610325	1	\$1,855.00	\$1,855.00	1.000	EA	N	U-ENDWALL, 261/430-011,1:2 SLP, 18"
0430611023	1	\$2,160.00	\$17,280.00	8.000	EA	N	U-ENDWALL,INDEX 261,BAFFLES,1:6 SLP, 15"

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430611029	1	\$2,290.00	\$2,290.00	1.000	EA	N	U-ENDWALL, INDEX 261,BAFFLES,1:6 SLP, 24"
0430611123	1	\$1,810.00	\$5,430.00	3.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 15"
0430611125	2	\$1,545.95	\$51,016.21	33.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 18"
0430611129	1	\$1,820.00	\$30,940.00	17.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 24"
0430611133	2	\$3,340.00	\$6,680.00	2.000	EA	N	U-ENDWALL /BAFF,261/430-011, 1:4 SLP,30"
0430611223	1	\$1,650.00	\$6,600.00	4.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:3 SLP,15"
0430611225	1	\$1,420.00	\$31,240.00	22.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:3 SLP,18"
0430611229	1	\$1,550.00	\$12,400.00	8.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:3 SLP, 24"
0430611233	2	\$2,630.00	\$7,890.00	3.000	EA	N	U-ENDWALL,BAFF, 261/430-011,1:3 SLP, 30"
0430611323	1	\$1,840.00	\$3,680.00	2.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:2 SLP,15"
0430611325	3	\$1,862.40	\$54,009.68	29.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:2 SLP,18"
0430612025	2	\$2,533.12	\$17,731.86	7.000	EA	N	U-ENDWALL, GRATE, 1:6 SLP,18"
0430612029	1	\$3,820.00	\$15,280.00	4.000	EA	N	U-ENDWALL, GRATE, 1:6 SLP,24"
0430612033	1	\$4,740.00	\$4,740.00	1.000	EA	N	U-ENDWALL, GRATE, 1:6 SLP, 30"
0430613025	1	\$2,940.00	\$11,760.00	4.000	EA	N	U-ENDWALL,BAF& GRATE,1:6 SLP,18"
0430613029	2	\$3,857.73	\$7,715.45	2.000	EA	N	U-ENDWALL,BAF& GRATE,1:6 SLP,24"
0430613125	1	\$3,655.45	\$10,966.35	3.000	EA	N	U-ENDWALL,BAF& GRATE,1:4 SLP,18"
0430613129	1	\$4,000.00	\$16,000.00	4.000	EA	N	U-ENDWALL,BAF& GRATE,1:4 SLP,24"
0430830	22	\$284.42	\$450,998.71	1,585.700	CY	N	PIPE FILLING AND PLUGGING
0430880 01	3	\$10,130.24	\$141,823.40	14.000	EA	N	FLAP GATES, 0-24"
0430880 02	3	\$20,498.54	\$266,480.96	13.000	EA	N	FLAP GATES, 25-36"
0430880 03	3	\$11,259.26	\$45,037.02	4.000	EA	N	FLAP GATES, 37-48"
0430880 04	2	\$66,000.00	\$330,000.00	5.000	EA	N	FLAP GATES, 49-60"
0430950	8	\$110.48	\$535,034.27	4,842.900	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	2	\$23.98	\$3,764.95	157.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	1	\$30.87	\$8,797.95	285.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982121	1	\$2,077.68	\$4,155.36	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	6	\$1,457.76	\$16,035.35	11.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	35	\$1,366.50	\$318,393.51	233.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	31	\$1,658.90	\$233,904.46	141.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	16	\$2,614.17	\$112,409.16	43.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	15	\$3,567.03	\$139,114.13	39.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	6	\$4,112.57	\$61,688.52	15.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	7	\$6,811.69	\$122,610.41	18.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	2	\$4,777.96	\$33,445.73	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	3	\$9,845.21	\$59,071.24	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982144	2	\$8,218.28	\$24,654.84	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430982623	2	\$1,385.56	\$8,313.36	6.000	EA	N	MITERED END SECT, OPT - OTHER, 15" CD
0430982625	14	\$1,572.67	\$119,523.25	76.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	6	\$1,552.97	\$31,059.45	20.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982633	3	\$2,845.50	\$17,072.98	6.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	1	\$2,000.00	\$4,000.00	2.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982640	2	\$4,709.81	\$9,419.62	2.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD
0430984121	1	\$1,819.98	\$1,819.98	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" SD
0430984123	9	\$1,291.74	\$29,710.05	23.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	44	\$1,406.06	\$589,139.36	419.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	27	\$1,593.59	\$219,915.54	138.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	12	\$3,747.10	\$127,401.50	34.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	3	\$4,477.95	\$53,735.44	12.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984142	1	\$8,925.00	\$8,925.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" SD
0430984143	1	\$9,790.00	\$19,580.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" SD
0430984623	3	\$1,113.99	\$7,797.93	7.000	EA	N	MITERED END SECT, OPTIONAL, OTHER, 15" SD
0430984625	26	\$1,519.89	\$314,617.12	207.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	16	\$2,229.34	\$160,512.44	72.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	6	\$3,657.64	\$87,783.37	24.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	3	\$4,230.17	\$50,762.04	12.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984640	2	\$4,494.59	\$17,978.34	4.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 42" SD
0430984641	2	\$5,517.99	\$38,625.90	7.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 48" SD
0430990	1	\$2,230.00	\$4,460.00	2.000	EA	N	MITERED END SECT, REPLACE GRATE
0430991	4	\$923.54	\$27,706.22	30.000	EA	N	MITERED END SECT, REPLACE SLAB
0433 1	2	\$957.76	\$208,790.68	218.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0436 1 1	14	\$233.96	\$589,566.86	2,520.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 10	3	\$27.47	\$138,330.00	5,035.000	LF	N	UNDERDRAIN, TYPE I
0440 1 20	2	\$31.82	\$98,122.40	3,084.000	LF	N	UNDERDRAIN, TYPE II
0440 1 30	1	\$76.75	\$84,194.75	1,097.000	LF	N	UNDERDRAIN, TYPE III
0440 1 50	1	\$44.55	\$3,831.30	86.000	LF	N	UNDERDRAIN, TYPE V
0440 70	1	\$1,587.50	\$36,512.50	23.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	3	\$16.73	\$5,454.40	326.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	4	\$35.51	\$35,190.46	991.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	1	\$21.30	\$1,214.10	57.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0442 70	2	\$1.77	\$120,140.08	67,828.000	LF	N	VERTICAL DRAINAGE WICKS
0443 70 4	8	\$147.84	\$666,471.05	4,508.000	LF	N	FRENCH DRAIN, 24"
0443 70 6	1	\$156.70	\$234,423.20	1,496.000	LF	N	FRENCH DRAIN, 36"
0446 1 1	4	\$31.85	\$407,852.33	12,807.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	4	\$60.40	\$48,800.66	808.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 1 1	3	\$149.15	\$585,700.84	3,927.000	LF	N	PREST BEAMS, TYPE II
0450 1130	1	\$287.00	\$560,798.00	1,954.000	LF	N	PREST BEAM, FDT 30
0450 2 36	5	\$276.80	\$1,325,591.44	4,789.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	3	\$224.62	\$1,676,250.00	7,462.500	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	1	\$320.00	\$548,160.00	1,713.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 2 63	2	\$301.57	\$1,889,060.00	6,264.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 2 72	1	\$330.00	\$484,770.00	1,469.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 78	2	\$269.73	\$4,711,108.00	17,466.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 2 84	1	\$360.00	\$6,260,400.00	17,390.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450 3 11	1	\$142.00	\$89,460.00	630.000	LF	N	PRESTRESSED SLAB UNITS,48" X 12"
0450 3 21	1	\$175.00	\$385,875.00	2,205.000	LF	N	PRESTRESSED SLAB UNITS,60" X 12"
0450 3 25	2	\$254.19	\$147,940.00	582.000	LF	N	PRESTRESSED SLAB UNITS,60" X 15"
0450 3 95	2	\$254.19	\$73,970.00	291.000	LF	N	PRESTRESSED SLAB UNITS,VAR WI 30-47", 15
0450 6 25	1	\$220.00	\$126,280.00	574.000	LF	N	PRESTRESSED SLAB BEAMS,60" X 15"
0450 8 12	1	\$270.00	\$174,690.00	647.000	LF	N	PREST BEAM: FL SLAB BEAM,12" D,52-54" W
0450 8 13	1	\$236.00	\$231,280.00	980.000	LF	N	PREST BEAM: FL SLAB BEAM,12" D,55-57" W
0450 8 21	2	\$239.58	\$503,843.64	2,103.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,48-51" W
0450 8 22	1	\$238.45	\$231,058.05	969.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,52-54" W
0450 8 23	3	\$269.98	\$562,096.68	2,082.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,55-57" W
0450 83 1	2	\$922.73	\$20,300.00	22.000	EA	N	BEAM REPAIR, STRAND SPLICES
0451 70	4	\$4,604.06	\$566,299.78	123.000	EA	N	PREST SOIL ANCHORS
0451 70 1	3	\$1,546.88	\$49,500.00	32.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	2	\$2,333.33	\$21,000.00	9.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0455 34 2	1	\$60.00	\$824,760.00	13,746.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34 3	11	\$97.68	\$3,539,262.40	36,235.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	8	\$99.66	\$7,971,400.92	79,985.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 6	1	\$500.00	\$75,500.00	151.000	LF	N	PRESTRESSED CONCRETE PILING, 30" SQ
0455 34 25	1	\$525.00	\$753,375.00	1,435.000	LF	N	PREST CONC PILING, 24" W/FRP SS STRAND R
0455 35 4	3	\$125.50	\$167,787.00	1,337.000	LF	N	STEEL PILING, HP 12 X 53
0455 35 5	1	\$103.00	\$445,372.00	4,324.000	LF	N	STEEL PILING, HP 14 X 73
0455 35 6	2	\$89.87	\$604,841.00	6,730.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 7	1	\$124.00	\$166,284.00	1,341.000	LF	N	STEEL PILING, HP 14 X 102
0455 35 22	5	\$124.16	\$1,817,093.00	14,635.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 76	3	\$480.80	\$99,044.00	206.000	EA	N	WRAP PILE CLUSTERS
0455 81102	1	\$2,450.00	\$44,100.00	18.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 81106	1	\$1,450.00	\$108,750.00	75.000	EA	N	CATHODIC PROT,F&I,PIER,OTHER MATERIAL
0455 87	3	\$857.81	\$122,667.04	143.000	EA	N	ANCHOR BAR, STEEL
0455 88 6	1	\$2,475.00	\$445,500.00	180.000	LF	N	DRILLED SHAFT, 60" DIA
0455107 6	1	\$425.00	\$37,400.00	88.000	LF	N	DRILLED SHAFT CASING, 60" DIA
0455111	1	\$1,000.00	\$100,000.00	100.000	LF	N	CORE-PILOT HOLE,DRILLED SHAFT EXCAV
0455120 7	1	\$600.00	\$9,600.00	16.000	EA	N	PILE POINT PROTECTION, 24" ROUND
0455122 6	1	\$285.00	\$33,915.00	119.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 60" DIA
0455133 2	13	\$33.27	\$5,468,973.55	164,387.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	14	\$38.12	\$4,563,939.73	119,724.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	11	\$271.26	\$1,656,040.42	6,105.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description		
0455143	5	8	\$202.46	\$2,526,475.30	12,479.000	LF	N	TEST PILES-PREST CONCRETE, 24" SQ	
0455143	25	1	\$620.00	\$195,300.00	315.000	LF	N	TEST PILE- PRES CONC, 24" SQ W/FRP OR SS	
0455144	6	2	\$226.03	\$254,283.30	1,125.000	LF	N	TEST PILES - STEEL, HP 14 x 89	
0455144	22	4	\$167.84	\$530,882.00	3,163.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE	
0457	1	11	1	\$600.00	\$96,000.00	160.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, UP TO 16
0457	1	12	1	\$520.00	\$648,960.00	1,248.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457	2121	1	\$1,975.00	\$130,350.00	66.000	LF	N	CATH PROT INTE PILE JA, NON-STR, 16.1-30	
0457	2211	1	\$1,800.00	\$106,200.00	59.000	LF	N	CATH PROT INTE PILE JA, STR, UP TO 16	
0457	2221	3	\$1,750.81	\$661,805.00	378.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30	
0458	1	11	25	\$46.00	\$363,132.02	7,894.000	LF	N	BRIDGE DECK EXPANSION JNT, NEW, POURED
0458	1	12	2	\$297.29	\$135,265.00	455.000	LF	N	BRIDGE DECK EXPANSION JNT, NEW, STRIP SEAL
0458	1	21	21	\$55.43	\$1,004,919.60	18,128.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB, POURED
0458	2	7	\$514.09	\$407,520.60	792.700	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION	
0459	71	3	\$4.87	\$30,994.00	6,364.000	SY	N	PILES, POLYETHYLENE SHEETING	
0460	1	1	3	\$5.54	\$10,237,232.00	1,848,954.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460	1	5	1	\$11.00	\$60,929.00	5,539.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460	1	13	3	\$118.66	\$5,653,750.00	47,648.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460	1	15	3	\$8.64	\$87,652.00	10,140.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460	2	1	1	\$25.46	\$860,598.92	33,802.000	LB	N	STRUCT STEEL, CARBON
0460	2	2	3	\$.91	\$414,333.14	453,786.000	LB	N	STRUCT STEEL, LOW ALLOY
0460	2	15	2	\$.32	\$99,505.35	306,514.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460	2	20	1	\$2.01	\$2,744,996.70	1,365,670.000	LB	N	STRUCT STEEL - NEW/WIDENING, WEATHERING
0460	6	1	1	\$94,000.00	\$94,000.00	1.000	LS	N	LADDERS & PLATFORMS, NEW CONSTRUCTION
0460	6	2	2	\$33.28	\$59,472.00	1,787.000	LB	N	LADDERS & PLATFORMS, REHAB
0460	7	2	2	\$101.10	\$425,412.00	4,208.000	SF	N	PREFABRICATED STEEL PED BRIDGE
0460	71	1	5	\$218.75	\$414,314.44	1,894.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT
0460	72	1	1	\$35.00	\$11,375.00	325.000	LF	N	THRIE BEAM PANEL RETROFIT, CONCRETE HAND
0460	81	4	4	\$111.59	\$115,500.00	1,035.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460	95	1	1	\$150.00	\$24,000.00	160.000	LB	N	STRUCTURAL STEEL REPAIR
0460	98	1	1	\$2,200.00	\$77,000.00	35.000	EA	N	PIPE HANGER, CARBON
0460	98	2	2	\$199.43	\$36,496.56	183.000	EA	N	PIPE HANGER, STAINLESS
0460112	2	2	\$213.63	\$164,064.00	768.000	EA	N	ANCHOR BOLT REPLACEMENT	
0461113	19	1	\$14,000.00	\$14,000.00	1.000	EA	N	MULTIROT BRNG ASM FX, F&I, >=2001KIPS	
0461114	12	1	\$6,000.00	\$24,000.00	4.000	EA	N	MULTIROT BRNG ASM EX, F&I, 251- 500KIPS	
0461114	19	1	\$16,600.00	\$49,800.00	3.000	EA	N	MULTIROT BRNG ASM EXP, F&I, >=2001KIPS	
0462	2	22	1	\$84.20	\$76,116.80	904.000	LB	N	POST TENSIONING TENDONS, SUPSTR BAR FLEX
0462	20	3	1	\$2,548.00	\$129,948.00	51.000	EA	N	POST TENSIONING, TENDON REPAIR SET-UP
0465	2154	1	\$39,185.00	\$470,220.00	12.000	EA	N	MOV BRDG MACH & CAST-REHAB, F&I, HYDRAULIC	
0465	2401	1	\$34,000.00	\$102,000.00	3.000	LS	N	MOV BRDG MACH & CAST-REHAB, REC, SPEED	
0465	2460	1	\$12,500.00	\$25,000.00	2.000	LS	N	MOV BRDG MACH & CAST-REHAB, RECOND, OTHER	

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 2505	2	\$15,784.00	\$157,839.98	10.000	AS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 2508	2	\$18,800.00	\$94,000.00	5.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 2654	1	\$500.00	\$6,000.00	12.000	EA	N	MOV BRDG MACH & CAST-REHAB,R&D,HYDRLC
0465 3 14	1	\$700.00	\$16,800.00	24.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BUMPER
0465 3 17	2	\$91.54	\$111,312.00	1,216.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 50	3	\$14,910.00	\$149,100.00	10.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 20	4	\$142.31	\$74,998.80	527.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	4	\$377.34	\$229,800.00	609.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	3	\$28,000.00	\$112,000.00	4.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	8	\$9,128.77	\$803,332.13	88.000	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	3	\$22,647.54	\$835,694.32	36.900	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471 1 2	4	\$12,087.99	\$361,430.76	29.900	MB	N	FENDER SYS,PLASTIC MARINE LUMBER, NR
0471 3 3	1	\$1,466,446.19	\$1,466,446.19	1.000	LS	N	POLYMERIC FENDER SYSTEM, 201-400 KIP-FT
0504 1 1	2	\$141.48	\$1,157,418.06	8,181.000	SF	N	RDWY FLOOR, STEEL, 5" OPEN
0506 2	6	\$184.60	\$1,523,887.48	8,255.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	2	\$5,560.00	\$27,800.00	5.000	EA	N	BRIDGE DRAINS
0507 70	4	\$196.55	\$594,551.40	3,025.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508 3 1	1	\$2,166.00	\$8,664.00	4.000	AS	N	MOVABLE BRIDGE - SIGNAL, F&I
0508 3 7	1	\$840.00	\$3,360.00	4.000	AS	N	MOVABLE BRIDGE - SIGNAL, REMOVE & STOCK
0508 4	4	\$103,257.83	\$619,547.00	6.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508 72 1	1	\$75,000.00	\$75,000.00	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I
0508 72 4	1	\$600.00	\$600.00	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REM
0508 73 1	1	\$1,416.66	\$254,998.80	180.000	LF	N	SUBMARINE CABLE ASSEMBLY, F & I
0508 73 4	1	\$11.11	\$1,999.80	180.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0508 76 1	1	\$123,233.30	\$369,699.89	3.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,F&I
0508 76 4	1	\$5,369.00	\$16,107.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,REM
0508 77 1	1	\$148,900.00	\$148,900.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I
0508 77 4	1	\$17,050.00	\$17,050.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,REMOVE
0508 77 5	2	\$47,000.00	\$94,000.00	2.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC
0508 78 1	2	\$40,467.50	\$161,870.00	4.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I
0508 78 4	1	\$3,085.33	\$9,256.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH
0510 1	3	\$67,690.27	\$203,070.80	3.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0512 1 1	1	\$275,000.00	\$275,000.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE
0515 1 1	18	\$50.92	\$479,456.00	9,415.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	27	\$43.80	\$272,153.20	6,213.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 42	2	\$148.56	\$4,902.41	33.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCAT, ALUM
0515 2111	3	\$93.88	\$18,588.54	198.000	LF	N	PED/BICYCLE RAILING,NS, 42" TYPE 1
0515 2211	8	\$134.99	\$686,137.00	5,083.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2213	1	\$145.00	\$28,130.00	194.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 3
0515 2221	1	\$767.00	\$46,020.00	60.000	LF	N	PED/BICYCLE RAILING, STEEL,54" TYPE 1

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 2231	2	\$86.13	\$283,102.33	3,287.000	LF	N	PED/BICYCLE RAILING, STEEL,48" TYPE 1
0515 2311	14	\$66.23	\$1,929,694.22	29,136.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 2313	1	\$210.00	\$124,740.00	594.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 3
0515 4 1	6	\$40.55	\$55,435.90	1,367.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	6	\$45.29	\$610,019.84	13,469.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	8	\$649.53	\$51,313.20	79.000	EA	N	BOLLARDS
0520 1 7	50	\$17.19	\$6,204,522.94	360,945.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	123	\$19.46	\$8,237,836.09	423,293.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	2	\$25.86	\$4,705.69	182.000	LF	N	CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12	2	\$20.62	\$9,690.00	470.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 1	7	\$21.18	\$15,374.28	726.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	11	\$37.21	\$309,551.36	8,319.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	49	\$18.93	\$759,876.36	40,146.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	6	\$21.11	\$89,882.75	4,257.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	20	\$31.05	\$148,906.28	4,795.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	22	\$55.92	\$865,997.11	15,486.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	4	\$63.69	\$104,394.37	1,639.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	3	\$58.30	\$329,671.00	5,655.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	1	\$47.50	\$12,350.00	260.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 26	1	\$47.00	\$13,019.00	277.000	LF	N	TRAF SEP CONC-TYPE II, 8.5' WIDE
0520 5 41	16	\$47.45	\$294,313.81	6,202.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	3	\$41.09	\$38,950.80	948.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 46	2	\$48.44	\$53,088.35	1,096.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 5 51	3	\$43.92	\$28,327.72	645.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	23	\$20.26	\$1,869,277.99	92,261.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 7 2	1	\$13.84	\$14,421.28	1,042.000	LF	N	GRANITE CURB, RESET
0520 70	31	\$85.67	\$675,717.40	7,887.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 5 4	3	\$82.65	\$52,320.00	633.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 5 8	2	\$101.63	\$327,060.00	3,218.000	LF	N	CONC TRAF RAIL- BRG, RETRO-VERT FACE
0521 6 11	5	\$64.18	\$504,809.78	7,866.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521 6 31	2	\$171.76	\$309,692.00	1,803.000	LF	N	CONC PARAPET, RETAINING WALL SYS, 27"
0521 8 3	2	\$305.28	\$152,031.61	498.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521 8 4	2	\$228.93	\$696,867.28	3,044.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0522 1	132	\$37.36	\$13,726,357.81	367,366.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	119	\$51.95	\$4,407,453.84	84,843.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	2	\$75.31	\$3,690.00	49.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	11	\$104.77	\$181,258.44	1,730.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 1	10	\$131.12	\$1,591,480.61	12,138.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523 1 3	11	\$55.37	\$569,460.87	10,284.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523 2	3	\$38.08	\$476,514.10	12,512.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0524	1 1	20	\$51.94	\$1,018,375.18	19,608.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524	1 2	31	\$59.50	\$1,084,240.04	18,223.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524	1 4	5	\$58.43	\$63,632.74	1,089.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524	1 19	3	\$65.86	\$224,528.43	3,409.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524	1 29	5	\$97.91	\$306,266.15	3,128.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524	2 2	15	\$75.77	\$840,098.04	11,087.000	SY	N	CONC SLOPE PAVT, NR, 4"
0524	3	2	\$1,694.44	\$6,100.00	3.600	CY	N	CONC CORE DITCH BLOCKS
0526	1 1	5	\$71.05	\$147,640.06	2,078.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526	1 2	10	\$75.14	\$954,575.18	12,704.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527	2	137	\$26.98	\$1,742,809.91	64,602.000	SF	N	DETECTABLE WARNINGS
0530	1	26	\$616.93	\$1,420,299.52	2,302.200	CY	N	RIPRAP, SAND-CEMENT
0530	3 3	34	\$110.18	\$5,305,179.13	48,151.000	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530	3 4	43	\$108.50	\$1,548,996.28	14,277.000	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530	3 8	1	\$130.00	\$1,690.00	13.000	CY	N	RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530	4 4	1	\$700.00	\$4,900.00	7.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 4"
0530	4 9	1	\$250.00	\$55,750.00	223.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 9"
0530	5 1	1	\$81.25	\$241,637.50	2,974.000	SY	N	GABION, <1'
0530	5 2	1	\$101.00	\$860,924.00	8,524.000	SY	N	GABION, 1 FOOT AND GREATER THICKNESS
0530	74	40	\$96.43	\$2,302,103.23	23,873.700	TN	N	BEDDING STONE
0534	72101	4	\$35.77	\$2,754,684.00	77,014.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0536	1 0	5	\$19.36	\$31,211.00	1,612.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536	1 1	72	\$16.67	\$3,947,174.82	236,758.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536	1 3	13	\$22.04	\$1,289,207.21	58,500.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536	1 11	4	\$105.92	\$560,619.36	5,293.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536	1 13	1	\$9.35	\$231,992.20	24,812.000	LF	N	GUARDRAIL, ROADWAY, INSTALL ONLY
0536	5 1	7	\$6.69	\$282,393.93	42,188.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536	5 2	3	\$10.84	\$154,270.60	14,226.000	LF	N	RUB RAIL FOR GUARDRAIL, DOUBLE SIDED RUB
0536	6	16	\$13.31	\$86,209.19	6,477.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536	7 1	2	\$82.23	\$205,258.50	2,496.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536	7 2	11	\$181.36	\$27,203.55	150.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536	7 3	9	\$250.27	\$46,300.78	185.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536	8 11	13	\$2,386.83	\$171,851.82	72.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536	8 12	3	\$1,595.21	\$17,547.30	11.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536	8 13	16	\$2,274.26	\$388,898.58	171.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536	73	78	\$1.92	\$278,283.05	145,250.000	LF	N	GUARDRAIL REMOVAL
0536	85 24	34	\$2,679.44	\$286,699.74	107.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536	85 25	43	\$898.58	\$208,470.77	232.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536	85 26	12	\$2,166.67	\$41,166.79	19.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536	85 27	4	\$4,576.67	\$36,613.33	8.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0536	85 28	1	\$1,143.80	\$8,006.60	7.000	EA	N	GUARDRAIL END TREAT- DBL TRAIL AN

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0538 1	15	\$8.14	\$826,094.73	101,430.000	LF	N	GUARDRAIL RESET
0542 70	7	\$61.10	\$8,309.26	136.000	EA	N	BUMPER GUARDS, CONCRETE
0544 75 1	14	\$19,295.23	\$1,022,647.36	53.000	EA	N	CRASH CUSHION
0548 12	11	\$24.57	\$27,562,555.08	1,121,634.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548 13	5	\$14.18	\$429,800.40	30,304.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550 10110	6	\$8.00	\$93,285.54	11,665.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120	4	\$14.11	\$70,404.56	4,988.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10140	1	\$18.27	\$71,874.18	3,934.000	LF	N	FENCING, TYPE A, 7.1-8.0', STANDARD
0550 10149	1	\$11.87	\$653,051.79	55,017.000	LF	N	FENCING, TYPE A, 7.1-8.0', SPECIAL FEATU
0550 10210	6	\$14.83	\$56,228.44	3,791.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10212	3	\$41.47	\$5,266.72	127.000	LF	N	FENCING, TYPE B, 0.0-5.0', W/ VINYL COAT
0550 10218	2	\$11.49	\$3,837.50	334.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	13	\$13.65	\$660,453.77	48,393.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	4	\$21.18	\$132,912.25	6,275.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	7	\$14.04	\$1,229,610.00	87,555.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	2	\$26.67	\$8,000.00	300.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10231	1	\$59.50	\$8,330.00	140.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/ BARB ATTMT
0550 10250	1	\$25.00	\$1,250.00	50.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEA
0550 10251	1	\$18.40	\$140,686.40	7,646.000	LF	N	FENCING,TYPE B,8.1-10.0',W/ BRBD WR ATT
0550 10256	1	\$82.00	\$6,624,124.00	80,782.000	LF	N	FENCING, TYPE B, 8-10.0', VIN BARB
0550 10259	1	\$23.15	\$72,505.80	3,132.000	LF	N	FENCING, TYPE B,8.1-10.0', SPECIAL FEATU
0550 10325	1	\$89.03	\$47,185.90	530.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10344	3	\$126.45	\$174,624.00	1,381.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 10353	2	\$243.85	\$89,980.00	369.000	LF	N	FENCING, TYPE R, 8.1-10', W/FULL ENCLOS
0550 10363	1	\$525.00	\$281,400.00	536.000	LF	N	FENCING, TYPE R, GR TH10', W/FULL ENCLOS
0550 10410	1	\$12.00	\$32,688.00	2,724.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 10620	1	\$45.00	\$3,870.00	86.000	LF	N	FENCING, VINYL, 5.1-6.0'
0550 60124	1	\$650.00	\$3,250.00	5.000	EA	N	FENCE GATE,TYP A, DBL, 18.1-20.' OPENING
0550 60125	1	\$2,000.00	\$2,000.00	1.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60132	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE,TYP A, SLIIDE/CAN, 6.1-12.'
0550 60211	7	\$1,204.83	\$55,422.31	46.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	5	\$1,546.56	\$46,396.71	30.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213	1	\$2,700.00	\$2,700.00	1.000	EA	N	FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60214	1	\$1,400.00	\$2,800.00	2.000	EA	N	FENCE GATE,TYP B,SGL,18.1-20.0' OPENING
0550 60215	1	\$2,130.00	\$4,260.00	2.000	EA	N	FENCE GATE,TYP B,SGL, 20.1-24.0' OPENING
0550 60221	1	\$1,140.00	\$1,140.00	1.000	EA	N	FENCE GATE,TYP B, DBL, 0-6.0' OPENING
0550 60222	1	\$1,840.00	\$1,840.00	1.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	2	\$1,814.74	\$7,258.94	4.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	1	\$2,900.00	\$75,400.00	26.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	3	\$2,506.28	\$10,025.12	4.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60226	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE,TYP B, DBL, 24-30' OPENING
0550 60233	1	\$3,970.00	\$3,970.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18' OPEN
0550 60234	4	\$2,202.21	\$15,415.46	7.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20' OPEN
0550 60235	4	\$2,773.00	\$11,092.00	4.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24' OPEN
0550 60236	1	\$5,710.00	\$5,710.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,24.1-30' OPEN
0550 60237	1	\$3,949.00	\$3,949.00	1.000	EA	N	FENCE GATE,TYP B,SLI CANT, > THAN 30'
0550 60400	1	\$456.00	\$456.00	1.000	EA	N	FENCE GATE, RESET EXISTING
0550 60623	1	\$1,500.00	\$1,500.00	1.000	EA	N	FENCE GATE, VIN, DOUBLE, 12.1-18.9' OPEN
0561 1	12	\$1,096.69	\$18,654,281.56	17,009.600	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	4	\$45.91	\$2,038,204.50	44,391.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0563 4	4	\$.55	\$263,170.15	478,059.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	34	\$1.30	\$4,259,884.15	3,267,903.000	SY	N	PERFORMANCE TURF
0570 1 2	197	\$2.36	\$19,151,477.22	8,120,786.000	SY	N	PERFORMANCE TURF, SOD
0571 1 11	6	\$5.05	\$309,888.78	61,372.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	2	\$11.45	\$155,992.52	13,629.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	3	\$8.02	\$227,905.64	28,426.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 1	5	\$64,523.80	\$322,619.02	5.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	11	\$32,622.38	\$424,090.96	13.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 2 1	1	\$1,060.00	\$21,200.00	20.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14'
0580 2 2	2	\$3,089.41	\$52,520.00	17.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14'
0580 2 4	1	\$1,500.00	\$12,000.00	8.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES <5"
0580 2 8	1	\$650.00	\$53,950.00	83.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0590 70	3	\$62,828.26	\$251,313.04	4.000	LS	N	IRRIGATION SYSTEM
0590 70 1	5	\$11,473.01	\$57,365.04	5.000	LS	N	IRRIGATION SYSTEM REPAIRS
0630 2 11	120	\$7.04	\$8,411,886.43	1,194,751.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	128	\$20.13	\$9,950,415.98	494,421.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 14	37	\$21.58	\$258,385.69	11,971.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	16	\$23.84	\$1,635,582.80	68,606.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0632 7 1	79	\$6,219.25	\$1,057,273.15	170.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	38	\$5.52	\$198,325.63	35,942.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 4	1	\$1,240.00	\$7,440.00	6.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	40	\$735.78	\$54,447.80	74.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	1	\$.75	\$468.75	625.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633 1111	1	\$3.50	\$490.00	140.000	LF	N	FIBER OPTIC CABLE, F&I, OVH,2-12
0633 1112	1	\$13.00	\$1,300.00	100.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48
0633 1121	33	\$2.46	\$302,618.91	122,916.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	20	\$3.11	\$425,774.86	136,729.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	17	\$2.74	\$1,003,241.44	366,165.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1124	5	\$4.42	\$667,789.74	151,092.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633 1320	2	\$8.25	\$16,670.00	2,020.000	LF	N	FIBER OPTIC CABLE, INSTALL, UG

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1410	1	\$5.95	\$4,004.35	673.000	LF	N	FIBER OPTIC CABLE, REL, OV
0633 1420	8	\$8.65	\$36,005.38	4,163.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1610	2	\$3.02	\$2,198.10	728.000	LF	N	FIBER OPTIC CABLE, REM, OV
0633 1620	16	\$.67	\$79,234.07	117,432.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	40	\$45.42	\$432,389.18	9,520.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	24	\$84.07	\$193,015.09	2,296.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	33	\$734.20	\$301,756.47	411.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	32	\$65.14	\$44,297.84	680.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	10	\$67.51	\$56,914.86	843.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	20	\$210.76	\$30,560.32	145.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	23	\$1,560.86	\$664,926.65	426.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	27	\$1,574.59	\$333,812.10	212.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	11	\$202.93	\$31,859.46	157.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 34	1	\$79.33	\$317.32	4.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, INS BT
0633 3 41	1	\$577.43	\$5,774.30	10.000	EA	N	FIBER OPTIC CONN HDWR, REL, SPLICE ENCL
0633 3 45	2	\$730.25	\$1,460.50	2.000	EA	N	FIBER OPTIC CONN HDWR, REL, PATCH PANEL
0633 3 51	9	\$648.50	\$15,564.04	24.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 52	2	\$215.28	\$430.56	2.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633 3 53	1	\$1,418.47	\$9,929.29	7.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJ/MOD
0633 3 56	2	\$1,814.44	\$5,443.33	3.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 4 1	2	\$14.24	\$4,413.50	310.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633 4 4	1	\$10.00	\$100.00	10.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, RELOCA
0633 4 6	1	\$2.00	\$430.00	215.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633 8 1	13	\$2.52	\$140,761.32	55,752.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633 8 4	1	\$9.38	\$1,134.98	121.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REL
0633 8 6	3	\$.62	\$4,562.80	7,302.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634 4151	1	\$2,500.00	\$25,000.00	10.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, PERP
0634 4153	13	\$5,428.35	\$92,281.95	17.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634 4600	4	\$629.59	\$2,518.36	4.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	3	\$46.31	\$7,409.60	160.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	142	\$596.03	\$6,357,239.00	10,666.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	57	\$1,293.01	\$1,528,341.30	1,182.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	32	\$3,234.83	\$921,925.55	285.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 2 30	2	\$595.16	\$1,190.32	2.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 3 11	7	\$277.10	\$67,889.62	245.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	11	\$609.28	\$52,398.18	86.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0639 1111	4	\$8,788.33	\$149,401.66	17.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639 1112	14	\$1,960.11	\$147,008.44	75.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1113	2	\$1,128.00	\$2,256.00	2.000	AS	N	ELECTRICAL POWER SRV,F&I, OH, M NOT REQ
0639 1121	13	\$63,782.89	\$1,403,223.64	22.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1122	53	\$2,451.41	\$480,477.22	196.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	13	\$1,935.48	\$63,870.84	33.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1420	1	\$2,794.85	\$2,794.85	1.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639 1610	9	\$530.31	\$6,363.67	12.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	10	\$972.55	\$14,588.22	15.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	72	\$5.92	\$4,964,849.55	838,287.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 4	1	\$1.41	\$705.00	500.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	15	\$.83	\$23,191.92	27,862.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	32	\$960.39	\$377,432.20	393.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	4	\$1,178.17	\$16,494.34	14.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	7	\$247.52	\$4,455.37	18.000	EA	N	ELEC SERV DISCON, REMOVE
0639 6 1	11	\$1,100.22	\$349,870.16	318.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0641 2 11	15	\$1,275.42	\$52,292.27	41.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	63	\$1,456.68	\$482,162.04	331.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 13	6	\$4,336.61	\$238,513.48	55.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 14	5	\$8,780.63	\$131,709.50	15.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 15	3	\$7,799.07	\$77,990.72	10.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 16	2	\$12,739.25	\$203,828.00	16.000	EA	N	PREST CNC POLE,F&I,TYP P-VI
0641 2 17	2	\$9,567.68	\$57,406.08	6.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	6	\$11,451.27	\$435,148.20	38.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641 2 19	1	\$8,200.00	\$57,400.00	7.000	EA	N	PREST CNC POLE,F&I, CUSTOM DESIGN
0641 2 60	18	\$395.60	\$25,714.27	65.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	19	\$2,828.68	\$189,521.29	67.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	16	\$4,343.43	\$273,635.80	63.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	3	\$14,096.09	\$239,633.57	17.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3169	4	\$14,557.42	\$2,038,039.46	140.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3175	4	\$17,022.42	\$646,852.08	38.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3180	1	\$14,953.36	\$14,953.36	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	3	\$22,330.75	\$178,646.00	8.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3263	4	\$13,425.71	\$214,811.37	16.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3269	2	\$12,400.00	\$62,000.00	5.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0643600	1	\$1,800.00	\$7,200.00	4.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	93	\$1,338.47	\$1,448,221.64	1,082.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	23	\$926.65	\$113,977.64	123.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 30	1	\$868.58	\$1,737.16	2.000	EA	N	ALUMINUM SIGNALS POLE, INSTALL
0646 1 40	6	\$858.08	\$8,580.78	10.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	58	\$219.39	\$73,496.44	335.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2115	1	\$1,564.38	\$1,564.38	1.000	EA	N	ALUMINUM POLE- INDEX 17900, F&I, 15'
0646 2600	1	\$347.92	\$347.92	1.000	EA	N	ALUMINUM POLE- INDEX 17900, REMOVE
0649 1 14	1	\$31,000.00	\$93,000.00	3.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 1 15	2	\$31,110.67	\$279,996.00	9.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 16	2	\$42,887.77	\$300,214.36	7.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- IX
0649 1 17	2	\$27,200.00	\$136,000.00	5.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 61	1	\$1,253.44	\$1,253.44	1.000	EA	N	STEEL STRAIN POLE, REMOVE PEDESTAL OR SE
0649 1 63	2	\$3,094.21	\$68,072.60	22.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649 1 65	1	\$3,950.00	\$7,900.00	2.000	EA	N	STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649 2150	1	\$38,000.00	\$76,000.00	2.000	EA	N	STEEL CCTV POLE, F&I W/ LOW, 50'
0649 21 1	3	\$22,048.20	\$66,144.60	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21 3	6	\$26,449.72	\$238,047.51	9.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 6	12	\$33,686.89	\$606,363.93	18.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 10	12	\$37,943.51	\$758,870.17	20.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 12	1	\$37,000.00	\$74,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 40'
0649 21 13	2	\$56,953.52	\$113,907.04	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 14	1	\$71,469.90	\$71,469.90	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 60'
0649 21 15	7	\$44,757.70	\$402,819.33	9.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 19	2	\$64,585.15	\$129,170.29	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 21	9	\$46,836.26	\$889,888.93	19.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 22	1	\$60,559.29	\$60,559.29	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-30'
0649 21 27	1	\$75,921.15	\$151,842.30	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-78
0649 26 3	10	\$2,516.39	\$70,459.03	28.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	1	\$5,000.00	\$10,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 11	2	\$582.50	\$4,660.00	8.000	AS	N	VEH TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 1 W
0650 1 12	1	\$1,000.00	\$2,000.00	2.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 1 S 2-4 W
0650 1 13	1	\$708.59	\$1,417.18	2.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650 1 14	65	\$932.32	\$970,544.28	1,041.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 16	26	\$1,247.90	\$117,302.32	94.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 18	18	\$1,297.59	\$57,093.99	44.000	AS	N	VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 19	17	\$1,495.52	\$82,253.64	55.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 24	2	\$991.16	\$16,849.64	17.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 3 S
0650 1 26	2	\$1,413.03	\$8,478.20	6.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 4 S
0650 1 34	6	\$1,194.78	\$114,699.17	96.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650 1 36	2	\$1,181.96	\$31,913.00	27.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBON, 4 S 1 W
0650 1 38	3	\$1,316.41	\$13,164.08	10.000	AS	N	VEH TRAF SIGNAL, F&I POLYCARB, 5 SEC, 1W
0650 1 39	2	\$1,105.65	\$6,633.91	6.000	AS	N	VEH TRAF SIGNAL, F&I, POLY, 5 SEC, 1 W
0650 1 44	2	\$2,860.00	\$25,740.00	9.000	AS	N	VEH TRAF SIGNAL,F&I PROGRAM, 3 S 1 W
0650 1 60	18	\$111.76	\$14,864.67	133.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	4	\$575.65	\$8,634.80	15.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650 2101	2	\$255.93	\$1,279.63	5.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0650 2102	10	\$240.22	\$49,244.39	205.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0650 2105	1	\$126.38	\$126.38	1.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, VIS

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 2108	1	\$466.90	\$466.90	1.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, SEC
0653 1 11	90	\$664.55	\$787,490.27	1,185.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	50	\$1,229.67	\$233,637.82	190.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	2	\$435.83	\$2,615.00	6.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	43	\$66.13	\$30,881.47	467.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 1 20	1	\$37,631.71	\$451,580.52	12.000	AS	N	IN-ROADWAY LIGHT AS, F&I- SOLAR POWERED
0654 2 11	2	\$7,166.91	\$157,672.00	22.000	AS	N	RECT RAPID FLASH BCN, F&I AC, 1 SIGN
0654 2 12	1	\$10,500.00	\$63,000.00	6.000	AS	N	RECT RAPID FLASH BEACON, F&I AC, BB SIGN
0654 2 21	5	\$8,683.73	\$156,307.17	18.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654 2 22	3	\$8,007.28	\$48,043.68	6.000	AS	N	RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0654 2 40	1	\$2,656.92	\$5,313.84	2.000	AS	N	RECT RAPID FLASH BEACON, RELOCATE
0654 3 10	2	\$1,177.27	\$38,850.00	33.000	AS	N	PEDESTRIAN HYBRID BEACON, F&I, COMP
0660 1101	1	\$255.00	\$3,060.00	12.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	2	\$302.30	\$1,813.80	6.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1109	21	\$238.19	\$60,499.38	254.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	17	\$305.28	\$39,381.50	129.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	2	\$270.18	\$6,484.24	24.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 1112	1	\$190.00	\$380.00	2.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12
0660 1600	5	\$30.94	\$3,156.00	102.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2101	29	\$753.80	\$322,625.23	428.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	35	\$781.24	\$379,684.08	486.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	2	\$651.32	\$50,151.28	77.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2106	47	\$836.38	\$711,757.53	851.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	18	\$792.76	\$228,314.00	288.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	18	\$5,815.13	\$1,674,758.53	288.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 3 60	4	\$474.83	\$5,697.96	12.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660 4 11	37	\$5,231.37	\$1,035,810.29	198.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	40	\$4,854.43	\$1,995,168.71	411.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 41	5	\$777.66	\$9,331.90	12.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 42	4	\$826.38	\$13,222.00	16.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 51	3	\$2,377.14	\$16,640.00	7.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 60	6	\$187.63	\$14,260.12	76.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	8	\$1,214.48	\$159,097.10	131.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	8	\$6,276.68	\$828,521.35	132.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6421	1	\$450.00	\$450.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6422	2	\$1,029.20	\$2,058.40	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6600	1	\$643.00	\$1,286.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI REMOVE
0663 1111	3	\$1,669.62	\$21,705.00	13.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663 1112	5	\$1,756.68	\$91,347.38	52.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETEC
0663 1121	3	\$5,446.41	\$16,339.22	3.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0663 1122	3	\$8,335.53	\$25,006.60	3.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, DETE
0663 1400	1	\$1,076.64	\$4,306.56	4.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0663 1600	1	\$1,713.42	\$1,713.42	1.000	EA	N	SIGNAL PRIO & PREEMP, REMOVE
0665 1 11	83	\$232.72	\$299,512.90	1,287.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	13	\$1,389.02	\$300,028.66	216.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 40	5	\$114.59	\$1,145.86	10.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	1	\$97.90	\$97.90	1.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY
0665 1 60	38	\$41.22	\$20,694.92	502.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 5110	21	\$27,576.54	\$992,755.32	36.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	17	\$27,978.94	\$1,091,178.59	39.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	7	\$26,483.69	\$450,222.79	17.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5140	2	\$4,646.15	\$55,753.79	12.000	AS	N	TRAF CNTL ASSEM, F&I, MODEL 2070
0670 5141	2	\$25,662.50	\$51,325.00	2.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 1 PREEMPT
0670 5400	54	\$1,709.01	\$369,145.68	216.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5600	52	\$807.26	\$85,569.88	106.000	AS	N	TRAF CNTL ASSEM, REMOVE
0671 2 40	3	\$990.57	\$6,934.00	7.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0676 1112	1	\$2,448.27	\$58,758.48	24.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 2
0676 1113	1	\$5,811.00	\$75,543.00	13.000	EA	N	TRAF CAB,NEMA Ty3, 24" W x 40" H x 15" D
0676 1115	1	\$24,200.00	\$24,200.00	1.000	EA	N	TRAFFIC SIGL CONTR CAB, F&I, NEMA UW S 5
0676 1500	5	\$1,124.92	\$14,624.00	13.000	EA	N	TRAFFIC SIGNAL CONTR CAB, ADJUST/MODIFY
0676 1600	1	\$350.00	\$350.00	1.000	EA	N	TRAFFIC SIGNAL CONTR CAB, REMOVE
0676 2111	2	\$7,424.59	\$37,122.96	5.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2121	2	\$4,886.36	\$53,750.00	11.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2122	10	\$5,757.69	\$1,381,845.04	240.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2132	1	\$7,370.00	\$7,370.00	1.000	EA	N	ITS CABINET- F&I, BASE, 336S
0676 2143	4	\$8,784.29	\$166,901.60	19.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 2144	1	\$11,000.00	\$55,000.00	5.000	EA	N	ITS CABINET- F&I, BASE, 340
0676 2400	1	\$3,000.00	\$3,000.00	1.000	EA	N	ITS CABINET- RELOCATE
0676 2500	2	\$761.67	\$2,285.00	3.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	5	\$1,238.78	\$18,581.64	15.000	EA	N	ITS CABINET- REMOVE
0676 3 10	8	\$1,029.18	\$60,721.48	59.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10x13x11
0677 1 11	1	\$33,900.00	\$33,900.00	1.000	EA	N	EQUIPMENT SHELTER, F&I, UP TO 120 SF
0680 1112	5	\$30,270.40	\$756,760.00	25.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680 1113	3	\$9,857.91	\$897,070.00	91.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680 1122	1	\$42,253.00	\$42,253.00	1.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- 170
0680 1123	1	\$3,942.64	\$15,770.56	4.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- 170
0682 1113	7	\$6,132.94	\$337,311.60	55.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682 1133	10	\$7,309.93	\$197,368.12	27.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682 1143	2	\$3,529.69	\$596,517.52	169.000	EA	N	ITS CCTV CAMERA F&I, EXT NON-PRESS, HD
0682 1300	1	\$1,050.00	\$16,800.00	16.000	EA	N	ITS CCTV CAMERA, INSTALL

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0682	1400	5	\$2,454.91	\$19,639.25	8.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682	1500	1	\$620.00	\$1,240.00	2.000	EA	N	ITS CCTV CAMERA, ADJUST/MODIFY
0682	1600	4	\$651.53	\$13,030.58	20.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684	1 1	42	\$2,669.58	\$1,201,308.75	450.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684	1 4	3	\$638.19	\$1,914.58	3.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684	1 6	3	\$135.85	\$1,222.62	9.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE
0684	2 1	12	\$443.43	\$109,083.01	246.000	EA	N	DEVICE SERVER, F&I
0684	3 11	3	\$2,222.47	\$17,779.79	8.000	EA	N	DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684	5 1	5	\$491.94	\$67,887.84	138.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684	5 4	1	\$254.22	\$508.44	2.000	EA	N	MEDIA CONVERTER, RELOCATE
0684	6 11	6	\$3,669.54	\$88,069.05	24.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684	6 12	1	\$3,100.00	\$12,400.00	4.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684	6 60	2	\$240.31	\$1,201.56	5.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0685	1 11	21	\$4,459.93	\$352,334.66	79.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685	1 12	5	\$5,742.44	\$166,530.89	29.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685	1 13	13	\$7,439.98	\$200,879.45	27.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685	1 14	1	\$7,461.00	\$37,305.00	5.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION W CAB
0685	1 60	2	\$333.33	\$1,000.00	3.000	EA	N	UPS, REMOVE- POLE/CABINET REMAINS
0695	1 1	28	\$1,276.50	\$311,467.03	244.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695	3 11	2	\$3,444.00	\$34,440.00	10.000	AS	N	TMS VEH SPEED/CLASS UNIT, F&I,
0695	5 1	3	\$4,480.52	\$80,649.36	18.000	EA	N	TMS VEH SOLAR POWER UNIT, F&I,
0695	6 12	30	\$1,263.45	\$320,915.04	254.000	EA	N	TMS IND LOOP ASSEMBLY
0695	7131	4	\$3,920.47	\$35,284.24	9.000	EA	N	TMS CABINET, F&I , TYP 3 BASE MOUNT
0695	7132	10	\$4,496.01	\$94,416.15	21.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695	7141	2	\$4,400.00	\$17,600.00	4.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695	7143	1	\$3,008.96	\$3,008.96	1.000	EA	N	TMS CABINET, F&I , TYP 4 POLE
0695	7162	6	\$5,550.06	\$44,400.48	8.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL
0695	7600	9	\$392.48	\$7,064.63	18.000	EA	N	TMS CABINET, REMOVE
0695	8 11	1	\$1,307.93	\$1,307.93	1.000	EA	N	TMS VEH SYSTEM COMMUNICATIONS MODE, F&I,
0700	1 11	166	\$360.71	\$2,005,897.92	5,561.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700	1 12	109	\$1,135.75	\$1,838,773.09	1,619.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700	1 13	52	\$1,606.40	\$589,548.90	367.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700	1 14	7	\$2,101.98	\$63,059.38	30.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700	1 18	1	\$292.85	\$7,906.95	27.000	AS	N	SINGLE POST SIGN, F&I GM, IN-STREET FLEX
0700	1 21	3	\$1,824.96	\$36,499.10	20.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700	1 22	2	\$2,619.20	\$26,192.00	10.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700	1 31	9	\$2,261.74	\$52,020.12	23.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700	1 32	2	\$2,021.67	\$6,065.00	3.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700	1 33	2	\$1,888.51	\$5,665.52	3.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700	1 40	1	\$110.00	\$550.00	5.000	AS	N	SINGLE POST SIGN, INSTALL

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 50	113	\$244.78	\$184,071.51	752.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	157	\$40.23	\$187,782.65	4,668.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 74	3	\$2,175.00	\$8,700.00	4.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 2 11	4	\$2,519.70	\$15,118.18	6.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700 2 12	14	\$3,034.04	\$112,259.66	37.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	23	\$4,043.77	\$230,494.95	57.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	38	\$4,620.33	\$859,381.92	186.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	27	\$6,224.04	\$690,868.46	111.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	14	\$8,866.79	\$629,542.30	71.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 17	6	\$13,556.31	\$704,928.34	52.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700 2 18	6	\$16,875.78	\$320,639.76	19.000	AS	N	MULTI- POST SIGN, F&I GM, 301-400 SF
0700 2 50	16	\$2,990.09	\$107,643.09	36.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	53	\$696.13	\$259,656.60	373.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	42	\$264.82	\$90,037.26	340.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	7	\$687.51	\$25,437.93	37.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3103	2	\$1,160.67	\$8,124.72	7.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700 3201	53	\$536.78	\$135,269.46	252.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	12	\$1,000.08	\$118,009.26	118.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	8	\$895.89	\$68,983.17	77.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3204	5	\$1,712.38	\$25,685.76	15.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3205	12	\$2,782.79	\$125,225.62	45.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	15	\$4,360.62	\$405,538.11	93.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	15	\$6,259.82	\$463,226.55	74.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	4	\$8,446.64	\$59,126.51	7.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3209	1	\$10,800.00	\$10,800.00	1.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700 3211	1	\$21,020.00	\$21,020.00	1.000	EA	N	SIGN PANEL, F&I OM, 601 SF AND GREATER
0700 3401	2	\$312.22	\$936.66	3.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	21	\$138.26	\$23,504.59	170.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	5	\$180.15	\$2,522.12	14.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3505	1	\$729.76	\$1,459.52	2.000	EA	N	SIGN PANEL, RELOCATE, 51-100 SF
0700 3506	1	\$480.00	\$480.00	1.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3601	60	\$61.35	\$23,252.55	379.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	13	\$328.06	\$20,667.52	63.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	7	\$415.25	\$28,652.52	69.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	5	\$266.67	\$2,133.34	8.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	2	\$521.53	\$1,043.05	2.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	6	\$376.66	\$25,236.47	67.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	1	\$440.00	\$440.00	1.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3624	1	\$600.00	\$2,400.00	4.000	EA	N	SIGN PANEL, REMOVE, UP TO 50 SF WITH LIG
0700 3625	4	\$563.33	\$11,266.52	20.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3626	6	\$1,035.84	\$70,436.84	68.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	8	\$1,206.11	\$57,893.44	48.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 3628	2	\$1,096.29	\$6,577.72	6.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF W LIGHT
0700 4111	3	\$35,165.03	\$175,825.17	5.000	EA	N	OH STATIC SIGN STR, F&I, C UP TO 20 FT
0700 4112	4	\$48,790.00	\$439,110.00	9.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	5	\$61,453.81	\$1,167,622.35	19.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	9	\$69,691.57	\$1,184,756.70	17.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4125	3	\$125,523.53	\$376,570.60	3.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	4	\$152,679.25	\$1,374,113.28	9.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	1	\$223,635.90	\$223,635.90	1.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4140	3	\$10,108.13	\$80,865.04	8.000	EA	N	OH STATIC SIGN STR, F&I, O BR MOUNT
0700 4511	1	\$25,228.05	\$50,456.10	2.000	EA	N	OH STATIC SIGN STR, RELOCATE, C UP TO 20
0700 4610	8	\$4,909.91	\$147,297.29	30.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	4	\$9,641.67	\$115,700.00	12.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 4633	1	\$5,200.00	\$5,200.00	1.000	EA	N	OH STATIC SIGN STR, REMOVE MONOTUBE
0700 4635	1	\$9,000.00	\$18,000.00	2.000	EA	N	OH STATIC SIGN STR, REMOVE MONOTUBE
0700 4640	4	\$1,054.92	\$12,659.02	12.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 21	25	\$2,907.55	\$279,124.72	96.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	46	\$3,519.87	\$1,182,676.62	336.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 50	6	\$1,394.60	\$19,524.38	14.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 5 60	7	\$228.76	\$7,777.77	34.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 6 60	1	\$4,281.00	\$4,281.00	1.000	AS	N	HIGHLIGHTED SIGN, REMOVE
0700 8134	2	\$67,481.00	\$134,962.00	2.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,31-50
0700 8135	3	\$74,275.12	\$668,476.12	9.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 8136	1	\$120,000.00	\$720,000.00	6.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 8600	1	\$425.00	\$15,300.00	36.000	EA	N	FRONT ACC DYN MESS SIGN, REMOVE
0700 9137	5	\$91,268.37	\$3,194,392.98	35.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9600	1	\$1,113.99	\$1,113.99	1.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10115	1	\$109,000.00	\$109,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10116	1	\$117,000.00	\$117,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 101-150 FT
0700 10122	2	\$43,933.17	\$263,599.00	6.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 21-30 FT
0700 10123	2	\$62,246.67	\$373,480.00	6.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124	5	\$63,162.32	\$2,147,519.01	34.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10140	1	\$8,578.00	\$8,578.00	1.000	EA	N	DMS SUPPORT STRUCTURE, F&I MULTI POST
0700 10600	2	\$1,408.27	\$54,922.57	39.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11261	1	\$10,000.00	\$40,000.00	4.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11321	1	\$4,657.65	\$9,315.30	2.000	AS	N	ELECT DISP SIGN, F&I OM- AC, EL REG UP
0700 11391	5	\$6,714.20	\$416,280.65	62.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11500	1	\$2,890.00	\$5,780.00	2.000	AS	N	ELECT DISP SIGN, RELOCATE
0700 12 11	2	\$4,038.00	\$20,190.00	5.000	AS	N	SIGN BEACON, F&I GM- AC, ONE BEACON

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 12 12	4	\$4,545.90	\$31,821.29	7.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 21	2	\$5,987.68	\$23,950.70	4.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 22	4	\$4,770.03	\$33,390.24	7.000	AS	N	SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 31	1	\$3,960.00	\$15,840.00	4.000	AS	N	SIGN BEACON, F&I OM, ONE BEACON
0700 12 32	1	\$1,700.00	\$3,400.00	2.000	AS	N	SIGN BEACON, F&I OM, TWO BEACONS
0700 12 60	2	\$408.33	\$1,225.00	3.000	AS	N	SIGN BEACON, REMOVE BEACON- SIGN TO REMA
0700 13 12	10	\$102.15	\$7,048.58	69.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	5	\$93.60	\$2,152.80	23.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101	2	\$5,965.47	\$44,019.22	7.379	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201	2	\$5,972.94	\$15,840.23	2.652	GM	N	PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 17221	1	\$2,165.93	\$6,175.07	2.851	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0701 18101	4	\$5,304.93	\$50,216.43	9.466	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	6	\$6,066.69	\$53,471.80	8.814	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221	1	\$1,913.30	\$4,823.43	2.521	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10 1	48	\$162.33	\$64,445.16	397.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	12	\$98.05	\$29,120.72	297.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	11	\$169.64	\$16,794.04	99.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	8	\$234.14	\$19,433.54	83.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	54	\$338.42	\$666,342.56	1,969.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	10	\$63.36	\$36,938.28	583.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	30	\$159.42	\$58,985.90	370.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	3	\$128.24	\$14,619.70	114.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE 48"
0706 3	18	\$3.76	\$63,058.00	16,782.000	EA	N	RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS
0710 11101	132	\$945.60	\$1,524,854.30	1,612.574	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	75	\$1,456.29	\$91,146.26	62.588	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	7	\$3,487.24	\$20,961.79	6.011	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	87	\$7.73	\$230,439.67	316,439.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	76	\$1.14	\$83,784.90	73,520.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	119	\$1.45	\$231,194.59	159,927.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	97	\$429.43	\$435,305.27	1,013.683	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	10	\$817.86	\$738.53	.903	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	84	\$647.50	\$55,803.84	86.184	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	83	\$39.17	\$104,459.64	2,667.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	109	\$27.71	\$382,160.68	13,789.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	8	\$1.99	\$890.92	448.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	28	\$2.27	\$7,143.63	3,141.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	134	\$967.55	\$1,189,830.41	1,229.731	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	29	\$1,395.80	\$7,030.66	5.037	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11223	1	\$2.00	\$74.00	37.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID, 12"
0710 11224	73	\$1.42	\$94,814.61	66,977.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11231	26	\$457.19	\$45,172.61	98.805	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	66	\$665.09	\$30,762.27	46.253	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	60	\$3.03	\$63,438.47	20,938.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	6	\$656.92	\$2,396.43	3.648	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11341	2	\$570.79	\$482.89	.846	GM	N	PAINTED PAVT MARK,STD,BL,DOT GUIDE, 6"
0710 11421	2	\$1.88	\$537.96	286.000	LF	N	PAINTED PAVT MARK,STD,BLUE,SOLID,6"
0710 12101	1	\$2,700.00	\$24.30	.009	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,6"
0710 90	170	\$24,681.14	\$4,960,908.16	201.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	16	\$6,048.88	\$34,357.61	5.680	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	13	\$8,519.73	\$79,361.24	9.315	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	107	\$2.26	\$567,535.02	251,455.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	118	\$3.11	\$261,324.81	84,157.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	148	\$4.21	\$334,490.08	79,535.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	112	\$1,871.09	\$178,893.03	95.609	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	103	\$138.13	\$198,358.88	1,436.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	135	\$65.44	\$604,056.89	9,230.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	12	\$7.72	\$3,820.26	495.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	115	\$3.24	\$183,062.90	56,521.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	92	\$1,851.33	\$73,901.33	39.918	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	6	\$4.41	\$4,409.68	999.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101	1	\$4,310.00	\$176.71	.041	GM	N	THERMOPLASTIC,REFURB,WHITE,SOLID,6"
0711 14123	42	\$9.34	\$538,595.53	57,647.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	110	\$14.65	\$2,293,544.94	156,508.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141	5	\$7,317.36	\$7,156.38	.978	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	86	\$206.58	\$617,871.20	2,991.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	80	\$122.10	\$320,758.89	2,627.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14341	2	\$12,634.62	\$657.00	.052	GM	N	THERMOPLASTIC, PREF, BLACK, 2-4' CONC
0711 14560	4	\$847.44	\$26,270.66	31.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	7	\$635.00	\$130,174.67	205.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	9	\$2,818.12	\$135,269.99	48.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	50	\$4,425.77	\$2,171,815.43	490.720	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	28	\$5,775.34	\$124,227.60	21.510	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	48	\$1,493.33	\$785,049.65	525.704	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	4	\$2,507.54	\$2,234.22	.891	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201	48	\$3,955.59	\$1,566,399.42	395.996	GM	N	THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 15202	15	\$6,230.91	\$15,421.50	2.475	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	2	\$2,276.79	\$368.84	.162	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	146	\$4,074.93	\$2,234,242.46	548.290	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	90	\$5,696.58	\$167,331.39	29.374	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	86	\$1,409.98	\$338,889.61	240.350	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16133	15	\$2,861.01	\$3,662.09	1.280	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	142	\$4,040.41	\$1,430,345.87	354.010	GM	N	THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202	34	\$6,706.93	\$42,360.94	6.316	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	36	\$1,547.49	\$100,839.17	65.163	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	43	\$3.16	\$152,975.22	48,354.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	52	\$23,532.15	\$325,073.16	13.814	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103102	2	\$27,619.40	\$3,701.00	.134	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103103	2	\$38,242.70	\$2,409.29	.063	GM	N	PERMANENT TAPE, WHITE,SOLID,12" CONC BR
0713103131	39	\$8,240.32	\$146,793.12	17.814	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103133	1	\$10,284.03	\$689.03	.067	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201	51	\$23,760.20	\$317,887.71	13.379	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103231	4	\$9,043.94	\$1,700.26	.188	GM	N	PERMANENT TAPE, YELLOW,SKIP/,6" FOR CONC
0713103331	31	\$8,056.17	\$122,276.61	15.178	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0713107	5	\$2.72	\$28,310.30	10,424.000	SF	N	PERFORMED/PERMANENT TAPE, REMOVE
0715 1 11	13	\$.88	\$49,867.00	56,667.000	LF	N	LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715 1 12	74	\$1.24	\$2,355,945.69	1,903,727.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	37	\$1.90	\$2,313,684.08	1,217,812.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	7	\$3.16	\$43,321.38	13,726.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	7	\$4.64	\$85,426.74	18,405.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 16	1	\$9.42	\$942.00	100.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.4/0 OR LAR
0715 1 40	1	\$1.00	\$60.00	60.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING C
0715 1 60	33	\$.47	\$252,171.01	537,941.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 4 11	3	\$4,657.98	\$703,355.00	151.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 12	2	\$6,357.50	\$25,430.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 13	10	\$5,147.56	\$576,526.30	112.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 14	7	\$5,024.10	\$2,110,121.91	420.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 21	3	\$5,996.25	\$329,794.00	55.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715 4 22	1	\$5,150.00	\$30,900.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 35'
0715 4 23	1	\$6,250.00	\$12,500.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715 4 24	1	\$7,514.91	\$7,514.91	1.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 45'
0715 4 32	1	\$5,250.00	\$26,250.00	5.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 35'
0715 4 41	1	\$5,070.00	\$20,280.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI SP, 30'
0715 4 42	2	\$6,435.00	\$51,480.00	8.000	EA	N	LIGHT POLE COMPLETE, F&I- SP, 35'
0715 4 60	3	\$2,832.88	\$14,164.42	5.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	8	\$383.20	\$83,921.29	219.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 4 71	1	\$300.00	\$300.00	1.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE
0715 5 21	3	\$1,366.43	\$12,297.87	9.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L &ARM
0715 5 31	1	\$1,775.00	\$5,325.00	3.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 32	2	\$2,361.62	\$25,977.85	11.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	2	\$409.29	\$2,865.00	7.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L &ARM

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 7 11	39	\$11,876.12	\$1,318,249.86	111.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	6	\$3,326.47	\$53,223.46	16.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 31	1	\$3,132.00	\$3,132.00	1.000	EA	N	LOAD CENTER, RELOCATE, SECONDARY VOLT
0715 7 41	9	\$1,048.19	\$27,252.85	26.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11118	1	\$4,400.00	\$13,200.00	3.000	EA	N	LUMINAIRE, F&I, ROADWAY, FLOOD
0715 11125	14	\$1,097.03	\$263,286.60	240.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	15	\$1,175.03	\$207,980.03	177.000	EA	N	LUMINAIRE, F&I-REP EXIST, RDWY, COBRA H
0715 11213	2	\$2,432.93	\$63,256.05	26.000	EA	N	LUMINAIRE, F&I-REP EXIST, RDWY, POLE T
0715 11500	9	\$126.80	\$10,778.19	85.000	EA	N	LUMINAIRE, REMOVE
0715 11600	1	\$1,086.03	\$15,204.42	14.000	EA	N	LUMINAIRE, REPAIR & REINSTALL
0715 19 11	1	\$45,403.43	\$998,875.46	22.000	EA	N	HIGH MAST LIGHT POLE, F&I, 80'
0715 19 12	1	\$56,893.00	\$1,251,646.00	22.000	EA	N	HIGH MAST LIGHT POLE, F&I, 100'
0715 19 13	1	\$53,830.50	\$1,076,610.00	20.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715 50	1	\$90,000.00	\$90,000.00	1.000	LS	N	LIGHTING, INSIDE BOX GIRDER
0715500 1	62	\$519.59	\$1,828,435.41	3,519.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	9	\$425.79	\$75,790.53	178.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	7	\$461.54	\$17,077.09	37.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511115	2	\$4,421.75	\$234,353.00	53.000	EA	N	LIGHT POLE C SP D, F&I, SGL ARM SM, AL, 15'
0715511125	2	\$8,660.20	\$43,300.98	5.000	EA	N	LIGHT POLE SP DES, F&I, SGL ARM SM, AL, 25'
0715511130	3	\$9,665.05	\$454,257.45	47.000	EA	N	LI/PL COMP- SP, F&I, SGL ARM-SD MT-AL, 30'
0715511135	2	\$6,066.14	\$24,264.57	4.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM SM, AL, 35'
0715511140	1	\$16,000.00	\$160,000.00	10.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM SM, AL, 40'
0715511315	2	\$7,373.71	\$169,595.40	23.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM SM, CONC, 15'
0715511330	1	\$8,319.75	\$49,918.50	6.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM SM, CONC, 30'
0715512130	1	\$12,400.00	\$37,200.00	3.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL, 30'
0715512145	1	\$8,279.56	\$74,516.04	9.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL, 45'
0715512150	1	\$8,636.63	\$69,093.04	8.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL, 50'
0715512155	1	\$9,317.75	\$74,542.00	8.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL, 55'
0715512160	1	\$10,396.13	\$41,584.52	4.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL, 60'
0715512615	1	\$8,475.61	\$686,524.41	81.000	EA	N	LIGHT POLE C SP D, F&I, DBL ARM SM, CI, 15'
0715515145	1	\$10,876.83	\$32,630.49	3.000	EA	N	LI/PL COMP, F&I, SGL ARM BR MNT, ALUM, 45'
0715516115	2	\$5,710.50	\$91,368.00	16.000	EA	N	LIGHT POLE COMP, F&I, POLE TOP MNT, AL, 15'
0715516135	1	\$20,614.82	\$721,518.70	35.000	EA	N	LIGHT POLE COMP, F&I, POLE TOP MNT-AL, 35'
0715516145	1	\$5,700.00	\$22,800.00	4.000	EA	N	LIGHT POLE COMP, F&I, POLE TOP MNT, AL, 45'
0715516615	1	\$6,409.76	\$147,424.48	23.000	EA	N	LIGHT POLE COMP, F&I, POLE TOP MNT, CI, 15'
0715518130	1	\$6,400.00	\$76,800.00	12.000	EA	N	LIGHTPOLE COMP, F&I, POLE, DA, TP MNT-AL, 30'
0715518150	1	\$8,400.00	\$33,600.00	4.000	EA	N	LIGHTPOLE COMP, F&I, POLE, DA, TP MNT-AL, 50'
0715540000	2	\$3,230.00	\$19,380.00	6.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0715550000	2	\$652.37	\$18,266.44	28.000	EA	N	LIGHT POLE COMP, SP DESIGN- REMOVE
0735 74 1	4	\$1,392,291.75	\$5,569,167.00	4.000	LS	N	TOLL PLAZA, LOCATION 1

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0735 74 2	4	\$1,379,791.75	\$5,519,167.00	4.000	LS	N	TOLL PLAZA, LOCATION 2
0735 74 3	2	\$1,182,500.00	\$2,365,000.00	2.000	LS	N	TOLL PLAZA, LOCATION 3
0735 74 4	2	\$1,215,000.00	\$2,430,000.00	2.000	LS	N	TOLL PLAZA, LOCATION 4
0735 74 5	1	\$230,000.00	\$230,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 5
0750 1 13	1	\$1,072.32	\$630,524.16	588.000	SF	N	ARCH, BUILDING, NEW, WEIGH STATION
0750 1 15	1	\$2,575,000.00	\$2,575,000.00	1.000	SF	N	ARCH, BUILDING, NEW, OFFICE
0750 1 17	1	\$1,645,000.00	\$1,645,000.00	1.000	SF	N	ARCH, BUILDING, NEW, STORAGE/MECHANICAL
0750 1 19	2	\$209.03	\$553,513.52	2,648.000	SF	N	ARCH, BUILDING, NEW, OTHER BUILDING
0751 4	1	\$522,567.50	\$1,045,135.00	2.000	LS	N	ARCHITECTURAL-WATER/SEWER INTERIOR
0751 6	3	\$219,658.17	\$1,317,949.00	6.000	LS	N	ARCHITECTURAL- HVAC
0751 7	2	\$15.53	\$476,631.92	30,698.000	SF	N	ARCHITECTURAL- ROOF REPAIRS
0751 30 1	1	\$31,200.00	\$218,400.00	7.000	EA	N	ARCHITECTURAL, PICNIC PAVILION, SMALL
0751 31 11	1	\$4,350.00	\$30,450.00	7.000	EA	N	KIOSK, ROAD/SHARED DISPLA
0751 32 11	1	\$1,371.32	\$23,312.44	17.000	EA	N	PLANTER, CONCRETE, 0-6 CUBIC FEET
0751 32 12	1	\$1,371.32	\$26,055.08	19.000	EA	N	PLANTER, CONCRETE, 7-10 CUBIC FEET
0751 32 13	1	\$1,371.32	\$67,194.68	49.000	EA	N	PLANTER, CONCRETE, 11-20 CUBIC FEET
0751 32 14	1	\$1,371.32	\$15,084.52	11.000	EA	N	PLANTER, CONCRETE, 21-30 CUBIC FEET
0751 32 15	1	\$1,371.32	\$9,599.24	7.000	EA	N	PLANTER, CONCRETE, 31-40 CUBIC FEET
0751 35 11	1	\$1,780.00	\$1,780.00	1.000	EA	N	BUS SHELTER, F&I, UPTO 50
0751 35 13	1	\$9,034.45	\$162,620.10	18.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, 101-150
0751 36 11	1	\$2,510.00	\$2,510.00	1.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 1-2 BI
0751 36 12	2	\$8,634.99	\$172,699.74	20.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 2-6 BI
0751 36 13	1	\$1,446.40	\$2,892.80	2.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 7-10 BI
0751 37	3	\$6,878.45	\$178,839.74	26.000	EA	N	TRASH RECEPTACLE
0751 38 11	2	\$7,757.16	\$178,414.74	23.000	EA	N	BENCH, F&I, ALUMINUM
0751 38 14	1	\$2,195.86	\$4,391.72	2.000	EA	N	BENCH, F&I, STEEL
0751 42 1	1	\$390.00	\$9,360.00	24.000	EA	N	BIRD HOUSE
0770 78	1	\$36,868.24	\$73,736.48	2.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0904540 11	1	\$1.35	\$26,356.05	19,523.000	LF	N	HI TENSION CABLE BAR SYS-REMOVE
0904540 13	2	\$15.97	\$444,320.30	27,815.000	LF	N	HI TENSION CABLE BAR SYS-LENGTH OF NEED
0904540 14	2	\$2,790.22	\$39,063.08	14.000	EA	N	HI TENSION CABLE BAR SYS- END TERMINAL
0904540 15	2	\$2,365.40	\$132,462.40	56.000	CY	N	HI TENSION CABLE BAR SYS, END TERM- DRIL
0904540 16	1	\$29.67	\$387,490.20	13,060.000	LF	N	HI TENSION CABLE BAR SYS, CONC MOW STRIP
0914550 3	1	\$115.00	\$17,365.00	151.000	LF	N	FENCING- PED BAR P3- 4' ROPE FENCE
0999 16	36	\$8,500.00	\$306,000.00	36.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	19	\$3,300.00	\$1,386,000.00	420.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	19	\$5,043.48	\$232,000.00	46.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	243	\$37,093.12	\$14,577,594.86	393.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	4	\$127,137.80	\$1,017,102.40	8.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	8	\$654,886.13	\$7,203,747.39	11.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1000 7	4	\$80,249.55	\$320,998.22	4.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, POWER
1000 8	1	\$39,093.70	\$39,093.70	1.000	LS	N	UTILITY WORK- JPA/UTILIT, COMMUNICATIONS
1050 14004	1	\$100.00	\$18,000.00	180.000	LF	N	UTILITY PIPE, RELOCATE, 8-19.9"
1050 15004	1	\$47.60	\$23,800.00	500.000	LF	N	UTILITY PIPE, ADJUST/MOD,8-19.9"
1050 16001	3	\$1.33	\$20,423.10	15,361.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	7	\$12.65	\$21,015.69	1,661.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	7	\$13.50	\$98,417.71	7,290.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	13	\$13.04	\$1,508,925.24	115,744.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	6	\$24.44	\$621,908.95	25,442.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18000	1	\$100.00	\$200.00	2.000	EA	N	UTILITY PIPE,PLUG & OUT OF SERV, CAP
1050 18002	2	\$18.32	\$3,848.15	210.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	2	\$11.97	\$22,929.30	1,916.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	5	\$17.33	\$148,795.84	8,584.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	2	\$41.21	\$143,202.00	3,475.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 31201	1	\$12.40	\$7,018.40	566.000	LF	N	UTILITY PIPE- PVC, F&I 1.5"
1050 31202	2	\$18.08	\$8,861.00	490.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31203	2	\$67.34	\$7,542.00	112.000	LF	N	UTILITY PIPE- PVC, F&I 3"
1050 31204	5	\$33.70	\$55,305.81	1,641.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	7	\$43.89	\$58,858.13	1,341.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	6	\$34.27	\$402,288.80	11,738.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	3	\$50.40	\$6,905.45	137.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31212	4	\$45.12	\$685,432.30	15,193.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 31216	3	\$73.94	\$404,752.64	5,474.000	LF	N	UTILITY PIPE- PVC, F&I 16"
1050 31220	2	\$99.33	\$643,235.06	6,476.000	LF	N	UTILITY PIPE- PVC, F&I 20"
1050 31224	2	\$108.73	\$2,507,112.44	23,059.000	LF	N	UTILITY PIPE- PVC, F&I 24"
1050 31230	1	\$181.00	\$688,162.00	3,802.000	LF	N	UTILITY PIPE- PVC, F&I 30"
1050 41201	1	\$23.00	\$460.00	20.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 42208	4	\$43.61	\$94,156.54	2,159.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42210	1	\$83.00	\$10,956.00	132.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 10"
1050 42212	2	\$69.80	\$83,196.50	1,192.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 42216	2	\$125.68	\$134,480.00	1,070.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"
1050 42220	2	\$459.74	\$342,503.25	745.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 20"
1050 42224	2	\$382.27	\$292,052.00	764.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 24"
1050 42230	2	\$720.54	\$331,450.00	460.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 30"
1050 42236	1	\$279.00	\$27,342.00	98.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 36"
1050 51206	3	\$144.70	\$17,075.00	118.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6
1050 51208	2	\$205.38	\$18,690.00	91.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8
1050 51216	1	\$300.00	\$20,400.00	68.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,16
1050 51236	1	\$360.00	\$115,920.00	322.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,36
1050 61112	2	\$272.02	\$48,419.20	178.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 12"

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 61116	1	\$365.00	\$361,715.00	991.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 16"
1050 61120	2	\$224.58	\$270,397.00	1,204.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 20"
1050 61124	2	\$325.51	\$332,345.00	1,021.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 24"
1050 61130	4	\$373.26	\$1,379,937.56	3,697.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 30"
1050 61136	1	\$414.00	\$141,588.00	342.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 36"
1050 61142	1	\$650.00	\$231,400.00	356.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 42"
1050 61148	1	\$675.00	\$100,575.00	149.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 48"
1050 61154	1	\$550.00	\$66,000.00	120.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 54"
1055 11194	1	\$2,204.12	\$4,408.24	2.000	EA	N	UTILITY FITTING, F&I, CONC, SPE, 8.0-19.9"
1055 11195	1	\$2,204.12	\$4,408.24	2.000	EA	N	UTILITY FITTING, F&I, CONC, SPE, 20.0-19.9"
1055 11224	1	\$3,323.10	\$3,323.10	1.000	EA	N	UTILITY FITTING, F&I, PVC, TEE, 8.0-19.9"
1055 11244	1	\$1,096.00	\$19,728.00	18.000	EA	N	UTILITY FITTING, F&I, PVC, UNION, 8.0-19.9"
1055 11254	2	\$745.56	\$6,710.00	9.000	EA	N	UTILITY FITTING, F&I, PVC, CAP/PLG, 8-19.9"
1055 11414	8	\$1,239.48	\$580,075.88	468.000	EA	N	UTILITY FITTING, F&I, DI/CI, ELBOW, 8-19.9"
1055 11415	3	\$2,712.49	\$59,674.70	22.000	EA	N	UTILITY FITTING, F&I, DI/CI, ELBOW, 20-49.9"
1055 11424	5	\$1,352.41	\$124,421.94	92.000	EA	N	UTILITY FITTING, F&I, DI/CI, TEE, 8-19.9"
1055 11434	3	\$1,034.40	\$17,584.85	17.000	EA	N	UTILITY FITTING, F&I, DI/CI, REDUCER, 8-19.9"
1055 11444	2	\$1,080.90	\$75,662.72	70.000	EA	N	UTILITY FITTING, F&I, DI/CI, UNION, 8-19.9"
1055 11454	4	\$991.61	\$35,698.04	36.000	EA	N	UTILITY FITTING, F&I, DI/CI, CAP/PLG, 8-19.9"
1055 11455	1	\$1,247.00	\$7,482.00	6.000	EA	N	UTILITY FITTING, F&I, DI/CI, CAP, 20-49.9"
1055 11494	1	\$2,500.00	\$27,500.00	11.000	EA	N	UTILITY FITTINGS, F&I, DI/CI, SPEC, 8-19.9"
1055 11595	1	\$1,326.00	\$1,326.00	1.000	EA	N	UTILITY FITTINGS, F&I, STEEL, SPEC, 20-49.9"
1055 12424	1	\$2,538.00	\$5,076.00	2.000	EA	N	UTILITY FITTING, F&I, DI/CI, TEE, 8-19.9"
1055 16	1	\$723.86	\$22,439.66	31.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1055 31108	3	\$696.33	\$87,040.88	125.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31110	2	\$870.86	\$2,612.57	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 10"
1055 31112	1	\$928.00	\$115,072.00	124.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 12"
1055 31116	2	\$1,361.44	\$53,096.00	39.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 16"
1055 31120	1	\$2,170.00	\$164,920.00	76.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 20"
1055 31124	2	\$3,288.63	\$509,738.40	155.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 24"
1055 31130	1	\$6,344.00	\$266,448.00	42.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 30"
1055 31208	1	\$739.00	\$2,217.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31210	1	\$664.87	\$664.87	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 10"
1055 31212	2	\$1,091.50	\$19,646.95	18.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31216	1	\$1,307.93	\$24,850.67	19.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 16"
1055 31220	1	\$4,474.00	\$17,896.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 20"
1055 31224	2	\$4,409.58	\$57,324.52	13.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 24"
1055 31230	1	\$7,200.00	\$21,600.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 30"
1055 31308	2	\$661.56	\$5,954.04	9.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 31310	2	\$650.23	\$1,950.70	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 10"

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 31312	2	\$723.77	\$1,447.54	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 12"
1055 31320	2	\$1,118.48	\$3,355.44	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 20"
1055 31324	1	\$3,215.00	\$3,215.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 24"
1055 31330	1	\$5,494.00	\$10,988.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 30"
1055 31336	1	\$6,238.00	\$12,476.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 36"
1055 31410	1	\$1,000.00	\$1,000.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, UNIO, 10"
1055 31508	1	\$477.00	\$1,908.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31512	1	\$710.00	\$4,970.00	7.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 12"
1055 31516	2	\$911.92	\$3,647.66	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 16"
1055 31520	1	\$1,583.00	\$4,749.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 20"
1055 31524	2	\$2,015.84	\$8,063.34	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 24"
1055 31808	1	\$878.49	\$1,756.98	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CROSS, 8"
1055 31824	1	\$3,686.19	\$3,686.19	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CROSS 24"
1055 51108	4	\$737.05	\$39,800.96	54.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51112	3	\$965.28	\$29,923.64	31.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51116	2	\$2,195.16	\$52,683.80	24.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 16"
1055 51120	1	\$2,155.59	\$8,622.36	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 20"
1055 51136	1	\$9,500.00	\$38,000.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 36"
1055 51208	2	\$626.35	\$3,758.10	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51210	1	\$928.00	\$928.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 10"
1055 51212	2	\$1,084.54	\$10,845.42	10.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51236	1	\$17,700.00	\$17,700.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 36"
1055 51308	2	\$485.03	\$1,940.13	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 8"
1055 51312	1	\$739.12	\$2,217.36	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 12"
1055 51316	1	\$1,233.67	\$1,233.67	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 16"
1055 51408	2	\$565.74	\$6,223.15	11.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 8"
1055 51412	2	\$973.15	\$4,865.76	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51416	1	\$1,154.19	\$9,233.52	8.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 16"
1055 51420	1	\$2,007.08	\$2,007.08	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 20"
1055 51508	1	\$294.00	\$588.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51512	1	\$412.00	\$1,236.00	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 61542	1	\$5,320.00	\$10,640.00	2.000	EA	N	UTILITY FITTINGS, STEEL PI, F&I CAP, 42"
1060 11211	3	\$3,464.29	\$24,250.00	7.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	2	\$5,820.83	\$34,925.00	6.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12'
1060 15	6	\$1,722.95	\$27,567.24	16.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	5	\$3,317.64	\$92,893.84	28.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 25	2	\$2,738.64	\$30,125.00	11.000	EA	N	UTILITY STR,ABVOE GRD, ADJ & MOD
1060 31 1	1	\$756.00	\$3,024.00	4.000	EA	N	UTILITY STRUCTURE, F&I- REP EXIST RIM
1060 31 2	1	\$551.00	\$2,204.00	4.000	EA	N	UTILITY STRUCTURE, F&I- REP EXIST COVER
1080 21106	1	\$674.00	\$74,814.00	111.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 6"

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 21500	2	\$647.34	\$21,362.37	33.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 22110	1	\$16,700.00	\$16,700.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ADDEM, F&I, 1"
1080 23102	1	\$1,130.00	\$11,300.00	10.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23104	1	\$1,638.00	\$9,828.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106	1	\$2,618.00	\$2,618.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	1	\$3,385.00	\$27,080.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110	1	\$5,136.00	\$5,136.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112	2	\$5,352.52	\$133,813.00	25.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23116	3	\$4,214.41	\$33,715.25	8.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"
1080 23118	1	\$6,420.00	\$6,420.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 18"
1080 23120	2	\$7,473.49	\$74,734.94	10.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 20"
1080 23124	1	\$10,563.00	\$42,252.00	4.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 23130	1	\$17,788.00	\$106,728.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 30"
1080 23136	1	\$10,000.00	\$10,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 36"
1080 24101	1	\$891.06	\$3,564.24	4.000	EA	N	UTILITY FIXTURE, VALVE ASSY, F&I 1.5"
1080 24103	1	\$1,651.81	\$1,651.81	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 3"
1080 24104	3	\$1,279.23	\$10,233.82	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	4	\$1,771.36	\$12,399.54	7.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	5	\$1,942.89	\$44,686.40	23.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	3	\$2,581.03	\$7,743.10	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	4	\$3,162.68	\$154,971.49	49.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116	3	\$6,861.73	\$116,649.47	17.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24120	1	\$12,638.00	\$227,484.00	18.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24124	3	\$18,836.54	\$226,038.50	12.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24130	1	\$28,600.00	\$228,800.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 30"
1080 24500	3	\$376.43	\$27,855.68	74.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 25102	1	\$1,237.00	\$2,474.00	2.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 26104	1	\$3,188.86	\$12,755.44	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 4"
1080 26106	1	\$2,264.39	\$2,264.39	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 6"
1080 26108	3	\$3,811.38	\$38,113.81	10.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26112	3	\$4,117.37	\$41,173.72	10.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 12"
1080 26116	3	\$4,186.52	\$37,678.68	9.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 16"
1080 26120	2	\$4,675.97	\$23,379.85	5.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 20"
1080 26124	2	\$5,584.46	\$111,689.10	20.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 24"
1080 26130	1	\$7,515.00	\$30,060.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 30"
1080 26400	1	\$4,138.20	\$4,138.20	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, RELOCATE
1080 26500	1	\$4,293.76	\$12,881.28	3.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, ADJUST/M
1080 26600	2	\$2,019.94	\$34,339.00	17.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, REMOVE
1080 27104	2	\$2,308.41	\$16,158.86	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106	3	\$5,124.47	\$20,497.86	4.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"

Florida Department of Transportation
Item Average Unit Cost
From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 27108	3	\$3,390.94	\$40,691.26	12.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110	1	\$3,019.00	\$3,019.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112	3	\$4,030.93	\$116,896.86	29.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12
1080 27116	2	\$7,974.82	\$103,672.62	13.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 16
1080 27120	2	\$6,719.69	\$67,196.86	10.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 20
1080 27124	1	\$5,550.00	\$16,650.00	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 24
1080 27130	1	\$7,690.00	\$38,450.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 30
1080 27136	1	\$31,500.00	\$63,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 36
1080 28108	1	\$152.99	\$917.94	6.000	EA	N	UTILITY FIXTURE- MECH JOINT SEP 8"
1080 28116	1	\$509.57	\$509.57	1.000	EA	N	UTILITY FIXTURE- MECH JOINT SEP 16"
1080 29104	2	\$103.18	\$7,016.32	68.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106	2	\$171.17	\$5,306.16	31.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108	2	\$231.78	\$36,852.56	159.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110	1	\$456.00	\$456.00	1.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112	2	\$303.80	\$44,962.42	148.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29116	3	\$477.36	\$55,373.26	116.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 29120	3	\$1,130.93	\$154,938.00	137.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 20"
1080 29124	1	\$1,306.00	\$107,092.00	82.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 24"
1080 29130	1	\$2,556.00	\$166,140.00	65.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 30"
1080 32136	1	\$1,250.00	\$2,500.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 36"
1080 33104	2	\$1,637.44	\$8,187.18	5.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 4"
1080 33106	1	\$3,010.00	\$3,010.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 6"
1080 33108	3	\$3,391.10	\$50,866.53	15.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 8"
1080 33110	1	\$5,154.00	\$5,154.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 10"
1080 33112	2	\$7,495.04	\$29,980.15	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 12"
1080 33124	2	\$29,096.08	\$494,633.30	17.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 24"
1501 1	2	\$46,750.00	\$93,500.00	2.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 05	1	\$3,428.81	\$3,428.81	1.000	EA	N	FIRE HYDRANT, F&I, STD, 2 HOSE, 1PUMP, 2"
1644113 08	3	\$5,635.87	\$129,625.05	23.000	EA	N	FIRE HYDRANT, F&I, STD, 2 HOSE, 1PUMP, 6"
1644116 08	3	\$3,687.13	\$51,619.76	14.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644116 09	1	\$3,810.00	\$26,670.00	7.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 8"
1644133 08	1	\$3,600.00	\$3,600.00	1.000	EA	N	FIRE HYDRANT, F&I, TRAF, 2 HOSE, 1PUMP, 6"
1644136 08	1	\$4,255.00	\$21,275.00	5.000	EA	N	FIRE HYDRANT, F&I, TRAF, 2 HOSE, 1PUMP, 6"
1644400	1	\$1,220.00	\$4,880.00	4.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	1	\$1,675.00	\$3,350.00	2.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	7	\$2,925.24	\$55,579.61	19.000	EA	N	FIRE HYDRANT, RELOCATE

Florida Department of Transportation
 Item Average Unit Cost
 From 2017/01/01 to 2017/12/31

Contract Type: ('CC') Statewide
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999999

<u>Item</u>	<u>No. of Conts</u>	<u>Weighted Average</u>	<u>Total Amount</u>	<u>Total Quantity</u>	<u>Unit Meas</u>	<u>Obs?</u>	<u>Description</u>
1644900	2	\$1,003.79	\$5,018.93	5.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.
 Weighted average is weighted on Quantity at the contract level.