

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	263	\$570.05	\$57,150,465.84	100,256.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	69	\$230,143.26	\$17,490,887.76	76.000	LS	N	SPECIAL DETOUR 1
0102 2 2	47	\$110,328.38	\$5,847,403.91	53.000	LS	N	SPECIAL DETOUR 2
0102 2 3	31	\$87,388.47	\$2,883,819.58	33.000	LS	N	SPECIAL DETOUR 3
0102 2 4	24	\$87,187.05	\$2,266,863.40	26.000	LS	N	SPECIAL DETOUR 4
0102 2 5	18	\$66,895.22	\$1,271,009.26	19.000	LS	N	SPECIAL DETOUR 5
0102 2 6	15	\$281,851.91	\$4,509,630.48	16.000	LS	N	SPECIAL DETOUR 6
0102 2 7	11	\$66,117.99	\$793,415.84	12.000	LS	N	SPECIAL DETOUR 7
0102 2 8	10	\$81,596.17	\$815,961.68	10.000	LS	N	SPECIAL DETOUR 8
0102 2 9	8	\$82,017.84	\$656,142.72	8.000	LS	N	SPECIAL DETOUR 9
0102 2 10	6	\$29,340.38	\$176,042.26	6.000	LS	N	SPECIAL DETOUR 10
0102 3	51	\$25.66	\$694,798.35	27,073.100	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	133	\$48.46	\$4,082,668.55	84,240.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	258	\$.25	\$1,821,245.57	7,181,295.000	ED	N	WORK ZONE SIGN
0102 61	43	\$15.70	\$70,973.11	4,521.000	EA	N	BUSINESS SIGN
0102 62	6	\$.53	\$12,669.46	23,918.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 13	47	\$36.96	\$5,725,975.30	154,906.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 15	18	\$28.21	\$1,082,082.01	38,359.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	11	\$18.99	\$493,100.85	25,973.000	LF	N	TEMPORARY BARRIER, F&I, FREE STAND
0102 71 23	32	\$8.67	\$1,652,354.73	190,688.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 71 25	10	\$13.54	\$177,027.80	13,076.000	LF	N	TEMPORARY BARRIER, REL, ANCHORED
0102 71 26	8	\$7.66	\$137,516.00	17,954.000	LF	N	TEMPORARY BARRIER, REL, FREE STAND
0102 73	1	\$7.00	\$12,208.00	1,744.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	256	\$.12	\$2,852,846.53	22,959,431.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	168	\$.30	\$362,791.10	1,204,365.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	137	\$4.79	\$2,975,400.52	620,677.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	9	\$14.99	\$513,344.83	34,250.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	203	\$6.07	\$792,540.99	130,564.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	155	\$3.22	\$2,135,791.08	662,825.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	81	\$1,006.72	\$1,774,842.25	1,763.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 94 1	1	\$2.02	\$118,917.40	58,870.000	LF	N	TEMP GLARE SCREEN,F&I,WALL MAT-CONC
0102 94 11	1	\$2.02	\$73,103.80	36,190.000	LF	N	GLARE SCREEN,TEMP,REL,WALL MAT-CONC
0102 99	245	\$12.35	\$4,208,694.40	340,731.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	118	\$10.52	\$1,504,846.25	143,075.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	117	\$8.32	\$1,191,438.69	143,118.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102120	3	\$126.78	\$181,932.00	1,435.000	ED	N	TEMP TRAFF SIGNAL- 2LN, 2WAY
0102150 1	49	\$5.43	\$296,849.96	54,641.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	51	\$5.25	\$292,890.86	55,809.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	19	\$41.11	\$123,565.50	3,006.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 1	19	\$1.93	\$537,801.75	279,294.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description		
0102911	2	44	\$1.93	\$846,957.51	438,383.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID	
0102911	3	11	\$2.42	\$24,106.49	9,945.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER	
0102912	1	4	\$1.97	\$7,307.93	3,718.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP	
0102912	2	33	\$1.91	\$477,140.73	249,973.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID	
0104	1	46	\$3.14	\$582,516.97	185,592.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL	
0104	6	4	\$32.49	\$39,020.70	1,201.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR	
0104	7	4	\$2,936.37	\$102,773.00	35.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM	
0104	9	8	\$2,106.07	\$191,652.60	91.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT	
0104	10	3	182	\$1.86	\$4,737,321.74	2,544,566.000	LF	N	SEDIMENT BARRIER
0104	11	85	\$12.27	\$1,193,451.64	97,237.900	LF	N	FLOATING TURBIDITY BARRIER	
0104	12	39	\$3.76	\$866,438.08	230,346.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC	
0104	15	62	\$2,665.88	\$773,106.56	290.000	EA	N	SOIL TRACKING PREVENTION DEVICE	
0104	18	194	\$116.09	\$1,294,337.14	11,149.000	EA	N	INLET PROTECTION SYSTEM	
0104	19	7	\$1.60	\$61,350.45	38,308.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL	
0107	1	192	\$13.72	\$2,842,243.19	207,192.790	AC	N	LITTER REMOVAL	
0107	2	190	\$21.25	\$3,453,194.25	162,508.500	AC	N	MOWING	
0108	1	96	\$12,641.21	\$1,390,533.18	110.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE	
0108	2	55	\$11,168.78	\$725,970.70	65.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA	
0108	3	5	\$25,833.11	\$129,165.57	5.000	LS	N	MONITOR EXISTING STRUCTURES- GROUND	
0110	1	1	212	\$11,496.00	\$50,103,554.28	4,358.346	AC	N	CLEARING & GRUBBING
0110	2	2	23	\$35,515.52	\$392,446.54	11.050	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110	2	3	2	\$10,847.92	\$133,212.50	12.280	AC	N	SELECTIVE CLEARING AND GRUB, PLANT PRES
0110	3	39	\$31.28	\$11,355,825.93	363,069.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES	
0110	4	10	176	\$14.15	\$6,341,452.46	448,119.000	SY	N	REMOVAL OF EXIST CONC
0110	6	2	\$2,450.00	\$4,900.00	2.000	EA	N	PLUGGING WATER WELLS, NON-ARTESIAN	
0110	7	1	50	\$234.64	\$173,866.94	741.000	EA	N	MAILBOX, F&I SINGLE
0110	12	1	2	\$108.19	\$2,010,425.37	18,583.000	SY	N	HYDRODEMOLITION, REM OF DECK SURFACE
0110	73	4	\$121.66	\$351,840.00	2,892.000	LF	N	REMOVE EXISTING BULKHEAD	
0110	82	3	\$3,167.98	\$80,150.00	25.300	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER	
0110	84	1	\$50,000.00	\$50,000.00	1.000	LS	N	TRANSPORT EXIST MATL FOR REEF EST	
0120	1	153	\$3.91	\$35,894,160.94	9,173,950.600	CY	N	REGULAR EXCAVATION	
0120	2	2	53	\$16.31	\$1,382,336.69	84,779.800	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120	3	3	\$10.23	\$85,234.00	8,332.000	CY	N	LATERAL DITCH EXCAVATION	
0120	4	42	\$9.68	\$6,541,278.94	675,737.900	CY	N	SUBSOIL EXCAVATION	
0120	5	9	\$5.53	\$3,003,574.45	543,220.800	CY	N	CHANNEL EXCAVATION	
0120	6	132	\$6.28	\$119,953,596.56	19,101,396.600	CY	N	EMBANKMENT	
0120	11	1	\$43.00	\$61,920.00	1,440.000	SY	N	EMBANKMENT- SPECIAL SELECT FOR RIGID PAV	
0120	71	34	\$25,441.33	\$1,119,418.73	44.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)	
0120	74	8	\$13.39	\$3,740,940.94	279,405.000	CY	N	SURCHARGE EMBANKMENT	
0125	1	7	\$34.80	\$360,875.12	10,369.200	CY	N	EXCAVATION FOR STRUCTURES	

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0125 3	3	\$44.85	\$40,143.00	895.000	CY	N	SELECT BEDDING MATERIAL
0141 70	9	\$1,175.60	\$158,706.64	135.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0144 1 1	1	\$102.92	\$35,095.72	341.000	LF	N	DIGITAL INCLINOMETER CASING, VERTICAL
0144 71 2	2	\$810.15	\$8,911.60	11.000	EA	N	PORE-PRESSURE TRANSDUCER- PIEZOMETER,VIB
0144 72	1	\$89.10	\$26,730.00	300.000	LF	N	TUBING FOR PIEZOMETER
0144 74 2	2	\$1,422.32	\$5,689.26	4.000	EA	N	PORE-PRESSURE TRANSDUCER,CNTL/READOUT,VW
0145 1	3	\$2.74	\$522,443.20	191,019.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	8	\$5.77	\$826,163.27	143,278.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0160 4	144	\$3.74	\$24,771,458.94	6,617,624.000	SY	N	TYPE B STABILIZATION
0162 1 11	72	\$4.40	\$2,639,803.26	6,631,584.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0173 76	2	\$14.95	\$606,685.50	40,570.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	1	\$230.00	\$443,670.00	1,929.000	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0180 72	1	\$21.00	\$24,990.00	1,190.000	SY	N	RIGID PVMT STABILIZED SUBBASE- SPEC WORK
0210 1 1	1	\$15.25	\$2,028.25	133.000	SY	N	REWORKING LIMEROCK BASE, 6"
0210 1 8	1	\$1.00	\$5,069.00	5,069.000	SY	N	REWORKING LIMEROCK BASE, 4"
0210 1 9	1	\$1.00	\$4,349.00	4,349.000	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	1	\$82.70	\$5,193.56	62.800	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	78	\$13.05	\$9,528,018.16	730,366.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	9	\$8.71	\$1,436,774.85	164,894.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	10	\$10.76	\$1,087,806.93	101,058.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	23	\$10.88	\$3,955,796.46	363,611.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	4	\$7.69	\$665,108.09	86,541.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	42	\$16.66	\$3,971,704.32	238,332.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	9	\$11.74	\$637,851.36	54,352.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	6	\$12.76	\$219,612.88	17,216.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	88	\$16.71	\$46,890,387.96	2,806,255.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	23	\$13.13	\$5,790,307.29	440,855.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	25	\$16.92	\$8,820,931.14	521,191.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	12	\$26.06	\$5,826,915.94	223,603.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	6	\$40.05	\$634,517.45	15,842.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	5	\$56.80	\$468,163.96	8,243.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	21	\$56.03	\$6,233,276.23	111,253.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	21	\$28.76	\$543,291.42	18,890.000	SY	N	TURNOUT CONSTRUCT/DRIVEWAY BASE- OPTION
0286 2	13	\$118.80	\$468,336.68	3,942.300	TN	N	TURNOUT CONSTRUCT-ASPHALT/DRIVEWAY BASE
0287 1	2	\$188.63	\$865,079.60	4,586.000	CY	N	ASPHALT TREATED PERMEABLE BASE
0288001	1	\$150.00	\$42,375.00	282.500	CY	N	CEMENT TREATED PERMEABLE BASE
0327 70 1	64	\$2.76	\$3,023,700.04	1,094,508.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	13	\$2.35	\$720,256.83	306,497.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	6	\$4.49	\$418,527.34	93,306.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	46	\$2.14	\$2,824,731.17	1,320,882.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 5	37	\$2.37	\$2,763,632.08	1,164,177.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	111	\$2.09	\$7,491,227.52	3,582,365.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	14	\$4.02	\$2,649,156.61	659,428.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	20	\$2.20	\$1,499,806.35	681,666.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	5	\$7.20	\$2,567,240.76	356,321.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10	4	\$4.41	\$321,417.66	72,818.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	36	\$2.61	\$7,118,281.46	2,730,408.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	11	\$1.95	\$804,516.30	411,616.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	10	\$1.82	\$522,031.60	286,300.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	18	\$2.17	\$3,189,687.57	1,467,572.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	8	\$1.09	\$279,615.54	257,462.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	8	\$2.31	\$608,585.48	263,440.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	3	\$6.34	\$78,127.97	12,318.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	33	\$2.04	\$759,674.66	371,955.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	12	\$2.13	\$1,311,180.79	615,867.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 21	1	\$1.95	\$161,068.05	82,599.000	SY	N	MILLING EXIST ASPH PAVT, 7" AVG DEPTH
0327 70 22	7	\$3.71	\$156,846.43	42,294.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23	1	\$6.70	\$14,740.00	2,200.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 26	7	\$3.36	\$2,035,541.33	605,392.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 27	3	\$9.94	\$466,483.19	46,953.000	SY	N	MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 29	3	\$5.52	\$118,780.35	21,530.000	SY	N	MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0327 70 31	2	\$5.54	\$519,437.80	93,739.000	SY	N	MILLING EXIST ASPH PAVT,7 1/2" AVG DEPTH
0327 70 32	2	\$4.92	\$8,923.95	1,812.000	SY	N	MILLING EXIST ASPH PAVT,8 1/2" AVG DEPTH
0327 70 33	2	\$7.49	\$323,059.75	43,148.000	SY	N	MILLING EXIST ASPH PAVT,7 3/4" AVG DEPTH
0327 70 34	1	\$7.00	\$10,325.00	1,475.000	SY	N	MILLING EXIST ASPH PAVT,8" AVG DEPTH
0327 70 35	2	\$2.59	\$19,401.45	7,491.000	SY	N	MILLING EXIST ASPH PAVT,8 1/4" AVG DEPTH
0327 70 36	1	\$20.73	\$102,468.39	4,943.000	SY	N	MILLING EXIST ASPH PAVT,9 1/4" AVG DEPTH
0327 70 38	2	\$17.30	\$655,928.26	37,906.000	SY	N	MILLING EXIST ASPH PAVT,8 3/4" AVG DEPTH
0327 70 42	3	\$6.35	\$1,033,651.05	162,669.000	SY	N	MILLING EXIST ASPH PAVT, 7 1/4" AVG DEPT
0327 70 45	1	\$38.86	\$1,151,810.40	29,640.000	SY	N	MILLING EXIST ASPH PAVT, 12.75" AVG DEPT
0334 1 11	7	\$106.97	\$1,021,652.11	9,551.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	41	\$96.83	\$25,682,039.45	265,238.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	87	\$93.88	\$47,599,540.95	507,045.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	30	\$97.26	\$45,202,681.68	464,783.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	29	\$97.34	\$16,619,934.39	170,734.200	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	57	\$105.33	\$41,687,733.28	395,765.800	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	37	\$105.26	\$70,377,924.88	668,618.100	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334 1 55	3	\$99.00	\$30,819,143.12	311,318.200	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22
0334 1 56	1	\$120.50	\$4,335,120.05	35,976.100	TN	N	SUPERPAVE ASPH CONC, TRAF B, HIGH POLYM
0334 1 57	2	\$127.41	\$470,253.15	3,691.000	TN	N	SUPERPAVE ASPH CONC, TRAF C, HIGH POLYME

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0334	1 58	2	\$108.51	\$5,477,655.40	50,481.200	TN	N	SUPERPAVE ASPH CONC, TRAF D, HIGH POLYM
0337	7 25	61	\$134.37	\$59,580,111.44	443,388.900	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337	7 26	2	\$135.28	\$786,113.67	5,811.200	TN	N	ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337	7 80	16	\$99.03	\$8,942,327.95	90,295.000	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337	7 81	17	\$105.87	\$3,715,379.83	35,093.700	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337	7 82	40	\$144.83	\$8,457,039.39	58,392.200	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337	7 83	75	\$111.02	\$38,422,224.71	346,071.100	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337	7 85	19	\$117.11	\$5,207,517.76	44,466.500	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337	7 91	2	\$125.71	\$1,632,301.61	12,985.100	TN	N	ASPH CONC FC,TRAF B,FC-12.5,HIGH POLYMER
0337	7 93	4	\$138.80	\$5,323,976.59	38,355.800	TN	N	ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0337	7 94	1	\$129.39	\$191,937.13	1,483.400	TN	N	ASPH CONC FC,TRAF D,FC-12.5,HIGH POLYMER
0339	1	105	\$189.79	\$4,199,073.31	22,124.500	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350	3 1	1	\$60.00	\$138,180.00	2,303.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350	3 5	2	\$93.72	\$86,030.88	918.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350	3 7	2	\$90.13	\$110,050.00	1,221.000	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350	3 8	1	\$59.40	\$3,531,270.60	59,449.000	SY	N	PLAIN CEMENT CONC PAVT, 9.5"
0350	3 9	1	\$69.79	\$338,132.55	4,845.000	SY	N	PLAIN CEMENT CONC PAVT, 10"
0350	3 10	1	\$89.47	\$519,283.88	5,804.000	SY	N	PLAIN CEMENT CONC PAVT, 10.5"
0350	3 11	1	\$77.00	\$2,135,672.00	27,736.000	SY	N	PLAIN CEMENT CONC PAVT, 11"
0350	3 12	1	\$93.57	\$1,396,906.53	14,929.000	SY	N	PLAIN CEMENT CONC PAVT, 11.5"
0350	3 13	4	\$82.29	\$7,374,416.72	89,615.000	SY	N	PLAIN CEMENT CONC PAVT, 12"
0350	3 15	1	\$72.19	\$3,651,586.77	50,583.000	SY	N	PLAIN CEMENT CONC PAVT, 13"
0350	5	7	\$2.74	\$1,793,807.24	654,246.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0350	6	1	\$4.20	\$67,662.00	16,110.000	LF	N	CLEANING & SEALING CRACKS - CONC PVMT
0350	30 13	5	\$112.32	\$223,072.80	1,986.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0352	70	13	\$8.52	\$2,048,450.37	240,536.000	SY	N	GRINDING CONCRETE PAVT
0353	70	1	\$1,087.62	\$283,216.25	260.400	CY	N	CONC PAVT SLAB REPLACEMENT
0370	1	3	\$154.21	\$164,701.00	1,068.000	LF	N	BRIDGE APPR EXP JOINT FOR CONC PVMT
0400	0 11	34	\$503.87	\$8,993,750.33	17,849.200	CY	N	CONC CLASS NS, GRAVITY WALL
0400	0 13	2	\$819.22	\$25,150.00	30.700	CY	N	CONC CLASS NS, STEPS
0400	1 2	46	\$1,566.67	\$1,572,140.92	1,003.490	CY	N	CONC CLASS I, ENDWALLS
0400	1 11	1	\$650.00	\$212,810.00	327.400	CY	N	CONC CLASS I, RETAINING WALLS
0400	2 1	6	\$1,243.81	\$3,696,242.17	2,971.700	CY	N	CONC CLASS II, CULVERTS
0400	2 2	5	\$557.49	\$928,381.16	1,665.300	CY	N	CONC CLASS II, ENDWALLS
0400	2 4	20	\$693.24	\$16,679,359.94	24,059.900	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400	2 5	4	\$854.07	\$377,330.00	441.800	CY	N	CONC CLASS II, BRIDGE SUBSTRUCTURE
0400	2 8	2	\$648.24	\$148,577.50	229.200	CY	N	CONC CLASS II, BULKHEAD
0400	2 10	33	\$399.46	\$4,499,518.80	11,263.900	CY	N	CONC CLASS II, APPROACH SLABS
0400	2 11	3	\$786.77	\$135,325.00	172.000	CY	N	CONC CLASS II, RETAINING WALLS
0400	2 25	1	\$1,050.00	\$141,750.00	135.000	CY	N	CONC CLASS II, MASS, BRIDGE SUBSTRUCTURE

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 2 47	4	\$824.24	\$258,070.00	313.100	CY	N	CONC CLASS II, CIP TOP W/ SR ADMIX
0400 3 1	1	\$1,429.62	\$69,336.57	48.500	CY	N	CONC CLASS III, CULVERTS
0400 3 20	2	\$251.19	\$622,140.00	2,476.800	CY	N	CONC CLASS III, SEAL
0400 4 1	20	\$912.40	\$13,020,697.59	14,270.800	CY	N	CONC CLASS IV, CULVERTS
0400 4 2	3	\$1,013.59	\$71,255.30	70.300	CY	N	CONC CLASS IV, ENDWALLS
0400 4 4	12	\$993.39	\$9,435,485.10	9,498.300	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	34	\$1,045.69	\$12,761,690.41	12,204.100	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 6	1	\$300.00	\$228,000.00	760.000	CY	N	CONC CLASS IV, COUNTERWEIGHT
0400 4 8	12	\$1,096.78	\$1,274,343.00	1,161.900	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	8	\$600.46	\$1,827,389.00	3,043.300	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	9	\$709.67	\$6,050,334.00	8,525.600	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	1	\$1,425.00	\$63,127.50	44.300	CY	N	CONC CLASS IV, CIP TOP W/SR ADMIX
0400 4104	1	\$2,400.00	\$849,600.00	354.000	CY	N	CONC CLASS IV, SUPERSTRUCTURE, LT-WT
0400 7	19	\$6.80	\$347,205.38	51,085.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 8106	1	\$8,500.00	\$289,000.00	34.000	CY	N	CONC CLASS V, MICROSILICA SUBSTRUCTURE
0400 9	21	\$10.16	\$954,145.70	93,938.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400 60 1	1	\$69,000.00	\$69,000.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, AC POW
0400 60 3	1	\$4.01	\$91,841.03	22,903.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	1	\$200,000.00	\$200,000.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400 72	1	\$42.60	\$76,893.00	1,805.000	SF	N	PRECAST BULKHEAD PANELS
0400 95 1	1	\$2,335,000.00	\$4,670,000.00	2.000	EA	N	COFFERDAM, BASCULE PIER
0400140 1	1	\$3,500.00	\$105,000.00	30.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400142 3	1	\$130.00	\$1,244,360.00	9,572.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400142 7	1	\$66.32	\$182,711.60	2,755.000	SF	N	CATHODIC PROTECTION SYSTEM, TITANIUM MESH
0400143	5	\$1.54	\$196,543.00	127,638.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	1	\$5.75	\$28,203.75	4,905.000	SF	N	CLEANING CONC SURFACE
0400147	23	\$923.61	\$803,261.88	869.700	CF	N	COMPOSITE NEOPRENE PADS
0400148	8	\$1,849.25	\$76,559.00	41.400	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	3	\$565.63	\$18,100.00	32.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70 1	3	\$301.87	\$80,750.00	267.500	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	2	\$558.55	\$2,685,500.00	4,808.000	CF	N	RESTORE SPALL AREA, LATX MOD MTR, STY-BUT
0401 70 3	10	\$590.06	\$736,990.94	1,249.000	CF	N	RESTORE SPALL AREA, LATX MOD MTR, ACRYLC
0401 70 4	8	\$550.46	\$94,678.40	172.000	CF	N	RESTORE SPALLED AREAS, PORTLAND CEM GROUT
0401 70 5	1	\$1,230.00	\$92,865.00	75.500	CF	N	RESTORE SPALL AREAS, CONTRACTORS OPTION
0401 70 7	4	\$245.16	\$1,810,139.37	7,383.400	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0403 1 8	1	\$49.64	\$89,004.52	1,793.000	SY	N	EPOXY CONC OVERLAY- CONC BR 44096315201
0403 2 8	1	\$489.72	\$2,448.60	5.000	CF	N	RESTORE SPALLED AR CONC BRI 44096815201
0404 6	1	\$1,200.00	\$18,000.00	15.000	CY	N	GROUT- PRECAST DECK PANEL
0405 70 1	1	\$1,000.00	\$42,000.00	42.000	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYPE I
0411 1	14	\$132.93	\$31,239.44	235.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0411 2	14	\$82.79	\$334,072.87	4,035.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$81.08	\$2,999.96	37.000	GA	N	PENETRANT SEALER
0413151	5	\$39.27	\$317,322.40	8,081.000	GA	N	METHACRYLATE MONOMER
0413154	6	\$.61	\$495,990.79	812,343.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	29	\$.80	\$2,947,835.90	3,700,423.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	12	\$1.25	\$596,461.05	478,248.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	38	\$1.01	\$8,166,585.02	8,107,079.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	37	\$1.09	\$4,560,930.78	4,186,227.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	6	\$1.05	\$279,504.00	265,106.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	13	\$1.20	\$130,727.52	109,026.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	32	\$.98	\$2,141,321.26	2,175,891.000	LB	N	REINF STEEL- APPROACH SLABS
0415 10 3	1	\$45.75	\$53,527.50	1,170.000	LF	N	FIBER REINFORCED POLYMER BARS, #3 BAR
0415 10 5	1	\$1.45	\$89,743.40	61,892.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0425 1201	12	\$6,008.77	\$432,631.52	72.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	3	\$6,715.05	\$20,145.14	3.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	2	\$3,950.00	\$7,900.00	2.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	6	\$7,161.69	\$93,102.00	13.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	13	\$5,685.12	\$847,083.17	149.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	2	\$10,150.00	\$40,600.00	4.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	6	\$7,046.56	\$98,651.84	14.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	9	\$6,464.81	\$381,423.68	59.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1322	1	\$25,000.00	\$75,000.00	3.000	EA	N	INLETS, CURB, TYPE P-2, >10'
0425 1325	6	\$3,936.53	\$35,428.74	9.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	13	\$6,187.39	\$284,619.82	46.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1332	1	\$16,000.00	\$16,000.00	1.000	EA	N	INLETS, CURB, TYPE P-3, >10'
0425 1335	7	\$4,602.87	\$46,028.72	10.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	10	\$6,245.70	\$168,634.00	27.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	7	\$5,129.86	\$107,727.05	21.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	65	\$5,295.65	\$3,950,557.70	746.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	11	\$8,225.91	\$320,810.65	39.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	16	\$4,317.27	\$185,642.49	43.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	1	\$8,885.00	\$17,770.00	2.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	52	\$5,562.30	\$1,946,804.94	350.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	4	\$7,787.33	\$70,086.00	9.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	9	\$4,446.03	\$200,071.52	45.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	5	\$6,614.15	\$350,549.76	53.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	3	\$7,288.89	\$196,800.00	27.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	5	\$7,114.15	\$142,283.00	20.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	1	\$8,150.00	\$8,150.00	1.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1425	1	\$6,005.00	\$6,005.00	1.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1431	6	\$8,520.28	\$161,885.30	19.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	5	\$9,294.49	\$83,650.41	9.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	34	\$8,010.06	\$1,065,338.34	133.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	10	\$8,896.46	\$613,855.77	69.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	3	\$5,030.21	\$20,120.83	4.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	1	\$15,965.00	\$15,965.00	1.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	21	\$8,805.51	\$484,303.00	55.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	6	\$10,006.24	\$240,149.76	24.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	1	\$3,110.00	\$3,110.00	1.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1469	1	\$5,600.00	\$5,600.00	1.000	EA	N	INLETS, CURB, TYPE J-6, MODIFY
0425 1471	12	\$4,888.92	\$601,336.70	123.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	6	\$7,850.21	\$62,801.67	8.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1475	1	\$8,236.67	\$8,236.67	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1481	2	\$6,090.24	\$60,902.36	10.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1501	8	\$3,265.27	\$489,790.38	150.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1502	1	\$4,500.00	\$9,000.00	2.000	EA	N	INLETS, DT BOT, TYPE A, >10'
0425 1503	3	\$3,711.11	\$100,200.00	27.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1504	2	\$7,160.71	\$50,125.00	7.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, >10'
0425 1505	2	\$2,585.29	\$23,267.60	9.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	6	\$4,085.79	\$1,307,452.64	320.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1512	3	\$6,067.86	\$84,950.00	14.000	EA	N	INLETS, DT BOT, TYPE B, >10'
0425 1513	3	\$6,546.09	\$301,120.00	46.000	EA	N	INLETS, DT BOT, TYPE B, J BOT,<10'
0425 1514	2	\$8,108.57	\$227,040.00	28.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, >10'
0425 1515	2	\$6,270.35	\$12,540.69	2.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1519	1	\$5,200.00	\$15,600.00	3.000	EA	N	INLETS, DT BOT, TYPE B, MODIFY
0425 1521	53	\$3,877.34	\$1,116,675.04	288.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	1	\$11,120.00	\$11,120.00	1.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	7	\$5,820.90	\$762,538.00	131.000	EA	N	INLETS, DT BOT, TYPE C,J BOT,<10'
0425 1524	5	\$9,338.70	\$821,805.66	88.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1525	10	\$3,252.74	\$61,802.00	19.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	7	\$4,989.02	\$104,769.40	21.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	4	\$3,158.82	\$161,100.00	51.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1541	41	\$3,951.91	\$1,987,813.24	503.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	5	\$7,700.95	\$77,009.54	10.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	14	\$6,302.40	\$371,841.35	59.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1544	6	\$10,417.50	\$104,175.03	10.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, >10'
0425 1545	3	\$4,737.50	\$18,950.00	4.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	17	\$5,735.03	\$762,758.86	133.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	22	\$5,126.78	\$543,438.44	106.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	2	\$7,276.80	\$21,830.40	3.000	EA	N	INLETS, DT BOT, TYPE E, >10'

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1555	1	\$1,755.00	\$1,755.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	5	\$4,317.01	\$30,219.05	7.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	14	\$4,307.78	\$478,164.08	111.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1562	2	\$7,684.69	\$30,738.75	4.000	EA	N	INLETS, DT BOT, TYPE F, >10'
0425 1563	2	\$4,984.62	\$129,600.00	26.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1564	2	\$11,012.50	\$176,200.00	16.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, >10'
0425 1565	3	\$5,073.92	\$71,034.93	14.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1569	2	\$8,370.59	\$142,300.00	17.000	EA	N	INLETS,DT BOT,TYPE F,MODIFY
0425 1571	3	\$5,344.49	\$662,716.40	124.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1572	1	\$5,400.00	\$10,800.00	2.000	EA	N	INLETS, DT BOT, TYPE G, >10'
0425 1579	1	\$7,360.00	\$14,720.00	2.000	EA	N	INLETS, DT BOT, TYPE G, MODIFY
0425 1581	12	\$5,795.65	\$150,687.00	26.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1582	2	\$14,383.33	\$43,150.00	3.000	EA	N	INLETS, DT BOT, TYPE H, >10'
0425 1583	1	\$8,100.00	\$8,100.00	1.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1584	2	\$16,402.28	\$32,804.55	2.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM >10'
0425 1585	1	\$4,650.00	\$9,300.00	2.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1589	14	\$8,855.36	\$301,082.39	34.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1601	1	\$4,500.00	\$22,500.00	5.000	EA	N	INLETS, DT BOT, TYPE J, <10'
0425 1701	26	\$3,581.09	\$1,958,857.77	547.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	6	\$5,713.96	\$74,281.47	13.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	7	\$6,236.98	\$405,403.84	65.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	5	\$8,669.65	\$78,026.84	9.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	3	\$5,047.00	\$25,235.00	5.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	16	\$3,711.63	\$731,191.28	197.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	1	\$4,008.00	\$100,200.00	25.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1713	4	\$5,803.00	\$29,015.00	5.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	3	\$6,323.33	\$18,970.00	3.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1719	1	\$12,000.00	\$48,000.00	4.000	EA	N	INLETS, GUTTER, TYPE V, MODIFY
0425 1881	7	\$6,186.13	\$191,770.00	31.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <=10'
0425 1882	2	\$8,576.29	\$60,034.00	7.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, >10'
0425 1883	3	\$10,140.00	\$101,400.00	10.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425 1884	1	\$12,000.00	\$24,000.00	2.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT>10'
0425 1891	12	\$5,117.82	\$1,018,446.24	199.000	EA	N	INLETS, BARRIER WALL, <=10'
0425 1892	5	\$8,462.80	\$211,570.00	25.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	3	\$6,921.43	\$96,900.00	14.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	3	\$7,362.50	\$58,900.00	8.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1910	26	\$4,363.37	\$606,507.77	139.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	31	\$5,161.39	\$898,082.25	174.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	7	\$7,253.53	\$297,394.74	41.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	23	\$3,367.27	\$235,708.88	70.000	EA	N	MANHOLES, P-7, PARTIAL

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 61	53	\$3,750.30	\$1,380,108.97	368.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	16	\$5,305.31	\$265,265.50	50.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	31	\$3,632.21	\$250,622.52	69.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	29	\$7,075.75	\$1,195,801.00	169.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	8	\$8,198.90	\$713,303.89	87.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	9	\$3,552.65	\$92,368.84	26.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	42	\$7,214.87	\$1,269,817.91	176.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	19	\$10,052.63	\$1,236,473.36	123.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	9	\$3,181.09	\$79,527.32	25.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 41	1	\$3,821.97	\$3,821.97	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	6	\$4,498.39	\$80,971.00	18.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 61	1	\$21,800.00	\$21,800.00	1.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 3 63	3	\$3,253.33	\$9,760.00	3.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 4	3	\$1,927.60	\$65,538.39	34.000	EA	N	INLETS, ADJUST
0425 5	57	\$1,120.08	\$605,965.38	541.000	EA	N	MANHOLE, ADJUST
0425 5 1	32	\$1,328.25	\$567,163.16	427.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	47	\$778.51	\$502,138.55	645.000	EA	N	VALVE BOXES, ADJUST
0425 7	6	\$534.25	\$17,095.89	32.000	EA	N	MANHOLE COVER- REPLACE
0425 8	1	\$1,300.00	\$1,300.00	1.000	EA	N	DRAINAGE STRUCTURES, MISC, ADJUST
0425 10	2	\$2,204.27	\$19,838.43	9.000	EA	N	YARD DRAIN
0425 11	18	\$3,079.17	\$237,096.21	77.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 74 1	1	\$2,701.28	\$8,103.84	3.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 78	2	\$2,900.00	\$14,500.00	5.000	EA	N	INLET CAP, PRECAST
0425 82	6	\$1,633.18	\$124,121.83	76.000	EA	N	REPLACE GRATE
0430 94 1	14	\$7.30	\$135,532.10	18,577.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	8	\$9.69	\$94,033.41	9,707.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	5	\$8.71	\$26,631.95	3,058.000	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	5	\$13.91	\$16,707.50	1,201.000	LF	N	DESILTING PIPE, 49 - 60"
0430 94 5	1	\$22.00	\$4,510.00	205.000	LF	N	DESILTING PIPE, 61" OR GREATER
0430 95 2	1	\$30.60	\$12,270.60	401.000	LF	N	OUTFALL BARNACLE REMOVAL, 25 - 36"
0430173112	1	\$62.17	\$9,822.86	158.000	LF	N	PIPE CULV OPT MATL, ROUND, 12", GD
0430173115	3	\$66.97	\$46,409.96	693.000	LF	N	PIPE CULV OPT MATL, ROUND, 15", GD
0430173118	9	\$85.37	\$189,948.92	2,225.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430173124	3	\$95.21	\$192,795.52	2,025.000	LF	N	PIPE CULV OPT MATL, ROUND, 24", GD
0430173130	2	\$116.07	\$107,595.00	927.000	LF	N	PIPE CULV OPT MATL, ROUND, 30", GD
0430173136	2	\$164.99	\$59,891.00	363.000	LF	N	PIPE CULV OPT MATL, ROUND, 36", GD
0430173142	1	\$113.00	\$52,319.00	463.000	LF	N	PIPE CULV OPT MATL, ROUND,42"GD
0430174112	3	\$240.10	\$10,804.52	45.000	LF	N	PIPE CULV, OPT MATL, ROUND,12"SD
0430174115	8	\$89.70	\$112,128.44	1,250.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	38	\$76.46	\$936,467.66	12,248.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174124	21	\$93.40	\$322,592.87	3,454.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"SD
0430174130	9	\$88.03	\$217,269.22	2,468.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"SD
0430174136	7	\$136.28	\$207,687.40	1,524.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"SD
0430174142	2	\$203.57	\$8,550.00	42.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"SD
0430174148	1	\$153.00	\$35,496.00	232.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"SD
0430174154	1	\$556.00	\$5,004.00	9.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"SD
0430174215	1	\$65.00	\$30,875.00	475.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218	23	\$84.15	\$272,223.59	3,235.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	9	\$100.09	\$113,404.59	1,133.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	5	\$136.36	\$152,180.40	1,116.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236	3	\$169.92	\$65,081.00	383.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD
0430175112	8	\$96.94	\$32,959.68	340.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	39	\$154.47	\$356,367.51	2,307.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	97	\$74.54	\$19,012,301.22	255,051.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	77	\$79.22	\$15,588,855.51	196,771.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	44	\$113.42	\$8,333,040.40	73,469.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	44	\$124.74	\$8,886,055.53	71,234.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	25	\$153.04	\$5,056,942.35	33,044.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	24	\$203.27	\$5,501,512.54	27,065.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	15	\$255.65	\$2,417,906.34	9,458.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	9	\$278.25	\$1,508,382.39	5,421.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	4	\$379.24	\$152,076.24	401.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172	3	\$372.81	\$266,931.00	716.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175215	7	\$210.20	\$84,921.80	404.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	37	\$95.30	\$2,359,518.82	24,758.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	21	\$118.05	\$1,167,598.40	9,891.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	18	\$152.62	\$1,048,969.11	6,873.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	14	\$191.69	\$955,963.08	4,987.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	5	\$262.01	\$596,341.42	2,276.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248	6	\$294.29	\$1,125,060.75	3,823.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254	2	\$307.48	\$68,567.00	223.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260	3	\$635.90	\$459,756.96	723.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430184 30	1	\$1,605.07	\$115,565.04	72.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 30 "
0430185118	4	\$478.45	\$690,880.00	1,444.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 18 "
0430185124	5	\$577.80	\$1,471,072.86	2,546.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 24 "
0430185130	5	\$722.64	\$1,248,724.38	1,728.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 30 "
0430185136	4	\$649.72	\$638,023.00	982.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 36 "
0430185142	1	\$2,194.54	\$70,225.28	32.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 42 "
0430185148	2	\$1,064.26	\$272,450.00	256.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 48 "
0430185160	1	\$1,514.82	\$349,923.42	231.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 60 "

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430185178	1	\$3,260.00	\$309,700.00	95.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,78"
0430200 23	1	\$1,800.00	\$3,600.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 25	1	\$1,800.00	\$1,800.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430602123	2	\$2,450.00	\$4,900.00	2.000	EA	N	U-ENDWALL,W \GR, 260/430-010,1:4 SLP,15"
0430602129	1	\$8,100.00	\$8,100.00	1.000	EA	N	U-ENDWALL,W \GR 260/430-010,1:4 SLP,24"
0430610025	1	\$2,347.75	\$37,564.00	16.000	EA	N	U-ENDWALL,INDEX 261/430-011,1:6 SLP, 18"
0430610029	1	\$3,079.84	\$6,159.68	2.000	EA	N	U-ENDWALL,INDEX 261/430-011,1:6 SLP, 24"
0430610225	1	\$3,947.72	\$15,790.88	4.000	EA	N	U-ENDWALL,INDEX 261/430-011,1:3 SLP, 18"
0430610233	1	\$4,357.50	\$8,715.00	2.000	EA	N	U-ENDWALL,261/430-011,1:3 SLP, 30"
0430610325	1	\$7,855.00	\$23,565.00	3.000	EA	N	U-ENDWALL, 261/430-011,1:2 SLP, 18"
0430611023	1	\$2,800.00	\$2,800.00	1.000	EA	N	U-ENDWALL,INDEX 261,BAFFLES,1:6 SLP, 15"
0430611025	2	\$3,622.50	\$7,245.00	2.000	EA	N	U-ENDWALL,INDEX 261,BAFFLES,1:6 SLP, 18"
0430611029	2	\$2,605.00	\$7,815.00	3.000	EA	N	U-ENDWALL,INDEX 261,BAFFLES,1:6 SLP, 24"
0430611123	1	\$1,800.00	\$1,800.00	1.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 15"
0430611125	7	\$2,263.33	\$47,530.00	21.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 18"
0430611129	5	\$2,630.77	\$34,200.00	13.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 24"
0430611133	2	\$3,033.33	\$9,100.00	3.000	EA	N	U-ENDWALL /BAFF,261/430-011, 1:4 SLP,30"
0430611225	6	\$2,817.26	\$61,979.74	22.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:3 SLP,18"
0430611229	3	\$2,234.78	\$51,400.00	23.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:3 SLP, 24"
0430611233	2	\$3,433.33	\$10,300.00	3.000	EA	N	U-ENDWALL,BAFF, 261/430-011,1:3 SLP, 30"
0430611325	4	\$2,305.26	\$43,800.00	19.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:2 SLP,18"
0430612025	3	\$3,571.05	\$42,852.62	12.000	EA	N	U-ENDWALL, GRATE, 1:6 SLP,18"
0430612125	1	\$2,200.00	\$8,800.00	4.000	EA	N	U-ENDWALL, GRATE, 1:4 SLP,18"
0430612129	1	\$3,589.00	\$7,178.00	2.000	EA	N	U-ENDWALL, GRATE, 1:4 SLP,24"
0430612133	1	\$6,586.19	\$6,586.19	1.000	EA	N	U-ENDWALL, GRATE,1:4 SLP,30"
0430613025	2	\$4,065.38	\$52,850.00	13.000	EA	N	U-ENDWALL,BAF& GRATE,1:6 SLP,18"
0430613029	1	\$3,700.00	\$3,700.00	1.000	EA	N	U-ENDWALL,BAF& GRATE,1:6 SLP,24"
0430821 23	1	\$550.00	\$1,100.00	2.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,15" SS
0430821 25	1	\$650.00	\$4,550.00	7.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,18" SS
0430822 29	1	\$760.00	\$760.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" CD
0430822 38	1	\$1,050.00	\$1,050.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" CD
0430822 41	1	\$1,300.00	\$3,900.00	3.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,48" CD
0430830	24	\$231.44	\$511,889.41	2,211.800	CY	N	PIPE FILLING AND PLUGGING
0430880 01	2	\$6,694.71	\$26,778.82	4.000	EA	N	FLAP GATES, 0-24"
0430880 02	2	\$11,821.02	\$47,284.09	4.000	EA	N	FLAP GATES, 25-36"
0430880 03	1	\$45,000.00	\$90,000.00	2.000	EA	N	FLAP GATES, 37-48"
0430886 36	1	\$10,000.00	\$10,000.00	1.000	EA	N	MANATEE GRATE FOR 36" PIPE
0430886 60	2	\$2,695.00	\$5,390.00	2.000	EA	N	MANATEE GRATE FOR 60" OR GREATER PIPE
0430950	14	\$173.91	\$751,650.03	4,322.090	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	3	\$44.62	\$5,399.00	121.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430963 2	1	\$360.00	\$1,080.00	3.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982121	2	\$1,700.00	\$5,100.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	4	\$1,230.50	\$4,922.00	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	37	\$1,406.65	\$327,750.56	233.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	32	\$1,691.14	\$231,686.51	137.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	17	\$2,642.46	\$137,408.15	52.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	19	\$3,700.24	\$177,611.42	48.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	11	\$5,259.75	\$142,013.19	27.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	9	\$5,187.50	\$83,000.00	16.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	5	\$7,252.86	\$50,770.00	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	5	\$8,357.27	\$58,500.91	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982144	2	\$11,057.50	\$22,115.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430982145	1	\$12,500.00	\$12,500.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 72" CD
0430982625	10	\$1,516.07	\$112,189.54	74.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	11	\$2,033.34	\$69,133.57	34.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	12	\$2,512.63	\$77,891.40	31.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	3	\$3,147.43	\$12,589.70	4.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982640	1	\$3,901.92	\$3,901.92	1.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD
0430984123	2	\$1,028.57	\$7,200.00	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	37	\$1,305.86	\$394,370.65	302.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	25	\$1,609.09	\$183,436.00	114.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	11	\$3,242.45	\$252,911.21	78.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	8	\$3,891.54	\$97,288.50	25.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984140	1	\$7,440.00	\$14,880.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" SD
0430984141	3	\$8,256.67	\$24,770.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" SD
0430984143	1	\$17,850.00	\$17,850.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" SD
0430984623	1	\$2,300.00	\$13,800.00	6.000	EA	N	MITERED END SECT, OPTIONAL, OTHER, 15" SD
0430984625	22	\$1,584.77	\$261,486.50	165.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	9	\$2,182.76	\$93,858.52	43.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	5	\$2,934.68	\$55,758.84	19.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	5	\$5,797.00	\$57,970.00	10.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984640	1	\$6,500.00	\$6,500.00	1.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 42" SD
0430991	7	\$844.58	\$74,323.31	88.000	EA	N	MITERED END SECT, REPLACE SLAB
0432 3 1	1	\$3,100.00	\$3,100.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 4	1	\$1,100.00	\$1,100.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 5	1	\$3,650.00	\$3,650.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 30"
0432 3 6	1	\$1,750.00	\$1,750.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 36"
0433 1	1	\$1,500.00	\$1,500.00	1.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0436 1 1	20	\$274.17	\$1,527,413.40	5,571.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 10	2	\$33.10	\$23,500.00	710.000	LF	N	UNDERDRAIN, TYPE I

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0440 1 20	5	\$41.06	\$275,748.80	6,716.000	LF	N	UNDERDRAIN, TYPE II
0440 1 30	1	\$33.00	\$50,589.00	1,533.000	LF	N	UNDERDRAIN, TYPE III
0440 1 50	3	\$53.96	\$140,782.00	2,609.000	LF	N	UNDERDRAIN, TYPE V
0440 70	4	\$3,305.34	\$33,053.41	10.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	1	\$22.05	\$441.00	20.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	5	\$35.28	\$19,931.00	565.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	1	\$27.28	\$295,715.20	10,840.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0442 70	1	\$.55	\$852,500.00	1,550,000.000	LF	N	VERTICAL DRAINAGE WICKS
0443 70 3	4	\$165.91	\$298,473.68	1,799.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	11	\$140.15	\$4,310,815.52	30,758.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$215.00	\$447,415.00	2,081.000	LF	N	FRENCH DRAIN, 30"
0443 70 6	3	\$163.29	\$1,354,495.00	8,295.000	LF	N	FRENCH DRAIN, 36"
0443 70 7	1	\$285.00	\$1,301,310.00	4,566.000	LF	N	FRENCH DRAIN, 42"
0443 70 8	2	\$183.65	\$160,690.00	875.000	LF	N	FRENCH DRAIN, 48"
0443 72 13	1	\$38.50	\$4,774.00	124.000	SY	N	FRENCH DRAIN- AGGREGATE W/O PIPE, 3-3.9'
0446 1 1	8	\$24.85	\$4,444,546.20	178,851.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	8	\$28.08	\$492,614.81	17,543.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 1 1	5	\$185.60	\$1,733,293.27	9,339.000	LF	N	PREST BEAMS, TYPE II
0450 1 5	1	\$1,100.00	\$366,300.00	333.000	LF	N	PREST BEAMS, TYPE VI
0450 1201	1	\$234.48	\$160,384.32	684.000	LF	N	PREST BEAMS, TYPE II, MODIFIED
0450 2 36	7	\$265.29	\$3,080,824.91	11,613.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	6	\$247.10	\$6,911,010.00	27,969.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	6	\$267.55	\$4,992,514.06	18,660.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 63	2	\$303.37	\$941,350.00	3,103.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 2 72	5	\$301.52	\$5,286,589.88	17,533.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 78	3	\$283.56	\$3,176,210.00	11,201.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 2 84	1	\$380.00	\$955,320.00	2,514.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450 8 12	2	\$250.00	\$149,000.00	596.000	LF	N	PREST BEAM: FL SLAB BEAM,12" D,52-54" W
0450 8 22	3	\$306.43	\$397,740.00	1,298.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,52-54" W
0450 8 23	1	\$360.00	\$91,800.00	255.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,55-57" W
0450 8 33	1	\$280.00	\$129,920.00	464.000	LF	N	PREST BEAM: FL SLAB BEAM,18" D,55-57" W
0450 82	2	\$441.09	\$739,264.00	1,676.000	LF	N	BEAM REPAIR
0450 83 1	1	\$5,000.00	\$620,000.00	124.000	EA	N	BEAM REPAIR, STRAND SPLICES
0450 88 18	1	\$72.00	\$417,744.00	5,802.000	SF	N	PRESTR SLAB UNITS TRANSV POST TENS, 18"
0451 70	1	\$3,800.00	\$53,200.00	14.000	EA	N	PREST SOIL ANCHORS
0455 14 2	2	\$339.29	\$283,650.00	836.000	LF	N	CONC SHEET PILING, 8"X30"
0455 34 3	11	\$114.68	\$3,943,280.52	34,385.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	15	\$110.34	\$9,973,743.51	90,389.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 6	1	\$204.00	\$2,013,480.00	9,870.000	LF	N	PRESTRESSED CONCRETE PILING, 30" SQ
0455 35 6	4	\$67.29	\$1,627,974.00	24,194.000	LF	N	STEEL PILING, HP 14 X 89

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 35 8	1	\$1.00	\$1,588.00	1,588.000	LF	N	STEEL PILING, HP 14 X 117
0455 35 13	1	\$1.00	\$1,275.00	1,275.000	LF	N	STEEL PILING, HP 16 X 121
0455 35 21	1	\$90.00	\$122,490.00	1,361.000	LF	N	STEEL PILING, 20" DIA. PIPE
0455 35 22	3	\$183.99	\$517,740.00	2,814.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 39 12	1	\$250.00	\$1,380,000.00	5,520.000	LF	N	MICROPILES, FURNISH AND INSTALL, 12"
0455 76	4	\$1,376.52	\$1,131,500.00	822.000	EA	N	WRAP PILE CLUSTERS
0455 81102	1	\$4,900.00	\$303,800.00	62.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 87	2	\$3,505.33	\$262,900.00	75.000	EA	N	ANCHOR BAR, STEEL
0455 88 5	3	\$648.60	\$506,559.96	781.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 7	1	\$981.19	\$645,623.02	658.000	LF	N	DRILLED SHAFT, 72" DIA
0455103135	1	\$359,542.39	\$719,084.78	2.000	EA	N	LOAD TEST - STATNAMIC, COMPR, 3500TN
0455107 5	2	\$447.06	\$156,472.71	350.000	LF	N	DRILLED SHAFT CASING, 48" DIA
0455107 7	1	\$1,338.58	\$232,912.92	174.000	LF	N	DRILLED SHAFT CASING, 72" DIA
0455111	1	\$220.00	\$165,880.00	754.000	LF	N	CORE-PILOT HOLE,DRILLED SHAFT EXCAV
0455119103	1	\$75,000.00	\$150,000.00	2.000	EA	N	LOAD TEST-STATIC, COMPRESSION,101-600 TN
0455120 1	1	\$600.00	\$7,200.00	12.000	EA	N	PILE POINT PROTECTION, HP 14" X 89"
0455120 6	1	\$720.00	\$16,560.00	23.000	EA	N	PILE POINT PROTECTION, 20" ROUND
0455120 7	1	\$550.00	\$7,700.00	14.000	EA	N	PILE POINT PROTECTION, 24" ROUND
0455122 5	2	\$206.67	\$150,660.81	729.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455122 7	1	\$436.91	\$207,095.34	474.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 72" DIA
0455133 2	18	\$19.36	\$7,988,656.20	412,712.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	10	\$40.20	\$2,340,965.55	58,235.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	11	\$214.32	\$1,462,963.33	6,826.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	14	\$249.35	\$3,559,042.45	14,273.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455143 6	1	\$350.00	\$652,750.00	1,865.000	LF	N	TEST PILES-PREST CONCRETE,30" SQ
0455144 6	2	\$170.92	\$300,310.00	1,757.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455144 21	2	\$171.57	\$147,550.00	860.000	LF	N	TEST PILES - STEEL, 20" DIA PIPE
0455144 22	3	\$213.02	\$190,870.00	896.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0457 1 12	3	\$691.37	\$440,402.30	637.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 22	3	\$612.53	\$188,660.00	308.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0457 2221	5	\$1,429.56	\$3,864,112.00	2,703.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0457 2231	1	\$1,850.00	\$349,650.00	189.000	LF	N	CATH PROT INT PILE JKT, >30", GALV SYS
0458 1 11	36	\$39.84	\$638,781.89	16,035.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	5	\$344.08	\$263,564.87	766.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1 21	16	\$54.63	\$1,003,064.85	18,362.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 22	3	\$330.43	\$197,600.00	598.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 1 23	1	\$90.00	\$84,150.00	935.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,MODULAR
0458 2	8	\$588.67	\$227,404.65	386.300	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71	8	\$7.10	\$73,385.36	10,336.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	3	\$20.85	\$531,548.70	25,494.000	LB	N	STRUCT STEEL- REHAB, CARBON

Florida Department of Transportation
 Item Average Unit Cost
 From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 1 2	1	\$93.00	\$35,712.00	384.000	LB	N	STRUCT STEEL - REHAB, LOW ALLOY
0460 1 5	2	\$31.25	\$334,012.00	10,690.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460 1 13	2	\$33.47	\$16,400.00	490.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15	1	\$32.00	\$101,504.00	3,172.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 1	2	\$4.26	\$256,357.92	60,126.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	2	\$2.31	\$1,607,030.45	695,335.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 5	1	\$4.73	\$8,987,000.00	1,900,000.000	LB	N	STRUCT STEEL, BASCULE LEAVES
0460 2 15	2	\$43.61	\$614,947.00	14,100.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 7	2	\$285.92	\$872,925.00	3,053.000	SF	N	PREFABRICATED STEEL PED BRIDGE
0460 71 1	2	\$111.84	\$628,068.00	5,616.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT
0460 71 2	1	\$250.00	\$283,250.00	1,133.000	LF	N	METAL TRAF RAILING, STEEL POST AND RAIL
0460 81	2	\$133.33	\$20,000.00	150.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 94	1	\$150.00	\$11,250.00	75.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0462 2 11	1	\$22.00	\$115,258.00	5,239.000	LB	N	POST TENSIONING TENDONS, SUPSTR STRAND G
0465 1	1	*****	\$10,000,000.00	1.000	LS	N	MOV BRDG - MECH EQUIPMENT
0465 2108	1	\$45,725.00	\$45,725.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I,LIVE LOAD
0465 2454	1	\$30,760.00	\$123,040.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC, HYD POWR
0465 2460	1	\$9,204.00	\$9,204.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,RECOND, OTHER
0465 2505	3	\$12,959.50	\$103,676.00	8.000	AS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 2508	2	\$22,000.00	\$66,000.00	3.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 3 14	1	\$7,000.00	\$28,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BUMPER
0465 3 17	2	\$114.96	\$175,200.00	1,524.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 19	1	\$1,400.00	\$366,800.00	262.000	TN	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,STEEL
0465 3 50	3	\$11,666.67	\$70,000.00	6.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 3 96	1	\$1,500.00	\$12,000.00	8.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET
0465 20	5	\$133.55	\$315,174.60	2,360.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	5	\$396.05	\$934,680.00	2,360.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	4	\$30,030.00	\$150,150.00	5.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	7	\$1,713.35	\$370,597.80	216.300	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	2	\$20,506.29	\$652,100.00	31.800	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471 1 2	1	\$16,500.00	\$79,200.00	4.800	MB	N	FENDER SYS,PLASTIC MARINE LUMBER, NR
0504 1 5	1	\$52.00	\$541,840.00	10,420.000	SF	N	RDWY FLOOR, STEEL, 5.5" ARMORED
0506 2	1	\$95.00	\$20,425.00	215.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	1	\$1,000.00	\$13,000.00	13.000	EA	N	BRIDGE DRAINS
0508 2 1	1	\$207,196.20	\$207,196.20	1.000	AS	N	MOVABLE BRIDGE GATE, F&I
0508 2 6	1	\$33,630.00	\$33,630.00	1.000	AS	N	MOVABLE BRIDGE GATE, REMOVE & DISPOSE
0508 4	4	\$118,472.96	\$592,364.80	5.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508 79 1	1	\$110,000.00	\$110,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,F&I
0508 83101	1	\$124,317.00	\$248,634.00	2.000	AS	N	MOVABLE BR INTGR DR SYS,F&I,25 KW OR <
0510 1	4	\$52,451.66	\$209,806.64	4.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0510 1 4	1	\$2,161.48	\$25,937.76	12.000	EA	N	NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/
0512 1	1	\$1,000,000.00	\$1,000,000.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE, NEW
0512 1 1	1	\$19,945.00	\$19,945.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE
0515 1 1	15	\$48.23	\$709,029.31	14,701.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	38	\$31.48	\$689,733.07	21,908.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	2	\$114.94	\$821,255.00	7,145.000	LF	N	PED/BICYCLE RAILING,NS, 42" TYPE 1
0515 2211	4	\$128.04	\$134,572.00	1,051.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2213	1	\$211.00	\$85,033.00	403.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 3
0515 2311	19	\$74.65	\$570,387.54	7,641.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 2312	2	\$110.00	\$114,400.00	1,040.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 2
0515 2411	1	\$175.00	\$472,500.00	2,700.000	LF	N	PED/BICYCLE RAILING,SM, 42" TYPE 1
0515 4 1	5	\$50.39	\$1,120,530.25	22,237.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	11	\$40.04	\$422,096.39	10,543.000	LF	N	BULLET RAIL, DOUBLE RAIL
0515 4 42	1	\$29.00	\$8,874.00	306.000	LF	N	BULLET RAIL, RELOCATE- DOUBLE RAIL
0519 78	5	\$713.45	\$74,912.52	105.000	EA	N	BOLLARDS
0520 1 7	75	\$16.81	\$7,270,578.41	432,579.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	138	\$20.31	\$9,056,590.18	445,892.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	2	\$21.51	\$9,465.08	440.000	LF	N	CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12	4	\$23.73	\$13,882.00	585.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 1	6	\$18.46	\$56,116.23	3,040.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	21	\$23.87	\$97,241.62	4,074.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	58	\$22.36	\$527,962.87	23,608.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	8	\$30.37	\$90,764.56	2,989.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	13	\$23.32	\$85,613.41	3,672.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	34	\$43.24	\$2,154,632.08	49,829.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	11	\$47.22	\$209,599.87	4,439.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	2	\$107.55	\$85,290.50	793.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	4	\$42.90	\$83,578.50	1,948.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 22	1	\$77.47	\$16,733.52	216.000	LF	N	TRAF SEP CONC - TYPE II, 6' WIDE
0520 5 41	15	\$38.57	\$284,227.12	7,370.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	1	\$109.66	\$2,851.16	26.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 46	1	\$57.20	\$13,098.80	229.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 5 51	1	\$51.12	\$71,721.36	1,403.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	35	\$22.24	\$2,871,655.87	129,120.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 7 2	1	\$53.91	\$16,388.64	304.000	LF	N	GRANITE CURB, RESET
0520 70	48	\$55.36	\$1,185,333.93	21,410.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1 11	4	\$189.35	\$831,614.18	4,392.000	LF	N	MEDIAN CONC BARRIER, 38" HEIGHT
0521 1 12	2	\$331.35	\$61,300.00	185.000	LF	N	MEDIAN CONC BARRIER, SHORT GRADE SEP
0521 5 4	3	\$84.30	\$128,901.00	1,529.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 5 12	1	\$90.00	\$35,100.00	390.000	LF	N	CONC TRAF RAIL- BRG, 36" MED SING SLOPE

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0521	5 13	16	\$92.23	\$3,356,186.44	36,391.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521	6 11	4	\$64.58	\$334,837.84	5,185.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521	6 12	2	\$125.74	\$27,915.00	222.000	LF	N	CONC PARAPET, PED/BIKE, 42"
0521	6 31	2	\$189.70	\$205,250.00	1,082.000	LF	N	CONC PARAPET, RETAINING WALL SYS, 27"
0521	8 3	1	\$291.00	\$25,026.00	86.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521	8 4	3	\$351.76	\$590,260.00	1,678.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0521	8 7	3	\$256.07	\$4,061,272.00	15,860.000	LF	N	CONC BARRIER, W/JUNCT SL, 36 SS
0521	72 27	1	\$699.00	\$1,319,712.00	1,888.000	LF	N	SHLDR CONC BAR WALL, 14' NOISE WALL
0521	72 40	4	\$309.83	\$616,565.00	1,990.000	LF	N	SHLDR CONC BARRIER,38" OR 44" HEIGHT
0521	72 56	3	\$471.11	\$590,299.90	1,253.000	LF	N	SHLDR CONC BARRIER,56" PIER PROT
0522	1	139	\$39.60	\$13,080,342.95	330,302.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522	2	149	\$54.94	\$7,958,216.99	144,857.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522	3	3	\$75.50	\$12,532.19	166.000	SY	N	BUS BOARDING PAD- CONCRETE
0522	4	10	\$113.66	\$62,284.33	548.000	SY	N	BUS SHELTER PAD- CONCRETE
0523	1	6	\$90.40	\$696,511.00	7,705.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523	1 3	15	\$56.80	\$497,130.18	8,753.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523	2	3	\$135.00	\$96,122.48	712.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524	1 1	24	\$38.85	\$1,210,910.73	31,171.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524	1 2	25	\$48.77	\$739,200.08	15,158.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524	1 4	6	\$59.76	\$676,455.96	11,319.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524	1 29	12	\$56.83	\$347,762.69	6,119.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524	1 49	3	\$258.39	\$14,986.46	58.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524	2 1	1	\$123.06	\$492.24	4.000	SY	N	CONC SLOPE PAVT, NR, 3"
0524	2 2	15	\$71.18	\$1,189,493.23	16,712.000	SY	N	CONC SLOPE PAVT, NR, 4"
0524	2 29	1	\$40.50	\$4,455.00	110.000	SY	N	CONC SLOPE PAVT, 4", REINFORCED
0524	3	2	\$574.76	\$14,599.00	25.400	CY	N	CONC CORE DITCH BLOCKS
0526	1 1	4	\$82.22	\$90,769.32	1,104.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526	1 2	11	\$137.30	\$173,549.58	1,264.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527	2	145	\$26.66	\$1,769,891.68	66,382.000	SF	N	DETECTABLE WARNINGS
0530	1	23	\$490.64	\$873,333.52	1,780.000	CY	N	RIPRAP, SAND-CEMENT
0530	3 3	31	\$82.57	\$11,910,504.61	144,241.200	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530	3 4	43	\$78.69	\$3,454,776.42	43,901.200	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530	3 8	2	\$35.82	\$15,749.50	439.700	CY	N	RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530	4 4	3	\$79.70	\$382,499.88	4,799.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 4"
0530	4 6	3	\$157.59	\$58,937.92	374.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 6"
0530	4 9	1	\$200.00	\$28,200.00	141.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 9"
0530	5 1	1	\$100.00	\$1,076,100.00	10,761.000	SY	N	GABION, <1'
0530	74	46	\$77.73	\$5,211,212.03	67,041.200	TN	N	BEDDING STONE
0534	72101	7	\$27.86	\$21,988,352.00	789,196.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0534	73	2	\$66.73	\$302,176.00	4,528.000	SF	N	PERIMETER WALL

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 0	9	\$21.23	\$44,174.37	2,081.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536 1 1	83	\$19.58	\$6,525,280.53	333,319.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	17	\$27.78	\$1,421,637.67	51,173.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 1 11	6	\$51.15	\$251,579.55	4,918.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536 1 12	2	\$68.05	\$20,074.00	295.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM DOUBL
0536 5 1	7	\$7.95	\$255,373.98	32,138.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536 5 2	2	\$20.08	\$35,670.00	1,776.000	LF	N	RUB RAIL FOR GUARDRAIL, DOUBLE SIDED RUB
0536 6	24	\$14.79	\$532,990.46	36,037.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	2	\$117.24	\$26,262.32	224.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536 7 2	14	\$239.18	\$78,929.10	330.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536 7 3	24	\$239.47	\$170,026.88	710.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536 7 4	2	\$214.00	\$5,350.00	25.000	EA	N	SPECIAL GUARDRAIL POST- FRANG LEAVE OUT
0536 8 11	26	\$2,902.36	\$313,454.65	108.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536 8 12	6	\$2,088.95	\$31,334.24	15.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536 8 13	36	\$2,577.28	\$873,696.61	339.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73	89	\$3.41	\$758,737.26	222,457.000	LF	N	GUARDRAIL REMOVAL
0536 85 24	51	\$2,831.85	\$855,220.01	302.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25	59	\$865.43	\$331,459.00	383.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 26	15	\$2,692.80	\$70,012.74	26.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	6	\$6,001.24	\$90,018.65	15.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0536 85 28	2	\$2,041.04	\$8,164.16	4.000	EA	N	GUARDRAIL END TREAT- DBL TRAIL AN
0538 1	11	\$6.54	\$208,074.17	31,828.000	LF	N	GUARDRAIL RESET
0542 70	4	\$91.61	\$26,474.00	289.000	EA	N	BUMPER GUARDS, CONCRETE
0544 75 1	18	\$17,237.39	\$1,534,127.47	89.000	EA	N	CRASH CUSHION
0546 72 1	14	\$1,559.80	\$473,946.23	303.850	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 2	4	\$1,567.67	\$59,154.34	37.734	GM	N	GROUND-IN RUMBLE STRIPS, 8" CYL
0546 72 3	1	\$922.29	\$25,720.82	27.888	GM	N	GROUND-IN RUMBLE STRIPS, 8" SIN
0548 12	13	\$31.12	\$45,603,575.69	1,465,631.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548 13	7	\$12.30	\$2,450,448.50	199,205.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550 10110	4	\$10.02	\$41,848.80	4,175.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120	3	\$8.55	\$58,861.00	6,884.000	LF	N	FENCING, TYPE A, 5.1-6.0', STANDARD
0550 10128	2	\$16.95	\$4,085.00	241.000	LF	N	FENCING, TYPE A, 5.1-6.0', RESET EXIST
0550 10149	1	\$17.38	\$49,480.86	2,847.000	LF	N	FENCING, TYPE A, 7.1-8.0', SPECIAL FEATU
0550 10150	2	\$20.40	\$3,616,372.00	177,304.000	LF	N	FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10210	3	\$20.34	\$12,873.00	633.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10212	1	\$17.20	\$5,005.20	291.000	LF	N	FENCING, TYPE B, 0.0-5.0', W/ VINYL COAT
0550 10218	7	\$22.52	\$49,453.56	2,196.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	19	\$16.85	\$2,569,736.88	152,466.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	5	\$24.33	\$993,760.00	40,848.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	8	\$20.21	\$1,136,687.59	56,230.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ VINYL COAT

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10228	6	\$13.84	\$103,784.34	7,499.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10230	1	\$20.00	\$17,360.00	868.000	LF	N	FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10238	2	\$11.56	\$9,176.00	794.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10240	1	\$28.00	\$16,268.00	581.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10250	2	\$17.77	\$210,238.80	11,828.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEA
0550 10256	1	\$29.89	\$658,805.49	22,041.000	LF	N	FENCING, TYPE B, 8-10.0', VIN BARB
0550 10325	1	\$85.00	\$68,425.00	805.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10343	2	\$284.39	\$171,200.00	602.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOS
0550 10344	1	\$125.00	\$102,125.00	817.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 10420	3	\$33.64	\$6,929.00	206.000	LF	N	FENCING, WOOD, 5.1-6.0'
0550 10620	1	\$100.00	\$1,600.00	16.000	LF	N	FENCING, VINYL, 5.1-6.0'
0550 10918	3	\$26.58	\$28,255.50	1,063.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10938	1	\$15.00	\$5,610.00	374.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET
0550 60112	3	\$1,697.59	\$35,649.37	21.000	EA	N	FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0550 60123	1	\$2,000.00	\$4,000.00	2.000	EA	N	FENCE GATE,TYP A, DBL, 12.1-18' OPENING
0550 60125	1	\$1,300.00	\$2,600.00	2.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60133	1	\$4,100.00	\$16,400.00	4.000	EA	N	FENCE GATE,TYP A, SLIIDE/CAN, 12.1-18.'
0550 60135	2	\$4,442.86	\$31,100.00	7.000	EA	N	FENCE GATE,TYP A, SLIDE/CAN, 20.1-24.0'
0550 60211	4	\$1,423.10	\$14,230.96	10.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	2	\$1,246.99	\$6,234.97	5.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60214	1	\$2,000.00	\$2,000.00	1.000	EA	N	FENCE GATE,TYP B,SGL,18.1-20.0' OPENING
0550 60222	4	\$2,212.50	\$17,700.00	8.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	1	\$1,050.00	\$1,050.00	1.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	5	\$1,501.82	\$25,531.00	17.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	4	\$2,461.80	\$14,770.80	6.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60232	3	\$2,513.70	\$183,500.00	73.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN
0550 60233	2	\$3,252.67	\$6,505.33	2.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	1	\$1,749.52	\$5,248.56	3.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235	4	\$3,929.73	\$145,400.00	37.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60236	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0550 60237	1	\$8,230.00	\$8,230.00	1.000	EA	N	FENCE GATE,TYP B,SLI CANT, > THAN 30'
0550 60400	1	\$3,227.80	\$6,455.60	2.000	EA	N	FENCE GATE, RESET EXISTING
0561 1	11	\$1,884.37	\$9,281,293.58	4,925.400	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	3	\$63.42	\$410,739.00	6,477.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0563 4	1	\$.46	\$21,759.84	47,304.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	36	\$1.39	\$6,950,969.35	5,014,209.000	SY	N	PERFORMANCE TURF
0570 1 2	209	\$2.92	\$22,458,992.45	7,689,207.000	SY	N	PERFORMANCE TURF, SOD
0571 1 11	11	\$3.82	\$231,531.30	60,611.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	4	\$5.91	\$213,711.40	36,132.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	5	\$11.48	\$52,478.36	4,572.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0580	1 1	9	\$42,356.91	\$465,926.00	11.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580	1 2	12	\$65,242.14	\$913,390.00	14.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580	2 1	3	\$520.49	\$11,971.16	23.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14'
0580	2 2	7	\$1,247.83	\$452,960.61	363.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14'
0580	2 5	3	\$2,507.69	\$32,600.00	13.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES >5"
0580	2 7	2	\$469.58	\$5,635.00	12.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580	2 8	3	\$366.01	\$54,170.00	148.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0590	1	3	\$34,050.00	\$102,150.00	3.000	EA	N	LANDSCAPE IRRIGATION SYSTEM
0590	70	4	\$18,255.00	\$73,020.00	4.000	LS	N	IRRIGATION SYSTEM
0590	70 1	7	\$17,857.62	\$125,003.33	7.000	LS	N	IRRIGATION SYSTEM REPAIRS
0630	2 11	141	\$6.72	\$8,798,107.50	1,309,626.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630	2 12	154	\$18.63	\$12,381,894.30	664,444.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630	2 14	33	\$15.31	\$432,050.76	28,222.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630	2 15	19	\$18.14	\$936,463.45	51,635.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0630	2 16	5	\$8.41	\$1,096,044.32	130,346.000	LF	N	CONDUIT, F& I, EMBEDDED- BARR./RAILINGS
0630	2 25	1	\$55.00	\$16,720.00	304.000	EA	N	CONDUIT, F&I, ROUTE MARKER 437991-1-
0632	7 1	93	\$5,156.95	\$1,485,202.49	288.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632	7 2	30	\$4.29	\$191,371.90	44,578.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632	7 4	1	\$850.00	\$850.00	1.000	PI	N	SIGNAL CABLE, ADJUST
0632	7 6	49	\$780.64	\$111,630.95	143.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632	7 7	3	\$1.10	\$1,434.70	1,305.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633	1111	2	\$2.62	\$18,862.70	7,192.000	LF	N	FIBER OPTIC CABLE, F&I, OVH,2-12
0633	1112	2	\$3.14	\$138,310.92	44,072.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48
0633	1113	2	\$3.09	\$5,095.92	1,648.000	LF	N	FIBER OPTIC CABLE,F&I, OVH,49-96
0633	1121	33	\$2.53	\$255,307.69	100,917.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633	1122	18	\$2.28	\$532,982.58	233,983.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633	1123	18	\$2.72	\$1,341,747.30	492,489.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633	1124	3	\$2.77	\$189,303.00	68,306.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633	1420	15	\$3.24	\$79,462.49	24,488.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633	1610	2	\$1.01	\$13,721.28	13,541.000	LF	N	FIBER OPTIC CABLE, REM, OV
0633	1620	18	\$.55	\$133,910.69	241,356.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633	2 31	35	\$42.64	\$334,840.38	7,852.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633	2 32	26	\$70.71	\$289,914.10	4,100.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633	3 11	30	\$813.48	\$227,774.65	280.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633	3 12	26	\$39.95	\$19,496.33	488.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633	3 13	9	\$92.05	\$89,560.96	973.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633	3 14	20	\$115.86	\$28,385.00	245.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633	3 15	17	\$1,895.24	\$272,915.20	144.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633	3 16	27	\$1,186.98	\$329,980.51	278.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633	3 17	8	\$199.56	\$24,346.76	122.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 44	1	\$60.39	\$120.78	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, REL
0633 3 45	1	\$795.27	\$795.27	1.000	EA	N	FIBER OPTIC CONN HDWR, REL, PATCH PANEL
0633 3 46	1	\$181.16	\$362.32	2.000	EA	N	FIBER OPTIC CONN HDWR, REL, PP FT
0633 3 51	8	\$544.77	\$8,716.34	16.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 52	4	\$80.01	\$3,760.54	47.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633 3 55	1	\$47.25	\$47.25	1.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 3 56	4	\$255.02	\$9,180.80	36.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 3 57	1	\$189.39	\$189.39	1.000	EA	N	FIBER OPTIC CONN HW, ADJ/MOD, CON PAN
0633 4 1	2	\$3.64	\$4,667.27	1,283.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633 4 6	6	\$.62	\$7,869.55	12,597.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633 8 1	14	\$5.04	\$33,197.01	6,581.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633 8 4	1	\$3.35	\$1,055.25	315.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REL
0633 8 6	4	\$.80	\$1,395.07	1,739.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634 4152	5	\$4,252.11	\$42,521.12	10.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634 4153	13	\$4,503.46	\$126,096.75	28.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634 4600	6	\$893.12	\$8,931.23	10.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 4700	1	\$1,150.00	\$1,150.00	1.000	PI	N	SPAN WIRE ASSEMBLY, RE-TENSION CABLE - M
0634 5 1	4	\$35.18	\$6,614.16	188.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	159	\$671.58	\$9,598,905.28	14,293.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	59	\$1,261.55	\$1,429,336.62	1,133.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	26	\$2,478.38	\$490,718.44	198.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 2 30	5	\$1,061.37	\$26,534.28	25.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 3 11	8	\$477.05	\$72,033.97	151.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	14	\$552.56	\$149,742.70	271.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	5	\$302.24	\$288,030.00	953.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBED
0635 3 40	1	\$784.85	\$1,569.70	2.000	EA	N	JUNCTION BOX, RELOCATE
0639 1111	2	\$6,920.00	\$27,680.00	4.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639 1112	17	\$2,460.55	\$145,172.42	59.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1121	11	\$3,301.92	\$175,001.52	53.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	63	\$2,151.31	\$587,306.33	273.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	7	\$1,805.11	\$28,881.80	16.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1410	2	\$1,244.60	\$3,733.80	3.000	AS	N	ELECTRICAL POWER SRV,REL OHD,
0639 1420	2	\$1,446.52	\$4,339.56	3.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639 1610	7	\$389.98	\$6,629.65	17.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	15	\$719.01	\$19,413.34	27.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	80	\$6.53	\$2,074,764.52	317,964.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 4	2	\$2.25	\$854.00	379.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	23	\$.55	\$16,471.24	29,895.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	35	\$1,020.74	\$244,978.78	240.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	5	\$1,602.84	\$22,439.72	14.000	EA	N	ELEC SERV DISCON, F&I, CABINET

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 3 60	14	\$260.45	\$7,553.14	29.000	EA	N	ELEC SERV DISCON, REMOVE
0639 6 1	18	\$1,573.38	\$262,755.13	167.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0639 6 2	3	\$2,003.56	\$10,017.82	5.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, REPLAC
0641 2 11	11	\$1,338.10	\$58,876.40	44.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	70	\$1,390.65	\$470,038.60	338.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 13	8	\$7,102.90	\$383,556.80	54.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 14	2	\$10,212.50	\$163,400.00	16.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 15	1	\$11,600.00	\$104,400.00	9.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 17	1	\$6,176.54	\$148,236.96	24.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	8	\$10,171.40	\$569,598.44	56.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641 2 19	1	\$1,150.00	\$3,450.00	3.000	EA	N	PREST CNC POLE,F&I, CUSTOM DESIGN
0641 2 60	27	\$625.51	\$63,176.49	101.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	19	\$3,103.15	\$453,059.72	146.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	17	\$3,504.44	\$262,833.26	75.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	7	\$21,006.40	\$378,115.19	18.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3169	2	\$19,048.19	\$247,626.44	13.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3175	3	\$20,770.45	\$436,179.44	21.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3180	3	\$21,595.25	\$86,380.98	4.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	3	\$22,799.29	\$136,795.76	6.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3263	2	\$20,500.00	\$41,000.00	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3700	1	\$2,000.00	\$2,000.00	1.000	EA	N	CONCRETE CCTV POLE, REMOVE
0641 3800	4	\$6,792.86	\$47,550.00	7.000	EA	N	CONCRETE CCTV POLE, REMOVE
0643600	1	\$332.05	\$1,660.25	5.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	98	\$1,277.09	\$1,650,000.09	1,292.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	26	\$1,081.62	\$167,650.73	155.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 40	13	\$1,265.70	\$40,502.28	32.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	71	\$226.33	\$91,888.63	406.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2120	1	\$1,900.00	\$1,900.00	1.000	EA	N	ALUMINUM POLE- INDEX 17900, F&I, 20'
0646 2400	1	\$715.00	\$715.00	1.000	EA	N	ALUMINUM POLE- INDEX 17900, RELOCATE
0646 2600	1	\$480.00	\$480.00	1.000	EA	N	ALUMINUM POLE- INDEX 17900, REMOVE
0649 1 15	1	\$26,700.00	\$213,600.00	8.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 17	4	\$34,925.34	\$384,178.72	11.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 61	2	\$1,448.80	\$5,795.20	4.000	EA	N	STEEL STRAIN POLE, REMOVE PEDESTAL OR SE
0649 1 63	2	\$2,633.33	\$7,900.00	3.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649 1 65	3	\$5,835.77	\$40,850.40	7.000	EA	N	STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649 2150	1	\$18,264.11	\$273,961.65	15.000	EA	N	STEEL CCTV POLE, F&I W/ LOW, 50'
0649 2605	1	\$8,550.00	\$8,550.00	1.000	EA	N	STEEL CCTV POLE, REMOVE POLE- COMP/DEEP
0649 21 1	14	\$26,944.42	\$781,388.09	29.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21 3	22	\$30,735.38	\$1,874,858.36	61.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 4	1	\$35,741.06	\$107,223.18	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 30'

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 5	2	\$42,044.57	\$252,267.42	6.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 40'
0649 21 6	31	\$36,141.77	\$2,023,938.97	56.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 7	4	\$38,143.48	\$152,573.90	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 30'
0649 21 8	1	\$50,120.44	\$50,120.44	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 40'
0649 21 9	2	\$49,272.80	\$98,545.60	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 50'
0649 21 10	34	\$40,812.04	\$3,060,902.73	75.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 11	2	\$47,821.88	\$143,465.64	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 30'
0649 21 12	2	\$52,318.62	\$156,955.86	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 40'
0649 21 13	6	\$51,828.52	\$362,799.64	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 14	2	\$66,999.46	\$133,998.91	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 60'
0649 21 15	29	\$45,620.73	\$3,193,451.39	70.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 16	1	\$59,447.79	\$59,447.79	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 30'
0649 21 17	1	\$51,939.72	\$51,939.72	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 40'
0649 21 18	5	\$61,363.88	\$368,183.27	6.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'
0649 21 19	6	\$62,296.02	\$373,776.12	6.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 20	5	\$61,181.09	\$305,905.45	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-70
0649 21 21	30	\$49,627.35	\$3,771,678.27	76.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 22	1	\$58,885.90	\$58,885.90	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-30'
0649 21 23	1	\$62,032.48	\$186,097.44	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-40'
0649 21 24	2	\$52,576.13	\$105,152.25	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-50'
0649 21 25	4	\$59,045.95	\$354,275.71	6.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-60'
0649 21 26	2	\$61,523.55	\$123,047.10	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-70
0649 21 27	2	\$66,720.32	\$133,440.64	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-78
0649 22 3	1	\$16,261.05	\$16,261.05	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I EX FOU, 40'
0649 26 1	1	\$1,351.97	\$1,351.97	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REM POLE
0649 26 3	30	\$2,808.73	\$381,987.73	136.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	15	\$6,821.78	\$354,732.72	52.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 7	1	\$3,000.00	\$3,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 11	1	\$810.00	\$3,240.00	4.000	AS	N	VEH TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 1 W
0650 1 13	4	\$736.73	\$25,785.56	35.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650 1 14	68	\$931.22	\$1,535,581.64	1,649.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 15	5	\$1,504.37	\$21,061.12	14.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650 1 16	22	\$1,138.71	\$130,951.55	115.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 17	1	\$3,430.00	\$6,860.00	2.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 2-4 W
0650 1 18	20	\$1,201.71	\$91,329.97	76.000	AS	N	VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 19	26	\$1,504.32	\$163,970.55	109.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 24	1	\$901.37	\$14,421.92	16.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 3 S
0650 1 34	8	\$1,173.81	\$150,247.77	128.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650 1 35	1	\$1,670.00	\$3,340.00	2.000	AS	N	VEH TRAF SIGNAL, F&I, POLY, 3 SEC, 2-4 W
0650 1 36	4	\$1,226.03	\$20,842.54	17.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBON, 4 S 1 W

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 38	1	\$1,250.00	\$1,250.00	1.000	AS	N	VEH TRAF SIGNAL, F&I POLYCARB, 5 SEC, 1W
0650 1 39	2	\$1,486.63	\$5,946.50	4.000	AS	N	VEH TRAF SIGNAL, F&I, POLY, 5 SEC, 1 W
0650 1 44	1	\$3,315.00	\$13,260.00	4.000	AS	N	VEH TRAF SIGNAL,F&I PROGRAM, 3 S 1 W
0650 1 46	1	\$4,764.96	\$4,764.96	1.000	AS	N	VEH TRAF SIGNAL, F&I PROGRAMMAB, 4S, 1 W
0650 1 48	1	\$5,666.42	\$5,666.42	1.000	AS	N	VEH TRAF SIGNAL, F&I, 5S, 1 W PROG
0650 1 60	18	\$79.89	\$14,938.88	187.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	9	\$535.32	\$17,130.08	32.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650 2102	9	\$325.11	\$32,836.35	101.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653 1 11	100	\$642.62	\$767,288.75	1,194.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	59	\$1,103.90	\$311,300.04	282.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	7	\$378.15	\$6,050.32	16.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	41	\$73.58	\$26,341.03	358.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 2 11	2	\$7,296.32	\$211,593.20	29.000	AS	N	RECT RAPID FLASH BCN, F&I AC, 1 SIGN
0654 2 12	2	\$9,503.47	\$114,041.60	12.000	AS	N	RECT RAPID FLASH BEACON, F&I AC, BB SIGN
0654 2 21	6	\$6,504.35	\$221,147.86	34.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654 2 22	4	\$8,235.71	\$148,242.72	18.000	AS	N	RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0654 2 60	1	\$900.00	\$2,700.00	3.000	AS	N	RECT RAPID FLASH BEACON, REMOVE
0654 3 10	4	\$1,082.18	\$77,916.68	72.000	AS	N	PEDESTRIAN HYBRID BEACON, F&I, COMP
0659 1102	1	\$610.00	\$1,220.00	2.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- SP
0660 1101	2	\$343.75	\$5,500.05	16.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1103	3	\$204.98	\$9,224.00	45.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1105	1	\$270.00	\$1,080.00	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 5
0660 1106	1	\$327.09	\$327.09	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660 1109	20	\$183.70	\$42,250.07	230.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	25	\$217.45	\$84,371.59	388.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	3	\$361.76	\$6,150.00	17.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 1600	8	\$74.96	\$7,946.28	106.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2101	28	\$831.17	\$341,610.00	411.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	46	\$745.97	\$775,067.54	1,039.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	1	\$600.00	\$11,400.00	19.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2105	1	\$1,047.83	\$1,047.83	1.000	AS	N	LOOP ASSEMBLY, F&I, TYPE E
0660 2106	57	\$890.90	\$982,665.06	1,103.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	16	\$823.83	\$125,222.66	152.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	17	\$7,339.54	\$1,269,739.64	173.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 3 41	1	\$664.10	\$1,328.20	2.000	EA	N	VEHICLE DETECTION SYS- MICR, REL CAB EQU
0660 3 42	2	\$3,102.62	\$21,718.33	7.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REL,ABOV
0660 3 52	1	\$1,200.00	\$1,200.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,A&J,ABOV
0660 3 60	5	\$415.72	\$11,640.15	28.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660 4 11	42	\$5,576.45	\$1,382,958.82	248.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	43	\$4,448.23	\$1,810,430.45	407.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 42	5	\$1,820.10	\$38,222.04	21.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 51	3	\$436.00	\$2,616.00	6.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 52	3	\$693.25	\$5,546.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 60	5	\$548.87	\$10,428.52	19.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 5 11	1	\$16,956.90	\$16,956.90	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, CAB EQU
0660 5 12	1	\$16,729.12	\$16,729.12	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, AG EQUI
0660 5 13	1	\$2,865.38	\$5,730.76	2.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, IN-ROAD
0660 5 60	1	\$501.37	\$501.37	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, REMOVE
0660 6112	1	\$12,000.00	\$156,000.00	13.000	EA	N	VEHICLE DETECTION SYSTEM- AVI T,F&I, ABO
0660 6121	8	\$1,838.97	\$62,525.08	34.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	8	\$7,604.76	\$258,561.76	34.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6421	3	\$868.17	\$2,604.51	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6422	3	\$1,698.87	\$5,096.60	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6600	1	\$400.00	\$2,000.00	5.000	EA	N	VEHICLE DETECTION SYSTEM- AVI REMOVE
0663 1111	8	\$4,379.79	\$87,595.76	20.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663 1112	7	\$2,813.84	\$112,553.46	40.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETEC
0663 1121	5	\$6,527.27	\$45,690.91	7.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663 1122	4	\$2,420.25	\$19,361.98	8.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, DETE
0663 1400	4	\$2,111.87	\$10,559.36	5.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0663 1500	2	\$715.19	\$1,430.37	2.000	EA	N	SIGNAL PRIO & PREEMP, ADJUST/MODIFY
0663 1600	1	\$260.00	\$780.00	3.000	EA	N	SIGNAL PRIO & PREEMP, REMOVE
0665 1 11	95	\$230.63	\$383,310.15	1,662.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	11	\$1,451.48	\$211,915.80	146.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 40	5	\$190.95	\$2,291.42	12.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	2	\$180.51	\$1,624.62	9.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY
0665 1 60	43	\$46.77	\$21,187.81	453.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 5110	25	\$26,739.66	\$2,272,871.36	85.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	14	\$28,091.82	\$758,479.21	27.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	7	\$30,462.20	\$396,008.57	13.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5140	2	\$28,967.71	\$202,774.00	7.000	AS	N	TRAF CNTL ASSEM, F&I, MODEL 2070
0670 5141	1	\$28,298.60	\$28,298.60	1.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 1 PREEMPT
0670 5400	71	\$1,670.25	\$347,411.53	208.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5500	2	\$3,455.00	\$6,910.00	2.000	AS	N	TRAF CNTL ASSEM, RELOCATE
0670 5600	50	\$581.68	\$73,873.27	127.000	AS	N	TRAF CNTL ASSEM, REMOVE
0671 2 11	1	\$3,629.92	\$3,629.92	1.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA
0671 2 50	1	\$1,855.00	\$1,855.00	1.000	EA	N	TRAFFIC CONTROLLER, RELOCATE
0671 2 60	2	\$499.18	\$1,497.53	3.000	EA	N	TRAFFIC CONTROLLER, REMOVE
0676 1116	1	\$20,413.00	\$20,413.00	1.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 1
0676 1131	1	\$3,250.00	\$6,500.00	2.000	EA	N	TRAFFIC SIGNAL CONT CAB, F&I W/O CONTROL
0676 1500	1	\$1,905.00	\$1,905.00	1.000	EA	N	TRAFFIC SIGNAL CONTR CAB, ADJUST/MODIFY

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 1600	2	\$685.00	\$2,055.00	3.000	EA	N	TRAFFIC SIGNAL CONTR CAB, REMOVE
0676 2111	5	\$4,408.29	\$132,248.74	30.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2112	3	\$7,714.29	\$54,000.00	7.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2121	1	\$6,300.00	\$31,500.00	5.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2122	8	\$6,821.75	\$675,352.78	99.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2123	1	\$7,144.07	\$21,432.21	3.000	EA	N	ITS CAB, F&I, POLE W/SUN, 24'X66'X30'
0676 2131	1	\$8,500.00	\$8,500.00	1.000	EA	N	ITS CABINET- F&I, BASE, 336
0676 2132	1	\$5,500.00	\$5,500.00	1.000	EA	N	ITS CABINET- F&I, BASE, 336S
0676 2142	1	\$8,409.54	\$16,819.08	2.000	EA	N	ITS CABINET- F&I, BASE WITH SUN, 336S
0676 2143	8	\$9,405.24	\$272,751.83	29.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 2144	1	\$13,413.00	\$13,413.00	1.000	EA	N	ITS CABINET- F&I, BASE, 340
0676 2400	6	\$2,548.83	\$43,330.19	17.000	EA	N	ITS CABINET- RELOCATE
0676 2500	4	\$1,434.10	\$20,077.40	14.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	5	\$761.20	\$19,030.00	25.000	EA	N	ITS CABINET- REMOVE
0676 3 10	7	\$1,037.09	\$63,262.71	61.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0676 3 50	1	\$450.00	\$450.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, ADJUST/MODIFY
0676 3 60	1	\$114.00	\$114.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, REMOVE
0677 1 11	1	\$99,000.00	\$99,000.00	1.000	EA	N	EQUIPMENT SHELTER, F&I, UP TO 120 SF
0678 1102	1	\$1,986.43	\$1,986.43	1.000	EA	N	CNTRL ACCESS-REP EX, F&I,TYPE 6 CONF MON
0678 1104	4	\$123.31	\$1,233.10	10.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0680 1112	3	\$36,318.57	\$254,230.00	7.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680 1113	3	\$8,795.24	\$184,700.00	21.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0682 1111	1	\$8,611.11	\$8,611.11	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0682 1112	1	\$5,685.00	\$11,370.00	2.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0682 1113	14	\$5,743.93	\$505,465.80	88.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682 1132	1	\$7,150.00	\$7,150.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME, IP STD DEF
0682 1133	12	\$6,854.33	\$411,259.96	60.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682 1400	10	\$1,828.97	\$31,092.44	17.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	10	\$484.16	\$8,230.73	17.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	35	\$3,353.34	\$841,688.95	251.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684 1 4	4	\$601.39	\$2,405.57	4.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 2 1	8	\$670.14	\$60,312.40	90.000	EA	N	DEVICE SERVER, F&I
0684 3 11	3	\$2,462.29	\$9,849.14	4.000	EA	N	DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684 3 41	2	\$170.16	\$510.49	3.000	EA	N	DIGITAL VIDEO ENC W SO, REL HARD ENCODER
0684 3 61	1	\$137.00	\$274.00	2.000	EA	N	DIGITAL VIDEO ENC W SO, REM HARD ENCODER
0684 5 1	8	\$571.19	\$50,835.50	89.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 5 4	1	\$3,100.00	\$3,100.00	1.000	EA	N	MEDIA CONVERTER, RELOCATE
0684 6 11	1	\$7,500.00	\$30,000.00	4.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684 6 12	1	\$5,000.00	\$40,000.00	8.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684 6 40	2	\$575.03	\$1,150.05	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0684	6 60	3	\$378.00	\$1,890.00	5.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0685	1 11	27	\$4,531.83	\$371,609.74	82.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685	1 12	6	\$3,546.37	\$152,493.89	43.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685	1 13	10	\$7,762.35	\$178,534.09	23.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685	1 14	1	\$400.00	\$800.00	2.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION W CAB
0685	1 60	1	\$501.37	\$501.37	1.000	EA	N	UPS, REMOVE- POLE/CABINET REMAINS
0695	1 1	41	\$1,403.95	\$534,904.65	381.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695	3 11	1	\$8,000.00	\$16,000.00	2.000	AS	N	TMS VEH SPEED/CLASS UNIT, F&I,
0695	5 1	2	\$3,359.93	\$6,719.86	2.000	EA	N	TMS VEH SOLAR POWER UNIT, F&I,
0695	6 12	42	\$1,251.66	\$496,907.61	397.000	EA	N	TMS IND LOOP ASSEMBLY
0695	7131	1	\$3,750.00	\$7,500.00	2.000	EA	N	TMS CABINET, F&I , TYP 3 BASE MOUNT
0695	7132	12	\$4,275.68	\$115,443.41	27.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695	7141	8	\$4,293.59	\$51,523.03	12.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695	7143	1	\$4,220.00	\$4,220.00	1.000	EA	N	TMS CABINET, F&I , TYP 4 POLE
0695	7162	11	\$4,761.53	\$90,469.11	19.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL
0695	7600	19	\$490.22	\$16,177.37	33.000	EA	N	TMS CABINET, REMOVE
0695	8 11	2	\$4,379.02	\$8,758.03	2.000	EA	N	TMS VEH SYSTEM COMMUNICATIONS MODE, F&I,
0700	1 11	173	\$338.77	\$2,293,477.60	6,770.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700	1 12	120	\$1,124.82	\$2,170,909.11	1,930.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700	1 13	73	\$1,504.49	\$541,615.56	360.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700	1 14	14	\$1,818.85	\$87,304.83	48.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700	1 21	5	\$803.52	\$12,856.29	16.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700	1 22	1	\$1,178.66	\$2,357.32	2.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700	1 31	7	\$1,606.85	\$56,239.68	35.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700	1 32	6	\$2,238.90	\$40,300.28	18.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700	1 33	1	\$2,700.00	\$5,400.00	2.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700	1 40	2	\$113.33	\$340.00	3.000	AS	N	SINGLE POST SIGN, INSTALL
0700	1 50	120	\$261.71	\$246,271.58	941.000	AS	N	SINGLE POST SIGN, RELOCATE
0700	1 60	173	\$28.56	\$163,049.41	5,710.000	AS	N	SINGLE POST SIGN, REMOVE
0700	1 74	1	\$3,050.00	\$3,050.00	1.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700	1 80	1	\$170.00	\$170.00	1.000	AS	N	SINGLE POST SIGN, REPAIR
0700	1 87	1	\$225.00	\$450.00	2.000	AS	N	SINGLE POST SIGN, REPAIR- REP POST, EXIS
0700	2 11	4	\$2,619.61	\$34,054.96	13.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700	2 12	20	\$3,403.96	\$142,966.38	42.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700	2 13	24	\$3,954.88	\$284,751.18	72.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700	2 14	45	\$4,467.74	\$737,177.64	165.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700	2 15	33	\$6,051.08	\$774,537.60	128.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700	2 16	14	\$9,988.03	\$1,098,682.86	110.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700	2 17	6	\$13,293.53	\$252,577.00	19.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700	2 18	3	\$17,451.08	\$209,413.00	12.000	AS	N	MULTI- POST SIGN, F&I GM, 301-400 SF

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 50	21	\$3,647.87	\$153,210.47	42.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	58	\$667.19	\$289,558.70	434.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	41	\$202.47	\$50,211.48	248.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	8	\$470.12	\$19,275.12	41.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3103	1	\$1,200.00	\$1,200.00	1.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700 3104	4	\$1,367.87	\$6,839.36	5.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700 3105	1	\$1,601.90	\$1,601.90	1.000	EA	N	SIGN PANEL, F&I GM, 51-100 SF
0700 3107	1	\$5,625.41	\$5,625.41	1.000	EA	N	SIGN PANEL, F&I GM, 201-300 SF
0700 3201	59	\$507.16	\$311,395.55	614.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	14	\$704.72	\$38,759.46	55.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	8	\$1,079.32	\$44,252.20	41.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3204	5	\$2,135.33	\$19,217.96	9.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3205	12	\$2,969.38	\$103,928.17	35.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	18	\$4,956.50	\$376,694.26	76.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	12	\$7,174.57	\$545,267.50	76.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	8	\$10,226.51	\$398,833.76	39.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3209	6	\$12,983.78	\$194,756.65	15.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700 3210	2	\$12,460.08	\$87,220.54	7.000	EA	N	SIGN PANEL, F&I OM, 501-600 SF
0700 3211	4	\$20,208.33	\$242,500.00	12.000	EA	N	SIGN PANEL, F&I OM, 601 SF AND GREATER
0700 3401	3	\$258.27	\$1,291.33	5.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	24	\$132.43	\$35,095.00	265.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	4	\$168.29	\$1,178.06	7.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3506	1	\$1,115.29	\$1,115.29	1.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3601	69	\$58.59	\$33,217.76	567.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	6	\$58.45	\$1,344.34	23.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	5	\$265.33	\$3,184.00	12.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	7	\$239.48	\$2,634.33	11.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	8	\$455.47	\$6,376.52	14.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	10	\$628.54	\$16,342.09	26.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	10	\$851.24	\$17,876.03	21.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	2	\$611.76	\$7,952.84	13.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3625	4	\$1,036.69	\$10,366.87	10.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700 3626	8	\$1,260.43	\$25,208.51	20.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	5	\$1,556.99	\$14,012.94	9.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 4111	1	\$56,000.00	\$56,000.00	1.000	EA	N	OH STATIC SIGN STR, F&I, C UP TO 20 FT
0700 4112	7	\$58,636.82	\$820,915.53	14.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	8	\$64,773.81	\$1,360,250.00	21.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	14	\$79,668.50	\$3,346,077.12	42.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4125	7	\$146,099.46	\$3,798,585.99	26.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	7	\$172,028.48	\$5,504,911.28	32.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4127	3	\$243,833.33	\$731,500.00	3.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4140	3	\$11,350.00	\$34,050.00	3.000	EA	N	OH STATIC SIGN STR, F&I, O BR MOUNT
0700 4610	16	\$5,142.25	\$210,832.13	41.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	7	\$10,610.66	\$169,770.59	16.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 4640	6	\$1,917.78	\$17,260.00	9.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 21	22	\$3,004.96	\$291,481.17	97.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	54	\$3,462.37	\$1,682,709.78	486.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 50	4	\$915.76	\$3,663.05	4.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 5 60	11	\$234.79	\$7,982.71	34.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 6 21	1	\$3,871.71	\$19,358.55	5.000	AS	N	HIGHLIGHTED SIGN, F&I GM- SOLAR, <12 SF
0700 6 22	1	\$5,000.00	\$30,000.00	6.000	AS	N	HIGHLIGHTED SIGN, F&I GM- SOLA, 12-20 SF
0700 7131	1	\$41,589.98	\$41,589.98	1.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, FULL, >12
0700 7132	1	\$34,767.15	\$451,972.95	13.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, FULL,12-20
0700 7500	2	\$5,773.43	\$46,187.42	8.000	EA	N	EMBED DYNAMIC MESS SIGN, RELOCATE
0700 8134	1	\$15,068.60	\$783,567.20	52.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,31-50
0700 8135	2	\$65,947.86	\$527,582.85	8.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 8136	3	\$73,597.17	\$1,177,554.79	16.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 8500	2	\$8,410.09	\$25,230.28	3.000	EA	N	FRONT ACC DYN MESS SIGN, RELOCATE
0700 8600	2	\$1,880.20	\$3,760.40	2.000	EA	N	FRONT ACC DYN MESS SIGN, REMOVE
0700 9137	8	\$111,141.37	\$2,445,110.18	22.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9500	1	\$12,900.00	\$12,900.00	1.000	EA	N	WALK-IN DYN MESS SIGN, RELOCATE
0700 9600	5	\$3,782.22	\$26,475.56	7.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10115	2	\$68,843.94	\$1,032,659.10	15.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10116	1	\$25,500.00	\$51,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 101-150 FT
0700 10122	1	\$52,500.00	\$105,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 21-30 FT
0700 10123	7	\$62,665.27	\$1,002,644.37	16.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124	6	\$75,504.77	\$755,047.70	10.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10140	1	\$6,888.77	\$6,888.77	1.000	EA	N	DMS SUPPORT STRUCTURE, F&I MULTI POST
0700 10600	6	\$25,396.91	\$203,175.26	8.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11222	1	\$7,500.00	\$37,500.00	5.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT REGUL
0700 11231	1	\$9,881.04	\$39,524.16	4.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11232	1	\$13,000.00	\$52,000.00	4.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11241	1	\$7,911.58	\$15,823.16	2.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT WARN,
0700 11251	1	\$12,800.00	\$51,200.00	4.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT REGUL
0700 11262	2	\$11,657.27	\$69,943.62	6.000	EA	N	ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11263	1	\$10,671.20	\$42,684.80	4.000	EA	N	ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11321	4	\$5,570.23	\$72,413.00	13.000	AS	N	ELECT DISP SIGN, F&I OM- AC, EL REG UP
0700 11391	12	\$5,935.51	\$225,549.46	38.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11600	1	\$166.30	\$665.20	4.000	AS	N	ELECT DISP SIGN, REMOVE- GROUND MOUNT
0700 11700	2	\$327.83	\$1,967.00	6.000	AS	N	ELECT DISP SIGN, REMOVE- OVERHEAD MOUNT

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 12 11	1	\$3,500.00	\$7,000.00	2.000	AS	N	SIGN BEACON, F&I GM- AC, ONE BEACON
0700 12 12	5	\$4,124.99	\$181,499.56	44.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 21	4	\$5,616.70	\$33,700.20	6.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 22	4	\$4,486.76	\$49,354.36	11.000	AS	N	SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 31	2	\$348.80	\$2,790.40	8.000	AS	N	SIGN BEACON, F&I OM, ONE BEACON
0700 12 50	3	\$1,304.58	\$6,522.91	5.000	AS	N	SIGN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60	1	\$617.99	\$2,471.96	4.000	AS	N	SIGN BEACON, REMOVE BEACON- SIGN TO REMA
0700 13 10	3	\$77.11	\$1,388.06	18.000	EA	N	RETROREFLECTIVE SIGN STRIP- RR BLADES
0700 13 12	17	\$79.88	\$8,706.44	109.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	16	\$89.95	\$13,223.33	147.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101	7	\$5,952.23	\$141,502.25	23.773	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201	4	\$5,882.10	\$96,884.00	16.471	GM	N	PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 17221	1	\$3,300.00	\$4,065.60	1.232	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0701 18101	17	\$5,408.93	\$871,124.06	161.053	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	17	\$5,650.10	\$315,123.10	55.773	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221	4	\$2,236.55	\$44,739.89	20.004	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10 1	58	\$185.12	\$92,559.27	500.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	16	\$143.86	\$106,309.88	739.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	12	\$187.65	\$15,575.08	83.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	8	\$151.08	\$7,100.80	47.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	57	\$57.91	\$162,141.09	2,800.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	26	\$56.86	\$96,666.53	1,700.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	45	\$171.21	\$88,343.99	516.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	2	\$66.22	\$6,821.00	103.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE 48"
0705 11 5	4	\$5.96	\$77,143.96	12,941.000	EA	N	DELINEATOR, FLEX HIGH PERF 36"- EXP MARK
0706 3	18	\$3.38	\$110,506.17	32,692.000	EA	N	RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS
0710 11101	165	\$1,010.46	\$2,110,357.97	2,088.502	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	79	\$1,390.37	\$81,929.21	58.926	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	18	\$1,736.87	\$63,699.56	36.675	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	90	\$.78	\$238,952.17	307,083.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	78	\$.99	\$107,019.44	108,453.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	132	\$1.47	\$238,794.19	162,775.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	119	\$415.57	\$598,180.25	1,439.419	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	7	\$800.70	\$3,520.68	4.397	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	99	\$568.30	\$51,573.95	90.751	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11144	1	\$1,250.00	\$10.00	.008	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHI
0710 11160	93	\$46.57	\$123,502.24	2,652.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	121	\$29.29	\$394,042.07	13,451.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	12	\$2.69	\$1,958.14	728.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	25	\$7.67	\$17,484.42	2,279.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11201	162	\$984.22	\$1,544,532.71	1,569.289	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	25	\$1,677.09	\$26,818.30	15.991	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	87	\$1.06	\$116,877.23	109,958.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	38	\$453.57	\$82,873.18	182.713	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	69	\$720.95	\$32,163.22	44.612	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	66	\$2.97	\$56,430.07	18,972.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	7	\$632.62	\$6,049.76	9.563	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 12101	1	\$1,700.00	\$14,728.80	8.664	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,6"
0710 12102	1	\$1,900.00	\$1,919.00	1.010	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,8"
0710 12201	1	\$1,700.00	\$14,217.10	8.363	GM	N	PAINTED PAVT MARK,DURAB,YELLOW,SOLID,6"
0710 12231	1	\$750.00	\$1,282.50	1.710	GM	N	PAINTED PAVEMENT MARK, DUR, YEL, SKIP, 6
0710 90	195	\$24,971.25	\$5,968,128.02	239.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	18	\$6,301.34	\$37,719.80	5.986	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	24	\$8,682.11	\$274,076.84	31.568	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	120	\$2.44	\$598,204.83	245,118.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	133	\$3.29	\$392,488.41	119,224.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	168	\$4.82	\$444,422.97	92,218.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	130	\$2,043.38	\$184,303.11	90.195	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11144	2	\$3,893.98	\$401.08	.103	GM	N	THERMO, STD, WHITE, 2-2 DOT EXT,12"
0711 11160	113	\$115.09	\$236,057.61	2,051.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	145	\$62.46	\$615,367.23	9,852.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	23	\$5.72	\$7,657.85	1,338.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	127	\$3.18	\$221,451.28	69,618.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	104	\$2,267.87	\$74,846.35	33.003	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	6	\$6.30	\$10,942.17	1,737.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101	2	\$3,989.47	\$18,634.80	4.671	GM	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122	2	\$1.64	\$1,465.45	893.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123	2	\$3.19	\$5,443.00	1,704.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	2	\$4.77	\$2,052.40	430.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125	1	\$5.25	\$1,113.00	212.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131	1	\$1,040.99	\$2,774.24	2.665	GM	N	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12141	1	\$1,831.00	\$587.75	.321	GM	N	THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160	2	\$290.06	\$4,931.00	17.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	2	\$76.26	\$2,364.00	31.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201	3	\$3,073.08	\$8,189.77	2.665	GM	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12224	1	\$4.20	\$315.00	75.000	LF	N	THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12241	1	\$2,041.11	\$36.74	.018	GM	N	THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"
0711 14123	36	\$7.57	\$377,932.45	49,953.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	115	\$15.62	\$2,466,482.80	157,867.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141	3	\$8,620.94	\$5,750.17	.667	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14160	119	\$230.94	\$775,039.06	3,356.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	108	\$129.56	\$392,449.46	3,029.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14241	2	\$12,943.69	\$2,666.40	.206	GM	N	THERMOPLASTIC, PREF, YELLOW, 2-4' CONC
0711 14341	1	\$11,716.67	\$210.90	.018	GM	N	THERMOPLASTIC, PREF, BLACK, 2-4' CONC
0711 14560	8	\$900.86	\$90,986.81	101.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	9	\$624.39	\$123,628.99	198.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	15	\$2,340.67	\$430,682.39	184.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	57	\$4,557.71	\$2,702,578.76	592.968	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	25	\$5,916.58	\$188,951.88	31.936	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	53	\$1,490.34	\$998,619.67	670.060	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	10	\$2,885.38	\$24,511.31	8.495	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201	53	\$4,483.06	\$2,164,610.29	482.842	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 6"
0711 15202	12	\$6,329.82	\$78,401.14	12.386	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	5	\$1,721.98	\$2,975.59	1.728	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	154	\$4,110.98	\$2,199,282.57	534.978	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	92	\$5,641.89	\$174,215.86	30.879	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	100	\$1,533.27	\$377,176.18	245.995	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	24	\$3,069.42	\$10,135.21	3.302	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	154	\$4,092.64	\$1,510,177.41	368.998	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16202	33	\$6,310.61	\$24,169.62	3.830	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	42	\$1,516.47	\$126,679.45	83.536	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	28	\$7.12	\$361,023.65	50,729.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	59	\$24,653.87	\$788,504.71	31.983	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" CONC BR
0713103102	7	\$29,290.84	\$15,055.49	.514	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103103	5	\$43,170.09	\$10,101.80	.234	GM	N	PERMANENT TAPE, WHITE, SOLID, 12" CONC BR
0713103131	43	\$7,879.81	\$336,341.74	42.684	GM	N	PERMANENT TAPE, WHITE, SKIP/D, 6" FOR CONC
0713103133	2	\$17,572.04	\$7,661.41	.436	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9" CON PVMT
0713103201	58	\$23,695.55	\$566,110.27	23.891	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" CONC BR
0713103231	5	\$11,434.39	\$8,335.67	.729	GM	N	PERMANENT TAPE, YELLOW, SKIP/, 6" FOR CONC
0713103331	35	\$7,734.48	\$314,700.58	40.688	GM	N	PERMANENT TAPE, BLACK, SKIP/D, 6" FOR CONC
0713103333	3	\$13,338.69	\$15,499.56	1.162	GM	N	PERM TAPE, BLACK,, 3'-9' DROP LN, 12"
0713107	7	\$1.83	\$72,557.26	39,736.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	14	\$7.72	\$70,391.46	98,187.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.10 OR<
0715 1 12	93	\$1.24	\$4,773,706.28	3,855,612.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.8-6
0715 1 13	56	\$1.60	\$2,366,322.44	1,474,933.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	5	\$2.47	\$331,803.70	134,469.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	9	\$2.95	\$377,838.95	128,153.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0-3/0
0715 1 40	1	\$22.00	\$1,320.00	60.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING C
0715 1 60	54	\$4.42	\$241,537.75	572,628.000	LF	N	LIGHTING CONDUCTORS, R&D, CONT OWNS
0715 4 11	19	\$5,008.59	\$510,875.72	102.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4 12	21	\$5,547.19	\$943,022.11	170.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 13	52	\$5,055.93	\$7,710,285.70	1,525.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 14	27	\$5,562.27	\$6,174,115.44	1,110.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 15	13	\$5,822.05	\$10,450,571.57	1,795.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 50'
0715 4 21	5	\$7,394.58	\$88,734.90	12.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715 4 22	7	\$8,210.75	\$197,057.96	24.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 35'
0715 4 23	16	\$6,572.86	\$2,175,616.62	331.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715 4 24	13	\$7,381.90	\$1,528,052.67	207.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 45'
0715 4 25	1	\$8,890.00	\$26,670.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 50'
0715 4 31	7	\$4,242.83	\$110,313.46	26.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 30'
0715 4 32	11	\$5,647.19	\$242,829.30	43.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 35'
0715 4 33	3	\$5,848.75	\$23,395.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 40'
0715 4 35	1	\$5,000.00	\$45,000.00	9.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 50'
0715 4 41	5	\$9,546.59	\$305,491.01	32.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI SP, 30'
0715 4 42	5	\$9,157.71	\$201,469.72	22.000	EA	N	LIGHT POLE COMPLETE, F&I- SP, 35'
0715 4 60	16	\$3,313.20	\$248,489.93	75.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	46	\$655.33	\$399,750.55	610.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 4 71	7	\$286.61	\$11,464.44	40.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE
0715 5 21	2	\$1,773.04	\$24,822.49	14.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L &ARM
0715 5 31	12	\$2,079.60	\$147,651.29	71.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 32	8	\$2,202.73	\$81,501.05	37.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	6	\$220.10	\$2,201.00	10.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L &ARM
0715 7 11	54	\$10,919.71	\$2,096,583.93	192.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	2	\$13,312.00	\$66,560.00	5.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	8	\$1,695.18	\$33,903.51	20.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	12	\$872.81	\$19,201.92	22.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11118	2	\$1,013.33	\$15,200.00	15.000	EA	N	LUMINAIRE, F&I, ROADWAY, FLOOD
0715 11125	21	\$1,019.13	\$279,241.31	274.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	41	\$1,234.14	\$1,561,188.27	1,265.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11213	12	\$1,598.04	\$294,038.84	184.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11214	1	\$1,350.68	\$21,610.88	16.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11216	5	\$2,287.37	\$210,438.00	92.000	EA	N	LUMINAIRE ,F&I-REP ON POLE EXIST , RDWY
0715 11500	13	\$95.90	\$37,016.47	386.000	EA	N	LUMINAIRE, REMOVE
0715 19 13	8	\$57,517.80	\$6,959,654.16	121.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715 19 51	2	\$1,762.59	\$59,927.99	34.000	EA	N	HIGH MAST LIGHT POLE, REPLACE HPS LIGHT
0715 19 60	5	\$5,498.70	\$423,400.00	77.000	EA	N	HIGH MAST LIGHT POLE, REM POLE & FOUND
0715 21 2	5	\$1,040.96	\$165,512.00	159.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETR
0715500 1	82	\$577.93	\$3,410,378.67	5,901.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	9	\$339.94	\$42,832.57	126.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	8	\$381.40	\$75,135.32	197.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715511120	2	\$5,142.78	\$20,571.12	4.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, AL,20'
0715511125	2	\$4,923.43	\$177,243.38	36.000	EA	N	LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'
0715511130	2	\$17,645.10	\$88,225.50	5.000	EA	N	LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511135	2	\$8,625.58	\$172,511.63	20.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511140	2	\$15,250.00	\$366,000.00	24.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511220	1	\$11,324.76	\$56,623.80	5.000	EA	N	LI/PL COMP, F&I, SGLARM SHLD MNT-GLV,20'
0715511230	1	\$11,687.74	\$93,501.92	8.000	EA	N	LI/PL COMP, F&I, SGLARM SHLD MNT-GLV,30'
0715511320	1	\$10,255.00	\$20,510.00	2.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, CONC,20'
0715511330	1	\$9,052.12	\$63,364.84	7.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,30'
0715511335	1	\$13,000.00	\$91,000.00	7.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,35'
0715511350	1	\$4,350.00	\$26,100.00	6.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,50'
0715511740	1	\$20,000.00	\$60,000.00	3.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,SSTEE,40'
0715512140	3	\$6,850.64	\$54,805.14	8.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715512350	1	\$5,500.00	\$11,000.00	2.000	EA	N	LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,50'
0715513135	1	\$7,000.00	\$14,000.00	2.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,35'
0715513145	1	\$8,350.00	\$66,800.00	8.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,45'
0715515120	1	\$2,331.00	\$30,303.00	13.000	EA	N	LI/PL C SP DE,F&I,SGLARM BR MNT,ALUM,20'
0715515125	1	\$2,477.00	\$4,954.00	2.000	EA	N	LI/PL C SP DE,F&I,SGLARM BR MNT,ALUM,25'
0715515135	1	\$3,645.00	\$21,870.00	6.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'
0715515140	1	\$30,000.00	\$30,000.00	1.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 40'
0715516115	2	\$5,011.47	\$45,103.24	9.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516120	2	\$8,431.82	\$371,000.00	44.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,20'
0715516125	2	\$11,809.98	\$47,239.90	4.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,25'
0715516140	1	\$1,000.00	\$4,000.00	4.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'
0715516210	1	\$5,367.62	\$10,735.24	2.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-GS,10'
0715517150	1	\$5,505.00	\$38,535.00	7.000	EA	N	LIGHT POLE COMP,F&I,DBLARM BR MT,50
0715540000	3	\$4,174.29	\$37,568.65	9.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0715550000	1	\$535.75	\$2,678.75	5.000	EA	N	LIGHT POLE COMP,SP DESIGN- REMOVE
0735 74 1	3	\$1,866,666.67	\$5,600,000.00	3.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	3	\$1,866,666.67	\$5,600,000.00	3.000	LS	N	TOLL PLAZA, LOCATION 2
0735 74 3	1	\$2,500,000.00	\$2,500,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 3
0735 88 1	1	\$20,000.00	\$20,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 1
0750 1 17	1	\$318.87	\$124,997.04	392.000	SF	N	ARCH, BUILDING, NEW, STORAGE/MECHANICAL
0750 1 19	1	\$1,666.66	\$279,998.88	168.000	SF	N	ARCH, BUILDING, NEW, OTHER BUILDING
0750 1 51	1	\$116.34	\$599,965.38	5,157.000	SF	N	ARCHITECT, BUILDING, REHAB, REST AREA
0750 1 60	1	\$151.51	\$29,998.98	198.000	SF	N	ARCH, BUILDING,REMOVE
0751 5	1	\$400,000.00	\$400,000.00	1.000	LS	N	ARCHITECTURAL-WATER, SANITARY SEWER/SEW
0751 35 13	1	\$53,038.70	\$53,038.70	1.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, 101-150
0751 35 42	1	\$2,300.00	\$2,300.00	1.000	EA	N	ARCHITECTURAL, BUS SHELTER, REL, 50-100
0751 35 43	2	\$8,750.00	\$35,000.00	4.000	EA	N	ARCHITECTURAL, BUS SHELTER, REL, 101-150

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0751 36 12	1	\$541.20	\$2,164.80	4.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 2-6 BI
0751 37	1	\$993.30	\$3,973.20	4.000	EA	N	TRASH RECEPTACLE
0904540 13	2	\$15.05	\$416,878.74	27,693.000	LF	N	HI TENSION CABLE BAR SYS-LENGTH OF NEED
0904540 14	2	\$2,819.89	\$45,118.22	16.000	EA	N	HI TENSION CABLE BAR SYS- END TERMINAL
0904540 15	2	\$2,374.93	\$151,995.52	64.000	CY	N	HI TENSION CABLE BAR SYS, END TERM- DRILL
0904540 16	2	\$21.09	\$582,940.25	27,643.000	LF	N	HI TENSION CABLE BAR SYS, CONC MOW STRIP
0999 16	46	\$9,658.70	\$444,300.00	46.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	31	\$3,300.00	\$2,669,700.00	809.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	31	\$4,430.77	\$288,000.00	65.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	252	\$41,553.06	\$17,286,071.48	416.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	8	\$372,422.85	\$2,979,382.78	8.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	9	\$316,803.16	\$2,851,228.48	9.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER
1000 7	9	\$295,703.33	\$2,957,033.30	10.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, POWER
1050 13003	1	\$119.30	\$7,158.00	60.000	LF	N	UTILITY PIPE,INSTALL, 5-7.9"
1050 13004	1	\$177.10	\$38,962.00	220.000	LF	N	UTILITY PIPE,INSTALL, 8-19.9"
1050 14004	1	\$62.00	\$6,200.00	100.000	LF	N	UTILITY PIPE, RELOCATE, 8-19.9"
1050 15002	1	\$60.00	\$7,200.00	120.000	LF	N	UTILITY PIPE, ADJUST/MOD,2-4.9"
1050 15003	1	\$106.73	\$8,218.21	77.000	LF	N	UTILITY PIPE, ADJUST/MOD,5-7.9"
1050 15004	1	\$259.80	\$51,960.00	200.000	LF	N	UTILITY PIPE, ADJUST/MOD,8-19.9"
1050 15005	1	\$399.75	\$39,975.00	100.000	LF	N	UTILITY PIPE, ADJUST/MOD,20-49.9"
1050 16002	8	\$17.25	\$232,402.48	13,474.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	11	\$14.44	\$309,438.88	21,430.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	16	\$20.13	\$996,282.70	49,492.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	7	\$26.78	\$204,558.00	7,638.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002	5	\$5.25	\$68,523.84	13,057.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	8	\$9.46	\$54,741.40	5,784.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	7	\$9.63	\$410,837.80	42,668.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	1	\$75.00	\$15,000.00	200.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 31102	1	\$5.75	\$125,350.00	21,800.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31104	1	\$23.90	\$18,068.40	756.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31202	4	\$36.67	\$19,652.60	536.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31203	1	\$2,950.00	\$11,800.00	4.000	LF	N	UTILITY PIPE- PVC, F&I 3"
1050 31204	6	\$60.44	\$40,130.14	664.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	12	\$34.30	\$478,890.40	13,962.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	10	\$61.54	\$1,877,354.24	30,508.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	6	\$55.59	\$565,772.33	10,178.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31212	7	\$60.75	\$2,214,477.50	36,453.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 31214	1	\$140.00	\$2,100.00	15.000	LF	N	UTILITY PIPE- PVC, F&I 14"
1050 31216	2	\$54.92	\$589,958.04	10,743.000	LF	N	UTILITY PIPE- PVC, F&I 16"
1050 31218	2	\$58.70	\$711,486.00	12,121.000	LF	N	UTILITY PIPE- PVC, F&I 18"

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31220	1	\$80.00	\$41,600.00	520.000	LF	N	UTILITY PIPE- PVC, F&I 20"
1050 31224	1	\$400.00	\$4,000.00	10.000	LF	N	UTILITY PIPE- PVC, F&I 24"
1050 41102	1	\$12.65	\$3,036.00	240.000	LF	N	UTILITY PIPE- PE, F&I, CASING/COND, 2"
1050 41104	1	\$30.00	\$40,020.00	1,334.000	LF	N	UTILITY PIPE- PE, F&I, CASING/COND, 4"
1050 41201	4	\$26.81	\$94,373.00	3,520.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 41202	5	\$39.69	\$137,602.16	3,467.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 2"
1050 41212	1	\$64.50	\$60,630.00	940.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 12"
1050 42202	2	\$48.66	\$10,121.30	208.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42206	1	\$26.49	\$46,754.85	1,765.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 6"
1050 42208	2	\$100.66	\$254,780.00	2,531.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42212	1	\$145.00	\$465,015.00	3,207.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 42214	1	\$147.00	\$98,784.00	672.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 14"
1050 42216	2	\$231.75	\$727,692.80	3,140.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"
1050 42218	1	\$120.00	\$275,280.00	2,294.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 18"
1050 42220	1	\$240.00	\$223,920.00	933.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 20"
1050 42230	1	\$585.49	\$76,113.70	130.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 30"
1050 42236	1	\$1,035.00	\$132,480.00	128.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 36"
1050 51204	4	\$79.91	\$473,388.18	5,924.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 4"
1050 51206	11	\$91.00	\$322,148.85	3,540.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6"
1050 51208	11	\$86.52	\$763,970.84	8,830.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8"
1050 51210	4	\$110.77	\$32,788.52	296.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,10"
1050 51212	9	\$113.18	\$1,416,160.90	12,512.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12"
1050 51214	1	\$124.00	\$20,956.00	169.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,14"
1050 51216	5	\$144.29	\$1,556,453.00	10,787.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,16"
1050 51218	3	\$104.19	\$731,216.00	7,018.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,18"
1050 51220	1	\$161.00	\$22,540.00	140.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,20"
1050 51224	2	\$247.54	\$44,805.00	181.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,24"
1050 51230	2	\$575.18	\$373,290.00	649.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,30"
1050 51236	2	\$486.80	\$136,304.00	280.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,36"
1050 61104	1	\$165.00	\$8,250.00	50.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 4"
1050 61112	1	\$225.00	\$16,875.00	75.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 12"
1050 61116	1	\$290.00	\$37,700.00	130.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 16"
1050 61120	2	\$532.72	\$315,900.00	593.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 20"
1050 61124	3	\$373.13	\$191,040.00	512.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 24"
1050 61130	3	\$762.12	\$659,998.00	866.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 30"
1050 61136	1	\$832.00	\$19,136.00	23.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 36"
1050 61154	1	\$450.00	\$206,100.00	458.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 54"
1055 11194	1	\$575.00	\$8,050.00	14.000	EA	N	UTILITY FITTING, F&I,CONC, SPE,8.0-19.9"
1055 11273	2	\$1,062.35	\$24,434.11	23.000	EA	N	UTILITY FITTING, F&I,PVC,CLEANOUT
1055 11414	4	\$1,289.10	\$427,981.00	332.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"

Florida Department of Transportation
 Item Average Unit Cost
 From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 11415	1	\$3,350.00	\$10,050.00	3.000	EA	N	UTILITY FITTING, F&I, DI/CI, ELBOW, 20-49.9"
1055 11424	4	\$1,696.38	\$128,925.00	76.000	EA	N	UTILITY FITTING, F&I, DI/CI, TEE, 8-19.9"
1055 11425	1	\$5,900.00	\$5,900.00	1.000	EA	N	UTILITY FITTING, F&I, DI/CI, TEE, 20-49.9"
1055 11434	4	\$696.05	\$14,617.00	21.000	EA	N	UTILITY FITTING, F&I, DI/CI, REDUCER, 8-19.9"
1055 11435	1	\$3,150.00	\$6,300.00	2.000	EA	N	UTILITY FITTING, F&I, DI/CI, REDU, 20-49.9"
1055 11444	4	\$1,198.26	\$50,326.72	42.000	EA	N	UTILITY FITTING, F&I, DI/CI, UNION, 8-19.9"
1055 11454	4	\$536.55	\$15,560.00	29.000	EA	N	UTILITY FITTING, F&I, DI/CI, CAP/PLG, 8-19.9"
1055 11455	1	\$1,865.00	\$1,865.00	1.000	EA	N	UTILITY FITTING, F&I, DI/CI, CAP, 20-49.9"
1055 11494	1	\$1,745.00	\$15,705.00	9.000	EA	N	UTILITY FITTINGS, F&I, DI/CI, SPEC, 8-19.9"
1055 16	1	\$316.00	\$632.00	2.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1055 31108	1	\$500.00	\$17,500.00	35.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31110	1	\$686.75	\$1,373.50	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 10"
1055 31112	1	\$635.50	\$24,784.50	39.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 12"
1055 31116	1	\$1,506.00	\$55,722.00	37.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 16"
1055 31120	1	\$2,177.00	\$17,416.00	8.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 20"
1055 31208	1	\$630.00	\$2,520.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31210	1	\$800.00	\$800.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 10"
1055 31212	1	\$1,130.00	\$23,730.00	21.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31216	1	\$3,285.00	\$3,285.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 16"
1055 31220	1	\$2,945.00	\$8,835.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 20"
1055 31308	1	\$400.00	\$800.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 31310	1	\$450.00	\$450.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 10"
1055 31508	1	\$1,332.50	\$6,662.50	5.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31512	1	\$875.00	\$3,500.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 12"
1055 31516	1	\$744.00	\$744.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 16"
1055 31608	1	\$500.00	\$1,000.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, 8" WYE
1055 41118	1	\$1,650.00	\$3,300.00	2.000	EA	N	UTILITY FITTINGS FOR PE, F&I, ELBOW, 18"
1055 41318	1	\$1,540.00	\$3,080.00	2.000	EA	N	UTILITY FITTINGS FOR PE, F&I, REDUC, 18"
1055 41416	1	\$2,307.00	\$9,228.00	4.000	EA	N	UTILITY FITTINGS FOR PE, F&I, UNION, 16"
1055 41420	1	\$4,291.00	\$4,291.00	1.000	EA	N	UTILITY FITTINGS FOR PE, F&I, UNION, 20"
1055 51108	9	\$621.86	\$275,483.02	443.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51110	4	\$1,017.73	\$51,904.26	51.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 10"
1055 51112	9	\$1,038.82	\$476,819.80	459.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51114	1	\$1,615.00	\$6,460.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 14"
1055 51116	5	\$1,809.03	\$240,600.99	133.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 16"
1055 51118	2	\$3,001.50	\$72,036.00	24.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 18"
1055 51124	1	\$2,850.00	\$14,250.00	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 24"
1055 51130	2	\$6,647.14	\$139,590.00	21.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 30"
1055 51136	1	\$12,000.00	\$24,000.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 36"
1055 51208	7	\$825.01	\$46,200.50	56.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51210	2	\$1,185.33	\$5,926.64	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 10"
1055 51212	7	\$1,163.19	\$93,054.92	80.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51216	4	\$2,018.35	\$125,138.00	62.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 16"
1055 51230	1	\$11,510.00	\$11,510.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 30"
1055 51236	1	\$16,500.00	\$16,500.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 36"
1055 51308	4	\$615.06	\$10,456.04	17.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 8"
1055 51310	2	\$682.40	\$2,729.59	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 10"
1055 51312	3	\$713.93	\$8,567.14	12.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 12"
1055 51316	2	\$2,073.86	\$31,107.94	15.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 16"
1055 51336	1	\$7,420.00	\$14,840.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 36"
1055 51408	1	\$370.00	\$22,570.00	61.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 8"
1055 51410	1	\$500.00	\$500.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 10"
1055 51412	5	\$993.29	\$34,764.99	35.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51416	1	\$2,575.00	\$10,300.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 16"
1055 51418	1	\$3,107.00	\$12,428.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 18"
1055 51430	2	\$6,903.33	\$41,420.00	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 30"
1055 51436	1	\$11,500.00	\$23,000.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 36"
1055 51508	8	\$561.18	\$34,231.93	61.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51510	4	\$745.53	\$7,455.32	10.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 10"
1055 51512	6	\$676.70	\$17,594.24	26.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 51516	3	\$1,120.00	\$6,720.00	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 16"
1055 51524	1	\$2,850.00	\$2,850.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 24"
1055 51530	1	\$4,710.00	\$4,710.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP, 30"
1055 51536	1	\$7,470.00	\$7,470.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP, 36"
1055 51608	1	\$890.00	\$2,670.00	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 8"
1055 51610	1	\$1,215.00	\$2,430.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 10"
1055 51612	1	\$2,380.00	\$23,800.00	10.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 12"
1055 51616	1	\$4,425.00	\$8,850.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 16"
1060 11211	6	\$5,837.47	\$128,424.37	22.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	3	\$7,670.19	\$176,414.33	23.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12'
1060 11213	1	\$12,000.00	\$12,000.00	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,>12'
1060 11222	4	\$5,783.75	\$231,350.00	40.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 15	18	\$895.73	\$207,809.61	232.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	6	\$1,698.03	\$57,733.03	34.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 21 11	1	\$280.00	\$14,840.00	53.000	EA	N	UTILITY STR-ABOV GRN,0-1 CY, W/ COVER
1060 25	1	\$4,350.00	\$17,400.00	4.000	EA	N	UTILITY STR,ABVOE GRD, ADJ & MOD
1070 1 1	2	\$19.35	\$42,025.00	2,172.000	SF	N	UTILITY AUX, 8" CONC SLAB
1070 1 10	1	\$350.00	\$700.00	2.000	EA	N	UTILITY AUXILIARY ITEM, SIGN UP TO 12 SF
1070 1 11	1	\$810.00	\$810.00	1.000	EA	N	UTILITY AUXILIARY ITEM, SIGN 12-20 SF
1080 21101	2	\$562.79	\$48,400.00	86.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 1.5"

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 21102	3	\$1,512.75	\$77,150.00	51.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 2"
1080 21104	1	\$3,220.00	\$9,660.00	3.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 4"
1080 21106	3	\$410.33	\$29,543.46	72.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 21108	2	\$913.45	\$20,096.00	22.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 8"
1080 21110	2	\$4,833.33	\$29,000.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 10"
1080 21112	3	\$699.60	\$6,996.00	10.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 12"
1080 21116	1	\$600.00	\$600.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I, 16"
1080 21118	1	\$1,200.00	\$37,200.00	31.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 18"
1080 21124	1	\$1,650.00	\$1,650.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I, 24"
1080 21130	1	\$600.00	\$1,200.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I, 30"
1080 21500	5	\$327.85	\$95,075.40	290.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	3	\$257.40	\$23,166.00	90.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22102	1	\$2,050.00	\$2,050.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ADDEM, F&I, 2"
1080 22600	1	\$635.00	\$635.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSY REMOVE
1080 23102	1	\$1,250.00	\$5,000.00	4.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23104	1	\$480.00	\$3,360.00	7.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106	6	\$914.57	\$53,045.00	58.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	4	\$2,373.58	\$85,449.02	36.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110	3	\$4,405.91	\$22,029.57	5.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112	9	\$2,290.57	\$187,826.68	82.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23114	1	\$2,310.00	\$18,480.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 14"
1080 23116	3	\$6,565.45	\$72,220.00	11.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"
1080 23120	1	\$13,482.00	\$40,446.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 20"
1080 23124	1	\$6,513.11	\$19,539.33	3.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 23136	1	\$14,000.00	\$28,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 36"
1080 24102	2	\$533.51	\$41,080.00	77.000	EA	N	UTILITY FIXTURE, VALVE ASSY, F&I 2"
1080 24104	6	\$1,337.85	\$48,162.54	36.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	17	\$1,328.28	\$308,160.21	232.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	15	\$1,836.41	\$341,572.64	186.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	5	\$2,759.19	\$46,906.24	17.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	11	\$3,099.56	\$390,544.82	126.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116	5	\$7,950.04	\$421,352.00	53.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24118	1	\$12,200.00	\$378,200.00	31.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 18"
1080 24120	2	\$5,525.00	\$22,100.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24124	2	\$17,437.50	\$69,750.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24130	2	\$26,096.00	\$130,480.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 30"
1080 24500	14	\$483.97	\$117,603.77	243.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 24600	2	\$352.13	\$11,268.00	32.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102	2	\$1,609.00	\$4,827.00	3.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 25600	1	\$440.00	\$440.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 26102	6	\$3,169.74	\$364,520.00	115.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 2"
1080 26108	1	\$1,900.00	\$17,100.00	9.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26112	4	\$3,057.78	\$27,520.00	9.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F& 12"
1080 26116	3	\$4,615.17	\$69,227.60	15.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 16"
1080 26118	1	\$5,961.00	\$23,844.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 18"
1080 26130	2	\$4,050.00	\$12,150.00	3.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 30"
1080 26500	1	\$2,000.00	\$4,000.00	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, ADJUST/M
1080 27104	1	\$10,300.00	\$10,300.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106	4	\$6,200.00	\$62,000.00	10.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108	6	\$6,217.90	\$99,486.38	16.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110	2	\$10,880.00	\$54,400.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112	8	\$10,098.65	\$515,031.37	51.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12
1080 27116	1	\$10,000.00	\$40,000.00	4.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 16
1080 27118	2	\$16,063.22	\$64,252.86	4.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 18
1080 27120	2	\$16,827.00	\$67,308.00	4.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 20
1080 27130	1	\$47,380.00	\$94,760.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 30
1080 27136	1	\$35,000.00	\$70,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 36
1080 29104	2	\$169.16	\$7,612.00	45.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106	5	\$113.11	\$35,176.77	311.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108	3	\$166.22	\$193,980.00	1,167.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110	2	\$259.39	\$46,430.00	179.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112	4	\$315.27	\$242,445.00	769.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29116	1	\$927.00	\$51,912.00	56.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 29118	1	\$520.00	\$256,880.00	494.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 18"
1080 29124	1	\$2,000.00	\$2,000.00	1.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 24"
1080 29130	1	\$3,090.00	\$179,220.00	58.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 30"
1080 32102	1	\$923.95	\$4,619.75	5.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 2"
1080 32106	1	\$831.00	\$1,662.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 6"
1080 32108	1	\$385.00	\$20,020.00	52.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 8"
1080 32110	1	\$903.00	\$1,806.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 10"
1080 32112	3	\$590.94	\$12,409.66	21.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 12"
1080 32116	1	\$900.00	\$1,800.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 16"
1080 32124	1	\$1,025.00	\$2,050.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 24"
1080 33106	1	\$2,000.00	\$12,000.00	6.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 6"
1080 33108	2	\$2,625.00	\$31,500.00	12.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 8"
1080 33110	1	\$2,560.00	\$12,800.00	5.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 10"
1080 33112	2	\$3,816.67	\$80,150.00	21.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 12"
1080 33116	1	\$6,650.00	\$26,600.00	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 16"
1501 1	1	\$6,400.00	\$12,800.00	2.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 08	10	\$4,011.24	\$609,709.00	152.000	EA	N	FIRE HYDRANT, F&I, STD, 2 HOSE, 1PUMP, 6"

Florida Department of Transportation
 Item Average Unit Cost
 From 2018/01/01 to 2018/12/31

Contract Type: ('CC') Statewide
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1644116 08	3	\$4,296.93	\$60,157.00	14.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644133 08	1	\$6,700.00	\$13,400.00	2.000	EA	N	FIRE HYDRANT, F&I, TRAF, 2 HOSE, 1PUMP, 6"
1644136 08	1	\$4,000.00	\$32,000.00	8.000	EA	N	FIRE HYDRANT, F&I, TRAF, 2 HOSE, 1PUMP, 6"
1644400	3	\$715.83	\$8,590.00	12.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	1	\$1,080.00	\$19,440.00	18.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	3	\$2,885.00	\$14,425.00	5.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	9	\$501.76	\$38,635.90	77.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.
 Weighted average is weighted on Quantity at the contract level.