



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	29	\$652.82	\$4,543,640.67	6,960.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	4	\$53.61	\$193,005.74	3,600.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	3	\$126.43	\$171,695.54	1,358.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	6	\$135.90	\$30,469.04	224.200	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	7	\$108.73	\$165,483.09	1,522.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	19	\$73.79	\$834,395.32	11,308.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	28	\$.37	\$109,536.93	292,294.000	ED	N	WORK ZONE SIGN
0102 61	3	\$183.06	\$3,478.23	19.000	EA	N	BUSINESS SIGN
0102 62 13	1	\$.80	\$963.20	1,204.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	5	\$55.57	\$192,312.17	3,461.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	1	\$138.00	\$31,740.00	230.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 23	1	\$11.00	\$24,079.00	2,189.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	1	\$68.00	\$15,232.00	224.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 74 1	28	\$.14	\$156,432.94	1,112,078.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	18	\$.12	\$54,640.76	461,925.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	23	\$8.51	\$62,257.89	7,320.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	2	\$4.81	\$6,668.77	1,387.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	1	\$1,007.00	\$2,014.00	2.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	27	\$14.87	\$284,730.94	19,154.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102104	14	\$11.61	\$120,244.35	10,354.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	14	\$10.61	\$109,805.75	10,354.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	16	\$3.10	\$27,692.85	8,933.000	ED	N	TYPE III BARRICADE
0102150 1	4	\$6.00	\$7,742.00	1,290.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	4	\$6.69	\$8,624.00	1,290.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$51.60	\$4,128.00	80.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 12	1	\$6,500.00	\$1,040.00	.160	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	3	\$17,933.37	\$37,086.20	2.068	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	1	\$6,500.00	\$1,040.00	.160	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	1	\$20.00	\$300.00	15.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 31	2	\$9,895.06	\$16,030.00	1.620	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	1	\$30.00	\$3,480.00	116.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	20	\$3.72	\$470,259.70	126,503.000	LF	N	SEDIMENT BARRIER
0104 11	6	\$12.74	\$30,881.85	2,424.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	2	\$4.56	\$5,440.50	1,193.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	5	\$4,295.70	\$51,548.44	12.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	22	\$300.29	\$350,136.59	1,166.000	EA	N	INLET PROTECTION SYSTEM
0107 1	22	\$63.02	\$529,747.34	8,405.990	AC	N	LITTER REMOVAL
0107 2	21	\$75.16	\$551,969.60	7,343.460	AC	N	MOWING



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0108 1	4	\$19,756.09	\$98,780.45	5.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	2	\$13,079.98	\$26,159.95	2.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	23	\$32,856.64	\$2,197,451.95	66.880	AC	N	CLEARING & GRUBBING
0110 4 10	21	\$46.48	\$1,131,708.68	24,347.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	7	\$254.17	\$19,062.63	75.000	EA	N	MAILBOX, F&I SINGLE
0110 22	1	\$703.88	\$5,631.04	8.000	EA	N	TREE ROOT AND BRANCH PRUNING
0120 1	13	\$38.15	\$816,845.73	21,410.100	CY	N	REGULAR EXCAVATION
0120 2 2	18	\$17.40	\$681,807.99	39,187.400	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	2	\$28.78	\$18,678.35	649.000	CY	N	SUBSOIL EXCAVATION
0120 6	3	\$40.22	\$597,518.62	14,857.000	CY	N	EMBANKMENT
0120 71	10	\$26,037.44	\$286,411.84	11.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0125 3	1	\$88.30	\$5,386.30	61.000	CY	N	SELECT BEDDING MATERIAL
0145 2	2	\$9.18	\$78,896.72	8,597.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	11	\$21.71	\$1,450,160.52	66,793.000	SY	N	TYPE B STABILIZATION
0285701	6	\$24.64	\$617,966.19	25,079.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285703	1	\$70.00	\$81,760.00	1,168.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	1	\$39.75	\$11,527.50	290.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	9	\$30.35	\$1,068,612.60	35,215.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	3	\$53.20	\$69,424.04	1,305.000	SY	N	OPTIONAL BASE, BASE GROUP 07



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285709	3	\$70.75	\$105,766.97	1,495.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285711	2	\$71.78	\$193,655.52	2,698.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285739	1	\$86.00	\$117,218.00	1,363.000	SY	N	OPTIONAL BASE- GRADED AGGREGATE, 18" FOR PROJECT 439892-1-52-01
0286 1	3	\$68.69	\$30,155.00	439.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	6	\$306.66	\$175,100.43	571.000	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	4	\$4.17	\$304,012.76	72,977.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	1	\$2.80	\$7,467.60	2,667.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	2	\$3.08	\$761,240.40	246,826.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	9	\$3.02	\$1,653,600.83	546,922.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	11	\$2.85	\$1,293,126.99	453,744.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	1	\$3.00	\$2,457.00	819.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	2	\$3.92	\$752,510.80	191,978.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 10	1	\$8.60	\$81,485.00	9,475.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	2	\$4.66	\$95,153.90	20,440.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	5	\$3.96	\$295,773.74	74,700.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 15	3	\$2.22	\$472,347.23	213,219.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	2	\$1.77	\$182,411.59	103,075.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 19	1	\$1.84	\$9,119.04	4,956.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 20	1	\$3.90	\$46,121.40	11,826.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0334 1 12	1	\$105.00	\$162,907.50	1,551.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	2	\$150.25	\$157,405.00	1,047.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	2	\$236.24	\$97,946.70	414.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	8	\$154.32	\$1,674,463.90	10,850.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	7	\$133.77	\$10,965,639.57	81,976.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	1	\$140.50	\$5,263,579.60	37,463.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0337 7 25	5	\$156.68	\$4,557,052.80	29,085.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	4	\$156.93	\$865,523.17	5,515.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	6	\$138.05	\$4,597,878.19	33,306.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	3	\$139.59	\$4,021,124.70	28,807.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	6	\$131.01	\$5,609,177.64	42,815.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	1	\$186.00	\$282,682.80	1,519.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0339 1	9	\$362.03	\$423,825.43	1,170.700	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 6	1	\$127.00	\$2,022,475.00	15,925.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8.5"
0350 5	1	\$4.70	\$136,643.10	29,073.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0352 70	1	\$4.90	\$78,032.50	15,925.000	SY	N	GRINDING CONCRETE PAVEMENT
0400 0 11	4	\$1,646.21	\$138,446.18	84.100	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	1	\$4,850.68	\$16,492.31	3.400	CY	N	CONCRETE CLASS II, CULVERTS
0400 4 1	1	\$11,950.00	\$609,450.00	51.000	CY	N	CONCRETE CLASS IV, CULVERTS



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400153	1	\$109.50	\$1,095.00	10.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0401 70 2	1	\$1,052.00	\$1,998.80	1.900	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0401 70 3	2	\$563.14	\$27,030.80	48.000	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0413151	3	\$15.07	\$29,320.60	1,945.000	GA	N	METHACRYLATE MONOMER
0413154	3	\$2.10	\$408,676.71	194,398.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	2	\$6.54	\$61,029.41	9,326.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	1	\$3.19	\$2,044.79	641.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 5	1	\$2.00	\$9,522.00	4,761.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0425 1209	1	\$11,260.85	\$11,260.85	1.000	EA	N	INLETS, CURB, TYPE 9, MODIFY
0425 1311	2	\$13,060.48	\$52,241.90	4.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	1	\$10,700.00	\$42,800.00	4.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	1	\$19,500.00	\$19,500.00	1.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	1	\$6,510.00	\$6,510.00	1.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1341	1	\$11,900.00	\$23,800.00	2.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	1	\$4,527.53	\$4,527.53	1.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	5	\$8,180.66	\$73,625.90	9.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	4	\$3,910.55	\$27,373.87	7.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1365	2	\$4,890.10	\$9,780.19	2.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1411	1	\$21,700.00	\$21,700.00	1.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1455	1	\$3,840.00	\$7,680.00	2.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1465	1	\$4,530.00	\$13,590.00	3.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	1	\$11,100.00	\$144,300.00	13.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1511	2	\$5,704.79	\$11,409.58	2.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1521	7	\$5,442.39	\$59,866.29	11.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	1	\$11,810.00	\$11,810.00	1.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	1	\$2,177.72	\$4,355.44	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1531	1	\$9,753.73	\$9,753.73	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	1	\$8,345.00	\$8,345.00	1.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1545	1	\$2,214.53	\$4,429.06	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1551	1	\$9,020.14	\$9,020.14	1.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	1	\$10,000.00	\$20,000.00	2.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1555	1	\$6,240.00	\$6,240.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1561	1	\$4,048.89	\$8,097.78	2.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1565	1	\$8,546.66	\$8,546.66	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, PARTIAL
0425 1581	1	\$13,565.00	\$13,565.00	1.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1589	1	\$11,500.00	\$11,500.00	1.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	2	\$6,818.00	\$34,090.00	5.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1705	1	\$2,550.00	\$17,850.00	7.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1715	1	\$7,364.99	\$7,364.99	1.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1910	5	\$6,037.20	\$66,409.24	11.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	3	\$7,583.68	\$30,334.70	4.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	3	\$5,887.54	\$23,550.15	4.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	1	\$9,740.00	\$19,480.00	2.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	1	\$5,723.40	\$5,723.40	1.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	3	\$7,631.80	\$45,790.80	6.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	1	\$7,000.00	\$7,000.00	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	1	\$5,515.00	\$5,515.00	1.000	EA	N	MANHOLES, J-8, <10'
0425 5	13	\$2,675.38	\$361,176.35	135.000	EA	N	MANHOLE, ADJUST
0425 5 1	10	\$2,088.60	\$313,290.24	150.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	10	\$1,066.11	\$194,031.80	182.000	EA	N	VALVE BOXES, ADJUST
0425 7	1	\$1,900.00	\$1,900.00	1.000	EA	N	MANHOLE COVER- REPLACE
0425 14 1	1	\$1,401.81	\$8,410.86	6.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0430174115	1	\$73.39	\$2,495.26	34.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	8	\$121.33	\$69,764.40	575.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	2	\$99.07	\$30,116.10	304.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174136	1	\$189.15	\$12,483.90	66.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174218	4	\$137.93	\$41,379.24	300.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174224	1	\$154.00	\$10,626.00	69.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430175115	5	\$114.57	\$173,222.90	1,512.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	12	\$162.38	\$349,930.52	2,155.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	6	\$313.06	\$48,837.50	156.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	3	\$540.16	\$13,504.00	25.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	2	\$240.80	\$15,893.02	66.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	2	\$877.49	\$33,344.50	38.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	1	\$1.00	\$200.00	200.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175215	1	\$181.00	\$5,249.00	29.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD
0430175218	1	\$122.10	\$15,018.30	123.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	2	\$158.03	\$120,733.50	764.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175236	2	\$563.15	\$53,499.25	95.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430515100	1	\$4,610.00	\$4,610.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND
0430518100	1	\$4,850.00	\$29,100.00	6.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430524100	1	\$6,090.00	\$12,180.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524102	1	\$6,000.00	\$6,000.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ELLIPTICAL
0430524112	1	\$2,956.58	\$2,956.58	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 15 DEGREES, ELLIPTICAL
0430524122	1	\$3,032.68	\$3,032.68	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 30 DEGREES, ELLIPTICAL
0430530210	1	\$20,000.00	\$20,000.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 15 DEGREES, ROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430542230	1	\$16,540.00	\$16,540.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", DOUBLE, 45 DEGREES, ROUND
0430830	1	\$1,644.35	\$2,137.66	1.300	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430963 1	1	\$70.38	\$1,126.08	16.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	1	\$70.00	\$1,960.00	28.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER
0430982120	1	\$3,000.00	\$6,000.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 8" CD
0430982123	1	\$2,140.00	\$2,140.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	3	\$2,865.45	\$31,519.99	11.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	1	\$2,950.00	\$8,850.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	1	\$3,800.00	\$3,800.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	1	\$4,800.00	\$4,800.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982623	1	\$2,300.00	\$2,300.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD
0430982629	2	\$3,241.51	\$9,724.54	3.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430982638	1	\$6,229.31	\$6,229.31	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD
0430984125	8	\$2,833.92	\$73,681.98	26.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	2	\$2,842.62	\$22,740.98	8.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984138	1	\$4,800.00	\$9,600.00	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	4	\$2,334.34	\$32,680.82	14.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984638	1	\$3,900.00	\$7,800.00	2.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD
0430991	1	\$5,307.92	\$5,307.92	1.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0433 1	2	\$5,952.08	\$35,712.45	6.000	EA	N	CHEMICAL GROUT REPAIR, MANHOLE / INLET



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0446 1 1	1	\$47.30	\$103,445.10	2,187.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	2	\$144.56	\$57,391.40	397.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0455 76	1	\$500.00	\$34,000.00	68.000	EA	N	WRAP PILE CLUSTERS
0457 1 22	1	\$800.00	\$188,800.00	236.000	LF	N	STANDARD INTEGRAL PILE JACKET, STRUCTURAL, 16.1 to 30.0"
0458 1 11	1	\$56.08	\$6,561.36	117.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	2	\$62.19	\$69,469.93	1,117.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	2	\$1,009.72	\$56,140.60	55.600	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 6 1	1	\$20,000.00	\$20,000.00	1.000	LS	N	LADDERS & PLATFORMS, NEW CONSTRUCTION
0471 1 1	1	\$16,000.00	\$192,000.00	12.000	MB	N	FENDER SYSTEM, PLASTIC MARINE LUMBER, REINFORCED
0471 1 2	1	\$16,000.00	\$52,800.00	3.300	MB	N	FENDER SYSTEM, PLASTIC MARINE LUMBER, NON-REINFORCED
0510 1	1	\$25,000.00	\$25,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0515 1 1	1	\$237.62	\$12,831.48	54.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	6	\$84.55	\$42,445.29	502.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	1	\$200.00	\$4,000.00	20.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 2311	3	\$106.74	\$37,038.38	347.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0519 78	1	\$1,160.00	\$9,280.00	8.000	EA	N	BOLLARDS
0520 1 7	9	\$39.04	\$180,150.11	4,615.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	18	\$47.93	\$972,015.98	20,279.000	LF	N	CONCRETE CURB & GUTTER, TYPE F



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 1 12	2	\$50.24	\$13,765.75	274.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 2	2	\$39.01	\$2,925.75	75.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	3	\$79.87	\$7,268.15	91.000	LF	N	CONCRETE CURB, TYPE D
0520 3	1	\$123.18	\$44,591.16	362.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	1	\$4.90	\$26,195.40	5,346.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	2	\$82.72	\$485,562.50	5,870.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$118.00	\$20,650.00	175.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 6	3	\$61.96	\$219,200.50	3,538.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	5	\$116.31	\$31,056.00	267.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	1	\$295.66	\$23,652.80	80.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0522 1	17	\$71.32	\$2,123,269.86	29,773.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	17	\$89.71	\$976,895.63	10,889.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 2	5	\$82.07	\$281,184.31	3,426.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 4	1	\$158.04	\$5,531.40	35.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	2	\$71.77	\$60,575.52	844.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 2 2	1	\$84.11	\$1,513.98	18.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0527 2	17	\$43.40	\$523,004.10	12,052.000	SF	N	DETECTABLE WARNINGS
0530 3 4	4	\$280.34	\$15,671.26	55.900	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 5 12	1	\$207.00	\$951,786.00	4,598.000	SY	N	GABION, MATTRESS 1 FOOT AND GREATER THICKNESS
0530 74	1	\$152.54	\$1,250.83	8.200	TN	N	BEDDING STONE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 0	1	\$49.28	\$3,203.20	65.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	8	\$34.90	\$615,208.61	17,628.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 6	1	\$28.45	\$4,267.50	150.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 2	1	\$374.10	\$748.20	2.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	1	\$116.60	\$466.40	4.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8111	1	\$4,856.79	\$4,856.79	1.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8122	1	\$3,925.08	\$3,925.08	1.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 73	9	\$3.94	\$43,471.65	11,021.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	5	\$1,956.36	\$54,778.08	28.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	8	\$3,605.90	\$122,600.64	34.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0546 71 1	1	\$2,270.00	\$9,080.00	4.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	1	\$1,890.00	\$43,228.08	22.872	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0550 10118	1	\$41.00	\$1,640.00	40.000	LF	N	FENCING, TYPE A, 0.0-5.0', TYPE A STANDARD, RESET EXISTING
0550 10120	1	\$41.00	\$2,337.00	57.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10140	1	\$33.30	\$141,624.90	4,253.000	LF	N	FENCING, TYPE A, 7.1-8.0', STANDARD
0550 10210	1	\$43.20	\$1,944.00	45.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES
0550 10240	1	\$40.27	\$2,094.04	52.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60112	1	\$1,850.00	\$1,850.00	1.000	EA	N	FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING
0561 3 1	1	\$28,344.00	\$269,268.00	9.500	TN	N	COATINGS- SPECIAL, COATING EXISTING ALUMINUM, PROJECT 218608-4-52-01
0570 1 1	2	\$1.30	\$104,655.75	80,449.000	SY	N	PERFORMANCE TURF
0570 1 2	22	\$3.44	\$875,139.71	254,345.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	4	\$3.27	\$311,258.04	95,283.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0590 70 1	1	\$13,600.00	\$13,600.00	1.000	LS	N	IRRIGATION SYSTEM REPAIRS
0630 2 11	16	\$8.77	\$234,986.71	26,800.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	15	\$28.25	\$530,097.34	18,764.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	3	\$9.64	\$2,893.05	300.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0632 7 1	14	\$4,212.54	\$202,202.01	48.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	1	\$7.85	\$10,872.25	1,385.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 4	1	\$848.00	\$3,392.00	4.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	8	\$688.66	\$18,593.77	27.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	1	\$5.20	\$2,548.00	490.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1420	1	\$6.50	\$12,382.50	1,905.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 2 31	1	\$72.80	\$10,920.00	150.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	1	\$78.00	\$1,872.00	24.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 11	1	\$3,250.00	\$3,250.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	1	\$260.00	\$3,900.00	15.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 16	1	\$3,770.00	\$7,540.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 6	1	\$300.00	\$27,000.00	90.000	DA	N	FIBER OPTIC CABLE LOCATOR
0634 4153	1	\$5,049.34	\$5,049.34	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0635 2 11	18	\$785.61	\$423,445.97	539.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	2	\$1,679.00	\$13,432.00	8.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	1	\$2,405.00	\$2,405.00	1.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 3 40	1	\$987.00	\$987.00	1.000	EA	N	JUNCTION BOX, RELOCATE
0639 1112	1	\$2,494.97	\$2,494.97	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1122	3	\$2,602.75	\$10,410.98	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1620	1	\$644.92	\$644.92	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	5	\$4.55	\$6,944.70	1,527.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 3 11	1	\$520.00	\$1,040.00	2.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$689.08	\$689.08	1.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0641 2 11	1	\$3,460.00	\$6,920.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 12	4	\$1,825.63	\$9,128.16	5.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 15	1	\$21,147.85	\$21,147.85	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-V
0641 2 60	2	\$1,416.75	\$2,833.50	2.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	1	\$5,850.00	\$11,700.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	1	\$7,128.49	\$21,385.47	3.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	1	\$27,300.00	\$27,300.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0646 1 11	12	\$1,893.67	\$215,878.64	114.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	11	\$989.39	\$78,161.98	79.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	2	\$1,342.92	\$6,714.60	5.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	11	\$484.59	\$24,229.73	50.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 3	2	\$58,285.53	\$174,856.58	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	1	\$62,646.00	\$62,646.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	1	\$87,708.77	\$87,708.77	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 15	1	\$81,832.00	\$245,496.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 21	3	\$100,497.57	\$1,004,975.72	10.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 26 5	1	\$4,770.00	\$28,620.00	6.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0649 26 7	1	\$2,650.00	\$7,950.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS
0650 1 11	1	\$1,147.69	\$4,590.76	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 14	4	\$1,249.70	\$49,988.06	40.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	3	\$1,497.65	\$20,967.12	14.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 34	2	\$1,507.38	\$31,654.91	21.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 36	1	\$2,013.34	\$8,053.36	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY
0650 1 38	1	\$2,416.00	\$2,416.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY
0650 1 60	1	\$128.99	\$1,031.92	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	1	\$424.00	\$424.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 2109	9	\$391.57	\$123,345.91	315.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	11	\$870.45	\$70,506.34	81.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	9	\$1,452.91	\$79,909.84	55.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 40	1	\$370.00	\$740.00	2.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	5	\$145.29	\$5,375.85	37.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 12	1	\$10,268.85	\$20,537.70	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 22	1	\$11,881.20	\$23,762.40	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0660 1104	2	\$526.87	\$10,010.47	19.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4, 2CHANNEL, SOLID STATE, SHELF MOUNTED, TIME DELAY
0660 1109	1	\$211.40	\$845.60	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	3	\$401.96	\$13,264.84	33.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	3	\$50.40	\$2,066.20	41.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	8	\$1,019.73	\$132,564.74	130.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	6	\$959.70	\$238,004.56	248.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	5	\$1,457.80	\$102,045.86	70.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	1	\$9,673.76	\$19,347.52	2.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 12	1	\$14,188.18	\$28,376.36	2.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 4 11	7	\$27,452.03	\$768,656.77	28.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	7	\$7,986.56	\$287,516.08	36.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 51	2	\$1,704.38	\$3,408.76	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 52	2	\$902.78	\$1,805.55	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT
0660 4 60	4	\$385.98	\$5,789.66	15.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 5 13	1	\$1,970.00	\$106,380.00	54.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, IN-ROAD ELECTRONICS
0660 6121	3	\$3,564.50	\$24,951.53	7.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	3	\$8,697.39	\$60,881.73	7.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0663 1111	1	\$10,455.11	\$10,455.11	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	1	\$2,079.13	\$2,079.13	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0663 1121	1	\$9,750.00	\$9,750.00	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	1	\$7,800.00	\$7,800.00	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0665 1 11	7	\$350.12	\$30,810.30	88.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	6	\$1,508.13	\$295,593.72	196.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 30	1	\$120.00	\$2,880.00	24.000	EA	N	PEDESTRIAN DETECTOR, INSTALL
0665 1 40	2	\$197.85	\$593.54	3.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 60	11	\$66.93	\$10,374.60	155.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	2	\$32,614.59	\$163,072.97	5.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	2	\$34,241.48	\$102,724.45	3.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	3	\$37,003.07	\$111,009.20	3.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5600	7	\$679.07	\$7,469.76	11.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0676 2122	1	\$10,400.00	\$10,400.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 3 10	1	\$5,550.00	\$11,100.00	2.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0682 1113	3	\$7,365.31	\$51,557.14	7.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0684 1 1	4	\$3,430.55	\$27,444.43	8.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 1 5	1	\$530.00	\$530.00	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY
0684 6 12	2	\$5,629.18	\$28,145.90	5.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0685 1 12	2	\$14,470.92	\$43,412.77	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	1	\$18,925.38	\$18,925.38	1.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	3	\$12,355.59	\$86,489.14	7.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 2 1	2	\$1,048.97	\$6,293.80	6.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	2	\$2,600.34	\$20,802.68	8.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	2	\$2,101.68	\$16,813.44	8.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7600	4	\$574.31	\$2,871.56	5.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	18	\$399.68	\$241,408.96	604.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	11	\$1,732.77	\$109,164.78	63.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	3	\$1,435.05	\$31,571.17	22.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	1	\$1,623.26	\$1,623.26	1.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 21	1	\$1,500.00	\$10,500.00	7.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 50	14	\$137.98	\$13,108.09	95.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	16	\$35.44	\$14,989.25	423.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 11	1	\$4,158.29	\$16,633.16	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 2 12	2	\$5,267.23	\$31,603.35	6.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	2	\$4,575.66	\$22,878.32	5.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	1	\$5,000.00	\$20,000.00	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	1	\$5,500.00	\$11,000.00	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 50	1	\$6,534.45	\$13,068.90	2.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	3	\$351.95	\$9,150.60	26.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	8	\$208.21	\$15,615.57	75.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	2	\$540.37	\$1,621.10	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3201	7	\$517.90	\$13,465.51	26.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	1	\$671.29	\$671.29	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3501	2	\$35.38	\$318.38	9.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	1	\$252.00	\$504.00	2.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3601	11	\$122.47	\$15,186.60	124.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	3	\$115.43	\$1,615.96	14.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 21	1	\$3,640.00	\$7,280.00	2.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	4	\$3,642.43	\$98,345.68	27.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 11261	1	\$14,497.25	\$14,497.25	1.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWE, SPEED FEEDBACK W/FLASHING BEACON, UP TO 12 SF
0700 11262	1	\$7,000.00	\$14,000.00	2.000	EA	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF
0700 12 21	1	\$6,000.00	\$12,000.00	2.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0701 18101	4	\$7,189.83	\$137,318.63	19.099	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0701 18201	5	\$7,176.59	\$103,687.38	14.448	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0704 1 1	3	\$250.72	\$2,507.22	10.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	1	\$106.00	\$2,332.00	22.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	5	\$186.48	\$18,648.34	100.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$72.89	\$1,093.35	15.000	EA	N	OBJECT MARKER, TYPE 2
0705 11 1	4	\$88.11	\$10,749.30	122.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	1	\$76.00	\$1,672.00	22.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	23	\$4.52	\$411,987.43	91,194.000	EA	N	RAISED PAVEMENT MARKER, TYPE B



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11101	16	\$956.65	\$143,485.69	149.987	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	8	\$1,153.19	\$12,204.22	10.583	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	3	\$3,005.02	\$1,658.77	.552	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	9	\$1.68	\$57,958.98	34,437.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	8	\$1.25	\$18,001.12	14,412.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	13	\$2.95	\$30,436.42	10,334.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	10	\$734.09	\$116,518.48	158.724	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	5	\$2,775.16	\$882.50	.318	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	11	\$676.74	\$4,745.31	7.012	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	11	\$27.30	\$9,254.34	339.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	12	\$26.63	\$47,536.63	1,785.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11201	16	\$1,012.21	\$115,944.69	114.546	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	8	\$2.68	\$10,829.61	4,044.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	6	\$786.47	\$5,027.09	6.392	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	4	\$681.82	\$2,655.01	3.894	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	7	\$4.53	\$6,546.44	1,444.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	1	\$3,140.06	\$1,623.41	.517	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 11421	1	\$1.90	\$376.20	198.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"
0710 90	21	\$25,346.98	\$659,021.57	26.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	7	\$8,477.58	\$4,069.24	.480	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	4	\$11,388.79	\$6,229.67	.547	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	16	\$3.82	\$198,725.35	52,087.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDBOUT
0711 11124	15	\$5.06	\$87,110.29	17,206.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11125	18	\$6.26	\$78,817.67	12,587.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	16	\$2,575.49	\$26,695.00	10.365	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	15	\$154.65	\$50,108.21	324.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	19	\$79.04	\$133,658.48	1,691.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	2	\$22.14	\$1,682.60	76.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	16	\$4.84	\$27,241.92	5,627.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	7	\$2,349.79	\$7,535.77	3.207	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	3	\$5.90	\$7,971.04	1,352.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 14123	1	\$8.40	\$28,627.20	3,408.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	16	\$13.38	\$369,806.74	27,629.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	11	\$159.03	\$61,226.12	385.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	11	\$133.09	\$51,373.95	386.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	2	\$5.09	\$1,374.12	270.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	2	\$8.68	\$14,958.63	1,723.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14560	1	\$600.00	\$4,800.00	8.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	3	\$439.43	\$7,470.32	17.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 15101	4	\$4,935.33	\$96,026.81	19.457	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	2	\$5,449.50	\$20,604.55	3.781	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	4	\$2,416.61	\$72,329.00	29.930	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	1	\$5,820.00	\$308.46	.053	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	4	\$4,757.04	\$76,954.64	16.177	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	18	\$4,738.15	\$374,034.68	78.941	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	11	\$5,981.61	\$29,423.56	4.919	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	13	\$2,846.95	\$158,860.08	55.800	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	4	\$14,813.13	\$2,177.53	.147	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16201	19	\$4,792.95	\$300,393.65	62.674	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	11	\$2,701.60	\$32,700.21	12.104	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	10	\$1.96	\$77,366.80	39,495.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	8	\$26,170.19	\$85,183.97	3.255	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	7	\$11,101.39	\$26,288.09	2.368	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	8	\$26,242.28	\$83,607.91	3.186	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	7	\$11,139.37	\$26,333.47	2.364	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	2	\$3.01	\$333,876.75	110,984.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 60	1	\$1.00	\$100,302.00	100,302.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 31	1	\$5,159.34	\$5,159.34	1.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	2	\$378.29	\$2,648.00	7.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	1	\$21,000.00	\$42,000.00	2.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	1	\$4,780.00	\$4,780.00	1.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	1	\$750.00	\$1,500.00	2.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11211	1	\$2,640.00	\$23,760.00	9.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11500	1	\$126.00	\$1,134.00	9.000	EA	N	LUMINAIRE, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715500 1	2	\$607.59	\$65,620.00	108.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715512140	1	\$12,690.00	\$63,450.00	5.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'
0715518140	1	\$10,500.00	\$21,000.00	2.000	EA	N	LIGHT POLE COMP- SPECIAL DESIGN, F&I, DOUBLE ARM, POLE TOP MOUNT, ALUMINUM, 40'
0920714100	1	\$33.55	\$14,627.80	436.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0999 25	28	\$41,121.09	\$1,439,238.06	35.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 18003	1	\$73.15	\$15,727.25	215.000	LF	N	UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1050 31206	1	\$517.00	\$20,680.00	40.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 41201	1	\$35.80	\$4,797.20	134.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"
1050 42208	1	\$181.40	\$41,722.00	230.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 8"
1055 31308	1	\$1,585.60	\$3,171.20	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, REDUCER, 8"
1080 23106	1	\$6,430.85	\$12,861.70	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"
1080 24106	1	\$1,949.50	\$13,646.50	7.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 29106	1	\$347.70	\$695.40	2.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 32106	1	\$1,358.35	\$2,716.70	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 6"



Florida Department of Transportation
Item Average Unit Cost
From 2021/07/01 to 2022/06/30
Statewide

Market Area: 01
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1644113 08	1	\$7,050.20	\$7,050.20	1.000	EA	N	FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"