



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	17	\$556.62	\$1,380,407.00	2,480.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	5	\$33.09	\$249,200.00	7,530.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	4	\$43.49	\$878,500.00	20,202.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	4	\$73.39	\$18,368.37	250.300	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	2	\$27.35	\$42,252.93	1,545.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	2	\$104.09	\$10,825.04	104.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	17	\$.44	\$36,513.05	83,438.000	ED	N	WORK ZONE SIGN
0102 71 13	2	\$60.45	\$78,708.00	1,302.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	3	\$36.55	\$86,583.00	2,369.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	1	\$41.00	\$6,150.00	150.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 25	3	\$18.37	\$13,320.00	725.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 73	1	\$12.00	\$7,728.00	644.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	17	\$.22	\$38,047.96	170,596.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	3	\$.13	\$6,138.24	47,814.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	2	\$5.31	\$4,718.00	888.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	3	\$4.90	\$5,998.00	1,225.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	4	\$1,058.80	\$26,470.00	25.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	17	\$15.03	\$110,431.22	7,347.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	2	\$7.20	\$3,313.20	460.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102107 1	2	\$7.20	\$3,313.20	460.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	9	\$.42	\$2,100.80	5,016.000	ED	N	TYPE III BARRICADE
0102120	1	\$100.00	\$61,500.00	615.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS
0102150 1	1	\$.01	\$1.80	180.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	1	\$.01	\$1.80	180.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	5	\$71.38	\$31,622.80	443.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	2	\$15,443.40	\$73,016.40	4.728	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	1	\$6,600.00	\$10,216.80	1.548	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 31	2	\$15,518.55	\$84,824.40	5.466	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	3	\$3.96	\$67,401.00	17,040.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 7	1	\$6,500.00	\$6,500.00	1.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	1	\$2,000.00	\$2,000.00	1.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT
0104 10 3	14	\$4.63	\$159,988.80	34,556.000	LF	N	SEDIMENT BARRIER
0104 11	8	\$8.56	\$27,945.90	3,264.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	10	\$12.44	\$33,612.87	2,701.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	5	\$4,171.27	\$41,712.70	10.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	8	\$271.63	\$41,016.79	151.000	EA	N	INLET PROTECTION SYSTEM
0107 1	8	\$46.87	\$42,101.78	898.320	AC	N	LITTER REMOVAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0107 2	8	\$53.35	\$39,143.25	733.670	AC	N	MOWING
0108 1	3	\$17,933.33	\$53,800.00	3.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	3	\$12,933.33	\$38,800.00	3.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	14	\$55,501.00	\$1,000,683.02	18.030	AC	N	CLEARING & GRUBBING
0110 3	5	\$84.57	\$875,090.39	10,348.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	7	\$51.52	\$147,545.11	2,864.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	7	\$287.81	\$8,922.11	31.000	EA	N	MAILBOX, F&I SINGLE
0120 1	11	\$30.27	\$281,823.51	9,309.900	CY	N	REGULAR EXCAVATION
0120 2 2	9	\$20.00	\$436,317.03	21,811.300	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	3	\$21.96	\$64,937.20	2,956.700	CY	N	SUBSOIL EXCAVATION
0120 5	1	\$26.00	\$15,496.00	596.000	CY	N	CHANNEL EXCAVATION
0120 6	3	\$28.53	\$85,799.20	3,007.200	CY	N	EMBANKMENT
0120 71	1	\$32,570.00	\$32,570.00	1.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0125 3	1	\$100.00	\$830.00	8.300	CY	N	SELECT BEDDING MATERIAL
0145 71	1	\$5.66	\$232.06	41.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZATION
0160 4	7	\$11.54	\$216,769.43	18,790.000	SY	N	TYPE B STABILIZATION
0285701	4	\$17.40	\$81,490.80	4,684.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285706	7	\$23.45	\$239,159.00	10,200.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285709	3	\$154.43	\$25,481.02	165.000	SY	N	OPTIONAL BASE, BASE GROUP 09



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285710	1	\$151.75	\$6,221.75	41.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0286 1	2	\$58.68	\$12,029.30	205.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$295.00	\$3,717.00	12.600	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	3	\$17.33	\$44,665.56	2,577.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 4	1	\$3.72	\$352,663.44	94,802.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	3	\$2.55	\$299,340.59	117,517.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	3	\$2.86	\$145,595.12	50,857.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 11	1	\$6.20	\$2,783.80	449.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	7	\$5.15	\$126,071.26	24,457.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 15	2	\$3.55	\$202,724.22	57,030.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	3	\$2.67	\$63,741.34	23,861.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 19	1	\$2.19	\$55,652.28	25,412.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0334 1 12	3	\$280.74	\$55,923.60	199.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 52	11	\$147.57	\$3,979,426.81	26,967.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0337 7 80	9	\$141.38	\$3,178,918.04	22,484.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	3	\$161.64	\$1,334,626.26	8,257.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0339 1	9	\$348.35	\$87,227.44	250.400	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0400 0 11	2	\$2,480.26	\$17,113.78	6.900	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	2	\$1,297.84	\$204,019.80	157.200	CY	N	CONCRETE CLASS II, CULVERTS



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 2 4	2	\$1,325.89	\$317,815.00	239.700	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	4	\$799.68	\$209,277.00	261.700	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 47	2	\$1,063.25	\$217,010.00	204.100	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 4 5	4	\$1,218.30	\$294,341.00	241.600	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 11	1	\$4,800.00	\$105,600.00	22.000	CY	N	CONC CLASS IV, RETAINING WALLS
0400 7 1	4	\$13.64	\$21,890.50	1,605.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	2	\$9.78	\$12,505.50	1,279.000	SY	N	BRIDGE DECK PLANING
0400 32	1	\$4,200.00	\$8,400.00	2.000	CY	N	CONCRETE FOR JOINT REPAIR
0400147	2	\$2,419.35	\$15,000.00	6.200	CF	N	COMPOSITE NEOPRENE PADS
0400148	2	\$1,263.77	\$16,429.00	13.000	CF	N	PLAIN NEOPRENE BEARING PADS
0401 70 2	1	\$320.00	\$1,600.00	5.000	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0411 1	1	\$75.00	\$28,500.00	380.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	1	\$33.00	\$123,750.00	3,750.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$32.00	\$12,512.00	391.000	GA	N	PENETRANT SEALER
0413151	3	\$59.92	\$344,481.00	5,749.000	GA	N	METHACRYLATE MONOMER
0413154	3	\$.79	\$516,017.50	652,903.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	2	\$1.24	\$28,455.90	23,001.000	LB	N	REINFORCING STEEL- ROADWAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 1 3	1	\$1.35	\$2,625.75	1,945.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	4	\$1.74	\$198,300.15	114,146.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	4	\$2.12	\$78,251.75	36,917.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	4	\$1.88	\$95,281.50	50,726.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1331	1	\$17,786.37	\$17,786.37	1.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1341	1	\$17,786.37	\$35,572.74	2.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	1	\$7,254.45	\$7,254.45	1.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1521	4	\$5,069.56	\$45,626.00	9.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1529	1	\$5,645.00	\$5,645.00	1.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	1	\$4,000.00	\$36,000.00	9.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1535	1	\$4,896.23	\$9,792.46	2.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL
0425 1541	2	\$7,083.45	\$28,333.78	4.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1701	2	\$5,700.00	\$34,200.00	6.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1711	2	\$5,484.00	\$27,420.00	5.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1910	2	\$4,815.12	\$9,630.24	2.000	EA	N	INLETS, CLOSED FLUME
0425 1921	1	\$7,500.00	\$15,000.00	2.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1922	1	\$8,500.00	\$17,000.00	2.000	EA	N	INLETS, ADJACENT BARRIER, >10'
0425 2 61	4	\$8,734.68	\$61,142.74	7.000	EA	N	MANHOLES, P-8, <10'
0425 2 91	1	\$7,350.00	\$7,350.00	1.000	EA	N	MANHOLES, J-8, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 3 61	1	\$4,340.00	\$4,340.00	1.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 5 1	3	\$2,524.54	\$63,113.54	25.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	3	\$2,083.97	\$77,106.78	37.000	EA	N	VALVE BOXES, ADJUST
0425 11	1	\$2,635.00	\$2,635.00	1.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430173115	1	\$198.00	\$792.00	4.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 15", GUTTER DRAIN
0430174118	5	\$113.19	\$152,354.20	1,346.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	2	\$151.92	\$50,132.64	330.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$77.00	\$12,320.00	160.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174218	3	\$113.13	\$53,737.04	475.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430175115	1	\$1,101.87	\$8,814.96	8.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	6	\$130.15	\$211,108.35	1,622.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	4	\$140.53	\$103,852.15	739.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	2	\$607.39	\$12,147.76	20.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175224	1	\$362.85	\$21,045.30	58.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430400018	1	\$3,300.00	\$6,600.00	2.000	EA	N	WINGED CONCRETE ENDWALLS, U-TYPE INDEX 430-040, 18"
0430982125	3	\$1,580.00	\$6,320.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	2	\$1,750.00	\$3,500.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430984125	6	\$2,622.24	\$173,068.04	66.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	3	\$3,113.14	\$65,375.85	21.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984133	1	\$4,570.00	\$4,570.00	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984625	3	\$3,001.74	\$21,012.18	7.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	1	\$13,573.51	\$13,573.51	1.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0431 1636	1	\$1,152.41	\$87,583.16	76.000	LF	N	PIPE LINER, COATING, 36"
0450 1 1	2	\$314.33	\$291,700.00	928.000	LF	N	PRESTRESSED BEAMS, TYPE II
0450 8 12	1	\$250.00	\$261,750.00	1,047.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CARBON STEEL, WIDTH 52-54"
0450 8 32	1	\$110.00	\$45,210.00	411.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 18" CARBON STEEL, WIDTH 52-54"
0455 34 3	2	\$132.09	\$170,005.00	1,287.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	2	\$155.80	\$358,650.00	2,302.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455133 2	1	\$40.00	\$77,520.00	1,938.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455143 3	2	\$190.22	\$83,125.00	437.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	2	\$335.22	\$264,150.00	788.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0457 1 12	1	\$587.42	\$372,424.28	634.000	LF	N	STANDARD INTEGRAL PILE JACKET, NON-STRUCTURAL, 16.1 to 30.0"
0457 1 22	1	\$848.46	\$176,479.68	208.000	LF	N	STANDARD INTEGRAL PILE JACKET, STRUCTURAL, 16.1 to 30.0"
0458 1 11	4	\$69.45	\$24,170.00	348.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	1	\$65.00	\$3,250.00	50.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 22	1	\$135.00	\$168,750.00	1,250.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL
0459 71	1	\$300.00	\$4,800.00	16.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 2 2	1	\$31.33	\$9,400.00	300.000	LB	N	STRUCT STEEL, LOW ALLOY
0515 1 2	4	\$97.32	\$30,849.12	317.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2311	1	\$159.76	\$6,070.88	38.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0515 4 1	1	\$90.48	\$4,162.08	46.000	LF	N	BULLET RAIL, SINGLE RAIL
0520 1 7	1	\$59.50	\$11,305.00	190.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	4	\$64.80	\$170,424.37	2,630.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 4	2	\$53.15	\$21,314.90	401.000	LF	N	CONCRETE CURB, TYPE D
0520 3	1	\$44.00	\$45,936.00	1,044.000	LF	N	VALLEY GUTTER- CONCRETE
0520 6	5	\$41.26	\$62,255.00	1,509.000	LF	N	SHOULDER GUTTER- CONCRETE
0521 5 13	4	\$187.37	\$234,400.00	1,251.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 8 3	1	\$315.69	\$14,521.74	46.000	LF	N	CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE
0521 72 40	1	\$500.00	\$41,000.00	82.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0522 1	5	\$82.24	\$762,638.93	9,273.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	5	\$99.95	\$414,704.48	4,149.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 1	1	\$55.00	\$57,255.00	1,041.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	2	\$435.94	\$13,950.00	32.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 29	4	\$125.23	\$29,053.00	232.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0527 2	5	\$69.79	\$71,186.95	1,020.000	SF	N	DETECTABLE WARNINGS
0530 1100	4	\$654.15	\$60,378.00	92.300	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	5	\$90.95	\$454,184.50	4,993.700	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	5	\$166.18	\$20,207.07	121.600	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	7	\$96.29	\$181,251.51	1,882.400	TN	N	BEDDING STONE
0536 1 0	4	\$24.04	\$25,550.50	1,063.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	4	\$31.44	\$74,667.00	2,375.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 7 2	1	\$250.00	\$10,500.00	42.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 8111	3	\$3,147.25	\$31,472.50	10.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	2	\$3,185.71	\$22,300.00	7.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8122	2	\$5,654.99	\$22,619.94	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	1	\$1,560.00	\$3,120.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	5	\$6.40	\$12,721.66	1,988.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	3	\$1,822.69	\$10,936.13	6.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	7	\$3,305.25	\$79,326.04	24.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 26	2	\$4,718.12	\$9,436.23	2.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0544 3 1	1	\$23,750.00	\$23,750.00	1.000	EA	N	CRASH CUSHION, TL-3, NARROW
0570 1 1	1	\$1.25	\$5,430.00	4,344.000	SY	N	PERFORMANCE TURF
0570 1 2	13	\$4.32	\$270,181.21	62,524.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	3	\$2.73	\$53,255.30	19,490.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 12	1	\$4.00	\$7,372.00	1,843.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0590 70 1	1	\$19,171.66	\$19,171.66	1.000	LS	N	IRRIGATION SYSTEM REPAIRS
0630 2 11	2	\$11.70	\$9,148.35	782.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	2	\$29.08	\$55,940.90	1,924.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 16	4	\$11.00	\$44,736.00	4,068.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0632 7 1	1	\$5,112.44	\$10,224.88	2.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 6	1	\$671.01	\$1,342.02	2.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 4 1	1	\$4.54	\$1,952.20	430.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL
0633 8 1	1	\$6.00	\$6,276.00	1,046.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0633 8 6	1	\$0.50	\$523.00	1,046.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE
0635 2 11	2	\$801.29	\$43,269.75	54.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 30	1	\$800.00	\$3,200.00	4.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 3 12	1	\$850.00	\$1,700.00	2.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	4	\$630.77	\$16,400.00	26.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1122	1	\$3,195.28	\$3,195.28	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 2 1	1	\$5.11	\$1,405.25	275.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 3 11	1	\$639.05	\$639.05	1.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0641 2 11	1	\$1,533.73	\$3,067.46	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 60	1	\$639.05	\$1,278.10	2.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	1	\$6,390.55	\$25,562.20	4.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	1	\$6,390.55	\$12,781.10	2.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0646 1 11	1	\$2,300.59	\$18,404.72	8.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 60	1	\$511.24	\$1,022.48	2.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 14	1	\$130,750.71	\$130,750.71	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'
0649 21 19	1	\$138,674.99	\$138,674.99	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 14	1	\$1,405.92	\$11,247.36	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	1	\$1,917.17	\$7,668.68	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0653 1 11	1	\$1,060.83	\$10,608.30	10.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	1	\$1,789.35	\$3,578.70	2.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0654 2 21	2	\$9,898.66	\$79,189.28	8.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0660 1110	1	\$447.33	\$2,236.65	5.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 2101	2	\$1,322.98	\$6,614.90	5.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	1	\$894.68	\$8,946.80	10.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	1	\$1,278.10	\$7,668.60	6.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0663 1111	1	\$11,502.99	\$11,502.99	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0665 1 11	1	\$447.33	\$6,262.62	14.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 60	1	\$70.30	\$281.20	4.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5111	1	\$38,343.32	\$38,343.32	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5600	1	\$766.86	\$766.86	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	1	\$10,863.94	\$10,863.94	1.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 1500	1	\$2,556.23	\$2,556.23	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0684 1 1	1	\$3,770.42	\$7,540.84	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 2 1	1	\$4,729.01	\$9,458.02	2.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 6 11	1	\$10,608.32	\$21,216.64	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0685 1 13	1	\$8,179.91	\$8,179.91	1.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 2 1	1	\$1,035.27	\$2,070.54	2.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0700 1 11	6	\$463.68	\$31,066.44	67.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	2	\$1,292.84	\$2,585.67	2.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	1	\$2,044.98	\$8,179.92	4.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 50	6	\$383.00	\$12,639.11	33.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	8	\$75.45	\$5,357.20	71.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 13	1	\$5,060.00	\$10,120.00	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 50	3	\$2,309.87	\$6,929.62	3.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	1	\$628.00	\$1,256.00	2.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	1	\$204.50	\$204.50	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	1	\$447.33	\$894.66	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3501	2	\$87.63	\$1,402.00	16.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	1	\$255.62	\$255.62	1.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 21	1	\$4,345.58	\$17,382.32	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 11231	1	\$19,810.71	\$39,621.42	2.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, SPEED FEEDBACK, UP TO 12 SF
0700 12 21	1	\$6,500.00	\$6,500.00	1.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0701 18101	4	\$7,310.99	\$170,755.42	23.356	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0701 18201	2	\$7,465.44	\$23,389.21	3.133	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0705 10 1	1	\$205.00	\$1,230.00	6.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$716.26	\$716.26	1.000	EA	N	OBJECT MARKER, TYPE 2
0706 1 3	17	\$5.59	\$70,665.62	12,632.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	10	\$1,151.60	\$47,917.04	41.609	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11123	3	\$1.20	\$6,513.04	5,423.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	2	\$.95	\$707.64	748.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	6	\$2.10	\$3,655.14	1,739.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11131	1	\$958.58	\$4,015.49	4.189	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	1	\$835.00	\$38.41	.046	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	2	\$53.76	\$537.64	10.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	3	\$45.28	\$6,429.72	142.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11201	10	\$1,417.51	\$31,932.26	22.527	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	2	\$1.26	\$185.46	147.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	6	\$832.20	\$18,328.42	22.024	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 90	13	\$9,041.56	\$117,540.34	13.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11123	6	\$4.92	\$36,457.10	7,414.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	3	\$6.05	\$4,705.00	778.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	9	\$7.49	\$15,153.32	2,024.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	1	\$2,506.96	\$115.32	.046	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11160	1	\$148.00	\$740.00	5.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	3	\$99.00	\$13,959.50	141.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11224	2	\$8.30	\$1,245.00	150.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 14125	4	\$17.87	\$22,814.54	1,277.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	2	\$166.81	\$834.04	5.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	1	\$136.00	\$136.00	1.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 16101	11	\$5,133.60	\$79,935.30	15.571	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	1	\$12,456.15	\$323.86	.026	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	1	\$2,556.22	\$11,687.04	4.572	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16201	14	\$5,190.00	\$84,373.80	16.257	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	6	\$2,590.13	\$35,919.98	13.868	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	3	\$3.67	\$4,266.66	1,162.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	7	\$39,414.93	\$71,459.27	1.813	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103201	6	\$38,341.46	\$56,937.07	1.485	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	1	\$19,550.00	\$3,206.20	.164	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	1	\$1.90	\$1,174.20	618.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 02
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 13	1	\$2.40	\$9,432.00	3,930.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 60	1	\$.30	\$126.90	423.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 21	1	\$1,888.00	\$3,776.00	2.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 51	1	\$118.00	\$236.00	2.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715500 1	1	\$590.00	\$2,950.00	5.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0999 25	12	\$41,163.89	\$493,966.62	12.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	1	\$72,413.75	\$72,413.75	1.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER
1000 6	1	\$112,096.25	\$112,096.25	1.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, WATER
1050 31206	1	\$417.85	\$5,432.05	13.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1080 21106	1	\$639.05	\$639.05	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 6"
1080 24106	1	\$5,112.44	\$5,112.44	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 32106	1	\$3,834.33	\$3,834.33	1.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 6"
1644116 08	1	\$8,946.77	\$8,946.77	1.000	EA	N	FIRE HYDRANT, STANDARD, F&I, 3 WAY, 2 HOSE, 1 PUMPER, 6"
1644900	1	\$5,112.44	\$5,112.44	1.000	EA	N	FIRE HYDRANT, REMOVE