



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	9	\$527.76	\$878,718.98	1,665.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	5	\$23.30	\$407,290.45	17,478.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	3	\$68.70	\$849,836.00	12,371.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	3	\$75.23	\$36,495.50	485.100	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	1	\$400.00	\$10,000.00	25.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	4	\$78.08	\$232,599.80	2,979.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	9	\$.31	\$20,592.33	67,411.000	ED	N	WORK ZONE SIGN
0102 62 13	1	\$1.00	\$720.00	720.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 15	3	\$31.82	\$112,892.00	3,548.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	2	\$25.80	\$12,900.00	500.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 25	1	\$25.00	\$4,700.00	188.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	2	\$9.65	\$4,100.00	425.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 73	1	\$18.00	\$14,850.00	825.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	9	\$.15	\$39,183.42	261,581.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	1	\$5.00	\$8,400.00	1,680.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	7	\$7.04	\$11,180.84	1,589.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	1	\$4.50	\$6,669.00	1,482.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	3	\$1,764.23	\$22,935.00	13.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	9	\$13.60	\$56,500.70	4,155.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102104	1	\$16.50	\$11,550.00	700.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	1	\$16.50	\$11,550.00	700.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	3	\$3.39	\$1,083.05	2,811.000	ED	N	TYPE III BARRICADE
0102150 1	5	\$4.73	\$8,244.84	1,744.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	5	\$4.73	\$8,244.84	1,744.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$40.00	\$7,000.00	175.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	2	\$5,242.86	\$1,394.60	.266	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 31	1	\$11,500.00	\$805.00	.070	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	2	\$11.63	\$2,256.00	194.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	9	\$4.07	\$78,574.87	19,283.000	LF	N	SEDIMENT BARRIER
0104 11	3	\$14.97	\$23,422.00	1,565.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	2	\$10.44	\$24,338.00	2,331.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	1	\$5,000.00	\$10,000.00	2.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	6	\$184.49	\$28,042.54	152.000	EA	N	INLET PROTECTION SYSTEM
0107 1	5	\$36.60	\$113,198.20	3,092.880	AC	N	LITTER REMOVAL
0107 2	5	\$29.64	\$72,668.88	2,451.580	AC	N	MOWING
0108 1	1	\$10,000.00	\$10,000.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	1	\$10,000.00	\$10,000.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 1 1	8	\$44,681.19	\$577,280.94	12.920	AC	N	CLEARING & GRUBBING
0110 3	3	\$37.64	\$486,600.00	12,927.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	4	\$39.09	\$91,576.70	2,343.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	3	\$198.53	\$6,750.00	34.000	EA	N	MAILBOX, F&I SINGLE
0120 1	5	\$10.38	\$227,756.20	21,931.500	CY	N	REGULAR EXCAVATION
0120 2 2	4	\$23.61	\$31,440.23	1,331.700	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	3	\$18.28	\$86,812.44	4,749.700	CY	N	SUBSOIL EXCAVATION
0120 6	3	\$20.35	\$218,567.20	10,738.300	CY	N	EMBANKMENT
0120 71	3	\$7,050.00	\$21,150.00	3.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	1	\$25.00	\$162,500.00	6,500.000	CY	N	SURCHARGE EMBANKMENT
0141 70	1	\$2,500.00	\$5,000.00	2.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 2	2	\$34.45	\$31,383.00	911.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	6	\$8.17	\$130,804.88	16,020.000	SY	N	TYPE B STABILIZATION
0285701	4	\$15.39	\$71,901.35	4,672.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285704	1	\$17.00	\$4,556.00	268.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	4	\$20.07	\$119,647.45	5,962.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	2	\$51.29	\$66,270.00	1,292.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285710	2	\$17.80	\$123,881.00	6,960.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0286 1	2	\$23.99	\$8,180.00	341.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 1	2	\$1.56	\$30,830.10	19,716.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 5	4	\$1.63	\$392,224.17	240,478.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	3	\$1.73	\$130,531.74	75,462.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 8	2	\$1.16	\$255,890.65	221,105.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 11	2	\$2.06	\$52,411.20	25,395.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	4	\$2.18	\$91,580.75	41,949.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	1	\$3.30	\$24,928.20	7,554.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	2	\$1.98	\$507,358.82	256,053.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	1	\$1.00	\$46,386.00	46,386.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 19	1	\$2.95	\$22,004.05	7,459.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0334 1 52	7	\$95.41	\$3,831,405.28	40,158.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	2	\$96.58	\$1,514,889.83	15,686.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	1	\$122.47	\$2,341,699.88	19,120.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0337 7 25	4	\$142.27	\$2,835,107.21	19,927.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	5	\$103.22	\$1,681,218.70	16,287.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 82	2	\$126.19	\$526,378.30	4,171.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	2	\$125.45	\$856,288.60	6,825.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	1	\$123.64	\$176,978.30	1,431.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0339 1	6	\$288.28	\$73,540.13	255.100	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0400 2 4	1	\$1,460.00	\$824,024.00	564.400	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	1	\$2,560.00	\$364,288.00	142.300	CY	N	CONCRETE CLASS II, BRIDGE SUBSTRUCTURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 2 10	1	\$995.00	\$64,575.50	64.900	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 4 1	1	\$1,050.00	\$372,120.00	354.400	CY	N	CONCRETE CLASS IV, CULVERTS
0400 7 1	2	\$5.62	\$7,340.00	1,307.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	2	\$11.44	\$14,953.90	1,307.000	SY	N	BRIDGE DECK PLANING
0400148	2	\$1,033.40	\$19,428.00	18.800	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	1	\$75.50	\$29,837.60	395.200	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0413151	1	\$131.25	\$3,150.00	24.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$3.65	\$8,672.40	2,376.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	1	\$2.49	\$192,332.58	77,242.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 4	1	\$1.20	\$208,503.60	173,753.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	2	\$1.21	\$20,800.80	17,204.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	1	\$1.20	\$14,529.60	12,108.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1335	1	\$7,500.00	\$7,500.00	1.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1345	1	\$7,500.00	\$15,000.00	2.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1525	2	\$3,715.00	\$7,430.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1541	1	\$5,500.00	\$22,000.00	4.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1701	1	\$5,015.00	\$20,060.00	4.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1705	1	\$7,939.95	\$7,939.95	1.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 3 41	1	\$4,900.00	\$4,900.00	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 5	1	\$1,800.00	\$16,200.00	9.000	EA	N	MANHOLE, ADJUST
0425 5 1	1	\$1,810.81	\$67,000.00	37.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	1	\$850.00	\$67,150.00	79.000	EA	N	VALVE BOXES, ADJUST
0430174118	4	\$108.54	\$71,742.00	661.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	2	\$100.97	\$50,080.00	496.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174218	2	\$102.46	\$30,430.00	297.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	1	\$155.00	\$14,880.00	96.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430175118	1	\$100.00	\$11,900.00	119.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	1	\$155.00	\$52,390.00	338.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430610325	1	\$3,500.00	\$7,000.00	2.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430982129	1	\$2,250.00	\$4,500.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430984125	5	\$1,595.78	\$51,065.00	32.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	2	\$1,635.00	\$32,700.00	20.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984625	3	\$1,573.33	\$23,600.00	15.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	1	\$1,600.00	\$6,400.00	4.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0455120 7	1	\$1,500.00	\$57,000.00	38.000	EA	N	PILE POINT PROTECTION, 24" ROUND
0455144 22	1	\$575.00	\$342,125.00	595.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 11	1	\$80.00	\$6,400.00	80.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	1	\$50.00	\$4,300.00	86.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	1	\$500.00	\$2,700.00	5.400	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 1 15	1	\$2.50	\$86,740.00	34,696.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 81	1	\$500.00	\$5,000.00	10.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACEMENT
0520 1 10	1	\$40.00	\$45,000.00	1,125.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 6	2	\$39.24	\$63,797.79	1,626.000	LF	N	SHOULDER GUTTER- CONCRETE
0521 5 13	2	\$126.42	\$86,850.00	687.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0522 1	1	\$70.00	\$50,260.00	718.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	1	\$80.00	\$25,360.00	317.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 2	2	\$86.37	\$71,859.00	832.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0527 2	1	\$25.00	\$16,075.00	643.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$900.00	\$33,570.00	37.300	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	2	\$91.74	\$108,159.00	1,179.000	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	2	\$146.54	\$12,705.00	86.700	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	2	\$109.62	\$46,149.00	421.000	TN	N	BEDDING STONE
0536 1 1	5	\$35.65	\$187,534.95	5,261.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 6	1	\$22.00	\$11,286.00	513.000	LF	N	PIPE RAIL FOR GUARDRAIL



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 7 2	1	\$350.00	\$2,800.00	8.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	1	\$123.27	\$493.08	4.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8112	2	\$3,183.33	\$19,100.00	6.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$2,415.00	\$4,830.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 73	6	\$4.45	\$20,235.20	4,544.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	3	\$1,801.43	\$18,014.30	10.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	4	\$3,816.76	\$45,801.15	12.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0546 71 1	2	\$658.00	\$3,290.00	5.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 71 2	2	\$673.00	\$3,365.00	5.000	EA	N	RAISED RUMBLE STRIP SET- SHORT TERM
0546 72 1	2	\$1,436.44	\$28,754.70	20.018	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0548 13	1	\$40.00	\$18,440.00	461.000	SF	N	RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER
0561 1	1	\$1,310.48	\$537,953.08	410.500	TN	N	COATING EXISTING STRUCTURAL STEEL
0570 1 2	9	\$2.23	\$416,588.84	186,862.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	1	\$5.00	\$105,715.00	21,143.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	1	\$5.00	\$4,725.00	945.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0630 2 11	2	\$17.88	\$1,305.20	73.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 12	1	\$77.60	\$3,104.00	40.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 16	1	\$16.50	\$28,066.50	1,701.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0632 7 4	1	\$1,600.00	\$6,400.00	4.000	PI	N	SIGNAL CABLE, ADJUST
0635 2 11	1	\$800.00	\$800.00	1.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	1	\$1,250.00	\$2,500.00	2.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 3 13	1	\$125.00	\$1,500.00	12.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0646 1 11	1	\$1,900.00	\$1,900.00	1.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	1	\$1,000.00	\$1,000.00	1.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0653 1 11	1	\$1,400.00	\$11,200.00	8.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	1	\$1,500.00	\$7,500.00	5.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	1	\$225.00	\$2,925.00	13.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0660 2106	1	\$1,800.00	\$52,200.00	29.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0665 1 11	1	\$275.00	\$4,950.00	18.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 60	1	\$55.00	\$990.00	18.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0695 1 1	1	\$1,211.00	\$4,844.00	4.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	1	\$1,250.00	\$5,000.00	4.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 11	5	\$372.88	\$40,643.45	109.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	5	\$1,376.48	\$20,647.26	15.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 50	3	\$198.33	\$1,190.00	6.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	6	\$44.87	\$4,532.00	101.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 13	1	\$4,100.00	\$8,200.00	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 60	1	\$550.00	\$1,100.00	2.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	1	\$220.00	\$1,540.00	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3204	1	\$1,690.00	\$3,380.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3501	3	\$83.19	\$2,579.00	31.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	1	\$70.00	\$490.00	7.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3604	1	\$315.00	\$630.00	2.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 12 21	1	\$10,600.00	\$21,200.00	2.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0701 18101	4	\$5,697.34	\$179,061.85	31.429	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0701 18201	3	\$5,847.13	\$99,547.45	17.025	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0705 11 2	3	\$73.22	\$4,319.80	59.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	9	\$4.00	\$160,429.77	40,100.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	9	\$1,082.69	\$120,433.57	111.235	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11102	3	\$1,447.79	\$490.80	.339	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11123	2	\$.85	\$3,932.25	4,631.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	3	\$1.92	\$1,524.85	793.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	6	\$2.42	\$7,492.53	3,102.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	5	\$528.04	\$38,169.46	72.285	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	1	\$1,100.00	\$30.80	.028	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	4	\$514.77	\$2,352.48	4.570	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	3	\$77.02	\$3,851.00	50.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	5	\$44.88	\$21,362.38	476.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11201	9	\$1,090.84	\$93,609.74	85.814	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	4	\$1.33	\$5,159.90	3,873.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11231	3	\$540.40	\$4,819.30	8.918	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	3	\$496.86	\$1,726.59	3.475	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	1	\$5.50	\$22.00	4.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	9	\$18,455.28	\$166,097.51	9.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	1	\$7,251.60	\$2,081.21	.287	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	1	\$10,261.69	\$5,520.79	.538	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	2	\$4.08	\$18,168.00	4,457.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	4	\$5.55	\$6,619.90	1,192.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	6	\$5.94	\$13,980.74	2,352.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	4	\$1,989.02	\$4,972.55	2.500	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	4	\$157.00	\$5,495.00	35.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	5	\$76.76	\$22,489.64	293.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 03
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11224	4	\$4.32	\$15,198.95	3,517.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	3	\$1,970.46	\$3,568.50	1.811	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14125	1	\$20.00	\$40,680.00	2,034.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	4	\$249.83	\$13,490.68	54.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	3	\$131.92	\$6,860.00	52.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 15101	4	\$5,318.66	\$70,296.67	13.217	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15131	4	\$1,927.94	\$58,217.93	30.197	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	4	\$5,449.61	\$57,030.20	10.465	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	6	\$4,422.76	\$82,073.10	18.557	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	3	\$4,431.06	\$877.35	.198	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	1	\$1,700.00	\$3,755.30	2.209	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	1	\$4,000.00	\$112.00	.028	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	7	\$4,610.20	\$74,869.67	16.240	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"



Florida Department of Transportation
Item Average Unit Cost
From 2021/07/01 to 2022/06/30
Statewide

Market Area: 03
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16231	3	\$2,059.02	\$18,362.30	8.918	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	2	\$4.02	\$4,861.50	1,210.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	4	\$25,315.44	\$16,530.98	.653	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	2	\$16,656.24	\$3,814.28	.229	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	3	\$40,858.20	\$13,197.20	.323	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	2	\$17,797.42	\$4,075.61	.229	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0770 78	1	\$65,000.00	\$65,000.00	1.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0999 25	7	\$53,827.60	\$376,793.17	7.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID