



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	15	\$631.53	\$2,576,633.36	4,080.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	4	\$28.88	\$169,490.54	5,868.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	4	\$66.74	\$112,186.68	1,681.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	1	\$25.00	\$6,487.50	259.500	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	3	\$25.03	\$71,753.24	2,867.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	8	\$87.57	\$606,768.25	6,929.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	15	\$.29	\$59,660.70	204,294.000	ED	N	WORK ZONE SIGN
0102 61	1	\$50.00	\$100.00	2.000	EA	N	BUSINESS SIGN
0102 71 13	1	\$55.23	\$19,109.58	346.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	4	\$39.45	\$136,664.40	3,464.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	2	\$18.95	\$46,704.00	2,464.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	1	\$13.81	\$4,778.26	346.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	4	\$17.03	\$120,123.20	7,054.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	2	\$9.68	\$8,520.00	880.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	15	\$.09	\$57,879.44	639,590.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	6	\$.07	\$31,096.80	461,170.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	7	\$5.92	\$23,079.60	3,900.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	1	\$4.63	\$21,427.64	4,628.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	4	\$1,159.99	\$49,879.58	43.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 99	15	\$11.84	\$164,724.05	13,917.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	5	\$15.09	\$94,674.00	6,275.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	4	\$12.81	\$77,174.00	6,025.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	9	\$.41	\$5,167.44	12,476.000	ED	N	TYPE III BARRICADE
0102120	1	\$241.65	\$14,499.00	60.000	ED	N	TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE, TWO-WAY ROADWAYS
0102150 1	3	\$5.70	\$34,778.40	6,100.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	3	\$5.85	\$31,808.40	5,440.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	6	\$30.83	\$29,446.10	955.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0104 1	7	\$2.24	\$11,280.54	5,032.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	13	\$2.96	\$393,228.07	132,855.000	LF	N	SEDIMENT BARRIER
0104 11	2	\$15.53	\$2,733.76	176.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	3	\$10.46	\$5,008.17	479.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	3	\$4,259.40	\$102,225.58	24.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	10	\$125.67	\$52,780.90	420.000	EA	N	INLET PROTECTION SYSTEM
0107 1	15	\$34.28	\$674,668.96	19,681.600	AC	N	LITTER REMOVAL
0107 2	15	\$34.16	\$571,859.10	16,738.340	AC	N	MOWING
0110 1 1	15	\$10,319.22	\$1,209,515.72	117.210	AC	N	CLEARING & GRUBBING
0110 2 2	2	\$26,839.15	\$21,471.32	.800	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 3	1	\$154.89	\$119,266.11	770.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	9	\$47.67	\$308,216.51	6,465.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	4	\$147.90	\$32,982.29	223.000	EA	N	MAILBOX, F&I SINGLE
0120 1	3	\$28.69	\$231,595.74	8,073.100	CY	N	REGULAR EXCAVATION
0120 2 2	10	\$23.84	\$589,167.89	24,718.500	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	2	\$84.51	\$196,456.65	2,324.700	CY	N	SUBSOIL EXCAVATION
0120 6	3	\$34.06	\$197,465.06	5,798.300	CY	N	EMBANKMENT
0120 71	10	\$100,401.51	\$1,104,416.63	11.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0145 2	1	\$13.30	\$11,823.70	889.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0145 71	2	\$20.97	\$62,731.12	2,992.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZATION
0160 4	11	\$5.05	\$313,922.98	62,207.000	SY	N	TYPE B STABILIZATION
0285701	11	\$22.84	\$1,505,038.41	65,908.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	1	\$41.88	\$108,385.44	2,588.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	1	\$30.33	\$26,720.73	881.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285706	2	\$43.41	\$214,876.11	4,950.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285709	7	\$34.63	\$252,502.96	7,291.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285711	1	\$51.87	\$161,056.35	3,105.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285713	1	\$128.77	\$11,975.61	93.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285714	1	\$177.01	\$20,356.15	115.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0286 1	3	\$90.44	\$238,757.45	2,640.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 1	1	\$1.00	\$504.00	504.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	2	\$3.35	\$52,508.49	15,693.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	3	\$3.92	\$983,716.35	250,855.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	5	\$3.12	\$1,046,393.43	335,882.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	3	\$1.54	\$402,085.84	260,789.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	9	\$1.93	\$648,350.72	336,574.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	1	\$2.98	\$510,161.10	171,195.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	4	\$1.99	\$1,000,055.02	503,494.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	1	\$7.21	\$9,373.00	1,300.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 11	2	\$2.43	\$132,659.83	54,649.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	2	\$1.98	\$13,086.24	6,616.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	3	\$1.67	\$198,569.84	119,256.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	1	\$2.24	\$60,231.36	26,889.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	3	\$1.16	\$100,059.34	86,057.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 17	2	\$2.21	\$266,455.80	120,585.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	2	\$.91	\$293,009.56	322,726.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	3	\$2.23	\$872,452.39	391,662.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 33	2	\$16.57	\$23,953.92	1,446.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7 3/4" AVG DEPTH
0334 1 12	2	\$179.92	\$479,298.59	2,664.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	2	\$114.89	\$1,583,839.39	13,785.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 52	1	\$132.19	\$1,796,858.67	13,593.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	10	\$108.08	\$15,947,626.00	147,555.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	2	\$105.64	\$15,927,542.31	150,772.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 59	1	\$182.79	\$1,477,436.73	8,082.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER
0337 7 25	3	\$137.93	\$6,863,739.11	49,763.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 81	1	\$133.04	\$2,689,855.94	20,218.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	9	\$113.99	\$9,584,432.20	84,080.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	1	\$148.29	\$188,713.85	1,272.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0339 1	5	\$339.08	\$204,565.80	603.300	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$211.19	\$13,727.35	65.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0400 0 11	1	\$1,484.87	\$4,454.61	3.000	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 10	1	\$2,676.90	\$30,516.66	11.400	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 4 1	1	\$1,315.00	\$309,025.00	235.000	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 5	1	\$3,755.51	\$67,599.18	18.000	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0415 1 1	1	\$1.35	\$73,939.50	54,770.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 5	1	\$10.67	\$19,995.58	1,874.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	1	\$6.76	\$14,223.04	2,104.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1445	1	\$12,262.59	\$147,151.08	12.000	EA	N	INLETS, CURB, TYPE J-4, PARTIAL
0425 1521	1	\$6,087.30	\$6,087.30	1.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1531	1	\$16,500.00	\$16,500.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1541	1	\$27,000.00	\$27,000.00	1.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1561	1	\$10,500.00	\$10,500.00	1.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1571	1	\$7,791.74	\$7,791.74	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 2 71	1	\$21,500.00	\$64,500.00	3.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	1	\$29,500.00	\$29,500.00	1.000	EA	N	MANHOLES, J-7, >10'
0425 3 61	1	\$7,791.74	\$7,791.74	1.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 5	3	\$1,084.32	\$15,180.54	14.000	EA	N	MANHOLE, ADJUST
0425 5 1	2	\$1,681.42	\$6,725.67	4.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	4	\$661.34	\$13,888.08	21.000	EA	N	VALVE BOXES, ADJUST
0425 15 51	1	\$8,559.32	\$8,559.32	1.000	EA	N	INLET TOP, REPLACE, CURB INLET
0430174118	1	\$127.21	\$12,721.00	100.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	4	\$195.08	\$59,890.16	307.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$147.00	\$13,524.00	92.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	1	\$283.10	\$7,926.80	28.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174218	3	\$151.16	\$75,580.20	500.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	2	\$342.52	\$85,628.86	250.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430174236	1	\$283.10	\$5,662.00	20.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175118	1	\$525.00	\$4,200.00	8.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	2	\$221.09	\$35,595.95	161.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175136	2	\$516.95	\$20,677.97	40.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	1	\$580.82	\$12,778.04	22.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175154	1	\$660.00	\$151,800.00	230.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175215	1	\$34.00	\$2,992.00	88.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	3	\$122.61	\$35,802.50	292.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175248	1	\$732.21	\$19,037.46	26.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD
0430524100	1	\$6,954.24	\$13,908.48	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524200	1	\$7,434.72	\$14,869.44	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ROUND
0430830	1	\$410.00	\$21,976.00	53.600	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430982129	1	\$2,127.93	\$4,255.86	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982138	3	\$5,185.41	\$31,112.46	6.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	1	\$4,700.96	\$9,401.92	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982623	1	\$750.00	\$5,250.00	7.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD
0430982625	2	\$1,331.21	\$15,974.46	12.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982641	1	\$9,889.94	\$19,779.88	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD
0430984125	2	\$1,248.78	\$28,721.93	23.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	3	\$3,812.10	\$22,872.60	6.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	1	\$5,000.00	\$20,000.00	4.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984625	3	\$1,818.27	\$49,093.39	27.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	2	\$2,812.44	\$11,249.74	4.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0455 35 20	1	\$572.37	\$68,684.40	120.000	LF	N	STEEL PILING, 18" DIA. PIPE
0455144 20	1	\$666.95	\$94,039.95	141.000	LF	N	TEST PILES - STEEL, 18" DIA PIPE
0458 1 21	3	\$77.51	\$106,649.68	1,376.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	1	\$860.17	\$68,211.48	79.300	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 7	1	\$353.39	\$402,864.60	1,140.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE
0515 1 2	2	\$65.58	\$14,820.55	226.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	1	\$261.32	\$10,452.80	40.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	1	\$140.46	\$21,069.00	150.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0520 1 7	3	\$67.27	\$46,819.37	696.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	4	\$46.75	\$254,719.95	5,448.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 4	1	\$29.70	\$3,534.30	119.000	LF	N	CONCRETE CURB, TYPE D
0521 72 43	2	\$536.79	\$282,350.06	526.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 56	1	\$1,040.63	\$395,439.40	380.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	3	\$67.71	\$478,531.55	7,067.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	12	\$85.97	\$621,401.83	7,228.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 1	1	\$437.62	\$3,063.34	7.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0524 1 2	1	\$147.34	\$6,630.30	45.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 2 49	1	\$125.11	\$625.55	5.000	SY	N	CONCRETE SLOPE PAVEMENT, 6", REINFORCED
0527 2	10	\$31.55	\$91,996.78	2,916.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$1,012.48	\$25,210.75	24.900	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	1	\$179.88	\$107,046.59	595.100	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	3	\$201.41	\$33,515.29	166.400	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	2	\$255.12	\$74,469.23	291.900	TN	N	BEDDING STONE
0536 1 1	4	\$40.41	\$248,906.64	6,159.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	1	\$52.30	\$40,846.30	781.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$18.31	\$2,746.50	150.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 5 2	1	\$24.85	\$844.90	34.000	LF	N	RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL
0536 7 1	1	\$100.00	\$1,600.00	16.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	1	\$250.00	\$1,000.00	4.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 8112	2	\$4,395.55	\$61,537.66	14.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$3,399.89	\$6,799.78	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8122	2	\$6,547.57	\$65,475.70	10.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 73	4	\$3.38	\$19,164.45	5,666.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	2	\$1,946.42	\$25,303.47	13.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	4	\$4,197.19	\$121,718.59	29.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 29	1	\$2,615.29	\$2,615.29	1.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0546 72 1	2	\$1,196.58	\$131,421.33	109.831	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 2	2	\$1,723.89	\$92,367.55	53.581	GM	N	GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL
0546 72 3	1	\$1,663.17	\$58,721.54	35.307	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10110	1	\$22.50	\$3,825.00	170.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10220	1	\$100.09	\$42,938.61	429.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10410	2	\$50.74	\$141,324.50	2,785.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 60211	1	\$1,000.87	\$2,001.74	2.000	EA	N	FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING
0570 1 1	2	\$2.62	\$118,688.30	45,360.000	SY	N	PERFORMANCE TURF
0570 1 2	12	\$2.73	\$556,663.37	203,857.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	6	\$1.66	\$580,191.60	350,226.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0630 2 11	8	\$15.88	\$69,509.89	4,376.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	6	\$31.61	\$161,983.74	5,125.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	3	\$20.12	\$1,810.38	90.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 1	4	\$5,688.38	\$102,390.88	18.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	2	\$17.21	\$11,309.00	657.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	2	\$677.09	\$10,833.40	16.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	2	\$5.08	\$33,912.97	6,675.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS
0633 1420	1	\$7.51	\$4,881.50	650.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 2 31	1	\$75.07	\$1,050.98	14.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	2	\$124.57	\$1,121.15	9.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 14	1	\$339.99	\$1,019.97	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 16	2	\$3,056.47	\$55,016.46	18.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 6	2	\$36.39	\$25,109.40	690.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	1	\$13.08	\$1,504.20	115.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4152	1	\$9,200.00	\$9,200.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4600	1	\$2,750.00	\$2,750.00	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	7	\$881.54	\$108,428.90	123.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	2	\$1,563.50	\$23,452.48	15.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0639 1112	2	\$1,923.49	\$25,005.43	13.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1113	1	\$5,369.50	\$5,369.50	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1122	2	\$3,787.66	\$11,362.99	3.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 2 1	3	\$7.41	\$19,990.40	2,699.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 3 11	2	\$1,945.99	\$5,837.97	3.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 6 1	1	\$3,269.11	\$13,076.44	4.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0641 2 11	1	\$1,501.32	\$3,002.64	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	3	\$2,104.18	\$33,666.88	16.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0646 1 11	3	\$2,101.79	\$115,598.33	55.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 60	2	\$741.23	\$30,390.34	41.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 15	1	\$164,617.43	\$164,617.43	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 26 5	1	\$13,344.31	\$26,688.62	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 11	2	\$1,226.97	\$22,085.40	18.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 12	1	\$1,380.90	\$1,380.90	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY
0650 1 14	3	\$1,346.93	\$233,019.48	173.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	1	\$1,688.98	\$43,913.48	26.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 18	2	\$1,753.69	\$28,058.96	16.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 60	3	\$71.56	\$14,383.16	201.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 2109	2	\$429.09	\$12,443.52	29.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	3	\$328.02	\$30,833.58	94.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	2	\$1,602.26	\$24,033.96	15.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	2	\$95.65	\$7,269.32	76.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0660 1109	1	\$483.32	\$483.32	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	1	\$356.56	\$42,787.20	120.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 2102	2	\$635.99	\$20,351.76	32.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	6	\$1,267.85	\$267,516.10	211.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 5 13	1	\$1,907.09	\$274,620.96	144.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, IN-ROAD ELECTRONICS
0665 1 11	3	\$318.35	\$37,565.78	118.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 60	2	\$64.17	\$5,518.22	86.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 4 1	1	\$7,180.71	\$7,180.71	1.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL
0670 5110	1	\$45,216.81	\$45,216.81	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	1	\$46,290.54	\$694,358.10	15.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5600	1	\$1,251.10	\$18,766.50	15.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0676 2122	1	\$11,768.83	\$23,537.66	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0684 1 1	3	\$3,268.00	\$58,823.97	18.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0685 1 11	1	\$13,076.48	\$26,152.96	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 13	1	\$17,662.82	\$17,662.82	1.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0695 1 1	1	\$2,501.59	\$35,022.26	14.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	1	\$1,765.83	\$26,487.45	15.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0700 1 11	14	\$503.61	\$285,043.72	566.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	8	\$1,836.08	\$128,525.75	70.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	6	\$2,424.75	\$67,893.07	28.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 50	5	\$372.49	\$10,802.09	29.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	10	\$26.75	\$10,299.57	385.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 74	1	\$5,426.73	\$5,426.73	1.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 2 13	1	\$6,799.77	\$6,799.77	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	3	\$6,984.65	\$41,907.90	6.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 15	1	\$10,690.02	\$21,380.04	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 50	1	\$702.32	\$2,106.96	3.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	3	\$810.13	\$6,481.04	8.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	2	\$259.56	\$778.67	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	1	\$1,059.77	\$2,119.54	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	3	\$1,044.64	\$56,410.38	54.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3501	1	\$150.39	\$1,503.90	10.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	1	\$62.56	\$1,626.56	26.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	2	\$89.44	\$4,293.08	48.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 5 22	1	\$6,782.52	\$13,565.04	2.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 6 11	1	\$15,037.95	\$30,075.90	2.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 6 21	1	\$5,886.08	\$70,632.96	12.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- SOLAR POWERED, UP TO 12 SF
0700 11391	1	\$6,881.02	\$6,881.02	1.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 12 12	1	\$5,717.52	\$5,717.52	1.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS
0700 12 22	1	\$7,127.36	\$7,127.36	1.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS
0700 13 12	1	\$196.15	\$392.30	2.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0701 18101	2	\$7,000.68	\$124,290.13	17.754	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0701 18201	2	\$7,306.05	\$83,822.27	11.473	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0704 1 2	1	\$261.53	\$784.59	3.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	4	\$234.25	\$11,243.97	48.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	4	\$81.36	\$7,159.98	88.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	3	\$283.50	\$7,370.94	26.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	1	\$235.00	\$1,880.00	8.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	1	\$91.30	\$273.90	3.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	1	\$60.00	\$4,620.00	77.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	12	\$4.29	\$401,960.71	93,704.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	12	\$1,305.82	\$500,014.16	382.911	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	4	\$1,509.02	\$4,472.75	2.964	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	2	\$1,934.24	\$9,216.66	4.765	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	8	\$1.35	\$39,294.97	29,051.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11124	8	\$1.95	\$25,945.75	13,338.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	12	\$1.86	\$24,476.05	13,190.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	6	\$719.64	\$138,589.76	192.582	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	7	\$661.19	\$3,039.48	4.597	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	6	\$59.97	\$8,455.98	141.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	11	\$44.93	\$56,654.91	1,261.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	2	\$5.49	\$724.92	132.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11201	11	\$1,280.16	\$417,842.63	326.400	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	10	\$1.94	\$34,381.92	17,767.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	5	\$647.21	\$48,165.54	74.420	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	5	\$601.88	\$2,457.49	4.083	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	2	\$3.47	\$710.65	205.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11421	2	\$ .73	\$790.22	1,082.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"
0710 90	12	\$52,188.16	\$730,634.23	14.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11103	2	\$9,572.35	\$18,914.96	1.976	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	8	\$4.30	\$62,118.66	14,454.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	9	\$5.19	\$32,946.42	6,342.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	14	\$6.50	\$48,203.25	7,413.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	7	\$2,839.35	\$7,095.54	2.499	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	9	\$318.31	\$35,013.71	110.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	11	\$88.41	\$67,017.51	758.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	4	\$30.54	\$8,338.57	273.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	11	\$5.92	\$50,890.91	8,597.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	6	\$2,597.90	\$7,822.27	3.011	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 04  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11421	1	\$1.18	\$368.16	312.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID, 6"
0711 14123	1	\$10.00	\$1,060.00	106.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	5	\$15.06	\$143,119.73	9,504.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	8	\$234.13	\$19,432.73	83.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	6	\$146.30	\$10,826.11	74.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14193	1	\$10.93	\$3,934.80	360.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14560	1	\$662.80	\$662.80	1.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14660	2	\$2,626.40	\$21,011.22	8.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	3	\$6,480.76	\$371,613.16	57.341	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	2	\$9,588.30	\$7,392.58	.771	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	3	\$2,117.88	\$175,675.96	82.949	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	2	\$6,596.29	\$377,136.12	57.174	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	12	\$4,825.09	\$499,430.36	103.507	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	5	\$9,492.18	\$7,802.57	.822	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"



Florida Department of Transportation  
Item Average Unit Cost  
From 2021/07/01 to 2022/06/30  
Statewide

Market Area: 04  
Contract Type: CC  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16131	4	\$1,813.74	\$25,753.31	14.199	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16201	12	\$4,770.04	\$337,928.36	70.844	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	6	\$1,904.90	\$87,090.00	45.719	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	2	\$3.73	\$8,506.70	2,283.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	2	\$48,938.85	\$31,859.19	.651	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	2	\$16,919.85	\$13,891.20	.821	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	2	\$47,156.13	\$30,368.55	.644	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	2	\$15,607.48	\$12,314.30	.789	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	1	\$16.96	\$11,753.28	693.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715500 1	1	\$777.17	\$1,554.34	2.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0999 25	15	\$55,661.80	\$1,001,912.36	18.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID