



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0102 1 | 75 | \$964.80 | \$20,263,778.21 | 21,003.000 | DA | N | MAINTENANCE OF TRAFFIC |
| 0102 2200 | 20 | \$18.72 | \$3,272,094.30 | 174,762.000 | SY | N | SPECIAL DETOUR- TEMPORARY PAVEMENT |
| 0102 2300 | 12 | \$70.38 | \$2,469,952.03 | 35,096.000 | CY | N | SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE |
| 0102 3 | 10 | \$56.14 | \$67,584.60 | 1,203.800 | CY | N | COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE |
| 0102 4 1 | 23 | \$66.08 | \$470,392.32 | 7,119.000 | SY | N | PEDESTRIAN OR BICYCLE SPECIAL DETOUR |
| 0102 14 | 40 | \$68.15 | \$2,700,864.20 | 39,633.000 | HR | N | TRAFFIC CONTROL OFFICER |
| 0102 30 | 1 | \$6,666.67 | \$300,000.00 | 45.000 | EA | N | TEMPORARY HIGHWAY LIGHTING |
| 0102 60 | 68 | \$.22 | \$277,029.54 | 1,234,615.000 | ED | N | WORK ZONE SIGN |
| 0102 61 | 12 | \$40.82 | \$13,021.03 | 319.000 | EA | N | BUSINESS SIGN |
| 0102 62 12 | 1 | \$1.00 | \$210.00 | 210.000 | ED | N | BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012 |
| 0102 62 13 | 3 | \$.86 | \$11,668.66 | 13,525.000 | ED | N | BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013 |
| 0102 71 13 | 16 | \$28.17 | \$550,433.90 | 19,539.000 | LF | N | TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE |
| 0102 71 15 | 15 | \$28.49 | \$1,535,440.62 | 53,887.000 | LF | N | TEMPORARY BARRIER, F&I, ANCHORED |
| 0102 71 16 | 4 | \$20.24 | \$315,052.60 | 15,562.000 | LF | N | TEMPORARY BARRIER, F&I, FREE STANDING |
| 0102 71 23 | 8 | \$8.79 | \$223,761.34 | 25,444.000 | LF | N | TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE |
| 0102 71 25 | 8 | \$11.30 | \$629,455.88 | 55,706.000 | LF | N | TEMPORARY BARRIER, RELOCATE, ANCHORED |
| 0102 71 26 | 3 | \$6.02 | \$188,707.20 | 31,367.000 | LF | N | TEMPORARY BARRIER, RELOCATE, FREE STANDING |
| 0102 74 1 | 67 | \$.10 | \$421,088.32 | 4,080,348.000 | ED | N | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD |
| 0102 74 8 | 46 | \$.06 | \$135,913.98 | 2,154,621.000 | FD | N | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0102 75 1 | 2 | \$15.01 | \$99,909.30 | 6,654.000 | LF | N | TEMPORARY SEPARATOR, F&I REMOVE |
| 0102 76 | 58 | \$5.73 | \$161,735.73 | 28,243.000 | ED | N | ARROW BOARD / ADVANCE WARNING ARROW PANEL |
| 0102 78 1 | 10 | \$3.48 | \$82,764.07 | 23,798.000 | EA | N | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D |
| 0102 89 1 | 17 | \$1,487.10 | \$175,477.77 | 118.000 | LO | N | TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION |
| 0102 99 | 65 | \$10.47 | \$679,338.94 | 64,871.000 | ED | N | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY |
| 0102104 | 34 | \$15.51 | \$509,425.57 | 32,848.000 | ED | N | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION |
| 0102107 1 | 34 | \$13.05 | \$422,558.39 | 32,368.000 | ED | N | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION |
| 0102115 | 40 | \$.28 | \$21,031.86 | 74,772.000 | ED | N | TYPE III BARRICADE |
| 0102150 1 | 16 | \$4.65 | \$76,207.96 | 16,394.000 | ED | N | PORTABLE REGULATORY, SIGN |
| 0102150 2 | 15 | \$4.56 | \$57,291.56 | 12,556.000 | ED | N | RADAR SPEED DISPLAY UNIT |
| 0102909 | 3 | \$24.96 | \$20,566.80 | 824.000 | DA | N | TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS |
| 0102913 12 | 1 | \$4,200.00 | \$4,368.00 | 1.040 | GM | N | REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP |
| 0102913 21 | 9 | \$11,736.68 | \$45,773.05 | 3.900 | GM | N | REMOVABLE TAPE, WHITE, SOLID 6" |
| 0102913 22 | 5 | \$4,410.44 | \$14,430.95 | 3.272 | GM | N | REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE |
| 0102913 23 | 2 | \$28.29 | \$10,635.23 | 376.000 | LF | N | REMOVABLE TAPE, WHITE, 24" STOP BAR |
| 0102913 24 | 6 | \$13.15 | \$51,622.72 | 3,925.000 | LF | N | REMOVABLE TAPE, WHITE, 12" CROSSWALK |
| 0102913 31 | 8 | \$13,524.53 | \$53,773.52 | 3.976 | GM | N | REMOVABLE TAPE, YELLOW, SOLID, 6" |
| 0102913 32 | 2 | \$25,980.15 | \$5,273.97 | .203 | GM | N | REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP |
| 0104 1 | 6 | \$4.85 | \$27,647.18 | 5,702.000 | SY | N | ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0104 9 | 1 | \$8,000.00 | \$8,000.00 | 1.000 | EA | N | SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT |
| 0104 10 3 | 57 | \$1.27 | \$619,465.33 | 489,276.000 | LF | N | SEDIMENT BARRIER |
| 0104 11 | 23 | \$9.76 | \$404,888.16 | 41,491.000 | LF | N | FLOATING TURBIDITY BARRIER |
| 0104 12 | 6 | \$4.43 | \$20,985.38 | 4,737.000 | LF | N | STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC |
| 0104 15 | 25 | \$2,465.39 | \$130,665.66 | 53.000 | EA | N | SOIL TRACKING PREVENTION DEVICE |
| 0104 18 | 62 | \$119.94 | \$253,436.51 | 2,113.000 | EA | N | INLET PROTECTION SYSTEM |
| 0104 19 | 3 | \$8.70 | \$2,245.38 | 258.000 | SY | N | CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL |
| 0107 1 | 59 | \$26.00 | \$891,566.93 | 34,295.260 | AC | N | LITTER REMOVAL |
| 0107 2 | 57 | \$52.79 | \$1,519,204.08 | 28,776.830 | AC | N | MOWING |
| 0108 1 | 8 | \$11,378.84 | \$136,546.05 | 12.000 | EA | N | MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING |
| 0108 2 | 6 | \$20,332.26 | \$182,990.35 | 9.000 | EA | N | MONITOR EXISTING STRUCTURES- VIBRATION MONITORING |
| 0108 3 | 1 | \$17,216.94 | \$17,216.94 | 1.000 | EA | N | MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING |
| 0110 1 1 | 66 | \$34,398.51 | \$10,250,411.17 | 297.990 | AC | N | CLEARING & GRUBBING |
| 0110 2 2 | 3 | \$18,151.88 | \$58,086.00 | 3.200 | AC | N | SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN |
| 0110 3 | 6 | \$21.55 | \$4,862,565.01 | 225,635.000 | SF | N | REMOVAL OF EXISTING STRUCTURES/BRIDGES |
| 0110 4 10 | 60 | \$42.62 | \$3,256,852.80 | 76,419.000 | SY | N | REMOVAL OF EXISTING CONCRETE |
| 0110 7 1 | 13 | \$198.41 | \$33,928.36 | 171.000 | EA | N | MAILBOX, F&I SINGLE |
| 0110 21 | 2 | \$4.89 | \$139,536.00 | 28,563.000 | LF | N | TREE PROTECTION BARRIER |
| 0110 22 | 3 | \$1,670.23 | \$51,777.19 | 31.000 | EA | N | TREE ROOT AND BRANCH PRUNING |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0110 23 | 3 | \$1,080.36 | \$60,500.00 | 56.000 | EA | N | TREE REMOVAL |
| 0110 73 | 2 | \$259.28 | \$1,746,503.08 | 6,736.000 | LF | N | REMOVE EXISTING BULKHEAD |
| 0110 82 | 1 | \$4,500.00 | \$87,300.00 | 19.400 | MB | N | REMOVE & DISPOSE OF STRUCTURAL TIMBER |
| 0120 1 | 48 | \$13.67 | \$3,191,189.71 | 233,502.700 | CY | N | REGULAR EXCAVATION |
| 0120 2 2 | 8 | \$83.44 | \$243,337.02 | 2,916.200 | CY | N | BORROW EXCAVATION, TRUCK MEASURE |
| 0120 4 | 4 | \$18.38 | \$40,328.30 | 2,194.000 | CY | N | SUBSOIL EXCAVATION |
| 0120 6 | 50 | \$23.26 | \$8,084,400.86 | 347,537.200 | CY | N | EMBANKMENT |
| 0120 71 | 12 | \$8,335.22 | \$108,357.91 | 13.000 | LS | N | REGULAR EXCAVATION (3-R PROJECTS ONLY) |
| 0145 2 | 1 | \$16.60 | \$14,093.40 | 849.000 | SY | N | GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL |
| 0160 4 | 38 | \$12.76 | \$4,733,208.91 | 370,918.000 | SY | N | TYPE B STABILIZATION |
| 0285701 | 14 | \$24.23 | \$920,122.57 | 37,972.000 | SY | N | OPTIONAL BASE, BASE GROUP 01 |
| 0285702 | 6 | \$27.61 | \$97,556.50 | 3,533.000 | SY | N | OPTIONAL BASE, BASE GROUP 02 |
| 0285703 | 4 | \$47.67 | \$401,314.68 | 8,418.000 | SY | N | OPTIONAL BASE, BASE GROUP 03 |
| 0285704 | 6 | \$20.69 | \$171,413.94 | 8,284.000 | SY | N | OPTIONAL BASE, BASE GROUP 04 |
| 0285705 | 2 | \$43.38 | \$100,557.74 | 2,318.000 | SY | N | OPTIONAL BASE, BASE GROUP 05 |
| 0285706 | 8 | \$19.52 | \$1,008,189.55 | 51,653.000 | SY | N | OPTIONAL BASE, BASE GROUP 06 |
| 0285708 | 3 | \$25.05 | \$751,318.15 | 29,995.000 | SY | N | OPTIONAL BASE, BASE GROUP 08 |
| 0285709 | 20 | \$42.37 | \$1,953,726.58 | 46,113.000 | SY | N | OPTIONAL BASE, BASE GROUP 09 |
| 0285710 | 4 | \$39.74 | \$296,315.58 | 7,457.000 | SY | N | OPTIONAL BASE, BASE GROUP 10 |
| 0285711 | 4 | \$35.04 | \$118,549.54 | 3,383.000 | SY | N | OPTIONAL BASE, BASE GROUP 11 |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0285712 | 4 | \$25.83 | \$1,372,808.86 | 53,148.000 | SY | N | OPTIONAL BASE, BASE GROUP 12 |
| 0285713 | 3 | \$75.58 | \$413,812.84 | 5,475.000 | SY | N | OPTIONAL BASE, BASE GROUP 13 |
| 0285714 | 3 | \$103.80 | \$681,212.78 | 6,563.000 | SY | N | OPTIONAL BASE, BASE GROUP 14 |
| 0285715 | 11 | \$74.55 | \$1,112,778.44 | 14,926.000 | SY | N | OPTIONAL BASE, BASE GROUP 15 |
| 0286 1 | 12 | \$29.73 | \$264,379.98 | 8,893.000 | SY | N | TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS |
| 0286 2 | 3 | \$234.13 | \$45,609.04 | 194.800 | TN | N | TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL |
| 0327 70 1 | 3 | \$2.01 | \$72,302.97 | 35,891.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH |
| 0327 70 2 | 4 | \$4.24 | \$989,735.43 | 233,494.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH |
| 0327 70 3 | 4 | \$7.64 | \$115,232.27 | 15,078.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH |
| 0327 70 4 | 18 | \$3.05 | \$2,316,231.42 | 758,278.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH |
| 0327 70 5 | 10 | \$4.48 | \$458,642.15 | 102,328.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH |
| 0327 70 6 | 40 | \$2.99 | \$2,173,167.42 | 727,191.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH |
| 0327 70 7 | 5 | \$4.65 | \$339,310.77 | 72,921.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH |
| 0327 70 8 | 7 | \$3.04 | \$358,465.44 | 117,810.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH |
| 0327 70 9 | 2 | \$12.72 | \$39,477.50 | 3,103.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH |
| 0327 70 10 | 1 | \$4.74 | \$35,412.54 | 7,471.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH |
| 0327 70 11 | 17 | \$1.82 | \$2,914,263.39 | 1,598,251.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH |
| 0327 70 12 | 3 | \$1.52 | \$173,927.75 | 114,141.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH |
| 0327 70 13 | 2 | \$2.23 | \$51,550.56 | 23,111.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0327 70 15 | 7 | \$2.12 | \$1,092,553.07 | 514,151.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH |
| 0327 70 16 | 2 | \$15.15 | \$36,682.70 | 2,421.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH |
| 0327 70 17 | 6 | \$1.81 | \$1,043,514.55 | 577,541.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH |
| 0327 70 18 | 1 | \$57.00 | \$11,970.00 | 210.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH |
| 0327 70 19 | 8 | \$2.38 | \$100,952.33 | 42,391.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH |
| 0327 70 20 | 10 | \$2.79 | \$937,206.08 | 336,126.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH |
| 0327 70 22 | 3 | \$3.31 | \$332,849.69 | 100,471.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH |
| 0327 70 23 | 1 | \$18.50 | \$16,150.50 | 873.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 6" AVG DEPTH |
| 0327 70 26 | 2 | \$4.25 | \$80,081.67 | 18,839.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH |
| 0334 1 12 | 11 | \$113.94 | \$4,818,274.38 | 42,286.400 | TN | N | SUPERPAVE ASPHALTIC CONC, TRAFFIC B |
| 0334 1 13 | 33 | \$108.11 | \$27,047,231.18 | 250,179.000 | TN | N | SUPERPAVE ASPHALTIC CONC, TRAFFIC C |
| 0334 1 15 | 6 | \$142.51 | \$1,216,247.96 | 8,534.700 | TN | N | SUPERPAVE ASPHALTIC CONC, TRAFFIC E |
| 0334 1 52 | 4 | \$133.19 | \$2,338,568.31 | 17,557.500 | TN | N | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 |
| 0334 1 53 | 14 | \$119.15 | \$10,484,915.12 | 87,999.600 | TN | N | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 |
| 0334 1 55 | 6 | \$129.20 | \$11,518,547.69 | 89,156.100 | TN | N | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 |
| 0334 1 57 | 1 | \$159.20 | \$213,885.20 | 1,343.500 | TN | N | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER |
| 0334 1 59 | 1 | \$148.04 | \$1,438,475.07 | 9,716.800 | TN | N | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER |
| 0337 7 25 | 23 | \$164.13 | \$23,839,842.85 | 145,250.300 | TN | N | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 |
| 0337 7 80 | 1 | \$201.00 | \$56,501.10 | 281.100 | TN | N | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22 |
| 0337 7 81 | 7 | \$154.91 | \$3,692,931.07 | 23,839.600 | TN | N | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22 |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0337 7 82 | 3 | \$271.18 | \$140,094.00 | 516.600 | TN | N | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22 |
| 0337 7 83 | 37 | \$173.20 | \$11,967,836.57 | 69,097.900 | TN | N | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22 |
| 0337 7 88 | 1 | \$503.98 | \$286,361.44 | 568.200 | TN | N | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22 |
| 0339 1 | 23 | \$257.63 | \$1,537,991.83 | 5,969.700 | TN | N | MISCELLANEOUS ASPHALT PAVEMENT |
| 0350 3 1 | 1 | \$300.00 | \$6,000.00 | 20.000 | SY | N | PLAIN CEMENT CONCRETE PAVEMENT, 6" |
| 0350 3 5 | 1 | \$143.00 | \$190,047.00 | 1,329.000 | SY | N | PLAIN CEMENT CONCRETE PAVEMENT, 8" |
| 0350 3 7 | 1 | \$109.00 | \$554,483.00 | 5,087.000 | SY | N | PLAIN CEMENT CONCRETE PAVEMENT, 9" |
| 0350 3 11 | 1 | \$100.00 | \$1,623,400.00 | 16,234.000 | SY | N | PLAIN CEMENT CONCRETE PAVEMENT, 11" |
| 0350 5 | 3 | \$5.06 | \$242,235.35 | 47,893.000 | LF | N | CLEANING & SEALING JOINTS- CONCRETE PAVEMENT |
| 0350 6 | 1 | \$16.40 | \$5,100.40 | 311.000 | LF | N | CLEANING & SEALING RANDOM CRACKS- CONCRETE PAVEMENT |
| 0350 30 13 | 2 | \$212.33 | \$134,616.64 | 634.000 | SY | N | CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH |
| 0352 70 | 4 | \$8.41 | \$234,127.90 | 27,825.000 | SY | N | GRINDING CONCRETE PAVEMENT |
| 0353 70 | 2 | \$1,042.79 | \$1,161,985.00 | 1,114.300 | CY | N | CONCRETE PAVEMENT SLAB REPLACEMENT |
| 0370 1 | 1 | \$23.10 | \$11,827.20 | 512.000 | LF | N | BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT |
| 0400 0 11 | 9 | \$821.45 | \$1,552,532.54 | 1,890.000 | CY | N | CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 |
| 0400 2 1 | 1 | \$3,520.00 | \$174,944.00 | 49.700 | CY | N | CONCRETE CLASS II, CULVERTS |
| 0400 2 5 | 1 | \$1,954.22 | \$24,623.17 | 12.600 | CY | N | CONCRETE CLASS II, BRIDGE SUBSTRUCTURE |
| 0400 2 8 | 1 | \$2,064.72 | \$16,930.70 | 8.200 | CY | N | CONCRETE CLASS II, BULKHEAD |
| 0400 2 10 | 4 | \$515.97 | \$501,166.00 | 971.300 | CY | N | CONCRETE CLASS II, APPROACH SLABS |
| 0400 3 20 | 1 | \$1,356.44 | \$5,570,899.08 | 4,107.000 | CY | N | CONC CLASS III, SEAL |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0400 4 1 | 2 | \$1,860.15 | \$393,050.00 | 211.300 | CY | N | CONCRETE CLASS IV, CULVERTS |
| 0400 4 4 | 3 | \$811.30 | \$10,050,507.05 | 12,388.200 | CY | N | CONCRETE CLASS IV, SUPERSTRUCTURE |
| 0400 4 5 | 3 | \$2,128.13 | \$2,451,606.50 | 1,152.000 | CY | N | CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE |
| 0400 4 8 | 2 | \$797.96 | \$1,900,989.00 | 2,382.300 | CY | N | CONC CLASS IV, BULKHEAD |
| 0400 4 11 | 3 | \$2,231.88 | \$259,121.59 | 116.100 | CY | N | CONC CLASS IV, RETAINING WALLS |
| 0400 4 25 | 1 | \$664.71 | \$19,061,223.96 | 28,676.000 | CY | N | CONCRETE CLASS IV, MASS, SUBSTRUCTURE |
| 0400 7 1 | 4 | \$3.20 | \$140,068.48 | 43,777.000 | SY | N | BRIDGE DECK GROOVING |
| 0400 9 1 | 3 | \$4.72 | \$205,697.80 | 43,581.000 | SY | N | BRIDGE DECK PLANING |
| 0400 60 3 | 1 | \$200.00 | \$200,000.00 | 1,000.000 | LF | N | CATHODIC PROTECTION - ELECTRICAL WORK, CONDUIT, WIRING, AND ACCESSORIES |
| 0400 60 4 | 1 | \$200,000.00 | \$200,000.00 | 1.000 | LS | N | CATHODIC PROTECTION - ELECTRICAL WORK, EQUIPMENT & INSTRUMENTATION |
| 0400140 1 | 1 | \$3,000.00 | \$30,000.00 | 10.000 | EA | N | NEOPRENE PAD REPLACEMENT, BENT/PIER |
| 0400142 3 | 2 | \$36.59 | \$325,900.00 | 8,907.000 | SF | N | CATHODIC PROTECTION SYSTEM, ZINC ALUMINUM SPRAY |
| 0400142 7 | 1 | \$24.00 | \$273,720.00 | 11,405.000 | SF | N | CATHODIC PROTECTION SYSTEM, TITANIUM MESH |
| 0400147 | 2 | \$1,144.72 | \$449,189.10 | 392.400 | CF | N | COMPOSITE NEOPRENE PADS |
| 0400148 | 1 | \$1,800.00 | \$1,080.00 | .600 | CF | N | PLAIN NEOPRENE BEARING PADS |
| 0401 70 2 | 1 | \$534.00 | \$20,292.00 | 38.000 | CF | N | RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE |
| 0401 70 3 | 2 | \$743.34 | \$108,230.00 | 145.600 | CF | N | RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0401 70 4 | 2 | \$538.56 | \$149,180.00 | 277.000 | CF | N | RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT |
| 0411 1 | 3 | \$246.67 | \$3,700.00 | 15.000 | GA | N | EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB |
| 0411 2 | 3 | \$56.84 | \$18,076.00 | 318.000 | LF | N | CRACKS INJECT & SEAL- STRUCTURES REHAB |
| 0413149 | 1 | \$160.00 | \$2,080.00 | 13.000 | GA | N | PENETRANT SEALER |
| 0413154 | 1 | \$5.00 | \$8,990.00 | 1,798.000 | SF | N | CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES |
| 0415 1 1 | 3 | \$1.49 | \$103,699.38 | 69,787.000 | LB | N | REINFORCING STEEL- ROADWAY |
| 0415 1 3 | 3 | \$1.94 | \$23,584.31 | 12,167.000 | LB | N | REINFORCING STEEL- RETAINING WALL |
| 0415 1 4 | 3 | \$1.10 | \$3,570,002.60 | 3,244,830.000 | LB | N | REINFORCING STEEL - BRIDGE SUPERSTRUCTURE |
| 0415 1 5 | 4 | \$1.30 | \$7,282,801.50 | 5,601,282.000 | LB | N | REINFORCING STEEL- BRIDGE SUBSTRUCTURE |
| 0415 1 8 | 2 | \$1.71 | \$3,827.20 | 2,240.000 | LB | N | REINFORCING STEEL- BULKHEAD |
| 0415 1 9 | 5 | \$1.50 | \$354,488.50 | 236,738.000 | LB | N | REINFORCING STEEL- APPROACH SLABS |
| 0415 10 5 | 2 | \$2.00 | \$378,546.00 | 189,273.000 | LF | N | FIBER REINFORCED POLYMER BARS, #5 BAR |
| 0415 10 6 | 1 | \$2.00 | \$21,196.00 | 10,598.000 | LF | N | FIBER REINFORCED POLYMER BARS, #6 BAR |
| 0415 10 8 | 1 | \$3.50 | \$16,562.00 | 4,732.000 | LF | N | FIBER REINFORCED POLYMER BARS, #8 BAR |
| 0425 1201 | 5 | \$9,727.23 | \$155,635.63 | 16.000 | EA | N | INLETS, CURB, TYPE 9, <10' |
| 0425 1203 | 1 | \$22,754.11 | \$22,754.11 | 1.000 | EA | N | INLETS, CURB, TYPE 9, J BOT, <10' |
| 0425 1205 | 2 | \$4,221.80 | \$8,443.60 | 2.000 | EA | N | INLETS, CURB, TYPE 9, PARTIAL |
| 0425 1311 | 6 | \$10,261.86 | \$297,593.85 | 29.000 | EA | N | INLETS, CURB, TYPE P-1, <10' |
| 0425 1315 | 1 | \$6,025.00 | \$6,025.00 | 1.000 | EA | N | INLETS, CURB TYPE P-1, PARTIAL |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---------------------------------|
| 0425 1321 | 6 | \$11,105.51 | \$122,160.56 | 11.000 | EA | N | INLETS, CURB, TYPE P-2, <10' |
| 0425 1331 | 2 | \$12,684.55 | \$139,530.00 | 11.000 | EA | N | INLETS, CURB, TYPE P-3, <10' |
| 0425 1335 | 1 | \$8,620.36 | \$8,620.36 | 1.000 | EA | N | INLETS, CURB, TYPE P-3, PARTIAL |
| 0425 1339 | 1 | \$11,649.04 | \$11,649.04 | 1.000 | EA | N | INLETS, CURB, TYPE P-3, MODIFY |
| 0425 1341 | 5 | \$12,250.52 | \$122,505.15 | 10.000 | EA | N | INLETS, CURB, TYPE P-4, <10' |
| 0425 1345 | 2 | \$8,003.45 | \$16,006.89 | 2.000 | EA | N | INLETS, CURB, TYPE P-4, PARTIAL |
| 0425 1349 | 1 | \$11,327.70 | \$33,983.10 | 3.000 | EA | N | INLETS, CURB, TYPE P-4, MODIFY |
| 0425 1351 | 17 | \$10,466.59 | \$523,329.27 | 50.000 | EA | N | INLETS, CURB, TYPE P-5, <10' |
| 0425 1355 | 4 | \$6,882.30 | \$48,176.12 | 7.000 | EA | N | INLETS, CURB, TYPE P-5, PARTIAL |
| 0425 1361 | 9 | \$9,324.92 | \$130,548.82 | 14.000 | EA | N | INLETS, CURB, TYPE P-6, <10' |
| 0425 1365 | 1 | \$5,500.00 | \$5,500.00 | 1.000 | EA | N | INLETS, CURB, TYPE P-6, PARTIAL |
| 0425 1369 | 1 | \$14,481.27 | \$14,481.27 | 1.000 | EA | N | INLETS, CURB, TYPE P-6, MODIFY |
| 0425 1411 | 3 | \$15,508.33 | \$201,608.35 | 13.000 | EA | N | INLETS, CURB TYPE J-1, <10' |
| 0425 1412 | 1 | \$17,351.40 | \$52,054.20 | 3.000 | EA | N | INLETS, CURB, TYPE J-1, >10' |
| 0425 1421 | 2 | \$17,203.76 | \$103,222.55 | 6.000 | EA | N | INLETS, CURB, TYPE J-2, <10' |
| 0425 1431 | 3 | \$15,008.16 | \$90,048.96 | 6.000 | EA | N | INLETS, CURB, TYPE J-3, <10' |
| 0425 1441 | 2 | \$19,376.03 | \$96,880.16 | 5.000 | EA | N | INLETS, CURB, TYPE J-4, <10' |
| 0425 1449 | 1 | \$3,806.76 | \$15,227.04 | 4.000 | EA | N | INLETS, CURB, TYPE J-4, MODIFY |
| 0425 1451 | 7 | \$16,803.09 | \$268,849.36 | 16.000 | EA | N | INLETS, CURB, TYPE J-5, <10' |
| 0425 1461 | 2 | \$12,000.00 | \$24,000.00 | 2.000 | EA | N | INLETS, CURB, TYPE J-6, <10' |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0425 1465 | 1 | \$5,910.00 | \$5,910.00 | 1.000 | EA | N | INLETS, CURB, TYPE J-6, PARTIAL |
| 0425 1471 | 3 | \$11,342.35 | \$158,792.95 | 14.000 | EA | N | INLETS, CURB, TYPE 7, <10' |
| 0425 1473 | 1 | \$14,400.00 | \$14,400.00 | 1.000 | EA | N | INLETS, CURB, TYPE 7, J BOT , <10' |
| 0425 1501 | 4 | \$5,335.76 | \$32,014.55 | 6.000 | EA | N | INLETS, DT BOT, TYPE A, <10' |
| 0425 1505 | 1 | \$3,693.50 | \$25,854.50 | 7.000 | EA | N | INLETS, DT BOT, TYPE A, PARTIAL |
| 0425 1511 | 2 | \$6,471.08 | \$25,884.30 | 4.000 | EA | N | INLETS, DT BOT, TYPE B, <10' |
| 0425 1513 | 2 | \$9,375.63 | \$84,380.70 | 9.000 | EA | N | INLETS, DT BOT, TYPE B, J BOT, <10' |
| 0425 1519 | 1 | \$2,090.00 | \$2,090.00 | 1.000 | EA | N | INLETS, DT BOT, TYPE B, MODIFY |
| 0425 1521 | 14 | \$5,257.15 | \$152,457.30 | 29.000 | EA | N | INLETS, DT BOT, TYPE C, <10' |
| 0425 1523 | 1 | \$10,040.18 | \$20,080.36 | 2.000 | EA | N | INLETS, DT BOT, TYPE C, JBOT, <10' |
| 0425 1525 | 2 | \$4,753.33 | \$14,260.00 | 3.000 | EA | N | INLETS, DITCH BOTTOM, TYPE C, PARTIAL |
| 0425 1529 | 3 | \$8,169.23 | \$32,676.92 | 4.000 | EA | N | INLETS, DT BOT, TYPE C, MODIFY |
| 0425 1531 | 2 | \$5,600.00 | \$11,200.00 | 2.000 | EA | N | INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10' |
| 0425 1535 | 2 | \$6,447.99 | \$12,895.97 | 2.000 | EA | N | INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL |
| 0425 1541 | 15 | \$7,972.24 | \$390,639.69 | 49.000 | EA | N | INLETS, DT BOT, TYPE D, <10' |
| 0425 1543 | 2 | \$16,711.58 | \$33,423.15 | 2.000 | EA | N | INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' |
| 0425 1545 | 4 | \$5,531.43 | \$33,188.60 | 6.000 | EA | N | INLETS, DITCH BOTTOM, TYPE D, PARTIAL |
| 0425 1549 | 5 | \$7,758.96 | \$46,553.78 | 6.000 | EA | N | INLETS, DT BOT, TYPE D, MODIFY |
| 0425 1551 | 5 | \$7,249.27 | \$268,222.89 | 37.000 | EA | N | INLETS, DT BOT, TYPE E, <10' |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0425 1553 | 2 | \$6,156.98 | \$12,313.96 | 2.000 | EA | N | INLETS, DT BOT, TYPE E, J BOT, <10' |
| 0425 1555 | 1 | \$3,017.12 | \$3,017.12 | 1.000 | EA | N | INLETS, DT BOT, TYPE E, PARTIAL |
| 0425 1559 | 3 | \$5,610.68 | \$112,213.54 | 20.000 | EA | N | INLETS, DT BOT, TYPE E, MODIFY |
| 0425 1561 | 5 | \$8,480.08 | \$50,880.46 | 6.000 | EA | N | INLETS, DT BOT, TYPE F, <10' |
| 0425 1581 | 1 | \$11,000.00 | \$11,000.00 | 1.000 | EA | N | INLETS, DT BOT, TYPE H, <10' |
| 0425 1589 | 1 | \$7,500.00 | \$22,500.00 | 3.000 | EA | N | INLETS, DT BOT, TYPE H, MODIFY |
| 0425 1701 | 7 | \$5,149.25 | \$278,059.38 | 54.000 | EA | N | INLETS, GUTTER, TYPE S, <10' |
| 0425 1703 | 3 | \$8,269.01 | \$107,497.10 | 13.000 | EA | N | INLETS, GUTTER, TYPE S, J BOTTOM <10' |
| 0425 1705 | 3 | \$3,840.49 | \$153,619.70 | 40.000 | EA | N | INLETS, GUTTER, TYPE S, PARTIAL |
| 0425 1711 | 2 | \$8,846.07 | \$44,230.37 | 5.000 | EA | N | INLETS, GUTTER, TYPE V, <10' |
| 0425 1713 | 2 | \$24,344.22 | \$48,688.43 | 2.000 | EA | N | INLETS, GUTTER, TYPE V, J BOT, <10' |
| 0425 1910 | 8 | \$7,078.46 | \$63,706.13 | 9.000 | EA | N | INLETS, CLOSED FLUME |
| 0425 1921 | 3 | \$7,314.06 | \$109,710.87 | 15.000 | EA | N | INLETS, ADJACENT BARRIER, <=10' |
| 0425 1923 | 1 | \$9,500.00 | \$47,500.00 | 5.000 | EA | N | INLETS, ADJACENT BARRIER, J BOTTOM, < 10' |
| 0425 2 41 | 10 | \$9,197.15 | \$174,745.79 | 19.000 | EA | N | MANHOLES, P-7, <10' |
| 0425 2 43 | 4 | \$5,808.08 | \$29,040.42 | 5.000 | EA | N | MANHOLES, P-7, PARTIAL |
| 0425 2 61 | 13 | \$9,774.39 | \$332,329.26 | 34.000 | EA | N | MANHOLES, P-8, <10' |
| 0425 2 63 | 10 | \$6,451.33 | \$109,672.61 | 17.000 | EA | N | MANHOLES, P-8, PARTIAL |
| 0425 2 71 | 8 | \$13,322.80 | \$213,164.79 | 16.000 | EA | N | MANHOLES, J-7, <10' |
| 0425 2 72 | 2 | \$12,511.64 | \$112,604.76 | 9.000 | EA | N | MANHOLES, J-7, >10' |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0425 2 73 | 2 | \$7,098.76 | \$35,493.82 | 5.000 | EA | N | MANHOLES, J-7, PARTIAL |
| 0425 2 91 | 6 | \$13,599.11 | \$135,991.10 | 10.000 | EA | N | MANHOLES, J-8, <10' |
| 0425 2 92 | 4 | \$23,328.90 | \$139,973.40 | 6.000 | EA | N | MANHOLES, J-8, >10' |
| 0425 2 93 | 5 | \$6,268.34 | \$87,756.73 | 14.000 | EA | N | MANHOLES, J-8, PARTIAL |
| 0425 3 43 | 3 | \$7,669.74 | \$23,009.21 | 3.000 | EA | N | JUNCTION BOX, DRAINAGE, P-7, PARTIAL |
| 0425 3 61 | 2 | \$9,779.00 | \$97,790.00 | 10.000 | EA | N | JUNCTION BOXES, J-7, <10' |
| 0425 3 63 | 1 | \$9,256.83 | \$18,513.66 | 2.000 | EA | N | JUNCTION BOXES, DRAINAGE, J-7, PARTIAL |
| 0425 4 | 2 | \$4,577.08 | \$13,731.24 | 3.000 | EA | N | INLETS, ADJUST |
| 0425 5 | 17 | \$1,388.69 | \$149,978.71 | 108.000 | EA | N | MANHOLE, ADJUST |
| 0425 5 1 | 7 | \$1,798.47 | \$116,900.37 | 65.000 | EA | N | MANHOLE, ADJUST, UTILITIES |
| 0425 6 | 7 | \$809.49 | \$49,378.99 | 61.000 | EA | N | VALVE BOXES, ADJUST |
| 0425 8 | 1 | \$750.00 | \$4,500.00 | 6.000 | EA | N | DRAINAGE STRUCTURES, MISCELLANEOUS, ADJUST |
| 0425 10 | 1 | \$350.00 | \$350.00 | 1.000 | EA | N | YARD DRAIN |
| 0425 11 | 2 | \$7,200.43 | \$14,400.85 | 2.000 | EA | N | MODIFY EXISTING DRAINAGE STRUCTURE |
| 0425 14 1 | 1 | \$150.00 | \$14,250.00 | 95.000 | SF | N | GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL |
| 0425 82 | 6 | \$1,626.37 | \$27,648.23 | 17.000 | EA | N | REPLACE GRATE |
| 0430 95 1 | 1 | \$36.80 | \$6,182.40 | 168.000 | LF | N | OUTFALL BARNACLE REMOVAL, 0 - 24" |
| 0430 95 2 | 1 | \$51.75 | \$158,406.75 | 3,061.000 | LF | N | OUTFALL BARNACLE REMOVAL, 25 - 36" |
| 0430 95 3 | 1 | \$74.75 | \$107,864.25 | 1,443.000 | LF | N | OUTFALL BARNACLE REMOVAL, 37-48" |
| 0430 95 4 | 1 | \$115.00 | \$63,135.00 | 549.000 | LF | N | OUTFALL BARNACLE REMOVAL, 49-60" |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0430173118 | 1 | \$126.68 | \$1,773.52 | 14.000 | LF | N | PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN |
| 0430174115 | 2 | \$274.30 | \$2,194.42 | 8.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD |
| 0430174118 | 8 | \$130.21 | \$489,449.38 | 3,759.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD |
| 0430174124 | 7 | \$173.89 | \$302,919.31 | 1,742.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD |
| 0430174130 | 4 | \$194.62 | \$184,112.38 | 946.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD |
| 0430174136 | 4 | \$217.69 | \$200,278.81 | 920.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD |
| 0430174142 | 1 | \$265.00 | \$7,420.00 | 28.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD |
| 0430174218 | 4 | \$127.29 | \$50,916.00 | 400.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD |
| 0430174224 | 3 | \$291.39 | \$86,250.75 | 296.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD |
| 0430174230 | 2 | \$211.80 | \$39,818.00 | 188.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD |
| 0430174236 | 1 | \$195.00 | \$23,205.00 | 119.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD |
| 0430175112 | 3 | \$241.11 | \$46,294.04 | 192.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD |
| 0430175115 | 12 | \$282.51 | \$87,294.42 | 309.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD |
| 0430175118 | 39 | \$141.63 | \$2,779,912.14 | 19,628.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD |
| 0430175124 | 25 | \$185.27 | \$964,721.55 | 5,207.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD |
| 0430175130 | 14 | \$287.08 | \$224,205.95 | 781.000 | LF | N | PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0430175136 | 10 | \$264.69 | \$840,646.54 | 3,176.000 | LF | N | PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD |
| 0430175142 | 4 | \$428.48 | \$150,397.30 | 351.000 | LF | N | PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD |
| 0430175148 | 5 | \$395.08 | \$1,119,647.90 | 2,834.000 | LF | N | PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD |
| 0430175154 | 2 | \$681.32 | \$20,439.60 | 30.000 | LF | N | PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD |
| 0430175160 | 1 | \$800.00 | \$41,600.00 | 52.000 | LF | N | PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD |
| 0430175166 | 1 | \$900.00 | \$3,600.00 | 4.000 | LF | N | PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD |
| 0430175172 | 1 | \$1,000.00 | \$632,000.00 | 632.000 | LF | N | PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD |
| 0430175215 | 2 | \$473.31 | \$59,163.64 | 125.000 | LF | N | PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD |
| 0430175218 | 14 | \$269.97 | \$633,085.55 | 2,345.000 | LF | N | PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD |
| 0430175224 | 7 | \$201.25 | \$112,297.43 | 558.000 | LF | N | PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD |
| 0430175230 | 4 | \$230.92 | \$281,727.12 | 1,220.000 | LF | N | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD |
| 0430175242 | 1 | \$440.00 | \$22,000.00 | 50.000 | LF | N | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD |
| 0430175248 | 1 | \$1,000.00 | \$4,000.00 | 4.000 | LF | N | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD |
| 0430175254 | 1 | \$623.00 | \$96,565.00 | 155.000 | LF | N | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD |
| 0430175260 | 1 | \$5,678.00 | \$45,424.00 | 8.000 | LF | N | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD |
| 0430185118 | 1 | \$568.00 | \$186,872.00 | 329.000 | LF | N | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN |
| 0430185124 | 1 | \$677.00 | \$40,620.00 | 60.000 | LF | N | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24" , STORM AND CROSS DRAIN |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0430185136 | 1 | \$736.00 | \$201,664.00 | 274.000 | LF | N | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN |
| 0430185148 | 1 | \$1,110.00 | \$564,990.00 | 509.000 | LF | N | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN |
| 0430515100 | 1 | \$5,750.00 | \$5,750.00 | 1.000 | EA | N | STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND |
| 0430518100 | 1 | \$7,858.18 | \$7,858.18 | 1.000 | EA | N | STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND |
| 0430518102 | 2 | \$4,024.69 | \$8,049.38 | 2.000 | EA | N | STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ELLIPTICAL |
| 0430524100 | 1 | \$4,966.50 | \$4,966.50 | 1.000 | EA | N | STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND |
| 0430530100 | 1 | \$4,700.00 | \$9,400.00 | 2.000 | EA | N | STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND |
| 0430536100 | 1 | \$3,150.00 | \$3,150.00 | 1.000 | EA | N | STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND |
| 0430554100 | 1 | \$8,800.00 | \$8,800.00 | 1.000 | EA | N | STRAIGHT CONCRETE ENDWALLS, 54", SINGLE, 0 DEGREES, ROUND |
| 0430554202 | 1 | \$20,000.00 | \$20,000.00 | 1.000 | EA | N | STRAIGHT CONCRETE ENDWALLS, 54", DOUBLE, 0 DEGREES, ELLIPTICAL |
| 0430554302 | 1 | \$27,000.00 | \$27,000.00 | 1.000 | EA | N | STRAIGHT CONCRETE ENDWALLS, 54", TRIPLE, 0 DEGREES, ELLIPTICAL |
| 0430611029 | 1 | \$2,270.00 | \$2,270.00 | 1.000 | EA | N | U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 24"PIPE |
| 0430611325 | 1 | \$4,800.00 | \$9,600.00 | 2.000 | EA | N | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE |
| 0430830 | 6 | \$811.59 | \$31,976.76 | 39.400 | CY | N | PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE |
| 0430880 02 | 1 | \$22,620.00 | \$90,480.00 | 4.000 | EA | N | FLAP GATES, 25-36" |
| 0430880 03 | 1 | \$30,100.00 | \$60,200.00 | 2.000 | EA | N | FLAP GATES, 37-48" |
| 0430880 04 | 1 | \$74,000.00 | \$74,000.00 | 1.000 | EA | N | FLAP GATES, 49-60" |
| 0430886 36 | 1 | \$3,800.00 | \$38,000.00 | 10.000 | EA | N | MANATEE GRATE FOR 36", UNHINGED |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0430950 | 1 | \$215.00 | \$31,540.50 | 146.700 | CY | N | DESILTING CONCRETE BOX CULVERT |
| 0430963 1 | 4 | \$95.83 | \$17,248.68 | 180.000 | LF | N | PVC PIPE FOR BACK OF SIDEWALK, 4" |
| 0430963 2 | 1 | \$45.69 | \$365.52 | 8.000 | LF | N | PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER |
| 0430982125 | 11 | \$1,997.51 | \$41,947.64 | 21.000 | EA | N | MITERED END SECTION, OPTIONAL ROUND, 18" CD |
| 0430982129 | 9 | \$2,731.18 | \$43,698.81 | 16.000 | EA | N | MITERED END SECTION, OPTIONAL ROUND, 24" CD |
| 0430982133 | 2 | \$3,980.63 | \$7,961.25 | 2.000 | EA | N | MITERED END SECTION, OPTIONAL ROUND, 30" CD |
| 0430982138 | 3 | \$3,896.36 | \$15,585.45 | 4.000 | EA | N | MITERED END SECTION, OPTIONAL ROUND, 36" CD |
| 0430982141 | 2 | \$35,443.90 | \$141,775.59 | 4.000 | EA | N | MITERED END SECTION, OPTIONAL ROUND, 48" CD |
| 0430982625 | 3 | \$2,412.03 | \$7,236.08 | 3.000 | EA | N | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD |
| 0430982629 | 2 | \$42,047.53 | \$84,095.06 | 2.000 | EA | N | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD |
| 0430982633 | 2 | \$4,346.83 | \$13,040.49 | 3.000 | EA | N | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD |
| 0430984123 | 2 | \$2,267.92 | \$4,535.84 | 2.000 | EA | N | MITERED END SECTION, OPTIONAL ROUND, 15" SD |
| 0430984125 | 9 | \$1,547.84 | \$94,418.32 | 61.000 | EA | N | MITERED END SECTION, OPTIONAL ROUND, 18" SD |
| 0430984129 | 9 | \$2,306.04 | \$115,301.93 | 50.000 | EA | N | MITERED END SECTION, OPTIONAL ROUND, 24" SD |
| 0430984133 | 4 | \$3,279.39 | \$88,543.64 | 27.000 | EA | N | MITERED END SECTION , OPTIONAL ROUND, 30" SD |
| 0430984138 | 3 | \$4,157.54 | \$87,308.32 | 21.000 | EA | N | MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN |
| 0430984140 | 1 | \$4,500.00 | \$9,000.00 | 2.000 | EA | N | MITERED END SECTION , OPTIONAL ROUND, 42" SD |
| 0430984625 | 5 | \$2,034.89 | \$34,593.17 | 17.000 | EA | N | MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD |
| 0430984629 | 4 | \$2,384.61 | \$35,769.19 | 15.000 | EA | N | MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD |
| 0430984633 | 3 | \$3,748.59 | \$48,731.68 | 13.000 | EA | N | MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0430984638 | 1 | \$3,500.00 | \$28,000.00 | 8.000 | EA | N | MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD |
| 0430990 | 1 | \$2,340.59 | \$44,471.21 | 19.000 | EA | N | MITERED END SECT, REPLACE GRATE |
| 0430991 | 2 | \$1,525.00 | \$6,100.00 | 4.000 | EA | N | MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE |
| 0431 1115 | 2 | \$104.71 | \$48,898.58 | 467.000 | LF | N | PIPE LINER, CURED IN PLACE, 15" |
| 0431 1118 | 2 | \$118.83 | \$95,303.61 | 802.000 | LF | N | PIPE LINER, CURED IN PLACE, 18" |
| 0431 1124 | 1 | \$124.07 | \$40,322.75 | 325.000 | LF | N | PIPE LINER, CURED IN PLACE, 24" |
| 0431 1130 | 1 | \$155.91 | \$151,388.61 | 971.000 | LF | N | PIPE LINER, CURED IN PLACE, 30" |
| 0431 1136 | 1 | \$184.45 | \$108,456.60 | 588.000 | LF | N | PIPE LINER, CURED IN PLACE, 36" |
| 0431 1142 | 1 | \$484.23 | \$29,053.80 | 60.000 | LF | N | PIPE LINER, CURED IN PLACE, 42" |
| 0431 1542 | 1 | \$504.58 | \$74,173.26 | 147.000 | LF | N | PIPE LINER, SLIPLINING, 42" |
| 0436 1 1 | 4 | \$325.76 | \$207,506.32 | 637.000 | LF | N | TRENCH DRAIN, STANDARD |
| 0440 1 10 | 1 | \$40.00 | \$12,920.00 | 323.000 | LF | N | UNDERDRAIN, TYPE I |
| 0440 1 20 | 3 | \$36.76 | \$822,056.04 | 22,360.000 | LF | N | UNDERDRAIN, TYPE II |
| 0440 70 | 1 | \$1,925.00 | \$69,300.00 | 36.000 | EA | N | UNDERDRAIN INSPECTION BOX |
| 0440 73 1 | 2 | \$100.00 | \$90,900.00 | 909.000 | LF | N | UNDERDRAIN OUTLET PIPE, 4" |
| 0440 73 2 | 1 | \$35.13 | \$5,093.85 | 145.000 | LF | N | UNDERDRAIN OUTLET PIPE, 6" |
| 0446 1 1 | 3 | \$30.57 | \$170,144.00 | 5,566.000 | LF | N | EDGEDRAIN DRAINCRETE, STANDARD |
| 0446 71 1 | 3 | \$47.17 | \$22,451.50 | 476.000 | LF | N | EDGEDRAIN OUTLET PIPE, 4" |
| 0450 2 36 | 1 | \$350.00 | \$1,009,400.00 | 2,884.000 | LF | N | PREST BEAMS: FLORIDA-I BEAM 36" |
| 0450 2 78 | 1 | \$458.42 | \$19,462,221.10 | 42,455.000 | LF | N | PREST BEAMS: FLORIDA-I BEAM 78" |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0450 2 96 | 1 | \$551.05 | \$3,159,169.65 | 5,733.000 | LF | N | PREST BEAMS: FLORIDA-I BEAM 96" |
| 0451 70 1 | 1 | \$1.00 | \$580.00 | 580.000 | EA | N | PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST |
| 0455 34 2 | 2 | \$245.37 | \$238,496.60 | 972.000 | LF | N | PRESTRESSED CONCRETE PILING, 14" SQ. |
| 0455 34 6 | 1 | \$224.12 | \$25,377,107.60 | 113,230.000 | LF | N | PRESTRESSED CONCRETE PILING, 30" SQ |
| 0455 34 25 | 1 | \$330.00 | \$778,800.00 | 2,360.000 | LF | N | PRESTRESSED CONCRETE PILING, 24" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING |
| 0455 76 | 3 | \$530.65 | \$271,693.12 | 512.000 | EA | N | WRAP PILE CLUSTERS |
| 0455133 2 | 1 | \$10.00 | \$592,530.00 | 59,253.000 | SF | N | SHEET PILING STEEL, TEMPORARY-CRITICAL |
| 0455133 3 | 3 | \$50.45 | \$6,729,659.60 | 133,403.000 | SF | N | SHEET PILING STEEL, F&I PERMANENT |
| 0455143 6 | 1 | \$269.48 | \$2,276,297.56 | 8,447.000 | LF | N | TEST PILES-PRESTRESSED CONCRETE, 30" SQ |
| 0455143 25 | 1 | \$800.00 | \$248,000.00 | 310.000 | LF | N | TEST PILES-PRESTRESSED CONCRETE, 24" SQ W/ FRP OR STAINLESS STEEL STRAND AND REINFORCING |
| 0457 1 22 | 1 | \$975.00 | \$273,000.00 | 280.000 | LF | N | STANDARD INTEGRAL PILE JACKET, STRUCTURAL, 16.1 to 30.0" |
| 0457 2221 | 2 | \$1,107.14 | \$1,674,000.00 | 1,512.000 | LF | N | CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM |
| 0458 1 11 | 4 | \$50.17 | \$44,253.01 | 882.000 | LF | N | BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD |
| 0458 1 13 | 1 | \$1,727.48 | \$1,166,049.00 | 675.000 | LF | N | BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I MODULAR |
| 0458 1 21 | 5 | \$55.29 | \$95,875.60 | 1,734.000 | LF | N | BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0458 1 25 | 1 | \$120.00 | \$24,120.00 | 201.000 | LF | N | BRIDGE DECK EXPANSION JOINT, REHABILITATION, COMPRESSION ELASTOMERIC |
| 0458 2 | 2 | \$708.78 | \$50,465.00 | 71.200 | CF | N | POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT |
| 0459 71 | 1 | \$10.00 | \$100.00 | 10.000 | SY | N | PILES, POLYETHYLENE SHEETING |
| 0460 1 13 | 2 | \$25.84 | \$93,775.28 | 3,629.000 | LB | N | STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES |
| 0460 1 15 | 1 | \$22.00 | \$100,166.00 | 4,553.000 | LB | N | STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS |
| 0460 2 2 | 1 | \$18.56 | \$6,831.35 | 368.000 | LB | N | STRUCT STEEL, LOW ALLOY |
| 0460 71 4 | 1 | \$199.00 | \$923,559.00 | 4,641.000 | LF | N | METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT |
| 0471 1 1 | 3 | \$20,802.88 | \$961,093.12 | 46.200 | MB | N | FENDER SYSTEM, PLASTIC MARINE LUMBER, REINFORCED |
| 0471 1 2 | 3 | \$20,149.88 | \$322,398.02 | 16.000 | MB | N | FENDER SYSTEM, PLASTIC MARINE LUMBER, NON-REINFORCED |
| 0471 3 3 | 1 | \$909,118.29 | \$909,118.29 | 1.000 | LS | N | POLYMERIC FENDER SYSTEM, 201-400 KIP-FT |
| 0510 1 | 2 | \$67,757.89 | \$135,515.77 | 2.000 | LS | N | NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM |
| 0515 1 1 | 6 | \$78.79 | \$164,429.65 | 2,087.000 | LF | N | PIPE HANDRAIL - GUIDERAIL, STEEL |
| 0515 1 2 | 11 | \$57.87 | \$109,895.58 | 1,899.000 | LF | N | PIPE HANDRAIL - GUIDERAIL, ALUMINUM |
| 0515 2111 | 1 | \$113.44 | \$20,419.20 | 180.000 | LF | N | PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1 |
| 0515 2211 | 1 | \$135.00 | \$9,720.00 | 72.000 | LF | N | PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 |
| 0515 2311 | 6 | \$95.91 | \$701,758.15 | 7,317.000 | LF | N | PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1 |
| 0515 2500 | 1 | \$115.00 | \$1,150.00 | 10.000 | LF | N | PEDESTRIAN / BICYCLE RAILING, RELOCATE |
| 0515 4 1 | 1 | \$52.00 | \$220,376.00 | 4,238.000 | LF | N | BULLET RAIL, SINGLE RAIL |
| 0515 4 2 | 1 | \$55.00 | \$17,765.00 | 323.000 | LF | N | BULLET RAIL, DOUBLE RAIL |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0519 78 | 3 | \$1,621.95 | \$137,866.02 | 85.000 | EA | N | BOLLARDS |
| 0520 1 7 | 30 | \$41.47 | \$1,119,255.73 | 26,990.000 | LF | N | CONCRETE CURB & GUTTER, TYPE E |
| 0520 1 10 | 42 | \$43.45 | \$2,407,700.14 | 55,417.000 | LF | N | CONCRETE CURB & GUTTER, TYPE F |
| 0520 1 11 | 1 | \$65.00 | \$390.00 | 6.000 | LF | N | CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F |
| 0520 2 1 | 3 | \$31.81 | \$29,872.02 | 939.000 | LF | N | CONCRETE CURB, TYPE A |
| 0520 2 2 | 5 | \$63.21 | \$95,823.18 | 1,516.000 | LF | N | CONCRETE CURB, TYPE B |
| 0520 2 4 | 18 | \$45.85 | \$164,571.48 | 3,589.000 | LF | N | CONCRETE CURB, TYPE D |
| 0520 2 8 | 2 | \$30.89 | \$21,346.56 | 691.000 | LF | N | CONCRETE CURB, TYPE RA |
| 0520 3 | 6 | \$46.83 | \$94,543.97 | 2,019.000 | LF | N | VALLEY GUTTER- CONCRETE |
| 0520 4 | 2 | \$11.59 | \$52,292.70 | 4,513.000 | LF | N | CURB-CONCRETE PAVEMENT JOINT |
| 0520 5 11 | 10 | \$114.75 | \$371,553.96 | 3,238.000 | LF | N | TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE |
| 0520 5 12 | 3 | \$104.06 | \$44,328.61 | 426.000 | LF | N | TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE |
| 0520 5 16 | 1 | \$199.91 | \$2,598.83 | 13.000 | LF | N | TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE |
| 0520 5 21 | 1 | \$293.10 | \$1,172.40 | 4.000 | LF | N | TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE |
| 0520 5 42 | 1 | \$355.00 | \$1,065.00 | 3.000 | LF | N | TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE |
| 0520 6 | 14 | \$34.86 | \$605,389.85 | 17,368.000 | LF | N | SHOULDER GUTTER- CONCRETE |
| 0520 70 | 12 | \$110.90 | \$789,399.28 | 7,118.000 | SY | N | CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH |
| 0521 1 12 | 1 | \$295.00 | \$1,250,210.00 | 4,238.000 | LF | N | MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED |
| 0521 5 13 | 3 | \$95.15 | \$1,688,506.20 | 17,745.000 | LF | N | CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE |
| 0521 6 11 | 1 | \$58.00 | \$18,734.00 | 323.000 | LF | N | CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0521 8 7 | 3 | \$425.12 | \$1,014,770.36 | 2,387.000 | LF | N | CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE |
| 0521 8 8 | 1 | \$559.00 | \$97,266.00 | 174.000 | LF | N | CONCRETE BARRIER, WITH JUNCTION SLAB, 42" SINGLE SLOPE |
| 0521 72 40 | 3 | \$370.28 | \$716,495.15 | 1,935.000 | LF | N | SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT |
| 0522 1 | 43 | \$63.10 | \$4,272,334.18 | 67,707.000 | SY | N | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK |
| 0522 2 | 48 | \$83.07 | \$3,222,444.51 | 38,790.000 | SY | N | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK |
| 0522 3 | 3 | \$93.60 | \$5,428.98 | 58.000 | SY | N | BUS BOARDING PAD- CONCRETE |
| 0522 4 | 4 | \$159.11 | \$33,731.55 | 212.000 | SY | N | BUS SHELTER PAD- CONCRETE |
| 0524 1 1 | 5 | \$93.15 | \$14,904.72 | 160.000 | SY | N | CONCRETE DITCH PAVT, NON REINFORCED, 3" |
| 0524 1 2 | 5 | \$52.25 | \$231,465.00 | 4,430.000 | SY | N | CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" |
| 0524 1 4 | 9 | \$78.94 | \$220,233.21 | 2,790.000 | SY | N | CONCRETE DITCH PAVEMENT, NON REINFORCED, 6" |
| 0524 1 19 | 1 | \$177.98 | \$4,271.52 | 24.000 | SY | N | CONCRETE DITCH PAVT, 3", REINFORCED |
| 0524 1 29 | 6 | \$87.72 | \$147,808.22 | 1,685.000 | SY | N | CONCRETE DITCH PAVEMENT, 4", REINFORCED |
| 0524 2 2 | 2 | \$74.44 | \$20,023.59 | 269.000 | SY | N | CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4" |
| 0524 2 49 | 1 | \$140.00 | \$980.00 | 7.000 | SY | N | CONCRETE SLOPE PAVEMENT, 6", REINFORCED |
| 0525 1 | 1 | \$108.30 | \$974.70 | 9.000 | LF | N | ASPHALTIC CONCRETE CURB- TO REMAIN |
| 0526 1 2 | 3 | \$182.35 | \$58,717.65 | 322.000 | SY | N | PAVERS, ARCHITECTURAL, SIDEWALK |
| 0527 2 | 47 | \$32.13 | \$659,397.12 | 20,525.000 | SF | N | DETECTABLE WARNINGS |
| 0530 1100 | 1 | \$500.00 | \$39,800.00 | 79.600 | CY | N | RIPRAP, SAND-CEMENT BAGS |
| 0530 3 3 | 4 | \$104.82 | \$1,401,243.88 | 13,367.600 | TN | N | RIPRAP- RUBBLE, BANK AND SHORE |
| 0530 3 4 | 11 | \$132.19 | \$271,993.31 | 2,057.600 | TN | N | RIPRAP, RUBBLE, F&I, DITCH LINING |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0530 74 | 9 | \$135.35 | \$677,564.21 | 5,005.900 | TN | N | BEDDING STONE |
| 0534 73 | 1 | \$1,808.00 | \$14,464.00 | 8.000 | SF | N | PERIMETER WALL |
| 0536 1 0 | 2 | \$42.66 | \$16,424.02 | 385.000 | LF | N | GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 |
| 0536 1 1 | 16 | \$25.93 | \$1,212,318.66 | 46,751.000 | LF | N | GUARDRAIL -ROADWAY, GENERAL TL-3 |
| 0536 1 3 | 8 | \$42.13 | \$1,040,646.26 | 24,700.000 | LF | N | GUARDRAIL- ROADWAY, DOUBLE FACE |
| 0536 5 1 | 5 | \$14.22 | \$488,941.03 | 34,385.000 | LF | N | RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL |
| 0536 5 2 | 2 | \$27.76 | \$25,620.53 | 923.000 | LF | N | RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL |
| 0536 6 | 3 | \$21.49 | \$9,304.91 | 433.000 | LF | N | PIPE RAIL FOR GUARDRAIL |
| 0536 7 1 | 1 | \$113.42 | \$1,361.04 | 12.000 | EA | N | SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL |
| 0536 7 2 | 4 | \$476.32 | \$8,573.68 | 18.000 | EA | N | SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT |
| 0536 7 3 | 6 | \$190.65 | \$8,579.30 | 45.000 | EA | N | SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT |
| 0536 8112 | 5 | \$4,040.13 | \$32,321.00 | 8.000 | EA | N | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3 |
| 0536 8113 | 3 | \$3,324.54 | \$13,298.16 | 4.000 | EA | N | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING |
| 0536 8122 | 8 | \$3,602.19 | \$162,098.73 | 45.000 | EA | N | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3 |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0536 8123 | 6 | \$2,768.60 | \$60,909.18 | 22.000 | EA | N | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING |
| 0536 73 | 16 | \$2.08 | \$111,735.84 | 53,614.000 | LF | N | GUARDRAIL REMOVAL |
| 0536 85 20 | 12 | \$1,733.69 | \$107,488.93 | 62.000 | EA | N | GUARDRAIL END TREATMENT- TRAILING ANCHORAGE |
| 0536 85 24 | 15 | \$3,264.77 | \$202,415.80 | 62.000 | EA | N | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL |
| 0536 85 26 | 1 | \$3,100.00 | \$3,100.00 | 1.000 | EA | N | GUARDRAIL END TREATMENT- TYPE CRT |
| 0536 85 27 | 2 | \$11,457.72 | \$45,830.86 | 4.000 | EA | N | GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL |
| 0536 85 29 | 3 | \$2,274.14 | \$18,193.14 | 8.000 | EA | N | GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE |
| 0538 1 | 7 | \$8.88 | \$261,393.00 | 29,428.000 | LF | N | GUARDRAIL RESET |
| 0544 3 1 | 5 | \$28,423.53 | \$227,388.20 | 8.000 | EA | N | CRASH CUSHION, TL-3, NARROW |
| 0544 3 2 | 3 | \$33,513.37 | \$134,053.49 | 4.000 | EA | N | CRASH CUSHION, TL-3, WIDE |
| 0546 71 1 | 1 | \$615.05 | \$7,380.60 | 12.000 | EA | N | RAISED RUMBLE STRIP SET- PERMANENT |
| 0546 72 1 | 6 | \$906.94 | \$86,667.01 | 95.560 | GM | N | GROUND-IN RUMBLE STRIPS, 16" |
| 0546 72 2 | 6 | \$1,148.94 | \$91,045.55 | 79.243 | GM | N | GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL |
| 0546 72 3 | 3 | \$1,736.06 | \$40,731.34 | 23.462 | GM | N | GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL |
| 0548 12 | 1 | \$36.72 | \$1,013,104.80 | 27,590.000 | SF | N | RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER |
| 0548 13 | 1 | \$25.05 | \$300,975.75 | 12,015.000 | SF | N | RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER |
| 0550 10210 | 1 | \$21.10 | \$11,161.90 | 529.000 | LF | N | FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES |
| 0550 10212 | 1 | \$25.00 | \$27,125.00 | 1,085.000 | LF | N | FENCING, TYPE B, 0.5-5.0', W/ VINYL COATING |
| 0550 10218 | 1 | \$15.00 | \$300.00 | 20.000 | LF | N | FENCING, TYPE B, 0.0-5.0', RESET EXISTING |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0550 10220 | 6 | \$32.63 | \$114,890.00 | 3,521.000 | LF | N | FENCING, TYPE B, 5.1-6.0', STANDARD |
| 0550 10228 | 1 | \$15.00 | \$2,145.00 | 143.000 | LF | N | FENCING, TYPE B, 5.1-6.0, RESET EXISTING |
| 0550 10230 | 1 | \$31.42 | \$23,125.12 | 736.000 | LF | N | FENCING, TYPE B, 6.1-7.0', STANDARD |
| 0550 10236 | 1 | \$60.00 | \$4,740.00 | 79.000 | LF | N | FENCING, TYPE B, 6.1-7.0', WITH VINYL COATING AND BARBED WIRE ATTACHMENT |
| 0550 10248 | 1 | \$206.50 | \$2,271.50 | 11.000 | LF | N | FENCING, TYPE B, 7.1-8.0, RESET EXISTING |
| 0550 10929 | 1 | \$35.00 | \$44,030.00 | 1,258.000 | LF | N | FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL FEATURES |
| 0550 60214 | 1 | \$2,500.00 | \$2,500.00 | 1.000 | EA | N | FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING |
| 0550 60223 | 1 | \$2,923.20 | \$2,923.20 | 1.000 | EA | N | FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING |
| 0550 60232 | 1 | \$2,548.24 | \$10,192.96 | 4.000 | EA | N | FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING |
| 0550 60400 | 1 | \$1,250.00 | \$5,000.00 | 4.000 | EA | N | FENCE GATE, RESET EXISTING GATE- WITHOUT RESETTING FENCE |
| 0550 60622 | 1 | \$5,000.00 | \$5,000.00 | 1.000 | EA | N | FENCE GATE, TYPE B WITH VINYL COATING, DOUBLE, 6.1-12.0' OPENING |
| 0561 1 | 1 | \$2,504.17 | \$450,000.00 | 179.700 | TN | N | COATING EXISTING STRUCTURAL STEEL |
| 0563 4 | 1 | \$13.56 | \$542.40 | 40.000 | SF | N | ANTI-GRAFFITI COATING, NON-SACRIFICIAL |
| 0570 1 1 | 2 | \$.75 | \$60,747.54 | 81,227.000 | SY | N | PERFORMANCE TURF |
| 0570 1 2 | 63 | \$3.91 | \$4,080,845.77 | 1,042,676.000 | SY | N | PERFORMANCE TURF, SOD |
| 0570 1 3 | 12 | \$8.56 | \$1,347,107.47 | 157,326.000 | SY | N | PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010 |
| 0571 1 11 | 4 | \$9.55 | \$13,972.48 | 1,463.000 | SY | N | PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1 |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0571 1 12 | 5 | \$8.07 | \$34,554.70 | 4,282.000 | SY | N | PLASTIC EROSION MAT, TRM, TYPE 2 |
| 0580 1 1 | 1 | \$64,383.10 | \$64,383.10 | 1.000 | LS | N | LANDSCAPE COMPLETE- SMALL PLANTS |
| 0580 1 2 | 2 | \$40,804.57 | \$81,609.14 | 2.000 | LS | N | LANDSCAPE COMPLETE- LARGE PLANTS |
| 0580 7253 | 1 | \$20.00 | \$3,880.00 | 194.000 | EA | N | LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, GREEN ISLAND FICUS- FICUS MICROCARPA 'GREEN ISLAND', 3 GALLON |
| 0581 1 1 | 1 | \$1,200.00 | \$6,000.00 | 5.000 | EA | N | RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK |
| 0590 70 1 | 1 | \$24,000.00 | \$24,000.00 | 1.000 | LS | N | IRRIGATION SYSTEM REPAIRS |
| 0591 1200 | 1 | \$19.98 | \$11,028.96 | 552.000 | LF | N | IRRIGATION SLEEVE, 2" DIAMETER |
| 0611 1 1 | 18 | \$1,861.52 | \$87,700.15 | 47.112 | MI | N | ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH |
| 0611 2 1 | 15 | \$2,107.75 | \$54,801.38 | 26.000 | EA | N | ITSFM LOCATION DOCUMENTATION- INTERSECTION |
| 0611 2 2 | 8 | \$1,660.20 | \$84,670.40 | 51.000 | EA | N | ITSFM LOCATION DOCUMENTATION- ITS SITE |
| 0611 2 3 | 2 | \$2,756.48 | \$5,512.95 | 2.000 | EA | N | ITSFM LOCATION DOCUMENTATION- COMMUNICATIONS BUILDING |
| 0630 2 11 | 50 | \$18.70 | \$2,367,734.75 | 126,584.000 | LF | N | CONDUIT, FURNISH & INSTALL, OPEN TRENCH |
| 0630 2 12 | 48 | \$30.61 | \$3,527,854.11 | 115,241.000 | LF | N | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE |
| 0630 2 14 | 20 | \$35.93 | \$78,106.65 | 2,174.000 | LF | N | CONDUIT, FURNISH & INSTALL, ABOVEGROUND |
| 0630 2 15 | 3 | \$45.94 | \$29,078.00 | 633.000 | LF | N | CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT |
| 0630 2 16 | 4 | \$11.58 | \$648,850.59 | 56,033.000 | LF | N | CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS |
| 0630 3 1 | 2 | \$186.54 | \$42,532.00 | 228.000 | EA | N | REPLACE ROUTE MARKER FOR EXISTING CONDUIT |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0632 7 1 | 37 | \$8,576.47 | \$883,376.60 | 103.000 | PI | N | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL |
| 0632 7 2 | 4 | \$8.80 | \$29,927.78 | 3,402.000 | LF | N | SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL |
| 0632 7 4 | 1 | \$1,350.00 | \$1,350.00 | 1.000 | PI | N | SIGNAL CABLE, ADJUST |
| 0632 7 6 | 17 | \$1,785.89 | \$85,722.72 | 48.000 | PI | N | SIGNAL CABLE, REMOVE- INTERSECTION |
| 0632 7 7 | 1 | \$1.27 | \$595.63 | 469.000 | LF | N | SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION |
| 0633 1111 | 2 | \$4.62 | \$1,422.10 | 308.000 | LF | N | FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS |
| 0633 1121 | 22 | \$3.35 | \$91,749.18 | 27,375.000 | LF | N | FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS |
| 0633 1122 | 4 | \$2.58 | \$98,047.68 | 37,988.000 | LF | N | FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS |
| 0633 1123 | 7 | \$3.40 | \$157,017.11 | 46,133.000 | LF | N | FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS |
| 0633 1124 | 1 | \$7.00 | \$112,945.00 | 16,135.000 | LF | N | FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS |
| 0633 1127 | 1 | \$8.56 | \$73,085.28 | 8,538.000 | LF | N | FIBER OPTIC CABLE, F&I, UNDERGROUND, 241 - 288 FIBERS |
| 0633 1410 | 2 | \$3.87 | \$2,297.10 | 593.000 | LF | N | FIBER OPTIC CABLE, RELOCATE, OVERHEAD |
| 0633 1420 | 9 | \$6.24 | \$76,088.36 | 12,192.000 | LF | N | FIBER OPTIC CABLE, RELOCATE, UNDERGROUND |
| 0633 1610 | 1 | \$2.70 | \$351.00 | 130.000 | LF | N | FIBER OPTIC CABLE, REMOVE, OVERHEAD |
| 0633 1620 | 8 | \$1.16 | \$28,983.12 | 24,999.000 | LF | N | FIBER OPTIC CABLE, REMOVE, UNDERGROUND |
| 0633 2 31 | 27 | \$54.36 | \$145,244.36 | 2,672.000 | EA | N | FIBER OPTIC CONNECTION, INSTALL, SPLICE |
| 0633 2 32 | 11 | \$87.70 | \$22,626.94 | 258.000 | EA | N | FIBER OPTIC CONNECTION, INSTALL, TERMINATION |
| 0633 3 11 | 18 | \$1,208.71 | \$70,105.43 | 58.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE |
| 0633 3 12 | 19 | \$257.72 | \$51,286.86 | 199.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0633 3 13 | 7 | \$72.96 | \$44,872.70 | 615.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY |
| 0633 3 14 | 10 | \$96.72 | \$1,837.64 | 19.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT |
| 0633 3 15 | 12 | \$1,719.13 | \$56,731.18 | 33.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL |
| 0633 3 16 | 14 | \$2,354.86 | \$124,807.44 | 53.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED |
| 0633 3 17 | 6 | \$338.37 | \$12,181.38 | 36.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL |
| 0633 3 45 | 2 | \$1,167.63 | \$3,502.88 | 3.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL, PRETERMINATED |
| 0633 3 46 | 1 | \$1,069.51 | \$1,069.51 | 1.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL- FIELD TERMINATED |
| 0633 3 51 | 8 | \$496.00 | \$7,440.00 | 15.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE |
| 0633 3 52 | 3 | \$36.36 | \$254.52 | 7.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY |
| 0633 3 55 | 1 | \$385.02 | \$2,310.12 | 6.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED |
| 0633 3 56 | 3 | \$705.14 | \$2,115.43 | 3.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL |
| 0633 4 1 | 1 | \$3.36 | \$1,004.64 | 299.000 | LF | N | SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0633 6 | 20 | \$323.51 | \$1,800,358.14 | 5,565.000 | DA | N | FIBER OPTIC CABLE LOCATOR |
| 0633 8 1 | 8 | \$3.49 | \$19,060.51 | 5,467.000 | LF | N | MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL |
| 0633 8 4 | 2 | \$5.92 | \$1,709.93 | 289.000 | LF | N | MULTI-CONDUCTOR COMMUNICATION CABLE, RELOCATE |
| 0633 8 6 | 1 | \$3.09 | \$61.80 | 20.000 | LF | N | MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE |
| 0634 4153 | 7 | \$7,086.56 | \$49,605.95 | 7.000 | PI | N | SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX |
| 0634 4600 | 1 | \$1,764.00 | \$1,764.00 | 1.000 | PI | N | SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN |
| 0634 5 1 | 2 | \$44.89 | \$4,130.00 | 92.000 | LF | N | FIBERGLASS INSULATOR, FURNISH & INSTALL |
| 0635 2 11 | 53 | \$1,076.06 | \$2,455,577.92 | 2,282.000 | EA | N | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE |
| 0635 2 12 | 29 | \$2,092.77 | \$811,994.38 | 388.000 | EA | N | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE |
| 0635 2 13 | 17 | \$4,605.52 | \$377,652.53 | 82.000 | EA | N | PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE |
| 0635 3 11 | 2 | \$2,674.79 | \$21,398.34 | 8.000 | EA | N | JUNCTION BOX, FURNISH & INSTALL, AERIAL |
| 0635 3 12 | 3 | \$582.47 | \$8,737.06 | 15.000 | EA | N | JUNCTION BOX, FURNISH & INSTALL, MOUNTED |
| 0635 3 13 | 3 | \$587.54 | \$112,807.95 | 192.000 | EA | N | JUNCTION BOX, FURNISH & INSTALL, EMBEDDED |
| 0639 1111 | 1 | \$2,915.40 | \$2,915.40 | 1.000 | AS | N | ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY |
| 0639 1112 | 6 | \$10,053.72 | \$70,376.03 | 7.000 | AS | N | ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY |
| 0639 1113 | 1 | \$3,400.00 | \$3,400.00 | 1.000 | AS | N | ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0639 1121 | 4 | \$3,283.24 | \$26,265.95 | 8.000 | AS | N | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY |
| 0639 1122 | 22 | \$3,546.87 | \$145,421.62 | 41.000 | AS | N | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR |
| 0639 1123 | 1 | \$3,200.00 | \$3,200.00 | 1.000 | AS | N | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED |
| 0639 1410 | 1 | \$1,086.66 | \$1,086.66 | 1.000 | AS | N | ELECTRICAL POWER SERVICE, REL OVERHEAD |
| 0639 1420 | 3 | \$2,554.62 | \$7,663.85 | 3.000 | AS | N | ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND |
| 0639 1610 | 2 | \$442.15 | \$884.30 | 2.000 | AS | N | ELECTRICAL POWER SERVICE, REMOVE OVERHEAD |
| 0639 1620 | 4 | \$836.48 | \$6,691.80 | 8.000 | AS | N | ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND |
| 0639 2 1 | 36 | \$25.32 | \$1,400,720.89 | 55,322.000 | LF | N | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL |
| 0639 2 4 | 2 | \$6.56 | \$1,706.50 | 260.000 | LF | N | ELECTRICAL SERVICE WIRE, RELOCATE |
| 0639 2 6 | 4 | \$1.46 | \$1,373.40 | 939.000 | LF | N | ELECTRICAL SERVICE WIRE, REMOVE |
| 0639 3 11 | 15 | \$1,556.68 | \$119,864.56 | 77.000 | EA | N | ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT |
| 0639 3 60 | 3 | \$299.50 | \$898.50 | 3.000 | EA | N | ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN |
| 0639 5 31 | 1 | \$150,000.00 | \$150,000.00 | 1.000 | EA | N | EMERGENCY GENERATOR-PERMANENT 51-75 KW |
| 0639 5 50 | 1 | \$4,500.00 | \$4,500.00 | 1.000 | EA | N | EMERGENCY GENERATOR-PERMANENT, REMOVE |
| 0639 6 1 | 7 | \$2,324.72 | \$92,988.95 | 40.000 | EA | N | ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL |
| 0641 2 11 | 2 | \$1,730.00 | \$3,460.00 | 2.000 | EA | N | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0641 2 12 | 29 | \$1,471.96 | \$119,228.91 | 81.000 | EA | N | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE |
| 0641 2 14 | 1 | \$9,262.76 | \$18,525.52 | 2.000 | EA | N | PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV |
| 0641 2 18 | 1 | \$24,300.00 | \$97,200.00 | 4.000 | EA | N | PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII |
| 0641 2 60 | 10 | \$1,576.87 | \$25,229.91 | 16.000 | EA | N | PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE |
| 0641 2 70 | 7 | \$3,886.71 | \$66,074.09 | 17.000 | EA | N | PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER |
| 0641 2 80 | 8 | \$4,417.13 | \$114,845.32 | 26.000 | EA | N | PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER |
| 0641 3169 | 1 | \$23,764.05 | \$47,528.10 | 2.000 | EA | N | CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69' |
| 0646 1 11 | 33 | \$2,050.65 | \$867,422.95 | 423.000 | EA | N | ALUMINUM SIGNALS POLE, PEDESTAL |
| 0646 1 12 | 12 | \$2,050.84 | \$157,914.52 | 77.000 | EA | N | ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST |
| 0646 1 30 | 1 | \$1,344.00 | \$1,344.00 | 1.000 | EA | N | ALUMINUM SIGNALS POLE, INSTALL |
| 0646 1 40 | 1 | \$1,089.08 | \$1,089.08 | 1.000 | EA | N | ALUMINUM SIGNALS POLE, RELOCATE |
| 0646 1 60 | 22 | \$322.88 | \$56,503.85 | 175.000 | EA | N | ALUMINUM SIGNALS POLE, REMOVE |
| 0646 2115 | 1 | \$1,911.01 | \$1,911.01 | 1.000 | EA | N | ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 15' |
| 0649 1 11 | 1 | \$11,200.00 | \$112,000.00 | 10.000 | EA | N | STEEL STRAIN POLE, F&I, TYPE PS- IV |
| 0649 1 14 | 1 | \$45,500.00 | \$182,000.00 | 4.000 | EA | N | STEEL STRAIN POLE, F&I, TYPE PS- VII |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0649 1 15 | 1 | \$45,000.00 | \$180,000.00 | 4.000 | EA | N | STEEL STRAIN POLE, F&I, TYPE PS- VIII |
| 0649 1 16 | 2 | \$60,000.67 | \$480,005.36 | 8.000 | EA | N | STEEL STRAIN POLE, F&I, TYPE PS- IX |
| 0649 1 17 | 1 | \$70,629.46 | \$282,517.84 | 4.000 | EA | N | STEEL STRAIN POLE, F&I, TYPE PS- X |
| 0649 1 63 | 1 | \$10,438.27 | \$20,876.54 | 2.000 | EA | N | STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT |
| 0649 2155 | 1 | \$47,000.00 | \$329,000.00 | 7.000 | EA | N | STEEL CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 55' |
| 0649 21 1 | 1 | \$33,187.38 | \$66,374.76 | 2.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' |
| 0649 21 2 | 1 | \$65,740.00 | \$131,480.00 | 2.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 30'-30' |
| 0649 21 3 | 8 | \$55,750.13 | \$669,001.50 | 12.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' |
| 0649 21 5 | 3 | \$72,158.36 | \$288,633.43 | 4.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40' |
| 0649 21 6 | 5 | \$61,183.85 | \$305,919.26 | 5.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' |
| 0649 21 7 | 2 | \$96,760.50 | \$193,521.00 | 2.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-30' |
| 0649 21 8 | 2 | \$75,836.24 | \$151,672.47 | 2.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40' |
| 0649 21 10 | 5 | \$76,677.36 | \$613,418.88 | 8.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' |
| 0649 21 15 | 6 | \$103,968.75 | \$831,749.96 | 8.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' |
| 0649 21 21 | 3 | \$80,631.60 | \$322,526.40 | 4.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0649 21 24 | 1 | \$80,191.10 | \$80,191.10 | 1.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-50' |
| 0649 21 26 | 2 | \$156,653.60 | \$313,307.20 | 2.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70' |
| 0649 21 27 | 3 | \$115,576.01 | \$346,728.03 | 3.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78' |
| 0649 26 3 | 2 | \$5,465.15 | \$10,930.30 | 2.000 | EA | N | STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT |
| 0649 26 5 | 3 | \$7,800.00 | \$31,200.00 | 4.000 | EA | N | STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT |
| 0649 26 7 | 1 | \$3,712.00 | \$3,712.00 | 1.000 | EA | N | STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS |
| 0650 1 11 | 1 | \$588.00 | \$4,704.00 | 8.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY |
| 0650 1 14 | 24 | \$1,129.01 | \$550,956.33 | 488.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY |
| 0650 1 15 | 1 | \$1,947.00 | \$3,894.00 | 2.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS |
| 0650 1 16 | 10 | \$1,447.46 | \$85,400.20 | 59.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY |



Florida Department of Transportation
Item Average Unit Cost
From 2021/07/01 to 2022/06/30
Statewide

Market Area: 08
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0650 1 19 | 10 | \$1,779.87 | \$62,295.36 | 35.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY |
| 0650 1 24 | 1 | \$1,065.00 | \$14,910.00 | 14.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY |
| 0650 1 26 | 1 | \$1,380.00 | \$4,140.00 | 3.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY |
| 0650 1 34 | 4 | \$1,050.42 | \$34,663.90 | 33.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY |
| 0650 1 35 | 1 | \$1,842.99 | \$1,842.99 | 1.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 2-4 WAYS |
| 0650 1 36 | 2 | \$1,323.96 | \$5,295.82 | 4.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY |
| 0650 1 39 | 1 | \$1,535.83 | \$4,607.49 | 3.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION CLUSTER, 1 WAY |
| 0650 1 60 | 11 | \$151.28 | \$41,147.99 | 272.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN |
| 0650 1 70 | 5 | \$784.60 | \$14,907.47 | 19.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION |
| 0650 2102 | 2 | \$311.67 | \$3,116.68 | 10.000 | EA | N | VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0650 2109 | 11 | \$489.21 | \$84,633.81 | 173.000 | EA | N | VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED |
| 0653 1 11 | 33 | \$736.21 | \$334,238.22 | 454.000 | AS | N | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY |
| 0653 1 12 | 10 | \$1,447.09 | \$44,859.64 | 31.000 | AS | N | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS |
| 0653 1 60 | 14 | \$85.71 | \$9,170.87 | 107.000 | AS | N | PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN |
| 0654 1 10 | 2 | \$58,646.64 | \$1,172,932.80 | 20.000 | AS | N | MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- AC POWERED, COMPLETE CROSSING |
| 0654 2 17 | 1 | \$22,755.80 | \$182,046.40 | 8.000 | AS | N | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR |
| 0654 2 18 | 1 | \$26,249.63 | \$209,997.04 | 8.000 | AS | N | MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR |
| 0654 2 27 | 1 | \$6,080.96 | \$24,323.84 | 4.000 | AS | N | MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- SINGLE DIR ACCESSIBLE DETECTOR |
| 0654 2 28 | 1 | \$10,655.00 | \$42,620.00 | 4.000 | AS | N | MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR |
| 0654 2 60 | 2 | \$1,166.67 | \$7,000.00 | 6.000 | AS | N | MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0654 3 10 | 3 | \$1,321.41 | \$36,999.56 | 28.000 | AS | N | MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY |
| 0660 1109 | 10 | \$284.23 | \$38,939.22 | 137.000 | EA | N | LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 |
| 0660 1110 | 5 | \$355.06 | \$6,035.95 | 17.000 | EA | N | LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 |
| 0660 1111 | 2 | \$281.17 | \$1,968.16 | 7.000 | EA | N | LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM |
| 0660 1112 | 1 | \$287.00 | \$574.00 | 2.000 | EA | N | LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD |
| 0660 1600 | 5 | \$72.21 | \$5,632.16 | 78.000 | EA | N | LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN |
| 0660 2101 | 2 | \$1,013.94 | \$54,752.76 | 54.000 | AS | N | LOOP ASSEMBLY- F&I, TYPE A |
| 0660 2102 | 19 | \$935.84 | \$327,543.32 | 350.000 | AS | N | LOOP ASSEMBLY, F&I, TYPE B |
| 0660 2106 | 15 | \$1,096.50 | \$161,184.84 | 147.000 | AS | N | LOOP ASSEMBLY, F&I, TYPE F |
| 0660 3 11 | 12 | \$2,118.14 | \$182,160.22 | 86.000 | EA | N | VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT |
| 0660 3 12 | 12 | \$8,968.21 | \$1,381,104.44 | 154.000 | EA | N | VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT |
| 0660 3 41 | 1 | \$189.72 | \$569.16 | 3.000 | EA | N | VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT |
| 0660 3 42 | 2 | \$1,892.35 | \$3,784.69 | 2.000 | EA | N | VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT |
| 0660 3 51 | 1 | \$1,282.40 | \$1,282.40 | 1.000 | EA | N | VEHICLE DETECTION SYSTEM- MICROWAVE, ADJUST & MODIFY, CABINET EQUIPMENT |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0660 3 52 | 2 | \$1,036.62 | \$3,109.86 | 3.000 | EA | N | VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT |
| 0660 3 60 | 1 | \$531.09 | \$531.09 | 1.000 | EA | N | VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM |
| 0660 4 11 | 14 | \$20,652.15 | \$929,346.92 | 45.000 | EA | N | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT |
| 0660 4 12 | 14 | \$6,906.95 | \$649,253.22 | 94.000 | EA | N | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT |
| 0660 4 41 | 5 | \$1,737.94 | \$10,427.66 | 6.000 | EA | N | VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT |
| 0660 4 42 | 3 | \$1,486.65 | \$5,946.61 | 4.000 | EA | N | VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT |
| 0660 4 51 | 1 | \$799.00 | \$799.00 | 1.000 | EA | N | VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT |
| 0660 4 60 | 4 | \$695.45 | \$6,954.48 | 10.000 | EA | N | VEHICLE DETECTION SYSTEM- VIDEO, REMOVE |
| 0660 5 11 | 2 | \$9,433.33 | \$28,300.00 | 3.000 | EA | N | VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, CABINET EQUIPMENT |
| 0660 5 12 | 1 | \$4,250.00 | \$4,250.00 | 1.000 | EA | N | VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT |
| 0660 5 13 | 2 | \$1,232.86 | \$103,560.00 | 84.000 | EA | N | VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, IN-ROAD ELECTRONICS |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0660 5 51 | 1 | \$380.00 | \$760.00 | 2.000 | EA | N | VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, ADJUST/MODIFY, CABINET EQUIPMENT |
| 0660 5 62 | 1 | \$140.16 | \$840.96 | 6.000 | EA | N | VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, REMOVE ABOVE GROUND EQUIPMENT |
| 0660 5 63 | 2 | \$85.36 | \$2,987.50 | 35.000 | EA | N | VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, REMOVE IN-ROAD UNIT |
| 0660 6121 | 4 | \$5,595.63 | \$162,273.22 | 29.000 | EA | N | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT |
| 0660 6122 | 5 | \$12,814.75 | \$384,442.53 | 30.000 | EA | N | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT |
| 0660 6421 | 2 | \$1,467.93 | \$2,935.86 | 2.000 | EA | N | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT |
| 0660 6422 | 2 | \$1,647.18 | \$3,294.36 | 2.000 | EA | N | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT |
| 0660 6600 | 1 | \$600.00 | \$600.00 | 1.000 | EA | N | VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM |
| 0660 9 11 | 1 | \$21,422.00 | \$64,266.00 | 3.000 | EA | N | TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT |
| 0660 9 12 | 1 | \$14,378.00 | \$86,268.00 | 6.000 | EA | N | TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0663 1111 | 8 | \$6,509.54 | \$71,604.89 | 11.000 | EA | N | SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS |
| 0663 1112 | 8 | \$2,438.11 | \$87,772.04 | 36.000 | EA | N | SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR |
| 0663 1121 | 3 | \$6,044.05 | \$18,132.16 | 3.000 | EA | N | SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS |
| 0663 1122 | 3 | \$5,679.39 | \$17,038.16 | 3.000 | EA | N | SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR |
| 0663 1400 | 4 | \$979.14 | \$5,874.84 | 6.000 | EA | N | SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE |
| 0663 1600 | 2 | \$428.27 | \$856.53 | 2.000 | EA | N | SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE |
| 0665 1 11 | 26 | \$290.60 | \$130,189.56 | 448.000 | EA | N | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD |
| 0665 1 12 | 10 | \$1,476.02 | \$144,650.40 | 98.000 | EA | N | PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE |
| 0665 1 40 | 1 | \$232.56 | \$930.24 | 4.000 | EA | N | PEDESTRIAN DETECTOR, RELOCATE |
| 0665 1 50 | 1 | \$2,356.45 | \$2,356.45 | 1.000 | EA | N | PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE |
| 0665 1 60 | 16 | \$59.33 | \$8,127.90 | 137.000 | EA | N | PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN |
| 0670 4 1 | 1 | \$1,765.00 | \$1,765.00 | 1.000 | AS | N | INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL |
| 0670 5110 | 14 | \$34,925.66 | \$768,364.42 | 22.000 | AS | N | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA |
| 0670 5111 | 7 | \$37,209.00 | \$334,881.03 | 9.000 | AS | N | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION |
| 0670 5112 | 4 | \$32,263.72 | \$129,054.88 | 4.000 | AS | N | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0670 5500 | 1 | \$3,710.00 | \$3,710.00 | 1.000 | AS | N | TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET |
| 0670 5600 | 15 | \$796.41 | \$16,724.52 | 21.000 | AS | N | TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET |
| 0671 2 11 | 1 | \$5,130.00 | \$5,130.00 | 1.000 | EA | N | TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA |
| 0671 2 40 | 3 | \$5,606.80 | \$56,068.00 | 10.000 | EA | N | TRAFFIC CONTROLLER, MODIFY |
| 0671 2 50 | 2 | \$1,475.08 | \$5,900.32 | 4.000 | EA | N | TRAFFIC CONTROLLER, RELOCATE- WITHOUT CABINET |
| 0671 2 60 | 2 | \$115.68 | \$231.35 | 2.000 | EA | N | TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN |
| 0676 1116 | 2 | \$25,780.03 | \$103,120.10 | 4.000 | EA | N | TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE6, 44" W X 52" H X 24" D |
| 0676 1500 | 1 | \$1,020.00 | \$1,020.00 | 1.000 | EA | N | TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY |
| 0676 1600 | 2 | \$2,381.46 | \$7,144.38 | 3.000 | EA | N | TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE |
| 0676 2122 | 4 | \$8,215.06 | \$90,365.70 | 11.000 | EA | N | ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D |
| 0676 2142 | 1 | \$12,900.00 | \$12,900.00 | 1.000 | EA | N | ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D |
| 0676 2143 | 3 | \$13,048.70 | \$260,973.92 | 20.000 | EA | N | ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D |
| 0676 2300 | 1 | \$3,932.25 | \$15,729.00 | 4.000 | EA | N | ITS CABINET, INSTALL |
| 0676 2500 | 3 | \$1,119.23 | \$10,073.10 | 9.000 | EA | N | ITS CABINET- ADJUST/MODIFY |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0676 2600 | 3 | \$685.07 | \$6,165.60 | 9.000 | EA | N | ITS CABINET- REMOVE |
| 0676 3 10 | 4 | \$1,954.23 | \$17,588.07 | 9.000 | EA | N | SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D |
| 0676 3 50 | 1 | \$1,844.16 | \$1,844.16 | 1.000 | EA | N | SMALL EQUIPMENT ENCLOSURE, ADJUST/MODIFY, >10" W x 13" H x 11" D |
| 0678 1104 | 2 | \$2,423.54 | \$9,694.14 | 4.000 | EA | N | CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH |
| 0682 1111 | 1 | \$7,200.00 | \$7,200.00 | 1.000 | EA | N | ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, ANALOG- STANDARD DEFINITION |
| 0682 1112 | 2 | \$11,367.38 | \$68,204.26 | 6.000 | EA | N | ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, STANDARD DEFINITION |
| 0682 1113 | 6 | \$7,133.71 | \$142,674.20 | 20.000 | EA | N | ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION |
| 0682 1133 | 8 | \$6,531.77 | \$84,913.02 | 13.000 | EA | N | ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION |
| 0682 1143 | 2 | \$7,629.90 | \$15,259.79 | 2.000 | EA | N | ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ- NON-PRESSURIZED, IP, HIGH DEFINITION |
| 0682 1400 | 5 | \$1,509.45 | \$13,585.02 | 9.000 | EA | N | ITS CCTV CAMERA, RELOCATE |
| 0684 1 1 | 25 | \$5,642.33 | \$315,970.23 | 56.000 | EA | N | MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL |
| 0684 1 3 | 1 | \$540.75 | \$5,407.50 | 10.000 | EA | N | MANAGED FIELD ETHERNET SWITCH, INSTALL |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0684 1 4 | 3 | \$583.34 | \$2,333.37 | 4.000 | EA | N | MANAGED FIELD ETHERNET SWITCH, RELOCATE |
| 0684 1 6 | 2 | \$149.83 | \$449.50 | 3.000 | EA | N | MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN |
| 0684 1 10 | 1 | \$8,940.80 | \$17,881.60 | 2.000 | EA | N | MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL |
| 0684 2 1 | 2 | \$1,561.06 | \$26,537.95 | 17.000 | EA | N | DEVICE SERVER, FURNISH & INSTALL |
| 0684 5 1 | 5 | \$1,068.94 | \$11,758.36 | 11.000 | EA | N | MEDIA CONVERTER, FURNISH & INSTALL |
| 0684 6 11 | 1 | \$4,000.00 | \$16,000.00 | 4.000 | EA | N | WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT |
| 0684 6 12 | 1 | \$4,479.00 | \$8,958.00 | 2.000 | EA | N | WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT |
| 0684 6 60 | 1 | \$351.54 | \$703.08 | 2.000 | EA | N | WIRELESS COMMUNICATION DEVICE, REMOVE |
| 0685 1 11 | 5 | \$7,263.86 | \$108,957.94 | 15.000 | EA | N | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE |
| 0685 1 12 | 4 | \$7,971.61 | \$135,517.44 | 17.000 | EA | N | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION |
| 0685 1 13 | 15 | \$9,540.34 | \$219,427.92 | 23.000 | EA | N | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET |
| 0685 1 14 | 4 | \$10,424.31 | \$52,121.56 | 5.000 | EA | N | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET |
| 0685 2 1 | 9 | \$1,250.74 | \$42,525.12 | 34.000 | EA | N | REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0695 1 1 | 21 | \$1,681.30 | \$307,678.67 | 183.000 | EA | N | TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL |
| 0695 3 11 | 1 | \$9,430.16 | \$47,150.80 | 5.000 | AS | N | TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION |
| 0695 6 12 | 21 | \$1,386.94 | \$288,483.73 | 208.000 | EA | N | TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS |
| 0695 7132 | 7 | \$5,695.18 | \$85,427.70 | 15.000 | EA | N | TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT |
| 0695 7143 | 1 | \$7,360.31 | \$7,360.31 | 1.000 | EA | N | TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, POLEMOUNT |
| 0695 7162 | 7 | \$5,558.80 | \$72,264.44 | 13.000 | EA | N | TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT |
| 0695 7163 | 1 | \$6,669.18 | \$13,338.36 | 2.000 | EA | N | TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, 2 PLANE BACK, POLEMOUNT |
| 0695 7600 | 12 | \$506.64 | \$12,159.36 | 24.000 | EA | N | TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET |
| 0700 1 11 | 57 | \$428.63 | \$1,102,428.90 | 2,572.000 | AS | N | SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF |
| 0700 1 12 | 41 | \$1,490.23 | \$922,453.68 | 619.000 | AS | N | SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF |
| 0700 1 13 | 22 | \$1,912.09 | \$158,703.52 | 83.000 | AS | N | SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF |
| 0700 1 14 | 2 | \$2,376.03 | \$7,128.08 | 3.000 | AS | N | SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700 1 21 | 1 | \$2,135.00 | \$10,675.00 | 5.000 | AS | N | SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF |
| 0700 1 22 | 1 | \$7,040.00 | \$7,040.00 | 1.000 | AS | N | SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF |
| 0700 1 50 | 43 | \$323.81 | \$77,714.10 | 240.000 | AS | N | SINGLE POST SIGN, RELOCATE |
| 0700 1 60 | 55 | \$56.84 | \$109,862.76 | 1,933.000 | AS | N | SINGLE POST SIGN, REMOVE |
| 0700 1 74 | 2 | \$3,426.12 | \$27,408.96 | 8.000 | AS | N | SINGLE POST SIGN, F&I CUSTOM, 31+ SF |
| 0700 2 11 | 1 | \$2,000.00 | \$2,000.00 | 1.000 | AS | N | MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF |
| 0700 2 12 | 5 | \$4,635.51 | \$50,990.63 | 11.000 | AS | N | MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF |
| 0700 2 13 | 8 | \$5,265.05 | \$52,650.46 | 10.000 | AS | N | MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF |
| 0700 2 14 | 16 | \$5,811.68 | \$337,077.20 | 58.000 | AS | N | MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF |
| 0700 2 15 | 15 | \$8,050.27 | \$491,066.47 | 61.000 | AS | N | MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF |
| 0700 2 16 | 5 | \$11,733.46 | \$422,404.64 | 36.000 | AS | N | MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF |
| 0700 2 17 | 4 | \$23,085.94 | \$230,859.40 | 10.000 | AS | N | MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF |
| 0700 2 18 | 1 | \$29,100.00 | \$58,200.00 | 2.000 | AS | N | MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF |
| 0700 2 50 | 5 | \$6,152.97 | \$67,682.70 | 11.000 | AS | N | MULTI- POST SIGN, GROUND MOUNT, RELOCATE |
| 0700 2 60 | 23 | \$975.39 | \$155,087.26 | 159.000 | AS | N | MULTI- POST SIGN, REMOVE |
| 0700 3101 | 21 | \$254.69 | \$89,904.20 | 353.000 | EA | N | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF |
| 0700 3102 | 7 | \$496.61 | \$33,769.47 | 68.000 | EA | N | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF |
| 0700 3103 | 3 | \$1,271.21 | \$10,169.68 | 8.000 | EA | N | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700 3104 | 3 | \$1,489.74 | \$20,856.38 | 14.000 | EA | N | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF |
| 0700 3105 | 1 | \$3,659.41 | \$7,318.82 | 2.000 | EA | N | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF |
| 0700 3106 | 1 | \$6,100.00 | \$6,100.00 | 1.000 | EA | N | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF |
| 0700 3107 | 1 | \$1,833.30 | \$3,666.60 | 2.000 | EA | N | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF |
| 0700 3201 | 15 | \$733.05 | \$68,173.64 | 93.000 | EA | N | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF |
| 0700 3202 | 3 | \$1,342.03 | \$14,762.36 | 11.000 | EA | N | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF |
| 0700 3203 | 3 | \$1,639.48 | \$27,871.12 | 17.000 | EA | N | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF |
| 0700 3204 | 4 | \$2,628.37 | \$15,770.22 | 6.000 | EA | N | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF |
| 0700 3205 | 5 | \$3,793.34 | \$113,800.26 | 30.000 | EA | N | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF |
| 0700 3206 | 8 | \$5,993.01 | \$233,727.47 | 39.000 | EA | N | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF |
| 0700 3207 | 3 | \$11,246.03 | \$56,230.16 | 5.000 | EA | N | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF |
| 0700 3208 | 3 | \$12,397.02 | \$61,985.10 | 5.000 | EA | N | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF |
| 0700 3209 | 2 | \$25,333.33 | \$76,000.00 | 3.000 | EA | N | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF |
| 0700 3211 | 1 | \$28,569.47 | \$85,708.41 | 3.000 | EA | N | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER |
| 0700 3401 | 1 | \$59.50 | \$119.00 | 2.000 | EA | N | SIGN PANEL, INSTALL, UP TO 12 SF |
| 0700 3501 | 8 | \$211.84 | \$28,598.87 | 135.000 | EA | N | SIGN PANEL, RELOCATE, UP TO 12 SF |
| 0700 3502 | 1 | \$455.00 | \$455.00 | 1.000 | EA | N | SIGN PANEL, RELOCATE, 12-20 SF |
| 0700 3601 | 22 | \$46.40 | \$17,910.11 | 386.000 | EA | N | SIGN PANEL, REMOVE, UP TO 12 SF |
| 0700 3602 | 8 | \$126.37 | \$10,236.29 | 81.000 | EA | N | SIGN PANEL, REMOVE, 12-20 SF |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700 3603 | 6 | \$218.48 | \$3,277.19 | 15.000 | EA | N | SIGN PANEL, REMOVE, 21-30 SF |
| 0700 3604 | 8 | \$162.77 | \$3,418.22 | 21.000 | EA | N | SIGN PANEL, REMOVE, 31-50 SF |
| 0700 3605 | 7 | \$611.66 | \$16,514.71 | 27.000 | EA | N | SIGN PANEL, REMOVE, 51-100 SF |
| 0700 3606 | 5 | \$1,178.92 | \$7,073.51 | 6.000 | EA | N | SIGN PANEL, REMOVE, 101-200 SF |
| 0700 3607 | 3 | \$533.21 | \$3,732.46 | 7.000 | EA | N | SIGN PANEL, REMOVE, 201-300 SF |
| 0700 3609 | 1 | \$1,070.00 | \$2,140.00 | 2.000 | EA | N | SIGN PANEL, REMOVE, 401-500 SF |
| 0700 3625 | 2 | \$1,469.30 | \$8,815.78 | 6.000 | EA | N | SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING |
| 0700 3626 | 3 | \$1,674.88 | \$31,822.64 | 19.000 | EA | N | SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING |
| 0700 3627 | 2 | \$1,887.48 | \$24,537.30 | 13.000 | EA | N | SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING |
| 0700 4113 | 2 | \$118,350.00 | \$236,700.00 | 2.000 | EA | N | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT |
| 0700 4114 | 3 | \$114,389.33 | \$1,029,504.00 | 9.000 | EA | N | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT |
| 0700 4125 | 2 | \$200,750.00 | \$803,000.00 | 4.000 | EA | N | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT |
| 0700 4140 | 1 | \$13,400.00 | \$26,800.00 | 2.000 | EA | N | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, OVERPASS BRIDGE MOUNT |
| 0700 4640 | 2 | \$3,665.00 | \$14,660.00 | 4.000 | EA | N | OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT |
| 0700 5 21 | 5 | \$3,397.00 | \$27,176.00 | 8.000 | EA | N | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 5 22 | 24 | \$4,389.53 | \$715,493.15 | 163.000 | EA | N | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF |
| 0700 5 60 | 5 | \$449.96 | \$35,097.02 | 78.000 | EA | N | INTERNALLY ILLUMINATED SIGN, REMOVE |
| 0700 6 11 | 4 | \$5,921.19 | \$301,980.77 | 51.000 | AS | N | HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF |
| 0700 6 12 | 1 | \$4,978.40 | \$39,827.20 | 8.000 | AS | N | HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, 12-20 SF |
| 0700 6 21 | 2 | \$6,622.79 | \$52,982.30 | 8.000 | AS | N | HIGHLIGHTED SIGN, F&I GROUND MOUNT- SOLAR POWERED, UP TO 12 SF |
| 0700 7232 | 1 | \$60,000.00 | \$60,000.00 | 1.000 | EA | N | EMBEDDED DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 12-20 SF |
| 0700 7500 | 1 | \$3,166.13 | \$6,332.26 | 2.000 | EA | N | EMBEDDED DYNAMIC MESSAGE SIGN, RELOCATE |
| 0700 8134 | 1 | \$110,000.00 | \$220,000.00 | 2.000 | EA | N | FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 31-50 SF |
| 0700 8235 | 1 | \$31,474.05 | \$125,896.20 | 4.000 | EA | N | FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 51-100 SF |
| 0700 8600 | 1 | \$1,977.00 | \$7,908.00 | 4.000 | EA | N | FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE |
| 0700 10140 | 1 | \$9,881.96 | \$39,527.84 | 4.000 | EA | N | DMS SUPPORT STRUCTURE, FURNISH & INSTALL, MULTI-POST |
| 0700 11232 | 1 | \$9,360.00 | \$74,880.00 | 8.000 | AS | N | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, SPEED FEEDBACK, 12-20 SF |
| 0700 11262 | 1 | \$11,263.20 | \$45,052.80 | 4.000 | EA | N | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 11391 | 5 | \$7,547.16 | \$83,018.72 | 11.000 | AS | N | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF |
| 0700 11500 | 1 | \$870.96 | \$2,612.88 | 3.000 | AS | N | ELECTRONIC DISPLAY SIGN, RELOCATE |
| 0700 12 11 | 1 | \$8,300.00 | \$33,200.00 | 4.000 | AS | N | SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON |
| 0700 12 12 | 1 | \$8,100.00 | \$24,300.00 | 3.000 | AS | N | SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS |
| 0700 12 21 | 1 | \$3,000.00 | \$24,000.00 | 8.000 | AS | N | SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON |
| 0700 12 22 | 1 | \$5,294.00 | \$37,058.00 | 7.000 | AS | N | SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS |
| 0700 12 31 | 1 | \$2,690.15 | \$5,380.30 | 2.000 | AS | N | SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON |
| 0700 12 60 | 1 | \$322.82 | \$645.64 | 2.000 | AS | N | SIGN BEACON, REMOVE BEACON- SIGN TO REMAIN |
| 0700 13 12 | 6 | \$85.94 | \$8,422.40 | 98.000 | EA | N | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2' |
| 0700 13 15 | 13 | \$50.37 | \$36,969.60 | 734.000 | EA | N | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' |
| 0701 17101 | 3 | \$9,937.12 | \$3,587.30 | .361 | GM | N | PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, WHITE, SOLID, 6" |
| 0701 17201 | 3 | \$10,537.15 | \$3,034.70 | .288 | GM | N | PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, YELLOW, SOLID, 6" |
| 0701 18101 | 7 | \$7,903.40 | \$227,135.71 | 28.739 | GM | N | PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6" |
| 0701 18201 | 9 | \$8,217.14 | \$212,445.94 | 25.854 | GM | N | PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6" |
| 0704 1 1 | 7 | \$147.79 | \$64,286.56 | 435.000 | EA | N | TUBULAR MARKER, DURABLE, 36" WHITE POST |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0704 1 2 | 12 | \$149.47 | \$53,212.30 | 356.000 | EA | N | TUBULAR MARKER, DURABLE, 36" YELLOW POST |
| 0705 10 1 | 21 | \$234.27 | \$62,550.97 | 267.000 | EA | N | OBJECT MARKER, TYPE 1 |
| 0705 10 2 | 3 | \$173.65 | \$6,251.50 | 36.000 | EA | N | OBJECT MARKER, TYPE 2 |
| 0705 10 3 | 2 | \$225.99 | \$1,129.95 | 5.000 | EA | N | OBJECT MARKER, TYPE 3 |
| 0705 10 4 | 3 | \$224.72 | \$2,696.64 | 12.000 | EA | N | OBJECT MARKER, TYPE 4 |
| 0705 11 1 | 22 | \$71.82 | \$134,800.28 | 1,877.000 | EA | N | DELINEATOR, FLEXIBLE TUBULAR |
| 0705 11 2 | 5 | \$54.57 | \$12,988.44 | 238.000 | EA | N | DELINEATOR, NON-FLEXIBLE |
| 0705 11 6 | 1 | \$85.00 | \$6,800.00 | 80.000 | EA | N | DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER |
| 0706 1 3 | 57 | \$3.71 | \$782,086.76 | 210,759.000 | EA | N | RAISED PAVEMENT MARKER, TYPE B |
| 0710 11101 | 51 | \$1,176.48 | \$491,355.84 | 417.649 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" |
| 0710 11102 | 20 | \$1,470.77 | \$38,132.72 | 25.927 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" |
| 0710 11103 | 6 | \$2,320.53 | \$15,628.77 | 6.735 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" |
| 0710 11123 | 32 | \$.93 | \$78,211.76 | 83,880.000 | LF | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" |
| 0710 11124 | 19 | \$.94 | \$21,874.91 | 23,244.000 | LF | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" |
| 0710 11125 | 35 | \$1.44 | \$96,101.12 | 66,705.000 | LF | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0710 11131 | 35 | \$500.52 | \$168,813.94 | 337.278 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE |
| 0710 11133 | 7 | \$1,111.06 | \$2,209.90 | 1.989 | GM | N | PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, |
| 0710 11141 | 27 | \$637.59 | \$12,581.59 | 19.733 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" |
| 0710 11144 | 1 | \$1,100.00 | \$60.50 | .055 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12" |
| 0710 11160 | 30 | \$51.34 | \$26,390.61 | 514.000 | EA | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL |
| 0710 11170 | 35 | \$31.36 | \$97,928.97 | 3,123.000 | EA | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS |
| 0710 11180 | 1 | \$5.35 | \$69.55 | 13.000 | LF | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE |
| 0710 11190 | 14 | \$3.33 | \$3,904.38 | 1,171.000 | SF | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE |
| 0710 11201 | 48 | \$1,198.04 | \$362,735.34 | 302.774 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" |
| 0710 11202 | 1 | \$1,703.00 | \$17.03 | .010 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" |
| 0710 11224 | 24 | \$1.19 | \$19,941.41 | 16,711.000 | LF | N | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" |
| 0710 11231 | 5 | \$509.96 | \$3,622.25 | 7.103 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0710 11241 | 24 | \$490.65 | \$7,095.78 | 14.462 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" |
| 0710 11290 | 32 | \$2.42 | \$39,319.02 | 16,249.000 | SF | N | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE |
| 0710 11331 | 1 | \$1,000.00 | \$10.00 | .010 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6" |
| 0710 12421 | 1 | \$5.70 | \$393.30 | 69.000 | LF | N | PAINTED PAVEMENT MARKINGS, DURABLE, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6" |
| 0710 90 | 61 | \$21,001.89 | \$1,470,132.22 | 70.000 | LS | N | PAINTED PAVEMENT MARKINGS, FINAL SURFACE |
| 0711 11102 | 9 | \$6,931.88 | \$8,068.71 | 1.164 | GM | N | THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND |
| 0711 11103 | 8 | \$9,442.30 | \$63,556.15 | 6.731 | GM | N | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS |
| 0711 11123 | 44 | \$3.48 | \$324,548.17 | 93,141.000 | LF | N | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT |
| 0711 11124 | 34 | \$4.51 | \$133,520.29 | 29,624.000 | LF | N | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS |
| 0711 11125 | 54 | \$6.10 | \$146,481.36 | 24,024.000 | LF | N | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK |
| 0711 11130 | 2 | \$148.17 | \$2,518.83 | 17.000 | EA | N | THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING |
| 0711 11140 | 1 | \$137.33 | \$2,197.28 | 16.000 | EA | N | THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0711 11141 | 43 | \$2,891.60 | \$80,921.40 | 27.985 | GM | N | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" |
| 0711 11144 | 2 | \$5,551.07 | \$416.33 | .075 | GM | N | THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT |
| 0711 11160 | 34 | \$148.19 | \$95,283.73 | 643.000 | EA | N | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL |
| 0711 11170 | 53 | \$67.96 | \$221,206.58 | 3,255.000 | EA | N | THERMOPLASTIC, STANDARD, WHITE, ARROW |
| 0711 11180 | 4 | \$4.06 | \$4,169.63 | 1,026.000 | LF | N | THERMOPLASTIC, STANDARD, WHITE, YIELD LINE |
| 0711 11224 | 37 | \$5.29 | \$100,218.62 | 18,928.000 | LF | N | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON |
| 0711 11241 | 36 | \$2,550.83 | \$40,703.53 | 15.957 | GM | N | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" |
| 0711 11421 | 3 | \$30.65 | \$6,099.60 | 199.000 | LF | N | THERMOPLASTIC, STANDARD, BLUE, SOLID,6" |
| 0711 12101 | 1 | \$5,500.00 | \$154.00 | .028 | GM | N | THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6" |
| 0711 12201 | 1 | \$4,400.00 | \$154.00 | .035 | GM | N | THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6" |
| 0711 14123 | 6 | \$10.08 | \$35,357.42 | 3,507.000 | LF | N | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK |
| 0711 14125 | 40 | \$16.34 | \$1,056,877.17 | 64,665.000 | LF | N | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK |
| 0711 14141 | 1 | \$3,500.00 | \$437.50 | .125 | GM | N | THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES |
| 0711 14160 | 29 | \$315.14 | \$139,293.82 | 442.000 | EA | N | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE |
| 0711 14170 | 25 | \$164.34 | \$76,581.64 | 466.000 | EA | N | THERMOPLASTIC, PREFORMED, WHITE, ARROW |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0711 14191 | 1 | \$3.30 | \$432.30 | 131.000 | LF | N | THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE |
| 0711 14193 | 1 | \$6.60 | \$2,508.00 | 380.000 | LF | N | THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE |
| 0711 14194 | 1 | \$11.00 | \$15,521.00 | 1,411.000 | LF | N | THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" OUTSIDE BLACK CONTRAST ON CONCRETE PAVEMENT, RAILROAD DYNAMIC ENVELOPE |
| 0711 14341 | 1 | \$3,500.00 | \$437.50 | .125 | GM | N | THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES |
| 0711 14526 | 2 | \$19.22 | \$10,050.60 | 523.000 | LF | N | THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 32" |
| 0711 14560 | 3 | \$618.62 | \$9,897.94 | 16.000 | EA | N | THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL |
| 0711 14570 | 5 | \$548.05 | \$29,046.78 | 53.000 | EA | N | THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE |
| 0711 14660 | 5 | \$1,545.86 | \$100,480.78 | 65.000 | EA | N | THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD |
| 0711 15101 | 27 | \$5,263.03 | \$929,555.96 | 176.620 | GM | N | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" |
| 0711 15102 | 13 | \$6,705.04 | \$71,898.17 | 10.723 | GM | N | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0711 15131 | 26 | \$1,643.08 | \$355,683.89 | 216.474 | GM | N | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP |
| 0711 15133 | 7 | \$2,845.53 | \$7,887.80 | 2.772 | GM | N | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP |
| 0711 15201 | 27 | \$5,223.73 | \$750,305.86 | 143.634 | GM | N | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" |
| 0711 15202 | 1 | \$7,112.90 | \$661.50 | .093 | GM | N | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8" |
| 0711 15231 | 1 | \$1,560.00 | \$330.72 | .212 | GM | N | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6" |
| 0711 16101 | 43 | \$5,053.80 | \$479,949.09 | 94.968 | GM | N | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" |
| 0711 16102 | 12 | \$6,181.48 | \$18,674.24 | 3.021 | GM | N | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" |
| 0711 16131 | 28 | \$1,664.45 | \$76,939.21 | 46.225 | GM | N | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP |
| 0711 16133 | 7 | \$3,979.24 | \$1,667.30 | .419 | GM | N | THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP |
| 0711 16201 | 43 | \$4,909.43 | \$320,389.13 | 65.260 | GM | N | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" |
| 0711 16202 | 3 | \$7,203.58 | \$1,973.78 | .274 | GM | N | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" |
| 0711 16231 | 9 | \$1,502.37 | \$8,160.90 | 5.432 | GM | N | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0711 17 1 | 16 | \$1.01 | \$32,871.60 | 32,704.000 | SF | N | THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN |
| 0713103101 | 11 | \$21,492.45 | \$161,644.72 | 7.521 | GM | N | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES |
| 0713103103 | 1 | \$57,870.00 | \$4,050.90 | .070 | GM | N | PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES |
| 0713103131 | 16 | \$8,079.27 | \$66,969.11 | 8.289 | GM | N | PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES |
| 0713103133 | 3 | \$18,498.12 | \$1,276.37 | .069 | GM | N | PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9" DROP LANE ON CONCRETE SURFACES |
| 0713103201 | 12 | \$21,509.43 | \$164,977.30 | 7.670 | GM | N | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES |
| 0713103331 | 13 | \$7,832.80 | \$55,017.56 | 7.024 | GM | N | PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES |
| 0713103333 | 3 | \$23,545.65 | \$1,624.65 | .069 | GM | N | PERMANENT TAPE, BLACK, 3'-9" DROP LANE, 12" ON CONCRETE SURFACES |
| 0715 1 12 | 20 | \$2.37 | \$436,412.61 | 184,262.000 | LF | N | LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 |
| 0715 1 13 | 9 | \$3.06 | \$733,236.23 | 239,775.000 | LF | N | LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 |
| 0715 1 14 | 1 | \$7.50 | \$274,822.50 | 36,643.000 | LF | N | LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0 |
| 0715 1 16 | 1 | \$12.00 | \$3,600.00 | 300.000 | LF | N | LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER |
| 0715 1 60 | 11 | \$.76 | \$133,183.05 | 176,134.000 | LF | N | LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS |
| 0715 5 21 | 1 | \$1,990.00 | \$13,930.00 | 7.000 | EA | N | LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE |
| 0715 5 30 | 1 | \$596.20 | \$2,981.00 | 5.000 | EA | N | LUMINAIRE & BRACKET ARM, INSTALL |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0715 5 31 | 6 | \$2,143.72 | \$45,018.18 | 21.000 | EA | N | LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE |
| 0715 5 32 | 4 | \$2,335.47 | \$21,019.24 | 9.000 | EA | N | LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE |
| 0715 5 51 | 5 | \$540.28 | \$11,886.11 | 22.000 | EA | N | LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS |
| 0715 7 11 | 10 | \$16,538.58 | \$297,694.47 | 18.000 | EA | N | LOAD CENTER, F&I, SECONDARY VOLTAGE |
| 0715 7 21 | 3 | \$1,770.26 | \$10,621.54 | 6.000 | EA | N | LOAD CENTER, REWORK, SECONDARY VOLTAGE |
| 0715 7 31 | 1 | \$7,000.00 | \$7,000.00 | 1.000 | EA | N | LOAD CENTER, RELOCATE, SECONDARY VOLTAGE |
| 0715 7 41 | 1 | \$1,370.00 | \$4,110.00 | 3.000 | EA | N | LOAD CENTER, REMOVE, SECONDARY VOLTAGE |
| 0715 11125 | 3 | \$1,324.29 | \$22,513.00 | 17.000 | EA | N | LUMINAIRE, F&I, UNDER DECK, WALL MOUNT |
| 0715 11211 | 9 | \$1,307.16 | \$639,200.79 | 489.000 | EA | N | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD |
| 0715 11213 | 2 | \$1,424.52 | \$263,535.32 | 185.000 | EA | N | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP |
| 0715 11214 | 1 | \$2,740.58 | \$8,221.74 | 3.000 | EA | N | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, SHOEBOX |
| 0715 11500 | 2 | \$403.75 | \$4,037.50 | 10.000 | EA | N | LUMINAIRE, REMOVE |
| 0715500 1 | 25 | \$761.92 | \$422,104.70 | 554.000 | EA | N | POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0715500 3 | 4 | \$555.59 | \$57,226.00 | 103.000 | EA | N | POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT |
| 0715511120 | 1 | \$8,554.44 | \$8,554.44 | 1.000 | EA | N | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 20' |
| 0715511125 | 2 | \$9,055.29 | \$27,165.86 | 3.000 | EA | N | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25' |
| 0715511130 | 1 | \$10,758.18 | \$21,516.36 | 2.000 | EA | N | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 30' |
| 0715516115 | 1 | \$8,549.00 | \$136,784.00 | 16.000 | EA | N | LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15' |
| 0715518115 | 1 | \$8,419.00 | \$336,760.00 | 40.000 | EA | N | LIGHT POLE COMP- SPECIAL DESIGN, F&I, DOUBLE ARM, POLE TOP MOUNT, ALUMINUM, 15' |
| 0715550000 | 1 | \$707.94 | \$1,415.88 | 2.000 | EA | N | LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE |
| 0770 78 | 1 | \$758,415.45 | \$1,516,830.90 | 2.000 | EA | N | STATIC / WEIGH-IN-MOTION SCALE SYSTEM |
| 0999 2 | 1 | \$1,538,000.00 | \$4,614,000.00 | 3.000 | LS | N | LUMP SUM CONTRACT, ALTERNATIVE BIDDING |
| 0999 16 | 5 | \$8,000.00 | \$40,000.00 | 5.000 | LS | N | PARTNERING, DO NOT BID |
| 0999 20 1 | 2 | \$3,900.00 | \$144,300.00 | 37.000 | DA | N | DISPUTES REVIEW BOARD, MEETING- DO NOT BID |
| 0999 20 2 | 2 | \$4,500.00 | \$9,000.00 | 2.000 | EA | N | DISPUTES REVIEW BOARD, HEARING- DO NOT BID |
| 0999 25 | 76 | \$42,766.07 | \$4,618,735.29 | 108.000 | LS | N | INITIAL CONTINGENCY AMOUNT, DO NOT BID |
| 1050 16002 | 1 | \$11.00 | \$14,410.00 | 1,310.000 | LF | N | UTILITY PIPE,REMOVE & DISPOSE, 2-4.9" |
| 1050 16003 | 2 | \$17.95 | \$12,766.00 | 711.000 | LF | N | UTILITY PIPE,REMOVE & DISPOSE, 5-7.9" |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 08
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 1050 16004 | 2 | \$32.88 | \$41,725.00 | 1,269.000 | LF | N | UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" |
| 1050 18002 | 1 | \$86.00 | \$6,450.00 | 75.000 | LF | N | UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9" |
| 1050 18003 | 1 | \$88.00 | \$14,960.00 | 170.000 | LF | N | UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9" |
| 1050 31204 | 1 | \$144.00 | \$104,400.00 | 725.000 | LF | N | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4" |
| 1050 31206 | 2 | \$205.91 | \$124,780.00 | 606.000 | LF | N | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6" |
| 1050 42208 | 2 | \$248.75 | \$70,645.00 | 284.000 | LF | N | UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 8" |
| 1050 51206 | 1 | \$663.29 | \$13,265.80 | 20.000 | LF | N | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6" |
| 1055 51108 | 1 | \$3,000.00 | \$3,000.00 | 1.000 | EA | N | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8" |
| 1055 51308 | 1 | \$1,650.00 | \$6,600.00 | 4.000 | EA | N | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 8" |
| 1080 21106 | 1 | \$500.00 | \$1,000.00 | 2.000 | EA | N | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 6" |
| 1080 21500 | 2 | \$1,550.00 | \$13,950.00 | 9.000 | EA | N | UTILITY FIXTURE, VALVE/METER BOX, ADJUST |
| 1080 24106 | 1 | \$11,000.00 | \$22,000.00 | 2.000 | EA | N | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" |
| 1080 24500 | 1 | \$1,471.69 | \$1,471.69 | 1.000 | EA | N | UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY |
| 1080 26104 | 1 | \$1,800.00 | \$1,800.00 | 1.000 | EA | N | UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 4" |



Florida Department of Transportation
Item Average Unit Cost
From 2021/07/01 to 2022/06/30
Statewide

Market Area: 08
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 1080 26106 | 1 | \$2,150.00 | \$4,300.00 | 2.000 | EA | N | UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 6" |
| 1080 27104 | 1 | \$9,500.00 | \$9,500.00 | 1.000 | EA | N | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 4" |
| 1080 27106 | 1 | \$10,000.00 | \$10,000.00 | 1.000 | EA | N | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6" |
| 1080 28108 | 1 | \$1,900.00 | \$7,600.00 | 4.000 | EA | N | UTILITY FIXTURE- MECHANICAL JOINT SEPARATOR, 8" |
| 1080 29104 | 1 | \$460.00 | \$23,920.00 | 52.000 | EA | N | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 4" |
| 1080 29106 | 2 | \$507.69 | \$6,600.00 | 13.000 | EA | N | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6" |
| 1080 29108 | 1 | \$850.00 | \$3,400.00 | 4.000 | EA | N | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8" |
| 1080 33104 | 1 | \$3,600.00 | \$7,200.00 | 2.000 | EA | N | UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 4" |
| 1080 33106 | 1 | \$4,400.00 | \$4,400.00 | 1.000 | EA | N | UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 6" |