



Florida Department of Transportation
Item Average Unit Cost
From 2021/07/01 to 2022/06/30
Statewide

Market Area: 09
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	12	\$806.27	\$1,866,524.69	2,315.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	4	\$9.21	\$549,900.01	59,684.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	4	\$30.25	\$462,090.01	15,277.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	3	\$19.64	\$14,742.40	750.600	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	2	\$53.97	\$14,950.00	277.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	5	\$62.04	\$89,589.04	1,444.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	12	\$.20	\$29,744.24	149,860.000	ED	N	WORK ZONE SIGN
0102 61	2	\$.14	\$988.40	6,844.000	EA	N	BUSINESS SIGN
0102 71 13	1	\$54.00	\$32,940.00	610.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	2	\$21.36	\$146,569.40	6,862.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 74 1	12	\$.08	\$38,157.70	485,788.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	5	\$.11	\$13,857.77	127,797.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	2	\$2.20	\$111,345.25	50,665.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	9	\$3.78	\$12,695.35	3,359.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 89 1	2	\$661.26	\$12,564.00	19.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	11	\$8.95	\$76,108.95	8,504.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	4	\$10.44	\$11,385.00	1,090.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	4	\$10.89	\$11,875.00	1,090.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	10	\$.33	\$3,272.55	9,818.000	ED	N	TYPE III BARRICADE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102150 1	4	\$3.87	\$11,992.60	3,100.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	4	\$4.30	\$13,324.70	3,100.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	5	\$14.12	\$15,176.25	1,075.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 24	1	\$5.00	\$500.00	100.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0104 10 3	11	\$1.50	\$263,385.95	175,863.000	LF	N	SEDIMENT BARRIER
0104 11	4	\$16.71	\$11,008.77	659.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	3	\$7.67	\$3,046.16	397.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	7	\$1,835.66	\$38,548.89	21.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	8	\$153.53	\$12,282.27	80.000	EA	N	INLET PROTECTION SYSTEM
0107 1	10	\$31.83	\$107,024.11	3,362.890	AC	N	LITTER REMOVAL
0107 2	10	\$54.00	\$164,999.87	3,055.550	AC	N	MOWING
0108 1	1	\$.01	\$.01	1.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0110 1 1	12	\$22,312.40	\$806,147.17	36.130	AC	N	CLEARING & GRUBBING
0110 4 10	6	\$25.53	\$41,301.78	1,618.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	4	\$226.83	\$25,177.86	111.000	EA	N	MAILBOX, F&I SINGLE
0120 1	9	\$9.94	\$244,029.59	24,545.900	CY	N	REGULAR EXCAVATION
0120 2 2	1	\$46.27	\$6,093.76	131.700	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 6	9	\$48.81	\$390,199.70	7,993.800	CY	N	EMBANKMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 71	1	\$47,801.30	\$47,801.30	1.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0160 4	10	\$9.21	\$450,019.18	48,860.000	SY	N	TYPE B STABILIZATION
0285701	6	\$21.02	\$191,482.04	9,109.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	3	\$22.92	\$327,258.40	14,277.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	2	\$20.30	\$7,551.12	372.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285706	1	\$67.80	\$8,949.60	132.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285709	5	\$32.70	\$234,353.68	7,166.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	1	\$24.30	\$139,020.30	5,721.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	1	\$34.59	\$73,330.80	2,120.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285713	1	\$62.70	\$38,936.70	621.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285715	1	\$53.30	\$307,434.40	5,768.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	5	\$17.17	\$130,128.55	7,577.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$346.00	\$8,165.60	23.600	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 2	3	\$2.02	\$51,868.49	25,643.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 6	6	\$3.73	\$217,672.27	58,354.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	1	\$2.15	\$226,534.75	105,365.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 10	1	\$13.00	\$12,337.00	949.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	4	\$2.67	\$94,625.78	35,381.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 15	2	\$1.38	\$373,008.76	270,670.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 17	1	\$1.05	\$35,855.40	34,148.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	3	\$4.84	\$25,654.98	5,296.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	2	\$2.99	\$42,402.66	14,160.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 26	2	\$3.80	\$307,552.49	80,939.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH
0327 70 31	1	\$15.85	\$12,806.80	808.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7 1/2" AVG DEPTH
0327 70 43	1	\$15.00	\$14,415.00	961.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 11" AVG DEPTH
0334 1 12	1	\$1,000.00	\$10,400.00	10.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	4	\$135.37	\$3,093,730.00	22,853.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	1	\$188.08	\$248,058.71	1,318.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 53	3	\$91.67	\$3,188,456.29	34,783.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	1	\$173.27	\$162,665.88	938.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 59	1	\$189.30	\$4,708,572.48	24,873.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER
0337 7 25	5	\$134.94	\$1,651,706.93	12,240.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	1	\$222.46	\$1,313,715.28	5,905.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 81	1	\$300.00	\$10,260.00	34.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	3	\$160.53	\$2,253,443.54	14,037.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	1	\$284.46	\$11,236.17	39.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0339 1	3	\$278.43	\$50,423.22	181.100	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 7	1	\$98.20	\$379,641.20	3,866.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9"
0350 3 8	1	\$99.30	\$968,969.40	9,758.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9.5"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 5	1	\$3.80	\$76,140.60	20,037.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0352 70	1	\$7.10	\$96,730.40	13,624.000	SY	N	GRINDING CONCRETE PAVEMENT
0400 2 1	1	\$950.00	\$1,900.00	2.000	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 10	1	\$1,500.00	\$29,400.00	19.600	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 11	1	\$501.00	\$206,211.60	411.600	CY	N	CONCRETE CLASS II, RETAINING WALLS
0400 4 4	1	\$1,000.00	\$130,000.00	130.000	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	1	\$2,000.00	\$70,000.00	35.000	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400147	1	\$3,000.00	\$10,200.00	3.400	CF	N	COMPOSITE NEOPRENE PADS
0415 1 3	1	\$2.24	\$86,325.12	38,538.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	1	\$1.60	\$45,057.60	28,161.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	1	\$1.60	\$11,752.00	7,345.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	1	\$1.60	\$6,036.80	3,773.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1351	1	\$4,794.00	\$19,176.00	4.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1521	2	\$4,016.10	\$20,080.50	5.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1531	1	\$4,500.00	\$13,500.00	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	2	\$5,647.75	\$16,943.26	3.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1551	2	\$3,493.72	\$62,886.96	18.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1555	1	\$1,514.17	\$1,514.17	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 2 41	2	\$4,764.00	\$9,527.99	2.000	EA	N	MANHOLES, P-7, <10'
0425 2 61	2	\$3,565.59	\$7,131.18	2.000	EA	N	MANHOLES, P-8, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 71	1	\$6,000.00	\$6,000.00	1.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	1	\$8,500.00	\$8,500.00	1.000	EA	N	MANHOLES, J-7, PARTIAL
0430174118	3	\$94.50	\$14,552.80	154.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	1	\$108.97	\$3,160.13	29.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174215	1	\$50.00	\$2,850.00	57.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD
0430174218	2	\$99.38	\$57,240.00	576.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430175112	1	\$65.00	\$260.00	4.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	2	\$60.36	\$16,477.77	273.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	4	\$66.60	\$180,358.27	2,708.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	4	\$64.86	\$127,313.09	1,963.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175142	1	\$65.00	\$520.00	8.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175215	1	\$65.00	\$26,260.00	404.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD
0430175218	1	\$119.34	\$35,324.64	296.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175299	1	\$997.00	\$9,970.00	10.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 99" OR >, S/CD
0430518100	1	\$3,310.00	\$3,310.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430524100	2	\$3,721.27	\$7,442.54	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524200	1	\$6,500.00	\$6,500.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430542100	1	\$6,500.00	\$6,500.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND
0430963 1	1	\$10.00	\$240.00	24.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982123	1	\$500.00	\$1,500.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	2	\$2,224.40	\$11,122.02	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	3	\$1,869.04	\$5,607.12	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982623	1	\$500.00	\$1,500.00	3.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD
0430984125	4	\$1,708.73	\$15,378.53	9.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	2	\$2,810.84	\$14,054.19	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984623	1	\$500.00	\$1,000.00	2.000	EA	N	MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD
0430984625	2	\$1,009.20	\$5,046.00	5.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0446 1 1	1	\$36.40	\$87,214.40	2,396.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	1	\$55.20	\$13,303.20	241.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 2 45	1	\$500.00	\$375,000.00	750.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0455 34 3	1	\$130.00	\$109,590.00	843.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455133 2	1	\$4.30	\$10,836.00	2,520.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455143 3	1	\$175.00	\$64,750.00	370.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0458 1 11	1	\$800.00	\$44,000.00	55.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0515 1 1	1	\$60.25	\$86,519.00	1,436.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	1	\$150.00	\$13,950.00	93.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 2211	1	\$121.47	\$13,361.70	110.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	1	\$85.00	\$68,340.00	804.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0520 1 7	2	\$21.93	\$114,485.60	5,221.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	2	\$34.45	\$4,375.00	127.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	1	\$18.63	\$11,047.59	593.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	2	\$25.07	\$26,052.91	1,039.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	1	\$35.00	\$2,695.00	77.000	LF	N	CONCRETE CURB, TYPE D
0520 4	1	\$3.30	\$4,078.80	1,236.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	1	\$44.01	\$2,024.46	46.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0522 1	4	\$44.37	\$70,511.60	1,589.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	7	\$56.48	\$319,839.04	5,663.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 2	1	\$109.00	\$5,777.00	53.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 19	1	\$51.52	\$8,603.84	167.000	SY	N	CONCRETE DITCH PAVT, 3", REINFORCED
0527 2	6	\$29.89	\$23,554.45	788.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$1,000.00	\$13,600.00	13.600	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 4	1	\$218.56	\$1,486.21	6.800	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 4 6	1	\$150.00	\$91,050.00	607.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6"
0536 1 1	3	\$41.62	\$182,880.70	4,394.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 6	1	\$20.05	\$21,553.75	1,075.000	LF	N	PIPE RAIL FOR GUARDRAIL



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8122	1	\$3,694.75	\$29,558.00	8.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 73	3	\$1.85	\$7,282.53	3,939.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	2	\$2,813.59	\$5,627.17	2.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	3	\$4,082.33	\$77,564.24	19.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$4,509.24	\$4,509.24	1.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0538 1	1	\$30.32	\$3,032.00	100.000	LF	N	GUARDRAIL RESET
0546 71 1	1	\$629.57	\$12,591.40	20.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0570 1 1	1	\$2.44	\$1,083.36	444.000	SY	N	PERFORMANCE TURF
0570 1 2	12	\$2.76	\$413,826.85	149,675.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	3	\$4.21	\$201,159.05	47,727.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	1	\$10.92	\$3,308.76	303.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0611 2 2	1	\$1,100.00	\$2,200.00	2.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	7	\$12.22	\$182,274.14	14,919.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	6	\$34.04	\$160,635.22	4,719.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0632 7 1	5	\$12,133.98	\$72,803.87	6.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 6	3	\$2,077.50	\$8,310.00	4.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0634 4152	1	\$5,950.00	\$5,950.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0634 4153	2	\$8,262.78	\$16,525.55	2.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4400	1	\$662.70	\$662.70	1.000	PI	N	SPAN WIRE ASSEMBLY, ADJUST
0634 4600	1	\$460.00	\$460.00	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	7	\$1,008.59	\$202,726.80	201.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0639 1112	1	\$4,084.98	\$4,084.98	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1122	2	\$4,180.49	\$25,082.94	6.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	2	\$538.24	\$1,076.48	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 2 1	4	\$11.54	\$9,940.20	861.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 3 11	3	\$1,419.24	\$4,257.71	3.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0641 2 12	3	\$2,105.80	\$18,952.23	9.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 80	1	\$4,987.60	\$9,975.20	2.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0643600	1	\$2,177.61	\$2,177.61	1.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	4	\$2,001.36	\$30,020.36	15.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 60	1	\$450.00	\$900.00	2.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 1 14	1	\$6,464.66	\$25,858.64	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII
0649 1 17	1	\$46,895.33	\$187,581.32	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 21 10	1	\$72,700.00	\$145,400.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 15	1	\$74,700.00	\$149,400.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 26	1	\$106,800.00	\$106,800.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 26 5	1	\$23,900.00	\$95,600.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	4	\$1,239.61	\$42,146.78	34.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	4	\$1,435.06	\$12,915.50	9.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 70	1	\$685.00	\$4,110.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2109	1	\$550.00	\$5,500.00	10.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	3	\$1,108.87	\$12,197.62	11.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	1	\$1,300.00	\$5,200.00	4.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0660 1102	1	\$286.21	\$3,434.52	12.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1106	1	\$338.25	\$1,691.25	5.000	EA	N	LOOP DETECTOR INDUCTIVE , F&I, TYPE 6, 2 CH,SS,S,TD
0660 1109	2	\$258.26	\$2,582.63	10.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	4	\$456.31	\$9,126.20	20.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	1	\$363.23	\$726.46	2.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1112	1	\$675.71	\$1,351.42	2.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD
0660 1600	1	\$26.00	\$286.00	11.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2102	4	\$1,138.94	\$52,391.28	46.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	4	\$1,476.74	\$25,104.63	17.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0663 1121	1	\$8,500.00	\$17,000.00	2.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	1	\$6,100.00	\$12,200.00	2.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0665 1 11	4	\$370.95	\$7,048.14	19.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0670 5110	2	\$30,611.20	\$61,222.39	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5600	1	\$552.00	\$552.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0682 1112	1	\$8,900.00	\$17,800.00	2.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, STANDARD DEFINITION
0682 1113	2	\$7,002.59	\$14,005.18	2.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1400	2	\$2,178.81	\$4,357.61	2.000	EA	N	ITS CCTV CAMERA, RELOCATE
0684 1 1	1	\$3,274.40	\$3,274.40	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 6 12	3	\$4,728.94	\$18,915.75	4.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0684 6 40	1	\$2,380.00	\$2,380.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 11	1	\$7,570.00	\$7,570.00	1.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	1	\$10,700.00	\$21,400.00	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	2	\$8,762.99	\$17,525.98	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0695 2 1	1	\$2,601.94	\$10,407.76	4.000	EA	N	TRAFFIC MONITORING SITE NON-INTRUSIVE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	1	\$2,601.94	\$10,407.76	4.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0700 1 11	11	\$380.81	\$134,043.76	352.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	7	\$1,456.22	\$151,446.46	104.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	4	\$1,774.01	\$28,384.21	16.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	1	\$4,167.59	\$4,167.59	1.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 50	9	\$276.70	\$7,471.02	27.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	10	\$31.98	\$9,561.53	299.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 12	1	\$3,601.00	\$3,601.00	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	1	\$4,947.00	\$4,947.00	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	3	\$5,499.02	\$54,990.20	10.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	1	\$7,869.58	\$7,869.58	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 17	1	\$18,879.96	\$37,759.92	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	1	\$3,026.76	\$3,026.76	1.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	3	\$819.72	\$9,016.96	11.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	1	\$450.00	\$450.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	1	\$618.00	\$2,472.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3601	2	\$55.27	\$221.06	4.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 5 21	2	\$5,272.83	\$42,182.60	8.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	2	\$5,067.60	\$40,540.76	8.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 12 11	1	\$18,500.00	\$18,500.00	1.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON
0700 12 12	1	\$4,657.83	\$23,289.15	5.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS
0700 12 22	1	\$6,010.00	\$36,060.00	6.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS
0700 13 15	1	\$75.81	\$3,638.88	48.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0701 18101	5	\$8,157.31	\$216,193.31	26.503	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0701 18201	3	\$8,323.37	\$116,635.43	14.013	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0701 18221	1	\$2,900.00	\$10,634.30	3.667	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SKIP, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0704 1 1	1	\$90.81	\$181.62	2.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0705 10 1	4	\$179.13	\$7,881.83	44.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$124.89	\$624.45	5.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	1	\$194.93	\$5,263.11	27.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	3	\$100.79	\$1,108.70	11.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	3	\$115.03	\$10,582.84	92.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	8	\$3.84	\$130,831.40	34,109.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	8	\$1,336.01	\$100,132.88	74.949	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	4	\$1,540.58	\$1,894.91	1.230	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11123	4	\$1.72	\$2,863.82	1,664.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	4	\$1.29	\$2,893.44	2,241.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	8	\$1.54	\$2,846.64	1,849.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	4	\$480.46	\$12,007.29	24.991	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	5	\$661.63	\$1,164.47	1.760	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11160	2	\$140.64	\$562.54	4.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	7	\$29.71	\$11,794.36	397.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11190	2	\$3.55	\$291.48	82.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	7	\$1,328.68	\$70,277.73	52.893	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	5	\$1.26	\$9,187.80	7,300.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	2	\$509.07	\$5,850.75	11.493	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	4	\$613.67	\$937.08	1.527	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	2	\$1.80	\$826.00	460.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	1	\$24,371.07	\$11,868.71	.487	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 90	8	\$16,929.47	\$152,365.22	9.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11123	7	\$5.13	\$15,485.06	3,018.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	6	\$4.48	\$13,131.81	2,931.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	9	\$6.24	\$10,620.18	1,703.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11141	6	\$2,722.73	\$4,517.01	1.659	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	3	\$172.39	\$2,758.16	16.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	7	\$66.15	\$29,504.71	446.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11224	5	\$3.58	\$19,322.90	5,397.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	7	\$2,994.21	\$9,647.36	3.222	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14123	1	\$7.50	\$8,115.00	1,082.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	7	\$14.76	\$41,369.45	2,802.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	4	\$215.49	\$4,309.89	20.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	4	\$122.47	\$2,449.42	20.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	1	\$9.00	\$351.00	39.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	1	\$16.50	\$7,293.00	442.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14570	1	\$329.00	\$11,186.00	34.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 15101	6	\$5,592.83	\$61,599.45	11.014	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15102	4	\$8,139.20	\$7,431.09	.913	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	6	\$1,462.75	\$34,112.76	23.321	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15171	1	\$4,267.71	\$204.85	.048	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 15201	6	\$5,522.84	\$47,490.92	8.599	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	6	\$5,567.13	\$41,013.06	7.367	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	3	\$6,752.25	\$2,343.03	.347	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	1	\$1,668.01	\$812.32	.487	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16201	7	\$5,615.09	\$49,075.87	8.740	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	1	\$1,600.00	\$2,888.00	1.805	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	4	\$5.73	\$17,772.04	3,104.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	2	\$42,618.92	\$47,307.00	1.110	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	2	\$9,974.89	\$2,713.17	.272	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	1	\$34,434.02	\$3,684.44	.107	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	1	\$8,612.39	\$938.75	.109	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 09
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 12	4	\$2.20	\$50,346.90	22,923.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	2	\$3.20	\$31,400.26	9,824.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 60	1	\$1.00	\$27,875.00	27,875.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 31	1	\$3,730.64	\$14,922.56	4.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 32	1	\$1,367.71	\$1,367.71	1.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 7 11	2	\$15,458.15	\$77,290.75	5.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 41	1	\$1,270.00	\$5,080.00	4.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715500 1	3	\$633.75	\$30,420.06	48.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0999 16	1	\$5,000.00	\$5,000.00	1.000	LS	N	PARTNERING, DO NOT BID
0999 25	10	\$47,797.00	\$573,564.00	12.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID