



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	18	\$941.83	\$5,457,902.05	5,795.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	4	\$2.64	\$277,231.34	105,106.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	3	\$9.68	\$107,822.96	11,144.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	5	\$101.31	\$23,655.44	233.500	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	5	\$97.47	\$211,124.51	2,166.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	11	\$65.38	\$542,483.42	8,298.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	18	\$.22	\$87,930.91	399,702.000	ED	N	WORK ZONE SIGN
0102 61	3	\$29.52	\$2,420.23	82.000	EA	N	BUSINESS SIGN
0102 71 13	2	\$28.28	\$51,915.96	1,836.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	2	\$26.29	\$31,547.04	1,200.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	2	\$.01	\$226.38	22,638.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	2	\$9.98	\$32,576.16	3,264.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	2	\$3.36	\$7,400.61	2,205.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	2	\$.01	\$608.21	60,821.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	18	\$.10	\$162,431.08	1,589,925.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	12	\$.04	\$24,590.21	549,732.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	1	\$14.13	\$28,118.70	1,990.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	18	\$3.38	\$51,915.81	15,339.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	1	\$3.80	\$8,390.40	2,208.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 89 1	4	\$294.67	\$37,128.76	126.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	18	\$6.68	\$197,283.91	29,539.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	9	\$13.67	\$97,076.80	7,100.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	9	\$12.26	\$83,969.00	6,850.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	13	\$.26	\$7,479.46	29,108.000	ED	N	TYPE III BARRICADE
0102150 1	7	\$1.58	\$18,689.00	11,836.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	7	\$1.64	\$19,814.80	12,096.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$32.49	\$6,985.35	215.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 12	2	\$3,895.61	\$7,499.04	1.925	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	6	\$9,894.61	\$51,382.69	5.193	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	4	\$3,497.59	\$16,438.67	4.700	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	2	\$14.37	\$3,464.03	241.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	2	\$5.64	\$8,869.80	1,574.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 31	5	\$10,325.25	\$83,035.69	8.042	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	1	\$3,212.89	\$122.09	.038	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0104 1	1	\$5.00	\$27,200.00	5,440.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	12	\$.49	\$235,034.77	478,492.000	LF	N	SEDIMENT BARRIER
0104 11	7	\$4.05	\$73,572.77	18,185.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	3	\$5.36	\$20,905.85	3,900.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 15	9	\$456.90	\$32,896.94	72.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	13	\$137.22	\$90,291.88	658.000	EA	N	INLET PROTECTION SYSTEM
0104 19	1	\$5.00	\$27,200.00	5,440.000	SY	N	CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL
0107 1	13	\$17.44	\$204,730.49	11,739.220	AC	N	LITTER REMOVAL
0107 2	13	\$51.01	\$339,886.56	6,663.640	AC	N	MOWING
0108 1	1	\$2,100.00	\$4,200.00	2.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	1	\$6,200.00	\$12,400.00	2.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	15	\$19,235.76	\$4,241,676.53	220.510	AC	N	CLEARING & GRUBBING
0110 3	1	\$98.09	\$10,103.31	103.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	13	\$40.87	\$644,267.38	15,764.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	3	\$386.77	\$3,480.94	9.000	EA	N	MAILBOX, F&I SINGLE
0120 1	10	\$21.76	\$1,272,294.53	58,462.800	CY	N	REGULAR EXCAVATION
0120 2 2	3	\$37.68	\$230,985.95	6,129.500	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	1	\$20.30	\$6,788.32	334.400	CY	N	SUBSOIL EXCAVATION
0120 5	1	\$230.00	\$89,700.00	390.000	CY	N	CHANNEL EXCAVATION
0120 6	11	\$27.35	\$3,534,161.40	129,206.000	CY	N	EMBANKMENT
0120 71	2	\$54,917.14	\$109,834.28	2.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0145 2	1	\$6.13	\$9,225.65	1,505.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	11	\$4.57	\$1,757,166.60	384,730.000	SY	N	TYPE B STABILIZATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285701	9	\$7.79	\$1,658,724.68	213,006.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285709	5	\$34.88	\$751,178.70	21,538.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	3	\$41.37	\$345,328.93	8,348.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	2	\$29.91	\$720,890.03	24,101.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285715	1	\$125.41	\$19,689.37	157.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	6	\$50.06	\$226,912.49	4,533.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$400.00	\$8,720.00	21.800	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 2	4	\$3.21	\$436,766.10	136,191.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	1	\$6.61	\$235,316.00	35,600.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	3	\$2.87	\$611,336.06	212,868.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	3	\$2.32	\$185,205.90	79,993.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	12	\$3.13	\$1,532,695.93	489,047.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 8	3	\$3.42	\$308,869.50	90,415.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	1	\$5.00	\$97,215.00	19,443.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 11	6	\$3.06	\$1,311,591.16	429,316.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	1	\$4.18	\$14,408.46	3,447.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	1	\$3.50	\$186,385.50	53,253.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	2	\$3.33	\$488,887.74	146,969.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	3	\$3.71	\$953,605.78	257,126.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 19	3	\$3.63	\$66,094.56	18,189.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	2	\$3.96	\$123,767.35	31,217.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 22	1	\$59.17	\$7,041.23	119.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH
0327 70 29	1	\$15.00	\$11,100.00	740.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH
0334 1 12	4	\$94.63	\$6,226,208.53	65,793.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	6	\$106.28	\$3,791,193.50	35,672.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	1	\$100.00	\$614,260.00	6,142.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	1	\$144.00	\$1,182,355.20	8,210.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	4	\$128.44	\$3,641,472.25	28,351.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	2	\$102.08	\$8,112,280.40	79,466.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0337 7 25	5	\$140.82	\$6,240,800.43	44,316.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	1	\$231.71	\$1,136,908.29	4,906.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 81	2	\$133.85	\$1,600,985.31	11,960.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	1	\$171.00	\$49,145.40	287.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	7	\$128.94	\$3,046,302.21	23,625.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0339 1	7	\$195.22	\$641,356.69	3,285.300	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 30 13	1	\$280.00	\$122,640.00	438.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0400 0 11	3	\$1,590.80	\$122,650.84	77.100	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 0 13	1	\$3,478.00	\$225,026.60	64.700	CY	N	CONCRETE CLASS NS, STEPS
0400 2 5	1	\$8,500.00	\$29,750.00	3.500	CY	N	CONCRETE CLASS II, BRIDGE SUBSTRUCTURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0401 70 4	2	\$441.43	\$324,450.00	735.000	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0411 1	3	\$181.70	\$3,997.50	22.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	3	\$105.24	\$53,250.00	506.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0415 1 4	1	\$1.01	\$2,026.06	2,006.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0425 1201	1	\$7,500.00	\$7,500.00	1.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1341	1	\$8,340.00	\$8,340.00	1.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	3	\$5,954.25	\$154,810.50	26.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	3	\$4,673.33	\$23,366.64	5.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	5	\$7,218.94	\$57,751.54	8.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$8,328.31	\$8,328.31	1.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1431	1	\$14,970.00	\$14,970.00	1.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1451	1	\$11,555.00	\$23,110.00	2.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1471	2	\$8,675.62	\$43,378.12	5.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$8,600.00	\$8,600.00	1.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1515	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	3	\$4,762.13	\$52,383.41	11.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1525	1	\$3,935.28	\$3,935.28	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1531	1	\$6,955.00	\$62,595.00	9.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	3	\$6,911.45	\$248,812.29	36.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1551	1	\$5,239.30	\$15,717.90	3.000	EA	N	INLETS, DT BOT, TYPE E, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1705	1	\$7,500.00	\$30,000.00	4.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	1	\$11,913.34	\$11,913.34	1.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	1	\$7,422.38	\$7,422.38	1.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1910	2	\$10,254.77	\$20,509.53	2.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	1	\$3,305.28	\$9,915.84	3.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	1	\$3,640.00	\$3,640.00	1.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	1	\$4,339.74	\$4,339.74	1.000	EA	N	MANHOLES, P-8, <10'
0425 2 71	1	\$5,554.21	\$22,216.84	4.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	2	\$3,244.33	\$9,732.98	3.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	2	\$6,047.67	\$12,095.33	2.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	1	\$9,313.00	\$18,626.00	2.000	EA	N	MANHOLES, J-8, >10'
0425 5	1	\$1,639.60	\$13,116.80	8.000	EA	N	MANHOLE, ADJUST
0425 5 1	1	\$275.77	\$4,412.32	16.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	1	\$165.46	\$827.30	5.000	EA	N	VALVE BOXES, ADJUST
0425 11	1	\$4,562.74	\$9,125.48	2.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430174118	3	\$115.95	\$31,653.20	273.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	3	\$162.32	\$59,409.02	366.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	2	\$153.98	\$12,934.60	84.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174215	1	\$200.00	\$9,000.00	45.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174218	2	\$212.71	\$99,336.59	467.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	2	\$176.75	\$6,539.64	37.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430175115	2	\$414.97	\$40,667.30	98.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	6	\$107.97	\$448,712.50	4,156.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	4	\$124.51	\$318,255.48	2,556.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	3	\$192.84	\$145,012.64	752.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175148	1	\$413.00	\$6,608.00	16.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175215	1	\$218.61	\$2,186.10	10.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD
0430175218	2	\$120.82	\$72,373.82	599.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$64.83	\$132,382.86	2,042.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	1	\$189.00	\$97,902.00	518.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430524100	1	\$4,730.00	\$9,460.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524102	1	\$6,200.00	\$6,200.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ELLIPTICAL
0430530100	1	\$6,313.00	\$6,313.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430830	2	\$556.24	\$7,398.05	13.300	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430963 1	1	\$77.55	\$4,730.55	61.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982125	1	\$2,255.00	\$6,765.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	1	\$2,455.00	\$4,910.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982625	1	\$9,746.35	\$9,746.35	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982629	1	\$1,567.62	\$4,702.86	3.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430984125	3	\$1,719.13	\$20,629.60	12.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	4	\$2,057.22	\$45,258.80	22.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	2	\$4,751.20	\$23,755.98	5.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	1	\$487.33	\$487.33	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984623	2	\$3,879.87	\$11,639.60	3.000	EA	N	MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD
0430984625	3	\$3,082.69	\$43,157.60	14.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	2	\$2,122.54	\$6,367.62	3.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0457 2121	3	\$1,891.20	\$94,560.00	50.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, NON-STRUCTURAL, 16.1-30.", GALVANIC SYSTEM
0457 2221	3	\$2,107.21	\$128,540.00	61.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM
0458 1 21	5	\$44.89	\$161,005.13	3,587.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	4	\$660.29	\$483,334.26	732.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460112	1	\$1,500.00	\$22,500.00	15.000	EA	N	ANCHOR BOLT REPLACEMENT
0465 20	1	\$300.00	\$30,000.00	100.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	1	\$900.00	\$100,800.00	112.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$45,000.00	\$45,000.00	1.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0470 1	1	\$16,000.00	\$24,000.00	1.500	MB	N	TREATED TIMBER, STRUCTURAL
0508 73 1	1	\$2,133.33	\$800,000.00	375.000	LF	N	SUBMARINE CABLE ASSEMBLY, FURNISH & INSTALL
0508 73 4	1	\$222.22	\$40,000.00	180.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0515 1 2	3	\$55.15	\$137,103.71	2,486.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2311	2	\$89.76	\$202,861.83	2,260.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0515 4 1	1	\$51.54	\$2,061.60	40.000	LF	N	BULLET RAIL, SINGLE RAIL
0520 1 7	9	\$32.78	\$834,837.37	25,471.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	9	\$41.34	\$564,812.58	13,662.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	1	\$31.86	\$4,555.98	143.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	3	\$44.79	\$14,734.58	329.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	2	\$35.98	\$11,872.80	330.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$46.55	\$17,270.05	371.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	1	\$133.47	\$3,203.28	24.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	1	\$51.59	\$77,178.64	1,496.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 16	1	\$157.00	\$8,007.00	51.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	1	\$41.54	\$9,263.42	223.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 6	2	\$108.80	\$7,289.41	67.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	7	\$135.30	\$162,628.97	1,202.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 8 3	1	\$889.14	\$35,565.60	40.000	LF	N	CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0522 1	6	\$52.77	\$430,642.54	8,160.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	8	\$77.12	\$730,813.94	9,476.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$76.00	\$5,016.00	66.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	1	\$170.00	\$13,600.00	80.000	SY	N	BUS SHELTER PAD- CONCRETE
0524 1 2	1	\$92.05	\$17,121.30	186.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 29	2	\$122.75	\$18,044.67	147.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0527 2	8	\$31.73	\$112,468.12	3,545.000	SF	N	DETECTABLE WARNINGS
0530 3 4	1	\$2,165.85	\$2,815.61	1.300	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 4 4	1	\$215.00	\$144,050.00	670.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 4"
0530 74	1	\$112.00	\$131,376.00	1,173.000	TN	N	BEDDING STONE
0536 1 1	7	\$24.20	\$1,121,245.28	46,335.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	3	\$41.25	\$95,216.26	2,308.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$14.02	\$30,437.42	2,171.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 6	2	\$23.15	\$108,898.40	4,705.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 2	1	\$493.58	\$19,743.20	40.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	3	\$261.90	\$94,544.61	361.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8122	5	\$3,292.50	\$349,004.86	106.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8123	3	\$3,178.92	\$15,894.61	5.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	8	\$1.90	\$59,468.04	31,219.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	6	\$1,565.20	\$76,694.92	49.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	7	\$3,061.72	\$370,468.72	121.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 27	2	\$12,929.08	\$38,787.23	3.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0538 1	1	\$10.10	\$22,351.30	2,213.000	LF	N	GUARDRAIL RESET
0546 71 1	1	\$1,624.39	\$6,497.56	4.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	2	\$994.44	\$98,406.76	98.957	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 2	1	\$1,014.00	\$19,092.61	18.829	GM	N	GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL
0546 72 3	1	\$991.59	\$4,729.88	4.770	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10110	1	\$20.00	\$10,880.00	544.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10150	1	\$69.31	\$196,632.47	2,837.000	LF	N	FENCING, TYPE A, 8.1-10.0', STANDARD
0550 60111	1	\$2,000.00	\$4,000.00	2.000	EA	N	FENCE GATE, TYPE A, SINGLE, 0-6.0' OPENING
0561 1	2	\$1,851.97	\$1,161,000.00	626.900	TN	N	COATING EXISTING STRUCTURAL STEEL
0570 1 2	13	\$2.46	\$1,689,270.41	685,519.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	4	\$2.66	\$394,709.03	148,197.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	1	\$15.25	\$6,039.00	396.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0580 1 1	1	\$10,000.00	\$10,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 1 2	1	\$60,000.00	\$60,000.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590 70 1	1	\$6,027.33	\$6,027.33	1.000	LS	N	IRRIGATION SYSTEM REPAIRS
0591 1400	2	\$25.56	\$70,925.64	2,775.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0611 1 1	7	\$1,488.17	\$56,456.69	37.937	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	6	\$2,223.32	\$31,126.48	14.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	1	\$1,200.00	\$8,400.00	7.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0611 2 3	1	\$1,055.00	\$1,055.00	1.000	EA	N	ITSFM LOCATION DOCUMENTATION- COMMUNICATIONS BUILDING
0630 2 11	11	\$16.42	\$432,903.24	26,367.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	11	\$33.33	\$980,252.64	29,414.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	1	\$40.00	\$400.00	10.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	1	\$90.00	\$106,650.00	1,185.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0632 7 1	8	\$12,636.66	\$202,186.52	16.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	1	\$6.50	\$10,010.00	1,540.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	8	\$841.37	\$10,937.87	13.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	3	\$4.31	\$35,834.27	8,309.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1123	1	\$3.77	\$58,502.86	15,518.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1124	1	\$5.55	\$783,354.75	141,145.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1420	2	\$2.51	\$3,120.30	1,242.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1620	1	\$0.77	\$10,581.34	13,742.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 2 31	3	\$44.48	\$12,009.80	270.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	4	\$103.12	\$26,089.31	253.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	3	\$818.23	\$4,909.40	6.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	1	\$54.65	\$163.95	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	1	\$87.45	\$262.35	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	4	\$90.81	\$1,997.89	22.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 16	5	\$1,242.49	\$14,909.87	12.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 51	1	\$555.00	\$1,110.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 6	8	\$168.64	\$450,277.30	2,670.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	2	\$8.51	\$12,462.70	1,465.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4153	1	\$10,712.71	\$10,712.71	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0635 2 11	11	\$1,081.05	\$645,386.43	597.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	5	\$2,736.47	\$68,411.87	25.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	1	\$4,787.63	\$14,362.89	3.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0639 1121	2	\$3,168.98	\$6,337.96	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1122	3	\$2,930.39	\$20,512.71	7.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	2	\$5,727.50	\$11,455.00	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1620	2	\$468.93	\$937.85	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	6	\$15.38	\$72,770.94	4,733.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	2	\$.37	\$126.35	345.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	4	\$3,967.64	\$31,741.14	8.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$1,880.07	\$5,640.21	3.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 6 1	1	\$11,250.00	\$33,750.00	3.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0641 2 11	1	\$1,488.00	\$1,488.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	5	\$2,190.71	\$32,860.68	15.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 18	1	\$24,371.41	\$97,485.64	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	3	\$1,345.35	\$8,072.09	6.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	2	\$5,336.41	\$10,672.81	2.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	2	\$14,001.95	\$28,003.89	2.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0643600	1	\$1,615.00	\$3,230.00	2.000	EA	N	STRAIN POLE, WOOD, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 11	8	\$1,733.69	\$152,564.38	88.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	2	\$1,492.38	\$13,431.39	9.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	7	\$297.90	\$14,299.00	48.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2130	1	\$4,500.00	\$9,000.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 30'
0649 1 65	1	\$28,055.00	\$56,110.00	2.000	EA	N	STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 21 3	1	\$51,872.00	\$51,872.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	2	\$72,298.18	\$144,596.36	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 8	1	\$105,344.85	\$105,344.85	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 10	2	\$87,611.41	\$175,222.81	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 12	1	\$109,757.20	\$109,757.20	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 14	1	\$105,055.00	\$105,055.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'
0649 21 15	2	\$107,934.52	\$539,672.58	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 21	2	\$117,014.07	\$468,056.27	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 25	1	\$137,555.00	\$137,555.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'



Florida Department of Transportation
Item Average Unit Cost
From 2021/07/01 to 2022/06/30
Statewide

Market Area: 10
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 27	1	\$180,574.55	\$361,149.10	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78'
0649 26 1	2	\$12,281.64	\$36,844.91	3.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY- ENTIRE FOUNDATION REMAINS
0649 26 3	2	\$4,947.27	\$49,472.66	10.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	2	\$19,788.04	\$59,364.11	3.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	6	\$1,412.17	\$169,459.95	120.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	4	\$2,111.93	\$27,455.10	13.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	4	\$2,322.52	\$32,515.28	14.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 60	2	\$68.53	\$1,781.70	26.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	1	\$955.00	\$5,730.00	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2109	2	\$790.96	\$18,192.00	23.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	7	\$835.93	\$67,710.39	81.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0653 1 12	3	\$1,393.79	\$8,362.76	6.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	4	\$77.90	\$856.90	11.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 27	1	\$6,285.00	\$100,560.00	16.000	AS	N	MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- SINGLE DIR ACCESSIBLE DETECTOR
0660 1109	3	\$428.62	\$19,716.47	46.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 2101	1	\$2,500.00	\$5,000.00	2.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	3	\$1,123.54	\$98,871.08	88.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	2	\$1,608.52	\$28,953.35	18.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	5	\$8,851.66	\$79,664.93	9.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	5	\$10,070.28	\$392,740.93	39.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 42	1	\$2,555.00	\$15,330.00	6.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT
0660 4 11	1	\$10,943.31	\$21,886.62	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	1	\$7,070.65	\$35,353.25	5.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 60	2	\$624.24	\$1,872.72	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 6121	1	\$2,731.74	\$5,463.48	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	1	\$8,516.60	\$17,033.20	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6422	1	\$955.00	\$955.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT
0660 7 21	1	\$56,000.00	\$112,000.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0663 1111	1	\$7,130.00	\$7,130.00	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	1	\$2,255.00	\$13,530.00	6.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR
0663 1121	1	\$7,887.08	\$7,887.08	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	1	\$6,122.14	\$6,122.14	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0665 1 11	7	\$292.15	\$19,281.61	66.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	3	\$1,812.72	\$79,759.56	44.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 50	1	\$276.00	\$276.00	1.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	5	\$79.46	\$2,224.74	28.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	3	\$41,166.21	\$288,163.49	7.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5111	1	\$42,315.20	\$42,315.20	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	1	\$47,432.76	\$47,432.76	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5600	4	\$860.10	\$6,880.77	8.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0676 1500	1	\$865.29	\$865.29	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 2143	1	\$8,500.00	\$17,000.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2500	1	\$5,000.00	\$10,000.00	2.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 3 10	1	\$2,200.00	\$11,000.00	5.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0682 1113	2	\$7,382.87	\$22,148.62	3.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	5	\$7,064.31	\$49,450.19	7.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0684 1 1	4	\$5,129.37	\$51,293.67	10.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 5	1	\$500.00	\$500.00	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY
0684 1 6	1	\$400.00	\$400.00	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 5 1	1	\$1,200.00	\$7,200.00	6.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 12	1	\$6,066.98	\$6,066.98	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 11	2	\$8,773.97	\$43,869.87	5.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	2	\$7,695.41	\$23,086.24	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	3	\$9,620.04	\$57,720.23	6.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 2 1	2	\$6,809.57	\$34,047.84	5.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	1	\$3,200.00	\$12,800.00	4.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	1	\$3,500.00	\$14,000.00	4.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	1	\$6,200.00	\$6,200.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0700 1 11	13	\$558.40	\$496,415.35	889.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	12	\$1,868.77	\$291,528.53	156.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	9	\$2,116.03	\$97,337.30	46.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	2	\$2,895.18	\$11,580.73	4.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 50	5	\$287.47	\$7,761.77	27.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	12	\$36.62	\$23,033.61	629.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 12	1	\$3,935.28	\$7,870.56	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 13	5	\$4,508.87	\$40,579.83	9.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	6	\$5,565.59	\$116,877.37	21.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	5	\$9,791.76	\$166,460.00	17.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	2	\$14,808.30	\$148,083.04	10.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$20,457.58	\$20,457.58	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	1	\$4,372.53	\$4,372.53	1.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	7	\$971.20	\$50,502.50	52.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	2	\$273.48	\$24,066.56	88.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	4	\$765.31	\$10,714.34	14.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	1	\$1,453.78	\$20,352.92	14.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3205	1	\$4,224.50	\$8,449.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	1	\$6,015.66	\$18,046.98	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3501	2	\$117.47	\$352.40	3.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	4	\$28.16	\$2,591.04	92.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3606	1	\$758.05	\$758.05	1.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	1	\$866.34	\$1,732.68	2.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3625	1	\$866.34	\$866.34	1.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	1	\$1,028.78	\$1,028.78	1.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 5 21	1	\$3,749.45	\$14,997.80	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 22	5	\$4,905.02	\$88,290.38	18.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	1	\$2,678.18	\$10,712.72	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 6 11	2	\$3,984.74	\$35,862.66	9.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 6 21	1	\$6,551.91	\$26,207.64	4.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- SOLAR POWERED, UP TO 12 SF
0700 11262	1	\$20,800.00	\$41,600.00	2.000	EA	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF
0700 11321	1	\$8,273.16	\$8,273.16	1.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, REGULATORY SIGN, UP TO 12 SF
0700 11391	2	\$8,381.12	\$33,524.48	4.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11700	1	\$428.51	\$428.51	1.000	AS	N	ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT
0700 12 21	1	\$7,500.00	\$37,500.00	5.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 13 12	1	\$500.00	\$4,000.00	8.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	1	\$750.00	\$6,000.00	8.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0701 18101	3	\$7,045.95	\$393,340.11	55.825	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0701 18201	4	\$6,971.59	\$420,414.99	60.304	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0704 1 1	5	\$163.25	\$14,039.76	86.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	6	\$192.18	\$16,911.46	88.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	7	\$215.89	\$9,499.07	44.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 3	3	\$136.78	\$16,413.18	120.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	1	\$213.00	\$639.00	3.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	4	\$53.85	\$135,065.86	2,508.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	3	\$78.23	\$2,268.70	29.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	14	\$3.28	\$387,824.06	118,162.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	12	\$1,055.17	\$213,143.38	202.000	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	6	\$1,408.30	\$13,336.62	9.470	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	2	\$2,277.76	\$2,587.54	1.136	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	6	\$1.05	\$15,704.32	14,892.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	7	\$1.09	\$19,144.63	17,539.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	8	\$1.24	\$12,640.14	10,210.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11131	10	\$412.46	\$60,898.63	147.646	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	6	\$590.44	\$3,722.12	6.304	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	4	\$36.49	\$4,633.85	127.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	8	\$31.13	\$38,572.77	1,239.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$6.13	\$514.92	84.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	5	\$2.48	\$9,563.81	3,859.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	12	\$1,042.95	\$165,134.73	158.334	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	1	\$1,459.47	\$27.73	.019	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	6	\$1.26	\$4,504.58	3,582.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	2	\$479.72	\$2,867.78	5.978	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	4	\$584.63	\$1,239.42	2.120	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	8	\$2.67	\$8,555.30	3,210.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	14	\$22,078.37	\$419,488.95	19.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE



Florida Department of Transportation
Item Average Unit Cost
From 2021/07/01 to 2022/06/30
Statewide

Market Area: 10
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11102	1	\$6,495.01	\$5,176.52	.797	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	2	\$9,759.67	\$11,106.51	1.138	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	7	\$3.18	\$44,373.41	13,967.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	10	\$4.54	\$52,280.30	11,521.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	10	\$6.19	\$32,102.74	5,189.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	8	\$1,902.79	\$9,207.58	4.839	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	1	\$6,120.00	\$232.56	.038	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	6	\$160.73	\$8,679.38	54.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	12	\$63.19	\$57,941.18	917.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	1	\$8.13	\$682.92	84.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	10	\$4.87	\$15,582.02	3,197.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11241	9	\$2,335.58	\$4,367.54	1.870	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14123	1	\$6.35	\$15,462.25	2,435.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	6	\$13.97	\$103,885.76	7,436.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	6	\$181.83	\$22,182.85	122.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	6	\$75.25	\$13,845.25	184.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 15101	6	\$5,722.67	\$139,055.27	24.299	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	5	\$7,974.82	\$32,720.70	4.103	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	6	\$1,404.39	\$105,650.90	75.229	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	1	\$3,105.95	\$130.45	.042	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	6	\$5,873.04	\$63,763.56	10.857	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15202	2	\$8,268.80	\$686.31	.083	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"
0711 16101	11	\$4,232.35	\$137,094.20	32.392	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	7	\$5,419.67	\$14,448.85	2.666	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16131	7	\$1,119.04	\$13,449.80	12.019	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	1	\$1,885.03	\$311.03	.165	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	10	\$4,558.80	\$76,514.92	16.784	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	3	\$5,533.46	\$6,767.42	1.223	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	3	\$1,213.51	\$9,477.50	7.810	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	4	\$1.38	\$3,638.79	2,641.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	4	\$31,963.63	\$38,803.85	1.214	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	3	\$9,227.03	\$9,549.98	1.035	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	3	\$31,272.13	\$36,181.85	1.157	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	1	\$10,000.00	\$260.00	.026	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	4	\$9,683.82	\$9,896.86	1.022	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	10	\$2.05	\$143,959.84	70,081.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	3	\$2.57	\$162,813.24	63,308.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 60	3	\$.15	\$9,636.75	65,446.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 4815	1	\$16,069.57	\$48,208.71	3.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUND, 30' HEIGHT, PROJECT 433592-3-52-01



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 10
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 21	2	\$2,614.73	\$10,458.90	4.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 31	1	\$2,655.00	\$10,620.00	4.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 32	3	\$2,622.33	\$31,467.95	12.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 7 11	2	\$14,147.26	\$56,589.02	4.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	1	\$3,860.81	\$3,860.81	1.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 11211	3	\$1,385.06	\$36,011.58	26.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11213	5	\$2,130.09	\$115,025.07	54.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715500 1	9	\$651.11	\$113,944.54	175.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715511235	1	\$8,513.00	\$246,877.00	29.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 35'
0904540 13	1	\$19.00	\$321,860.00	16,940.000	LF	N	HIGH TENSION CABLE BARRIER SYSTEM - LENGTH OF NEED SEGMENT
0904540 14	1	\$5,000.00	\$60,000.00	12.000	EA	N	HIGH TENSION CABLE BARRIER SYSTEM - END TERMINAL
0904540 15	1	\$5,000.00	\$240,000.00	48.000	CY	N	HIGH TENSION CABLE BARRIER SYSTEM, END TERMINAL FOUNDATION- MISCELLANEOUS DRILLED SHAFT



Florida Department of Transportation
Item Average Unit Cost
From 2021/07/01 to 2022/06/30
Statewide

Market Area: 10
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0999 25	17	\$29,041.94	\$958,384.00	33.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID