



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0102 1 | 12 | \$593.85 | \$3,111,781.59 | 5,240.000 | DA | N | MAINTENANCE OF TRAFFIC |
| 0102 2200 | 5 | \$21.10 | \$584,301.44 | 27,686.000 | SY | N | SPECIAL DETOUR- TEMPORARY PAVEMENT |
| 0102 2300 | 4 | \$11.91 | \$499,500.00 | 41,925.000 | CY | N | SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE |
| 0102 3 | 2 | \$95.37 | \$1,993.21 | 20.900 | CY | N | COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE |
| 0102 4 1 | 4 | \$18.99 | \$158,305.82 | 8,336.000 | SY | N | PEDESTRIAN OR BICYCLE SPECIAL DETOUR |
| 0102 14 | 9 | \$14.15 | \$58,980.16 | 4,169.000 | HR | N | TRAFFIC CONTROL OFFICER |
| 0102 60 | 12 | \$.20 | \$68,807.25 | 344,609.000 | ED | N | WORK ZONE SIGN |
| 0102 61 | 3 | \$47.24 | \$3,165.00 | 67.000 | EA | N | BUSINESS SIGN |
| 0102 71 13 | 5 | \$29.73 | \$360,978.93 | 12,140.000 | LF | N | TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE |
| 0102 71 15 | 3 | \$28.82 | \$259,325.00 | 8,997.000 | LF | N | TEMPORARY BARRIER, F&I, ANCHORED |
| 0102 71 16 | 1 | \$23.35 | \$21,295.20 | 912.000 | LF | N | TEMPORARY BARRIER, F&I, FREE STANDING |
| 0102 71 23 | 2 | \$9.81 | \$133,473.60 | 13,604.000 | LF | N | TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE |
| 0102 71 25 | 3 | \$12.11 | \$208,985.50 | 17,258.000 | LF | N | TEMPORARY BARRIER, RELOCATE, ANCHORED |
| 0102 74 1 | 12 | \$.10 | \$77,629.75 | 759,499.000 | ED | N | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD |
| 0102 74 8 | 9 | \$.04 | \$59,598.49 | 1,335,620.000 | FD | N | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) |
| 0102 75 1 | 1 | \$19.00 | \$15,751.00 | 829.000 | LF | N | TEMPORARY SEPARATOR, F&I REMOVE |
| 0102 76 | 10 | \$5.02 | \$50,561.95 | 10,082.000 | ED | N | ARROW BOARD / ADVANCE WARNING ARROW PANEL |
| 0102 78 1 | 2 | \$3.71 | \$52,544.10 | 14,165.000 | EA | N | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D |
| 0102 89 1 | 4 | \$1,225.63 | \$39,220.00 | 32.000 | LO | N | TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0102 99 | 12 | \$9.76 | \$211,899.46 | 21,714.000 | ED | N | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY |
| 0102104 | 9 | \$27.15 | \$278,176.22 | 10,247.000 | ED | N | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION |
| 0102107 1 | 9 | \$7.73 | \$76,831.54 | 9,933.000 | ED | N | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION |
| 0102115 | 10 | \$.24 | \$13,087.47 | 53,643.000 | ED | N | TYPE III BARRICADE |
| 0102913 21 | 1 | \$14,400.00 | \$6,724.80 | .467 | GM | N | REMOVABLE TAPE, WHITE, SOLID 6" |
| 0102913 31 | 1 | \$14,500.00 | \$6,742.50 | .465 | GM | N | REMOVABLE TAPE, YELLOW, SOLID, 6" |
| 0104 10 3 | 10 | \$2.27 | \$272,167.79 | 119,826.000 | LF | N | SEDIMENT BARRIER |
| 0104 11 | 6 | \$15.04 | \$130,922.84 | 8,704.000 | LF | N | FLOATING TURBIDITY BARRIER |
| 0104 12 | 1 | \$5.56 | \$213,893.20 | 38,470.000 | LF | N | STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC |
| 0104 18 | 9 | \$101.15 | \$45,721.03 | 452.000 | EA | N | INLET PROTECTION SYSTEM |
| 0107 1 | 9 | \$26.90 | \$52,126.28 | 1,937.570 | AC | N | LITTER REMOVAL |
| 0107 2 | 9 | \$70.22 | \$100,597.75 | 1,432.690 | AC | N | MOWING |
| 0108 1 | 8 | \$8,537.07 | \$76,833.62 | 9.000 | EA | N | MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING |
| 0108 2 | 5 | \$42,515.14 | \$212,575.71 | 5.000 | EA | N | MONITOR EXISTING STRUCTURES- VIBRATION MONITORING |
| 0110 1 1 | 11 | \$26,586.57 | \$2,268,365.90 | 85.320 | AC | N | CLEARING & GRUBBING |
| 0110 2 2 | 2 | \$11,607.84 | \$5,920.00 | .510 | AC | N | SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN |
| 0110 3 | 1 | \$18.76 | \$1,463,000.00 | 78,000.000 | SF | N | REMOVAL OF EXISTING STRUCTURES/BRIDGES |
| 0110 4 10 | 10 | \$20.72 | \$409,209.42 | 19,749.000 | SY | N | REMOVAL OF EXISTING CONCRETE |
| 0110 7 1 | 1 | \$175.00 | \$1,575.00 | 9.000 | EA | N | MAILBOX, F&I SINGLE |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0110 21 | 5 | \$7.29 | \$61,778.00 | 8,479.000 | LF | N | TREE PROTECTION BARRIER |
| 0110 22 | 2 | \$558.09 | \$44,089.00 | 79.000 | EA | N | TREE ROOT AND BRANCH PRUNING |
| 0110 23 | 1 | \$1,110.00 | \$1,110.00 | 1.000 | EA | N | TREE REMOVAL |
| 0110 73 | 1 | \$150.00 | \$6,000.00 | 40.000 | LF | N | REMOVE EXISTING BULKHEAD |
| 0110 84 | 1 | \$400,000.00 | \$400,000.00 | 1.000 | LS | N | TRANSPORT EXISTING MATERIAL FOR REEF ESTABLISHMENT |
| 0120 1 | 7 | \$9.62 | \$1,206,081.06 | 125,428.000 | CY | N | REGULAR EXCAVATION |
| 0120 4 | 1 | \$10.00 | \$58,465.00 | 5,846.500 | CY | N | SUBSOIL EXCAVATION |
| 0120 5 | 1 | \$12.21 | \$123,788.64 | 10,138.300 | CY | N | CHANNEL EXCAVATION |
| 0120 6 | 6 | \$19.09 | \$2,902,222.73 | 152,001.500 | CY | N | EMBANKMENT |
| 0120 71 | 2 | \$46,469.48 | \$92,938.96 | 2.000 | LS | N | REGULAR EXCAVATION (3-R PROJECTS ONLY) |
| 0160 4 | 6 | \$8.83 | \$1,363,503.11 | 154,339.000 | SY | N | TYPE B STABILIZATION |
| 0285701 | 1 | \$12.00 | \$54,492.00 | 4,541.000 | SY | N | OPTIONAL BASE, BASE GROUP 01 |
| 0285704 | 1 | \$15.00 | \$26,130.00 | 1,742.000 | SY | N | OPTIONAL BASE, BASE GROUP 04 |
| 0285706 | 5 | \$15.44 | \$546,161.19 | 35,383.000 | SY | N | OPTIONAL BASE, BASE GROUP 06 |
| 0285709 | 6 | \$15.10 | \$1,273,508.42 | 84,341.000 | SY | N | OPTIONAL BASE, BASE GROUP 09 |
| 0285710 | 2 | \$62.58 | \$446,897.00 | 7,141.000 | SY | N | OPTIONAL BASE, BASE GROUP 10 |
| 0285711 | 2 | \$23.15 | \$248,260.80 | 10,724.000 | SY | N | OPTIONAL BASE, BASE GROUP 11 |
| 0285715 | 1 | \$86.59 | \$193,615.24 | 2,236.000 | SY | N | OPTIONAL BASE, BASE GROUP 15 |
| 0286 1 | 2 | \$29.29 | \$25,160.69 | 859.000 | SY | N | TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS |
| 0327 70 1 | 1 | \$2.10 | \$17,165.40 | 8,174.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0327 70 4 | 1 | \$4.45 | \$3,110.55 | 699.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH |
| 0327 70 5 | 2 | \$2.15 | \$167,523.85 | 77,961.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH |
| 0327 70 6 | 5 | \$2.45 | \$504,161.30 | 205,581.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH |
| 0327 70 8 | 3 | \$3.76 | \$298,562.54 | 79,348.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH |
| 0327 70 11 | 1 | \$2.70 | \$27,702.00 | 10,260.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH |
| 0327 70 13 | 1 | \$35.75 | \$6,399.25 | 179.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH |
| 0327 70 19 | 1 | \$3.00 | \$16,542.00 | 5,514.000 | SY | N | MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH |
| 0334 1 12 | 2 | \$148.26 | \$228,220.82 | 1,539.300 | TN | N | SUPERPAVE ASPHALTIC CONC, TRAFFIC B |
| 0334 1 13 | 7 | \$124.37 | \$1,733,223.25 | 13,935.600 | TN | N | SUPERPAVE ASPHALTIC CONC, TRAFFIC C |
| 0334 1 52 | 1 | \$229.00 | \$284,876.00 | 1,244.000 | TN | N | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 |
| 0334 1 53 | 3 | \$157.00 | \$977,140.53 | 6,223.800 | TN | N | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 |
| 0337 7 25 | 1 | \$144.00 | \$110,577.60 | 767.900 | TN | N | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 |
| 0337 7 80 | 1 | \$204.00 | \$218,280.00 | 1,070.000 | TN | N | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22 |
| 0337 7 82 | 4 | \$167.15 | \$1,833,094.67 | 10,967.000 | TN | N | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22 |
| 0337 7 83 | 6 | \$139.59 | \$2,815,951.85 | 20,173.700 | TN | N | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22 |
| 0339 1 | 6 | \$308.72 | \$47,326.23 | 153.300 | TN | N | MISCELLANEOUS ASPHALT PAVEMENT |
| 0400 0 11 | 4 | \$1,005.63 | \$476,166.74 | 473.500 | CY | N | CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 |
| 0400 2 4 | 1 | \$833.50 | \$604,954.30 | 725.800 | CY | N | CONC CLASS II, BRIDGE SUPERSTRUCTURE |
| 0400 2 5 | 1 | \$1,330.00 | \$330,638.00 | 248.600 | CY | N | CONCRETE CLASS II, BRIDGE SUBSTRUCTURE |
| 0400 2 10 | 2 | \$481.39 | \$160,831.45 | 334.100 | CY | N | CONCRETE CLASS II, APPROACH SLABS |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0400 2 25 | 1 | \$1,440.00 | \$307,152.00 | 213.300 | CY | N | CONCRETE CLASS II, MASS, BRIDGE SUBSTRUCTURE |
| 0400 3 20 | 2 | \$675.20 | \$1,887,058.49 | 2,794.800 | CY | N | CONC CLASS III, SEAL |
| 0400 4 4 | 1 | \$800.00 | \$6,364,160.00 | 7,955.200 | CY | N | CONCRETE CLASS IV, SUPERSTRUCTURE |
| 0400 4 5 | 1 | \$2,275.00 | \$937,755.00 | 412.200 | CY | N | CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE |
| 0400 4 8 | 1 | \$3,400.00 | \$56,100.00 | 16.500 | CY | N | CONC CLASS IV, BULKHEAD |
| 0400 4 25 | 1 | \$811.00 | \$13,586,845.20 | 16,753.200 | CY | N | CONCRETE CLASS IV, MASS, SUBSTRUCTURE |
| 0400 4 47 | 1 | \$1,345.00 | \$289,309.50 | 215.100 | CY | N | CONCRETE CLASS IV, CAST IN PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE |
| 0400 7 1 | 2 | \$3.17 | \$66,880.75 | 21,081.000 | SY | N | BRIDGE DECK GROOVING |
| 0400 9 1 | 2 | \$4.88 | \$156,151.30 | 32,015.000 | SY | N | BRIDGE DECK PLANING |
| 0400147 | 2 | \$662.11 | \$138,910.00 | 209.800 | CF | N | COMPOSITE NEOPRENE PADS |
| 0400148 | 1 | \$3,450.00 | \$69,345.00 | 20.100 | CF | N | PLAIN NEOPRENE BEARING PADS |
| 0415 1 4 | 2 | \$1.62 | \$3,993,809.60 | 2,469,062.000 | LB | N | REINFORCING STEEL - BRIDGE SUPERSTRUCTURE |
| 0415 1 5 | 2 | \$1.80 | \$8,565,872.85 | 4,769,233.000 | LB | N | REINFORCING STEEL- BRIDGE SUBSTRUCTURE |
| 0415 1 8 | 1 | \$3.60 | \$144.00 | 40.000 | LB | N | REINFORCING STEEL- BULKHEAD |
| 0415 1 9 | 2 | \$1.32 | \$80,059.80 | 60,878.000 | LB | N | REINFORCING STEEL- APPROACH SLABS |
| 0415 2 5 | 1 | \$8.12 | \$72,495.36 | 8,928.000 | LB | N | STAINLESS REINFORCING STEEL, SUBSTRUCTURE |
| 0415 10 4 | 1 | \$2.25 | \$12,530.25 | 5,569.000 | LF | N | FIBER REINFORCED POLYMER BARS, #4 BAR |
| 0415 10 5 | 1 | \$2.75 | \$68,774.75 | 25,009.000 | LF | N | FIBER REINFORCED POLYMER BARS, #5 BAR |
| 0415 10 6 | 1 | \$2.75 | \$10,835.00 | 3,940.000 | LF | N | FIBER REINFORCED POLYMER BARS, #6 BAR |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0415 10 8 | 1 | \$3.80 | \$12,524.80 | 3,296.000 | LF | N | FIBER REINFORCED POLYMER BARS, #8 BAR |
| 0425 1211 | 1 | \$6,860.00 | \$27,440.00 | 4.000 | EA | N | INLETS, CURB, TYPE 10, <10' |
| 0425 1331 | 2 | \$9,235.00 | \$18,470.00 | 2.000 | EA | N | INLETS, CURB, TYPE P-3, <10' |
| 0425 1341 | 1 | \$12,600.00 | \$12,600.00 | 1.000 | EA | N | INLETS, CURB, TYPE P-4, <10' |
| 0425 1351 | 5 | \$5,524.58 | \$270,704.55 | 49.000 | EA | N | INLETS, CURB, TYPE P-5, <10' |
| 0425 1352 | 1 | \$8,870.00 | \$35,480.00 | 4.000 | EA | N | INLETS, CURB, TYPE P-5, >10' |
| 0425 1359 | 1 | \$9,700.00 | \$9,700.00 | 1.000 | EA | N | INLETS, CURB, TYPE P-5, MODIFY |
| 0425 1361 | 3 | \$7,259.70 | \$72,596.96 | 10.000 | EA | N | INLETS, CURB, TYPE P-6, <10' |
| 0425 1431 | 1 | \$12,900.00 | \$12,900.00 | 1.000 | EA | N | INLETS, CURB, TYPE J-3, <10' |
| 0425 1442 | 1 | \$16,600.00 | \$16,600.00 | 1.000 | EA | N | INLETS, CURB, TYPE J-4, >10' |
| 0425 1451 | 3 | \$9,141.47 | \$255,961.07 | 28.000 | EA | N | INLETS, CURB, TYPE J-5, <10' |
| 0425 1452 | 1 | \$11,500.00 | \$23,000.00 | 2.000 | EA | N | INLETS, CURB, TYPE J-5, >10' |
| 0425 1461 | 4 | \$9,494.60 | \$113,935.14 | 12.000 | EA | N | INLETS, CURB, TYPE J-6, <10' |
| 0425 1521 | 4 | \$5,399.00 | \$107,980.00 | 20.000 | EA | N | INLETS, DT BOT, TYPE C, <10' |
| 0425 1523 | 1 | \$8,240.00 | \$123,600.00 | 15.000 | EA | N | INLETS, DT BOT, TYPE C, JBOT, <10' |
| 0425 1524 | 1 | \$10,387.00 | \$103,870.00 | 10.000 | EA | N | INLETS, DT BOT, TYPE C, JBOT, >10' |
| 0425 1529 | 2 | \$4,802.02 | \$14,406.07 | 3.000 | EA | N | INLETS, DT BOT, TYPE C, MODIFY |
| 0425 1541 | 2 | \$3,749.54 | \$44,994.45 | 12.000 | EA | N | INLETS, DT BOT, TYPE D, <10' |
| 0425 1543 | 1 | \$5,268.25 | \$36,877.75 | 7.000 | EA | N | INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' |
| 0425 1549 | 1 | \$3,778.10 | \$11,334.30 | 3.000 | EA | N | INLETS, DT BOT, TYPE D, MODIFY |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0425 1551 | 1 | \$7,100.00 | \$14,200.00 | 2.000 | EA | N | INLETS, DT BOT, TYPE E, <10' |
| 0425 1559 | 1 | \$10,900.00 | \$32,700.00 | 3.000 | EA | N | INLETS, DT BOT, TYPE E, MODIFY |
| 0425 1561 | 1 | \$4,440.00 | \$31,080.00 | 7.000 | EA | N | INLETS, DT BOT, TYPE F, <10' |
| 0425 1583 | 1 | \$10,600.00 | \$21,200.00 | 2.000 | EA | N | INLETS, DT BOT, TYPE H, J BOTTOM <10' |
| 0425 1589 | 1 | \$13,000.00 | \$13,000.00 | 1.000 | EA | N | INLETS, DT BOT, TYPE H, MODIFY |
| 0425 1701 | 1 | \$6,110.00 | \$42,770.00 | 7.000 | EA | N | INLETS, GUTTER, TYPE S, <10' |
| 0425 1711 | 3 | \$6,070.89 | \$54,638.02 | 9.000 | EA | N | INLETS, GUTTER, TYPE V, <10' |
| 0425 1713 | 2 | \$8,976.00 | \$17,952.00 | 2.000 | EA | N | INLETS, GUTTER, TYPE V, J BOT, <10' |
| 0425 1714 | 1 | \$13,000.00 | \$13,000.00 | 1.000 | EA | N | INLETS, GUTTER, TYPE V, J BOTTOM, >10' |
| 0425 1881 | 2 | \$7,800.00 | \$62,400.00 | 8.000 | EA | N | INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <=10' |
| 0425 1882 | 1 | \$16,600.00 | \$16,600.00 | 1.000 | EA | N | INLETS, BARRIER WALL, RIGID, CURB & GUTTER, >10' |
| 0425 1883 | 1 | \$17,100.00 | \$17,100.00 | 1.000 | EA | N | INLETS, BARRIER WALL, RIGID, CURB & GUTTER, J BOT<10' |
| 0425 1884 | 1 | \$10,300.00 | \$10,300.00 | 1.000 | EA | N | INLETS, BARRIER WALL, RIGID, CURB & GUTTER, J BOT>10' |
| 0425 1910 | 2 | \$7,666.67 | \$23,000.00 | 3.000 | EA | N | INLETS, CLOSED FLUME |
| 0425 1921 | 1 | \$8,520.00 | \$68,160.00 | 8.000 | EA | N | INLETS, ADJACENT BARRIER, <=10' |
| 0425 1923 | 1 | \$9,820.00 | \$39,280.00 | 4.000 | EA | N | INLETS, ADJACENT BARRIER, J BOTTOM, < 10' |
| 0425 2 41 | 1 | \$6,270.00 | \$31,350.00 | 5.000 | EA | N | MANHOLES, P-7, <10' |
| 0425 2 42 | 1 | \$7,690.00 | \$7,690.00 | 1.000 | EA | N | MANHOLES, P-7, >10' |
| 0425 2 43 | 2 | \$3,802.78 | \$68,450.00 | 18.000 | EA | N | MANHOLES, P-7, PARTIAL |
| 0425 2 61 | 3 | \$5,417.77 | \$21,671.07 | 4.000 | EA | N | MANHOLES, P-8, <10' |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0425 2 62 | 1 | \$8,870.00 | \$8,870.00 | 1.000 | EA | N | MANHOLES, P-8, >10' |
| 0425 2 71 | 3 | \$11,102.98 | \$66,617.86 | 6.000 | EA | N | MANHOLES, J-7, <10' |
| 0425 2 72 | 1 | \$9,580.00 | \$19,160.00 | 2.000 | EA | N | MANHOLES, J-7, >10' |
| 0425 2 73 | 1 | \$4,020.00 | \$8,040.00 | 2.000 | EA | N | MANHOLES, J-7, PARTIAL |
| 0425 2 75 | 1 | \$9,110.00 | \$18,220.00 | 2.000 | EA | N | MANHOLES, J-7, >10' CONTROL STRUCTURE |
| 0425 2 91 | 2 | \$6,604.81 | \$52,838.46 | 8.000 | EA | N | MANHOLES, J-8, <10' |
| 0425 5 | 4 | \$1,270.34 | \$141,007.94 | 111.000 | EA | N | MANHOLE, ADJUST |
| 0425 5 1 | 2 | \$1,089.85 | \$8,718.80 | 8.000 | EA | N | MANHOLE, ADJUST, UTILITIES |
| 0425 6 | 3 | \$774.38 | \$64,273.74 | 83.000 | EA | N | VALVE BOXES, ADJUST |
| 0425 7 | 1 | \$814.56 | \$4,887.36 | 6.000 | EA | N | MANHOLE COVER- REPLACE |
| 0425 10 | 1 | \$1,692.03 | \$11,844.21 | 7.000 | EA | N | YARD DRAIN |
| 0425 11 | 1 | \$2,763.11 | \$2,763.11 | 1.000 | EA | N | MODIFY EXISTING DRAINAGE STRUCTURE |
| 0430174215 | 1 | \$69.94 | \$14,617.46 | 209.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD |
| 0430175112 | 2 | \$58.26 | \$8,040.32 | 138.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD |
| 0430175115 | 3 | \$244.61 | \$31,799.56 | 130.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD |
| 0430175118 | 6 | \$97.21 | \$816,735.38 | 8,402.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD |
| 0430175124 | 7 | \$135.11 | \$393,167.04 | 2,910.000 | LF | N | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD |
| 0430175130 | 4 | \$135.34 | \$177,569.92 | 1,312.000 | LF | N | PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD |
| 0430175136 | 3 | \$128.29 | \$86,980.74 | 678.000 | LF | N | PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0430175142 | 2 | \$211.65 | \$79,367.79 | 375.000 | LF | N | PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD |
| 0430175148 | 1 | \$191.08 | \$292,543.48 | 1,531.000 | LF | N | PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD |
| 0430175154 | 1 | \$259.94 | \$148,945.62 | 573.000 | LF | N | PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD |
| 0430175218 | 1 | \$149.00 | \$82,099.00 | 551.000 | LF | N | PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD |
| 0430175224 | 1 | \$152.00 | \$455,848.00 | 2,999.000 | LF | N | PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD |
| 0430175230 | 1 | \$195.00 | \$200,265.00 | 1,027.000 | LF | N | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD |
| 0430175260 | 1 | \$412.15 | \$220,912.40 | 536.000 | LF | N | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD |
| 0430524100 | 1 | \$3,750.00 | \$3,750.00 | 1.000 | EA | N | STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND |
| 0430560200 | 1 | \$10,968.15 | \$21,936.30 | 2.000 | EA | N | STRAIGHT CONCRETE ENDWALLS, 60", DOUBLE, 0 DEGREES, ROUND |
| 0430611025 | 1 | \$3,890.00 | \$3,890.00 | 1.000 | EA | N | U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 18"PIPE |
| 0430611225 | 1 | \$3,000.00 | \$3,000.00 | 1.000 | EA | N | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE |
| 0430611325 | 1 | \$3,220.00 | \$9,660.00 | 3.000 | EA | N | U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE |
| 0430612029 | 1 | \$7,670.00 | \$7,670.00 | 1.000 | EA | N | U-ENDWALL WITH GRATE, INDEX 261/430-011, 1:6 SLOPE, 24"PIPE |
| 0430613225 | 1 | \$4,440.00 | \$8,880.00 | 2.000 | EA | N | U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:3 SLOPE,18"PIPE |
| 0430613229 | 1 | \$5,110.00 | \$5,110.00 | 1.000 | EA | N | U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:3 SLOPE, 24 "PIPE |
| 0430885 30 | 1 | \$2,370.00 | \$4,740.00 | 2.000 | EA | N | MANATEE GATE FOR 30" PIPE |
| 0430982125 | 2 | \$2,270.00 | \$6,810.00 | 3.000 | EA | N | MITERED END SECTION, OPTIONAL ROUND, 18" CD |
| 0430982129 | 3 | \$2,847.14 | \$19,930.00 | 7.000 | EA | N | MITERED END SECTION, OPTIONAL ROUND, 24" CD |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0430982629 | 1 | \$3,310.00 | \$9,930.00 | 3.000 | EA | N | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD |
| 0430982633 | 1 | \$3,250.00 | \$6,500.00 | 2.000 | EA | N | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD |
| 0430982643 | 1 | \$7,329.17 | \$14,658.34 | 2.000 | EA | N | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 60" CD |
| 0430984623 | 1 | \$1,204.52 | \$14,454.24 | 12.000 | EA | N | MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD |
| 0436 1 1 | 2 | \$479.36 | \$97,310.00 | 203.000 | LF | N | TRENCH DRAIN, STANDARD |
| 0443 70 4 | 1 | \$315.00 | \$100,800.00 | 320.000 | LF | N | FRENCH DRAIN, 24" |
| 0450 2 63 | 1 | \$500.00 | \$1,481,000.00 | 2,962.000 | LF | N | PREST BEAMS: FLORIDA-I BEAM 63" |
| 0450 2 84 | 1 | \$555.00 | \$14,577,630.00 | 26,266.000 | LF | N | PREST BEAMS: FLORIDA-I BEAM 84" |
| 0450 8 72 | 1 | \$722.00 | \$1,025,962.00 | 1,421.000 | LF | N | PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 18" CFRP/SS, WIDTH 52-54" |
| 0455 14 23 | 1 | \$520.00 | \$322,920.00 | 621.000 | LF | N | CONCRETE SHEET PILING, CFRP/GFRP 10" X 30" w/FRP STRAND & REINFORCING |
| 0455 34 6 | 1 | \$225.00 | \$3,571,650.00 | 15,874.000 | LF | N | PRESTRESSED CONCRETE PILING, 30" SQ |
| 0455 34 23 | 1 | \$365.00 | \$611,740.00 | 1,676.000 | LF | N | PRESTRESSED CONCRETE PILING, 18" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING |
| 0455 34 25 | 1 | \$1,025.00 | \$123,000.00 | 120.000 | LF | N | PRESTRESSED CONCRETE PILING, 24" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING |
| 0455 87 | 1 | \$2,875.00 | \$23,000.00 | 8.000 | EA | N | ANCHOR BAR, STEEL |
| 0455 88 4 | 1 | \$505.00 | \$272,195.00 | 539.000 | LF | N | DRILLED SHAFT, 42" DIA |
| 0455 88 5 | 1 | \$585.00 | \$4,344,795.00 | 7,427.000 | LF | N | DRILLED SHAFT, 48" DIA |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0455 89 4 | 1 | \$9,375.00 | \$65,625.00 | 7.000 | EA | N | DRILLED SHAFT TIP GROUTING 42" DIAMETER |
| 0455 89 5 | 1 | \$10,400.00 | \$873,600.00 | 84.000 | EA | N | DRILLED SHAFT TIP GROUTING 48" DIAMETER |
| 0455111 | 1 | \$80.00 | \$19,200.00 | 240.000 | LF | N | CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION |
| 0455119105 | 1 | \$640,000.00 | \$640,000.00 | 1.000 | EA | N | LOAD TEST-STATIC, COMPRESSION, 1201-1800 TONS |
| 0455122 4 | 1 | \$315.00 | \$169,785.00 | 539.000 | LF | N | EXCAVATION UNCLASSIFIED SHAFT, 42" DIA |
| 0455122 5 | 1 | \$315.00 | \$2,339,505.00 | 7,427.000 | LF | N | EXCAVATION UNCLASSIFIED SHAFT, 48" DIA |
| 0455133 2 | 2 | \$46.99 | \$1,186,810.05 | 25,259.000 | SF | N | SHEET PILING STEEL, TEMPORARY-CRITICAL |
| 0455133 3 | 1 | \$64.00 | \$2,245,440.00 | 35,085.000 | SF | N | SHEET PILING STEEL, F&I PERMANENT |
| 0455143 5 | 1 | \$444.50 | \$168,910.00 | 380.000 | LF | N | TEST PILES-PRESTRESSED CONCRETE, 24" SQ |
| 0455143 6 | 1 | \$425.00 | \$862,750.00 | 2,030.000 | LF | N | TEST PILES-PRESTRESSED CONCRETE, 30" SQ |
| 0455143 23 | 1 | \$455.00 | \$490,945.00 | 1,079.000 | LF | N | TEST PILES-PRESTRESSED CONCRETE, 18" SQ W/ FRP OR STAINLESS STEEL STRAND AND REINFORCING |
| 0455147 1 | 1 | \$2,200.00 | \$200,200.00 | 91.000 | EA | N | THERMAL INTEGRITY TESTING, UP TO 4' SHAFT DIAMETER |
| 0458 1 11 | 2 | \$55.16 | \$26,696.20 | 484.000 | LF | N | BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD |
| 0458 1 12 | 1 | \$950.00 | \$528,200.00 | 556.000 | LF | N | BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL |
| 0459 71 | 2 | \$7.37 | \$4,267.95 | 579.000 | SY | N | PILES, POLYETHYLENE SHEETING |
| 0460 2 15 | 1 | \$13.50 | \$2,780.00 | 206.000 | LB | N | STRUCT STEEL, MISCELLANEOUS |
| 0465 20 | 1 | \$606.48 | \$823,000.00 | 1,357.000 | DA | N | MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR |
| 0465 21 | 1 | \$700.00 | \$949,900.00 | 1,357.000 | DA | N | MOVABLE BRIDGE OPERATOR |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0471 3 3 | 1 | \$600,000.00 | \$600,000.00 | 1.000 | LS | N | POLYMERIC FENDER SYSTEM, 201-400 KIP-FT |
| 0506 2 | 1 | \$170.00 | \$248,200.00 | 1,460.000 | LF | N | BRIDGE DRAINAGE PIPE |
| 0506 3 | 1 | \$4,500.00 | \$81,000.00 | 18.000 | EA | N | BRIDGE DRAINS |
| 0510 1 1 | 1 | \$99,000.00 | \$99,000.00 | 1.000 | LS | N | NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM, SOLAR |
| 0515 1 2 | 5 | \$55.78 | \$83,670.75 | 1,500.000 | LF | N | PIPE HANDRAIL - GUIDERAIL, ALUMINUM |
| 0515 2311 | 3 | \$119.37 | \$1,578,860.24 | 13,227.000 | LF | N | PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1 |
| 0520 1 7 | 4 | \$19.75 | \$98,961.14 | 5,010.000 | LF | N | CONCRETE CURB & GUTTER, TYPE E |
| 0520 1 10 | 8 | \$21.07 | \$706,576.88 | 33,530.000 | LF | N | CONCRETE CURB & GUTTER, TYPE F |
| 0520 2 4 | 1 | \$16.90 | \$76,557.00 | 4,530.000 | LF | N | CONCRETE CURB, TYPE D |
| 0520 3 | 1 | \$34.54 | \$1,416.14 | 41.000 | LF | N | VALLEY GUTTER- CONCRETE |
| 0520 5 11 | 2 | \$48.57 | \$75,776.50 | 1,560.000 | LF | N | TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE |
| 0520 5 41 | 2 | \$66.24 | \$9,538.48 | 144.000 | LF | N | TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE |
| 0520 6 | 2 | \$22.43 | \$23,799.20 | 1,061.000 | LF | N | SHOULDER GUTTER- CONCRETE |
| 0520 70 | 2 | \$80.24 | \$33,940.40 | 423.000 | SY | N | CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH |
| 0521 5 13 | 2 | \$114.62 | \$1,071,777.00 | 9,351.000 | LF | N | CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE |
| 0521 6 11 | 2 | \$96.58 | \$72,824.00 | 754.000 | LF | N | CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT |
| 0521 6 34 | 1 | \$300.00 | \$362,100.00 | 1,207.000 | LF | N | CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, CURB |
| 0521 8 3 | 1 | \$355.00 | \$182,115.00 | 513.000 | LF | N | CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0521 8 7 | 2 | \$554.69 | \$1,253,035.00 | 2,259.000 | LF | N | CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE |
| 0521 72 40 | 2 | \$265.97 | \$480,610.00 | 1,807.000 | LF | N | SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT |
| 0521 72 41 | 1 | \$290.00 | \$31,030.00 | 107.000 | LF | N | SHOULDER CONCRETE BARRIER, RETAINING SECTION |
| 0522 1 | 9 | \$39.77 | \$1,098,343.11 | 27,619.000 | SY | N | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK |
| 0522 2 | 9 | \$52.97 | \$493,979.81 | 9,325.000 | SY | N | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK |
| 0524 1 1 | 1 | \$63.00 | \$1,197.00 | 19.000 | SY | N | CONCRETE DITCH PAVT, NON REINFORCED, 3" |
| 0524 1 2 | 1 | \$106.00 | \$4,240.00 | 40.000 | SY | N | CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" |
| 0524 2 2 | 2 | \$64.90 | \$50,230.00 | 774.000 | SY | N | CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4" |
| 0527 2 | 8 | \$34.81 | \$145,844.83 | 4,190.000 | SF | N | DETECTABLE WARNINGS |
| 0530 1100 | 1 | \$1,000.00 | \$3,000.00 | 3.000 | CY | N | RIPRAP, SAND-CEMENT BAGS |
| 0530 3 3 | 1 | \$160.00 | \$791,616.00 | 4,947.600 | TN | N | RIPRAP- RUBBLE, BANK AND SHORE |
| 0530 3 4 | 3 | \$163.19 | \$44,125.97 | 270.400 | TN | N | RIPRAP, RUBBLE, F&I, DITCH LINING |
| 0530 74 | 3 | \$154.25 | \$270,927.99 | 1,756.400 | TN | N | BEDDING STONE |
| 0536 1 0 | 1 | \$20.00 | \$8,500.00 | 425.000 | LF | N | GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 |
| 0536 1 1 | 6 | \$28.20 | \$78,121.57 | 2,770.000 | LF | N | GUARDRAIL -ROADWAY, GENERAL TL-3 |
| 0536 1 3 | 1 | \$48.20 | \$13,929.80 | 289.000 | LF | N | GUARDRAIL- ROADWAY, DOUBLE FACE |
| 0536 6 | 3 | \$23.76 | \$28,414.17 | 1,196.000 | LF | N | PIPE RAIL FOR GUARDRAIL |
| 0536 7 3 | 2 | \$175.37 | \$1,227.57 | 7.000 | EA | N | SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT |
| 0536 8112 | 3 | \$3,788.67 | \$11,366.00 | 3.000 | EA | N | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3 |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0536 8122 | 2 | \$4,671.38 | \$23,356.92 | 5.000 | EA | N | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3 |
| 0536 8123 | 1 | \$2,147.23 | \$8,588.92 | 4.000 | EA | N | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING |
| 0536 73 | 5 | \$3.05 | \$13,434.53 | 4,399.000 | LF | N | GUARDRAIL REMOVAL |
| 0536 85 20 | 4 | \$1,860.56 | \$14,884.48 | 8.000 | EA | N | GUARDRAIL END TREATMENT- TRAILING ANCHORAGE |
| 0536 85 24 | 6 | \$3,616.86 | \$39,785.42 | 11.000 | EA | N | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL |
| 0536 85 27 | 1 | \$12,000.00 | \$24,000.00 | 2.000 | EA | N | GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL |
| 0546 72 1 | 1 | \$4,700.00 | \$3,337.00 | .710 | GM | N | GROUND-IN RUMBLE STRIPS, 16" |
| 0548 12 | 2 | \$37.67 | \$1,454,037.36 | 38,602.000 | SF | N | RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER |
| 0550 10220 | 1 | \$23.35 | \$30,635.20 | 1,312.000 | LF | N | FENCING, TYPE B, 5.1-6.0', STANDARD |
| 0550 10325 | 1 | \$355.00 | \$67,095.00 | 189.000 | LF | N | FENCING, TYPE R, 5.1-6.0', VERTICAL |
| 0550 10334 | 1 | \$265.00 | \$55,650.00 | 210.000 | LF | N | FENCING, TYPE R, 6.1-7.0', PARTIAL ENCLOSURE |
| 0550 10344 | 1 | \$250.00 | \$221,500.00 | 886.000 | LF | N | FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE |
| 0570 1 1 | 2 | \$1.54 | \$64,877.20 | 42,040.000 | SY | N | PERFORMANCE TURF |
| 0570 1 2 | 9 | \$3.23 | \$504,027.39 | 156,189.000 | SY | N | PERFORMANCE TURF, SOD |
| 0570 1 3 | 2 | \$2.71 | \$31,539.93 | 11,623.000 | SY | N | PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010 |
| 0580 1 1 | 1 | \$71,500.00 | \$71,500.00 | 1.000 | LS | N | LANDSCAPE COMPLETE- SMALL PLANTS |
| 0580 1 2 | 1 | \$70,700.00 | \$70,700.00 | 1.000 | LS | N | LANDSCAPE COMPLETE- LARGE PLANTS |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0581 1 3 | 1 | \$2,140.00 | \$6,420.00 | 3.000 | EA | N | RELOCATE TREES AND PALMS,MULTI-TRUNK OR CLUSTERING |
| 0581 1 4 | 1 | \$5,700.00 | \$5,700.00 | 1.000 | EA | N | RELOCATE TREES AND PALMS,TREES, <5" DIAMETER AT BREAST HEIGHT |
| 0581 1 5 | 2 | \$3,644.23 | \$94,750.00 | 26.000 | EA | N | RELOCATE TREES AND PALMS,TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT |
| 0581 1 7 | 2 | \$824.00 | \$5,768.00 | 7.000 | EA | N | RELOCATE TREES AND PALMS,PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY |
| 0581 1 8 | 3 | \$860.89 | \$15,496.00 | 18.000 | EA | N | RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY |
| 0590 70 | 1 | \$55,800.00 | \$55,800.00 | 1.000 | LS | N | IRRIGATION SYSTEM |
| 0630 2 11 | 10 | \$8.01 | \$442,118.23 | 55,216.000 | LF | N | CONDUIT, FURNISH & INSTALL, OPEN TRENCH |
| 0630 2 12 | 10 | \$25.63 | \$772,953.66 | 30,157.000 | LF | N | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE |
| 0630 2 15 | 2 | \$15.34 | \$26,265.90 | 1,712.000 | LF | N | CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT |
| 0630 2 16 | 2 | \$15.99 | \$620,619.30 | 38,817.000 | LF | N | CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS |
| 0632 7 1 | 7 | \$9,124.45 | \$164,240.08 | 18.000 | PI | N | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL |
| 0632 7 6 | 5 | \$1,370.67 | \$12,336.00 | 9.000 | PI | N | SIGNAL CABLE, REMOVE- INTERSECTION |
| 0633 1121 | 4 | \$6.20 | \$66,387.38 | 10,705.000 | LF | N | FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS |
| 0633 1123 | 2 | \$3.35 | \$36,141.00 | 10,790.000 | LF | N | FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS |
| 0633 1124 | 1 | \$5.00 | \$13,440.00 | 2,688.000 | LF | N | FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0633 1610 | 1 | \$1.05 | \$472.50 | 450.000 | LF | N | FIBER OPTIC CABLE, REMOVE, OVERHEAD |
| 0633 1620 | 3 | \$.67 | \$3,456.00 | 5,129.000 | LF | N | FIBER OPTIC CABLE, REMOVE, UNDERGROUND |
| 0633 2 31 | 4 | \$43.62 | \$6,455.36 | 148.000 | EA | N | FIBER OPTIC CONNECTION, INSTALL, SPLICE |
| 0633 2 32 | 1 | \$60.00 | \$12,240.00 | 204.000 | EA | N | FIBER OPTIC CONNECTION, INSTALL, TERMINATION |
| 0633 3 11 | 3 | \$799.57 | \$5,597.00 | 7.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE |
| 0633 3 12 | 4 | \$78.80 | \$1,182.00 | 15.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY |
| 0633 3 13 | 2 | \$52.13 | \$3,127.92 | 60.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY |
| 0633 3 14 | 1 | \$175.60 | \$351.20 | 2.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT |
| 0633 3 15 | 2 | \$1,856.00 | \$9,280.00 | 5.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL |
| 0633 3 16 | 3 | \$1,481.13 | \$11,849.00 | 8.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED |
| 0633 3 17 | 2 | \$152.68 | \$763.40 | 5.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL |
| 0633 3 51 | 2 | \$827.33 | \$2,482.00 | 3.000 | EA | N | FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE |
| 0633 6 | 1 | \$158.80 | \$34,936.00 | 220.000 | DA | N | FIBER OPTIC CABLE LOCATOR |
| 0633 8 1 | 3 | \$4.51 | \$19,385.60 | 4,298.000 | LF | N | MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL |
| 0635 2 11 | 10 | \$939.17 | \$732,550.96 | 780.000 | EA | N | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE |
| 0635 2 12 | 6 | \$1,602.97 | \$62,516.00 | 39.000 | EA | N | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0635 2 13 | 3 | \$2,120.08 | \$25,441.00 | 12.000 | EA | N | PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE |
| 0635 3 12 | 1 | \$833.50 | \$20,004.00 | 24.000 | EA | N | JUNCTION BOX, FURNISH & INSTALL, MOUNTED |
| 0635 3 13 | 2 | \$1,000.13 | \$90,012.00 | 90.000 | EA | N | JUNCTION BOX, FURNISH & INSTALL, EMBEDDED |
| 0639 1112 | 2 | \$3,760.00 | \$15,040.00 | 4.000 | AS | N | ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY |
| 0639 1122 | 7 | \$2,844.77 | \$56,895.36 | 20.000 | AS | N | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR |
| 0639 1610 | 1 | \$1,717.50 | \$3,435.00 | 2.000 | AS | N | ELECTRICAL POWER SERVICE, REMOVE OVERHEAD |
| 0639 1620 | 1 | \$1,075.00 | \$1,075.00 | 1.000 | AS | N | ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND |
| 0639 2 1 | 7 | \$6.90 | \$40,235.14 | 5,832.000 | LF | N | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL |
| 0639 2 6 | 2 | \$1.16 | \$497.10 | 429.000 | LF | N | ELECTRICAL SERVICE WIRE, REMOVE |
| 0639 3 11 | 4 | \$1,984.41 | \$23,812.88 | 12.000 | EA | N | ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT |
| 0641 2 11 | 1 | \$1,850.00 | \$3,700.00 | 2.000 | EA | N | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL |
| 0641 2 12 | 8 | \$1,601.32 | \$36,830.32 | 23.000 | EA | N | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE |
| 0641 2 60 | 1 | \$1,390.00 | \$2,780.00 | 2.000 | EA | N | PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE |
| 0641 2 70 | 1 | \$1,800.00 | \$3,600.00 | 2.000 | EA | N | PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER |
| 0643600 | 1 | \$1,110.00 | \$4,440.00 | 4.000 | EA | N | STRAIN POLE, WOOD, REMOVE |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0646 1 11 | 6 | \$1,539.50 | \$107,764.70 | 70.000 | EA | N | ALUMINUM SIGNALS POLE, PEDESTAL |
| 0646 1 12 | 2 | \$1,866.95 | \$31,738.08 | 17.000 | EA | N | ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST |
| 0646 1 60 | 5 | \$273.33 | \$7,926.67 | 29.000 | EA | N | ALUMINUM SIGNALS POLE, REMOVE |
| 0646 2130 | 1 | \$3,424.00 | \$3,424.00 | 1.000 | EA | N | ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 30' |
| 0649 21 6 | 3 | \$54,123.00 | \$324,738.00 | 6.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' |
| 0649 21 7 | 1 | \$60,300.00 | \$180,900.00 | 3.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-30' |
| 0649 21 10 | 3 | \$72,550.00 | \$435,300.00 | 6.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' |
| 0649 21 13 | 1 | \$80,186.00 | \$80,186.00 | 1.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50' |
| 0649 21 15 | 4 | \$74,113.00 | \$296,452.00 | 4.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' |
| 0649 21 19 | 1 | \$75,600.00 | \$75,600.00 | 1.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60' |
| 0649 21 21 | 2 | \$81,133.33 | \$243,400.00 | 3.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' |
| 0649 21 25 | 1 | \$81,100.00 | \$81,100.00 | 1.000 | EA | N | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60' |
| 0649 26 3 | 3 | \$4,040.69 | \$52,529.00 | 13.000 | EA | N | STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0650 1 14 | 4 | \$1,162.97 | \$74,430.00 | 64.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY |
| 0650 1 16 | 1 | \$1,250.00 | \$11,250.00 | 9.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY |
| 0650 1 19 | 2 | \$1,845.00 | \$3,690.00 | 2.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY |
| 0650 1 34 | 1 | \$1,525.00 | \$39,650.00 | 26.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY |
| 0650 1 60 | 1 | \$1,200.00 | \$2,400.00 | 2.000 | AS | N | VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN |
| 0653 1 11 | 6 | \$780.75 | \$53,091.08 | 68.000 | AS | N | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY |
| 0653 1 12 | 3 | \$1,402.00 | \$4,206.00 | 3.000 | AS | N | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS |
| 0654 2 28 | 1 | \$13,800.00 | \$55,200.00 | 4.000 | AS | N | MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR |
| 0660 4 11 | 1 | \$5,600.00 | \$11,200.00 | 2.000 | EA | N | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT |
| 0660 4 12 | 2 | \$8,840.00 | \$88,400.00 | 10.000 | EA | N | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT |
| 0660 4 51 | 1 | \$4,800.00 | \$38,400.00 | 8.000 | EA | N | VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0660 4 60 | 1 | \$172.00 | \$172.00 | 1.000 | EA | N | VEHICLE DETECTION SYSTEM- VIDEO, REMOVE |
| 0665 1 11 | 5 | \$234.31 | \$15,933.00 | 68.000 | EA | N | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD |
| 0665 1 12 | 1 | \$273.15 | \$7,648.20 | 28.000 | EA | N | PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE |
| 0665 1 60 | 1 | \$163.89 | \$3,441.69 | 21.000 | EA | N | PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN |
| 0670 5110 | 3 | \$36,764.29 | \$257,350.00 | 7.000 | AS | N | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA |
| 0670 5600 | 3 | \$627.43 | \$4,392.00 | 7.000 | AS | N | TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET |
| 0676 2141 | 1 | \$8,500.00 | \$8,500.00 | 1.000 | EA | N | ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336, 24" W X 36" H X 20" D |
| 0676 2143 | 2 | \$11,472.00 | \$45,888.00 | 4.000 | EA | N | ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D |
| 0676 2500 | 1 | \$856.00 | \$856.00 | 1.000 | EA | N | ITS CABINET- ADJUST/MODIFY |
| 0680 1112 | 3 | \$35,986.00 | \$251,902.00 | 7.000 | EA | N | SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT |
| 0680 1113 | 3 | \$9,810.17 | \$225,634.00 | 23.000 | EA | N | SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT |
| 0682 1113 | 2 | \$8,493.00 | \$42,465.00 | 5.000 | EA | N | ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION |
| 0682 1153 | 2 | \$3,539.33 | \$21,236.00 | 6.000 | EA | N | ITS CCTV CAMERA, F&I, STATIONARY, IP, HIGH DEFINITION |
| 0684 1 1 | 4 | \$6,034.11 | \$54,307.00 | 9.000 | EA | N | MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0684 3 11 | 1 | \$4,220.00 | \$8,440.00 | 2.000 | EA | N | DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER |
| 0685 1 11 | 4 | \$3,230.11 | \$61,372.00 | 19.000 | EA | N | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE |
| 0685 1 13 | 2 | \$8,188.00 | \$40,940.00 | 5.000 | EA | N | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET |
| 0685 2 1 | 2 | \$783.00 | \$3,132.00 | 4.000 | EA | N | REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL |
| 0695 1 1 | 2 | \$1,982.97 | \$67,420.84 | 34.000 | EA | N | TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL |
| 0695 6 12 | 2 | \$1,503.33 | \$51,113.38 | 34.000 | EA | N | TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS |
| 0695 7131 | 1 | \$4,729.07 | \$14,187.21 | 3.000 | EA | N | TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT |
| 0695 7600 | 1 | \$265.49 | \$530.98 | 2.000 | EA | N | TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET |
| 0700 1 11 | 10 | \$474.14 | \$252,716.43 | 533.000 | AS | N | SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF |
| 0700 1 12 | 9 | \$1,495.14 | \$221,281.36 | 148.000 | AS | N | SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF |
| 0700 1 13 | 6 | \$2,026.18 | \$70,916.45 | 35.000 | AS | N | SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF |
| 0700 1 14 | 1 | \$1,821.61 | \$1,821.61 | 1.000 | AS | N | SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF |
| 0700 1 21 | 1 | \$3,400.00 | \$3,400.00 | 1.000 | AS | N | SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|-----------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0700 1 31 | 1 | \$4,300.00 | \$107,500.00 | 25.000 | AS | N | SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF |
| 0700 1 32 | 1 | \$4,525.00 | \$9,050.00 | 2.000 | AS | N | SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF |
| 0700 1 33 | 1 | \$5,225.00 | \$5,225.00 | 1.000 | AS | N | SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF |
| 0700 1 50 | 4 | \$279.18 | \$4,466.90 | 16.000 | AS | N | SINGLE POST SIGN, RELOCATE |
| 0700 1 60 | 10 | \$38.68 | \$23,440.96 | 606.000 | AS | N | SINGLE POST SIGN, REMOVE |
| 0700 2 12 | 3 | \$4,504.63 | \$36,037.00 | 8.000 | AS | N | MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF |
| 0700 2 13 | 5 | \$4,613.88 | \$46,138.83 | 10.000 | AS | N | MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF |
| 0700 2 14 | 7 | \$4,959.45 | \$133,905.18 | 27.000 | AS | N | MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF |
| 0700 2 15 | 3 | \$7,668.70 | \$76,687.00 | 10.000 | AS | N | MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF |
| 0700 2 50 | 1 | \$4,708.00 | \$18,832.00 | 4.000 | AS | N | MULTI- POST SIGN, GROUND MOUNT, RELOCATE |
| 0700 2 60 | 8 | \$958.10 | \$45,988.59 | 48.000 | AS | N | MULTI- POST SIGN, REMOVE |
| 0700 3101 | 1 | \$240.00 | \$1,680.00 | 7.000 | EA | N | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF |
| 0700 3201 | 4 | \$726.31 | \$11,621.00 | 16.000 | EA | N | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF |
| 0700 3203 | 1 | \$2,590.00 | \$2,590.00 | 1.000 | EA | N | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF |
| 0700 3204 | 1 | \$3,425.00 | \$3,425.00 | 1.000 | EA | N | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF |
| 0700 3205 | 1 | \$4,000.00 | \$8,000.00 | 2.000 | EA | N | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF |
| 0700 3206 | 2 | \$7,369.23 | \$95,800.00 | 13.000 | EA | N | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF |
| 0700 3207 | 1 | \$7,918.00 | \$7,918.00 | 1.000 | EA | N | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF |
| 0700 3601 | 4 | \$54.40 | \$924.80 | 17.000 | EA | N | SIGN PANEL, REMOVE, UP TO 12 SF |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 3606 | 1 | \$722.00 | \$3,610.00 | 5.000 | EA | N | SIGN PANEL, REMOVE, 101-200 SF |
| 0700 4113 | 1 | \$115,000.00 | \$115,000.00 | 1.000 | EA | N | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT |
| 0700 4114 | 3 | \$115,676.00 | \$578,380.00 | 5.000 | EA | N | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT |
| 0700 4125 | 1 | \$237,000.00 | \$237,000.00 | 1.000 | EA | N | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT |
| 0700 4126 | 1 | \$315,000.00 | \$315,000.00 | 1.000 | EA | N | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT |
| 0700 5 21 | 2 | \$3,013.00 | \$30,130.00 | 10.000 | EA | N | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF |
| 0700 5 22 | 3 | \$2,982.83 | \$35,794.00 | 12.000 | EA | N | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF |
| 0700 6 11 | 2 | \$7,280.50 | \$29,122.00 | 4.000 | AS | N | HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF |
| 0700 6 21 | 2 | \$7,518.00 | \$60,144.00 | 8.000 | AS | N | HIGHLIGHTED SIGN, F&I GROUND MOUNT- SOLAR POWERED, UP TO 12 SF |
| 0700 11262 | 1 | \$12,000.00 | \$12,000.00 | 1.000 | EA | N | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF |
| 0700 11391 | 1 | \$6,000.00 | \$54,000.00 | 9.000 | AS | N | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0700 12 21 | 1 | \$9,500.00 | \$9,500.00 | 1.000 | AS | N | SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON |
| 0700 13 12 | 2 | \$92.17 | \$2,580.80 | 28.000 | EA | N | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2' |
| 0704 1 1 | 2 | \$169.59 | \$3,391.76 | 20.000 | EA | N | TUBULAR MARKER, DURABLE, 36" WHITE POST |
| 0704 1 2 | 3 | \$173.68 | \$7,120.94 | 41.000 | EA | N | TUBULAR MARKER, DURABLE, 36" YELLOW POST |
| 0705 10 1 | 5 | \$211.68 | \$5,927.02 | 28.000 | EA | N | OBJECT MARKER, TYPE 1 |
| 0705 10 3 | 1 | \$217.57 | \$870.28 | 4.000 | EA | N | OBJECT MARKER, TYPE 3 |
| 0705 10 4 | 1 | \$232.00 | \$2,320.00 | 10.000 | EA | N | OBJECT MARKER, TYPE 4 |
| 0705 11 1 | 3 | \$50.64 | \$10,786.80 | 213.000 | EA | N | DELINEATOR, FLEXIBLE TUBULAR |
| 0705 11 2 | 1 | \$55.00 | \$220.00 | 4.000 | EA | N | DELINEATOR, NON-FLEXIBLE |
| 0706 1 3 | 8 | \$3.64 | \$62,665.62 | 17,206.000 | EA | N | RAISED PAVEMENT MARKER, TYPE B |
| 0710 11101 | 8 | \$1,058.53 | \$56,834.82 | 53.692 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" |
| 0710 11102 | 6 | \$1,074.43 | \$1,482.71 | 1.380 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" |
| 0710 11123 | 7 | \$1.23 | \$15,780.62 | 12,806.000 | LF | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" |
| 0710 11124 | 3 | \$1.03 | \$995.40 | 971.000 | LF | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" |
| 0710 11125 | 8 | \$1.23 | \$5,947.61 | 4,831.000 | LF | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0710 11131 | 6 | \$478.04 | \$4,974.97 | 10.407 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE |
| 0710 11133 | 1 | \$585.00 | \$16.38 | .028 | GM | N | PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, |
| 0710 11141 | 4 | \$463.97 | \$2,296.21 | 4.949 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" |
| 0710 11160 | 5 | \$47.23 | \$4,912.04 | 104.000 | EA | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL |
| 0710 11170 | 7 | \$29.93 | \$19,994.02 | 668.000 | EA | N | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS |
| 0710 11201 | 8 | \$1,121.00 | \$45,549.39 | 40.633 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" |
| 0710 11224 | 6 | \$1.17 | \$3,410.44 | 2,913.000 | LF | N | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" |
| 0710 11231 | 1 | \$495.01 | \$358.88 | .725 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" |
| 0710 11241 | 4 | \$439.02 | \$4,051.26 | 9.228 | GM | N | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" |
| 0710 11290 | 5 | \$3.99 | \$2,582.92 | 647.000 | SF | N | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE |
| 0710 90 | 9 | \$18,223.93 | \$182,239.30 | 10.000 | LS | N | PAINTED PAVEMENT MARKINGS, FINAL SURFACE |
| 0711 11102 | 4 | \$4,038.45 | \$2,209.03 | .547 | GM | N | THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0711 11123 | 8 | \$2.57 | \$46,608.74 | 18,105.000 | LF | N | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT |
| 0711 11124 | 7 | \$3.65 | \$9,511.05 | 2,604.000 | LF | N | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS |
| 0711 11125 | 9 | \$5.00 | \$26,027.10 | 5,205.000 | LF | N | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK |
| 0711 11141 | 9 | \$1,545.21 | \$9,008.59 | 5.830 | GM | N | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" |
| 0711 11160 | 8 | \$97.52 | \$7,021.48 | 72.000 | EA | N | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL |
| 0711 11170 | 9 | \$59.31 | \$38,969.62 | 657.000 | EA | N | THERMOPLASTIC, STANDARD, WHITE, ARROW |
| 0711 11180 | 3 | \$9.34 | \$1,633.86 | 175.000 | LF | N | THERMOPLASTIC, STANDARD, WHITE, YIELD LINE |
| 0711 11224 | 7 | \$3.73 | \$6,208.56 | 1,663.000 | LF | N | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON |
| 0711 11241 | 8 | \$1,594.06 | \$2,204.58 | 1.383 | GM | N | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" |
| 0711 11421 | 1 | \$15.00 | \$11,355.00 | 757.000 | LF | N | THERMOPLASTIC, STANDARD, BLUE, SOLID,6" |
| 0711 14123 | 1 | \$6.13 | \$8,208.07 | 1,339.000 | LF | N | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK |
| 0711 14125 | 8 | \$14.56 | \$128,559.35 | 8,831.000 | LF | N | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK |
| 0711 14160 | 6 | \$236.92 | \$42,172.17 | 178.000 | EA | N | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE |
| 0711 14170 | 5 | \$148.48 | \$26,280.44 | 177.000 | EA | N | THERMOPLASTIC, PREFORMED, WHITE, ARROW |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0711 14560 | 1 | \$500.00 | \$4,500.00 | 9.000 | EA | N | THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL |
| 0711 14570 | 1 | \$500.00 | \$2,500.00 | 5.000 | EA | N | THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE |
| 0711 15101 | 1 | \$4,387.00 | \$1,917.12 | .437 | GM | N | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" |
| 0711 15131 | 1 | \$1,766.00 | \$3,035.75 | 1.719 | GM | N | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP |
| 0711 15201 | 1 | \$4,386.99 | \$3,123.54 | .712 | GM | N | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" |
| 0711 16101 | 9 | \$4,438.13 | \$174,214.54 | 39.254 | GM | N | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" |
| 0711 16102 | 6 | \$5,755.34 | \$11,222.91 | 1.950 | GM | N | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" |
| 0711 16131 | 9 | \$1,099.00 | \$21,709.65 | 19.754 | GM | N | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP |
| 0711 16133 | 3 | \$1,989.85 | \$525.32 | .264 | GM | N | THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP |
| 0711 16201 | 9 | \$4,371.44 | \$97,330.06 | 22.265 | GM | N | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" |
| 0711 16231 | 1 | \$998.00 | \$683.63 | .685 | GM | N | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" |
| 0711 17 1 | 2 | \$1.50 | \$53,619.55 | 35,705.000 | SF | N | THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0713103101 | 3 | \$31,645.42 | \$113,543.76 | 3.588 | GM | N | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES |
| 0713103131 | 2 | \$7,880.89 | \$4,673.37 | .593 | GM | N | PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES |
| 0713103201 | 3 | \$31,767.32 | \$60,929.72 | 1.918 | GM | N | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES |
| 0713103331 | 2 | \$7,228.47 | \$2,746.82 | .380 | GM | N | PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES |
| 0715 1 11 | 1 | \$1.60 | \$3,137.60 | 1,961.000 | LF | N | LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < |
| 0715 1 12 | 10 | \$1.85 | \$399,149.94 | 215,207.000 | LF | N | LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 |
| 0715 1 13 | 5 | \$5.37 | \$359,442.49 | 66,995.000 | LF | N | LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 |
| 0715 1 16 | 1 | \$11.55 | \$40,124.70 | 3,474.000 | LF | N | LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER |
| 0715 1 40 | 1 | \$.80 | \$86.40 | 108.000 | LF | N | LIGHTING CONDUCTORS, RELOCATE EXISTING CONDUCTOR |
| 0715 1 60 | 5 | \$.35 | \$34,372.33 | 96,891.000 | LF | N | LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS |
| 0715 5 30 | 1 | \$1,930.00 | \$1,930.00 | 1.000 | EA | N | LUMINAIRE & BRACKET ARM, INSTALL |
| 0715 5 32 | 1 | \$800.00 | \$2,400.00 | 3.000 | EA | N | LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE |
| 0715 5 51 | 1 | \$2,100.00 | \$2,100.00 | 1.000 | EA | N | LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS |
| 0715 7 11 | 7 | \$15,855.19 | \$190,262.30 | 12.000 | EA | N | LOAD CENTER, F&I, SECONDARY VOLTAGE |
| 0715 7 21 | 1 | \$1,199.00 | \$2,398.00 | 2.000 | EA | N | LOAD CENTER, REWORK, SECONDARY VOLTAGE |
| 0715 7 32 | 1 | \$4,916.66 | \$19,666.64 | 4.000 | EA | N | LOAD CENTER, RELOCATE, PRIMARY VOLTAGE |
| 0715 7 41 | 2 | \$658.00 | \$1,974.00 | 3.000 | EA | N | LOAD CENTER, REMOVE, SECONDARY VOLTAGE |
| 0715 11125 | 2 | \$1,447.27 | \$15,920.00 | 11.000 | EA | N | LUMINAIRE, F&I, UNDER DECK, WALL MOUNT |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 0715 11211 | 3 | \$1,535.20 | \$18,422.45 | 12.000 | EA | N | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD |
| 0715 11500 | 1 | \$111.10 | \$444.40 | 4.000 | EA | N | LUMINAIRE, REMOVE |
| 0715 19 51 | 1 | \$3,760.00 | \$60,160.00 | 16.000 | EA | N | HIGH MAST LIGHT POLE, REPLACE HPS LIGHT FIXTURE ON EXISTING POLE |
| 0715 21 2 | 1 | \$2,100.00 | \$8,400.00 | 4.000 | EA | N | LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE |
| 0715500 1 | 9 | \$683.64 | \$190,736.87 | 279.000 | EA | N | POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL |
| 0715500 3 | 2 | \$651.39 | \$31,918.00 | 49.000 | EA | N | POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT |
| 0715512140 | 2 | \$7,761.47 | \$131,945.00 | 17.000 | EA | N | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40' |
| 0715517140 | 1 | \$11,100.00 | \$22,200.00 | 2.000 | EA | N | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM BRIDGE MOUNT, ALUMINUM, 40' |
| 0715518135 | 1 | \$6,035.00 | \$30,175.00 | 5.000 | EA | N | LIGHT POLE COMP- SPECIAL DESIGN, F&I, DOUBLE ARM, POLE TOP MOUNT, ALUMINUM, 35' |
| 0999 16 | 10 | \$6,000.00 | \$60,000.00 | 10.000 | LS | N | PARTNERING, DO NOT BID |
| 0999 20 1 | 3 | \$3,900.00 | \$351,000.00 | 90.000 | DA | N | DISPUTES REVIEW BOARD, MEETING- DO NOT BID |
| 0999 20 2 | 3 | \$4,500.00 | \$27,000.00 | 6.000 | EA | N | DISPUTES REVIEW BOARD, HEARING- DO NOT BID |
| 0999 25 | 12 | \$60,170.68 | \$842,389.57 | 14.000 | LS | N | INITIAL CONTINGENCY AMOUNT, DO NOT BID |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 0999 26 | 2 | \$20,261.50 | \$40,523.00 | 2.000 | LS | N | LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) |
| 1050 16002 | 1 | \$8.64 | \$28,123.20 | 3,255.000 | LF | N | UTILITY PIPE,REMOVE & DISPOSE, 2-4.9" |
| 1050 16003 | 2 | \$9.43 | \$23,812.12 | 2,524.000 | LF | N | UTILITY PIPE,REMOVE & DISPOSE, 5-7.9" |
| 1050 16004 | 1 | \$11.65 | \$48,114.50 | 4,130.000 | LF | N | UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" |
| 1050 31202 | 1 | \$25.56 | \$21,981.60 | 860.000 | LF | N | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2" |
| 1050 31203 | 1 | \$37.28 | \$28,705.60 | 770.000 | LF | N | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 3" |
| 1050 31204 | 1 | \$48.68 | \$82,512.60 | 1,695.000 | LF | N | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4" |
| 1050 31206 | 3 | \$53.01 | \$127,373.08 | 2,403.000 | LF | N | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6" |
| 1050 31208 | 2 | \$136.76 | \$94,914.40 | 694.000 | LF | N | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8" |
| 1050 31212 | 1 | \$71.08 | \$9,951.20 | 140.000 | LF | N | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12" |
| 1050 31216 | 1 | \$96.85 | \$404,833.00 | 4,180.000 | LF | N | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 16" |
| 1050 41201 | 1 | \$56.58 | \$848.70 | 15.000 | LF | N | UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1" |
| 1050 41202 | 1 | \$39.51 | \$13,630.95 | 345.000 | LF | N | UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2" |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|--|
| 1055 31108 | 1 | \$6,406.04 | \$12,812.08 | 2.000 | EA | N | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 8" |
| 1055 31112 | 1 | \$2,168.31 | \$4,336.62 | 2.000 | EA | N | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 12" |
| 1055 31116 | 1 | \$2,930.66 | \$266,690.06 | 91.000 | EA | N | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 16" |
| 1055 31216 | 1 | \$3,218.16 | \$28,963.44 | 9.000 | EA | N | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 16" |
| 1055 31308 | 1 | \$3,857.18 | \$3,857.18 | 1.000 | EA | N | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, REDUCER, 8" |
| 1055 31408 | 1 | \$2,584.41 | \$2,584.41 | 1.000 | EA | N | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, UNION, 8" |
| 1055 31412 | 1 | \$1,607.29 | \$1,607.29 | 1.000 | EA | N | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, UNION, 12" |
| 1055 31416 | 1 | \$2,542.87 | \$73,743.23 | 29.000 | EA | N | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, UNION, 16" |
| 1055 31508 | 1 | \$505.77 | \$505.77 | 1.000 | EA | N | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 8" |
| 1055 31516 | 1 | \$1,325.19 | \$1,325.19 | 1.000 | EA | N | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 16" |
| 1055 31808 | 1 | \$775.51 | \$775.51 | 1.000 | EA | N | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CROSS, 8" |
| 1055 31816 | 1 | \$2,898.89 | \$2,898.89 | 1.000 | EA | N | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CROSS, 16" |
| 1060 11222 | 1 | \$15,110.00 | \$30,220.00 | 2.000 | EA | N | UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12' |
| 1060 15 | 2 | \$2,018.20 | \$4,036.40 | 2.000 | EA | N | UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY |
| 1080 21500 | 2 | \$1,237.19 | \$28,455.42 | 23.000 | EA | N | UTILITY FIXTURE, VALVE/METER BOX, ADJUST |
| 1080 23100 | 1 | \$1,287.20 | \$3,861.60 | 3.000 | EA | N | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 1" |
| 1080 23102 | 1 | \$2,245.11 | \$2,245.11 | 1.000 | EA | N | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2" |
| 1080 23116 | 1 | \$16,462.54 | \$98,775.24 | 6.000 | EA | N | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16" |



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 11
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 1080 24104 | 1 | \$2,330.84 | \$4,661.68 | 2.000 | EA | N | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4" |
| 1080 24106 | 2 | \$2,249.55 | \$35,992.82 | 16.000 | EA | N | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" |
| 1080 24108 | 1 | \$2,908.29 | \$20,358.03 | 7.000 | EA | N | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8" |
| 1080 24112 | 1 | \$4,116.78 | \$8,233.56 | 2.000 | EA | N | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" |
| 1080 24116 | 1 | \$6,592.73 | \$112,076.41 | 17.000 | EA | N | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16" |
| 1080 27104 | 1 | \$7,847.27 | \$7,847.27 | 1.000 | EA | N | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 4" |
| 1080 27106 | 2 | \$7,666.40 | \$160,994.31 | 21.000 | EA | N | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6" |
| 1080 27108 | 1 | \$8,885.17 | \$8,885.17 | 1.000 | EA | N | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 8" |
| 1080 27112 | 1 | \$11,977.47 | \$11,977.47 | 1.000 | EA | N | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12" |
| 1080 27116 | 1 | \$17,973.50 | \$305,549.50 | 17.000 | EA | N | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16" |
| 1080 29106 | 1 | \$538.83 | \$24,247.35 | 45.000 | EA | N | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6" |
| 1080 29108 | 1 | \$186.23 | \$7,076.74 | 38.000 | EA | N | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8" |
| 1080 29112 | 1 | \$247.76 | \$5,202.96 | 21.000 | EA | N | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12" |
| 1080 29116 | 1 | \$538.16 | \$220,645.60 | 410.000 | EA | N | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16" |
| 1080 32106 | 2 | \$790.79 | \$8,698.74 | 11.000 | EA | N | UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 6" |
| 1080 32108 | 1 | \$969.40 | \$2,908.20 | 3.000 | EA | N | UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 8" |



Florida Department of Transportation
Item Average Unit Cost
From 2021/07/01 to 2022/06/30
Statewide

Market Area: 11
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

| Item | No. of Conts | Weighted Average | Total Amount | Total Quantity | Unit Meas | Obs? | Description |
|------------|-----------------|---------------------|-----------------|-------------------|--------------|------|---|
| 1080 32112 | 1 | \$1,076.40 | \$1,076.40 | 1.000 | EA | N | UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 12" |
| 1080 32116 | 1 | \$1,102.93 | \$15,441.02 | 14.000 | EA | N | UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 16" |
| 1644112 06 | 1 | \$7,023.29 | \$56,186.32 | 8.000 | EA | N | FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 6" |