



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	41	\$979.45	\$14,233,319.71	14,532.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	6	\$28.94	\$2,467,067.50	85,236.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	4	\$.06	\$3,301.01	51,530.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	7	\$63.53	\$87,799.70	1,382.000	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	11	\$20.37	\$163,640.71	8,033.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	30	\$28.72	\$1,108,777.24	38,603.000	HR	N	TRAFFIC CONTROL OFFICER
0102 30	1	\$.00	\$.01	629.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	40	\$.21	\$127,270.45	615,450.000	ED	N	WORK ZONE SIGN
0102 61	8	\$10.91	\$79,424.38	7,278.000	EA	N	BUSINESS SIGN
0102 62 12	1	\$1.25	\$1,567.50	1,254.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	4	\$.59	\$5,463.28	9,195.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	9	\$15.48	\$345,497.17	22,325.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	10	\$4.50	\$277,433.72	61,703.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	7	\$1.75	\$29,694.67	16,925.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	6	\$4.79	\$111,467.27	23,287.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	5	\$.14	\$15,304.79	106,749.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	4	\$.04	\$816.17	19,961.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	40	\$.10	\$339,212.05	3,255,725.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	31	\$.04	\$253,400.82	7,146,312.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 76	33	\$4.65	\$120,131.10	25,831.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	2	\$3.63	\$8,181.22	2,254.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	13	\$275.47	\$40,494.23	147.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	40	\$9.85	\$428,462.43	43,506.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	24	\$7.34	\$191,100.96	26,050.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	23	\$6.60	\$167,914.08	25,449.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	24	\$.26	\$13,225.27	50,024.000	ED	N	TYPE III BARRICADE
0102150 1	4	\$4.57	\$14,220.66	3,114.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	5	\$4.76	\$17,699.41	3,719.000	ED	N	RADAR SPEED DISPLAY UNIT
0102913 12	1	\$3,100.00	\$942.40	.304	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	5	\$7,709.72	\$36,312.77	4.710	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	2	\$3,331.21	\$1,372.46	.412	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	4	\$10.12	\$9,914.38	980.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	4	\$2.11	\$3,249.53	1,540.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	3	\$136.24	\$3,406.02	25.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	4	\$9,894.67	\$64,097.68	6.478	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 10 3	29	\$1.31	\$450,456.41	344,862.000	LF	N	SEDIMENT BARRIER
0104 11	14	\$10.92	\$219,987.54	20,151.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	5	\$5.83	\$46,688.50	8,005.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 18	36	\$126.29	\$192,333.58	1,523.000	EA	N	INLET PROTECTION SYSTEM



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0107 1	24	\$31.01	\$239,326.38	7,717.780	AC	N	LITTER REMOVAL
0107 2	24	\$48.88	\$211,527.27	4,327.360	AC	N	MOWING
0108 1	27	\$11,879.58	\$344,507.92	29.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	19	\$11,047.51	\$220,950.27	20.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0108 3	1	\$1.00	\$1.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING
0110 1 1	36	\$35,033.42	\$8,663,415.48	247.290	AC	N	CLEARING & GRUBBING
0110 2 2	8	\$50,980.82	\$511,847.39	10.040	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	3	\$18.81	\$398,008.00	21,158.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	36	\$17.64	\$1,665,219.47	94,414.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	7	\$262.07	\$46,124.90	176.000	EA	N	MAILBOX, F&I SINGLE
0110 21	19	\$7.27	\$348,805.09	47,967.000	LF	N	TREE PROTECTION BARRIER
0110 22	17	\$707.74	\$474,183.56	670.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	7	\$534.85	\$232,661.31	435.000	EA	N	TREE REMOVAL
0110 71 1	1	\$75.00	\$17,775.00	237.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0120 1	29	\$9.88	\$2,314,108.28	234,297.600	CY	N	REGULAR EXCAVATION
0120 2 2	3	\$120.19	\$9,639.50	80.200	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	10	\$19.34	\$229,959.75	11,891.700	CY	N	SUBSOIL EXCAVATION
0120 5	2	\$187.82	\$73,852.60	393.200	CY	N	CHANNEL EXCAVATION
0120 6	28	\$32.92	\$5,004,330.23	151,997.500	CY	N	EMBANKMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 71	4	\$5,203.75	\$20,815.00	4.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0121 70	1	\$150.00	\$92,400.00	616.000	CY	N	FLOWABLE FILL
0145 1	1	\$5.04	\$36,479.52	7,238.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	2	\$5.66	\$28,035.54	4,949.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	21	\$3.04	\$1,205,102.93	396,406.000	SY	N	TYPE B STABILIZATION
0285701	7	\$16.97	\$236,318.20	13,924.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	2	\$11.94	\$581,348.62	48,701.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285704	7	\$26.76	\$335,886.47	12,550.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	6	\$17.81	\$1,649,913.07	92,640.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	1	\$34.28	\$14,397.60	420.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285709	6	\$24.41	\$736,876.65	30,182.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	3	\$23.81	\$2,964,363.17	124,486.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	9	\$29.58	\$1,443,073.30	48,781.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	2	\$45.24	\$185,204.70	4,094.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	2	\$31.90	\$227,248.20	7,124.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285715	6	\$59.11	\$918,255.30	15,535.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	7	\$36.58	\$113,245.37	3,096.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$732.00	\$2,781.60	3.800	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	5	\$1.44	\$175,166.54	121,639.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 2	1	\$3.15	\$87,409.35	27,749.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	1	\$4.26	\$15,293.40	3,590.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	6	\$1.57	\$897,996.48	571,273.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	4	\$2.67	\$408,830.12	153,192.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	23	\$2.75	\$2,299,930.97	837,630.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 8	1	\$2.98	\$3,435.94	1,153.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 10	1	\$4.46	\$11,551.40	2,590.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	3	\$2.14	\$532,937.12	248,820.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	8	\$1.80	\$476,350.13	264,573.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 15	2	\$4.49	\$15,353.94	3,419.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	1	\$2.00	\$35,948.00	17,974.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 17	2	\$3.25	\$26,686.10	8,213.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 20	2	\$3.61	\$67,563.20	18,734.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 34	1	\$15.00	\$10,875.00	725.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 8" AVG DEPTH
0334 1 12	11	\$125.21	\$4,002,260.18	31,964.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	18	\$124.62	\$3,815,233.48	30,613.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	2	\$143.03	\$325,849.05	2,278.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	2	\$127.42	\$2,144,339.00	16,829.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	6	\$157.90	\$1,016,380.20	6,436.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	3	\$130.82	\$6,418,081.83	49,059.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 56	1	\$208.98	\$329,770.44	1,578.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, HIGH POLYMER
0337 7 25	5	\$149.82	\$3,228,862.78	21,552.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	1	\$125.00	\$818,212.50	6,545.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 80	3	\$163.91	\$997,447.12	6,085.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	5	\$164.88	\$2,593,313.60	15,728.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	7	\$137.27	\$3,108,972.66	22,648.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	17	\$164.05	\$10,450,555.50	63,703.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	1	\$149.04	\$93,954.82	630.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 91	1	\$179.61	\$299,733.17	1,668.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, HIGH POLYMER
0339 1	13	\$214.07	\$1,091,250.39	5,097.700	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 9	1	\$130.00	\$159,510.00	1,227.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10"
0350 30 13	2	\$89.83	\$38,716.88	431.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0400 0 11	4	\$765.77	\$45,104.12	58.900	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	1	\$1,400.00	\$11,200.00	8.000	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	1	\$875.00	\$800,887.50	915.300	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	3	\$615.30	\$269,069.56	437.300	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 4 5	2	\$1,139.83	\$266,606.71	233.900	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 8	3	\$907.38	\$1,508,789.36	1,662.800	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	1	\$1,000.00	\$15,100.00	15.100	CY	N	CONC CLASS IV, RETAINING WALLS



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 25	1	\$1,525.00	\$530,852.50	348.100	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 7 1	1	\$10.50	\$36,057.00	3,434.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	1	\$10.50	\$36,057.00	3,434.000	SY	N	BRIDGE DECK PLANING
0400142 3	1	\$30.00	\$330,840.00	11,028.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUMINUM SPRAY
0400143	2	\$3.00	\$927,375.00	309,125.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400147	1	\$1,800.00	\$40,680.00	22.600	CF	N	COMPOSITE NEOPRENE PADS
0401 70 2	1	\$850.00	\$6,800.00	8.000	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE
0401 70 7	2	\$221.19	\$1,501,274.33	6,787.400	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0411 1	3	\$452.94	\$27,629.30	61.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	3	\$108.39	\$369,229.82	3,406.500	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0415 1 1	1	\$1.46	\$471.58	323.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	2	\$3.44	\$3,373.18	981.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	1	\$1.46	\$228,875.44	156,764.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	2	\$1.46	\$162,275.96	110,881.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 8	3	\$1.64	\$205,381.45	125,430.000	LB	N	REINFORCING STEEL- BULKHEAD
0415 1 9	2	\$1.46	\$112,634.86	76,916.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	9	\$5,991.81	\$101,860.80	17.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1202	1	\$18,341.45	\$18,341.45	1.000	EA	N	INLETS, CURB, TYPE 9, >10'
0425 1203	2	\$7,014.08	\$14,028.16	2.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1205	1	\$8,555.00	\$17,110.00	2.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	1	\$5,112.25	\$5,112.25	1.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	6	\$8,162.90	\$81,628.97	10.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1319	1	\$5,190.00	\$15,570.00	3.000	EA	N	INLETS, CURB TYPE P-1, MODIFY
0425 1321	3	\$8,453.67	\$25,361.00	3.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1329	1	\$8,443.00	\$8,443.00	1.000	EA	N	INLETS, CURB TYPE P-2, MODIFY
0425 1331	3	\$7,490.78	\$104,870.93	14.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1341	3	\$7,611.21	\$83,723.26	11.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1342	1	\$10,651.10	\$10,651.10	1.000	EA	N	INLETS, CURB, TYPE P-4, >10'
0425 1351	10	\$6,559.19	\$413,229.10	63.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	4	\$6,097.39	\$85,363.51	14.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	1	\$6,230.00	\$6,230.00	1.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	10	\$6,698.67	\$267,946.69	40.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	1	\$8,798.35	\$8,798.35	1.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	3	\$6,256.86	\$131,394.05	21.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	1	\$17,894.60	\$17,894.60	1.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1431	1	\$10,789.09	\$10,789.09	1.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	1	\$11,465.18	\$11,465.18	1.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	7	\$9,667.52	\$125,677.82	13.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1459	1	\$6,872.71	\$6,872.71	1.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1461	6	\$9,814.89	\$147,223.32	15.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1481	1	\$6,260.65	\$6,260.65	1.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1501	1	\$3,147.41	\$3,147.41	1.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1511	1	\$9,571.58	\$9,571.58	1.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1521	7	\$4,543.70	\$195,379.18	43.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$5,635.62	\$61,991.82	11.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1524	1	\$5,500.00	\$5,500.00	1.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, >10'
0425 1525	2	\$2,558.66	\$23,027.95	9.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1529	1	\$11,800.00	\$11,800.00	1.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	1	\$3,196.55	\$6,393.10	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	5	\$4,900.11	\$147,003.40	30.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	2	\$6,588.80	\$19,766.40	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1545	2	\$3,235.00	\$6,470.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	1	\$14,000.00	\$56,000.00	4.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1561	1	\$3,350.00	\$13,400.00	4.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	1	\$7,320.00	\$21,960.00	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'
0425 1564	1	\$5,500.00	\$5,500.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, >10'
0425 1581	1	\$7,269.67	\$36,348.35	5.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1589	2	\$29,362.95	\$234,903.62	8.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	3	\$5,963.54	\$59,635.43	10.000	EA	N	INLETS, GUTTER, TYPE S, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1711	3	\$5,295.21	\$26,476.06	5.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	2	\$10,097.54	\$20,195.07	2.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	2	\$5,324.27	\$10,648.54	2.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1719	1	\$4,284.00	\$4,284.00	1.000	EA	N	INLETS, GUTTER, TYPE V, MODIFY
0425 1782	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, >10'
0425 1790	1	\$4,386.34	\$109,658.50	25.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, < =10'
0425 1793	1	\$7,466.75	\$22,400.25	3.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10'
0425 1881	1	\$6,349.27	\$50,794.16	8.000	EA	N	INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <=10'
0425 1883	1	\$11,324.86	\$11,324.86	1.000	EA	N	INLETS, BARRIER WALL, RIGID, CURB & GUTTER, J BOT<10'
0425 1910	4	\$4,895.30	\$259,451.00	53.000	EA	N	INLETS, CLOSED FLUME
0425 1921	3	\$6,049.38	\$72,592.54	12.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1923	1	\$6,586.64	\$26,346.56	4.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'
0425 2 41	14	\$6,887.25	\$268,602.89	39.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	7	\$3,905.24	\$54,673.38	14.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	10	\$5,745.24	\$178,102.29	31.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	3	\$3,511.94	\$14,047.74	4.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	6	\$5,989.26	\$59,892.57	10.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	1	\$7,494.00	\$7,494.00	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 75	1	\$10,500.00	\$10,500.00	1.000	EA	N	MANHOLES, J-7, >10' CONTROL STRUCTURE
0425 2 91	4	\$9,495.46	\$66,468.19	7.000	EA	N	MANHOLES, J-8, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 92	1	\$10,500.00	\$10,500.00	1.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	2	\$4,508.96	\$18,035.82	4.000	EA	N	MANHOLES, J-8, PARTIAL
0425 4	4	\$1,456.35	\$24,757.87	17.000	EA	N	INLETS, ADJUST
0425 5	21	\$931.54	\$271,077.77	291.000	EA	N	MANHOLE, ADJUST
0425 5 1	9	\$864.37	\$99,402.88	115.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	16	\$449.15	\$336,413.25	749.000	EA	N	VALVE BOXES, ADJUST
0425 7	1	\$1,020.00	\$9,180.00	9.000	EA	N	MANHOLE COVER- REPLACE
0425 11	4	\$737.45	\$29,498.18	40.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 82	1	\$900.00	\$1,800.00	2.000	EA	N	REPLACE GRATE
0430173118	1	\$282.12	\$10,438.44	37.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430174112	1	\$86.65	\$4,159.20	48.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD
0430174115	2	\$190.17	\$5,705.04	30.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	3	\$118.36	\$217,317.60	1,836.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	3	\$199.10	\$44,398.91	223.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174136	1	\$239.90	\$2,399.00	10.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430175112	3	\$162.84	\$5,210.72	32.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD
0430175115	14	\$177.11	\$121,850.15	688.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	18	\$113.83	\$1,643,936.79	14,442.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	9	\$118.34	\$619,404.12	5,234.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	5	\$169.90	\$127,768.18	752.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175136	5	\$215.74	\$174,530.16	809.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	3	\$297.36	\$128,457.48	432.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	2	\$1,527.35	\$18,328.24	12.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175215	1	\$106.00	\$848.00	8.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD
0430175218	7	\$154.58	\$86,103.24	557.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175236	1	\$340.14	\$32,653.44	96.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430518100	1	\$3,688.52	\$11,065.56	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430524100	1	\$4,367.65	\$8,735.30	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430530100	1	\$9,770.00	\$19,540.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430536100	1	\$5,618.86	\$16,856.58	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430542100	1	\$11,900.00	\$11,900.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND
0430610125	1	\$4,103.52	\$8,207.04	2.000	EA	N	U-ENDWALL, INDEX261/430-011, 1:4 SLOPE, 18"PIPE
0430611025	1	\$4,235.95	\$4,235.95	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 18"PIPE
0430611125	1	\$3,644.19	\$21,865.14	6.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611129	1	\$4,427.77	\$17,711.08	4.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430611225	1	\$3,075.00	\$21,525.00	7.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430611325	1	\$3,155.24	\$3,155.24	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430613325	1	\$10,517.62	\$10,517.62	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:2 SLOPE,18"PIPE
0430830	4	\$193.92	\$14,641.19	75.500	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430886 60	1	\$10,219.05	\$30,657.15	3.000	EA	N	MANATEE GRATE FOR 60" OR GREATER PIPE, UNHINGED
0430950	2	\$297.57	\$434,748.80	1,461.000	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	2	\$62.44	\$2,810.00	45.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982125	1	\$3,850.00	\$11,550.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	1	\$4,000.00	\$4,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982625	1	\$4,400.00	\$17,600.00	4.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0433 1	1	\$2,500.00	\$10,000.00	4.000	EA	N	CHEMICAL GROUT REPAIR, MANHOLE / INLET
0436 1 1	4	\$235.02	\$68,155.84	290.000	LF	N	TRENCH DRAIN, STANDARD
0443 70 3	1	\$183.41	\$209,821.04	1,144.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	5	\$212.47	\$372,887.88	1,755.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$318.28	\$26,098.96	82.000	LF	N	FRENCH DRAIN, 30"
0450 2 36	1	\$410.00	\$1,476,000.00	3,600.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0451 70	1	\$7,500.00	\$307,500.00	41.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$4,600.00	\$18,400.00	4.000	EA	N	PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$2,300.00	\$4,600.00	2.000	EA	N	PRESTRESSED SOIL ANCHOR, CREEP TEST
0455 34 2	1	\$250.00	\$308,500.00	1,234.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34 3	1	\$195.00	\$540,930.00	2,774.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	1	\$235.00	\$539,560.00	2,296.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35 11	1	\$.01	\$4.74	474.000	LF	N	STEEL PILING, HP 12 X 74
0455 35 14	1	\$379.08	\$46,247.76	122.000	LF	N	STEEL PILING, HP 16 X 141



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 76	1	\$700.00	\$2,800.00	4.000	EA	N	WRAP PILE CLUSTERS
0455133 2	1	\$10.19	\$881,003.03	86,432.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	4	\$79.50	\$13,528,330.00	170,160.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	1	\$283.00	\$49,808.00	176.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	1	\$272.00	\$52,768.00	194.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0457 2221	1	\$1,625.00	\$786,500.00	484.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM
0458 1 11	2	\$61.28	\$33,521.66	547.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	1	\$65.23	\$15,524.74	238.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	1	\$706.22	\$1,412.44	2.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	1	\$20.00	\$13,480.00	674.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 7	1	\$258.11	\$181,967.55	705.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE
0465 3 50	1	\$6,000.00	\$36,000.00	6.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 20	1	\$122.15	\$75,000.00	614.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	1	\$700.00	\$214,900.00	307.000	DA	N	MOVABLE BRIDGE OPERATOR
0470 1	1	\$.01	\$.12	12.100	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 2	1	\$20,000.00	\$166,000.00	8.300	MB	N	FENDER SYSTEM, PLASTIC MARINE LUMBER, NON-REINFORCED
0510 1	1	\$60,000.00	\$60,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 1 1	1	\$90.00	\$4,230.00	47.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	7	\$60.69	\$52,978.44	873.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	2	\$156.77	\$30,726.50	196.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	3	\$78.40	\$136,888.18	1,746.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 4 2	1	\$64.00	\$6,720.00	105.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 7	3	\$29.38	\$44,973.60	1,531.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	30	\$23.99	\$2,857,507.22	119,114.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 2	2	\$24.34	\$15,844.00	651.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	14	\$25.51	\$102,804.92	4,030.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	2	\$27.49	\$12,177.49	443.000	LF	N	CONCRETE CURB, TYPE RA
0520 2 10	1	\$21.30	\$2,769.00	130.000	LF	N	CONCRETE CURB, TOLL HEADER CURB
0520 3	2	\$17.05	\$4,553.55	267.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	1	\$14.70	\$1,249.50	85.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$10.40	\$613.60	59.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 41	11	\$45.80	\$336,690.66	7,352.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	1	\$80.00	\$6,240.00	78.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 6	3	\$32.24	\$46,785.32	1,451.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	7	\$80.57	\$287,408.54	3,567.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 12	2	\$199.81	\$1,662,420.20	8,320.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED
0521 1 13	2	\$408.91	\$294,826.82	721.000	LF	N	MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 1 14	1	\$891.00	\$38,313.00	43.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 4	1	\$133.45	\$14,012.25	105.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE
0521 5 12	1	\$132.60	\$31,824.00	240.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" MEDIAN SINGLE SLOPE
0521 5 13	1	\$120.20	\$57,696.00	480.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 8 7	2	\$356.65	\$1,843,173.04	5,168.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 9 1	1	\$124.00	\$5,332.00	43.000	LF	N	OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE
0521 72 40	2	\$277.77	\$192,214.40	692.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 43	3	\$176.68	\$665,922.04	3,769.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 61	1	\$177.70	\$27,721.20	156.000	LF	N	SHOULDER CONCRETE BARRIER, VARIABLE WIDTH FOR WALL OR SIGN SHIELDING
0522 1	24	\$41.62	\$2,364,146.38	56,801.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	30	\$46.54	\$3,059,607.13	65,736.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	3	\$101.24	\$57,705.76	570.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	5	\$186.25	\$88,470.22	475.000	SY	N	BUS SHELTER PAD- CONCRETE
0524 1 1	4	\$66.87	\$14,377.90	215.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	3	\$101.50	\$16,645.60	164.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 4	1	\$157.50	\$315.00	2.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	1	\$76.37	\$7,866.11	103.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 2 2	2	\$321.96	\$63,104.16	196.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0524 2 4	1	\$108.13	\$16,976.41	157.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 6"
0524 3	1	\$1,870.00	\$108,460.00	58.000	CY	N	CONC CORE DITCH BLOCKS
0526 1 1	5	\$141.75	\$60,245.28	425.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	10	\$115.02	\$699,423.18	6,081.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	1	\$156.00	\$6,864.00	44.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	28	\$30.14	\$484,917.76	16,089.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$1,320.00	\$10,560.00	8.000	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 4	3	\$233.63	\$16,377.55	70.100	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	2	\$83.82	\$39,783.07	474.600	TN	N	BEDDING STONE
0536 1 0	3	\$23.93	\$43,641.00	1,824.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	9	\$28.10	\$842,012.89	29,967.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	1	\$40.23	\$35,321.94	878.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 6	2	\$19.89	\$31,729.23	1,595.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	1	\$54.03	\$16,209.00	300.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	3	\$287.22	\$18,094.60	63.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	3	\$252.71	\$3,285.18	13.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8112	4	\$3,374.52	\$57,366.88	17.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8113	1	\$1,158.19	\$4,632.76	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	1	\$5,777.16	\$5,777.16	1.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	2	\$3,040.13	\$6,080.26	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	11	\$1.38	\$64,213.48	46,634.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	7	\$1,523.92	\$123,437.78	81.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	7	\$3,099.90	\$254,191.82	82.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	2	\$2,973.71	\$14,868.53	5.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	1	\$10,686.04	\$10,686.04	1.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	1	\$2,087.74	\$2,087.74	1.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0538 1	2	\$6.62	\$583,091.88	88,061.000	LF	N	GUARDRAIL RESET
0542 70	1	\$533.81	\$533.81	1.000	EA	N	BUMPER GUARDS, CONCRETE
0544 2 1	1	\$19,883.37	\$19,883.37	1.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 3 1	1	\$32,067.94	\$32,067.94	1.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 71 1	2	\$1,676.34	\$33,526.88	20.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	4	\$1,724.85	\$54,882.94	31.819	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	1	\$1,100.00	\$45,540.00	41.400	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	1	\$41.00	\$4,263,366.02	103,992.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0548 13	1	\$.01	\$522.88	52,288.000	SF	N	RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER
0548 14	1	\$60.05	\$169,220.90	2,818.000	SF	N	RETAINING WALL SYSTEM, PERMANENT-WIDENING, ATTACHED TO EXISTING WALL
0550 10220	2	\$32.73	\$406,706.47	12,427.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10222	1	\$38.00	\$43,282.00	1,139.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING
0550 60224	1	\$3,500.00	\$7,000.00	2.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING
0550 60234	2	\$5,666.67	\$17,000.00	3.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING
0550 60513	1	\$6,500.00	\$13,000.00	2.000	EA	N	FENCE GATE, TUBULAR METAL PIPE, SINGLE, 12.1-18.0' OPENING
0561 1	2	\$1,115.42	\$5,900,000.00	5,289.500	TN	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	2	\$3.71	\$40,263.65	10,867.000	SY	N	PERFORMANCE TURF
0570 1 2	32	\$3.78	\$2,308,083.81	610,911.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	1	\$5.00	\$1,985.00	397.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	1	\$3.22	\$6,050.38	1,879.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0580 1 1	1	\$154,700.00	\$154,700.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$216,100.00	\$432,200.00	2.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0581 1 1	3	\$743.53	\$15,614.12	21.000	EA	N	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0581 1 2	5	\$1,771.32	\$100,965.18	57.000	EA	N	RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK
0581 1 3	1	\$3,624.42	\$25,370.94	7.000	EA	N	RELOCATE TREES AND PALMS,MULTI-TRUNK OR CLUSTERING
0581 1 4	1	\$673.20	\$6,732.00	10.000	EA	N	RELOCATE TREES AND PALMS,TREES, <5" DIAMETER AT BREAST HEIGHT



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0581 1 5	4	\$2,204.48	\$134,473.01	61.000	EA	N	RELOCATE TREES AND PALMS, TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT
0581 1 7	3	\$659.29	\$11,208.00	17.000	EA	N	RELOCATE TREES AND PALMS, PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0581 1 8	4	\$496.79	\$25,833.30	52.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY
0590 70 1	2	\$7,662.51	\$15,325.01	2.000	LS	N	IRRIGATION SYSTEM REPAIRS
0590 70 5	6	\$86,353.47	\$518,120.81	6.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM
0591 1200	5	\$13.77	\$49,030.38	3,561.000	LF	N	IRRIGATION SLEEVE, 2" DIAMETER
0591 1400	1	\$22.10	\$6,519.50	295.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0591 1600	1	\$37.42	\$14,219.60	380.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0611 1 1	6	\$1,950.04	\$27,569.68	14.138	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	3	\$1,770.90	\$5,312.70	3.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	4	\$787.69	\$37,021.28	47.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	26	\$12.49	\$887,856.35	71,095.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	26	\$25.69	\$3,309,530.72	128,805.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	5	\$32.54	\$51,799.00	1,592.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	5	\$53.42	\$143,331.35	2,683.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	3	\$13.90	\$110,221.54	7,928.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 65	3	\$15.30	\$10,878.84	711.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0630 3 1	2	\$347.47	\$5,212.05	15.000	EA	N	REPLACE ROUTE MARKER FOR EXISTING CONDUIT
0632 7 1	15	\$5,592.80	\$296,418.51	53.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	7	\$7.28	\$59,119.72	8,116.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	13	\$726.38	\$25,423.33	35.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	2	\$.95	\$338.00	356.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1111	2	\$4.09	\$3,268.00	800.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS
0633 1121	9	\$3.88	\$102,113.40	26,338.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	4	\$3.89	\$119,739.16	30,782.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1124	1	\$4.20	\$126,672.00	30,160.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1620	2	\$.71	\$21,323.38	30,121.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	12	\$54.90	\$80,486.06	1,466.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	6	\$84.60	\$54,312.44	642.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	6	\$839.92	\$76,432.30	91.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	10	\$95.78	\$7,950.08	83.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	5	\$47.84	\$22,579.24	472.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	2	\$109.59	\$657.56	6.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 15	4	\$2,028.01	\$18,252.12	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	7	\$1,501.18	\$67,553.12	45.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	6	\$127.42	\$7,517.63	59.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 51	4	\$558.90	\$7,824.54	14.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	1	\$15.16	\$30.32	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 6	7	\$210.19	\$595,043.21	2,831.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	7	\$6.14	\$65,780.27	10,713.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0633 8 6	1	\$.39	\$1,136.85	2,915.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE
0634 4153	1	\$7,500.00	\$7,500.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0635 2 11	30	\$885.73	\$2,157,630.03	2,436.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	17	\$2,022.08	\$398,349.63	197.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	2	\$5,701.24	\$85,518.62	15.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 30	1	\$499.00	\$49,401.00	99.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2118	1	\$6,400.00	\$64,000.00	10.000	EA	N	PULL & SPLICE BOX, F&I, HS-20 FOR TPE, 54" X 54"
0635 2121	1	\$3,000.00	\$3,000.00	1.000	EA	N	PULL & SPLICE BOX, F&I, TOLL SITE, 30" x 48"
0635 3 12	1	\$1,402.96	\$14,029.60	10.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 3 13	2	\$681.96	\$44,327.36	65.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1112	6	\$3,290.02	\$23,030.12	7.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1113	1	\$2,206.16	\$4,412.32	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED
0639 1121	1	\$3,874.50	\$3,874.50	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	16	\$6,989.13	\$181,717.29	26.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	1	\$3,119.20	\$6,238.40	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1610	2	\$723.94	\$2,171.82	3.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	5	\$680.77	\$3,403.86	5.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	16	\$11.31	\$726,460.08	64,254.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	9	\$.50	\$8,222.04	16,480.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	14	\$1,980.48	\$150,516.71	76.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$3,000.40	\$6,000.80	2.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	2	\$381.91	\$1,527.63	4.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6 1	8	\$1,975.29	\$92,838.63	47.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0641 2 11	2	\$2,282.50	\$4,565.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 12	20	\$1,959.51	\$137,165.76	70.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	1	\$8,500.00	\$42,500.00	5.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 18	1	\$12,000.00	\$48,000.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	6	\$1,754.83	\$12,283.82	7.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	1	\$4,000.00	\$16,000.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	4	\$1,622.65	\$43,811.54	27.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	3	\$22,965.13	\$91,860.50	4.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3186	2	\$25,000.00	\$50,000.00	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'
0643600	1	\$1,968.16	\$3,936.32	2.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	19	\$1,404.90	\$432,709.04	308.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	6	\$1,607.45	\$30,541.53	19.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	16	\$308.06	\$32,038.57	104.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2120	1	\$3,115.39	\$3,115.39	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2600	1	\$500.00	\$1,000.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 1	1	\$68,450.90	\$68,450.90	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 6	7	\$56,801.20	\$738,415.54	13.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	3	\$63,382.36	\$316,911.80	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 13	1	\$85,442.30	\$170,884.60	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 14	1	\$63,317.42	\$126,634.84	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'
0649 21 15	3	\$54,104.97	\$270,524.83	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 18	1	\$67,743.38	\$67,743.38	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'
0649 21 19	1	\$73,612.25	\$73,612.25	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 21	4	\$80,236.74	\$401,183.72	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 25	3	\$108,446.86	\$759,128.00	7.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 26 3	6	\$3,964.03	\$67,388.57	17.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	2	\$2,423.00	\$14,538.00	6.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 13	1	\$953.30	\$1,906.60	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS
0650 1 14	12	\$1,070.60	\$233,391.53	218.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	4	\$1,339.40	\$8,036.40	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	3	\$1,543.68	\$26,242.63	17.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	3	\$1,961.55	\$19,615.52	10.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 44	1	\$5,197.49	\$36,382.43	7.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 46	1	\$5,772.59	\$11,545.18	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 4 SECTION, 1 WAY
0650 1 60	1	\$169.89	\$849.45	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	1	\$1,150.00	\$8,050.00	7.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2109	3	\$591.11	\$77,435.30	131.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	19	\$1,023.48	\$321,372.25	314.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0653 1 12	13	\$1,531.07	\$82,677.98	54.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	10	\$295.53	\$61,173.95	207.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 21	1	\$6,502.48	\$39,014.88	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 2 22	2	\$12,493.67	\$224,886.00	18.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0660 1112	1	\$284.41	\$2,275.28	8.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD
0660 1600	1	\$103.85	\$103.85	1.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2106	5	\$1,813.30	\$210,342.92	116.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	1	\$2,800.00	\$16,800.00	6.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	1	\$7,800.00	\$46,800.00	6.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 52	1	\$2,200.00	\$6,600.00	3.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT
0660 4 11	7	\$1,916.59	\$82,413.45	43.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	8	\$5,732.27	\$418,455.94	73.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 42	1	\$1,070.00	\$3,210.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 51	1	\$3,075.20	\$12,300.80	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 52	1	\$2,589.80	\$7,769.40	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT
0660 4 60	4	\$528.99	\$11,637.83	22.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 4 90	1	\$3,026.60	\$3,026.60	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, DIAGNOSIS AND MISCELLANEOUS REPAIR
0660 6121	1	\$2,800.00	\$2,800.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	1	\$8,300.00	\$8,300.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0663 1121	2	\$8,889.54	\$35,558.16	4.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	3	\$7,043.72	\$35,218.59	5.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1400	4	\$3,174.54	\$19,047.23	6.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1600	1	\$715.00	\$715.00	1.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	17	\$266.83	\$108,066.69	405.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0665 1 12	7	\$1,479.88	\$96,191.96	65.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 40	1	\$412.94	\$412.94	1.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	1	\$150.00	\$300.00	2.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	13	\$64.73	\$14,500.54	224.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	4	\$34,774.19	\$173,870.97	5.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	1	\$40,079.70	\$40,079.70	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5140	3	\$39,265.83	\$157,063.30	4.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5141	2	\$32,606.37	\$130,425.46	4.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION
0670 5142	2	\$49,867.35	\$249,336.76	5.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 2 PREEMPTION
0670 5500	1	\$4,302.80	\$4,302.80	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	10	\$824.24	\$15,660.54	19.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0676 1116	1	\$38,585.50	\$38,585.50	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE6, 44" W X 52" H X 24" D
0676 2122	4	\$7,148.57	\$100,080.00	14.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2142	1	\$7,800.00	\$15,600.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2143	3	\$11,228.26	\$33,684.78	3.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2145	1	\$18,640.40	\$37,280.80	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, P44 55" H x 26" W x 44" D
0676 2400	1	\$3,000.00	\$3,000.00	1.000	EA	N	ITS CABINET, RELOCATE
0676 2500	1	\$750.00	\$4,500.00	6.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	2	\$1,549.50	\$4,648.49	3.000	EA	N	ITS CABINET- REMOVE
0676 3 10	2	\$2,024.00	\$4,048.00	2.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0682 1133	6	\$7,266.45	\$58,131.58	8.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	1	\$2,500.00	\$2,500.00	1.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	1	\$381.94	\$381.94	1.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	12	\$4,271.34	\$153,768.22	36.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 4	1	\$605.00	\$2,420.00	4.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 2 1	2	\$1,040.74	\$7,285.21	7.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 5 1	1	\$2,083.16	\$4,166.32	2.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 60	1	\$50.00	\$300.00	6.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0685 1 11	6	\$4,492.23	\$67,383.43	15.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 12	1	\$4,800.00	\$43,200.00	9.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 2 1	6	\$985.94	\$26,620.26	27.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	11	\$1,197.32	\$104,167.00	87.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	1	\$5,711.54	\$11,423.08	2.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 5 1	1	\$7,788.47	\$7,788.47	1.000	EA	N	TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL
0695 6 12	11	\$1,781.10	\$165,641.85	93.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7131	2	\$5,166.02	\$15,498.07	3.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT
0695 7141	2	\$5,133.19	\$15,399.58	3.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, BASE MOUNT
0695 7173	1	\$5,451.93	\$5,451.93	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, 2 PLANE BACK, POLEMOUNT
0695 7600	3	\$960.08	\$4,800.40	5.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	1	\$5,451.93	\$5,451.93	1.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0700 1 11	31	\$389.83	\$604,241.01	1,550.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 12	23	\$1,246.96	\$200,760.22	161.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	10	\$1,523.65	\$65,516.95	43.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	4	\$1,707.34	\$29,024.85	17.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	3	\$2,033.61	\$28,470.52	14.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	1	\$3,480.00	\$13,920.00	4.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 31	2	\$2,210.00	\$4,420.00	2.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 50	18	\$311.68	\$98,180.64	315.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	33	\$37.58	\$46,789.55	1,245.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 12	3	\$3,438.36	\$34,383.59	10.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	4	\$3,736.16	\$41,097.71	11.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	10	\$5,134.49	\$107,824.27	21.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	3	\$6,618.82	\$59,569.36	9.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	3	\$9,015.11	\$90,151.05	10.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$11,284.68	\$45,138.72	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	7	\$4,862.55	\$72,938.26	15.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	9	\$1,006.18	\$44,271.80	44.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	15	\$373.77	\$18,688.71	50.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3102	2	\$472.41	\$1,889.64	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	1	\$1,025.88	\$2,051.76	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	1	\$1,686.37	\$1,686.37	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3105	1	\$2,633.10	\$2,633.10	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF
0700 3106	1	\$5,236.62	\$5,236.62	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF
0700 3201	8	\$861.52	\$35,322.13	41.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	3	\$1,190.07	\$14,280.86	12.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	1	\$1,200.00	\$1,200.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	2	\$2,073.77	\$12,442.60	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3206	4	\$7,536.13	\$45,216.77	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	3	\$9,180.88	\$64,266.16	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3209	1	\$14,900.00	\$14,900.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3401	1	\$226.52	\$226.52	1.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	7	\$227.85	\$13,443.01	59.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	17	\$112.53	\$28,244.58	251.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	2	\$176.97	\$1,238.76	7.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	2	\$230.98	\$692.94	3.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	3	\$428.31	\$2,998.18	7.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	1	\$497.04	\$497.04	1.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	2	\$872.26	\$3,489.04	4.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3609	1	\$1,950.00	\$1,950.00	1.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3626	2	\$1,613.80	\$3,227.60	2.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3627	1	\$762.24	\$3,048.96	4.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING
0700 4112	1	\$108,737.00	\$434,948.00	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT
0700 4114	2	\$138,226.98	\$276,453.95	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4126	2	\$297,360.00	\$594,720.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT
0700 4135	1	\$101,745.78	\$101,745.78	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, MONOTUBE-SPAN, 51-100 FT
0700 5 21	4	\$3,149.33	\$25,194.62	8.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	9	\$3,243.41	\$129,736.22	40.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	2	\$2,285.08	\$11,425.40	5.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 6 11	3	\$6,972.12	\$111,553.88	16.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 6 21	1	\$4,600.00	\$36,800.00	8.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- SOLAR POWERED, UP TO 12 SF
0700 6 22	1	\$10,233.71	\$184,206.78	18.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- SOLAR POWERED, 12-20 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 8136	1	\$135,221.29	\$270,442.58	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF
0700 8600	1	\$7,518.47	\$15,036.94	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE
0700 9137	1	\$158,000.00	\$158,000.00	1.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF
0700 10122	1	\$140,051.18	\$140,051.18	1.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 21-30 FT
0700 10123	1	\$145,025.41	\$145,025.41	1.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT
0700 10600	1	\$9,190.39	\$18,380.78	2.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11241	1	\$12,560.00	\$25,120.00	2.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, ELECT WARNING W/FLASHING BEACON, UP TO 12 SF
0700 11321	1	\$6,456.30	\$25,825.20	4.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, REGULATORY SIGN, UP TO 12 SF
0700 11600	1	\$3,000.00	\$3,000.00	1.000	AS	N	ELECTRONIC DISPLAY SIGN, REMOVE- GROUND MOUNT
0700 11700	1	\$816.50	\$3,266.00	4.000	AS	N	ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT
0700 12 11	1	\$7,750.00	\$15,500.00	2.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON
0700 13 12	1	\$147.46	\$1,179.68	8.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	1	\$154.85	\$4,335.80	28.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0704 1 1	3	\$81.83	\$10,310.00	126.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	3	\$97.27	\$3,793.50	39.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	12	\$210.75	\$26,975.41	128.000	EA	N	OBJECT MARKER, TYPE 1



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 10 3	3	\$336.67	\$5,050.00	15.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	11	\$72.29	\$37,588.21	520.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	31	\$3.38	\$296,106.76	87,595.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	26	\$921.42	\$207,630.18	225.336	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	13	\$1,386.44	\$6,412.28	4.625	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	5	\$1,550.70	\$5,125.05	3.305	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	14	\$.57	\$27,893.63	49,270.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	13	\$1.25	\$14,270.33	11,429.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	16	\$1.09	\$25,312.30	23,216.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	16	\$384.53	\$56,034.80	145.723	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	1	\$755.25	\$133.68	.177	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	14	\$458.05	\$12,631.30	27.576	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11144	1	\$618.75	\$19.80	.032	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"
0710 11160	12	\$38.98	\$12,004.51	308.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	17	\$31.22	\$48,360.36	1,549.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11190	1	\$2.40	\$9.60	4.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	22	\$929.46	\$137,092.27	147.497	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	1	\$1,320.00	\$3.96	.003	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	8	\$1.08	\$7,457.43	6,902.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	2	\$817.40	\$1,361.79	1.666	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	9	\$304.96	\$570.28	1.870	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	14	\$3.04	\$8,371.33	2,758.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	32	\$23,207.55	\$881,886.97	38.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	9	\$5,800.22	\$7,430.08	1.281	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	6	\$9,542.74	\$25,145.12	2.635	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11123	27	\$1.95	\$118,662.92	60,939.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	23	\$3.43	\$47,561.37	13,853.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	27	\$3.98	\$74,753.53	18,781.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	25	\$1,578.51	\$57,478.19	36.413	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	20	\$132.50	\$38,292.63	289.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	25	\$72.67	\$129,865.81	1,787.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	5	\$18.33	\$4,272.00	233.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	25	\$4.79	\$146,192.81	30,538.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	18	\$1,944.44	\$14,264.38	7.336	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	1	\$3.55	\$653.20	184.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 14123	2	\$7.26	\$17,612.46	2,427.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	22	\$18.12	\$565,356.27	31,205.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	21	\$281.06	\$202,366.24	720.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	21	\$227.07	\$173,712.03	765.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14191	2	\$5.43	\$1,357.86	250.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	2	\$13.69	\$5,217.25	381.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14660	3	\$3,052.81	\$33,580.94	11.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	5	\$5,051.50	\$245,825.96	48.664	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	3	\$6,451.99	\$12,265.23	1.901	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	4	\$1,588.42	\$74,314.46	46.785	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15171	1	\$2,000.00	\$720.00	.360	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 15201	5	\$5,209.82	\$254,249.74	48.802	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	31	\$4,479.12	\$521,477.02	116.424	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	16	\$5,638.56	\$14,767.38	2.619	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	21	\$1,287.43	\$78,578.30	61.035	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16133	6	\$4,667.31	\$3,887.87	.833	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	29	\$4,615.54	\$320,812.00	69.507	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	3	\$4,881.60	\$488.16	.100	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	3	\$1,786.17	\$3,195.45	1.789	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	8	\$1.16	\$512,565.77	440,968.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	5	\$36,307.53	\$18,952.53	.522	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	4	\$9,468.06	\$5,358.92	.566	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	5	\$35,396.01	\$24,848.00	.702	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	1	\$10,281.68	\$1,963.80	.191	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	3	\$9,524.42	\$3,752.62	.394	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713107	1	\$2.00	\$202.00	101.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	3	\$2.15	\$13,403.50	6,234.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	21	\$2.99	\$960,154.21	321,201.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	12	\$4.84	\$766,840.48	158,334.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 14	1	\$5.60	\$310,060.80	55,368.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0
0715 1 15	1	\$14.25	\$2,137.50	150.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 60	14	\$.25	\$65,981.78	262,713.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 31	1	\$2,200.00	\$6,600.00	3.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 32	1	\$1,536.64	\$4,609.92	3.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	1	\$1,028.00	\$1,028.00	1.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	12	\$17,349.09	\$260,236.37	15.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	3	\$7,579.00	\$53,053.00	7.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	5	\$720.11	\$4,320.64	6.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11 30	1	\$4,485.00	\$26,910.00	6.000	EA	N	LUMINAIRE WITH BRACKET, FURNISH & INSTALL
0715 11125	4	\$1,452.27	\$43,568.10	30.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	13	\$1,650.10	\$597,334.65	362.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11213	4	\$1,887.30	\$111,350.88	59.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11216	3	\$2,230.77	\$499,691.40	224.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715 11225	1	\$978.00	\$20,538.00	21.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE, ROADWAY, WALL MOUNT
0715 11500	4	\$406.97	\$9,767.32	24.000	EA	N	LUMINAIRE, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715500 1	17	\$795.84	\$601,657.36	756.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$549.67	\$6,046.37	11.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	2	\$525.17	\$5,251.72	10.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715500 11	1	\$2,082.98	\$2,082.98	1.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL
0715511130	1	\$14,771.70	\$44,315.10	3.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 30'
0715511145	1	\$4,550.00	\$59,150.00	13.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'
0715511245	1	\$18,233.70	\$36,467.40	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 45'
0715512240	1	\$34,000.00	\$136,000.00	4.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 40'
0715516115	1	\$7,750.00	\$1,030,750.00	133.000	EA	N	LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'
0715516315	1	\$10,761.30	\$10,761.30	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 15'
0715550000	2	\$703.03	\$2,812.11	4.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE
0735 88 1	1	\$77,000.00	\$77,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 1



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0751 35 13	2	\$77,028.15	\$616,225.18	8.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, 101-150 SF
0751 35 14	1	\$96,390.74	\$289,172.22	3.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, 151-200 SF
0751 35 15	1	\$99,000.00	\$396,000.00	4.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, GREATER THAN 200 SF
0751 36 11	2	\$577.24	\$9,813.00	17.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 1-2 BICYCLES
0751 37	2	\$577.24	\$9,813.00	17.000	EA	N	TRASH RECEPTACLE
0920714 56	1	\$12.00	\$89,628.00	7,469.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE, PROJECT 431756-1-52-01
0920714100	1	\$8.25	\$32,727.75	3,967.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0999 16	26	\$7,730.77	\$201,000.00	26.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	1	\$3,900.00	\$78,000.00	20.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	1	\$4,500.00	\$4,500.00	1.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	41	\$39,847.89	\$2,550,264.95	64.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	18	\$13,586.20	\$366,827.30	27.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1000 5	1	\$15,000.00	\$15,000.00	1.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER
1050 16004	1	\$29.75	\$17,552.50	590.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 8-19.9"
1050 18002	1	\$12.58	\$37,740.00	3,000.000	LF	N	UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 2- 4.9"
1050 18003	1	\$13.30	\$76,342.00	5,740.000	LF	N	UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1050 18004	1	\$23.75	\$5,225.00	220.000	LF	N	UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 8-19.9"
1050 31202	1	\$158.00	\$6,320.00	40.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 41202	1	\$193.88	\$11,632.80	60.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"
1050 51204	1	\$212.41	\$339,856.00	1,600.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 4"
1050 51206	1	\$257.10	\$57,847.50	225.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"
1050 51208	2	\$155.31	\$1,456,154.50	9,376.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"
1050 51210	1	\$308.90	\$12,356.00	40.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 10"
1050 51212	1	\$222.51	\$77,878.50	350.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"
1055 51108	2	\$1,436.50	\$70,388.49	49.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51110	1	\$1,212.09	\$4,848.36	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"
1055 51112	1	\$2,792.15	\$11,168.60	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51208	1	\$1,573.46	\$55,071.10	35.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51212	1	\$3,001.70	\$6,003.40	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51308	1	\$957.36	\$1,914.72	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 8"
1055 51312	1	\$2,163.89	\$2,163.89	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"
1055 51408	1	\$2,666.46	\$5,332.92	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"
1055 51508	1	\$1,635.93	\$1,635.93	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"
1055 51512	1	\$2,087.30	\$2,087.30	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12"
1060 11221	1	\$7,462.65	\$29,850.60	4.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 0 - 6'
1060 15	1	\$2,394.73	\$2,394.73	1.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1060 21 11	1	\$2,471.31	\$14,827.86	6.000	EA	N	UTILITY STRUCTURE- ABOVE GROUND, 0-1 CY PAD, WITH COVER
1070 1 1	1	\$14.04	\$24,008.40	1,710.000	SF	N	UTILITY AUXILIARY ITEMS, 8" CONCRETE SLAB FOR GROUND COVER LESS THAN 2.5'
1080 21100	1	\$1,128.91	\$24,836.02	22.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1"
1080 21400	1	\$2,500.00	\$2,500.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 21500	5	\$549.84	\$260,075.87	473.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	1	\$506.83	\$11,150.26	22.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22400	1	\$6,235.75	\$18,707.25	3.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, RELOCATE
1080 23106	1	\$8,177.79	\$8,177.79	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"
1080 23112	1	\$19,130.55	\$19,130.55	1.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12"
1080 24104	1	\$2,141.23	\$130,615.03	61.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4"
1080 24106	1	\$2,711.33	\$32,535.96	12.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	2	\$3,480.65	\$93,977.55	27.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24112	1	\$5,923.72	\$23,694.88	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24500	1	\$613.49	\$11,042.82	18.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 26102	1	\$8,113.58	\$81,135.80	10.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"
1080 26500	1	\$774.92	\$774.92	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, ADJUST/MODIFY
1080 27104	1	\$8,222.41	\$16,444.82	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 4"
1080 27106	1	\$9,223.39	\$27,670.17	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"
1080 27108	2	\$12,080.96	\$96,647.70	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 8"
1080 29104	1	\$702.55	\$21,076.50	30.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 4"
1080 29106	1	\$718.99	\$4,313.94	6.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"



Florida Department of Transportation
Item Average Unit Cost
From 2021/07/01 to 2022/06/30
Statewide

Market Area: 12
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 29108	2	\$787.03	\$151,108.98	192.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"
1080 29110	1	\$1,818.13	\$3,636.26	2.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 10"
1080 29112	1	\$892.03	\$19,624.66	22.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"
1080 32102	1	\$1,286.89	\$3,860.67	3.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 2"
1080 32108	1	\$1,738.81	\$3,477.62	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 8"
1080 32600	1	\$939.38	\$1,878.76	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, REMOVE
1644136 08	1	\$7,688.71	\$7,688.71	1.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"
1644400	1	\$1,337.60	\$1,337.60	1.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	4	\$3,745.45	\$86,145.38	23.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	2	\$5,265.86	\$47,392.77	9.000	EA	N	FIRE HYDRANT, RELOCATE