



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	21	\$1,012.76	\$9,519,990.08	9,400.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	7	\$8.32	\$1,897,753.20	227,974.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	5	\$5.56	\$39,363.57	70,665.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	3	\$25.95	\$22,813.00	879.000	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	4	\$29.76	\$23,720.00	797.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	20	\$53.05	\$726,080.20	13,686.000	HR	N	TRAFFIC CONTROL OFFICER
0102 30	1	\$7,000.00	\$77,000.00	11.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	21	\$.15	\$160,940.57	1,088,857.000	ED	N	WORK ZONE SIGN
0102 61	6	\$42.91	\$2,274.00	53.000	EA	N	BUSINESS SIGN
0102 71 13	8	\$25.39	\$350,060.27	13,787.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	6	\$3.78	\$236,817.42	62,730.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	7	\$13.31	\$451,535.47	33,912.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	6	\$9.47	\$72,690.28	7,676.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	6	\$2.11	\$78,121.76	36,994.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	5	\$3.88	\$135,072.94	34,827.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 73	1	\$100.00	\$2,400.00	24.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	21	\$.06	\$273,153.33	4,885,556.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	18	\$.03	\$60,296.38	1,751,029.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	1	\$16.00	\$33,056.00	2,066.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 76	21	\$3.61	\$122,353.20	33,860.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	1	\$5.00	\$540.00	108.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	8	\$700.09	\$124,615.92	178.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	21	\$5.78	\$373,439.54	64,561.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	15	\$8.77	\$389,904.00	44,450.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	15	\$9.34	\$446,178.50	47,790.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	20	\$.24	\$14,256.10	59,799.000	ED	N	TYPE III BARRICADE
0102150 1	1	\$.65	\$97.50	150.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	2	\$7.21	\$2,695.00	374.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$36.00	\$6,480.00	180.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	5	\$4,336.81	\$48,155.94	11.104	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	2	\$1,543.69	\$10,105.02	6.546	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	3	\$7.29	\$8,127.21	1,115.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	2	\$3.10	\$1,538.10	496.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	3	\$108.74	\$9,460.58	87.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	5	\$4,456.95	\$38,360.99	8.607	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	1	\$2,300.00	\$634.80	.276	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0104 10 3	8	\$2.08	\$274,658.76	132,294.000	LF	N	SEDIMENT BARRIER
0104 11	4	\$16.87	\$100,891.25	5,982.000	LF	N	FLOATING TURBIDITY BARRIER



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 12	1	\$10.00	\$1,400.00	140.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 18	17	\$166.45	\$219,220.16	1,317.000	EA	N	INLET PROTECTION SYSTEM
0107 1	17	\$10.80	\$127,770.41	11,826.450	AC	N	LITTER REMOVAL
0107 2	16	\$16.37	\$141,207.75	8,623.890	AC	N	MOWING
0108 1	14	\$4,925.71	\$98,514.13	20.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	10	\$4,952.67	\$74,290.01	15.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	16	\$13,618.95	\$3,310,766.11	243.100	AC	N	CLEARING & GRUBBING
0110 2 2	3	\$35,333.60	\$87,274.00	2.470	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	3	\$24.75	\$792,750.00	32,035.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	18	\$28.16	\$1,313,558.44	46,648.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 6	1	\$15,000.00	\$15,000.00	1.000	EA	N	PLUGGING WATER WELLS, NON-ARTESIAN
0110 7 1	2	\$185.71	\$1,300.00	7.000	EA	N	MAILBOX, F&I SINGLE
0110 21	10	\$8.68	\$111,352.74	12,831.000	LF	N	TREE PROTECTION BARRIER
0110 22	7	\$1,380.28	\$40,028.00	29.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	7	\$46.10	\$18,118.32	393.000	EA	N	TREE REMOVAL
0110 71 1	1	\$575.00	\$276,000.00	480.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0120 1	8	\$5.31	\$670,618.25	126,305.800	CY	N	REGULAR EXCAVATION
0120 2 2	6	\$24.53	\$21,442.83	874.000	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	2	\$3.86	\$823,599.00	213,116.000	CY	N	SUBSOIL EXCAVATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 5	1	\$10.25	\$58,650.50	5,722.000	CY	N	CHANNEL EXCAVATION
0120 6	8	\$13.21	\$10,584,023.25	801,174.700	CY	N	EMBANKMENT
0120 71	8	\$10,990.49	\$120,895.36	11.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0121 70	1	\$436.00	\$784.80	1.800	CY	N	FLOWABLE FILL
0145 2	2	\$9.57	\$48,419.40	5,058.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	15	\$.84	\$445,164.41	530,510.000	SY	N	TYPE B STABILIZATION
0210 1 1	1	\$11.00	\$25,828.00	2,348.000	SY	N	REWORKING LIMEROCK BASE, 6"
0210 1 9	2	\$5.12	\$14,612.00	2,854.000	SY	N	REWORKING LIMEROCK BASE, 3"
0285701	4	\$15.21	\$3,167,075.00	208,279.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	2	\$8.93	\$49,517.00	5,545.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	2	\$9.19	\$323,805.87	35,231.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	2	\$13.93	\$499,649.35	35,856.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	1	\$11.30	\$12,023.20	1,064.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	3	\$12.20	\$456,191.00	37,401.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285708	1	\$12.20	\$60,609.60	4,968.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	11	\$12.91	\$1,079,371.63	83,638.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285711	6	\$13.60	\$1,006,058.66	73,982.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	1	\$15.50	\$31,604.50	2,039.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285714	1	\$43.00	\$10,578.00	246.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0285715	3	\$73.52	\$398,538.62	5,421.000	SY	N	OPTIONAL BASE, BASE GROUP 15



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0286 1	1	\$47.25	\$2,362.50	50.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 1	8	\$2.29	\$78,084.75	34,034.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	1	\$6.50	\$9,152.00	1,408.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 5	7	\$2.15	\$760,029.15	353,113.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	9	\$3.04	\$924,673.78	304,028.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	1	\$3.50	\$25,672.50	7,335.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	3	\$3.41	\$600,587.00	176,117.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 10	1	\$30.00	\$4,050.00	135.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	1	\$6.00	\$10,524.00	1,754.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	2	\$2.60	\$137,272.50	52,773.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	1	\$2.96	\$129,455.60	43,735.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 18	1	\$350.00	\$3,150.00	9.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH
0327 70 19	1	\$6.00	\$593,652.00	98,942.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 29	1	\$250.00	\$3,250.00	13.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH
0334 1 12	3	\$130.73	\$154,778.80	1,184.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	11	\$138.69	\$3,131,425.92	22,577.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 52	2	\$122.73	\$747,480.00	6,090.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	10	\$126.27	\$2,455,521.79	19,447.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	1	\$115.00	\$981,697.50	8,536.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0337 7 25	3	\$128.16	\$2,000,697.20	15,611.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 80	2	\$120.64	\$411,800.60	3,413.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	1	\$130.00	\$17,888.00	137.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	10	\$162.31	\$4,954,009.31	30,521.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	7	\$151.63	\$4,125,810.00	27,209.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0339 1	7	\$163.80	\$333,055.10	2,033.300	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 7	2	\$62.60	\$11,277,518.13	180,149.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9"
0350 3 9	1	\$90.00	\$504,000.00	5,600.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10"
0350 3 13	1	\$90.00	\$58,140.00	646.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 12"
0350 5	2	\$2.48	\$715,569.45	288,210.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 30 13	1	\$131.00	\$42,575.00	325.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	2	\$3.94	\$767,893.40	194,763.000	SY	N	GRINDING CONCRETE PAVEMENT
0370 1	2	\$74.86	\$84,440.10	1,128.000	LF	N	BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT
0400 0 11	1	\$565.00	\$273,460.00	484.000	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 4	1	\$650.00	\$3,704,675.00	5,699.500	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	2	\$302.83	\$833,490.00	2,752.300	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 3 20	1	\$2,100.00	\$644,280.00	306.800	CY	N	CONC CLASS III, SEAL
0400 4 5	1	\$800.00	\$1,112,880.00	1,391.100	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 25	1	\$640.00	\$1,210,624.00	1,891.600	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 7 1	2	\$4.26	\$100,526.00	23,606.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	1	\$5.30	\$126,526.90	23,873.000	SY	N	BRIDGE DECK PLANING



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400143	2	\$.82	\$250,039.00	304,697.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400147	1	\$860.00	\$79,034.00	91.900	CF	N	COMPOSITE NEOPRENE PADS
0400148	1	\$460.00	\$12,650.00	27.500	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	1	\$220.00	\$2,200.00	10.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0411 1	1	\$125.00	\$11,125.00	89.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	1	\$45.00	\$75,195.00	1,671.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0415 1 4	2	\$1.10	\$1,710,375.70	1,553,869.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	1	\$1.15	\$864,134.15	751,421.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	2	\$1.11	\$594,958.40	538,232.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	3	\$4,456.44	\$40,108.00	9.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	1	\$6,875.00	\$6,875.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1204	1	\$11,200.00	\$11,200.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, >10'
0425 1209	1	\$3,000.00	\$6,000.00	2.000	EA	N	INLETS, CURB, TYPE 9, MODIFY
0425 1211	1	\$7,800.00	\$7,800.00	1.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1331	1	\$5,500.00	\$38,500.00	7.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1332	1	\$8,800.00	\$26,400.00	3.000	EA	N	INLETS, CURB. TYPE P-3, >10'
0425 1335	1	\$8,200.00	\$8,200.00	1.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	2	\$8,980.00	\$17,960.00	2.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	1	\$5,230.00	\$5,230.00	1.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1351	7	\$5,652.69	\$378,730.00	67.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	2	\$7,800.00	\$54,600.00	7.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	7	\$4,382.00	\$61,347.95	14.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	6	\$6,800.13	\$210,804.13	31.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	1	\$8,200.00	\$49,200.00	6.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	2	\$3,416.00	\$6,832.00	2.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1431	2	\$8,366.67	\$25,100.00	3.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1432	1	\$13,700.00	\$13,700.00	1.000	EA	N	INLETS, CURB, TYPE J-3, >10'
0425 1441	1	\$11,900.00	\$11,900.00	1.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1442	1	\$16,600.00	\$16,600.00	1.000	EA	N	INLETS, CURB, TYPE J-4, >10'
0425 1451	3	\$8,181.82	\$90,000.00	11.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	3	\$13,362.50	\$106,900.00	8.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	1	\$8,500.00	\$25,500.00	3.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	1	\$13,000.00	\$65,000.00	5.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	1	\$16,100.00	\$64,400.00	4.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1465	1	\$6,800.00	\$6,800.00	1.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1469	1	\$14,000.00	\$28,000.00	2.000	EA	N	INLETS, CURB, TYPE J-6, MODIFY
0425 1501	1	\$4,500.00	\$220,500.00	49.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1502	1	\$6,300.00	\$18,900.00	3.000	EA	N	INLETS, DT BOT, TYPE A, >10'
0425 1503	1	\$7,300.00	\$810,300.00	111.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1504	1	\$10,600.00	\$10,600.00	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, >10'
0425 1515	1	\$4,000.00	\$4,000.00	1.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	4	\$3,673.75	\$88,170.00	24.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$7,910.00	\$79,100.00	10.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1529	1	\$6,800.00	\$6,800.00	1.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1552	1	\$9,000.00	\$9,000.00	1.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1561	1	\$3,000.00	\$3,000.00	1.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1565	1	\$3,000.00	\$6,000.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, PARTIAL
0425 1571	1	\$7,200.00	\$158,400.00	22.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1572	1	\$10,100.00	\$131,300.00	13.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, >10'
0425 1573	1	\$9,800.00	\$88,200.00	9.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, J BOT, <10'
0425 1581	1	\$8,200.00	\$73,800.00	9.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1701	1	\$3,900.00	\$66,300.00	17.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$8,400.00	\$16,800.00	2.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	1	\$7,300.00	\$14,600.00	2.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1704	1	\$15,200.00	\$15,200.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM, >10'
0425 1705	1	\$4,950.00	\$4,950.00	1.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	3	\$5,118.44	\$81,895.00	16.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	1	\$6,200.00	\$6,200.00	1.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1713	1	\$7,350.00	\$7,350.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1719	1	\$2,625.00	\$2,625.00	1.000	EA	N	INLETS, GUTTER, TYPE V, MODIFY
0425 1781	1	\$3,000.00	\$3,000.00	1.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, <=10'
0425 1910	1	\$6,600.00	\$6,600.00	1.000	EA	N	INLETS, CLOSED FLUME
0425 1921	2	\$6,699.10	\$743,600.00	111.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1922	1	\$9,900.00	\$19,800.00	2.000	EA	N	INLETS, ADJACENT BARRIER, >10'
0425 1923	1	\$12,600.00	\$12,600.00	1.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'
0425 2 41	3	\$4,774.07	\$128,900.00	27.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	1	\$7,800.00	\$54,600.00	7.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	2	\$2,625.00	\$10,500.00	4.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	3	\$5,720.00	\$80,080.00	14.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	2	\$7,450.00	\$29,800.00	4.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	3	\$4,515.00	\$18,060.00	4.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	4	\$6,600.00	\$39,600.00	6.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	3	\$9,812.50	\$78,500.00	8.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	1	\$2,000.00	\$2,000.00	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	1	\$8,700.00	\$26,100.00	3.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	2	\$12,775.64	\$89,429.48	7.000	EA	N	MANHOLES, J-8, >10'
0425 5	14	\$518.22	\$216,097.64	417.000	EA	N	MANHOLE, ADJUST
0425 11	1	\$2,000.00	\$2,000.00	1.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430173118	1	\$845.00	\$5,070.00	6.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174118	1	\$350.00	\$10,500.00	30.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	1	\$450.00	\$5,400.00	12.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430175112	1	\$200.00	\$800.00	4.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	4	\$131.90	\$97,477.00	739.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	9	\$84.05	\$1,489,379.05	17,721.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	5	\$102.96	\$1,621,163.00	15,746.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	1	\$125.00	\$57,375.00	459.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	3	\$141.62	\$20,110.00	142.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175148	1	\$538.96	\$5,389.60	10.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175160	1	\$325.00	\$28,600.00	88.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175199	1	\$900.00	\$578,700.00	643.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 99" OR GREATER, S/CD
0430175218	2	\$92.30	\$13,014.00	141.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$90.00	\$4,860.00	54.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430524100	2	\$3,489.47	\$66,300.00	19.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430560110	1	\$20,700.00	\$41,400.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 60", SINGLE, 15 DEGREES, ROUND
0430610325	1	\$1,700.00	\$15,300.00	9.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430612029	1	\$8,950.00	\$89,500.00	10.000	EA	N	U-ENDWALL WITH GRATE, INDEX 261/430-011, 1:6 SLOPE, 24"PIPE
0430830	3	\$124.56	\$202,180.00	1,623.200	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 24	2	\$2,244.74	\$42,650.00	19.000	EA	N	MANATEE GRATE FOR 24" PIPE, UNHINGED
0430886 60	1	\$5,400.00	\$5,400.00	1.000	EA	N	MANATEE GRATE FOR 60" OR GREATER PIPE, UNHINGED



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430950	1	\$150.00	\$75,750.00	505.000	CY	N	DESILTING CONCRETE BOX CULVERT
0430982123	1	\$2,000.00	\$2,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	1	\$3,000.00	\$6,000.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0436 1 1	2	\$112.88	\$17,157.00	152.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 10	1	\$27.00	\$23,625.00	875.000	LF	N	UNDERDRAIN, TYPE I
0443 70 4	6	\$153.84	\$3,979,842.00	25,870.000	LF	N	FRENCH DRAIN, 24"
0443 70 6	2	\$171.65	\$198,775.50	1,158.000	LF	N	FRENCH DRAIN, 36"
0446 1 1	2	\$22.53	\$756,407.50	33,568.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	2	\$28.11	\$143,824.00	5,116.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 2 36	1	\$310.00	\$86,800.00	280.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	1	\$320.00	\$544,320.00	1,701.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	1	\$400.00	\$1,014,800.00	2,537.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 72	1	\$430.00	\$826,460.00	1,922.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 96	1	\$580.00	\$2,347,840.00	4,048.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 96"
0455 34 3	1	\$250.00	\$240,000.00	960.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	1	\$220.00	\$669,240.00	3,042.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455133 2	1	\$15.25	\$594,750.00	39,000.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455143 3	1	\$400.00	\$88,000.00	220.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	1	\$400.00	\$100,000.00	250.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 11	1	\$85.00	\$151,215.00	1,779.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	3	\$39.21	\$47,047.80	1,200.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 1 24	1	\$3,400.00	\$1,020,000.00	300.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, FINGER JOINT
0458 2	3	\$689.96	\$157,034.85	227.600	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	1	\$14.00	\$22,568.00	1,612.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 2 1	1	\$4.57	\$880,000.00	192,627.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	1	\$2.78	\$4,600,000.00	1,657,021.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 6 1	1	\$35,000.00	\$35,000.00	1.000	LS	N	LADDERS & PLATFORMS, NEW CONSTRUCTION
0460 6 2	1	\$30.00	\$71,010.00	2,367.000	LB	N	LADDERS & PLATFORMS, REHAB
0461114 14	2	\$24,333.33	\$73,000.00	3.000	EA	N	MULTIROTATIONAL BEARING ASSEM EXP, F&I, 751- 1000KIPS
0465 2105	1	\$146,000.00	\$584,000.00	4.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPAN LOCKS
0465 2152	1	\$128,325.00	\$1,026,600.00	8.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I HYDRAULIC CYLINDER
0465 2154	1	\$200,000.00	\$800,000.00	4.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I HYDRAULIC POWER PACK
0465 2155	1	\$600,000.00	\$600,000.00	1.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I TEMPORARY HYDRAULIC SYSTEM



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 2401	1	\$120,000.00	\$240,000.00	2.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPEED REDUCER & GEAR TRAIN
0465 2508	1	\$25,500.00	\$102,000.00	4.000	LS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES
0465 2605	1	\$2,500.00	\$10,000.00	4.000	AS	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, SPAN LOCKS
0465 2652	1	\$1,000.00	\$8,000.00	8.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE, HYDRAULIC CYLINDER
0465 2654	1	\$3,750.00	\$15,000.00	4.000	EA	N	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, HYDRAULIC POWER PACK
0465 3 14	1	\$4,375.00	\$35,000.00	8.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BUMPER BLOCK
0465 3 17	1	\$1,100.00	\$55,000.00	50.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS
0465 3 50	1	\$15,000.00	\$60,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST
0465 20	1	\$166.67	\$160,000.00	960.000	DA	N	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR
0465 21	1	\$600.00	\$576,000.00	960.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$33,000.00	\$66,000.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C
0470 1	1	\$40,000.00	\$28,000.00	.700	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	1	\$39,600.00	\$1,180,080.00	29.800	MB	N	FENDER SYSTEM, PLASTIC MARINE LUMBER, REINFORCED
0471 1 2	1	\$35,581.00	\$355,810.00	10.000	MB	N	FENDER SYSTEM, PLASTIC MARINE LUMBER, NON-REINFORCED
0471 2	1	\$1,186,100.00	\$2,372,200.00	2.000	LS	N	FENDER SYSTEM, POLYMERIC PILES



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0506 2	1	\$500.00	\$177,500.00	355.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	1	\$3,600.00	\$25,200.00	7.000	EA	N	BRIDGE DRAINS
0508 4	1	\$543,367.50	\$1,086,735.00	2.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION
0508 72 1	1	\$200,097.00	\$200,097.00	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , FURNISH & INSTALL
0508 72 4	1	\$10,000.00	\$10,000.00	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REMOVE
0508 76 1	1	\$60,000.00	\$120,000.00	2.000	LS	N	MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , F&I
0508 76 4	1	\$20,800.00	\$41,600.00	2.000	LS	N	MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , REMOVE
0508 77 1	1	\$362,000.00	\$724,000.00	2.000	EA	N	MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I
0508 79 1	1	\$385,596.00	\$771,192.00	2.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, F&I
0508 79 4	1	\$20,000.13	\$40,000.25	2.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, REMOVE
0508 80 1	1	\$17,500.00	\$140,000.00	8.000	EA	N	MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, F&I
0508 80 4	1	\$1,200.00	\$4,800.00	4.000	EA	N	MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, REMOVE
0508 83101	1	\$45,833.33	\$550,000.00	12.000	AS	N	MOVABLE BRIDGE INTEGRATED DRIVE SYS, F&I, 25KW OR LESS
0512 1 1	1	\$200,000.00	\$400,000.00	2.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE
0512 71 1	1	\$60,000.00	\$60,000.00	1.000	EA	N	MOVABLE BRIDGE PLUMBING SYSTEM, FURNISH & INSTALL
0515 1 1	2	\$65.14	\$10,423.00	160.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	3	\$39.30	\$85,162.75	2,167.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2311	1	\$140.00	\$1,540.00	11.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 4 1	3	\$50.80	\$25,653.00	505.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	2	\$127.39	\$5,860.00	46.000	LF	N	BULLET RAIL, DOUBLE RAIL



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0519 78	4	\$771.52	\$17,745.00	23.000	EA	N	BOLLARDS
0520 1 7	7	\$34.40	\$105,064.50	3,054.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	17	\$25.94	\$1,909,415.23	73,622.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 12	1	\$65.10	\$2,018.10	31.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 1	2	\$48.71	\$10,326.00	212.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	1	\$27.00	\$7,101.00	263.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	11	\$28.61	\$86,324.25	3,017.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$27.00	\$6,939.00	257.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	1	\$32.00	\$1,344.00	42.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	1	\$5.00	\$2,615.00	523.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	4	\$55.53	\$15,826.80	285.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 41	6	\$52.42	\$160,138.40	3,055.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 46	1	\$105.00	\$1,050.00	10.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 8.5' WIDE
0520 6	1	\$21.15	\$44,880.30	2,122.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	5	\$125.52	\$105,689.70	842.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	3	\$98.80	\$549,650.35	5,563.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 12	1	\$136.00	\$718,488.00	5,283.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED
0521 1 13	1	\$310.00	\$1,535,120.00	4,952.000	LF	N	MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED
0521 1 14	2	\$694.51	\$28,474.92	41.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 5 4	1	\$120.00	\$41,160.00	343.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE
0521 5 12	1	\$100.00	\$135,000.00	1,350.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" MEDIAN SINGLE SLOPE
0521 5 13	1	\$100.00	\$358,500.00	3,585.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 8 7	1	\$250.00	\$1,306,250.00	5,225.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 9 1	1	\$69.00	\$85,974.00	1,246.000	LF	N	OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE
0521 72 40	1	\$250.00	\$258,000.00	1,032.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 42	1	\$247.50	\$12,127.50	49.000	LF	N	SHOULDER CONCRETE BARRIER, 38" TRENCH FOOTING SECTION
0521 72 56	1	\$300.00	\$128,700.00	429.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0521 72 60	1	\$144.00	\$5,760.00	40.000	LF	N	SHOULDER CONCRETE BARRIER, 38" WALL SHIELDING BARRIER
0522 1	17	\$44.27	\$1,128,072.14	25,483.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	18	\$58.13	\$1,293,249.77	22,247.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 49	1	\$110.00	\$880.00	8.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0526 1 1	1	\$137.00	\$411.00	3.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	3	\$189.44	\$26,900.95	142.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2	15	\$35.90	\$347,864.75	9,689.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$350.00	\$35,700.00	102.000	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	2	\$70.11	\$457,720.50	6,528.800	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	1	\$150.00	\$2,700.00	18.000	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	1	\$80.00	\$180,448.00	2,255.600	TN	N	BEDDING STONE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 0	4	\$29.47	\$56,079.00	1,903.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	7	\$24.97	\$962,646.97	38,557.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	2	\$49.70	\$96,964.80	1,951.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 2	1	\$29.25	\$54,492.75	1,863.000	LF	N	RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL
0536 6	3	\$22.25	\$9,879.60	444.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	1	\$306.00	\$20,808.00	68.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	3	\$283.22	\$41,350.00	146.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	5	\$255.10	\$10,969.15	43.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 7 4	1	\$300.00	\$3,300.00	11.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE
0536 8112	3	\$3,248.87	\$48,733.00	15.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	2	\$1,367.50	\$2,735.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	3	\$3,499.40	\$17,497.00	5.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	1	\$3,300.00	\$6,600.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 73	7	\$1.78	\$75,865.86	42,515.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	8	\$2,240.24	\$44,804.70	20.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	9	\$3,359.35	\$110,858.65	33.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0544 2 1	1	\$16,120.00	\$48,360.00	3.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 2 2	1	\$5,376.33	\$5,376.33	1.000	EA	N	CRASH CUSHION, TL-2, WIDE
0544 3 1	1	\$25,610.00	\$153,660.00	6.000	EA	N	CRASH CUSHION, TL-3, NARROW
0544 3 2	1	\$27,000.00	\$54,000.00	2.000	EA	N	CRASH CUSHION, TL-3, WIDE
0546 71 1	2	\$441.80	\$9,277.80	21.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	1	\$1,200.00	\$5,146.80	4.289	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 2	2	\$846.25	\$44,387.60	52.452	GM	N	GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL
0548 12	1	\$31.00	\$4,964,402.00	160,142.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	1	\$16.50	\$1,045,192.50	63,345.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0550 10120	1	\$12.01	\$16,225.51	1,351.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10140	1	\$28.00	\$16,856.00	602.000	LF	N	FENCING, TYPE A, 7.1-8.0', STANDARD
0550 10220	4	\$21.74	\$300,468.65	13,823.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	1	\$44.63	\$8,435.07	189.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT
0550 10228	3	\$13.27	\$50,682.22	3,818.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10236	1	\$37.63	\$6,397.10	170.000	LF	N	FENCING, TYPE B, 6.1-7.0', WITH VINYL COATING AND BARBED WIRE ATTACHMENT
0550 10241	1	\$71.40	\$24,990.00	350.000	LF	N	FENCING, TYPE B, 7.1-8.0', WITH BARBED WIRE ATTACHMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10410	1	\$27.50	\$179,905.00	6,542.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 10918	1	\$27.00	\$10,422.00	386.000	LF	N	FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING
0550 10929	1	\$40.95	\$1,146.60	28.000	LF	N	FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL FEATURES
0550 60123	1	\$3,000.00	\$3,000.00	1.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 12.1-18.0' OPENING
0550 60125	1	\$5,500.00	\$5,500.00	1.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 20.1-24.0' OPENING
0550 60134	1	\$10,500.00	\$10,500.00	1.000	EA	N	FENCE GATE, TYPE A, SLIDING/CANTILEVER, 18.1-20.0' OPENING
0550 60211	1	\$1,280.00	\$1,280.00	1.000	EA	N	FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING
0550 60222	1	\$2,560.00	\$2,560.00	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING
0550 60225	1	\$2,992.96	\$8,978.88	3.000	EA	N	FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING
0550 60233	1	\$4,293.36	\$4,293.36	1.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING
0550 60235	1	\$5,500.00	\$5,500.00	1.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING
0550 60236	1	\$8,250.00	\$8,250.00	1.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING
0561 2	1	\$160.00	\$315,520.00	1,972.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	1	\$2.50	\$33,262.50	13,305.000	SY	N	PERFORMANCE TURF
0570 1 2	16	\$2.48	\$1,536,460.30	618,613.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	2	\$4.73	\$11,448.80	2,420.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0580 1 1	1	\$42,450.00	\$42,450.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	2	\$12,675.65	\$50,702.60	4.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0581 1 1	6	\$637.97	\$287,086.00	450.000	EA	N	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0581 1 2	6	\$1,469.84	\$398,327.00	271.000	EA	N	RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK
0581 1 3	1	\$1,000.00	\$2,000.00	2.000	EA	N	RELOCATE TREES AND PALMS,MULTI-TRUNK OR CLUSTERING
0581 1 4	3	\$6,617.19	\$52,937.50	8.000	EA	N	RELOCATE TREES AND PALMS,TREES, <5" DIAMETER AT BREAST HEIGHT
0581 1 5	1	\$3,000.00	\$3,000.00	1.000	EA	N	RELOCATE TREES AND PALMS,TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT
0581 1 7	2	\$521.74	\$24,000.00	46.000	EA	N	RELOCATE TREES AND PALMS,PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0581 1 8	3	\$1,353.24	\$18,945.30	14.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY
0591 1200	1	\$32.00	\$1,952.00	61.000	LF	N	IRRIGATION SLEEVE, 2" DIAMETER
0591 1400	1	\$28.00	\$9,576.00	342.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0591 1600	1	\$33.00	\$6,567.00	199.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0611 1 1	2	\$3,567.22	\$21,399.77	5.999	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	2	\$1,133.27	\$12,466.00	11.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	1	\$1,666.00	\$18,326.00	11.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	7	\$17.37	\$668,835.60	38,508.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	17	\$22.37	\$3,766,879.46	168,366.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	3	\$31.35	\$21,098.40	673.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	2	\$46.99	\$37,591.20	800.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 16	1	\$12.00	\$109,752.00	9,146.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 65	1	\$5.61	\$2,580.60	460.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0632 7 1	14	\$8,040.54	\$594,999.86	74.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	6	\$8.72	\$42,294.44	4,851.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	11	\$706.18	\$38,839.74	55.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	2	\$2.44	\$1,268.10	520.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1121	3	\$3.24	\$39,814.92	12,304.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS
0633 1124	3	\$3.75	\$166,685.70	44,428.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1620	1	\$1.07	\$3,872.34	3,636.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	3	\$41.20	\$33,784.00	820.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	3	\$73.35	\$45,768.00	624.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	3	\$1,047.44	\$27,233.50	26.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	3	\$63.77	\$5,867.00	92.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 14	2	\$316.00	\$10,744.00	34.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 16	3	\$1,142.69	\$49,135.50	43.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	2	\$95.00	\$3,230.00	34.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 46	1	\$744.05	\$3,720.25	5.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL-FIELD TERMINATED
0633 3 51	1	\$736.50	\$736.50	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 56	1	\$1,792.18	\$8,960.90	5.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 4 1	1	\$8.00	\$3,200.00	400.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL
0633 6	3	\$642.79	\$854,912.00	1,330.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	4	\$6.27	\$47,833.36	7,626.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0633 8 6	1	\$.53	\$946.05	1,785.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE
0635 2 11	18	\$867.55	\$2,722,358.36	3,138.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	16	\$1,774.42	\$285,681.66	161.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	4	\$3,791.75	\$106,169.04	28.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 3 12	1	\$642.40	\$642.40	1.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	1	\$500.00	\$44,500.00	89.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1112	1	\$3,700.00	\$33,300.00	9.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	1	\$5,005.55	\$15,016.65	3.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1122	11	\$3,857.65	\$243,031.73	63.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	3	\$4,184.81	\$25,108.88	6.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1610	6	\$749.86	\$13,497.50	18.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	6	\$794.07	\$5,558.50	7.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	13	\$10.61	\$386,034.55	36,387.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	7	\$.65	\$7,109.82	10,969.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	7	\$1,651.28	\$107,333.18	65.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 60	5	\$533.08	\$13,860.00	26.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6 1	5	\$2,317.97	\$69,539.00	30.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0639 8130	2	\$4,040.00	\$20,200.00	5.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)
0641 2 12	12	\$1,836.55	\$143,250.76	78.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 14	3	\$8,491.77	\$127,376.50	15.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV
0641 2 60	3	\$2,034.00	\$8,136.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 80	3	\$4,152.50	\$16,610.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3163	3	\$22,357.17	\$201,214.50	9.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	2	\$22,000.00	\$88,000.00	4.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3186	1	\$33,000.00	\$33,000.00	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'
0646 1 11	15	\$1,655.47	\$448,631.12	271.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	4	\$1,377.68	\$44,085.76	32.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	1	\$810.00	\$2,430.00	3.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	10	\$225.54	\$18,269.10	81.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 2603	1	\$7,350.00	\$7,350.00	1.000	EA	N	STEEL CCTV POLE, REMOVE POLE- SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT
0649 21 1	4	\$44,396.37	\$443,963.71	10.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	8	\$47,829.47	\$526,124.16	11.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 4	1	\$60,000.00	\$60,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-30'
0649 21 6	10	\$53,726.62	\$1,181,985.55	22.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 9	1	\$91,130.00	\$91,130.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 10	9	\$63,079.63	\$1,198,513.02	19.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 14	1	\$120,448.53	\$120,448.53	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'
0649 21 15	8	\$60,158.87	\$842,224.19	14.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 19	1	\$95,000.00	\$95,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 21	5	\$75,932.84	\$531,529.90	7.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 23	1	\$65,000.00	\$65,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'
0649 21 25	1	\$101,000.00	\$202,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 26 3	13	\$4,124.22	\$276,322.88	67.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0650 1 11	2	\$900.80	\$4,504.00	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 14	14	\$1,161.26	\$291,475.65	251.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	7	\$1,351.81	\$24,332.53	18.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 18	11	\$1,568.44	\$87,832.48	56.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 44	2	\$4,274.23	\$25,645.40	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 46	1	\$6,417.29	\$6,417.29	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 4 SECTION, 1 WAY
0650 1 60	4	\$116.79	\$1,635.00	14.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	1	\$597.40	\$1,194.80	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2105	1	\$135.56	\$948.92	7.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, TUNNEL VISOR
0650 2106	1	\$427.67	\$1,283.01	3.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- 12" LED STANDARD MODULE
0650 2109	3	\$281.85	\$7,610.08	27.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	15	\$982.57	\$215,183.32	219.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	11	\$1,331.60	\$77,232.80	58.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	10	\$155.29	\$13,355.19	86.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 3 10	2	\$8,789.25	\$70,314.00	8.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1109	6	\$337.62	\$10,128.48	30.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1600	1	\$158.03	\$2,686.51	17.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	4	\$1,221.90	\$34,213.07	28.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2106	7	\$1,019.62	\$102,981.92	101.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	6	\$3,181.05	\$57,258.85	18.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	6	\$8,723.02	\$244,244.50	28.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 52	1	\$577.50	\$577.50	1.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT
0660 4 11	9	\$6,809.51	\$769,474.55	113.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	9	\$3,122.20	\$602,585.20	193.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	1	\$1,620.86	\$8,104.30	5.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT
0660 4 42	2	\$1,210.93	\$9,687.40	8.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 60	1	\$365.40	\$3,654.00	10.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	2	\$2,025.00	\$16,200.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 6122	2	\$10,425.00	\$83,400.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0665 1 11	14	\$327.16	\$107,310.11	328.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	3	\$1,591.10	\$105,012.36	66.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 15	1	\$9,023.70	\$72,189.60	8.000	EA	N	PEDESTRIAN DETECTOR, F&I, RETROFIT PASSIVE TO EXISTING DETECTOR
0665 1 50	1	\$270.00	\$1,620.00	6.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	9	\$66.86	\$6,284.84	94.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5140	12	\$33,753.98	\$1,451,421.07	43.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5141	1	\$37,017.75	\$37,017.75	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION
0670 5142	1	\$35,209.65	\$35,209.65	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 2 PREEMPTION
0670 5500	1	\$4,754.79	\$23,773.95	5.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	9	\$776.23	\$23,286.88	30.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0676 2122	3	\$6,666.68	\$146,667.00	22.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	3	\$10,635.25	\$42,541.00	4.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2500	1	\$2,872.50	\$2,872.50	1.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 3 10	2	\$1,054.50	\$4,218.00	4.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0677 1 11	1	\$545,000.00	\$545,000.00	1.000	EA	N	EQUIPMENT SHELTER, FURNISH & INSTALL, UP TO 120 SF
0680 1122	1	\$32,180.00	\$64,360.00	2.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- 170, CABINET EQUIPMENT
0680 1123	1	\$7,500.00	\$30,000.00	4.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- 170, ABOVE GROUND EQUIPMENT
0682 1133	3	\$4,848.97	\$87,281.50	18.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0684 1 1	3	\$3,358.70	\$124,272.00	37.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 3	1	\$650.00	\$1,300.00	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, INSTALL
0684 1 4	1	\$647.00	\$3,235.00	5.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 2 1	3	\$1,287.08	\$15,445.00	12.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 6 11	1	\$3,760.00	\$7,520.00	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0685 1 11	3	\$3,352.41	\$93,867.50	28.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 13	4	\$8,793.15	\$43,965.74	5.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 14	1	\$13,300.00	\$119,700.00	9.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 2 1	2	\$768.27	\$19,975.00	26.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	11	\$1,617.24	\$168,192.96	104.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	1	\$6,800.00	\$13,600.00	2.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 6 12	11	\$1,543.23	\$160,496.00	104.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	4	\$6,164.69	\$55,482.20	9.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7141	3	\$5,073.30	\$20,293.21	4.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, BASE MOUNT
0695 7162	1	\$6,369.83	\$6,369.83	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7171	1	\$5,289.38	\$10,578.76	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, 2 PLANE BACK, BASE MOUNT
0695 7600	3	\$447.92	\$1,343.75	3.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	17	\$362.03	\$360,219.08	995.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	16	\$1,144.71	\$302,202.72	264.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 13	9	\$1,569.49	\$84,752.50	54.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	3	\$2,627.27	\$28,900.00	11.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	2	\$1,869.44	\$33,650.00	18.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	1	\$2,200.00	\$6,600.00	3.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 25	1	\$2,500.00	\$2,500.00	1.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/0700-013, 21-30 SF SHEETING AREA FOR BACK TO BACK SIGNS
0700 1 31	1	\$2,800.00	\$11,200.00	4.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 33	1	\$3,000.00	\$3,000.00	1.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 40	1	\$165.00	\$3,135.00	19.000	AS	N	SINGLE POST SIGN, INSTALL
0700 1 50	10	\$325.73	\$20,195.48	62.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	17	\$21.85	\$22,592.09	1,034.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 74	1	\$1,995.00	\$3,990.00	2.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 2 13	3	\$4,357.14	\$30,500.00	7.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	3	\$5,440.00	\$81,600.00	15.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	2	\$8,600.00	\$25,800.00	3.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	2	\$10,250.00	\$30,750.00	3.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 60	4	\$585.85	\$15,232.00	26.000	AS	N	MULTI- POST SIGN, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3101	4	\$456.38	\$18,255.08	40.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	12	\$773.14	\$71,901.97	93.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	3	\$1,120.34	\$7,842.36	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	1	\$1,650.00	\$3,300.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3205	1	\$6,900.00	\$6,900.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	2	\$8,600.00	\$51,600.00	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	2	\$10,025.00	\$80,200.00	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	1	\$12,900.00	\$25,800.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3209	1	\$11,000.00	\$44,000.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3501	8	\$193.48	\$36,761.56	190.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	12	\$93.65	\$10,676.40	114.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	1	\$150.00	\$450.00	3.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	1	\$250.00	\$500.00	2.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3605	1	\$450.00	\$450.00	1.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	1	\$750.00	\$2,250.00	3.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	1	\$1,050.00	\$5,250.00	5.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	1	\$1,550.00	\$1,550.00	1.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 4113	1	\$98,900.00	\$494,500.00	5.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4114	2	\$146,975.00	\$587,900.00	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4125	1	\$215,500.00	\$215,500.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4127	1	\$495,500.00	\$495,500.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT
0700 4140	1	\$11,000.00	\$33,000.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, OVERPASS BRIDGE MOUNT
0700 5 21	8	\$3,008.03	\$117,313.24	39.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	6	\$3,644.67	\$222,324.92	61.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	1	\$1,260.00	\$1,260.00	1.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 5 60	1	\$540.00	\$1,080.00	2.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 8135	1	\$143,797.50	\$143,797.50	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF
0700 8136	1	\$85,000.00	\$170,000.00	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF
0700 8600	1	\$2,533.50	\$2,533.50	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE
0700 10124	1	\$82,000.00	\$164,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 10600	1	\$18,000.00	\$18,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11232	1	\$10,614.78	\$10,614.78	1.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, SPEED FEEDBACK, 12-20 SF
0700 11262	1	\$14,000.00	\$28,000.00	2.000	EA	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF
0700 11263	1	\$11,800.00	\$47,200.00	4.000	EA	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 21-30 SF
0700 11391	1	\$4,300.00	\$60,200.00	14.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11600	2	\$633.33	\$3,800.00	6.000	AS	N	ELECTRONIC DISPLAY SIGN, REMOVE- GROUND MOUNT
0700 12 21	4	\$9,342.11	\$177,500.00	19.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 13 12	2	\$91.67	\$825.00	9.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0701 17101	3	\$7,362.63	\$81,762.00	11.105	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, WHITE, SOLID, 6"
0701 17201	3	\$7,353.60	\$99,178.00	13.487	GM	N	PROFILED THERMOPLASTIC, STANDARD- CONCRETE SURFACES, YELLOW, SOLID, 6"
0701 18101	1	\$7,500.00	\$1,500.00	.200	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0701 18201	1	\$6,015.00	\$27,278.03	4.535	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0704 1 1	2	\$259.21	\$4,925.00	19.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	3	\$160.04	\$8,482.00	53.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	7	\$207.30	\$12,230.88	59.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 4	1	\$225.00	\$675.00	3.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	6	\$93.59	\$2,995.00	32.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	1	\$65.00	\$1,560.00	24.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	18	\$3.08	\$260,228.21	84,440.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	16	\$863.96	\$133,872.78	154.953	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	10	\$1,295.05	\$5,766.87	4.453	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	2	\$5,800.44	\$7,673.98	1.323	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	11	\$.46	\$18,109.27	39,791.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	7	\$.84	\$2,931.15	3,492.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	11	\$.88	\$13,229.47	14,967.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	12	\$354.88	\$30,295.39	85.368	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11133	3	\$646.64	\$301.98	.467	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	9	\$369.80	\$883.09	2.388	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	9	\$42.95	\$8,075.00	188.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	11	\$27.18	\$31,312.00	1,152.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11201	15	\$916.95	\$106,251.07	115.875	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	3	\$1,076.00	\$118.36	.110	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	8	\$.64	\$3,086.17	4,838.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	5	\$352.61	\$1,940.75	5.504	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	8	\$359.96	\$613.01	1.703	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	9	\$2.33	\$5,826.41	2,496.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	1	\$385.00	\$1,417.96	3.683	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 90	17	\$12,458.91	\$386,226.07	31.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	5	\$6,804.05	\$3,993.98	.587	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11103	2	\$9,348.81	\$6,048.68	.647	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	16	\$1.80	\$90,459.01	50,363.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	17	\$2.49	\$25,264.33	10,135.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	17	\$3.64	\$54,753.72	15,060.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	16	\$1,415.48	\$4,642.76	3.280	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	1	\$10,071.00	\$402.84	.040	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	17	\$89.65	\$19,005.85	212.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	17	\$58.09	\$57,621.82	992.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	3	\$3.78	\$680.72	180.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	17	\$2.56	\$23,061.05	9,019.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	13	\$2,313.67	\$4,504.71	1.947	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14123	2	\$11.83	\$47,712.00	4,032.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14125	16	\$15.72	\$568,089.09	36,132.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	2	\$8,648.00	\$2,378.20	.275	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	10	\$289.58	\$53,861.88	186.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14163	1	\$66,528.07	\$3,792.10	.057	GM	N	THERMOPLASTIC, PREFORMED, 12"X12" WHITE ELEPHANT MARKING
0711 14170	5	\$216.87	\$25,590.95	118.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	2	\$7.40	\$1,302.40	176.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	2	\$14.88	\$7,814.00	525.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14241	1	\$5,940.00	\$95.04	.016	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14341	2	\$9,752.68	\$2,184.60	.224	GM	N	THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14560	3	\$633.75	\$30,420.00	48.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	2	\$673.75	\$80,850.00	120.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	4	\$2,515.00	\$50,300.00	20.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15101	3	\$4,807.88	\$62,483.17	12.996	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	2	\$6,121.39	\$13,001.83	2.124	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	3	\$1,489.32	\$34,369.09	23.077	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	1	\$2,000.00	\$104.00	.052	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	3	\$4,770.68	\$23,228.42	4.869	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15202	2	\$5,830.27	\$425.61	.073	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"
0711 16101	16	\$4,195.84	\$275,100.37	65.565	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	13	\$4,914.18	\$18,659.16	3.797	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	15	\$1,201.41	\$48,552.40	40.413	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	5	\$3,485.65	\$937.64	.269	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	16	\$4,275.77	\$190,242.04	44.493	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	5	\$4,683.38	\$1,470.58	.314	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16231	4	\$1,245.64	\$7,477.60	6.003	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	3	\$1.56	\$503.73	322.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	3	\$26,492.50	\$90,048.00	3.399	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	1	\$28,000.00	\$38,472.00	1.374	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	1	\$44,500.00	\$110,360.00	2.480	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103131	4	\$6,709.23	\$90,091.50	13.428	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	2	\$12,793.30	\$2,290.00	.179	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES
0713103201	3	\$27,673.24	\$64,644.70	2.336	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	1	\$5,800.00	\$81.20	.014	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	3	\$7,630.69	\$94,399.25	12.371	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 11	2	\$1.41	\$6,322.00	4,490.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	14	\$2.50	\$945,591.57	378,908.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	6	\$3.69	\$205,004.07	55,541.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 60	13	\$.36	\$92,215.89	258,720.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 31	2	\$2,059.38	\$8,237.50	4.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 7 11	4	\$14,067.98	\$182,883.70	13.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 41	2	\$1,366.67	\$8,200.00	6.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	2	\$1,536.75	\$32,271.84	21.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	6	\$1,389.50	\$132,002.20	95.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11213	4	\$1,851.07	\$40,723.50	22.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11216	3	\$2,530.29	\$98,681.26	39.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715 11500	1	\$61.71	\$1,110.78	18.000	EA	N	LUMINAIRE, REMOVE
0715 21 2	1	\$1,400.00	\$11,200.00	8.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE
0715 21 4	1	\$953.70	\$953.70	1.000	EA	N	LIGHTING REPAIRS- TRANSFORMER BASE, REPLACE BASE FOR EXISTING POLE
0715 50	1	\$27,000.00	\$27,000.00	1.000	LS	N	LIGHTING, INSIDE BOX GIRDER
0715500 1	12	\$854.67	\$435,880.38	510.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 3	1	\$510.00	\$36,720.00	72.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715500 11	6	\$1,749.78	\$423,447.15	242.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL
0715511120	1	\$14,922.60	\$164,148.60	11.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 20'
0715511135	1	\$5,600.00	\$33,600.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'
0715511140	1	\$15,550.00	\$93,300.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'
0715512130	1	\$9,347.80	\$299,129.60	32.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 30'
0715512140	1	\$32,600.00	\$782,400.00	24.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'
0715512145	1	\$3,500.00	\$94,500.00	27.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 45'
0715516115	2	\$6,246.96	\$143,680.00	23.000	EA	N	LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'
0715540000	1	\$3,197.70	\$15,988.50	5.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE
0715550000	1	\$270.00	\$1,080.00	4.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE
0920714100	1	\$10.50	\$8,169.00	778.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0999 16	2	\$15,000.00	\$30,000.00	2.000	LS	N	PARTNERING, DO NOT BID



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0999 20 1	2	\$3,900.00	\$187,200.00	48.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	2	\$4,500.00	\$18,000.00	4.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	21	\$25,312.46	\$1,341,560.50	53.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	6	\$10,946.67	\$65,680.00	6.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1050 16003	1	\$155.00	\$1,860.00	12.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 16004	1	\$70.00	\$22,470.00	321.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 16005	1	\$62.00	\$48,670.00	785.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18001	1	\$115.00	\$1,955.00	17.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 0- 1.9"
1050 18004	1	\$22.00	\$12,760.00	580.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"
1050 18005	1	\$35.00	\$9,240.00	264.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"
1050 31201	1	\$50.00	\$11,500.00	230.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 1.5"
1050 31206	1	\$55.00	\$19,690.00	358.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 41201	1	\$98.00	\$1,470.00	15.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"
1050 51202	1	\$50.00	\$1,700.00	34.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 2"
1050 51206	1	\$145.00	\$6,815.00	47.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 51208	1	\$135.00	\$22,680.00	168.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"
1050 51210	1	\$435.00	\$2,610.00	6.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 10"
1050 51212	1	\$225.00	\$203,625.00	905.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51216	1	\$510.00	\$17,850.00	35.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"
1050 51220	1	\$295.00	\$60,770.00	206.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 20"
1050 51224	1	\$471.00	\$438,501.00	931.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 24"
1050 61120	1	\$510.00	\$5,100.00	10.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 20"
1055 16	1	\$3,700.00	\$25,900.00	7.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1055 51108	1	\$3,000.00	\$12,000.00	4.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51112	1	\$3,950.00	\$110,600.00	28.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51120	1	\$7,030.00	\$168,720.00	24.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 20"



Florida Department of Transportation
 Item Average Unit Cost
 From 2021/07/01 to 2022/06/30
 Statewide

Market Area: 13
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51124	1	\$12,350.00	\$247,000.00	20.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 24"
1055 51212	1	\$3,600.00	\$28,800.00	8.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51224	1	\$23,000.00	\$23,000.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 24"
1055 51312	1	\$2,600.00	\$5,200.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"
1055 51512	1	\$1,900.00	\$17,100.00	9.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12"
1055 51516	1	\$5,000.00	\$5,000.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16"
1055 51524	1	\$5,800.00	\$17,400.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 24"
1060 11211	1	\$3,400.00	\$6,800.00	2.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'
1060 11213	1	\$140,000.00	\$140,000.00	1.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, >12'
1060 11223	1	\$23,000.00	\$46,000.00	2.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'



Florida Department of Transportation
Item Average Unit Cost
From 2021/07/01 to 2022/06/30
Statewide

Market Area: 13
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1060 15	6	\$615.71	\$84,352.70	137.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1060 16	1	\$2,700.00	\$18,900.00	7.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP
1080 21100	1	\$860.00	\$860.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1"
1080 21300	1	\$640.70	\$6,407.00	10.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, INSTALL- BOX FURNISHED BY UTILITY
1080 21500	1	\$295.00	\$2,065.00	7.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	1	\$970.00	\$970.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22101	1	\$2,100.00	\$2,100.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 1"
1080 22600	1	\$885.00	\$885.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, REMOVE
1080 23106	1	\$5,100.00	\$15,300.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"
1080 23108	1	\$5,900.00	\$17,700.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"
1080 23112	1	\$9,030.00	\$90,300.00	10.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12"
1080 23120	1	\$9,600.00	\$124,800.00	13.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 20"
1080 23124	1	\$37,100.00	\$148,400.00	4.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 24"
1080 24106	1	\$2,600.00	\$2,600.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	1	\$3,200.00	\$3,200.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24112	1	\$4,700.00	\$9,400.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24124	1	\$29,000.00	\$58,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 24"
1080 24500	7	\$488.58	\$106,999.20	219.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY



Florida Department of Transportation
Item Average Unit Cost
From 2021/07/01 to 2022/06/30
Statewide

Market Area: 13
Contract Type: CC
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 24600	1	\$530.00	\$5,300.00	10.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 26102	1	\$3,800.00	\$22,800.00	6.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"
1080 27108	1	\$12,000.00	\$12,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 8"
1080 27112	1	\$15,000.00	\$15,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"
1080 27124	1	\$35,000.00	\$70,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 24"
1080 29124	1	\$5,800.00	\$58,000.00	10.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 24"
1080 33106	1	\$4,300.00	\$4,300.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 6"
1080 33108	1	\$4,400.00	\$8,800.00	2.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 8"
1080 33110	1	\$4,500.00	\$4,500.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 10"
1080 33112	1	\$4,600.00	\$46,000.00	10.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 12"
1080 33124	1	\$6,200.00	\$12,400.00	2.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 24"
1501 1	1	\$1,917,000.00	\$1,917,000.00	1.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 08	1	\$4,500.00	\$18,000.00	4.000	EA	N	FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"
1644900	1	\$980.00	\$3,920.00	4.000	EA	N	FIRE HYDRANT, REMOVE