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EXPECTED IMPLEMENTATION (FY 2023-24)

105 CONTRACTOR QUALITY CONTROL GENERAL REQUIREMENTS
(REV 7-28-22) (FA 9-14-22) (FY 2023-24)

ARTICLE 105-1 is deleted and the following substituted:

105-1 General.
105-1.1 Quality Control Documentation:
105-1.1.1 Submission of Materials Certification and Reporting Test
Results: Submit certifications prior to placement of materials. Report test results at
completion of the test and meet the requirements of the applicable Specifications.
105-1.1.2 Databases: Obtain access to the Department’s databases prior to
testing and material placement. Database access information is available through the
Department’s website. Enter all required and specified documentation and test results into the
Department’s databases.
105-1.1.3 Worksheets: Make available to the Department, when requested,
worksheets used for collecting test information. Ensure the worksheets at a minimum contain
the following:
1. Project Identification Number,
2. Time and Date,
3. Laboratory Identification and Name,
4. Training Identification Numbers (TIN) and initials,
5. Record details as specified within the test method.
105-1.1.4 Earthwork Records System: Record QC test results directly into
the Earthwork Records System (ERS) section of the Department’s database. If authorized by
the Engineer due to ERS inaccessibility in the field, collect the data in the field on
Department approved forms and enter the data in the ERS section of the Department’s
database. Submit the original forms by uploading into the Department’s database.
105-1.2 Inspections to Assure Compliance with Acceptance Criteria:
105-1.2.1 General: The Department is not obligated to make an inspection of
materials at the source of supply, manufacture, or fabrication. Provide the Engineer with
unrestricted entry at all times to such parts of the facilities that concern the manufacture,
fabrication, or production of the ordered materials. Bear all costs incurred in determining
whether the material meets the requirements of these Specifications.
105-1.2.2 Quality Control (QC) Inspection: Provide all necessary inspection
to assure effective QC of the operations related to materials acceptance. This includes but is
not limited to sampling and testing, production, storage, delivery, construction and
placement. Ensure that the equipment used in the production and testing of the materials
provides accurate and precise measurements in accordance with the applicable
Specifications. Maintain a record of all inspections, including but not limited to, date of
inspection, results of inspection, and any subsequent corrective actions taken. Make available
to the Department the inspection records, when requested.
105-1.2.3 Notification of Placing Order: Order materials sufficiently in
advance of their incorporation in the work to allow time for sampling, testing and inspection.
Notify the Engineer prior to placing orders for materials.
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Submit to the Engineer a fabrication schedule for all items requiring
commercial inspection at least 30 days before beginning fabrication. These items include
steel bridge components, moveable bridge components, pedestrian bridges, castings,
forgings, structures erected either partially or completely over the travelled roadway or
mounted on bridges as overhead traffic signs (some of these may be further classified as
cantilevered, overhead trusses, or monotubes) or any other item identified as an item
requiring commercial inspection in the Contract Documents.

SUBARTICLE 105-8.2 is deleted and the following substituted:

105-8.2 Quality Control (QC) Manager: Designate a QC Manager who has full
authority to act as the Contractor’s agent to institute any and all actions necessary to
administer, implement, monitor, and as necessary, adjust quality control processes to ensure
compliance with the Contract Documents. The QC Manager must speak and understand
English. The QC Manager must be on-site at the project on a daily basis or always available
upon four hours’ notice. Ensure that the QC Manager is qualified as such through the
Construction Training and Qualification Program. The QC Manager and the Superintendent
must not be the same individual.

Under the direction of the QC Manager, ensure that the QC test data is entered
into the Department’s database on a daily basis. Use Department approved programs to
generate the plots for the ERS. Maintain all QC related reports and documentation for a
period of three years from final acceptance of the project. Make copies available for review
by the Department upon request.
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