
PROSECUTION AND PROGRESS - SUSPENSION OF CONTRACTOR’S 

OPERATIONS- SPECIAL EVENTS.  

(REV 5-21-21) (FA 1-3-22) (FY 2023-24) 

ARTICLE 8-6.4 is expanded by the following: 

 8-6.4 Suspension of Contractor’s Operations - Holidays and Special Events: For this 

Contract, Special event days for this project include: 

 {List special events} 

Event        Date(s), if applicable 

_________________________________   _________________________ 

_________________________________   _________________________ 

 


