
PROSECUTION AND PROGRESS - SUSPENSION OF CONTRACTOR’S 

OPERATIONS- SPECIAL EVENTS.  

(REV 10-31-22) (FA 1-3-22) (FY 2024-25) 

SUBARTICLE 8-6.4 is expanded by the following: 

 For this Contract, Special Event days for this project include: 

 

Special Events        Date(s), if applicable 

_________________________________   _________________________ 

_________________________________   _________________________ 

 


