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DATE: July 11, 2019 
 
TO: Specification Review Distribution List 
 
FROM: Stefanie D. Maxwell, Manager, Program Management Office 
 
SUBJECT: Proposed Specification: 3530000 Concrete Pavement Slab Replacement. 
 
 In accordance with Specification Development Procedures, we are sending you a copy of 
a proposed specification change. 
 This change was proposed by Dale DeFord of the State Materials Office (SMO) to 
modify the language. 
 Please share this proposal with others within your responsibility. Review comments are 
due within four weeks and should be sent to Mail Station 75 or online at 
http://www2.dot.state.fl.us/ProgramManagement/Development/IndustryReview.aspx . 
Comments received after August 8, 2019, may not be considered. Your input is encouraged. 
 
SM/dt 
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CONCRETE PAVEMENT SLAB REPLACEMENT. 
(REV 6-18-19) 

SECTION 353 is deleted and the following substituted: 

SECTION 353 
CONCRETE PAVEMENT SLAB REPLACEMENT 

353-1 Description. 
 Replace the existing defective area of concrete pavement with portland cement concrete 
free of any uncontrolled cracks. Repair the damaged area of adjacent slabs, caused by slab 
removal at no cost to the Department. When using the maturity method, Ssubmit a strength-
maturity relationship curve as determined by FM 3-C1074 for opening to traffic during design 
mix verification. 

353-2 Materials. 
 Meet the following requirements: 

Portland Cement Concrete* ................................Section 346 
Curing Materials .................................................Section 925 
Epoxy Compounds ..............................................Section 926 
Dowel Bar Assembly** ......................................Section 931 
Post-Installed Anchor Systems for Structural 
Applications in Concrete Elements .....................Section 937 
Dowel Bar Assembly ..........................................Section 931 
Calcium Chloride ......................... AASHTO M-144, Type 1 
Accelerating Admixtures .......... ASTM C494, Type C and E 

  *For concrete pavement slab replacement, the use of pozzolans and slag is 
optional. 
  **Concrete pavement containing only dowel bars will be considered non-
reinforced concrete. 

353-3 Composition of Concrete. 
 353-3.1 Mixture Proportions: Designate the actual proportions to be used to produce a 
concrete with a minimum 28 -day compressive strength of 3,000 psi. 
  Prior to producing concrete, submit the design mix for approval on a form 
acceptable to the Department. Ensure that the design mix proportionsProvide a mix design that 
will produce a concrete with a minimum compressive strength of 1,600 psi, designated for 
opening to traffic, at the time period specified in the Contract Documents. Perform the plastic 
property tests in accordance with Section 346, except when the mix design contains an 
accelerator, perform the plastic property tests prior to the addition of the accelerator. Use mixes 
approved by the Department and obtain concrete from a plant that is currently on the 
Department’s Production Facility listing. Producers seeking inclusion on the list shall meet the 
requirements of Section 105. 
  Make necessary adjustment to the concrete mix-water to account for the amount 
of water in the accelerating admixture solution. 
 353-3.2 Delivery Certification: Submit a delivery ticket in accordance with Section 346. 
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 353-3.3 Demonstration Slab: Prior to batching production concrete, demonstrate the 
ability to furnish replacement slabs by constructing a demonstration slab. Demonstrate 
production techniques for slab removal, dowel installation, concrete placement, finishing, slab 
curing, sample preparation and curing, and proper timing of joint sawing. Demonstrate the ability 
to achieve the required compressive strengths. Use and dDemonstrate proficiency to the 
Engineer of the maturity methodability to determine when the concrete has achieved a 
compressive strength of 1,600 psi in order to open the pavement to trafficby testing concrete 
cylinders or by using the maturity-strength curve. Use cylinders to verify the concrete 
compressive strength at 28 days. Schedule construction of the demonstration slab duringat the 
same time period specified in the Contract Documents. If the Engineer determines that elements 
of the demonstration slab fail to meet requirements of the Contract Documents, propose 
adjustments to the construction processes and/or materials for the Engineer’s approval. 
  The demonstration slab may be used in the final work with the approval of the 
Engineer. No slab replacements will be constructed until the demonstration slab is approved. The 
Engineer may require additional demonstration slabs until a demonstration slab conforms to the 
Contract Documents. 

353-4 Batching and Mixing Concrete. 
 Obtain concrete that meets the requirements of Section 346 with the following additional 
requirements: 
 Add all the concrete ingredients, excluding the accelerator to the truck mixer at the plant. 
 Add the accelerator to the load at the job site and record the amount on the delivery 
ticket. Mix the concrete for 30 additional revolutions at mixing speed after the accelerator is 
added to the mixer. Do not add accelerator to any concrete which has attained the age of 
60 minutes, measured from the beginning of the initial mixing at the plant. 
 Incorporate the accelerator into the concrete design mix in accordance with the 
recommendations of the admixture manufacturer. Do not exceed the manufacturer’s written 
recommendations of the manufacturer’s technical data sheet for the dosage rate of the 
accelerating admixture. 

353-5 Test Requirements. 
 353-5.1 General: Perform concrete sampling and testing in accordance with Section 346. 
Unit weightDensity testing is required. Perform the plastic property tests after all ingredients 
have been added to the load, except when the mix design contains an accelerator; perform the 
plastic property tests prior to the addition of the accelerator. 
 353-5.2 Field Delivered Mix Consistency: Test the concrete for consistency subject to 
the following tolerances listed in Table 353-1 from the approved mix design values: . 
 

Slump Tolerance .............................plus or minus 1.5 inches 
Unit Weight ................................... plus or minus 2.0 pounds 
Temperature .......................................... not to exceed 100°F 
*For values as specified in the approved design mix prior to the addition 
of accelerating mixture. 

Table 353-1 
Slump and Density Tolerances Prior to Accelerator Addition 

Slump Tolerance ± 1.5 inches 
Density Tolerance ± 3.0 lb/ft3 
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  Reject concrete with a slump or unit weight contentdensity that does not fall 
within the specified tolerances and immediately notify the concrete production facility that an 
adjustment of the concrete mixture is required. If a load does not fall within the tolerances, test 
each subsequent load and the first adjusted load. If concrete not within the specified tolerances is 
not rejected or adjustments are not implemented, the Engineer may reject the concrete and 
terminate further production until corrections are implemented. 
 353-5.3 Verification of Maturity Curve Data: Develop Aa new maturity curve will be 
required shouldif any of the plastic properties or the unit weight measuredensity results exceed 
the tolerances specified in Table 353-1, for the initial sampling. 
 

Table 1 
Property Tolerance Test Method 
Slump ± 1.0 in. ASTM C143 

Unit Weight ± 2.0 lbs. ASTM C138 
 
  Use either the maturity method specified in this Section or concrete cylinder 
testing to determine if the concrete has achieved 1,600 psi and can be opened to traffic. Use the 
maturity value or concrete cylinder test results to verify the strength of the last slab of each day’s 
placement. Additional maturity meters or concrete cylinder testing may be used to open other 
locations to traffic prior to the last slab of each day, as needed, provided each location has 
achieved the minimum strength. 
 353-5.4 Cylinder Fabrication and Testing: The requirements of Section 346 apply to 
this Section. 
  Fabricate three test cylinders for strength and maturity curve correlation testing. 
Fabricate the compressive strength cylinders after all ingredientmaterials, including the 
accelerator, are added. 
  The compressive strength cylinders and maturity curve correlation testing will be 
performed for the first production day, when the mix design is changed to another mix design, at 
the discretion of the Engineer for each remaining placement week, when a new maturity curve is 
required, or until terminated by the Engineer. 

353-6 Concrete Slab Acceptance and Testing. 
 Reject any Concrete not meeting the plastic property requirements of this Section. 
Acceptance will be based on achieving a 1,600 psi compressive strength prior to opening the slab 
to traffic based on the maturity method, and a 28 day compressive strength of 3,000 psi. 
Determine opening- to- traffic strength using the maturity method or concrete cylinder testing, 
and determine 28-day strength using concrete cylinder testing. 
 Meet the requirements of 346-8 and 346-9. Perform Quality Control (QC) tests for 
temperature, slump, and unit weightdensity, and prepare compressive strength cylinders once per 
LOT. A LOT is defined as one day’s production, Section 346-9.2 does not apply. 
 The Engineer will evaluate the particular circumstances in each instance where a strength 
deficiency occurs. Strength deficiencies will be addressed in accordance with Section 346. 
 For eachLost quality control (QC) cylinders that is lost, missing, damaged or destroyed, 
payment for that LOT will be reduced by $750.00 per 1,000 psi of the specified design strength 
[Example: loss of two QC cylinders that have no verification data will require the element to be 
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cored and a payment reductions will be assessed (3,000 psi / 1,000 psi) x $750 x 2 = $4,500]. 
This reduction will be in addition to any pay adjustment for low strength concrete will be 
addressed in accordance with Section  346. 
 Controlled cracks are cracks designed to occur at specific locations based on the 
pavement design. All other cracks in the pavement are uncontrolled cracks. Repair uncontrolled 
cracked slabs, which occur during the life of the contract, by removing and replacing the 
pavement across the full width of all affected lanes or shoulders and to the nearest transverse 
joint in each direction. Investigate and implement immediate effective solutions to eliminate 
further cracks, in consultation with, and subject to the approval of, the Engineer. 

353-7 Placing, Striking Off, Consolidating and Finishing Concrete. 
 The requirements of Section 350 are applicable to this Section. 
 Perform straight edging while the concrete is still in plastic state after floating is 
completed and the excess water removed. Furnish and operate a 10 foot straightedge meeting the 
requirements of Section 350. Hold the straightedge in successive positions parallel to the road 
centerline, in contact with the surface, testing until the replacement slab is straight edged from 
one side to the other. Advance along the road in successive stages of not more than one-half the 
length of the straightedge. Fill any depressions immediately with freshly mixed concrete, 
consolidate, strike-off, and refinish. Cut down and refinish any high areas. Continue straightedge 
testing and surface correction until the entire surface conforms to the required grade and cross 
section. Ensure that transverse slope deviations of the finished pavement do not exceed 1/8 inch 
with the straightedge laid in a direction perpendicular to the centerline. When portland cement 
concrete pavement abuts bridge approaches or pavement not under this Contract, ensure that the 
longitudinal slope deviations of the finished pavement do not exceed 1/8 inch in 10 foot length. 
Produce a uniform, gritty textured final finish longitudinally along the pavement by dragging a 
broom or seamless strip of damp burlap, having at least 3 feet in contact with the pavement. 
 If the Engineer identifies a surface irregularity determined to be objectionable, 
straightedge with a 10 foot long straightedge and address all deficiencies in excess of 1/8 inch by 
grinding in accordance Section 352. 
 When required in the Contract Documents, produce a pavement surface that is true to 
grade and uniform in appearance with a longitudinal line type texture by grinding in accordance 
with Section 352. 

353-8 Curing. 
 Cure the slab as specified in Section 350, except for time and temperature restrictions. 
Use a Type I (with dye) or Type ID (clear with dye) curing compound and apply within 1/2 hour 
after completing the finishing operations. After the curing compound has been applied, cover the 
surface and exposed edges with two layers of white burlap-polyethylene curing blanket 
conforming to Section 925 or insulating blankets approved by the Engineer. Continue curing the 
slab until the concrete achieves the required 1,600 psi compressive strength indicated by the 
maturity value. 

353-9 Joints. 
 353-9.1 General: Construct transverse joints as specified in Section 350 and as shown in 
the Standard Plans, except that dowels bars are installed per this Section. Tie bars will not be 
placed along the longitudinal joints unless shown in the Contract Documents. Apply a bond 
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breaker to all vertical faces of the adjacent slabs. Submit the proposed bond breaker and 
manufacturer’s technical data to the Engineer for approval. 
  Clean and seal joints in accordance with Section 350. 
 353-9.2 Dowel Bars: Provide dowel bars in accordance with the details shown in the 
Contract Documents. 
  353-9.2.1 Dowel Bars at Transverse Joint Between two Replacement Slabs: 
Follow the requirements of 350-12 when providing dowel bars at a transverse joint between two 
freshly placed replacement slabs. 
  353-9.2.2 Dowel Bars at Transverse Joints Between Existing and 
Replacement Slabs: Follow the requirements of Section 350, except drill holes and install dowel 
bars into the sawed face or end of the existing slab. Develop load transfer between existing and 
freshly placed replacement slab. The dowels shall be free to move inside the replacement slab 
and epoxy-bonded into the existing slab. 
  353-9.2.3 Dowel Bar Installation: Install dowel bars in accordance with 
Section 416 except as modified herein. Position each dowel such that its final deviation from 
parallel to the surface of the pavement and parallel to the longitudinal centerline of the pavement 
does not exceed 1/2 inch. Position each dowel such that its final deviation from centered on the 
joint does not exceed 2 inches. Position each dowel such that at no point in its length does it 
deviate from the surface of the pavement as shown in the Plans in excess of 1 inch. Confirm the 
position of dowel bars by means acceptable to the Engineer, which may include non-destructive 
testing methods. 
   Use epoxy compounds in accordance with Section 937. Dispense the 
epoxy from a cartridge or from metered equipment that indicates the amount of each component 
material being dispensed. 
   Inject epoxy into the hole after cleaning and prior to dowel insertion. Start 
injection at the back of the hole to force the epoxy to move forward during dowel insertion. 
Twist the dowel a minimum of one full turn during the insertion to ensure that the epoxy 
completely surrounds the dowel. The injection process and viscosity of the epoxy shall be 
adequate to iensure that the space between the surface of the dowel and the inside of the hole is 
completely filled with epoxy. 
   Do not allow the epoxy to escape from the front of the hole after inserting 
the dowel in the hole. Use a grout retention disk 1/8 inch thick, fabricated from nylon or plastic, 
grout retention disk to hold epoxy in the hole during dowel insertion. 

353-10 Protection and Opening to Traffic. 
 353-10.1 General: The requirements of Section 350 apply to this Section. Keep the 
placed slabs closed to traffic until the maturity value indicates that the1,600- psi compressive 
strength requirement is achieved. Submit a maturity value recordocumentation to the Engineer 
indicating that the required strength was achieved prior to opening to traffic. If documentation is 
not provided, the concrete will not be accepted. The Engineer may allow opening to traffic 
should the maturity equipment fail to provide a reading. Opening to traffic due to equipment 
failure does not constitute acceptance of the concrete. 
  Protect the pavement from all traffic, including construction vehicles, until the 
maturity value indicates that the required strength has been obtained. The protective measures 
shall be arranged so as not to interfere with traffic lanes being utilized for required maintenance 
of traffic. 
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 353-10.2 Maturity Method Testing: Use a maturity curve to estimate the strength of the 
concrete for opening to traffic for each day of production. Embed temperature sensors at mid-
depth in the slab, at 6 inches from the leading edge of the transverse joint and at 6 inches from 
the longitudinal joint or at locations designated by the Engineer. 
  Develop a strength-maturity relationship curve using the Arrhenius maturity 
function with an activation energy of 33,500 J/mol as outlined in FM 3-C1074, in a laboratory 
with personnel qualified to perform the method. Compressive strength tests, as specified in 
FM 3-C1074, will be performed to produce a fivesix point curve with points before and after the 
anticipated time for opening to traffic. Submit the mix design supporting data and the maturity 
curve to the Engineer for his approval. 
  Any changes of a material source or proportion in the concrete mixture will 
require a new maturity curve. 

353-11 Method of Measurement. 
 The pay quantity for concrete pavement slab replacement, calculated using field-
measured horizontal dimensions and thickness of the removed slab, will be the volume, in cubic 
yards, of calculated concrete volume placed and accepted. 
 The pay quantity for cleaning and sealing joints will be in accordance with Section 350. 

353-12 Basis of Payment. 
 Price and payment for concrete pavement slab replacement, will be full compensation for 
all work specified in this Section and shall include demonstration slab construction, all joint 
construction, including tie bars and dowels, furnishing of test specimens, and all necessary 
incidentals. 
 Price and payment for cleaning and sealing joints will be made in accordance with 
Section 350. 
 Payment will be made under: 

Item No. 353- 70- Concrete Pavement Slab Replacement - per cubic yard. 
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