Florida Department of Transportation
RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAULT, P.E.
SECRETARY

July 27, 2021
Khoa Nguyen
Director, Office of Technical Services
Federal Highway Administration
3500 Financial Plaza, Suite 400
Tallahassee, Florida 32312
Re:

State Specifications Office
Section: 009
Proposed Specification: 0090201 Measurement and Payment.

Dear Mr. Nguyen:
We are submitting, for your approval, two copies of the above referenced Supplemental
Specification.
The changes are proposed by Taylor Carlquist to revise the specification language to only
reference diesel as a fuel adjustment.
Please review and transmit your comments, if any, within two weeks. Comments should be sent
via email to daniel.strickland@dot.state.fl.us.
If you have any questions relating to this specification change, please call me at 414-4130.
Sincerely,
Signature on File
Daniel Strickland, P.E.
State Specifications Engineer
DS/vc
Attachment
cc:
Florida Transportation Builders' Assoc.
State Construction Engineer

0090201
All Jobs
MEASUREMENT AND PAYMENT
(REV 7-1-21)
SUBARTICLE 9-2.1.1 is deleted and the following is substituted:
9-2.1.1 Fuels: The Department will, in the Contract Documents, provide an
estimated quantity for fuel requirements for gasoline and diesel to cover the work Work specified
in the Contract. Price adjustments will be made only for the amount of gasoline and diesel fuel
estimated by the Department as required to complete the Contract. The requirement of each type
of fuel for each pay item is estimated by multiplying the Department’s standard fuel factor for
that pay item by the quantity of that pay item. On Contracts with an original Contract Time in
excess of 120 calendar days, the Department will make price adjustments on each applicable
progress estimate to reflect increases or decreases in the price of gasoline and diesel from those
in effect during the month in which bids were received. The Contractor will not be given the
option of accepting or rejecting these adjustments. Price adjustments for these fuels will be made
only when the current fuel price (CFP) varies by more than 5% from the price prevailing in the
month when bids were received (BFP), and then only on the portion that exceeds 5%.
Price adjustments will be based on the monthly bulk average price for gas
and diesel as derived by the Department. These average indexes shall be determined by
averaging bulk fuel prices on the first day of each month as quoted by major oil companies that
are reasonably expected to furnish fuel for projects in the State of Florida. Average price indices
for gasoline and diesel will be available on the Construction Office website before the 15th of
each month, at the following URL:
https://www.fdot.gov/construction/fuel-bit/fuel-bit.shtm.
Payment will be based on the quantities shown on the progress estimate on
all items for which established standard fuel factors are on a file maintained by the Department.
Payment on progress estimates will be adjusted to reflect adjustments in
the prices for gasoline and diesel in accordance with the following:
When fuel prices have decreased between month of bid and month of this
progress estimate:
Ai = Fi (Pi - 0.95 Pb) during a period of decreasing prices.
Ai = Total dollar amount - positive or negative - of the cost
adjustment for each kind of fuel used by the Contractor during the month “i.”
Fi = Total gallons calculated as being used during the month.
Pi = Average price for fuel prevailing during month “i.”
Pb = Average price for fuel prevailing during the month “b” when
bids were received on this Contract.
When fuel prices have increased between month of bid and month of this
progress estimate:
Ai = Fi (Pi - 1.05 Pb) during a period of increasing prices.
Ai = Total dollar amount - positive or negative - of the cost
adjustment for each kind of fuel used by the Contractor during the month “i.”
Fi = Total gallons calculated as being used during the month.
Pi = Average price for fuel prevailing during month “i.”
Pb = Average price for fuel prevailing during the month “b” when
bids were received on this Contract.
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Payment will be made on the current progress estimate to reflect the index
difference at the time work Work was performed.
Adjustments will be paid or charged to the Prime Contractor only. Any
Contractor receiving an adjustment under this provision shall distribute the proper proportional
part of such adjustment to subcontractors who perform applicable workWork.

