ORIGINATION FORM

Proposed Revisions to the Specifications
(Please provide all information - incomplete forms will be returned)

Date: 5/11/2021 Office: Construction

Originator: Jason Russell Specification Section: 646

Telephone: 850.414.4010 Article/Subarticle: New Article 646-3 and 4
email: jason.russell@dot.state.fl.u Associated Section(s) Revisions: 649 and 715

Will the proposed revision require changes to:
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Standard Plans Index Rick Jenkins/Andre Paviov

Traffic Engineering Manual Javier Ponce

FDOT Design Manual Bobby Bull

Construction Project Administration Manual Scott Arnold

Basis of Estimate/Pay Items Melissa Hollis

Structures Design Guidelines

Ben Goldsberry

Approved Product List Karen Byram
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Materials Manual Tim Counts
Will this revision necessitate any of the following:
Design Bulletin Construction Bulletin Estimates Bulletin Materials Bulletin
Are all references to external publications current? Yes @ No O

If not, what references need to be updated? (Please include changes in the redline document.)

Why does the existing language need to be changed?

With the addition of Painting to this specification last cycle, the additional subarticles are
necessary.

Summary of the changes:

Added a subarticle for remedial work and Statewide Disputes Review Board for the painting of
products covered by this spec.

Are these changes applicable to all Department jobs? Yes @ No O
If not, what are the restrictions?

Contact the State Specifications Office for assistance in completing this form.
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FDOT

Florida Department of Transportation
RON DESANTIS 605 Suwannee Street KEVIN J. THIBAULT, P.E
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY

MEMORANDUM

DATE.: May 27, 2021
TO: Specification Review Distribution List
FROM: Daniel Strickland, P.E., State Specifications Engineer

SUBJECT: Proposed Specification: 6460300 Aluminum Poles, Pedestals, and Posts.

In accordance with Specification Development Procedures, we are sending you a copy of
a proposed specification change.

This change was proposed by Jason Russell from the State Construction Office to provide
additional articles for Remedial Work and Statewide Disputes Review Board for the painting of
products covered by this specification. The following proposed changes are associated with
changes to Section 649 and 715.

Please share this proposal with others within your responsibility. Review comments are
due within four weeks and should be sent to Mail Station 75 or online at
http://fdotewpl.dot.state.fl.us/programmanagement/development/industryreview.aspx .
Comments received after June 24, 2021, may not be considered. Your input is encouraged.

DS/ra
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ALUMINUM POLES, PEDESTALS, AND POSTS
(REV 5-25-21)

SECTION 646 is expanded by the following new Articles:

646-3 Remedial Work.

During the painting warranty period, the responsible party shall perform all painting
remedial work necessary to meet the requirements of this Specification at no cost to the
Department. Such remedial work shall be performed within 180 days of notification of a failure
by the Department or by the determination of the Statewide Disputes Review Board. Failure to
perform such remedial work within the time frame specified will result in the work being
performed by other forces at the responsible party’s cost.

If the responsible party is the fabricator, the fabricator will be removed from the
Prequalified Painted Galvanized Steel and Aluminum Products Fabricators List for a minimum
of six months or until payment in full for the correction of the deficiencies or defects has been
made, whichever is longer.

If the responsible party is the Contractor, the Department will suspend, revoke, or deny
the responsible party’s certificate of qualification under the terms of Section 337.16(d)(2),
Florida Statutes, for a minimum of six months or until payment in full for the correction of the
deficiencies or defects has been made, whichever is longer.

646-4 Statewide Disputes Review Board.

The Statewide Disputes Review Board in effect for this Contract will resolve any and all
disputes that may arise involving administration and enforcement of this Specification related to
the painting remedial work performed during the warranty period. The Responsible Party and the
Department acknowledge that use of the Statewide Disputes Review Board is required, and the
determinations of the Statewide Disputes Review Board for disputes arising out of this
Specification will be binding on both the Responsible Party and the Department, with no right of
appeal by either party. Meet the requirements of 8-3.

646-3-5 Installation.

646-35.1 General: Verify the length of the column supports in the field prior to
fabrication to permit the appropriate sign or signal height.

646-35.2 Foundations: Construct foundations in accordance with the applicable
Standard Plans.

The Contractor may use precast foundations in augered or excavated holes that
are a minimum of 12 inches larger than each axis dimension of the precast foundation. The holes
must be clean and without loose material. Obtain precast foundations from a manufacturing plant
that is currently on the Department’s Production Facility Listing. Producers seeking inclusion on
the list shall meet the requirements of Section 105. Fill the voids around precast foundations with
flowable fill meeting the requirements of Section 121 or clean sand placed using hydraulic
methods to a level of 6 inches below grade.

646-35.3 Setting Anchor Bolts: Set anchor bolts 90 degrees apart with a bolt circle
diameter of 14 inches. Adjust anchor bolts to a plumb line and hold rigidly in position to prevent
displacement while pouring concrete.
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646-35.4 Installation: Do not erect poles until the concrete strength is at least 2500 psi.
Plumb the poles after erection using shims if necessary to obtain precise alignment.

646-35.5 Grounding: Meet the requirements of Section 620 and the applicable Standard
Plans.

646-4-6 Method of Measurement.

The Contract unit price per each for aluminum pedestals and posts, furnished and
installed, will include all materials and equipment as specified in the Contract Documents, and
all labor and materials necessary for a complete and accepted installation.

Payment for removal of aluminum poles will include the complete removal of the pole
and foundation, pedestrian detector and pedestrian signal. Separate payment for the removal of
the pedestrian detector and pedestrian signal will be made only when the pole/pedestal is to
remain.

Payment for grounding will be incidental to the pedestal or post.

646-5-7 Basis of Payment.
Price and payment will be full compensation for all work specified in this Section.
Payment will be made under:
Item No. 646- Aluminum Poles - per each.
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