ORIGINATION FORM

Proposed Revisions to the Specifications
(Please provide all information - incomplete forms will be returned)

Date: 10/14/15 Specification Section: 100, 108, 120,121, 125, 145, 160, 200, 410,4
Originator: Amy Tootle, P.E. Articles/Subarticles: Varies
Telephone; 850-414-4364

email: @my.tootle@dot.state.fl.us

Will the proposed revision involve Design Standard Index changes?  Yes O No @
Roadway Design staff contacted (name): N/A

Structures Design staff contacted (name): N/A

Will the proposed revision involve PPM changes? Yes O No @
Roadway Design staff contacted (name): N/A

Will the proposed revision involve CPAM changes? Yes O No @
Construction staff contacted (name): John Wetsphal, Chris Lewis, Juan Castellanos

Will the proposed revision involve Pay Item changes? Yes O No @
Estimates staff contacted (name): Maria Irizarry

Will the proposed revision involve SDG changes? Yes O No @
Structures staff contacted (name): N/A

Will the proposed revision involve APL changes? Yes O No @
Product Evaluation staff contacted (name): N/A

Will the proposed revision involve Material Manual changes? Yes O No @
State Materials Office staff contacted (name): N/A

Will this revision necessitate any of the following:

Design Bulletin Construction Bulletin Estimates Bulletin Materials Bulletin

Are all references to external publications current? Yes @ No O

If not, what references need to be updated? (Please include changes in the redline document.)

Why does the existing language need to be changed?

The State Construction Office is looking at efficiency gains and converting business practices into a paperless environment. For
consistency with e-Construction requirements, the existing specification language needs to be revised, so that stakeholders doing
business with the Department submit construction documentation electronically.

Summary of the changes:

Revised specification language to allow for all construction documentation to be submitted electronically including but not limited
to removal of references to paper and multiple copies of documents.

Are these changes applicable to all Department jobs? Yes @ No O
If not, what are the restrictions?

Contact the State Specifications Office for assistance in completing this form.
Daniel Scheer 850-414-4130 daniel.scheer@dot.state.fl.us Debbie Toole 850-414-4114 deborah.toole@dot.state.fl.us
Frances Thomas 850-414-4101 frances.thomas@dot.state.fl.us Olivia Townsend 850-414-4303 olivia.townsend@dot.state.fl.us
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MEMORANDUM

DATE: November 5, 2015
TO: Specification Review Distribution List
FROM: Daniel Scheer, P.E., State Specifications Engineer

SUBJECT: Proposed Specification: 6490403 Galvanized Steel Poles, Mast Arms and
Monotube Assemblies.

In accordance with Specification Development Procedures, we are sending you a copy of
a proposed specification change.

This change was proposed by Amy Tootle of the State Construction Office to require all
construction-related documentation to be submitted by electronic means for consistency with the
State Construction Office e-Construction initiative.

Please share this proposal with others within your responsibility. Review comments are
due within four weeks and should be sent to Mail Station 75 or online at
http://www?2.dot.state.fl.us/ProgramManagement/Development/IndustryReview.aspx .
Comments received after December 3, 2015, may not be considered. Your input is encouraged.

DS/dt
Attachment
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GALVANIZED STEEL POLES, MAST ARMS AND MONOTUBE ASSEMBLIES,
(REV 10-14-15)

SUBARTICLE 649-4.3 is deleted and the following substituted:

649-4.3 Painting:

649-4.3.1 General: When required by the Contract Documents, provide painted
poles, mast arms and monotube assemblies. Provide products from a fabricator on the
Department’s list of Prequalified Fabricators of Painted Galvanized Steel Strain Poles, Mast
Arms and Monotube Assemblies. Provide products that will meet specification requirements
throughout the warranty period. Meet the color requirement as specified in the Contract
Documents. Provide the Engineer with two metal sample coupons, a minimum of
2 inches xby 4 inches, painted concurrently and with the same paint as was used on the first lot
of any poles, mast arms and monotube assemblies delivered to the jobsite. SubmitPrevide sample
coupons and manufacturer product data sheets to the Engineer along with the delivery of the first
shipment of any painted poles, mast arms or monotube assemblies delivered to the jobsite. At the
time of their delivery, the sample coupons described in this paragraph shall match the color of
the poles, mast arms and monotube assemblies to within 1AE measured as specified in 975-4. If
the delivered sample coupons exhibit a difference in color from the poles, mast arms and
monotube assemblies greater than 1AE then the sample coupons will be considered unacceptable
and no payment shall be made for the materials which the sample coupons represent. Those
materials shall not be accepted by the Department until acceptable representative sample
coupons in accordance with the requirements of this Section have been submitted delivered-to
the Engineer.

649-4.3.2 Responsible Party Warranty: When the Contract Documents call for
painted galvanized steel poles, mast arms or monotube assemblies, the Contractor shall designate
a responsible party to accept responsibility. The responsible party designated by the Contractor
must execute and submitédeliver to the Department a form, provided by the Department, prior to
the first delivery to the jobsite of any painted poles, mast arms or monotube assemblies,
stipulating that the responsible party accepts responsibility for ensuring the coating system
adhesion and color retention requirements as specified in 975-4 are met for a period of five years
after final acceptance in accordance with 5-11. The responsible party shall also bear the
continued responsibility for performing all remedial work associated with repairs of any
adhesion or color retention failure as defined in Section 975, as to which notice was provided to
the responsible party within the five year warranty period. Failure to timely designate the
responsible party will result in the Contractor being the responsible party unless otherwise
agreed to in writing by the Department. The responsible party shall be either the Contractor or
the fabricator. When the responsible party is the fabricator, the responsible party shall be one of
the fabricators listed on the Prequalified Fabricators of Painted Galvanized Steel Strain Poles,
Mast Arms and Monotube Assemblies. This list may be viewed on the Department’s website at
the following URL:
http://www.dot.state.fl.us/construction/ .

Upon final acceptance of the Contract in accordance with 5-11, the

Contractor’s responsibility to ensure that the coating system adhesion and color retention
requirements specified in 975-4 will terminate. The obligations of the responsible party set forth
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in this Section shall start at final acceptance of the Contract in accordance with 5-11 and
continue thereafter until expiration of the five year warranty period.

ARTICLE 649-5 is deleted and the following substituted:

649-5 Installation.

Install foundations in accordance with Section 455. Do not install poles, mast arm poles,
or monotubes until the foundation has achieved 70% of the specified 28-day concrete strength
and verifying test results have been submittedprevided to the Engineer. Determine concrete
strength from tests on a minimum of two test cylinders prepared and tested in accordance with
ASTM C31 and ASTM C39. Before erecting the pole, clean the top of the foundation of any
laitance, oils, grease or any other deleterious materials. Erect strain poles in an orientation which
considering the rake and the application, cable forces will produce a plumb pole. Erect
monotubes plumb at the time of installation. Plumb the pole supporting mast arms after the mast
arms, traffic signals or sign panels have been placed.

If the traffic signals and/or sign panels are not in place within two working days after the
mast arm is erected, furnish and install a 3 foot x 2 foot blank sign panel on the bottom of each
mast arm within 6 feet of the mast arm tip and plumb the pole. Re-plumb the pole supporting
mast arms after installation of traffic signals and sign panels.

Install ASTM A325 bolt, nut and washer assemblies in accordance with the following.
Use bolt, nut and washer assemblies that are free of rust and corrosion and are lubricated
properly as demonstrated by being able to easily hand turn the nut on the bolt thread for its entire
length. Tighten nuts to a snug tight condition to bring the faying surfaces of the assembly into
full contact which is referred to as snug-tight. Snug-tight is defined as the maximum nut rotation
resulting from the full effort of one person using a 12 inch long wrench or equivalent. After
bringing the faying surfaces to a snug-tight condition, tighten nuts in accordance with Table 460-
7, Nut Rotation from the Snug Tight Condition. Maintain uniform contact pressure on the faying
surfaces during snugging and turn-of-nut process, by using a bolt tightening pattern that balances
the clamping force of each bolt, as closely as possible, with the equal clamping force of a
companion bolt.

Base plate installation steps are as follows:

1. Verify that the nuts can be turned onto the bolts past the elevation
corresponding to the bottom of each in-place leveling nut and be backed off by the effort of one
person on a 12 inch long wrench, without employing a pipe extension on the wrench handle.

2. Clean and lubricate the exposed threads of all anchor bolts. Clean and lubricate
the threads and bearing surfaces of all leveling nuts. Re-lubricate the exposed threads of the
anchor bolts and the threads of the leveling nuts if more than 24 hours has elapsed since earlier
lubrication, or if the anchor bolts and leveling nuts have become wet since they were first
lubricated.

3. Turn the leveling nuts onto the anchor bolts and align the nuts to the same
elevation.

4. Place structural plate washers on top of the leveling nuts; one washer
corresponding to each anchor bolt.

5. Install the base plate onto the leveling nut washers, place structural plate
washers on top of the base plate; one washer corresponding to each anchor bolt, and turn the top
nuts onto the anchor bolts.
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6. Tighten top nuts to a snug-tight condition in a star pattern. A star tightening
pattern is one in which the nuts on opposite or near opposite sides of the bolt circle are
successively tightened in a pattern resembling a star. For an 8 bolt circle with bolts sequentially
numbered 1 to 8, tighten nuts in the following bolt order: (1, 5, 7, 3, 8, 4, 6, 2).

7. Tighten leveling nuts to a snug-tight condition in a star pattern. The distance
from the bottom of the leveling nuts to the top of the concrete must not exceed one anchor bolt
diameter.

8. Before final tightening of the top nuts, mark the reference position of each tip
nut in a snug-tight condition with a suitable marking on one flat with a corresponding reference
mark on the base plate at each bolt. Then incrementally turn the top nuts using a star pattern until
achieving the required nut rotation specified in Table A. Turn the nuts at least 2 full tightening
cycles (passes). After tightening, verify the nut rotation. Do not exceed the Table A value by
more than 20 degrees.

9. Tighten each retainer or jam nut until it is in firm contact with the top surface
of the anchor bolt nut; then while preventing the anchor bolt nut from rotating, tighten the jam
nut unit it is snug tight.

10. Install a screen over the gap between the base plate and foundation concrete in
accordance with 649-6, or place a structural grout pad in accordance with 649-7.

Table A
Anchor Bolt Diameter (inches) Nut Rotation from Snug-Tight Condition
<1-1/2 1/3 turn
> 1-1/2 1/6 turn

649-5.1 Camera Lowering Device Installation: Meet the requirements of 641-4.4.
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