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POST-TENSIONING 
(REV 11-27-198)  

SECTION 462 is deleted and the following substituted: 

462-1 Description. 
 1. Furnish, transport, store, handle, and install all components of Post-Tensioning (PT) 
systems, in accordance with the requirements of this Section and the component manufacturer’s 
recommendations. Constituent components of PT systems include, but are not limited to, 
anchorage assemblies, filler containment assemblies, filler material, and related steel 
reinforcement. Use the most stringent requirements, as determined by the Engineer, of those 
specified in this Section or the component manufacturer’s recommendations for protecting 
components from damage due to environmental exposure, improper handling, or improper 
installation. 
 2. With the exception of mild reinforcing and prestressing steel, furnish all PT system 
components from a single supplier. 
  a. Use only approved PT systems meeting the requirements of Section 960 and 
selected from the Structures Design Office (SDO) website for Approved Post-Tensioning 
Systems. 
  b. Use only PT systems of appropriate type and size required to construct tendons 
shown in the Contract Documents. 
  c. With the exception of local zone reinforcement, do not substitute, modify, or 
delete any components of an approved PT system. Inclusion of all possible subcomponents is 
required for PT system and component testing; however, subcomponents of approved systems 
may be eliminated from final installations based on project-specific requirements, provided all 
component-to-component interface hardware are included as necessary to maintain connections 
and PT system integrity. 
 3. Install the PT tendon (e.g., strands, wires, or bars) in ducts. Stress the PT tendon to a 
predetermined load and anchor ends directly against hardened concrete. After anchoring the PT 
tendon, install permanent anchorage caps, inject ducts with filler to completely fill voids, and 
install protection at anchorages. 
 4. Submit all required documents in accordance with this Section and Section 5 to the 
Engineer for review and written approval. 
 5. Cable stays and extradosed bridges are not covered by this Specification. 
 6. Install duct filler in accordance with the requirements of this Section. Provide fully 
filled duct and anchorage assemblies free from leaks, blockages, and voids. Submit test data to 
the Engineer to verify that the work meets the requirements of this Section. Perform filler 
injection operations in accordance with 462-7.4. 

462-2 Materials. 
 462-2.1 General: 
  Approval of any material by the Engineer will not preclude subsequent rejection if 
material is damaged or otherwise found to not meet the requirements of this Section or 
Section 960. 
 462-2.2 Steel Reinforcing: 
  462-2.2.1 Mild: 
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   1. Provide reinforcing steel per Section 931. 
   2. Final design and details of local zone reinforcement are project specific 
and are the responsibility of PT system supplier. Design project specific local zone reinforcement 
for the number of strands or wires a particular approved PT system can accommodate at 
maximum allowable strand or wire force; do not design project specific local zone reinforcement 
for a reduced system capacity. 
   3. Submit signed and sealed project specific local zone reinforcement 
details to the Engineer for review and written approval. 
  462-2.2.2 Prestressing: 
   462-2.2.2.1 Strand: 
    1. Provide prestressing strands per Section 960. 
    2. Strand couplers are not permitted. 
   462-2.2.2.2 Bar: 
    1. Provide prestressing bars per Section 960. 
    2. For permanent applications, use and location of bar couplers is 
subject to written approval by the Engineer. 
   462-2.2.2.3 Parallel Wire: 
    1. Provide prestressing parallel wire assemblies per Section 960. 
    2. Wire couplers are not permitted. 
 462-2.3 Duct Filler: Use only grout and flexible filler meeting the requirements of 
Section 938 and are listed on the Department’s Approved Product List (APL).  
  462-2.3.1 Grout: 
   1. Select grout for use in PT system by application: repair, horizontal, or 
vertical. 
   2. Mix grout per manufacturer’s instructions with potable water meeting 
requirements of Section 923. 
   3. Do not combine different grout products. 
  462-2.3.2 Flexible Filler: Prepare flexible filler for installation in accordance 
with the manufacturer’s instructions. Do not combine different flexible filler products. 
 462-2.4 Other Material References: 
  Meet the requirements of this Section, as well as the following: 

Class 5 Applied Coating* ...............................................Section 975 
Elastomeric Coating System* .........................................Section 975 
Epoxy Compound* .........................................................Section 926 
Magnesium Ammonium Phosphate Concrete* ..............Section 930 
Methacrylate* .................................................................Section 413 
Water ...............................................................................Section 923 
*Use products listed on the Department’s Approved Product List (APL).  

 462-2.5 Component Samples: 
  462-2.5.1 Prestressing Steel: 
   1. Furnish samples per Section 933 from each manufacturer of 
prestressing strand, wire, and bar to be used on project. 
   2. The Engineer will collect sample materials from prestressing steel used 
for PT operations on the Project. 
   3. Samples, properly identified and tagged per 462-6, will be stored by the 
Engineer. 
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  462-2.5.2 Grout: 
   1. The Engineer may sample grout packages at random, not to exceed a 
total quantity of one bag per LOT or shipment. A LOT is defined as a quantity of material from a 
single production batch or shipment 
   2. Grout sample may be virgin package mix, liquefied state, or solid state; 
Engineer will determine at what frequency, interval, sample phase (powder, liquid or solid) and 
location those samples will be recovered from the project. 
   3. Sample, properly identified and tagged per 462-6, will be stored by the 
Engineer. 
   4. Submit the following samples from each manufacturer per each 
production LOT of grout to be used on the project. These samples will be used by the State 
Materials Office for product testing. 
    a) Submit three 2” x2” x2” hardened grout cube samples from a 
trial batch using the same water source and grout to be used for production grouting. 
    b) One bag of grout. 
Submit samples a minimum of four weeks prior to initial production grouting. Do not commence 
grouting operations until grout test results are available and approved by the Engineer. Mock-up 
testing per section 462-7.4.1.1 (5) may proceed prior to grout approval. 
  462-2.5.3 Flexible Filler: 
   1. The Engineer may sample flexible filler at random, not to exceed a total 
quantity of one gallon per LOT. A LOT is defined as a quantity of material from a single 
production batch or shipment not to exceed 1,000 gallons. 
   2. Sample may be virgin product in liquefied state or solid state. The 
Engineer will determine at what frequency, interval, sample phase (liquid or solid) and location 
those samples will be recovered from the project. 
   3. Sample, properly identified and tagged per 462-6, will be stored by the 
Engineer. 

462-3 Alternate PT System Designs. 
 Designs using a PT scheme different from that shown in the Contract Documents may be 
submitted for the Engineer’s approval provided proposed scheme fulfills the design 
requirements, and the Contractor demonstrates compliance with these requirements: 
  1. PT system type and size meets all requirements of this Section. 
  2. Net compressive stress in the concrete after all prestress losses is equivalent to 
or greater than that provided by the PT scheme shown in original Contract Documents. 
  3. Distribution of individual tendons at each cross section generally conform to 
the distribution shown in original Contract Documents. 
  4. Proposed PT scheme meets the ultimate strength requirements of the American 
Association of State Highway and Transportation Officials Load and Resistance Factor Design, 
AASHTO LRFD Bridge Design Specifications Section 5, and is equivalent to or greater than 
service and strength limit states provided in original Contract Documents. 
  5. Stresses in concrete and PT steel at all sections and at all stages of construction 
meet requirements of the Design Criteria shown in original Contract Documents. 
  6. All Design Criteria provisions noted in original Contract Documents are 
satisfied. 
  7. Show complete design and detail of all elements for proposed locations of 
alternate PT scheme. 
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  8. Submit the following for the Engineer’s approval: 
   a. design calculations including short and long term prestress losses  
   b. complete shop drawings including PT scheme and system, reinforcing 
steel, and concrete cover 
  9. Any alternate PT system approved by the Engineer resulting in a change in 
quantity from that shown in the Contract Documents is paid based on comparison of the 
following: 
    a. quantity actually used and accepted or original plan quantity, 
whichever is less, and 
    b. unit bid price. 
   If approved alternate PT scheme or system is under a Cost Savings 
Initiative Proposal (CSIP), method of payment will be in compliance with CSIP agreement. 
  10. Submit alternate PT scheme signed and sealed by the Contractor’s Engineer of 
Record. 

462-4 Qualifications. 
 Provide all project personnel and crew foreman in accordance with Section 105. 

462-5 Submittals. 
 462-5.1 Shop and Working Drawings: 
  1. Submit to the Engineer all necessary information, Plans, shop and working 
drawings, and manuals in accordance with this Section and Section 5. Submit to the Engineer 
signed and sealed PT related shop drawings designed by the Contractor’s Engineer of Record. 
  2. Prepare shop drawings addressing all requirements stated in the Contract 
Documents and requirements of this Section. Indicate pre-approved PT systems to be used as 
shown on the SDO website for Approved Post-Tensioning Systems. Show details of tendon 
geometry and locations complying with the Contract Documents and limitations of selected PT 
system. Include all inlets, outlets, high point inspection port details, anchorage inspection details, 
permanent anchorage caps, protection system materials, and application limits. 

462-6 Transport, Handling and Storage. 
 462-6.1 General: 
  Store all materials in a weatherproof building, shed, covering, or container until 
time of use. 
 462-6.2 LOT Identification: 
  1. Assign an individual LOT number and tag items shipped to project in a manner 
that allows each LOT to be clearly identified at project site for all PT system components, filler, 
bars of each size from each mill heat of steel, and all strands from each manufactured reel. 
  2. Submit records to the Engineer identifying assigned LOT numbers with heat or 
reel of material represented if applicable. 
  3. All unidentified prestressing components, strands, wires, bars, or filler received 
at the site will be rejected. 
  4. Loss of positive identification of these items at any time will be cause for 
rejection. 
  5. Submit filler Quality Control Data Sheets from the manufacturer, to the 
Engineer for each LOT of filler on the project. 
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  6. Material with a total time from manufacture in excess of six months must be 
retested and certified by supplier before use or be removed from project and replaced with new 
material. 
 462-6.3 Prestressing Steel: 
  1. Protect all prestressing steel against physical damage and corrosion at all times. 
   a. Package prestressing steel in containers for protection against physical 
damage and corrosion during shipping and storage. 
   b. Place a corrosion inhibitor, which prevents rust, in package or 
incorporate it into a corrosion inhibitor carrier type packaging material. 
   c. Corrosion inhibitor must have no deleterious effect on steel, filler, 
concrete, or bond strength of steel to concrete. 
   d. Inhibitor carrier type packaging material must conform to provisions of 
Federal Specification MIL-P-3420. 
   e. Immediately replace or restore damaged packaging to original 
condition. 
   f. Clearly mark shipping package with a statement that package contains 
high-strength prestressing steel, care to be used in handling, include type, kind, and amount of 
corrosion inhibitor used, date when placed, safety orders, and instructions for use. 
  2. The Engineer will reject prestressing steel that has sustained physical damage. 
  3. Remove and discard lengths of strand found to contain broken wires. 
  4. Wire must be bright and uniformly colored, with no foreign matter or pitting on 
its surface. 
 462-6.4 Filler: 
  1. Maintain filler in environmental exposure conditions (e.g., temperature, 
humidity) in strict conformance with manufacturer’s recommendations at all times from 
manufacture to installation. 
  2. Storage in the open must be on a raised platform and with adequate waterproof 
covering to protect the filler. 
  3. On site storage of grout filler on a raised and covered platform is limited to a 
maximum period of one monthweek. The allowable on site storage time may be extended by the 
Engineer if the grout filler is in a climate-controlled structure. Grout filler material with a total 
time from manufacturer in excess of six months must be removed from the jobsite and replaced 
with new material. 
  4. Flexible filler may be stored on site on a raised and covered platform up to the 
manufacturer’s expiration date. Do not use flexible stored filler that has exceeded the 
manufacturer’s recommended usage date. Remove all such filler from the jobsite and replace 
with new material. 
 462-6.5 Duct and Pipe: 
  1. Protect ducts against ultraviolet degradation, crushing, excessive bending, dirt 
contamination, corrosive elements, or any other damage or contamination during transport, 
storage, and handling. 
  2. Furnish ducts with end caps to prevent contamination inside duct. Do not 
remove duct end caps until duct is incorporated into the bridge component. 
  3. Ship capped duct in bundles that are covered during transport and storage. 
  4. Store on a raised platform and completely covered to prevent contamination. 
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  5. If contamination is discovered, immediately flush duct with potable water per 
462-7.2.4 before use. 

462-7 Construction. 
 462-7.1 General: 
  1. Submit to the Engineer written certification from PT supplier (vendor) that PT 
system chosen for the project meets requirement of this Section, Section 960, and is a 
Department approved PT system prior to installing any PT hardware. 
  2. Submit a list of PT system components and reference drawings to the Engineer. 
  3. Use methods to place and consolidate concrete that will not displace or damage 
any PT ducts, anchorage assemblies, splices and connections, reinforcement, or other embedded 
items. 
  4. Conduct all stressing and filler injection operations in the presence of the 
Engineer. 
 462-7.2 System Installation: 
  Accurately and securely fasten all PT anchorages, ducts, inlet and outlet pipes, 
miscellaneous hardware, reinforcing bars, and other embedded items at locations shown in the 
Contract Documents or on approved shop or working drawings or as otherwise approved by the 
Engineer in writing. 
  462-7.2.1 Ducts: 
   1. Construct tendon ducts using the minimum number of splices as 
practical. 
   2. Accurately position and align ducts at locations shown in the Contract 
Documents, or according to approved shop or working drawings, or as approved in writing by 
the Engineer. 
   3. Securely fasten all internal ducts at regular intervals not exceeding 
30 inches for steel pipes, 24 inches for round plastic ducts, and 12 inches for flat ducts to prevent 
movement, displacement, or damage from concrete placement and consolidation operations. 
   4. Show method and spacing of duct supports on appropriate shop 
drawings. 
   5. Ensure external tendon ducts are straight between connections to 
internal ducts at anchorages, diaphragms, and deviation saddles and are supported at intermediate 
locations according to the Contract Documents including approved shop drawings. 
   6. Ensure all alignments, including curves and straight portions, are 
smooth and continuous with no lips, kinks, or dents. This also applies to curves in pre-bent steel 
pipe. 
   7. Check and repair all ducts in accordance with 462-7.5 as necessary 
before placing any concrete. 
   8. Ensure ducts at end connections to anchorages, splices, inlets, outlets, 
drains, and all other duct openings are sealed at all times after installing ducts and until tendon 
installation is complete. Briefly open low point drains just prior to tendon installation and again 
just prior to filler injection to allow for drainage of any water that may be present within the 
duct. 
   9. Provide an absolute seal of anchorage and duct termination locations 
per the pre-approved system drawings. 
   10. Use of tape is not permitted to make connections or sealing for any 
reason. 



4620000.D01 
All Jobs 

   11. Use heat welding techniques, in accordance with duct manufacturer’s 
instructions, to make splices between sections of smooth plastic duct or make connection with 
electrofusion duct coupler meeting the material requirements of Section 960 and approved 
system drawings. 
   12. When connecting steel pipe to plastic pipe with a boot, use a 
3/8 inches wide power seated band and clamps in accordance with 960-2.2 on each end of a duct 
boot to seal against filler leakage. Install band per manufacturer’s instructions. 
   13. Ducts for prestressing used exclusively for temporary erection where 
PT will be removed from structure are not required to be coupled across segment joints. 
   462-7.2.1.1 Installation Tolerances: 
    1. Ensure final position of PT ducts is within the tolerances in the 
following table: 
 

Table 7.2.1.1-1 Duct Installation Tolerances 
Type Vertical Position (inches) Horizontal Position (inches) 

Horizontal tendons in slabs or in slab 
regions of larger members ±1/4 ±1/2 

Longitudinal draped superstructure 
tendons in webs: Tendon over supports 
or in middle third of span 

±1/4 ±1/4 

Tendon in middle half of web depth ±1/2 ±1/4 
Longitudinal, generally horizontal, 
superstructure tendons usually in top or 
bottom of member 

±1/4 ±1/4 

Horizontal tendons in substructures and 
foundations ±1/2 ±1/2 

Vertical tendons in web Longitudinal 
Position ±1 

Transverse 
Position ±1/4 

Vertical tendons in pier shafts ±1/2 ±1/4 
All other cases ±1/4 ±1/4 
 
    2. Ensure entrance and exit angles of tendon paths at anchorages, 
duct joints, and/or at faces of concrete are within plus or minus 3 degrees of desired angle 
measured in any direction. 
    3. Accomplish any deviations in alignment with smooth unkinked 
transitions. 
    4. Locate anchorages within plus or minus 1/4 inches of desired 
position laterally and plus or minus 1 inch along tendon except that minimum cover requirements 
must be maintained. 
    5. Position anchorage confinement reinforcement in the form of 
spirals, multiple U-shaped bars, or links centered around duct and starting within 1/2 inches of 
the back of the main anchorage plate. 
    6. If conflicts exist between reinforcement and a PT duct, position 
of duct prevails. Adjust local reinforcement with the Engineer’s written approval. 
  462-7.2.2 Splices and Joints: 
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   1. All splices, joints, couplings, connections (inlet and outlet), and valves 
are part of approved PT system. 
   2. Fabricate all duct splices to prevent duct kinks during concrete 
placement. 
   3. Use mandrels as needed to maintain duct alignment and shape. 
  462-7.2.3 Inlets, Outlets, Drains and Ports: 
   1. Place filler inlets, outlets, drains and ports at locations shown in the 
Contract Documents including approved shop drawings. 
   2. Equip all filler inlets, outlets, drains and ports with approved positive 
shut-off devices (e.g., valves). 
   3. At a minimum, place filler inlets, outlets or ports in the following 
positions and those shown in Standard Plans, Index 462-001: 
    a. Top of tendon anchorage; 
    b. Top of anchorage cap; 
    c. At high points of duct profile when vertical distance between 
highest and lowest point is more than 2 feet; 
    d. At major change in duct cross section; and, 
    e. At other locations required by the Engineer. 
   4. For all tendons other than grouted top slab transverse tendons in box 
girders, place drains at the geometric low points of all duct profiles, or as close as is practical to 
the geometric low points of all duct profiles, except where an inlet, outlet or anchorage that can 
serve as a drain is located at a low point. Locate drains, and inlets and outlets serving as drains, 
at the bottom of the duct cross section. 
   5. Extend filler and drain tubes a sufficient distance out of concrete 
member to allow for proper closing of valves. 
   6. Direct inlets, outlets, drains and ports exiting on vertical or 
predominantly vertical surfaces of box and I-girders toward the inside face of exterior I-girders 
or toward the interior of box girders. 
  462-7.2.4 Tendons: 
   1. Do not exceed 14 calendar days between first installation of prestressing 
steel within duct and completion of the stressing and filler injection operation for PT bars located 
in superstructure and all strands and wires regardless of location. 
   2. Do not exceed 21 calendar days between the first installation of 
prestressing steel within duct and completion of the stressing and filler injection operations for 
PT bars located in substructure. 
   3. Any light surface corrosion forming during the period of time described 
in (1) or (2) will not be cause for rejection of prestressing steel. 
   4. Failure to inject filler into duct within the number of calendar days 
specified, will result in stoppage of work, except when waived by the Engineer in writing. 
   5. Flushing of filler is not permitted without written approval of the 
Engineer and is only permitted as defined in this Article. 
   6. For grouted operations, vVacuum injection is required to repair all 
voids and blockages as subject to provisions of 462-8.3.2. For flexible filler operations, use the 
repair procedure described in the approved Wax Injection Operations Plan. 
   7. For tendon ducts subjected to contamination with chlorides (e.g., 
uncapped ducts that have been subjected to salt spray), flush duct with potable water containing 
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slack lime (i.e., calcium hydroxide) or quicklime (i.e., calcium oxide) in the amount of 
0.17 pounds per gallon. 
    a. Test for presence of chlorides and oils in discharged water 
before placing tendon. 
    b. If chloride levels in flush water outflow exceed 300 ppm, 
continue to flush duct until chloride level in flush water outflow is below 250 ppm. 
     c. Dry duct interior by blowing oil-free compressed air, by 
vacuuming, or by other means deemed acceptable to the Engineer. Remove excess water trapped 
in duct corrugations. The Engineer may require use of a borescope or other visual inspection 
means, at no additional cost to the Department, to ensure duct interior is water free. 
   8. Push or pull strands and wires through ducts to make up a tendon using 
methods that will not snag on any lips or joints in ducts. 
   9. Round off end of strands and wires that are pushed or fit advancing end 
with smooth protective cap. 
   10. Do not intentionally rotate strands or wires by any mechanical means 
during installation of PT strand into duct. 
   11. For superstructure tendons, provide sufficient strand and wire length 
beyond dead end anchorages to allow for second end stressing as needed for reconciliation of 
jacking force versus measured elongation. 
   12. Alternatively, tendons may be pulled through duct using a special steel 
wire sock or other device attached to advancing end. Strands may be brazed together for pulling 
as long as one foot of strand from the brazed end is removed by cutting after installation. Do not 
electric arc weld strand ends together for this purpose. 
   13. Cut tendons in accordance with 462-7.3.2.7. 
   14. Strand installation aids (i.e. wire/nylon ties around strand bundle, 
strand spacers, etc.) must be removed prior to stressing 
   15. Do not install permanent tendons before completion of testing as 
required by this Section or the Contract Documents. The only two exceptions are: 
    a. Tendon to be tested by “Theoretical Elongation Verification” 
may be installed for test; and, 
    b. Transverse tendons may be pre-installed in precast segmental 
boxes prior to concrete casting such that they meet 462-8.3.1. 
 462-7.3 Post-Tensioning Operations: 
  1. Do not apply PT forces until concrete has attained compressive strength 
specified in the Contract Documents. 
  2. Conduct all stressing operations in presence of the Engineer. 
  3. With the written approval of the Engineer, revise PT operations so final tendon 
force is in agreement with the Contract Documents. 
  462-7.3.1 Stressing Equipment: 
   Only use equipment furnished by supplier of PT system. 
   462-7.3.1.1 Jacks and Gauges: 
    Equip each jack with pressure gauge for determining jacking 
pressure that has a minimum dial diameter of six inches. 
   462-7.3.1.2 Calibration: 
    1. Calibrate each jack and its gauges as a unit. 
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    2. Calibration must consist of three test cycles with cylinder 
extension of jack in various positions (e.g., two-inch, four-inch, eight-inch stroke). 
    3. At each pressure increment, average forces from each test cycle 
to obtain an average force. 
    4. Perform calibration with equipment (e.g., jack, pump, hoses, 
etc.) setup in same configuration intended for use on Project. 
    5. Jack and gauge calibration is to be initially performed by PT 
supplier or an independent laboratory. 
    6. Use load cells calibrated within the past 12 months to calibrate 
stressing equipment. 
    7. Supply documentation denoting the load cells calibration date 
and tractability to National Institute of Standards and Technology (NIST) along with jack/gauge 
calibration. 
    8. Submit to the Engineer certified calibration charts and curves for 
each jack and gauge unit used on the project prior to start of work and every six months 
thereafter or as requested by the Engineer. 
    9. Calibrations subsequent to initial calibration with a load cell 
may be accomplished with use of a master gauge. Supply master gauge to the Engineer in a 
protective waterproof container capable of protecting calibration of gauge during shipment to a 
laboratory. Provide a quick-attach hydraulic manifold to enable quick and easy installation of 
master gauge to verify permanent readings. Master gauge will remain in the possession of the 
Engineer for duration of project and will be returned to the Contractor after final acceptance of 
project by the Engineer. 
    10. Any jack repair, such as replacing seals or changing length of 
hydraulic lines, requires recalibration using a load cell. 
    11. No extra compensation will be allowed for initial or any 
subsequent calibrations or use of master gauge required by the Engineer. 
  462-7.3.2 Stressing Tendons: 
   1. Tension all PT steel so PT force is not less than that required by the 
Contract Documents or as otherwise approved by the Engineer in writing. 
   2. Do not use monostrand jacks to stress straight tendons with five or more 
strands or wires, or for curved tendons with two or more strands or wires. 
   3. 4-strand curved top slab transverse tendons in box girders are permitted 
to use a monostrand jack. 
   43. Use of curved stressing noses or chairs is not permitted. 
   462-7.3.2.1 Jacking Maximum Stress: 
    Maximum temporary stress (i.e., jacking stress) in PT steel must 
not exceed 80% of Guaranteed Ultimate Tensile Strength (GUTS). 
   462-7.3.2.2 Initial and Permanent Stresses: 
    1. PT steel must be anchored at initial stresses resulting in long 
term retention of permanent stresses or forces of no less than those shown in the Contract 
Documents. 
    2. Unless otherwise approved by the Engineer in writing, initial 
stress after anchor set must not exceed 70% of GUTS at anchorages and 74% of GUTS at all 
other locations between anchorages. 
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    3. Permanent stress and permanent force are stress and force 
remaining in PT steel after all losses, including long term creep and shrinkage of concrete, elastic 
shortening of concrete, relaxation of steel, losses in PT steel from sequence of stressing, friction, 
and unintended wobble of ducts, anchor set, friction in anchorages, and all other losses particular 
to the specific PT system. 
   462-7.3.2.3 Stressing Sequence: 
    1. Permanent PT tendons must be stressed from both ends, except 
as noted in the Contract Documents. 
    2. Required force may be applied at one end and subsequently at 
other end or simultaneously at both ends. 
   462-7.3.2.4 Elongation: 
    1. Ensure forces being applied to tendon and resulting elongation 
of tendon can be measured at all times. 
    2. Measure elongations to nearest 1/16 inch. 
    3. For required tendon force, observed elongation must agree 
within 7% of theoretical elongation or entire operation must be halted, checked, and source of 
error determined and remedied to satisfaction of the Engineer before proceeding. 
    4. Do not overstress tendon to achieve theoretical elongation. 
    5. In event that agreement between observed and theoretical 
elongations at required force falls outside acceptable tolerances, the Engineer may, at his 
discretion and without additional compensation to the Contractor, require additional tests for 
Tendon Modulus of Elasticity and/or In Place Wobble and Friction Test. 
   462-7.3.2.5 Friction: 
    1. Provide actual expected friction and wobble coefficients and 
anchor set in the shop drawings; submit calculations and show a typical tendon force diagram on 
shop drawings based upon expected actual coefficients and values for the PT system to be used. 
    2. Graphite may be used as a lubricant when friction must be 
reduced, subject to written approval of the Engineer. 
   462-7.3.2.6 Tendon Wire Failure: 
    1. Multi-strand PT tendons with wires which fail by breaking or 
slipping during stressing may be accepted provided these conditions are met: 
     a. Completed structure has a final PT force of at least 98% 
of original total design PT force; 
     b. PT force across a mating joint is at least 98% of PT force 
required by the Contract Documents for that mating joint for that stage of construction for 
precast or cast-in-place segmental construction. This 98% minimum PT force requirement 
applies to segmental construction, or any similar construction, that has members post-tensioned 
together across a common joint face at any stage of construction; and, 
     c. Any single tendon must have no more than a 5% 
reduction in cross-sectional area of PT steel due to wire failure. 
    2. When conditions permit the Contractor to propose acceptable 
alternative means of restoring PT force lost due to wire failure, any of the above conditions may 
be waived at discretion of and with approval of the Engineer in writing. 
   462-7.3.2.7 Cutting of PT Steel: 
    1. Cut PT steel using an abrasive saw or plasma torch within 
3/4 inches to 1-1/2 inches away from the anchorage. 
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    2. Flame cutting of PT steel is not permitted. 
    3. Do not cut tendon to final length prior to acceptance. 
   462-7.3.2.8 Post-Tensioning Operations Record: 
    1. Keep a record of these PT operations for each tendon installed: 
     a. Project name, Financial Project ID (FPID); 
     b. Contractor and/or subcontractor; 
     c. Tendon location, size, and type; 
     d. Date tendon was first installed in duct; 
     e. Reel number for strands and wires and heat number for 
bars; 
     f. Tendon cross-sectional area; 
     g. Modulus of elasticity; 
     h. Date stressed; 
     i. Jack and Gauge numbers per tendon end; 
     j. Required jacking force; 
     k. Gauge pressures at the pump and at the inlet; 
     l. Elongations (theoretical and actual); 
     m. Anchor sets (anticipated and actual); 
     n. Stressing sequence (i.e., sequential order of tendon 
stressing by number); 
     o. Stressing mode (single-end, dual-end, simultaneous); 
     p. Witnesses to stressing operations (Contractor and 
Inspector); 
     q. Any other relevant information. 
    2. Submit to the Engineer a complete set of stressing operation 
records within five days of completed tendon installation. 
  462-7.3.3 System Protection: 
   462-7.3.3.1 Tendon: 
    1. Seal all other duct openings other than installing anchorage caps 
within four hours after tendon stressing. 
    2. Install anchorage caps after tendon has been accepted. If 
acceptance of tendon will be delayed more than four hours after stressing, immediately provide 
temporary weatherproofing of tendons at open ends of anchorages. If tendons and anchorages are 
temporarily weatherproofed, install anchorage caps within 1 day of tendon being accepted. 
    3. If tendon contamination occurs and if directed by the Engineer, 
remove tendon, flush duct with potable water per 462-7.2.4, and replace with new tendon. 
   462-7.3.3.2 Anchorage: 
    1. Provide the following at anchorages as shown on Standard 
Plans, Index  462-002:  
     a. Temporary drain holes at the bottom of open top 
blockouts. 
     b. Temporary weatherproof plugs for upwardly oriented 
access or vent holes. 
    2. Cap all filler inlets/outlets with plugs meeting the requirements 
of Section 960. 
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    3. Construct anchorage pour-backs and place elastomeric coatings 
at anchorages as indicated in the Contract Documents and as shown on Standard Plans, 
Index 462-002 within seven days of completing filler injection operations (see 462-7.4 for filler 
injection operations). For anchorages which require acrylic aliphatic polyurethane top coating, 
apply the acrylic aliphatic polyurethane top coating after the elastomeric coating has fully cured. 
See Standard Plans Index 462-002 and the Contract Documents for details on anchorages which 
require acrylic aliphatic polyurethane top coating. Construct anchorage pour-backs using 
reinforced concrete, magnesium ammonium phosphate concrete, or a Type Q epoxy grout 
meeting the requirements of Section 926. 
     a. Remove all laitance, grease, curing compounds, surface 
treatments, coatings, and oils by grit blasting or water blasting. Flush surface with water and 
blow dry. Surfaces must be clean, sound, and without any standing water. Test substrate at all 
pour-back locations using ACI 503 and develop a minimum of 175 psi tension (e.g., pull-off 
value). Testing frequency may be reduced, as determined by the Engineer, after the Contractor 
has demonstrated an ability to prepare substrate surfaces for bonding as indicated by the result of 
the ACI 503 test. 
     b. Mix and apply epoxy grout and magnesium ammonium 
phosphate concrete in accordance with the manufacturer’s current standard technical guidelines. 
Construct all pour-backs in leak proof forms creating neat lines. Epoxy grout may require 
pumping for proper installation. Construct forms to maintain a liquid head to ensure intimate 
contact with concrete surface. Use vents as needed to provide for escape of air to ensure 
complete filling of forms. 
    4. Coat exposed surfaces of pour-backs and anchorage caps as 
shown on Standard Plans, Index 462-002 with an elastomeric coating system meeting the 
requirements of Section 975 and having a thickness of 30 mils to 45 mils. Apply the acrylic 
aliphatic polyurethane top coating to a dry film thickness of 5 to 6 mils. Ensure concrete, 
anchorage caps, or other substrates are structurally sound, clean, and dry. Concrete must be a 
minimum of 28 days old. Remove all laitance, grease, curing compounds, surface treatments, 
coatings, and oils by grit blasting or water blasting using a minimum 3,000 psi nozzle pressure. 
Blow surface with compressed air to remove dust or water. Apply the elastomeric coating within 
90 days of filler injection. Apply the acrylic aliphatic polyurethane top coat and thea 
manufacturer’s approved primer over the elastomeric coating before applying Class 5 coating, if 
required. 
    5. Prior to application of elastomeric coating, construct a 2 foot x 
4 foot concrete test block with a similar surface texture to surfaces to be coated. Coat a vertical 
face with chosen elastomeric coating system. Determine number of coats required to achieve the 
specified thickness without runs and drips. Mix and apply elastomeric coating as per 
manufacturer’s current standard technical specifications. Spray application is preferred; roller 
application is permitted. Have coating manufacturer representative on site to supervise and 
comment on application of elastomeric coating onto test block. Apply coating using approved 
and experienced personnel with a minimum of three years experience applying similar 
polyurethane systems. Submit credentials of these persons to the Engineer for review and 
consideration for approval. 
 462-7.4 Filler Injection Operations: 
  462-7.4.1 Grouting Operations: Conduct all grouting operations in the presence 
of the Engineer. 
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   462-7.4.1.1 Plan: 
   1. Submit a Grouting Operations Plan to the Engineer for approval at least 
six weeks in advance of any scheduled grouting operation. 
   2. Written approval of Grouting Operations Plan by the Engineer is 
required before any grouting of permanent structure takes place. 
   3. At minimum, Grouting Operations Plan will address and provide: 
    a. Names and proof of training for grouting crew and crew 
supervisor in conformance with this Specification; 
    b. Type, quantity, and brand of materials to be used in grouting, 
including all required certifications; 
    c. Type of equipment to be used, including capacity in relation to 
demand and working conditions, as well as, standby equipment and spare parts; 
    d. General grouting procedure; 
    e. Duct pressure test and repair procedures; 
    f. Method to be used to control rate of flow within ducts; 
    g. Theoretical grout volume calculations; 
    h. Mixing and pumping procedures in accordance with the 
manufacturer’s recommendations; 
    i. Direction of grouting accounting for grade and/or slope of 
tendon; 
    j. Sequence of inlet and outlet pipes use; 
    k. Procedures for handling blockages; 
    l. Procedures for possible post grouting repair. 
   4. Conduct a joint meeting of the Contractor, grouting crew, and the 
Engineer before grouting operations begin. Discuss Grouting Operations Plan, required testing, 
corrective procedures, and any other relevant issues at the meeting. 
   5. Prior to production grouting, demonstrate to the Engineer’s satisfaction 
successful grout injection by injecting full-scale mockups that are constructed with all associated 
PT system components using the mockup tendon profiles shown in the Plans and the proposed 
Grouting Operations Plan. Utilize smooth duct and associated couplers and fittings meeting the 
requirements of Section 960 for all mockups. Utilize smooth duct for the mockups which has an 
inside diameter required for a given mockup tendon size. Place the mockup tendons specified in 
the Plans inside the ducts to simulate the in-place PT tendons. Stress mockup tendons to the 
minimum values shown in the Plans by using jacks or other methods approved by the Engineer. 
Perform pressure tests on the mockups in accordance with 462-8.2.1 prior to grout injection. For 
the grout injection operations, utilize the same grout material and types and sizes of grout 
injection equipment that will be used on the project including but not limited to mixers, pumps, 
hoses, valves and pressure gauges. Inject grout into the mockups using the proposed Grouting 
Operations Plan. Allow the grout to harden a minimum of 24 hours after injection before 
inspecting the mockup. Inspect the mockup in accordance with the requirements of 462-8.3.2.1 
and then carefully cut open the duct at all high points and other locations as directed by the 
Engineer to check for voids. Prepare a report documenting the findings and submit it to the 
Engineer. If voids are found, determine the cause and revise the proposed Grouting Operations 
Plan accordingly. If directed by the Engineer, construct additional mockups and repeat the grout 
injection operation using the revised Grouting Operations Plan as many times as are required 
until the results are acceptable. 
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   462-7.4.1.2 Inlets and Outlets: 
    1. Ensure connections from grout pump hose to inlets are free of 
dirt and are air-tight. 
    2. Inspect valves to ensure they can open and close properly. 
   462-7.4.1.3 Supplies: 
    Provide an adequate supply of water and compressed air for 
clearing and testing ducts, as well as, mixing and pumping grout before grouting operations start. 
   462-7.4.1.4 Equipment: 
    1. Provide grouting equipment consisting of measuring devices for 
water, a high-speed shear colloidal mixer, a storage hopper (e.g., holding reservoir) and pump 
with all necessary connecting hoses, valves, and pressure gauge. 
    2. Provide pumping equipment with sufficient capacity to ensure 
PT ducts can be filled and vented in not more than 30 minutes without interruption. 
    3. Provide an air compressor and hoses with sufficient output to 
perform required functions. 
    4. Have vacuum grouting equipment (i.e., volumetric measuring 
type) and experienced operators available to meet the timeframe requirements of 462-8.3.2.1-6. 
not less than 48 hours prior to the maximum number of calendar days allowed in 462-7.2.4, 
between first installation of prestressing steel within the duct and completion of the stressing and 
grouting operation for PT. If the maximum number of days in 462-7.2.4 have been exceeded, 
have available vacuum grouting equipment and experienced operators available within 48 hours 
notice. 
    462-7.4.1.4.1 Mixer and Storage Hopper: 
     1. Provide colloidal grout machinery with a charging tank 
for blending and a holding tank. Blending tank must be equipped with a high speed shear 
colloidal mixer capable of continuous mechanical mixing producing a homogeneous and stable 
grout free of lumps and un-dispersed cement. Holding tank must be kept agitated and at least 
10% full at all times during pumping operations to prevent air from being drawn into duct. 
     2. Add water during primary mixing phase in the colloidal 
mixer by use of a flow meter or calibrated water reservoir with measuring accuracy equal to 1% 
of total water volume. 
    462-7.4.1.4.2 Pumps: 
    1. Provide pumping equipment capable of: 
     a. continuous operation which includes a system for 
circulating and agitating grout when actual grouting is not in progress, 
     b. maintaining pressure on grouted ducts, 
     c. fitted with a valve that can be closed off without loss of 
pressure in duct. 
    2. Grout pumps will: 
     a. be positive displacement type, 
     b. provide a continuous grout flow 
     c. be able to maintain a discharge pressure of at least 
145 psi. 
    3. Use pumps constructed with seals to prevent oil, air, or other 
foreign substances from contaminating grout and prevent loss of grout or water. 
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    4. Specify pump capacity adequate to maintain the specified 
grouting rate. 
    5. Place pressure gauges with full scale reading of no more than 
300 psi at the pump and at the duct inlet. 
    6. Grout hoses to be compatible with pump output (diameter and 
pressure rating). 
    462-7.4.1.4.3 Vacuum Grouting: Provide vacuum grouting 
equipment meeting these minimum requirements: 
     1. Volumeter for measurement of void volume; 
     2. Vacuum pump with a minimum capacity of ten cubic 
feet per minute and equipped with a flow-meter, graduated hopper, or other acceptable means 
approved by the Engineer capable of measuring the amount of grout being injected. 
     3. Manual colloidal mixers, manual high speed shear 
mixers, or other mixing methods recommended and approved by the grout manufacturer, in 
writing, for the specific project covered by this Section for voids less than 5.5 gallons in volume. 
However, mix a minimum of one full bag of grout regardless of the size void to be grouted. 
     4. Standard colloidal mixers for voids 5.5 gallons and 
greater in volume. 
    462-7.4.1.4.4 Standby Equipment: Provide a standby colloidal 
grout mixer and pump during grouting operations. 
   462-7.4.1.5 Grouting: 
    1. Maintain grout fluidity in strict compliance with grout 
manufacturer’s recommendations. 
    2. In the presence of the Engineer, perform a test to confirm 
accuracy of grouting equipment volume-measuring components each day of use before 
performing any grouting operations. Testing in a warehouse or similar condition is acceptable. 
Use either water or grout for testing using standard testing devices with volumes of 0.5 gallon 
and 6.5 gallon and an accuracy of equal to or less than four ounces. Perform one test with each 
device. Results must verify accuracy of grouting equipment void volume-measuring component 
within 5% of test device volume and must verify accuracy of grouting equipment grout volume 
component within 10% of test device volume for the 0.5 gallon test device. When testing the 
6.5 gallon device, ensure an accuracy of 3% (test device volume) and 6% (grout volume). 
    3. Do not use grout that tests outside allowable flow rates. 
    4. Perform grouting in accordance with procedures set forth in 
approved Grouting Operations Plan. 
    5. Grout all ducts. 
    462-7.4.1.5.1 Temperature: 
     1. At inlet end of grout hose, the maximum limit for grout 
temperature is 90°F for normal grouting procedures and 85°F when performing repair operations 
with vacuum grouting. 
     2. Condition grout material to maintain mixed grout 
temperature below maximum limit. 
     3. Grouting operations are not permitted when ambient 
temperature is below 40°F or is expected to fall below 40°F within one day subsequent to 
grouting. 
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     4. Postpone grouting operations if freezing temperatures are 
forecasted within two days subsequent to grouting. 
    462-7.4.1.5.2 Mixing and Pumping: 
     1. Mix grout with a metered amount of water. 
     2. Mix materials to produce a homogeneous grout. 
     3. Continuously agitate grout until grouting operations are 
complete. 
     4. Reject bags of grout containing clumps. 
    462-7.4.1.5.3 Production Test: 
     1. Test grout fluidity to verify it is within limits established 
by grout manufacturer during grouting operations. Target fluidity rate is established by 
manufacturer’s representative based on ambient weather conditions. 
     2. Determine grout fluidity in accordance with Section 938. 
      a. Perform a fluidity test using flow cone on grout 
discharged from anchorage cap outlet immediately after uncontaminated uniform consistency 
discharge begins for each tendon greater than 50 feet in length. For tendons 50 feet or less, 
perform a fluidity test on a per batch basis. For fluidity tests done on a per batch basis, perform 
test after new batch has been transferred from mixing tank to holding tank and thoroughly mixed 
with remains of the previous batch to produce a new homogenous mixture. During mixing 
process, continually re-circulate grout from hose into holding tank. Ensure measured grout efflux 
time is not less than efflux time measured at injection end of grout hose. 
      b. Alternately, check grout fluidity using Wet 
Density method contained in Section 938. Density at discharge outlet must not be less than grout 
density at inlet. Continuously discharge grout until density requirements are met. Discard grout 
used for testing fluidity. 
     3. Perform fluidity test for each tendon to be grouted 
without modifying water-cement ratio. 
     4. Check temperature of grout at inlet end of grout hose 
hourly to verify conformance to this Section. 
     5. Obtain a sample from first production batch of grout and 
perform a wick induced bleed test on this sample in accordance with Section 938 at beginning of 
each day’s grouting operation. Begin grouting operations after sample is obtained. 
     6. Once grouting has begun, if zero bleed requirement is 
found to not have been achieved in the wick induced bleed test at any time during required test 
time period, complete grouting of any partially grouted tendons currently being grouted but do 
not begin grouting any new or additional tendons. Immediately inform the Engineer when 
grouting operations have ceased due to non-compliance of the wick induced bleed test. 
     7. Do not re-start grouting operations until such time that 
testing shows grout meets specified requirements. 
   462-7.4.1.5.4 Operations: 
    1. Open all grout outlets before starting grouting operation. 
    2. Inject grout into duct in accordance with approved Grouting 
Operations Plan. 
    3. Pump grout at the lowest possible pressure practical. 
    4. Conduct normal grouting operations at a pressure range of 10 psi 
to 50 psi measured at grout inlet. 
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    5. Do not exceed a pumping pressure of 145 psi anywhere within 
the system. Do not exceed a pumping pressure of 75 psi at the grout inlet for flat ducts. 
    6. Use grout pumping methods that ensure complete filling of 
ducts and complete encasement of steel. 
    7. Grout must flow from first and subsequent outlets until any 
residual water or entrapped air has been removed prior to closing outlet. 
    8. Pump grout through duct and continuously discharge it at 
anchorage and anchorage cap outlets until all free water and air are discharged and consistency 
of grout is equivalent to that of grout being pumped into inlet. Close anchorage outlet and 
discharge a minimum of two gallons of grout from anchorage cap into a clean receptacle. Close 
anchorage cap outlet. 
    9. Elevate grout pressure to the equivalent realized pumping 
pressure while grouting the duct, seal inlet valve, and wait two minutes to determine if any leaks 
exist after all outlets have been bled and sealed. If leaks are present repair all identified leaks 
using methods pre-approved by the Engineer and repeat steps until no leaks are present. Bleed 
pressure to 5 psi and wait a minimum of ten minutes for any entrapped air to flow to high points 
if no leaks are present. Increase pumping pressure not to exceed actual realized pumping 
pressure of duct and discharge grout at each high point outlet to eliminate any entrapped air or 
water after specified ten minute period has expired. Complete process by locking a pressure of 
30 psi into tendon duct. 
    10. If actual grouting pressure exceeds maximum allowed, close 
inlet and pump grout at next outlet which has just been closed or is ready to be closed as long as 
a one-way flow is maintained. Do not pump grout into a succeeding outlet from which grout has 
not yet flowed. Fit outlet/inlet to be used for pumping with a positive shut-off valve as shown in 
the approved system drawings and pressure gauge if this procedure is used. 
    11. Stop grouting operation if complete grouting of tendon cannot 
be achieved by the steps stated and in compliance with the approved Grouting Operations Plan. 
After waiting 48 hours, vacuum grout duct in accordance with this Section. 
    462-7.4.1.5.5 Vertical Grouting: 
     1. Provide a reservoir, equivalent to a minimum of 2% of 
the total anticipated grout volume used on a particular tendon, at upper end of tendon to store 
bleed water and grout; maintain grout level above level of prestressing plate and anchorage for 
all vertical tendons. Design and size this device to maintain level grout at an elevation that 
ensures potential bleed will not drop below the highest point of upper anchorage device. Design 
reservoir to allow all bleed water, if any, to rise into reservoir. 
     2. Discharge grout and check grout fluidity as described in 
this Section. Immediately add grout if level of grout begins to drop, potentially allowing bleed 
water into the upper anchorage device and tendon duct. Remove reservoir after grout has 
hardened. Visually inspect for voids using a borescope or probe in presence of the Engineer. Fill 
all voids found in duct using volumetric measuring vacuum grouting process in accordance with 
this Section. 
     3. Allow grout to flow from each outlet until all air and 
water have been purged prior to using a higher elevation outlet for pumping. Pump grout at 
increasingly higher outlets which have been or are ready to be closed, as long as one-way grout 
flow is maintained for vertical tendons within allowable grouting pressures. 
   462-7.4.1.5.6 Grouting Operations Report: 



4620000.D01 
All Jobs 

    1. Submit grouting report signed by the grouting Contractor within 
five days of each grouting operation for review by the Engineer. 
    2. Record theoretical quantity of grout anticipated as compared to 
actual quantity of grout used to fill duct. Notify the Engineer immediately of shortages or 
overages. 
    3. Information to be noted in this report must include at a 
minimum, but not necessarily be limited to:  
     a. identification of tendon; 
     b. date grouted; 
     c. number of days from tendon installation to grouting; 
     d. type of grout; 
     e. injection end;  
     f. pressure gauge readings at the pump and at the inlet; 
     g. ratio of actual to theoretical grout quantity; 
     h. number of grout bags mixed; 
     i. total quantity of water used to mix grout; 
     j. summary of any problems encountered; and, 
     k. corrective action taken, 
     l. description and results of the post grouting operations and 
inspection. 
  462-7.4.2 Flexible Filler Operations:  
   1. Inject flexible filler with or without using vacuum assistance for 
tendons with vertical or predominately vertical profiles as shown on Standard Plans, Index 462-
001. 
   2. Inject flexible filler using vacuum assistance for all other tendon 
profiles shown on Standard Plans, Index 462-001. 
   462-7.4.2.1 Microcrystalline Wax: Conduct all wax injection operations, 
repairs, and inspections in the presence of the Filler Injection Foreman, Filler Injection QC 
Inspector and the Engineer. 
    462-7.4.2.1.1 Wax Injection Operations Plan: 
     1. Prepare a Wax Injection Operations Plan in cooperation 
with the PT system vendor and the PT wax manufacturer. 
     2. Submit the Wax Injection Operations Plan to the 
Engineer for approval at least six weeks in advance of any scheduled injection operation. 
     3. Written approval of the Wax Injection Operations Plan 
by the Engineer is required before any injection of permanent structure can begin. 
     4. At a minimum, the Wax Injection Operations Plan will 
address and provide the following: 
      a. .Names and qualifications for wax injection crew 
and crew supervisor in conformance with this Specification; 
      b. Type, quantity, and brand of materials to be used 
in wax injection including all required certifications; 
      c. Type of equipment to be used, including capacity 
in relation to demand and working conditions, as well as, standby equipment and spare parts;  
      d. Location and sequence of ducts to be injected; 
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      e. Calculation of temporary elongation of tendons 
due to wax injection temperature; 
      f. General wax injection procedure for all duct 
geometries and types; 
      g. Duct pressure test and repair procedures; 
      h. Method to be used to control rate of flow within 
ducts and anchorage assembly; 
      i. Theoretical wax volume calculations; 
      j. Injection rate; 
      k. Maximum injection pressure during injection and 
locking pressure; 
      l. Vacuum (gauge) pressure requirements, vacuum 
tests and repair procedures; 
      m. Heating, mixing and pumping procedures in 
accordance with the manufacturer’s recommendations; 
      n Direction of wax injection accounting for grade 
and/or slope of tendon; 
      o. Location of all high points and all low points 
accounting for grade and/or slope of tendon; 
      p. Sequence of valve operations at PT system inlets 
and outlets, including minimum wax discharge quantities; 
      q. Procedures for handling blockages; 
      r. Procedure for sealing duct after wax injection; 
      s. Procedure for inspecting the PT system after wax 
injection, filling voids created by inspection procedures, and sealing duct after PT system 
inspection; 
      t. Procedures for possible post injection repair; 
      u. Method(s) and material(s) that will be used to 
protect concrete surfaces from wax spills, leaks, etc. during wax injection, post injection 
inspection and post injection repair; 
      v. Safety and clean-up procedures; 
     5. Conduct a joint meeting of the Contractor, wax injection 
crew, and the Engineer before wax injection operations begin. Discuss Wax Injection Operations 
Plan, required testing, corrective procedures, and any other relevant issues at the meeting. 
     6. Prior to production wax injection, demonstrate to the 
Engineer’s satisfaction successful wax injection by injecting full-scale mockups that are 
constructed with all associated PT system components using the mockup tendon profiles shown 
in the Plans and the proposed Wax Injection Operations Plan. Utilize smooth duct and associated 
couplers and fittings meeting the requirements of Section 960 for all mockups. Utilize smooth 
duct for the mockups which has an inside diameter required for a given mockup tendon size. 
Place the mockup tendons specified in the Plans inside the ducts to simulate the in-place PT 
tendons. Stress mockup tendons to the minimum values shown in the Plans by using jacks or 
other methods approved by the Engineer. Perform pressure tests on the mockups in accordance 
with 462-8.2.1 prior to wax injection. If vacuum assisted wax injection is required to be used, 
perform vacuum tests on the mockups in accordance with 462-8.2.1 prior to wax injection. For 
the wax injection operations, utilize the same wax material and types and sizes of wax injection 
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equipment that will be used on the project including but not limited to heaters, pumps, hoses, 
valves and pressure gauges. Inject wax into the mockups using the proposed Wax Injection 
Operations Plan. Allow the wax to cool a minimum of 24 hours after injection before inspecting 
the mockup. Inspect the mockup in accordance with the requirements of 462-8.3.2.2.1 and then 
carefully cut open the duct at all high points and other locations as directed by the Engineer to 
check for voids. Prepare a report documenting the findings and submit it to the Engineer. If voids 
are found, determine the cause and revise the proposed Wax Injection Operations Plan 
accordingly. If directed by the Engineer, construct additional mockups and repeat the wax 
injection operation using the revised Wax Injection Operations Plan as many times as are 
required until the results are acceptable. 
    462-7.4.2.1.2 Inlets and Outlets: 
     1. Ensure connections from wax pump hose to inlets are 
free of dirt and are air-tight. 
     2. Inspect valves to ensure they can open and close 
properly. 
     3. Provide clear hose and connections to outlet valves 
compatible with heated wax injection for discharging excess wax. Kinks and clogs in the vent 
hoses are not permitted during pumping operations. 
    462-7.4.2.1.3 Supplies: 
     1. Provide an adequate supply of compressed air for 
clearing and testing ducts before wax injection operations start. 
     2. Provide clean receptacles for collecting excess wax at 
outlet locations. 
     3. Provide supplies for stopping wax leaks including rags 
and buckets of cold water. 
    462-7.4.2.1.4 Equipment: 
     1. Provide equipment consisting of measuring devices for 
wax, wax melting unit(s), wax mixer for maintaining uniform temperature, a storage holding 
reservoir, pump, and volumetric flow rate and displacement volumetric meters with all necessary 
connecting hoses, valves, pressure gauges, timer, and temperature gauge. 
     2. Provide pumping equipment with sufficient capacity to 
ensure PT ducts can be filled and vented in not more than time specified by the wax 
manufacturer and this Specification. 
     3. Provide an air compressor and hoses with sufficient 
output to perform required functions. 
     4. For filling of air voids in an incomplete wax injection, 
have vacuum wax injection equipment (i.e., volumetric measuring type) and experienced 
operators availablehave the required equipment and personnel as stated in the approved Wax 
Injection Operations plan available to meet the timeframe requirements of 462-8.3.2.2.1-6. not 
less than 48 hours prior to the maximum number of calendar days allowed in 462-7.2.4, between 
first installation of prestressing steel within the duct and completion of the stressing and wax 
injection operation for PT. If the maximum number of days in 462-7.2.4 have been exceeded, 
have available vacuum wax injection equipment and experienced operators available within 
48 hours notice. 
     5. For vacuum assisted injection, provide vacuum pump 
equipment able to measure and have sufficient capacity to ensure a minimum of 90% vacuum in 
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the PT system prior to filler injection. Provide a continuously running vacuum pump or vacuum 
reservoir capable of maintaining vacuum during the wax injection process. 
     6. Ensure that all injection and inspection equipment is 
maintained in accordance with equipment manufacturer’s instructions and is calibrated and in 
good working condition. 
     7. Provide equipment for dislodging congealed wax 
blockages.  
     8. Provide standby pumping and vacuum equipment on the 
project site during injection operations. 
     462-7.4.2.1.4.1 Storage Reservoir and Mixing: 
      1. Provide heated holding tanks for wax injection. 
       a. Holding tanks must be equipped with a 
heating system capable of producing a melted wax free of lumps within the temperature limits 
specified by the manufacturer. 
       b. Holding tanks must be kept at least 10% 
full at all times during pumping operations to prevent clogs and air from being drawn into duct  
       c. Holding tanks must have at time of 
injection a quantity of heated wax required to inject the PT system. The quantity of heated wax 
required to inject the PT system is calculated as 25% more than the total quantity to fill the duct 
and anchorages, to discharge wax at outlets, to fill pumping equipment and hoses, and to 
maintain the minimum amount of wax in the holding tanks during pumping operations. 
      2. Provide equipment to ensure uniform temperature 
of heated wax, either by mixing or other methods. 
     462-7.4.2.1.4.2 Pumps: 
      1. Provide pumping equipment capable of the 
following: 
       a. continuous operation which includes a 
system for heating pump components when wax injection is not in progress; 
       b. maintaining pressure on wax injected 
ducts; 
       c. fitted with a valve that can be closed off 
without loss of pressure in duct. 
      2. Wax pumps will: 
       a. be positive displacement type; 
       b. provide a continuous wax flow; 
       c. be able to maintain a discharge pressure 
of at least 75 psi; 
       d. provide an injection of filler into duct in a 
velocity range of 40-70 ft/min. 
      3. Use pumps constructed with seals to prevent oil, 
air, or other foreign substances from contaminating wax and prevent loss of wax. 
      4. Pumps with hoppers are not permitted. 
      5. Specify pump capacity adequate to maintain the 
wax injection rate. 
      6. Place pressure gauge with full scale reading of no 
more than 300 psi at pump and duct inlets. 
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      7. Wax injection hoses to be compatible with pump 
output (diameter, pressure rating and temperature). 
     462-7.4.2.1.4.3 Vacuum Wax Injection: 
      1. If vacuum wax injection is to be used fFor filling 
voids in incomplete wax filling operations, provide vacuum wax injection equipment meeting 
these minimum requirements: 
       a. Volumeter for measurement of void 
volume; 
       b. Vacuum pump with a minimum capacity 
of ten cubic feet of air per minute and equipped with a flow-meter, graduated reservoir, or other 
acceptable means approved by the Engineer capable of measuring the amount of wax being 
injected. 
       c. Mixers and heaters, or other mixing and 
heating methods recommended and approved by the wax manufacturer, in writing, for the 
specific project covered by this Section. 
      2. For vacuum assisted injection, provide vacuum 
wax injection equipment meeting these minimum requirements: 
       a. Vacuum pump with a minimum capacity 
of ten cubic feet of air per minute (free air) with the capability of removing 90% of standard 
atmospheric pressure within the PT system and equipped with a vacuum pressure gauge; 
       b. Hoses, vacuum reservoirs, and 
connections required for attachment to the PT system. 
     462-7.4.2.1.4.4 Heaters: Use a heater and temperature 
monitoring system capable of liquefying the entire mass of PT wax to be used for a given 
injection operation within the temperature limits specified by the PT wax manufacturer. The 
heater systems must apply a uniform heat to the PT wax and avoid locally high temperatures that 
may damage the PT wax or container. Use a heater and temperature monitoring system which 
complies with the recommendations of the PT wax manufacturer. 
    462-7.4.2.1.5 Wax Injection: 
      1. Maintain wax temperature in strict compliance 
with the wax manufacturer’s published product data sheet and within the limits of this Section. 
      2. Perform wax injection in accordance with 
procedures set forth in approved Wax Injection Operations Plan. 
      3. Inject hot wax into specified duct inlet. 
     462-7.4.2.1.5.1 Temperature: 
      1. Condition wax to maintain its temperature during 
injection between 212°F and 240°F. 
      2. Wax injection operations are not permitted when 
ambient temperature is below minimum temperatures specified by the wax manufacturer. 
     462-7.4.2.1.5.2 Production Test: 
      1. Check wax temperature to verify it is within 
established limits during operations. 
      2. Do not start operations until such time that testing 
shows wax meets specified requirements. 
     462-7.4.2.1.5.3 Operations: 
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      1. Open all inlets, outlets, drains and ports before 
beginning the wax injection operation to remove standing water from duct. Capture and measure 
the water removed from the duct. If the volume of water is significant, as determined by the 
Engineer, then utilize compressed air, vacuuming, or other means deemed acceptable by the 
Engineer to dry the duct interior. 
      2. Protect concrete surfaces from wax spills, leaks, 
etc. 
      3. Inject wax in accordance with approved Wax 
Injection Operations Plan. 
      4. Use pumping methods that ensure complete 
filling of ducts and anchorage assembly with wax. 
      5. Ensure the entire mass of wax is fully liquefied 
prior to and throughout injection operations. Establish a non-turbulent, laminar system 
circulation by continuously recirculating the wax between the pump and the storage container 
prior to injecting the wax into the duct. Pump components must be at wax injection temperature 
prior to wax injection into duct. Do not allow wax to free fall during recirculation or injection 
operations. Maintain a positive head of liquid wax above all withdrawal and recirculation ports 
and do not allow air intrusion into the pumping system. Do not pour liquid wax into an open 
pump or hopper. 
      6. Inject PT wax at a continuous and steady rate in 
accordance with the approved Wax Injection Operations Plan at a flow rate through duct at a 
velocity between 40 and 70 feet per minute and pressure limited to 75 psi at the duct inlet and 
145 psi at the pump.  
      7. For tendons in which vacuum assisted injection is 
used, provide a minimum of 90% vacuum in the duct prior to injection. Connect both the 
anchorage outlet and the cap outlet to the vacuum system. After the vacuum is established, lock 
off the air supply to the duct and monitor the vacuum for 1 minute. If the loss of vacuum after 
1 minute exceeds 10%, repair leaks as directed by the Engineer and retest the duct. If the results 
are acceptable, reestablish and maintain a minimum 90% vacuum using the outlets at the higher 
end anchorage shown on Standard Plans, Index 462-001 while injecting wax using the inlet at the 
lower end anchorage shown on the same Standard. Close all outlets, inlets, and ports other than 
at injection and vacuum locations during injection procedure. Pump wax into inlet and 
continuously vacuum air at the outlet until duct is fully injected with wax. Close outlet valve at 
anchorage when filled with wax. Close inlet valve with locking pressure between 30 psi and 
45 psi. Do not reuse discharged wax. 
      8. For tendons in which vacuum assisted injection is 
not used, inject wax under pressure at locations shown on Standard Plans, Index 462-001. Allow 
wax to flow from duct and anchorage discharge points until a steady flow of wax free from air is 
continuously discharged. Collect a minimum of two gallons of continuously flowing wax free 
from air at discharge point before closing outlet valve. Do not reuse discharged wax. After all 
outlets are closed, close the inlet valve at locking pressure between 30 and 45 psi. 
      9. Record the total volume of wax injected into the 
system. 
      10. Upon completion of wax injection, seal the duct 
in accordance with the approved PT system drawings. Remove all excess wax from exposed 
surfaces. 
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     462-7.4.2.1.5.4 Wax Injection Operations Report: 
      1. Submit the wax injection report signed by the 
wax injection Contractor within five days of each wax injection operation for review by the 
Engineer. 
      2. Record theoretical quantity of wax anticipated as 
compared to actual quantity of wax used to fill duct. Notify the Engineer immediately of 
shortages or overages. 
      3. Information to be noted in this report must 
include at a minimum, but not necessarily be limited to:  
       a. Identification of duct; 
       b. Date of duct pressure test; 
       c. Date wax injected; 
       d. Number of days from tendon installation 
to wax injection; 
       e. Wax product identification;  
       f. Pressure gauge readings at the pump and 
at the inlet; 
       g. Final locking pressure of wax in PT 
system; 
       h. Reservoir temperature at time of initiation 
of wax injection; 
       i. Theoretical volume of wax required to 
completely fill the duct; 
       j. Volume of wax injected into duct; 
       k. Volume of wax collected at discharge 
points; 
       l. Injection rate including timing of duct 
inlet opening and closing; 
       m. Ambient temperature; 
       n. Summary of any problems encountered 
and any deviations from the Wax Injection Operations Plan; 
       o. Corrective action taken; 
       p. Description and results of the post wax 
injection operations and inspection; 
       q. Vacuum gauge pressure and percent 
vacuum in duct prior to injection; 
      4. Maintain daily wax injection operations reports at 
the job site for review by the Engineer. Submit all daily reports to the Engineer on a weekly basis 
or as directed by the Engineer. 
    462-7.4.2.1.6 Manufacturer’s Installation Technician: 
Provide for a PT system vendor installation technician, certified by the vendor as having 
sufficient knowledge and expertise to oversee the wax injection personnel. The vendor’s 
technician shall be under the direct employ of the vendor and shall be present for all wax 
injection activities for a minimum of the first two days of wax injection for each of the 
Contractor’s wax injection crews. The vendor’s technician shall submit written certification to 
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the Engineer that the Contractor’s installation process is in conformance with the approved Wax 
Injection Operations Plan. 
 462-7.5 Repair: Perform no remedial or repair work without the Engineer’s approval in 
writing. 
  462-7.5.1 Lifting and Access Holes: 
   1. Repair all holes with magnesium ammonium phosphate concrete 
meeting requirements of Section 930 or Type Q epoxy grout meeting requirements of 
Section 926. Immediately before casting concrete (i.e., within 24 hours), mechanically clean and 
roughen the mating concrete surfaces to remove any laitance and expose small aggregate. Use 
grit blasting or water blasting using a minimum 10,000 psi nozzle pressure. Flush surface with 
water and blow dry. Form, mix, place, and cure material in strict compliance with manufacturer’s 
recommendations. 
   2. Coat repaired holes, block-outs, and an area extending six inches 
outside perimeter of repair with a high molecular weight methacrylate (HMWM) listed on the 
APL upon completion of deck grooving. Prepare surface to be coated and apply HMWM in 
accordance with Section 413. Friction (skid) tests per Section 413 are not required. 
  462-7.5.2 Inlets, Outlets, Drains and Ports: 
   1. Place threaded plastic plugs in all inlet, outlet, drain and port locations 
required in the Contract Documents. 
   2. Fill inlet, outlet, drain and port recesses as shown in the Contract 
Documents using a Type Q epoxy compound, Type E epoxy compound, or Type F-1 epoxy 
compound meeting requirements of Section 926. 
   3. Prepare surface to receive epoxy compounds in compliance with 
manufacturer’s recommendations. 
  462-7.5.3 Duct: 
   1. Repair the following ducts using heat-shrink wrap material designed for 
duct repair: 
    a. Smooth plastic ducts that will be encased in concrete; 
    b. Corrugated plastic ducts; 
    c. External smooth plastic ducts after the flexible filler injection 
procedure has been completed. 
    Install heat-shrink wrap in accordance with manufacturer’s 
instructions. 
   2. Repair external smooth plastic ducts before the flexible filler injection 
procedure has been completed using elastomer sleeves and stainless steel band clamps.. 

462-8 Acceptance and Testing. 
 462-8.1 Contractor Material Testing:  
  1. The following tests are not required on post-tensioned, precast flat slab bridges, 
and double-tee bridges, but are required on all other PT applications. 
  2. Include cost for Contractor Tendon Modulus of Elasticity Test and In-Place 
Wobble and Friction Test in price of PT system. 
  462-8.1.1 Tendon Modulus of Elasticity Test: 
   Perform a tendon modulus of elasticity test in accordance with the 
following procedure if required in the Contract Documents or ordered by the Engineer. 
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    1. Bench test two samples of each size tendon prior to stressing 
tendons to determine modulus of elasticity for purpose of accurately determining tendon 
elongations while stressing. 
    2. Bench length between anchorages must be at least 40 feet and 
tendon duct at least two inches clear of tendon all around for purpose of this test. 
    3. Test procedure must consist of stressing tendon at an anchorage 
assembly with a load cell at dead end. 
    4. Tension test specimen 80% of GUTS in ten increments and then 
detention from 80% of GUTS to zero in ten decrements. 
    5. Record gauge pressure, elongations, and load cell forces for 
each increment and decrement. 
    6. Note elongations of tendon for both ends and the central 30 feet, 
measured to an accuracy of plus or minus 1/32 inches. 
    7. Correct elongations for actual anchor set of dead end. 
    8. Calculate modulus of elasticity as follows: 
 
     E = PL/Adl 
     where, 
     P = force in tendon 
     L = distance between pulling wedges and dead end wedges 
or exact length in the center 30 feet of tendon 
     A = cross sectional area of tendon 
     dl = tendon elongation within length, L, for load, P 
 
    9. Submit revisions to theoretical elongations to the Engineer for 
approval if bench test varies from modulus of elasticity used for shop or working drawings by 
more than 1%. 
    10. Additional Tendon Modulus of Elasticity Tests may be 
required when observed tendon elongations in erected structure fall outside acceptable tolerances 
or to otherwise settle disputes to the satisfaction of the Engineer. 
    11. Additional test series of substantiation from previous projects, 
not to exceed two per source, will be required if source of prestressing steel changes during 
project. 
    12. Apparatus and methods used to perform the test must be 
submitted to the Engineer for approval in writing. 
    13. Tests must be conducted in the Engineer’s presence. 
  462-8.1.2 In-Place Wobble and Friction Test: 
   1. Test in-place a minimum of one tendon per tendon group performing 
the same function for tendons in excess of 100 feet long. 
   2. Functional tendon groups are cantilever tendons, continuity tendons, 
draped external tendons, or continuous profiled tendons passing through one or more spans. 
   3. Selected tendon will represent the size and length of tendon group being 
tested. 
   4. In-place test is not required on projects with straight tendons used in flat 
slabs or precast voided slabs. 
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   5. Test procedure consists of stressing tendon at an anchorage assembly 
with a load cell or a second certified jack at dead end. 
   6. Stress test specimen to 80% of GUTS in eight equal increments. 
   7. For each increment, record gauge pressure, elongations, and load cell 
force (if a load cell is used). 
   8. Take into account any wedge seating in both live end (i.e., back of jack) 
and dead end (i.e., back of load cell) and any friction within anchorages, wedge plates, and jack 
as a result of slight deviations of strands or wires through these assemblies. 
   9. Keep an accurate account of elongation at jacking end allowing for 
intermediate wedge seating and slip of the jack’s wedges for long tendons requiring multiple jack 
pulls with intermediate temporary anchoring. 
   10. If elongations fall outside the plus or minus 7% range compared to 
anticipated elongations, investigate reason and make detailed calculations confirming final 
tendon forces are in agreement with requirements of the approved Contract Documents. 
   11. Do not vary value of expected friction and wobble coefficients by 
more than plus or minus 10% in reconciling theoretical and actual elongations. 
   12. Submit for written approval by the Engineer a plan to correct or 
compensate for elongation discrepancies if necessary. 
   13. The Engineer will require one successful test for each tendon group for 
the project. 
   14. The Engineer may require additional in-place tests if there are 
irreconcilable differences between forces and elongations or other difficulties during the course 
of routine stressing operations. 
   15. Submit apparatus and methods used to perform test to the Engineer for 
approval in writing. 
   16. Conduct all in-place tests in the Engineer’s presence. 
  462-8.1.3 Required Reports: 
   1. Submit the test report for “Tendon Modulus of Elasticity Test” to the 
Engineer at least 30 days before installing tendon. 
   2. Submit the test report for “In-Place Wobble and Friction Test” to the 
Engineer within two weeks after successful installation of tested tendon. 
  462-8.1.4 Test Results Application: 
   1. Reevaluate theoretical elongations shown on PT shop or working 
drawings using results of “Tendon Modulus of Elasticity Test” and “In-Place Wobble and 
Friction Test,” as appropriate, and correct calculations as necessary. 
   2. Submit revisions to theoretical elongations to the Engineer for approval 
in writing. 
 462-8.2 Contractor Field Tests: 
  462-8.2.1 Prior to Concrete Placement: 
   462-8.2.1.1 All Tendons Except as Noted: 
    1. Test all PT system components utilized on the project, except 
those used for internal longitudinal tendons in box-girder segments. 
    2. In the formwork, pressure test each duct with all assemblies 
used in a single structural component (e.g. segment, beam, etc.). 
    3. Test assemblies in their final position just prior to concrete 
placement by sealing them at their anchorages or construction joint termini and then applying 
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compressed air in accordance with this Section to determine if assembly connections are pressure 
tight. 
    4. In presence of the Engineer, pressurize duct to 7.5 psi and lock-
off outside air source. Record pressure loss for one minute. If pressure loss exceeds 0.75 psi, or 
10%, find and repair leaks in duct assembly using repair methods approved by the Engineer and 
retest. 
   462-8.2.1.2 Tendons For Which Vacuum Assisted Filler Injection Will 
Be Used: 
    1. Test all PT system components utilized on the project except 
those used for internal longitudinal tendons in box-girder segments. 
    2. In the formwork, perform a vacuum test for each duct with all 
assemblies used in a single structural component (e.g. segment, beam, etc.). 
    3. Test assemblies in their final position just prior to concrete 
placement by sealing them at their anchorages or construction joint termini and then applying a 
vacuum in accordance with this Section to determine if assembly connections are pressure tight. 
    4. In presence of the Engineer, apply a 90% vacuum and lock-off 
outside air source. Record vacuum loss for five minutes. If vacuum loss exceeds 10%, find and 
repair leaks in duct assembly using repair methods approved by the Engineer and retest. 
  462-8.2.2 Post Concrete Placement: 
   1. After stressing and before injecting filler into duct, install all anchorage 
caps, inlets and outlets and test the duct with compressed air in accordance with this Section to 
determine if duct connections require repair. 
   2. In the presence of the Engineer, pressurize duct to 50 psi and lock-off 
outside air source. Record pressure loss for one minute. A pressure loss less than 25 psi, or 50%, 
is acceptable for ducts with a length of equal to or less than 150 feet and a pressure loss less than 
15 psi is acceptable for ducts longer than 150 feet. 
   3. If the pressure loss exceeds allowable, repair leaking connections using 
methods approved by the Engineer and retest. 
 462-8.3 Contractor Inspections: 
  462-8.3.1 Post Concrete Placement/Prior to Filler Injection Operations: 
   1. Upon completion of concrete placement and except as otherwise 
described, prove PT ducts are free and clear of any obstructions or damage and are able to accept 
intended PT tendons by passing a torpedo through ducts. 
   2. Use a torpedo having same cross-sectional shape as duct that is 
1/4 inches smaller all around than clear, nominal inside dimensions of duct. Make no deductions 
to torpedo section dimensions for tolerances allowed in manufacture or fixing of ducts. For 
straight ducts, use a torpedo at least two feet long. For curved ducts, determine length so that 
when both ends touch outermost wall of duct, torpedo is 1/4 inches clear of innermost wall. The 
Engineer will reject member if torpedo will not travel completely through duct and workable 
repair cannot be made to clear duct. Torpedo must pass through duct easily when pushed through 
by hand, without resorting to excessive effort or mechanical assistance. 
   3. Alternatively, four strand tendons in flat ducts used for transverse PT of 
segmental box-girders may be preplaced prior to concrete casting. Prove PT ducts are free and 
clear of any obstructions or damage by moving the group of strands back and forth in duct for a 
minimum distance of one foot in each direction. Move strands easily, by hand, without resorting 
to excessive effort or mechanical assistance. 
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  462-8.3.2 Post Filler Injection Operations: 
   462-8.3.2.1 Post Grouting Operations: 
    1. Inspect all tendons. Complete the inspection of a given tendon 
within 96 hours after grouting of that tendon. 
    2. Do not open or remove inlets, outlets, drains or ports until grout 
has cured for a minimum of 24 hours. 
    3. Perform inspections within one hour after removal of all inlets 
and outlets and drains located at anchorages and points along the tendon. 
    4. Drill into grout ports at all high points along tendon as well as 
inlets or outlets located at anchorages for inspection. Drill through hardened grout to penetrate 
full-length of grout port access piping to top of trumpet or duct. If drilling of inlets or outlets is 
not feasible with conventional equipment, propose an alternative method of tendon inspection for 
approval by the Engineer in writing. Use drilling equipment that will automatically shut-off 
when steel is encountered. Do not drill into anchorage cap unless anchorage caps are determined 
to have voids by sounding. 
    5. Perform all inspections using borescopes or probes and in 
presence of the Engineer. 
    6. Fill voids using volumetric measuring vacuum grouting process 
within 4 days from grouting.not less than 48 hours prior to the maximum number of calendar 
days in 462-7.2.4 allowed between first installation of prestressing steel within duct and 
completion of the stressing and grouting operation for PT. If the maximum number of days in 
462-7.2.4 have been exceeded, have vacuum grouting equipment and experienced operators 
available within 48 hours notice. 
    7. Seal and repair all anchorage and inlet/outlet voids that are 
produced by drilling for inspection purposes as specified within four hours of completion of 
inspections if no additional voids are detected in tendon ducts or anchorages. 
    8. Remove inlet/outlet to a minimum depth of two inches below 
face of concrete and seal the surface as specified within 4 hours of inlet/outlet removal. Use an 
injection tube to extend to bottom of holes for backfilling with epoxy grout. 
    9. Drill into duct and explore voided areas with a borescope if 
grouting operations were prematurely terminated prior to completely filling duct. Probing is not 
allowed. Determine location and extent of all voided areas. Fill voids using volumetric 
measuring vacuum grouting equipment in accordance with this Section. 
   462-8.3.2.2 Post Flexible Filler Injection Operations: 
    462-8.3.2.2.1 Microcrystalline Wax: 
     1. Inspect all tendons. Complete the inspection of a given 
tendon within 96 hours after injecting that tendon with wax. 
     2. Do not open or remove inlets, outlets, drains or ports 
until wax has cooled for a minimum of 24 hours. 
     3. Perform inspections within one hour after removal of all 
inlets/outlets located at anchorages and high points along the tendon. 
     4. Visually inspect existing ports at all high and low points 
along tendon as well as inlets and outlets all ports located at anchorages. Repair wax leaks 
according to the Wax Injection Operations Plan. 
     5. Between 24 and 48 hours following wax injection, 
perform the following inspection operations for each tendon: 
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      a. Sound external ducts with a rubber mallet to 
ensure the system is free from voids, 
      b. Remove all inspection port caps and visually 
inspect to ensure the system is free from voids, 
      c. If a void is detected and the void is deeper than 
1/2 inch or if the strands are exposed and uncoated, address the void using this section and 
methods described in the approved Wax Injection Operations Plan; 
      d. Fill voids created by inspection procedures and 
replace all inspection port caps and seal in accordance with the approved Wax Injection 
Operations Plan. 
     6. Fill voids using the methods described in the approved 
Wax Injection Operations Plan within 4 days from filler injection.volumetric measuring vacuum 
wax injection process not less than 48 hours prior to the maximum number of calendar days in 
462-7.2.4 allowed between first installation of prestressing steel within duct and completion of 
the stressing and wax injection operation for PT. If the maximum number of days in 462-7.2.4 
have been exceeded, have vacuum wax injection equipment and experienced operators available 
within 48 hours notice. 
     7. Seal and repair all anchorage and inlet, outlet and port 
voids that are produced for inspection purposes as described in the approved Wax Injection 
Operations Plan within four hours of completion of inspections if no additional voids are 
detected in tendon ducts or anchorages. 
     8. Inspect duct and explore voided areas with a borescope if 
wax injection operation was prematurely terminated prior to completely filling duct. Determine 
location and extent of all voided areas. Fill voids using gravity feed or injection, do not use 
vacuum repair injection unless proven by a mockup and approved by the Engineer.volumetric 
measuring vacuum wax injection equipment in accordance with this Section. 

462-9 Method of Measurement. 
 1. Quantity of PT tendons to be paid for under this Section will be computed weight, in 
pounds, of permanent PT steel tendons installed in the completed structure and accepted. 
 2. Quantity is determined by theoretical plan length measured from anchorage to 
anchorage (measured from front face of bearing plate) with no allowance made for waste or 
extension past bearing faces. 
 3. No measurement will be made for temporary PT which is considered incidental to Pay 
Item 462-2, Post Tensioning Tendons. 
 4. Use these unit weights for quantity determination: 
 

Table 9-1 PT Strand and Bar Weight per Unit Length 

Prestressing System Weight per Unit Length, Lb/Ft 
1/2 inch diameter 7-wire strand 0.52 
0.6 inch diameter 7-wire strand 0.74 

5/8 inch high strength deformed bar 0.98 
3/4 inch high strength deformed bar 1.49 
1 inch high strength deformed bar 3.01 

1-1/4 inch high strength deformed bar 4.39 
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1-3/8 inch high strength deformed bar 5.56 
1-3/4 inch high strength deformed bar 9.10 
2-1/2 inch high strength deformed bar 18.20 

3 inch high strength deformed bar 24.09 
Note: Weight per unit length of high strength deformed bars is based on values given in ASTM A722.  

 

462-10 Basis of Payment. 
 462-10.1 General: 
  1. PT tendons will be paid for at the Contract unit price per pound of steel tendon, 
completed and accepted. 
  2. Payment will be full compensation for furnishing, installing, stressing, and 
filler injection of all temporary and permanent, internal and external ducts. Payment also 
includes anchorage assemblies and associated supplemental reinforcing steel required by 
supplier, PT system hardware not embedded in concrete, ducts, grout and grouting operations, 
flexible filler and filler injection operations, all testing, including construction of and filler 
injection into mockups, Tendon Modulus of Elasticity Test and In-Place Wobble and Friction 
Test, protection of PT anchorages, inlets, outlets, drains, and all labor, materials, tools, 
equipment, and incidentals necessary for completing the work in accordance with the Contract 
Documents. This payment also includes lubricants in tendon ducts for friction control and 
flushing lubricants or contaminants from ducts. 
  3. Anchorage components, ducts, and similar items of PT system hardware 
embedded within precast components or cast-in-place concrete will be deemed to be included in 
cost of precast component or cast-in-place concrete in which it is embedded. 
  4. Payment is based on unit price bid extended by either quantities shown in the 
Contract Documents or actual quantities used and accepted, whichever is less, if the Contractor 
constructs structure with an accepted alternate not detailed in the Contract Documents. 
  5. Permanent PT strand, wire, or bar tendons which are an integral part of 
individual precast concrete segments or units will be measured and paid for under this item and 
will not be considered incidental to cost of those precast concrete segments or units. 
  6. Payment for PT will be made following successful placement, stressing, filler 
injection, inspection, repair, protection, and written approval by the Engineer. 
  7. Full payment for PT tendons within precast segmental concrete structure units 
may occur prior to erection of segments into final position when ducts have been injected and 
anchorage protection system applied and the segmental unit otherwise approved in writing for 
placement by the Engineer. 
 462-10.2 Pay Items: 
  Payment will be made under: 

Item No. 462-  2  Post-tensioning Tendons - Per Pound 
 



4620000.D01 
All Jobs 

POST-TENSIONING 
(REV 1-2-19)  

SECTION 462 is deleted and the following substituted: 

462-1 Description. 
 1. Furnish, transport, store, handle, and install all components of Post-Tensioning (PT) 
systems, in accordance with the requirements of this Section and the component manufacturer’s 
recommendations. Constituent components of PT systems include, but are not limited to, 
anchorage assemblies, filler containment assemblies, filler material, and related steel 
reinforcement. Use the most stringent requirements, as determined by the Engineer, of those 
specified in this Section or the component manufacturer’s recommendations for protecting 
components from damage due to environmental exposure, improper handling, or improper 
installation. 
 2. With the exception of mild reinforcing and prestressing steel, furnish all PT system 
components from a single supplier. 
  a. Use only approved PT systems meeting the requirements of Section 960 and 
selected from the Structures Design Office (SDO) website for Approved Post-Tensioning 
Systems. 
  b. Use only PT systems of appropriate type and size required to construct tendons 
shown in the Contract Documents. 
  c. With the exception of local zone reinforcement, do not substitute, modify, or 
delete any components of an approved PT system. Inclusion of all possible subcomponents is 
required for PT system and component testing; however, subcomponents of approved systems 
may be eliminated from final installations based on project-specific requirements, provided all 
component-to-component interface hardware are included as necessary to maintain connections 
and PT system integrity. 
 3. Install the PT tendon (e.g., strands, wires, or bars) in ducts. Stress the PT tendon to a 
predetermined load and anchor ends directly against hardened concrete. After anchoring the PT 
tendon, install permanent anchorage caps, inject ducts with filler to completely fill voids, and 
install protection at anchorages. 
 4. Submit all required documents in accordance with this Section and Section 5 to the 
Engineer for review and written approval. 
 5. Cable stays and extradosed bridges are not covered by this Specification. 
 6. Install duct filler in accordance with the requirements of this Section. Provide fully 
filled duct and anchorage assemblies free from leaks, blockages, and voids. Submit test data to 
the Engineer to verify that the work meets the requirements of this Section. Perform filler 
injection operations in accordance with 462-7.4. 

462-2 Materials. 
 462-2.1 General: 
  Approval of any material by the Engineer will not preclude subsequent rejection if 
material is damaged or otherwise found to not meet the requirements of this Section or 
Section 960. 
 462-2.2 Steel Reinforcing: 
  462-2.2.1 Mild: 
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   1. Provide reinforcing steel per Section 931. 
   2. Final design and details of local zone reinforcement are project specific 
and are the responsibility of PT system supplier. Design project specific local zone reinforcement 
for the number of strands or wires a particular approved PT system can accommodate at 
maximum allowable strand or wire force; do not design project specific local zone reinforcement 
for a reduced system capacity. 
   3. Submit signed and sealed project specific local zone reinforcement 
details to the Engineer for review and written approval. 
  462-2.2.2 Prestressing: 
   462-2.2.2.1 Strand: 
    1. Provide prestressing strands per Section 960. 
    2. Strand couplers are not permitted. 
   462-2.2.2.2 Bar: 
    1. Provide prestressing bars per Section 960. 
    2. For permanent applications, use and location of bar couplers is 
subject to written approval by the Engineer. 
   462-2.2.2.3 Parallel Wire: 
    1. Provide prestressing parallel wire assemblies per Section 960. 
    2. Wire couplers are not permitted. 
 462-2.3 Duct Filler: Use only grout and flexible filler meeting the requirements of 
Section 938 and are listed on the Department’s Approved Product List (APL).  
  462-2.3.1 Grout: 
   1. Select grout for use in PT system by application: repair, horizontal, or 
vertical. 
   2. Mix grout per manufacturer’s instructions with potable water meeting 
requirements of Section 923. 
   3. Do not combine different grout products. 
  462-2.3.2 Flexible Filler: Prepare flexible filler for installation in accordance 
with the manufacturer’s instructions. Do not combine different flexible filler products. 
 462-2.4 Other Material References: 
  Meet the requirements of this Section, as well as the following: 

Class 5 Applied Coating* ...............................................Section 975 
Elastomeric Coating System* .........................................Section 975 
Epoxy Compound* .........................................................Section 926 
Magnesium Ammonium Phosphate Concrete* ..............Section 930 
Methacrylate* .................................................................Section 413 
Water ...............................................................................Section 923 
*Use products listed on the Department’s Approved Product List (APL).  

 462-2.5 Component Samples: 
  462-2.5.1 Prestressing Steel: 
   1. Furnish samples per Section 933 from each manufacturer of 
prestressing strand, wire, and bar to be used on project. 
   2. The Engineer will collect sample materials from prestressing steel used 
for PT operations on the Project. 
   3. Samples, properly identified and tagged per 462-6, will be stored by the 
Engineer. 
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  462-2.5.2 Grout: 
   1. The Engineer may sample grout packages at random, not to exceed a 
total quantity of one bag per LOT or shipment. A LOT is defined as a quantity of material from a 
single production batch or shipment 
   2. Grout sample may be virgin package mix, liquefied state, or solid state; 
Engineer will determine at what frequency, interval, sample phase (powder, liquid or solid) and 
location those samples will be recovered from the project. 
   3. Sample, properly identified and tagged per 462-6, will be stored by the 
Engineer. 
   4. Submit the following samples from each manufacturer per each 
production LOT of grout to be used on the project. These samples will be used by the State 
Materials Office for product testing. 
    a) Submit three 2” x2” x2” hardened grout cube samples from a 
trial batch using the same water source and grout to be used for production grouting. 
    b) One bag of grout. 
Submit samples a minimum of four weeks prior to initial production grouting. Do not commence 
grouting operations until grout test results are available and approved by the Engineer. Mock-up 
testing per section 462-7.4.1.1 (5) may proceed prior to grout approval. 
  462-2.5.3 Flexible Filler: 
   1. The Engineer may sample flexible filler at random, not to exceed a total 
quantity of one gallon per LOT. A LOT is defined as a quantity of material from a single 
production batch or shipment not to exceed 1,000 gallons. 
   2. Sample may be virgin product in liquefied state or solid state. The 
Engineer will determine at what frequency, interval, sample phase (liquid or solid) and location 
those samples will be recovered from the project. 
   3. Sample, properly identified and tagged per 462-6, will be stored by the 
Engineer. 

462-3 Alternate PT System Designs. 
 Designs using a PT scheme different from that shown in the Contract Documents may be 
submitted for the Engineer’s approval provided proposed scheme fulfills the design 
requirements, and the Contractor demonstrates compliance with these requirements: 
  1. PT system type and size meets all requirements of this Section. 
  2. Net compressive stress in the concrete after all prestress losses is equivalent to 
or greater than that provided by the PT scheme shown in original Contract Documents. 
  3. Distribution of individual tendons at each cross section generally conform to 
the distribution shown in original Contract Documents. 
  4. Proposed PT scheme meets the ultimate strength requirements of the American 
Association of State Highway and Transportation Officials Load and Resistance Factor Design, 
AASHTO LRFD Bridge Design Specifications Section 5, and is equivalent to or greater than 
service and strength limit states provided in original Contract Documents. 
  5. Stresses in concrete and PT steel at all sections and at all stages of construction 
meet requirements of the Design Criteria shown in original Contract Documents. 
  6. All Design Criteria provisions noted in original Contract Documents are 
satisfied. 
  7. Show complete design and detail of all elements for proposed locations of 
alternate PT scheme. 
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  8. Submit the following for the Engineer’s approval: 
   a. design calculations including short and long term prestress losses  
   b. complete shop drawings including PT scheme and system, reinforcing 
steel, and concrete cover 
  9. Any alternate PT system approved by the Engineer resulting in a change in 
quantity from that shown in the Contract Documents is paid based on comparison of the 
following: 
    a. quantity actually used and accepted or original plan quantity, 
whichever is less, and 
    b. unit bid price. 
   If approved alternate PT scheme or system is under a Cost Savings 
Initiative Proposal (CSIP), method of payment will be in compliance with CSIP agreement. 
  10. Submit alternate PT scheme signed and sealed by the Contractor’s Engineer of 
Record. 

462-4 Qualifications. 
 Provide all project personnel and crew foreman in accordance with Section 105. 

462-5 Submittals. 
 462-5.1 Shop and Working Drawings: 
  1. Submit to the Engineer all necessary information, Plans, shop and working 
drawings, and manuals in accordance with this Section and Section 5. Submit to the Engineer 
signed and sealed PT related shop drawings designed by the Contractor’s Engineer of Record. 
  2. Prepare shop drawings addressing all requirements stated in the Contract 
Documents and requirements of this Section. Indicate pre-approved PT systems to be used as 
shown on the SDO website for Approved Post-Tensioning Systems. Show details of tendon 
geometry and locations complying with the Contract Documents and limitations of selected PT 
system. Include all inlets, outlets, high point inspection port details, anchorage inspection details, 
permanent anchorage caps, protection system materials, and application limits. 

462-6 Transport, Handling and Storage. 
 462-6.1 General: 
  Store all materials in a weatherproof building, shed, covering, or container until 
time of use. 
 462-6.2 LOT Identification: 
  1. Assign an individual LOT number and tag items shipped to project in a manner 
that allows each LOT to be clearly identified at project site for all PT system components, filler, 
bars of each size from each mill heat of steel, and all strands from each manufactured reel. 
  2. Submit records to the Engineer identifying assigned LOT numbers with heat or 
reel of material represented if applicable. 
  3. All unidentified prestressing components, strands, wires, bars, or filler received 
at the site will be rejected. 
  4. Loss of positive identification of these items at any time will be cause for 
rejection. 
  5. Submit filler Quality Control Data Sheets from the manufacturer, to the 
Engineer for each LOT of filler on the project. 
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 462-6.3 Prestressing Steel: 
  1. Protect all prestressing steel against physical damage and corrosion at all times. 
   a. Package prestressing steel in containers for protection against physical 
damage and corrosion during shipping and storage. 
   b. Place a corrosion inhibitor, which prevents rust, in package or 
incorporate it into a corrosion inhibitor carrier type packaging material. 
   c. Corrosion inhibitor must have no deleterious effect on steel, filler, 
concrete, or bond strength of steel to concrete. 
   d. Inhibitor carrier type packaging material must conform to provisions of 
Federal Specification MIL-P-3420. 
   e. Immediately replace or restore damaged packaging to original 
condition. 
   f. Clearly mark shipping package with a statement that package contains 
high-strength prestressing steel, care to be used in handling, include type, kind, and amount of 
corrosion inhibitor used, date when placed, safety orders, and instructions for use. 
  2. The Engineer will reject prestressing steel that has sustained physical damage. 
  3. Remove and discard lengths of strand found to contain broken wires. 
  4. Wire must be bright and uniformly colored, with no foreign matter or pitting on 
its surface. 
 462-6.4 Filler: 
  1. Maintain filler in environmental exposure conditions (e.g., temperature, 
humidity) in strict conformance with manufacturer’s recommendations at all times from 
manufacture to installation. 
  2. Storage in the open must be on a raised platform with adequate waterproof 
covering to protect the filler. 
  3. On site storage of grout filler on a raised and covered platform is limited to a 
maximum period of one week. The allowable on site storage time may be extended by the 
Engineer if the grout filler is in a climate-controlled structure. Grout filler material with a total 
time from manufacturer in excess of six months must be removed from the jobsite and replaced 
with new material. 
  4. Flexible filler may be stored on site on a raised and covered platform up to the 
manufacturer’s expiration date. Do not use flexible filler that has exceeded the manufacturer’s 
recommended usage date. Remove all such filler from the jobsite and replace with new material. 
 462-6.5 Duct and Pipe: 
  1. Protect ducts against ultraviolet degradation, crushing, excessive bending, dirt 
contamination, corrosive elements, or any other damage or contamination during transport, 
storage, and handling. 
  2. Furnish ducts with end caps to prevent contamination inside duct. Do not 
remove duct end caps until duct is incorporated into the bridge component. 
  3. Ship capped duct in bundles that are covered during transport and storage. 
  4. Store on a raised platform and completely covered to prevent contamination. 
  5. If contamination is discovered, immediately flush duct with potable water per 
462-7.2.4 before use. 

462-7 Construction. 
 462-7.1 General: 
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  1. Submit to the Engineer written certification from PT supplier (vendor) that PT 
system chosen for the project meets requirement of this Section, Section 960, and is a 
Department approved PT system prior to installing any PT hardware. 
  2. Submit a list of PT system components and reference drawings to the Engineer. 
  3. Use methods to place and consolidate concrete that will not displace or damage 
any PT ducts, anchorage assemblies, splices and connections, reinforcement, or other embedded 
items. 
  4. Conduct all stressing and filler injection operations in the presence of the 
Engineer. 
 462-7.2 System Installation: 
  Accurately and securely fasten all PT anchorages, ducts, inlet and outlet pipes, 
miscellaneous hardware, reinforcing bars, and other embedded items at locations shown in the 
Contract Documents or on approved shop or working drawings or as otherwise approved by the 
Engineer in writing. 
  462-7.2.1 Ducts: 
   1. Construct tendon ducts using the minimum number of splices as 
practical. 
   2. Accurately position and align ducts at locations shown in the Contract 
Documents, or according to approved shop or working drawings, or as approved in writing by 
the Engineer. 
   3. Securely fasten all internal ducts at regular intervals not exceeding 
30 inches for steel pipes, 24 inches for round plastic ducts, and 12 inches for flat ducts to prevent 
movement, displacement, or damage from concrete placement and consolidation operations. 
   4. Show method and spacing of duct supports on appropriate shop 
drawings. 
   5. Ensure external tendon ducts are straight between connections to 
internal ducts at anchorages, diaphragms, and deviation saddles and are supported at intermediate 
locations according to the Contract Documents including approved shop drawings. 
   6. Ensure all alignments, including curves and straight portions, are 
smooth and continuous with no lips, kinks, or dents. This also applies to curves in pre-bent steel 
pipe. 
   7. Check and repair all ducts in accordance with 462-7.5 as necessary 
before placing any concrete. 
   8. Ensure ducts at end connections to anchorages, splices, inlets, outlets, 
drains, and all other duct openings are sealed at all times after installing ducts and until tendon 
installation is complete. Briefly open low point drains just prior to tendon installation and again 
just prior to filler injection to allow for drainage of any water that may be present within the 
duct. 
   9. Provide an absolute seal of anchorage and duct termination locations 
per the pre-approved system drawings. 
   10. Use of tape is not permitted to make connections or sealing for any 
reason. 
   11. Use heat welding techniques, in accordance with duct manufacturer’s 
instructions, to make splices between sections of smooth plastic duct or make connection with 
electrofusion duct coupler meeting the material requirements of Section 960 and approved 
system drawings. 
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   12. When connecting steel pipe to plastic pipe with a boot, use a 
3/8 inches wide power seated band and clamps in accordance with 960-2.2 on each end of a duct 
boot to seal against filler leakage. Install band per manufacturer’s instructions. 
   13. Ducts for prestressing used exclusively for temporary erection where 
PT will be removed from structure are not required to be coupled across segment joints. 
   462-7.2.1.1 Installation Tolerances: 
    1. Ensure final position of PT ducts is within the tolerances in the 
following table: 
 

Table 7.2.1.1-1 Duct Installation Tolerances 
Type Vertical Position (inches) Horizontal Position (inches) 

Horizontal tendons in slabs or in slab 
regions of larger members ±1/4 ±1/2 

Longitudinal draped superstructure 
tendons in webs: Tendon over supports 
or in middle third of span 

±1/4 ±1/4 

Tendon in middle half of web depth ±1/2 ±1/4 
Longitudinal, generally horizontal, 
superstructure tendons usually in top or 
bottom of member 

±1/4 ±1/4 

Horizontal tendons in substructures and 
foundations ±1/2 ±1/2 

Vertical tendons in web Longitudinal 
Position ±1 

Transverse 
Position ±1/4 

Vertical tendons in pier shafts ±1/2 ±1/4 
All other cases ±1/4 ±1/4 
 
    2. Ensure entrance and exit angles of tendon paths at anchorages, 
duct joints, and/or at faces of concrete are within plus or minus 3 degrees of desired angle 
measured in any direction. 
    3. Accomplish any deviations in alignment with smooth unkinked 
transitions. 
    4. Locate anchorages within plus or minus 1/4 inches of desired 
position laterally and plus or minus 1 inch along tendon except that minimum cover requirements 
must be maintained. 
    5. Position anchorage confinement reinforcement in the form of 
spirals, multiple U-shaped bars, or links centered around duct and starting within 1/2 inches of 
the back of the main anchorage plate. 
    6. If conflicts exist between reinforcement and a PT duct, position 
of duct prevails. Adjust local reinforcement with the Engineer’s written approval. 
  462-7.2.2 Splices and Joints: 
   1. All splices, joints, couplings, connections (inlet and outlet), and valves 
are part of approved PT system. 
   2. Fabricate all duct splices to prevent duct kinks during concrete 
placement. 
   3. Use mandrels as needed to maintain duct alignment and shape. 
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  462-7.2.3 Inlets, Outlets, Drains and Ports: 
   1. Place filler inlets, outlets, drains and ports at locations shown in the 
Contract Documents including approved shop drawings. 
   2. Equip all filler inlets, outlets, drains and ports with approved positive 
shut-off devices (e.g., valves). 
   3. At a minimum, place filler inlets, outlets or ports in the following 
positions and those shown in Standard Plans, Index 462-001: 
    a. Top of tendon anchorage; 
    b. Top of anchorage cap; 
    c. At high points of duct profile when vertical distance between 
highest and lowest point is more than 2 feet; 
    d. At major change in duct cross section; and, 
    e. At other locations required by the Engineer. 
   4. For all tendons other than grouted top slab transverse tendons in box 
girders, place drains at the geometric low points of all duct profiles, or as close as is practical to 
the geometric low points of all duct profiles, except where an inlet, outlet or anchorage that can 
serve as a drain is located at a low point. Locate drains, and inlets and outlets serving as drains, 
at the bottom of the duct cross section. 
   5. Extend filler and drain tubes a sufficient distance out of concrete 
member to allow for proper closing of valves. 
   6. Direct inlets, outlets, drains and ports exiting on vertical or 
predominantly vertical surfaces of box and I-girders toward the inside face of exterior I-girders 
or toward the interior of box girders. 
  462-7.2.4 Tendons: 
   1. Do not exceed 14 calendar days between first installation of prestressing 
steel within duct and completion of the stressing and filler injection operation for PT bars located 
in superstructure and all strands and wires regardless of location. 
   2. Do not exceed 21 calendar days between the first installation of 
prestressing steel within duct and completion of the stressing and filler injection operations for 
PT bars located in substructure. 
   3. Any light surface corrosion forming during the period of time described 
in (1) or (2) will not be cause for rejection of prestressing steel. 
   4. Failure to inject filler into duct within the number of calendar days 
specified, will result in stoppage of work, except when waived by the Engineer in writing. 
   5. Flushing of filler is not permitted without written approval of the 
Engineer and is only permitted as defined in this Article. 
   6. For grouted operations, vacuum injection is required to repair all voids 
and blockages as subject to provisions of 462-8.3.2. For flexible filler operations, use the repair 
procedure described in the approved Wax Injection Operations Plan. 
   7. For tendon ducts subjected to contamination with chlorides (e.g., 
uncapped ducts that have been subjected to salt spray), flush duct with potable water containing 
slack lime (i.e., calcium hydroxide) or quicklime (i.e., calcium oxide) in the amount of 
0.17 pounds per gallon. 
    a. Test for presence of chlorides and oils in discharged water 
before placing tendon. 
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    b. If chloride levels in flush water outflow exceed 300 ppm, 
continue to flush duct until chloride level in flush water outflow is below 250 ppm. 
     c. Dry duct interior by blowing oil-free compressed air, by 
vacuuming, or by other means deemed acceptable to the Engineer. Remove excess water trapped 
in duct corrugations. The Engineer may require use of a borescope or other visual inspection 
means, at no additional cost to the Department, to ensure duct interior is water free. 
   8. Push or pull strands and wires through ducts to make up a tendon using 
methods that will not snag on any lips or joints in ducts. 
   9. Round off end of strands and wires that are pushed or fit advancing end 
with smooth protective cap. 
   10. Do not intentionally rotate strands or wires by any mechanical means 
during installation of PT strand into duct. 
   11. For superstructure tendons, provide sufficient strand and wire length 
beyond dead end anchorages to allow for second end stressing as needed for reconciliation of 
jacking force versus measured elongation. 
   12. Alternatively, tendons may be pulled through duct using a special steel 
wire sock or other device attached to advancing end. Strands may be brazed together for pulling 
as long as one foot of strand from the brazed end is removed by cutting after installation. Do not 
electric arc weld strand ends together for this purpose. 
   13. Cut tendons in accordance with 462-7.3.2.7. 
   14. Strand installation aids (i.e. wire/nylon ties around strand bundle, 
strand spacers, etc.) must be removed prior to stressing 
   15. Do not install permanent tendons before completion of testing as 
required by this Section or the Contract Documents. The only two exceptions are: 
    a. Tendon to be tested by “Theoretical Elongation Verification” 
may be installed for test; and, 
    b. Transverse tendons may be pre-installed in precast segmental 
boxes prior to concrete casting such that they meet 462-8.3.1. 
 462-7.3 Post-Tensioning Operations: 
  1. Do not apply PT forces until concrete has attained compressive strength 
specified in the Contract Documents. 
  2. Conduct all stressing operations in presence of the Engineer. 
  3. With the written approval of the Engineer, revise PT operations so final tendon 
force is in agreement with the Contract Documents. 
  462-7.3.1 Stressing Equipment: 
   Only use equipment furnished by supplier of PT system. 
   462-7.3.1.1 Jacks and Gauges: 
    Equip each jack with pressure gauge for determining jacking 
pressure that has a minimum dial diameter of six inches. 
   462-7.3.1.2 Calibration: 
    1. Calibrate each jack and its gauges as a unit. 
    2. Calibration must consist of three test cycles with cylinder 
extension of jack in various positions (e.g., two-inch, four-inch, eight-inch stroke). 
    3. At each pressure increment, average forces from each test cycle 
to obtain an average force. 
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    4. Perform calibration with equipment (e.g., jack, pump, hoses, 
etc.) setup in same configuration intended for use on Project. 
    5. Jack and gauge calibration is to be initially performed by PT 
supplier or an independent laboratory. 
    6. Use load cells calibrated within the past 12 months to calibrate 
stressing equipment. 
    7. Supply documentation denoting the load cells calibration date 
and tractability to National Institute of Standards and Technology (NIST) along with jack/gauge 
calibration. 
    8. Submit to the Engineer certified calibration charts and curves for 
each jack and gauge unit used on the project prior to start of work and every six months 
thereafter or as requested by the Engineer. 
    9. Calibrations subsequent to initial calibration with a load cell 
may be accomplished with use of a master gauge. Supply master gauge to the Engineer in a 
protective waterproof container capable of protecting calibration of gauge during shipment to a 
laboratory. Provide a quick-attach hydraulic manifold to enable quick and easy installation of 
master gauge to verify permanent readings. Master gauge will remain in the possession of the 
Engineer for duration of project and will be returned to the Contractor after final acceptance of 
project by the Engineer. 
    10. Any jack repair, such as replacing seals or changing length of 
hydraulic lines, requires recalibration using a load cell. 
    11. No extra compensation will be allowed for initial or any 
subsequent calibrations or use of master gauge required by the Engineer. 
  462-7.3.2 Stressing Tendons: 
   1. Tension all PT steel so PT force is not less than that required by the 
Contract Documents or as otherwise approved by the Engineer in writing. 
   2. Do not use monostrand jacks to stress straight tendons with five or more 
strands or wires, or for curved tendons with two or more strands or wires. 
   3. 4-strand curved top slab transverse tendons in box girders are permitted 
to use a monostrand jack. 
   4. Use of curved stressing noses or chairs is not permitted. 
   462-7.3.2.1 Jacking Maximum Stress: 
    Maximum temporary stress (i.e., jacking stress) in PT steel must 
not exceed 80% of Guaranteed Ultimate Tensile Strength (GUTS). 
   462-7.3.2.2 Initial and Permanent Stresses: 
    1. PT steel must be anchored at initial stresses resulting in long 
term retention of permanent stresses or forces of no less than those shown in the Contract 
Documents. 
    2. Unless otherwise approved by the Engineer in writing, initial 
stress after anchor set must not exceed 70% of GUTS at anchorages and 74% of GUTS at all 
other locations between anchorages. 
    3. Permanent stress and permanent force are stress and force 
remaining in PT steel after all losses, including long term creep and shrinkage of concrete, elastic 
shortening of concrete, relaxation of steel, losses in PT steel from sequence of stressing, friction, 
and unintended wobble of ducts, anchor set, friction in anchorages, and all other losses particular 
to the specific PT system. 
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   462-7.3.2.3 Stressing Sequence: 
    1. Permanent PT tendons must be stressed from both ends, except 
as noted in the Contract Documents. 
    2. Required force may be applied at one end and subsequently at 
other end or simultaneously at both ends. 
   462-7.3.2.4 Elongation: 
    1. Ensure forces being applied to tendon and resulting elongation 
of tendon can be measured at all times. 
    2. Measure elongations to nearest 1/16 inch. 
    3. For required tendon force, observed elongation must agree 
within 7% of theoretical elongation or entire operation must be halted, checked, and source of 
error determined and remedied to satisfaction of the Engineer before proceeding. 
    4. Do not overstress tendon to achieve theoretical elongation. 
    5. In event that agreement between observed and theoretical 
elongations at required force falls outside acceptable tolerances, the Engineer may, at his 
discretion and without additional compensation to the Contractor, require additional tests for 
Tendon Modulus of Elasticity and/or In Place Wobble and Friction Test. 
   462-7.3.2.5 Friction: 
    1. Provide actual expected friction and wobble coefficients and 
anchor set in the shop drawings; submit calculations and show a typical tendon force diagram on 
shop drawings based upon expected actual coefficients and values for the PT system to be used. 
    2. Graphite may be used as a lubricant when friction must be 
reduced, subject to written approval of the Engineer. 
   462-7.3.2.6 Tendon Wire Failure: 
    1. Multi-strand PT tendons with wires which fail by breaking or 
slipping during stressing may be accepted provided these conditions are met: 
     a. Completed structure has a final PT force of at least 98% 
of original total design PT force; 
     b. PT force across a mating joint is at least 98% of PT force 
required by the Contract Documents for that mating joint for that stage of construction for 
precast or cast-in-place segmental construction. This 98% minimum PT force requirement 
applies to segmental construction, or any similar construction, that has members post-tensioned 
together across a common joint face at any stage of construction; and, 
     c. Any single tendon must have no more than a 5% 
reduction in cross-sectional area of PT steel due to wire failure. 
    2. When conditions permit the Contractor to propose acceptable 
alternative means of restoring PT force lost due to wire failure, any of the above conditions may 
be waived at discretion of and with approval of the Engineer in writing. 
   462-7.3.2.7 Cutting of PT Steel: 
    1. Cut PT steel using an abrasive saw or plasma torch within 
3/4 inches to 1-1/2 inches away from the anchorage. 
    2. Flame cutting of PT steel is not permitted. 
    3. Do not cut tendon to final length prior to acceptance. 
   462-7.3.2.8 Post-Tensioning Operations Record: 
    1. Keep a record of these PT operations for each tendon installed: 
     a. Project name, Financial Project ID (FPID); 
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     b. Contractor and/or subcontractor; 
     c. Tendon location, size, and type; 
     d. Date tendon was first installed in duct; 
     e. Reel number for strands and wires and heat number for 
bars; 
     f. Tendon cross-sectional area; 
     g. Modulus of elasticity; 
     h. Date stressed; 
     i. Jack and Gauge numbers per tendon end; 
     j. Required jacking force; 
     k. Gauge pressures at the pump and at the inlet; 
     l. Elongations (theoretical and actual); 
     m. Anchor sets (anticipated and actual); 
     n. Stressing sequence (i.e., sequential order of tendon 
stressing by number); 
     o. Stressing mode (single-end, dual-end, simultaneous); 
     p. Witnesses to stressing operations (Contractor and 
Inspector); 
     q. Any other relevant information. 
    2. Submit to the Engineer a complete set of stressing operation 
records within five days of completed tendon installation. 
  462-7.3.3 System Protection: 
   462-7.3.3.1 Tendon: 
    1. Seal all other duct openings other than installing anchorage caps 
within four hours after tendon stressing. 
    2. Install anchorage caps after tendon has been accepted. If 
acceptance of tendon will be delayed more than four hours after stressing, immediately provide 
temporary weatherproofing of tendons at open ends of anchorages. If tendons and anchorages are 
temporarily weatherproofed, install anchorage caps within 1 day of tendon being accepted. 
    3. If tendon contamination occurs and if directed by the Engineer, 
remove tendon, flush duct with potable water per 462-7.2.4, and replace with new tendon. 
   462-7.3.3.2 Anchorage: 
    1. Provide the following at anchorages as shown on Standard 
Plans, Index  462-002:  
     a. Temporary drain holes at the bottom of open top 
blockouts. 
     b. Temporary weatherproof plugs for upwardly oriented 
access or vent holes. 
    2. Cap all filler inlets/outlets with plugs meeting the requirements 
of Section 960. 
    3. Construct anchorage pour-backs and place elastomeric coatings 
at anchorages as indicated in the Contract Documents and as shown on Standard Plans, 
Index 462-002 within seven days of completing filler injection operations (see 462-7.4 for filler 
injection operations). For anchorages which require acrylic aliphatic polyurethane top coating, 
apply the acrylic aliphatic polyurethane top coating after the elastomeric coating has fully cured. 
See Standard Plans Index 462-002 and the Contract Documents for details on anchorages which 
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require acrylic aliphatic polyurethane top coating. Construct anchorage pour-backs using 
reinforced concrete, magnesium ammonium phosphate concrete, or a Type Q epoxy grout 
meeting the requirements of Section 926. 
     a. Remove all laitance, grease, curing compounds, surface 
treatments, coatings, and oils by grit blasting or water blasting. Flush surface with water and 
blow dry. Surfaces must be clean, sound, and without any standing water. Test substrate at all 
pour-back locations using ACI 503 and develop a minimum of 175 psi tension (e.g., pull-off 
value). Testing frequency may be reduced, as determined by the Engineer, after the Contractor 
has demonstrated an ability to prepare substrate surfaces for bonding as indicated by the result of 
the ACI 503 test. 
     b. Mix and apply epoxy grout and magnesium ammonium 
phosphate concrete in accordance with the manufacturer’s current standard technical guidelines. 
Construct all pour-backs in leak proof forms creating neat lines. Epoxy grout may require 
pumping for proper installation. Construct forms to maintain a liquid head to ensure intimate 
contact with concrete surface. Use vents as needed to provide for escape of air to ensure 
complete filling of forms. 
    4. Coat exposed surfaces of pour-backs and anchorage caps as 
shown on Standard Plans, Index 462-002 with an elastomeric coating system meeting the 
requirements of Section 975 and having a thickness of 30 mils to 45 mils. Apply the acrylic 
aliphatic polyurethane top coating to a dry film thickness of 5 to 6 mils. Ensure concrete, 
anchorage caps, or other substrates are structurally sound, clean, and dry. Concrete must be a 
minimum of 28 days old. Remove all laitance, grease, curing compounds, surface treatments, 
coatings, and oils by grit blasting or water blasting using a minimum 3,000 psi nozzle pressure. 
Blow surface with compressed air to remove dust or water. Apply the elastomeric coating within 
90 days of filler injection. Apply the acrylic aliphatic polyurethane top coat and the 
manufacturer’s approved primer over the elastomeric coating before applying Class 5 coating, if 
required. 
    5. Prior to application of elastomeric coating, construct a 2 foot x 
4 foot concrete test block with a similar surface texture to surfaces to be coated. Coat a vertical 
face with chosen elastomeric coating system. Determine number of coats required to achieve the 
specified thickness without runs and drips. Mix and apply elastomeric coating as per 
manufacturer’s current standard technical specifications. Spray application is preferred; roller 
application is permitted. Have coating manufacturer representative on site to supervise and 
comment on application of elastomeric coating onto test block. Apply coating using approved 
and experienced personnel with a minimum of three years experience applying similar 
polyurethane systems. Submit credentials of these persons to the Engineer for review and 
consideration for approval. 
 462-7.4 Filler Injection Operations: 
  462-7.4.1 Grouting Operations: Conduct all grouting operations in the presence 
of the Engineer. 
   462-7.4.1.1 Plan: 
   1. Submit a Grouting Operations Plan to the Engineer for approval at least 
six weeks in advance of any scheduled grouting operation. 
   2. Written approval of Grouting Operations Plan by the Engineer is 
required before any grouting of permanent structure takes place. 
   3. At minimum, Grouting Operations Plan will address and provide: 
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    a. Names and proof of training for grouting crew and crew 
supervisor in conformance with this Specification; 
    b. Type, quantity, and brand of materials to be used in grouting, 
including all required certifications; 
    c. Type of equipment to be used, including capacity in relation to 
demand and working conditions, as well as, standby equipment and spare parts; 
    d. General grouting procedure; 
    e. Duct pressure test and repair procedures; 
    f. Method to be used to control rate of flow within ducts; 
    g. Theoretical grout volume calculations; 
    h. Mixing and pumping procedures in accordance with the 
manufacturer’s recommendations; 
    i. Direction of grouting accounting for grade and/or slope of 
tendon; 
    j. Sequence of inlet and outlet pipes use; 
    k. Procedures for handling blockages; 
    l. Procedures for possible post grouting repair. 
   4. Conduct a joint meeting of the Contractor, grouting crew, and the 
Engineer before grouting operations begin. Discuss Grouting Operations Plan, required testing, 
corrective procedures, and any other relevant issues at the meeting. 
   5. Prior to production grouting, demonstrate to the Engineer’s satisfaction 
successful grout injection by injecting full-scale mockups that are constructed with all associated 
PT system components using the mockup tendon profiles shown in the Plans and the proposed 
Grouting Operations Plan. Utilize smooth duct and associated couplers and fittings meeting the 
requirements of Section 960 for all mockups. Utilize smooth duct for the mockups which has an 
inside diameter required for a given mockup tendon size. Place the mockup tendons specified in 
the Plans inside the ducts to simulate the in-place PT tendons. Stress mockup tendons to the 
minimum values shown in the Plans by using jacks or other methods approved by the Engineer. 
Perform pressure tests on the mockups in accordance with 462-8.2.1 prior to grout injection. For 
the grout injection operations, utilize the same grout material and types and sizes of grout 
injection equipment that will be used on the project including but not limited to mixers, pumps, 
hoses, valves and pressure gauges. Inject grout into the mockups using the proposed Grouting 
Operations Plan. Allow the grout to harden a minimum of 24 hours after injection before 
inspecting the mockup. Inspect the mockup in accordance with the requirements of 462-8.3.2.1 
and then carefully cut open the duct at all high points and other locations as directed by the 
Engineer to check for voids. Prepare a report documenting the findings and submit it to the 
Engineer. If voids are found, determine the cause and revise the proposed Grouting Operations 
Plan accordingly. If directed by the Engineer, construct additional mockups and repeat the grout 
injection operation using the revised Grouting Operations Plan as many times as are required 
until the results are acceptable. 
   462-7.4.1.2 Inlets and Outlets: 
    1. Ensure connections from grout pump hose to inlets are free of 
dirt and are air-tight. 
    2. Inspect valves to ensure they can open and close properly. 
   462-7.4.1.3 Supplies: 
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    Provide an adequate supply of water and compressed air for 
clearing and testing ducts, as well as, mixing and pumping grout before grouting operations start. 
   462-7.4.1.4 Equipment: 
    1. Provide grouting equipment consisting of measuring devices for 
water, a high-speed shear colloidal mixer, a storage hopper (e.g., holding reservoir) and pump 
with all necessary connecting hoses, valves, and pressure gauge. 
    2. Provide pumping equipment with sufficient capacity to ensure 
PT ducts can be filled and vented in not more than 30 minutes without interruption. 
    3. Provide an air compressor and hoses with sufficient output to 
perform required functions. 
    4. Have vacuum grouting equipment (i.e., volumetric measuring 
type) and experienced operators available to meet the timeframe requirements of 462-8.3.2.1-6.  
   462-7.4.1.4.1 Mixer and Storage Hopper: 
     1. Provide colloidal grout machinery with a charging tank 
for blending and a holding tank. Blending tank must be equipped with a high speed shear 
colloidal mixer capable of continuous mechanical mixing producing a homogeneous and stable 
grout free of lumps and un-dispersed cement. Holding tank must be kept agitated and at least 
10% full at all times during pumping operations to prevent air from being drawn into duct. 
     2. Add water during primary mixing phase in the colloidal 
mixer by use of a flow meter or calibrated water reservoir with measuring accuracy equal to 1% 
of total water volume. 
    462-7.4.1.4.2 Pumps: 
    1. Provide pumping equipment capable of: 
     a. continuous operation which includes a system for 
circulating and agitating grout when actual grouting is not in progress, 
     b. maintaining pressure on grouted ducts, 
     c. fitted with a valve that can be closed off without loss of 
pressure in duct. 
    2. Grout pumps will: 
     a. be positive displacement type, 
     b. provide a continuous grout flow 
     c. be able to maintain a discharge pressure of at least 
145 psi. 
    3. Use pumps constructed with seals to prevent oil, air, or other 
foreign substances from contaminating grout and prevent loss of grout or water. 
    4. Specify pump capacity adequate to maintain the specified 
grouting rate. 
    5. Place pressure gauges with full scale reading of no more than 
300 psi at the pump and at the duct inlet. 
    6. Grout hoses to be compatible with pump output (diameter and 
pressure rating). 
    462-7.4.1.4.3 Vacuum Grouting: Provide vacuum grouting 
equipment meeting these minimum requirements: 
     1. Volumeter for measurement of void volume; 
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     2. Vacuum pump with a minimum capacity of ten cubic 
feet per minute and equipped with a flow-meter, graduated hopper, or other acceptable means 
approved by the Engineer capable of measuring the amount of grout being injected. 
     3. Manual colloidal mixers, manual high speed shear 
mixers, or other mixing methods recommended and approved by the grout manufacturer, in 
writing, for the specific project covered by this Section for voids less than 5.5 gallons in volume. 
However, mix a minimum of one full bag of grout regardless of the size void to be grouted. 
     4. Standard colloidal mixers for voids 5.5 gallons and 
greater in volume. 
    462-7.4.1.4.4 Standby Equipment: Provide a standby colloidal 
grout mixer and pump during grouting operations. 
   462-7.4.1.5 Grouting: 
    1. Maintain grout fluidity in strict compliance with grout 
manufacturer’s recommendations. 
    2. In the presence of the Engineer, perform a test to confirm 
accuracy of grouting equipment volume-measuring components each day of use before 
performing any grouting operations. Testing in a warehouse or similar condition is acceptable. 
Use either water or grout for testing using standard testing devices with volumes of 0.5 gallon 
and 6.5 gallon and an accuracy of equal to or less than four ounces. Perform one test with each 
device. Results must verify accuracy of grouting equipment void volume-measuring component 
within 5% of test device volume and must verify accuracy of grouting equipment grout volume 
component within 10% of test device volume for the 0.5 gallon test device. When testing the 
6.5 gallon device, ensure an accuracy of 3% (test device volume) and 6% (grout volume). 
    3. Do not use grout that tests outside allowable flow rates. 
    4. Perform grouting in accordance with procedures set forth in 
approved Grouting Operations Plan. 
    5. Grout all ducts. 
    462-7.4.1.5.1 Temperature: 
     1. At inlet end of grout hose, the maximum limit for grout 
temperature is 90°F for normal grouting procedures and 85°F when performing repair operations 
with vacuum grouting. 
     2. Condition grout material to maintain mixed grout 
temperature below maximum limit. 
     3. Grouting operations are not permitted when ambient 
temperature is below 40°F or is expected to fall below 40°F within one day subsequent to 
grouting. 
     4. Postpone grouting operations if freezing temperatures are 
forecasted within two days subsequent to grouting. 
    462-7.4.1.5.2 Mixing and Pumping: 
     1. Mix grout with a metered amount of water. 
     2. Mix materials to produce a homogeneous grout. 
     3. Continuously agitate grout until grouting operations are 
complete. 
     4. Reject bags of grout containing clumps. 
    462-7.4.1.5.3 Production Test: 
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     1. Test grout fluidity to verify it is within limits established 
by grout manufacturer during grouting operations. Target fluidity rate is established by 
manufacturer’s representative based on ambient weather conditions. 
     2. Determine grout fluidity in accordance with Section 938. 
      a. Perform a fluidity test using flow cone on grout 
discharged from anchorage cap outlet immediately after uncontaminated uniform consistency 
discharge begins for each tendon greater than 50 feet in length. For tendons 50 feet or less, 
perform a fluidity test on a per batch basis. For fluidity tests done on a per batch basis, perform 
test after new batch has been transferred from mixing tank to holding tank and thoroughly mixed 
with remains of the previous batch to produce a new homogenous mixture. During mixing 
process, continually re-circulate grout from hose into holding tank. Ensure measured grout efflux 
time is not less than efflux time measured at injection end of grout hose. 
      b. Alternately, check grout fluidity using Wet 
Density method contained in Section 938. Density at discharge outlet must not be less than grout 
density at inlet. Continuously discharge grout until density requirements are met. Discard grout 
used for testing fluidity. 
     3. Perform fluidity test for each tendon to be grouted 
without modifying water-cement ratio. 
     4. Check temperature of grout at inlet end of grout hose 
hourly to verify conformance to this Section. 
     5. Obtain a sample from first production batch of grout and 
perform a wick induced bleed test on this sample in accordance with Section 938 at beginning of 
each day’s grouting operation. Begin grouting operations after sample is obtained. 
     6. Once grouting has begun, if zero bleed requirement is 
found to not have been achieved in the wick induced bleed test at any time during required test 
time period, complete grouting of any partially grouted tendons currently being grouted but do 
not begin grouting any new or additional tendons. Immediately inform the Engineer when 
grouting operations have ceased due to non-compliance of the wick induced bleed test. 
     7. Do not re-start grouting operations until such time that 
testing shows grout meets specified requirements. 
   462-7.4.1.5.4 Operations: 
    1. Open all grout outlets before starting grouting operation. 
    2. Inject grout into duct in accordance with approved Grouting 
Operations Plan. 
    3. Pump grout at the lowest possible pressure practical. 
    4. Conduct normal grouting operations at a pressure range of 10 psi 
to 50 psi measured at grout inlet. 
    5. Do not exceed a pumping pressure of 145 psi anywhere within 
the system. Do not exceed a pumping pressure of 75 psi at the grout inlet for flat ducts. 
    6. Use grout pumping methods that ensure complete filling of 
ducts and complete encasement of steel. 
    7. Grout must flow from first and subsequent outlets until any 
residual water or entrapped air has been removed prior to closing outlet. 
    8. Pump grout through duct and continuously discharge it at 
anchorage and anchorage cap outlets until all free water and air are discharged and consistency 
of grout is equivalent to that of grout being pumped into inlet. Close anchorage outlet and 
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discharge a minimum of two gallons of grout from anchorage cap into a clean receptacle. Close 
anchorage cap outlet. 
    9. Elevate grout pressure to the equivalent realized pumping 
pressure while grouting the duct, seal inlet valve, and wait two minutes to determine if any leaks 
exist after all outlets have been bled and sealed. If leaks are present repair all identified leaks 
using methods pre-approved by the Engineer and repeat steps until no leaks are present. Bleed 
pressure to 5 psi and wait a minimum of ten minutes for any entrapped air to flow to high points 
if no leaks are present. Increase pumping pressure not to exceed actual realized pumping 
pressure of duct and discharge grout at each high point outlet to eliminate any entrapped air or 
water after specified ten minute period has expired. Complete process by locking a pressure of 
30 psi into tendon duct. 
    10. If actual grouting pressure exceeds maximum allowed, close 
inlet and pump grout at next outlet which has just been closed or is ready to be closed as long as 
a one-way flow is maintained. Do not pump grout into a succeeding outlet from which grout has 
not yet flowed. Fit outlet/inlet to be used for pumping with a positive shut-off valve as shown in 
the approved system drawings and pressure gauge if this procedure is used. 
    11. Stop grouting operation if complete grouting of tendon cannot 
be achieved by the steps stated and in compliance with the approved Grouting Operations Plan. 
After waiting 48 hours, vacuum grout duct in accordance with this Section. 
    462-7.4.1.5.5 Vertical Grouting: 
     1. Provide a reservoir, equivalent to a minimum of 2% of 
the total anticipated grout volume used on a particular tendon, at upper end of tendon to store 
bleed water and grout; maintain grout level above level of prestressing plate and anchorage for 
all vertical tendons. Design and size this device to maintain level grout at an elevation that 
ensures potential bleed will not drop below the highest point of upper anchorage device. Design 
reservoir to allow all bleed water, if any, to rise into reservoir. 
     2. Discharge grout and check grout fluidity as described in 
this Section. Immediately add grout if level of grout begins to drop, potentially allowing bleed 
water into the upper anchorage device and tendon duct. Remove reservoir after grout has 
hardened. Visually inspect for voids using a borescope or probe in presence of the Engineer. Fill 
all voids found in duct using volumetric measuring vacuum grouting process in accordance with 
this Section. 
     3. Allow grout to flow from each outlet until all air and 
water have been purged prior to using a higher elevation outlet for pumping. Pump grout at 
increasingly higher outlets which have been or are ready to be closed, as long as one-way grout 
flow is maintained for vertical tendons within allowable grouting pressures. 
   462-7.4.1.5.6 Grouting Operations Report: 
    1. Submit grouting report signed by the grouting Contractor within 
five days of each grouting operation for review by the Engineer. 
    2. Record theoretical quantity of grout anticipated as compared to 
actual quantity of grout used to fill duct. Notify the Engineer immediately of shortages or 
overages. 
    3. Information to be noted in this report must include at a 
minimum, but not necessarily be limited to:  
     a. identification of tendon; 
     b. date grouted; 
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     c. number of days from tendon installation to grouting; 
     d. type of grout; 
     e. injection end;  
     f. pressure gauge readings at the pump and at the inlet; 
     g. ratio of actual to theoretical grout quantity; 
     h. number of grout bags mixed; 
     i. total quantity of water used to mix grout; 
     j. summary of any problems encountered; and, 
     k. corrective action taken, 
     l. description and results of the post grouting operations and 
inspection. 
  462-7.4.2 Flexible Filler Operations:  
   1. Inject flexible filler with or without using vacuum assistance for 
tendons with vertical or predominately vertical profiles as shown on Standard Plans, Index 462-
001. 
   2. Inject flexible filler using vacuum assistance for all other tendon 
profiles shown on Standard Plans, Index 462-001. 
   462-7.4.2.1 Microcrystalline Wax: Conduct all wax injection operations, 
repairs, and inspections in the presence of the Filler Injection Foreman, Filler Injection QC 
Inspector and the Engineer. 
    462-7.4.2.1.1 Wax Injection Operations Plan: 
     1. Prepare a Wax Injection Operations Plan in cooperation 
with the PT system vendor and the PT wax manufacturer. 
     2. Submit the Wax Injection Operations Plan to the 
Engineer for approval at least six weeks in advance of any scheduled injection operation. 
     3. Written approval of the Wax Injection Operations Plan 
by the Engineer is required before any injection of permanent structure can begin. 
     4. At a minimum, the Wax Injection Operations Plan will 
address and provide the following: 
      a. .Names and qualifications for wax injection crew 
and crew supervisor in conformance with this Specification; 
      b. Type, quantity, and brand of materials to be used 
in wax injection including all required certifications; 
      c. Type of equipment to be used, including capacity 
in relation to demand and working conditions, as well as, standby equipment and spare parts;  
      d. Location and sequence of ducts to be injected; 
      e. Calculation of temporary elongation of tendons 
due to wax injection temperature; 
      f. General wax injection procedure for all duct 
geometries and types; 
      g. Duct pressure test and repair procedures; 
      h. Method to be used to control rate of flow within 
ducts and anchorage assembly; 
      i. Theoretical wax volume calculations; 
      j. Injection rate; 
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      k. Maximum injection pressure during injection and 
locking pressure; 
      l. Vacuum (gauge) pressure requirements, vacuum 
tests and repair procedures; 
      m. Heating, mixing and pumping procedures in 
accordance with the manufacturer’s recommendations; 
      n Direction of wax injection accounting for grade 
and/or slope of tendon; 
      o. Location of all high points and all low points 
accounting for grade and/or slope of tendon; 
      p. Sequence of valve operations at PT system inlets 
and outlets, including minimum wax discharge quantities; 
      q. Procedures for handling blockages; 
      r. Procedure for sealing duct after wax injection; 
      s. Procedure for inspecting the PT system after wax 
injection, filling voids created by inspection procedures, and sealing duct after PT system 
inspection; 
      t. Procedures for possible post injection repair; 
      u. Method(s) and material(s) that will be used to 
protect concrete surfaces from wax spills, leaks, etc. during wax injection, post injection 
inspection and post injection repair; 
      v. Safety and clean-up procedures; 
     5. Conduct a joint meeting of the Contractor, wax injection 
crew, and the Engineer before wax injection operations begin. Discuss Wax Injection Operations 
Plan, required testing, corrective procedures, and any other relevant issues at the meeting. 
     6. Prior to production wax injection, demonstrate to the 
Engineer’s satisfaction successful wax injection by injecting full-scale mockups that are 
constructed with all associated PT system components using the mockup tendon profiles shown 
in the Plans and the proposed Wax Injection Operations Plan. Utilize smooth duct and associated 
couplers and fittings meeting the requirements of Section 960 for all mockups. Utilize smooth 
duct for the mockups which has an inside diameter required for a given mockup tendon size. 
Place the mockup tendons specified in the Plans inside the ducts to simulate the in-place PT 
tendons. Stress mockup tendons to the minimum values shown in the Plans by using jacks or 
other methods approved by the Engineer. Perform pressure tests on the mockups in accordance 
with 462-8.2.1 prior to wax injection. If vacuum assisted wax injection is required to be used, 
perform vacuum tests on the mockups in accordance with 462-8.2.1 prior to wax injection. For 
the wax injection operations, utilize the same wax material and types and sizes of wax injection 
equipment that will be used on the project including but not limited to heaters, pumps, hoses, 
valves and pressure gauges. Inject wax into the mockups using the proposed Wax Injection 
Operations Plan. Allow the wax to cool a minimum of 24 hours after injection before inspecting 
the mockup. Inspect the mockup in accordance with the requirements of 462-8.3.2.2.1 and then 
carefully cut open the duct at all high points and other locations as directed by the Engineer to 
check for voids. Prepare a report documenting the findings and submit it to the Engineer. If voids 
are found, determine the cause and revise the proposed Wax Injection Operations Plan 
accordingly. If directed by the Engineer, construct additional mockups and repeat the wax 



4620000.D01 
All Jobs 

injection operation using the revised Wax Injection Operations Plan as many times as are 
required until the results are acceptable. 
    462-7.4.2.1.2 Inlets and Outlets: 
     1. Ensure connections from wax pump hose to inlets are 
free of dirt and are air-tight. 
     2. Inspect valves to ensure they can open and close 
properly. 
     3. Provide clear hose and connections to outlet valves 
compatible with heated wax injection for discharging excess wax. Kinks and clogs in the vent 
hoses are not permitted during pumping operations. 
    462-7.4.2.1.3 Supplies: 
     1. Provide an adequate supply of compressed air for 
clearing and testing ducts before wax injection operations start. 
     2. Provide clean receptacles for collecting excess wax at 
outlet locations. 
     3. Provide supplies for stopping wax leaks including rags 
and buckets of cold water. 
    462-7.4.2.1.4 Equipment: 
     1. Provide equipment consisting of measuring devices for 
wax, wax melting unit(s), wax mixer for maintaining uniform temperature, a storage holding 
reservoir, pump, and volumetric flow rate and displacement volumetric meters with all necessary 
connecting hoses, valves, pressure gauges, timer, and temperature gauge. 
     2. Provide pumping equipment with sufficient capacity to 
ensure PT ducts can be filled and vented in not more than time specified by the wax 
manufacturer and this Specification. 
     3. Provide an air compressor and hoses with sufficient 
output to perform required functions. 
     4. For filling of air voids in an incomplete wax injection, 
have the required equipment and personnel as stated in the approved Wax Injection Operations 
plan available to meet the timeframe requirements of 462-8.3.2.2.1-6. 
     5. For vacuum assisted injection, provide vacuum pump 
equipment able to measure and have sufficient capacity to ensure a minimum of 90% vacuum in 
the PT system prior to filler injection. Provide a continuously running vacuum pump or vacuum 
reservoir capable of maintaining vacuum during the wax injection process. 
     6. Ensure that all injection and inspection equipment is 
maintained in accordance with equipment manufacturer’s instructions and is calibrated and in 
good working condition. 
     7. Provide equipment for dislodging congealed wax 
blockages.  
     8. Provide standby pumping and vacuum equipment on the 
project site during injection operations. 
     462-7.4.2.1.4.1 Storage Reservoir and Mixing: 
      1. Provide heated holding tanks for wax injection. 
       a. Holding tanks must be equipped with a 
heating system capable of producing a melted wax free of lumps within the temperature limits 
specified by the manufacturer. 
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       b. Holding tanks must be kept at least 10% 
full at all times during pumping operations to prevent clogs and air from being drawn into duct  
       c. Holding tanks must have at time of 
injection a quantity of heated wax required to inject the PT system. The quantity of heated wax 
required to inject the PT system is calculated as 25% more than the total quantity to fill the duct 
and anchorages, to discharge wax at outlets, to fill pumping equipment and hoses, and to 
maintain the minimum amount of wax in the holding tanks during pumping operations. 
      2. Provide equipment to ensure uniform temperature 
of heated wax, either by mixing or other methods. 
     462-7.4.2.1.4.2 Pumps: 
      1. Provide pumping equipment capable of the 
following: 
       a. continuous operation which includes a 
system for heating pump components when wax injection is not in progress; 
       b. maintaining pressure on wax injected 
ducts; 
       c. fitted with a valve that can be closed off 
without loss of pressure in duct. 
      2. Wax pumps will: 
       a. be positive displacement type; 
       b. provide a continuous wax flow; 
       c. be able to maintain a discharge pressure 
of at least 75 psi; 
       d. provide an injection of filler into duct in a 
velocity range of 40-70 ft/min. 
      3. Use pumps constructed with seals to prevent oil, 
air, or other foreign substances from contaminating wax and prevent loss of wax. 
      4. Pumps with hoppers are not permitted. 
      5. Specify pump capacity adequate to maintain the 
wax injection rate. 
      6. Place pressure gauge with full scale reading of no 
more than 300 psi at pump and duct inlets. 
      7. Wax injection hoses to be compatible with pump 
output (diameter, pressure rating and temperature). 
     462-7.4.2.1.4.3 Vacuum Wax Injection: 
      1. If vacuum wax injection is to be used for filling 
voids in incomplete wax filling operations, provide vacuum wax injection equipment meeting 
these minimum requirements: 
       a. Volumeter for measurement of void 
volume; 
       b. Vacuum pump with a minimum capacity 
of ten cubic feet of air per minute and equipped with a flow-meter, graduated reservoir, or other 
acceptable means approved by the Engineer capable of measuring the amount of wax being 
injected. 
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       c. Mixers and heaters, or other mixing and 
heating methods recommended and approved by the wax manufacturer, in writing, for the 
specific project covered by this Section. 
      2. For vacuum assisted injection, provide vacuum 
wax injection equipment meeting these minimum requirements: 
       a. Vacuum pump with a minimum capacity 
of ten cubic feet of air per minute (free air) with the capability of removing 90% of standard 
atmospheric pressure within the PT system and equipped with a vacuum pressure gauge; 
       b. Hoses, vacuum reservoirs, and 
connections required for attachment to the PT system. 
     462-7.4.2.1.4.4 Heaters: Use a heater and temperature 
monitoring system capable of liquefying the entire mass of PT wax to be used for a given 
injection operation within the temperature limits specified by the PT wax manufacturer. The 
heater systems must apply a uniform heat to the PT wax and avoid locally high temperatures that 
may damage the PT wax or container. Use a heater and temperature monitoring system which 
complies with the recommendations of the PT wax manufacturer. 
    462-7.4.2.1.5 Wax Injection: 
      1. Maintain wax temperature in strict compliance 
with the wax manufacturer’s published product data sheet and within the limits of this Section. 
      2. Perform wax injection in accordance with 
procedures set forth in approved Wax Injection Operations Plan. 
      3. Inject hot wax into specified duct inlet. 
     462-7.4.2.1.5.1 Temperature: 
      1. Condition wax to maintain its temperature during 
injection between 212°F and 240°F. 
      2. Wax injection operations are not permitted when 
ambient temperature is below minimum temperatures specified by the wax manufacturer. 
     462-7.4.2.1.5.2 Production Test: 
      1. Check wax temperature to verify it is within 
established limits during operations. 
      2. Do not start operations until such time that testing 
shows wax meets specified requirements. 
     462-7.4.2.1.5.3 Operations: 
      1. Open all inlets, outlets, drains and ports before 
beginning the wax injection operation to remove standing water from duct. Capture and measure 
the water removed from the duct. If the volume of water is significant, as determined by the 
Engineer, then utilize compressed air, vacuuming, or other means deemed acceptable by the 
Engineer to dry the duct interior. 
      2. Protect concrete surfaces from wax spills, leaks, 
etc. 
      3. Inject wax in accordance with approved Wax 
Injection Operations Plan. 
      4. Use pumping methods that ensure complete 
filling of ducts and anchorage assembly with wax. 
      5. Ensure the entire mass of wax is fully liquefied 
prior to and throughout injection operations. Establish a non-turbulent, laminar system 
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circulation by continuously recirculating the wax between the pump and the storage container 
prior to injecting the wax into the duct. Pump components must be at wax injection temperature 
prior to wax injection into duct. Do not allow wax to free fall during recirculation or injection 
operations. Maintain a positive head of liquid wax above all withdrawal and recirculation ports 
and do not allow air intrusion into the pumping system. Do not pour liquid wax into an open 
pump or hopper. 
      6. Inject PT wax at a continuous and steady rate in 
accordance with the approved Wax Injection Operations Plan at a flow rate through duct at a 
velocity between 40 and 70 feet per minute and pressure limited to 75 psi at the duct inlet and 
145 psi at the pump.  
      7. For tendons in which vacuum assisted injection is 
used, provide a minimum of 90% vacuum in the duct prior to injection. Connect both the 
anchorage outlet and the cap outlet to the vacuum system. After the vacuum is established, lock 
off the air supply to the duct and monitor the vacuum for 1 minute. If the loss of vacuum after 
1 minute exceeds 10%, repair leaks as directed by the Engineer and retest the duct. If the results 
are acceptable, reestablish and maintain a minimum 90% vacuum using the outlets at the higher 
end anchorage shown on Standard Plans, Index 462-001 while injecting wax using the inlet at the 
lower end anchorage shown on the same Standard. Close all outlets, inlets, and ports other than 
at injection and vacuum locations during injection procedure. Pump wax into inlet and 
continuously vacuum air at the outlet until duct is fully injected with wax. Close outlet valve at 
anchorage when filled with wax. Close inlet valve with locking pressure between 30 psi and 
45 psi. Do not reuse discharged wax. 
      8. For tendons in which vacuum assisted injection is 
not used, inject wax under pressure at locations shown on Standard Plans, Index 462-001. Allow 
wax to flow from duct and anchorage discharge points until a steady flow of wax free from air is 
continuously discharged. Collect a minimum of two gallons of continuously flowing wax free 
from air at discharge point before closing outlet valve. Do not reuse discharged wax. After all 
outlets are closed, close the inlet valve at locking pressure between 30 and 45 psi. 
      9. Record the total volume of wax injected into the 
system. 
      10. Upon completion of wax injection, seal the duct 
in accordance with the approved PT system drawings. Remove all excess wax from exposed 
surfaces. 
     462-7.4.2.1.5.4 Wax Injection Operations Report: 
      1. Submit the wax injection report signed by the 
wax injection Contractor within five days of each wax injection operation for review by the 
Engineer. 
      2. Record theoretical quantity of wax anticipated as 
compared to actual quantity of wax used to fill duct. Notify the Engineer immediately of 
shortages or overages. 
      3. Information to be noted in this report must 
include at a minimum, but not necessarily be limited to:  
       a. Identification of duct; 
       b. Date of duct pressure test; 
       c. Date wax injected; 
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       d. Number of days from tendon installation 
to wax injection; 
       e. Wax product identification;  
       f. Pressure gauge readings at the pump and 
at the inlet; 
       g. Final locking pressure of wax in PT 
system; 
       h. Reservoir temperature at time of initiation 
of wax injection; 
       i. Theoretical volume of wax required to 
completely fill the duct; 
       j. Volume of wax injected into duct; 
       k. Volume of wax collected at discharge 
points; 
       l. Injection rate including timing of duct 
inlet opening and closing; 
       m. Ambient temperature; 
       n. Summary of any problems encountered 
and any deviations from the Wax Injection Operations Plan; 
       o. Corrective action taken; 
       p. Description and results of the post wax 
injection operations and inspection; 
       q. Vacuum gauge pressure and percent 
vacuum in duct prior to injection; 
      4. Maintain daily wax injection operations reports at 
the job site for review by the Engineer. Submit all daily reports to the Engineer on a weekly basis 
or as directed by the Engineer. 
    462-7.4.2.1.6 Manufacturer’s Installation Technician: 
Provide for a PT system vendor installation technician, certified by the vendor as having 
sufficient knowledge and expertise to oversee the wax injection personnel. The vendor’s 
technician shall be under the direct employ of the vendor and shall be present for all wax 
injection activities for a minimum of the first two days of wax injection for each of the 
Contractor’s wax injection crews. The vendor’s technician shall submit written certification to 
the Engineer that the Contractor’s installation process is in conformance with the approved Wax 
Injection Operations Plan. 
 462-7.5 Repair: Perform no remedial or repair work without the Engineer’s approval in 
writing. 
  462-7.5.1 Lifting and Access Holes: 
   1. Repair all holes with magnesium ammonium phosphate concrete 
meeting requirements of Section 930 or Type Q epoxy grout meeting requirements of 
Section 926. Immediately before casting concrete (i.e., within 24 hours), mechanically clean and 
roughen the mating concrete surfaces to remove any laitance and expose small aggregate. Use 
grit blasting or water blasting using a minimum 10,000 psi nozzle pressure. Flush surface with 
water and blow dry. Form, mix, place, and cure material in strict compliance with manufacturer’s 
recommendations. 



4620000.D01 
All Jobs 

   2. Coat repaired holes, block-outs, and an area extending six inches 
outside perimeter of repair with a high molecular weight methacrylate (HMWM) listed on the 
APL upon completion of deck grooving. Prepare surface to be coated and apply HMWM in 
accordance with Section 413. Friction (skid) tests per Section 413 are not required. 
  462-7.5.2 Inlets, Outlets, Drains and Ports: 
   1. Place threaded plastic plugs in all inlet, outlet, drain and port locations 
required in the Contract Documents. 
   2. Fill inlet, outlet, drain and port recesses as shown in the Contract 
Documents using a Type Q epoxy compound, Type E epoxy compound, or Type F-1 epoxy 
compound meeting requirements of Section 926. 
   3. Prepare surface to receive epoxy compounds in compliance with 
manufacturer’s recommendations. 
  462-7.5.3 Duct: 
   1. Repair the following ducts using heat-shrink wrap material designed for 
duct repair: 
    a. Smooth plastic ducts that will be encased in concrete; 
    b. Corrugated plastic ducts; 
    c. External smooth plastic ducts after the flexible filler injection 
procedure has been completed. 
    Install heat-shrink wrap in accordance with manufacturer’s 
instructions. 
   2. Repair external smooth plastic ducts before the flexible filler injection 
procedure has been completed using elastomer sleeves and stainless steel band clamps. 

462-8 Acceptance and Testing. 
 462-8.1 Contractor Material Testing:  
  1. The following tests are not required on post-tensioned, precast flat slab bridges, 
and double-tee bridges, but are required on all other PT applications. 
  2. Include cost for Contractor Tendon Modulus of Elasticity Test and In-Place 
Wobble and Friction Test in price of PT system. 
  462-8.1.1 Tendon Modulus of Elasticity Test: 
   Perform a tendon modulus of elasticity test in accordance with the 
following procedure if required in the Contract Documents or ordered by the Engineer. 
    1. Bench test two samples of each size tendon prior to stressing 
tendons to determine modulus of elasticity for purpose of accurately determining tendon 
elongations while stressing. 
    2. Bench length between anchorages must be at least 40 feet and 
tendon duct at least two inches clear of tendon all around for purpose of this test. 
    3. Test procedure must consist of stressing tendon at an anchorage 
assembly with a load cell at dead end. 
    4. Tension test specimen 80% of GUTS in ten increments and then 
detention from 80% of GUTS to zero in ten decrements. 
    5. Record gauge pressure, elongations, and load cell forces for 
each increment and decrement. 
    6. Note elongations of tendon for both ends and the central 30 feet, 
measured to an accuracy of plus or minus 1/32 inches. 
    7. Correct elongations for actual anchor set of dead end. 
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    8. Calculate modulus of elasticity as follows: 
 
     E = PL/Adl 
     where, 
     P = force in tendon 
     L = distance between pulling wedges and dead end wedges 
or exact length in the center 30 feet of tendon 
     A = cross sectional area of tendon 
     dl = tendon elongation within length, L, for load, P 
 
    9. Submit revisions to theoretical elongations to the Engineer for 
approval if bench test varies from modulus of elasticity used for shop or working drawings by 
more than 1%. 
    10. Additional Tendon Modulus of Elasticity Tests may be 
required when observed tendon elongations in erected structure fall outside acceptable tolerances 
or to otherwise settle disputes to the satisfaction of the Engineer. 
    11. Additional test series of substantiation from previous projects, 
not to exceed two per source, will be required if source of prestressing steel changes during 
project. 
    12. Apparatus and methods used to perform the test must be 
submitted to the Engineer for approval in writing. 
    13. Tests must be conducted in the Engineer’s presence. 
  462-8.1.2 In-Place Wobble and Friction Test: 
   1. Test in-place a minimum of one tendon per tendon group performing 
the same function for tendons in excess of 100 feet long. 
   2. Functional tendon groups are cantilever tendons, continuity tendons, 
draped external tendons, or continuous profiled tendons passing through one or more spans. 
   3. Selected tendon will represent the size and length of tendon group being 
tested. 
   4. In-place test is not required on projects with straight tendons used in flat 
slabs or precast voided slabs. 
   5. Test procedure consists of stressing tendon at an anchorage assembly 
with a load cell or a second certified jack at dead end. 
   6. Stress test specimen to 80% of GUTS in eight equal increments. 
   7. For each increment, record gauge pressure, elongations, and load cell 
force (if a load cell is used). 
   8. Take into account any wedge seating in both live end (i.e., back of jack) 
and dead end (i.e., back of load cell) and any friction within anchorages, wedge plates, and jack 
as a result of slight deviations of strands or wires through these assemblies. 
   9. Keep an accurate account of elongation at jacking end allowing for 
intermediate wedge seating and slip of the jack’s wedges for long tendons requiring multiple jack 
pulls with intermediate temporary anchoring. 
   10. If elongations fall outside the plus or minus 7% range compared to 
anticipated elongations, investigate reason and make detailed calculations confirming final 
tendon forces are in agreement with requirements of the approved Contract Documents. 
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   11. Do not vary value of expected friction and wobble coefficients by 
more than plus or minus 10% in reconciling theoretical and actual elongations. 
   12. Submit for written approval by the Engineer a plan to correct or 
compensate for elongation discrepancies if necessary. 
   13. The Engineer will require one successful test for each tendon group for 
the project. 
   14. The Engineer may require additional in-place tests if there are 
irreconcilable differences between forces and elongations or other difficulties during the course 
of routine stressing operations. 
   15. Submit apparatus and methods used to perform test to the Engineer for 
approval in writing. 
   16. Conduct all in-place tests in the Engineer’s presence. 
  462-8.1.3 Required Reports: 
   1. Submit the test report for “Tendon Modulus of Elasticity Test” to the 
Engineer at least 30 days before installing tendon. 
   2. Submit the test report for “In-Place Wobble and Friction Test” to the 
Engineer within two weeks after successful installation of tested tendon. 
  462-8.1.4 Test Results Application: 
   1. Reevaluate theoretical elongations shown on PT shop or working 
drawings using results of “Tendon Modulus of Elasticity Test” and “In-Place Wobble and 
Friction Test,” as appropriate, and correct calculations as necessary. 
   2. Submit revisions to theoretical elongations to the Engineer for approval 
in writing. 
 462-8.2 Contractor Field Tests: 
  462-8.2.1 Prior to Concrete Placement: 
   462-8.2.1.1 All Tendons Except as Noted: 
    1. Test all PT system components utilized on the project, except 
those used for internal longitudinal tendons in box-girder segments. 
    2. In the formwork, pressure test each duct with all assemblies 
used in a single structural component (e.g. segment, beam, etc.). 
    3. Test assemblies in their final position just prior to concrete 
placement by sealing them at their anchorages or construction joint termini and then applying 
compressed air in accordance with this Section to determine if assembly connections are pressure 
tight. 
    4. In presence of the Engineer, pressurize duct to 7.5 psi and lock-
off outside air source. Record pressure loss for one minute. If pressure loss exceeds 0.75 psi, or 
10%, find and repair leaks in duct assembly using repair methods approved by the Engineer and 
retest. 
   462-8.2.1.2 Tendons For Which Vacuum Assisted Filler Injection Will 
Be Used: 
    1. Test all PT system components utilized on the project except 
those used for internal longitudinal tendons in box-girder segments. 
    2. In the formwork, perform a vacuum test for each duct with all 
assemblies used in a single structural component (e.g. segment, beam, etc.). 
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    3. Test assemblies in their final position just prior to concrete 
placement by sealing them at their anchorages or construction joint termini and then applying a 
vacuum in accordance with this Section to determine if assembly connections are pressure tight. 
    4. In presence of the Engineer, apply a 90% vacuum and lock-off 
outside air source. Record vacuum loss for five minutes. If vacuum loss exceeds 10%, find and 
repair leaks in duct assembly using repair methods approved by the Engineer and retest. 
  462-8.2.2 Post Concrete Placement: 
   1. After stressing and before injecting filler into duct, install all anchorage 
caps, inlets and outlets and test the duct with compressed air in accordance with this Section to 
determine if duct connections require repair. 
   2. In the presence of the Engineer, pressurize duct to 50 psi and lock-off 
outside air source. Record pressure loss for one minute. A pressure loss less than 25 psi, or 50%, 
is acceptable for ducts with a length of equal to or less than 150 feet and a pressure loss less than 
15 psi is acceptable for ducts longer than 150 feet. 
   3. If the pressure loss exceeds allowable, repair leaking connections using 
methods approved by the Engineer and retest. 
 462-8.3 Contractor Inspections: 
  462-8.3.1 Post Concrete Placement/Prior to Filler Injection Operations: 
   1. Upon completion of concrete placement and except as otherwise 
described, prove PT ducts are free and clear of any obstructions or damage and are able to accept 
intended PT tendons by passing a torpedo through ducts. 
   2. Use a torpedo having same cross-sectional shape as duct that is 
1/4 inches smaller all around than clear, nominal inside dimensions of duct. Make no deductions 
to torpedo section dimensions for tolerances allowed in manufacture or fixing of ducts. For 
straight ducts, use a torpedo at least two feet long. For curved ducts, determine length so that 
when both ends touch outermost wall of duct, torpedo is 1/4 inches clear of innermost wall. The 
Engineer will reject member if torpedo will not travel completely through duct and workable 
repair cannot be made to clear duct. Torpedo must pass through duct easily when pushed through 
by hand, without resorting to excessive effort or mechanical assistance. 
   3. Alternatively, four strand tendons in flat ducts used for transverse PT of 
segmental box-girders may be preplaced prior to concrete casting. Prove PT ducts are free and 
clear of any obstructions or damage by moving the group of strands back and forth in duct for a 
minimum distance of one foot in each direction. Move strands easily, by hand, without resorting 
to excessive effort or mechanical assistance. 
  462-8.3.2 Post Filler Injection Operations: 
   462-8.3.2.1 Post Grouting Operations: 
    1. Inspect all tendons. Complete the inspection of a given tendon 
within 96 hours after grouting of that tendon. 
    2. Do not open or remove inlets, outlets, drains or ports until grout 
has cured for a minimum of 24 hours. 
    3. Perform inspections within one hour after removal of all inlets 
and outlets and drains located at anchorages and points along the tendon. 
    4. Drill into grout ports at all high points along tendon as well as 
inlets or outlets located at anchorages for inspection. Drill through hardened grout to penetrate 
full-length of grout port access piping to top of trumpet or duct. If drilling of inlets or outlets is 
not feasible with conventional equipment, propose an alternative method of tendon inspection for 
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approval by the Engineer in writing. Use drilling equipment that will automatically shut-off 
when steel is encountered. Do not drill into anchorage cap unless anchorage caps are determined 
to have voids by sounding. 
    5. Perform all inspections using borescopes or probes and in 
presence of the Engineer. 
    6. Fill voids using volumetric measuring vacuum grouting process 
within 4 days from grouting. 
    7. Seal and repair all anchorage and inlet/outlet voids that are 
produced by drilling for inspection purposes as specified within four hours of completion of 
inspections if no additional voids are detected in tendon ducts or anchorages. 
    8. Remove inlet/outlet to a minimum depth of two inches below 
face of concrete and seal the surface as specified within 4 hours of inlet/outlet removal. Use an 
injection tube to extend to bottom of holes for backfilling with epoxy grout. 
    9. Drill into duct and explore voided areas with a borescope if 
grouting operations were prematurely terminated prior to completely filling duct. Probing is not 
allowed. Determine location and extent of all voided areas. Fill voids using volumetric 
measuring vacuum grouting equipment in accordance with this Section. 
   462-8.3.2.2 Post Flexible Filler Injection Operations: 
    462-8.3.2.2.1 Microcrystalline Wax: 
     1. Inspect all tendons. Complete the inspection of a given 
tendon within 96 hours after injecting that tendon with wax. 
     2. Do not open or remove inlets, outlets, drains or ports 
until wax has cooled for a minimum of 24 hours. 
     3. Perform inspections within one hour after removal of all 
inlets/outlets located at anchorages and high points along the tendon. 
     4. Visually inspect existing ports at all high and low points 
along tendon as well as all ports located at anchorages. Repair wax leaks according to the Wax 
Injection Operations Plan. 
     5. Between 24 and 48 hours following wax injection, 
perform the following inspection operations for each tendon: 
      a. Sound external ducts with a rubber mallet to 
ensure the system is free from voids, 
      b. Remove all inspection port caps and visually 
inspect to ensure the system is free from voids, 
      c. If a void is detected and the void is deeper than 
1/2 inch or if the strands are exposed and uncoated, address the void using this section and 
methods described in the approved Wax Injection Operations Plan; 
      d. Fill voids created by inspection procedures and 
replace all inspection port caps and seal in accordance with the approved Wax Injection 
Operations Plan. 
     6. Fill voids using the methods described in the approved 
Wax Injection Operations Plan within 4 days from filler injection. 
     7. Seal and repair all anchorage and inlet, outlet and port 
voids that are produced for inspection purposes as described in the approved Wax Injection 
Operations Plan within four hours of completion of inspections if no additional voids are 
detected in tendon ducts or anchorages. 



4620000.D01 
All Jobs 

     8. Inspect duct and explore voided areas with a borescope if 
wax injection operation was prematurely terminated prior to completely filling duct. Determine 
location and extent of all voided areas. Fill voids using gravity feed or injection, do not use 
vacuum repair injection unless proven by a mockup and approved by the Engineer. 

462-9 Method of Measurement. 
 1. Quantity of PT tendons to be paid for under this Section will be computed weight, in 
pounds, of permanent PT steel tendons installed in the completed structure and accepted. 
 2. Quantity is determined by theoretical plan length measured from anchorage to 
anchorage (measured from front face of bearing plate) with no allowance made for waste or 
extension past bearing faces. 
 3. No measurement will be made for temporary PT which is considered incidental to Pay 
Item 462-2, Post Tensioning Tendons. 
 4. Use these unit weights for quantity determination: 
 

Table 9-1 PT Strand and Bar Weight per Unit Length 

Prestressing System Weight per Unit Length, Lb/Ft 
1/2 inch diameter 7-wire strand 0.52 
0.6 inch diameter 7-wire strand 0.74 

5/8 inch high strength deformed bar 0.98 
3/4 inch high strength deformed bar 1.49 
1 inch high strength deformed bar 3.01 

1-1/4 inch high strength deformed bar 4.39 
1-3/8 inch high strength deformed bar 5.56 
1-3/4 inch high strength deformed bar 9.10 
2-1/2 inch high strength deformed bar 18.20 

3 inch high strength deformed bar 24.09 
Note: Weight per unit length of high strength deformed bars is based on values given in ASTM A722.  

 

462-10 Basis of Payment. 
 462-10.1 General: 
  1. PT tendons will be paid for at the Contract unit price per pound of steel tendon, 
completed and accepted. 
  2. Payment will be full compensation for furnishing, installing, stressing, and 
filler injection of all temporary and permanent, internal and external ducts. Payment also 
includes anchorage assemblies and associated supplemental reinforcing steel required by 
supplier, PT system hardware not embedded in concrete, ducts, grout and grouting operations, 
flexible filler and filler injection operations, all testing, including construction of and filler 
injection into mockups, Tendon Modulus of Elasticity Test and In-Place Wobble and Friction 
Test, protection of PT anchorages, inlets, outlets, drains, and all labor, materials, tools, 
equipment, and incidentals necessary for completing the work in accordance with the Contract 
Documents. This payment also includes lubricants in tendon ducts for friction control and 
flushing lubricants or contaminants from ducts. 
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  3. Anchorage components, ducts, and similar items of PT system hardware 
embedded within precast components or cast-in-place concrete will be deemed to be included in 
cost of precast component or cast-in-place concrete in which it is embedded. 
  4. Payment is based on unit price bid extended by either quantities shown in the 
Contract Documents or actual quantities used and accepted, whichever is less, if the Contractor 
constructs structure with an accepted alternate not detailed in the Contract Documents. 
  5. Permanent PT strand, wire, or bar tendons which are an integral part of 
individual precast concrete segments or units will be measured and paid for under this item and 
will not be considered incidental to cost of those precast concrete segments or units. 
  6. Payment for PT will be made following successful placement, stressing, filler 
injection, inspection, repair, protection, and written approval by the Engineer. 
  7. Full payment for PT tendons within precast segmental concrete structure units 
may occur prior to erection of segments into final position when ducts have been injected and 
anchorage protection system applied and the segmental unit otherwise approved in writing for 
placement by the Engineer. 
 462-10.2 Pay Items: 
  Payment will be made under: 

Item No. 462-  2  Post-tensioning Tendons - Per Pound 
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