

4551206 STRUCTURES FOUNDATIONS
COMMENTS FROM INTERNAL/INDUSTRY REVIEW

Ananth Prasad
(850) 942-1405
aprasad@ftba.com

Comments: (10-21-20, Internal)

I assume this means that payment will still be at plan quantity?

Response:

Yes, Method of Measurement will not change. Quantity to be paid for is still Plan Quantity.

If you have any other questions, please let me know.

Thanks

Sherry Valdez, CPM

Final Estimates Specialist
Florida Department of Transportation
State Construction Office
605 Suwannee Street
Tallahassee, FL 32399
MS 31
Office Phone # (850) 414-4249
Office Fax # (850) 414-4874

Foster Bachschmidt
(352) 302-3944
fosterb@dabcon.com

Comments: (11-1-20, Industry)

Would this language preclude a contractor from submitting a CSI for alternative means of shoring? If so, such a move would discourage Contractors from seeking innovative and alternative means of shoring in cases where temporary critical shoring is required. If CSI's will still be permitted, then this is an understandable change.

Response:

Larry Jones
(850) 414-4305
Larry.Jones@dot.state.fl.us

Comments: (11-5-20, Industry)

The language inserted in this revision is (almost verbatim) the second sentence of 455-11.6. If this revision is implemented, the second sentence of 455-11.6 needs to be deleted to prevent conflicts in the event of future changes.

Response:
