
 

455 STRUCTURES FOUNDATIONS (DESIGN BUILD). 
 (REV 1-05-21) (FA 1-5-21) (7-21) 

SECTION 455 is deleted and the following substituted: 

SECTION 455 
STRUCTURES FOUNDATIONS 

 
Index 

 
A. General .......................................................................................... 455-1 through 455-2 
B. Piling ............................................................................................ 455-3 through 455-12 
C. Drilled Shafts ............................................................................ 455-13 through 455-24 
D. Spread Footings ........................................................................ 455-25 through 455-37 
E. Structures (Other Than Bridge) Foundations- 

Auger Cast Piles ........................................................................ 455-38 through 455-50 
 

A. GENERAL 

455-1 General Requirement. 
 The Contractor may examine available soil samples and/or rock cores obtained 
during the preliminary soil boring operations at the appropriate District Materials Office 
or designated storage location. 
 455-1.1 Monitor Existing Structures: Monitor existing structures in accordance 
with Section 108. 
 455-1.2 Excavation: Complete all excavation of the foundations prior to 
installing piles or shafts unless otherwise authorized by the Engineer. After completing 
pile/shaft installation, remove all loose and displaced materials from around the 
piles/shafts, leaving a clean, solid surface. Compact the soil surface on which concrete is 
to be placed or which will support the forming system for the concrete to support the load 
of the plastic concrete without settling or causing the concrete to crack, or as shown in 
the Contract Documents.  
  455-1.2.1 Abutment (End Bent) Fill: Place and compact the fill before 
installing end-bent piling/shafts, except when driving specified test piling in end bents or 
when the Plans show uncased piles through proprietary retaining wall fills. 
   When installing piles/shafts or casing prior to placing fill, take 
necessary precautions to prevent displacement of piles/shafts during placing and 
compacting fill materials within 15 feet of the piles/shafts or casing. Reference and check 
the position of the piles/shafts or casing at three approximately equal intervals during 
construction of the embankment. 
   Place embankment material in 6 inch compacted lifts in the 15 foot 
area around the piles/shafts or casing. Compact embankment material within the 15 foot 
area adjacent to the piles/shafts or casing to the required density with compaction 
equipment weighing less than 1,000 pounds. When installing piles/shafts prior to the 



 

completion of the surrounding fills, do not cap them until placing the fills as near to final 
grade as possible, leaving only the necessary working room for construction of the caps. 
   When shown in the Plans, provide permanent casings installed 
prior to placement of the fill, for all drilled shafts through mechanically stabilized fills 
(for example, behind proprietary retaining walls) for shafts installed after fill placement. 
Install temporary casings through the completed conventional fill when permanent 
casings are not required. 
   Provide permanent casings, if required, before the fill is placed 
extending a sufficient distance into the existing ground to provide stability to the casings 
during construction of the abutment fill. 
 455-1.3 Cofferdams: Construct cofferdams as detailed in the Plans. When 
cofferdams are not detailed in the Plans, employ a qualified Specialty Engineer to design 
cofferdams, and to sign and seal the plans and specification requirements. Send the 
designs to the Engineer for his records before beginning construction. 
  Provide a qualified diver and a safety diver to inspect the conditions of the 
foundation enclosure or cofferdam when the Contract Documents require a seal for 
construction. Equip these divers with suitable voice communications, and have them 
inspect the foundation enclosure and cofferdam periphery including each sheeting 
indentation and around each piling or drilled shaft to ensure that no layers of mud or 
other undesirable materials were left above the bottom of seal elevation during the 
excavation process. Also have the divers check to make sure the surfaces of the piles or 
drilled shafts are sufficiently clean to allow bond of the concrete down to the minimum 
bottom of seal elevation. Ensure that there are no mounds of stone, shell, or unapproved 
backfill material left after placement and grading. Ensure that the seal is placed as 
specified and evaluate the adequacy of the foundation soils or rock. Correct any 
deficiencies found by the divers. Upon completion of inspection by the divers, the 
Department may also elect to inspect the work before authorizing the Contractor to 
proceed with subsequent construction operations. Submit a written report by the divers to 
the Engineer indicating the results of their underwater inspection before requesting 
authorization to place the seal concrete. 
 455-1.4 Vibrations on Freshly Placed Concrete (Drilled Shafts and Piers): 
Ensure that freshly placed concrete is not subjected to peak particle velocities greater 
than 1.5 inches per second from vibration sources located within 30 feet (from the nearest 
outside edge of freshly placed concrete to the vibration source) until that concrete has 
attained its final set as defined by ASTM C403 except as required to remove temporary 
casings before the drilled shaft elapsed time has expired. 

455-2 Static Compression Load Tests. 
 455-2.1 General: Employ a professional testing laboratory, or Specialty Engineer 
with prior load test experience on at least three projects, to conduct the load test in 
compliance with these Specifications, to record all data, and to submit signed and sealed 
reports of the test results to the Engineer. 
  Perform the load test by applying a load up to the load required in the 
Contract Documents or to the failure load, whichever occurs first. 
  Do not apply test loads to piles sooner than 48 hours (or the time interval 
shown in the Plans) after driving of the test pile or reaction piles, whichever occurs last. 



 

  Do not begin static load testing of drilled shafts until the concrete has 
attained a compressive strength of 3,400 psi. The Contractor may use high early strength 
concrete to obtain this strength at an earlier time to prevent testing delays. 
  Provide all equipment, materials, labor, and personnel required to conduct 
the load tests, including determination of anchor reaction member depths. In this case, 
provide a loading apparatus designed to accommodate the maximum load plus an 
adequate safety factor. 
  While performing the load test, provide safety equipment, and employ 
safety procedures consistent with the latest approved practices for this work. Include with 
these safety procedures, adequate support for the load test plates and jack to prevent them 
from falling in the event of a release of load due to hydraulic failure, test pile/shaft 
failure, or any other cause. 
 455-2.2 Loading Apparatus: Provide an apparatus for applying the vertical loads 
as described in one of the following: 
  1. As shown and described in the Contract Documents. 
  2. As supplied by the Contractor, one of the following devices designed to 
accommodate a load at least 20% higher than the test load shown in the Plans or 
described herein for test loads: 
   a. Load Applied by Hydraulic Jack Acting Against Weighted Box 
or Platform: Construct a test box or test platform, resting on a suitable support, over the 
pile, and load it with material with a total weight greater than the anticipated maximum 
test load. Locate supports for the weighted box or platform at least 6 feet or three 
pile/shaft diameters, whichever is greater, measured from the edge of the pile or shaft to 
the edge of the supports. Insert a hydraulic jack with pressure gauge between the test pile 
or shaft and the underside of the reaction beam, and apply the load to the pile or shaft by 
operating the jack between the reaction beam and the top of the pile or shaft. 
   b. Load Applied to the Test Pile or Shaft by Hydraulic Jack Acting 
Against Anchored Reaction Member: Construct reaction member anchorages in 
accordance with article 6.3 of ASTM D1143. Attach a girder(s) of sufficient strength to 
act as a reaction beam to the upper ends of the anchor piles or shafts. Insert a hydraulic 
jack with pressure gauges between the head of the test pile/shaft and the underside of the 
reaction beam, and apply the test load to the pile/shaft by operating the jack between the 
reaction beam and the pile/shaft head. 
    If using drilled shafts with bells as reaction member 
anchorages, locate the top of the bell of any reaction shaft anchorage at least three shaft 
diameters below the bottom of the test shaft. 
   c. Combination Devices: The Contractor may use a combination of 
devices (a) and (b), as described above, to apply the test load to the pile or shaft. 
   d. Other systems proposed by the Contractor and accepted by the 
Engineer: When necessary, provide horizontal supports for loading the pile/shaft, and 
space them so that the ratio of the unsupported length to the minimum radius of gyration 
of the pile does not exceed 120 for steel piles, and the unsupported length to the least 
cross-section dimension does not exceed 20 for concrete piles or drilled shafts. Ensure 
that horizontal supports provide full support without restraining the vertical movement of 
the pile/shaft in any way. 



 

   When required by the Contract Documents, apply a horizontal load 
to the pile/shaft either separately or in conjunction with the vertical load. Apply the load 
to the test pile/shaft by hydraulic jacks, jacking against Contractor provided reaction 
devices. After receiving the Engineer’s acceptance of the proposed method of load 
application, apply the horizontal load in increments, and relieve it in decrements as 
required by the Contract Documents. 
  455-2.2.1 Modified Quick Test: 
  1. Loading Procedure: Apply vertical loads concentric with the 
longitudinal axis of the tested pile/shaft to accurately determine and control the load 
acting on the pile/shaft at any time. Place the load on the pile/shaft continuously, in 
increments equal to approximately 5% of the maximum test load specified until 
approaching the failure load, as indicated by the measuring apparatus and/or instruments. 
Then, apply increments of approximately 2.5% until the pile/shaft “plunges” or attains 
the limiting load. The Specialty Engineer may elect to stop the loading increments when 
the pile/shaft has met the failure criteria or when a settlement equal to 10% of the 
pile/shaft width or diameter is reached. Apply each load increment immediately after 
taking and verifying the complete set of readings from all gauges and instruments. Apply 
each increment of load within the minimum length of time practical, and immediately 
take the readings. Complete the addition of a load increment and the completion of the 
readings within 5 to 15 minutes. Hold the maximum applied load for one hour. 
   Remove the load in decrements of about 10% of the maximum test 
load. Remove each decrement of load within the minimum length of time practical, and 
immediately take the readings. Complete the removal of a load decrement and the taking 
of the readings within 5 to 15 minutes. The Engineer may also require up to two 
reloading cycles with five loading increments and three unloading decrements. Record 
the final recovery of the pile/shaft until movement is essentially complete for a period of 
one hour after the last unload interval. 
  2. Failure Criteria and Nominal Resistance: Use the criteria described 
herein to establish the failure load. The failure load is defined as the load that causes a 
pile/shaft top deflection equal to the calculated elastic compression plus 0.15 inches plus 
1/120 of the pile/shaft minimum width or the diameter in inches for piles/shafts 24 inches 
or less in width, and equal to the calculated elastic compression plus 1/30 of the pile/shaft 
minimum width or diameter for piles/shafts greater than 24 inches in width. Consider the 
nominal resistance of any pile/shaft so tested as either the maximum applied load or the 
failure load, whichever is smaller. 
 455-2.3 Measuring Apparatus: Provide an apparatus for measuring movement 
of the test piles/shafts that consists of all of the following devices: 
  1. Wire Line and Scale: Stretch a wire between two secure supports 
located at a distance at least: 
   a. 10 feet from the center of the test pile but not less than 3.5 times 
the pile diameter or width. 
   b. 12 feet from the centerline of the shaft to be tested but not less 
than three shaft diameters. 
  Locate the wire supports as far as practical from reaction beam 
anchorages. At over-water test sites, the Contractor may attach the wire line to the sides 
of the service platform. Mount the wire with a pulley on one support and a weight at the 



 

end of the wire to provide constant tension on the wire. Ensure that the wire passes across 
the face of a scale mounted on a mirror attached to the test pile/shaft so that readings can 
be made directly from the scale. Use the scale readings as a check on an average of the 
dial readings. When measuring both horizontal and vertical movement, mount separate 
wires to indicate each movement, horizontal or vertical. Measure horizontal movements 
from two reference wires set normal to each other in a horizontal. 
  2. Wooden Reference Beams and Dial Gauges: Attach wooden reference 
beams as detailed in the Plans and accepted by the Engineer to independent supports. For 
piles, install the independent supports at the greater of 3.5 times the pile diameter or 
width or 10 feet from the centerline of the test pile. For drilled shafts, install independent 
supports at the greater of three shaft diameters or 12 feet from the centerline of the shaft 
to be tested. Locate the reference beam supports as far as practical from reaction beam 
anchorages. For over-water test sites, the Contractor may attach the reference beams 
between two diagonal platform supports. Attach dial gauges, with their stems resting 
either on the top of the pile/shaft or on lugs or similar reference points on the pile/shaft, 
to the fixed beams to record the movement of the pile/shaft head. Ensure that the area on 
the pile/shaft or lug on which the stem bears is a smooth surface which will not cause 
irregularities in the dial readings. 
   Provide a minimum of four dial gauges, each with 0.001 inch 
divisions and with 2 inch minimum travel, placed at 90 degree intervals for measuring 
vertical or horizontal movement. 
  3. Survey Level: As a check on the dial gauges, determine the elevation of 
a point near the top of the test pile/shaft (on plan datum) by survey level at each load and 
unload interval during the load test. Unless accepted otherwise by the Engineer, level 
survey precision is 0.001 foot. Alternately, the surveyor may read an engineer’s 50 scale 
attached near the pile/shaft head. Determine the first elevation before applying the first 
load increment; make intermediate readings immediately before a load increment or an 
unload decrement, and after the final unload decrement that completely removes the load. 
Make a final reading at the time of the last recovery reading. 
   For over-water test sites, when shown in the Plans or directed by 
the Engineer, the Contractor shall, drive an H pile through a 36 inch casing to provide a 
stable support for the level and to protect it against wave action interfering with level 
measurements. Provide a suitable movable jig for the surveyor to stand. Use a jig that has 
a minimum of three legs, has a work platform providing at least 4 feet width of work area 
around the casing, and is accepted by the Engineer before use. The described work 
platform may be supported by the protective casing when accepted by the Engineer. 
 455-2.4 Load Test Instrumentation: 
  1. General: The intent of the load test instrumentation is to measure the 
test load on top of the pile/shaft and its distribution between side friction and end bearing 
to provide evaluation of the preliminary design calculations and settlement estimates and 
to provide information for final pile/shaft length design. Ensure that the instrumentation 
is as described in the Contract Documents. 
   Supply 110 V, 60 Hz, 30 A of AC electric power in accordance 
with the National Electric Code (NEC) to each test pile/shaft site during the installation 
of the instrumentation, during the load testing, and during any instrumented set-
checks/redrives. 



 

   Place all of the internal instrumentation on the rebar cage before 
installation in the test shaft. Construct the rebar cage at least two days before it is 
required for construction of the test shaft.  Successfully demonstrate the lifting and 
handling procedures before installing the instrumentation. Place the instrumented rebar 
cage in one segment without causing damage to the instrumentation. 
  2. Hydraulic Jack and Load Cell: Provide hydraulic jack(s) of adequate 
size to deliver the required test load to the pile/shaft unless shown otherwise in the Plans. 
Before load testing begins, submit a certificate from a reputable testing laboratory 
showing a calibration of gauge readings for all stages of jack loading and unloading for 
jacks provided. Ensure that the jack has been calibrated within the preceding six months. 
Ensure that the accuracy of the gauge is within 5% of the true load. 
   Provide an adequate load cell accepted by the Engineer that has 
been calibrated within the preceding six months. Provide an approved electrical readout 
device for the load cell. Submit a certificate from an independent laboratory showing a 
calibration of readings for all stages of loading and unloading for load cells furnished by 
the Contractor and obtain the approval of the Engineer before beginning load testing. 
Ensure that the accuracy of the load cell is within 1% of the true load. 
  3. Telltales: When shown in the Contract Documents, install telltales that 
consist of an unstressed steel rod, greased for reducing friction and corrosion, with 
appropriate clearance inside a constant-diameter pipe that rests on a flat plate attached to 
the end of the pipe at the point of interest shown in the Plans. Construct telltales in 
accordance with the Contract Documents. Install dial gauges reading to 0.001 inch with 
1 inch minimum travel as directed by the Specialty Engineer to measure the movement of 
the telltale with respect to the top of the pile/shaft. 
  4. Embedded Strain Gauges: Install strain gauges in the test shaft to 
measure the distribution of the load. Ensure that the type, number, and location of the 
strain gauges are as shown in the Plans or as directed by the Geotechnical Foundation 
Design Engineer of Record (GFDEOR). Use strain gauges that are waterproof and have 
suitable shielded cable that is unspliced within the shaft. In drilled shafts provide 
sufficient instrumentation to determine side friction components in segments no longer 
than 5 feet and the end bearing component. 
  5. Caliper: Provide a caliper tool or system to measure accurately and 
continuously the shape of test shafts prior to placing concrete. 
 455-2.5 Support Facilities: Furnish adequate facilities for making load and 
settlement readings 24 hours per day. Provide such facilities for the instrumented area, 
and include lighting and shelter from rain, wind, and direct sunlight. 
 455-2.6 Load Test Personnel Furnished by the Contractor: Provide a certified 
welder, together with necessary cutting and welding equipment, to assist with the load 
test setup and to make any necessary adjustments during the load test. Provide personnel 
to operate the jack, generators, and lighting equipment, and also provide one person with 
transportation to assist as required during load test setup and conducting of the load tests. 
Provide qualified personnel, to read the dial gauges, take level measurements, and 
conduct the load test under the direct supervision of the Specialty Engineer. 
 455-2.7 Cooperation by the Contractor: Cooperate with the Department, and 
ensure that the Department has access to all facilities necessary for observation of the 
conduct and the results of the test. 



 

 455-2.8 Required Reports: Submit a static load test report signed and sealed by 
the Specialty Engineer to the Engineer for review and acceptance, at least three working 
days, excluding weekends and Department observed holidays, prior to beginning 
production pile/shaft construction. Include in the report of the load test the following 
information: 
  1. A tabulation of the time of, and the amount of, the load and settlement 
readings, and the load and recovery readings taken during the loading and unloading of 
the pile/shaft. 
  2. A graphic representation of the test results, during loading and 
unloading of pile/shaft top movement as measured by the average of the dial gauge 
readings, from wireline readings and from level readings. 
  3. A graphic representation of the test results, when using telltales, 
showing pile/shaft compression and pile/shaft tip movement. 
  4. The estimated failure and safe loads according to the criteria described 
herein. 
  5. The derived side friction component for each pile/shaft segment, and 
end bearing component. Include all pertinent test data, analysis and charts used to 
determine these values. 
  6. Remarks concerning any unusual occurrences during the loading of the 
pile/shaft. 
  7. The names of those making the required observations of the results of 
the load test, the weather conditions prevailing during the load test, and the effect of 
weather conditions on the load test. 
  8. All supporting data including jack and load cell calibrations and 
certificates and other equipment requiring calibration. 
  9. All data taken during the load test together with instrument calibration 
certifications. In addition, submit a report showing an analysis of the results of axial load 
and lateral load tests in which soil resistance along and against the pile/shaft is reported 
as a function of deflection. 
  10. For drilled shafts, include all cross-hole sonic logging results, gamma-
gamma density logging results, the results of other integrity tests, caliper measurements 
data and the pilot holes reports of core borings. Attach this report to the final authorized 
tip elevations letter in accordance with 455-15.6. 
  11. For piles, include pile driving records, and dynamic testing data and 
analysis. 
  12. Submit a signed & sealed letter to the Department confirming the 
design assumptions were verified by the load tests before proceeding with production 
foundation construction. 
 455-2.9 Disposition of Loading Material: Remove all equipment and materials, 
which remains the Contractor’s property, from the site. Clean up and restore the site to 
the satisfaction of the Engineer. 
 455-2.10 Disposition of Tested Piles/Shafts: After completing testing, cut off the 
tested piles/shafts, which are not to be incorporated into the final structure, and any 
reaction piles/shafts at an elevation 24 inches below the finished ground surface. Take 
ownership of the cut-offs and provide areas for their disposal. 
 



 

 
B. PILING 

455-3 General. 
 Furnish and install concrete, steel, or wood piling including driving, jetting, 
preformed pile holes, cutting off, splicing, dynamic load testing, and static load testing of 
piling. Prior to driving, clearly mark the piles to facilitate inspection.  Provide individual 
straight-line marks at 1-ft intervals numbered at least every 5 ft. Use markers or lumber 
crayons or paint marks that can be easily observed by the inspector. Ensure marks are 
spaced uniformly and perpendicular to the face of the pile. Face pile so that the pile 
markings are easily visible to the pile inspector. Provide inch marks as needed when set 
checks or practical refusal checks are required. 
 In the event a pile is broken or otherwise damaged by the Contractor to the extent 
that the damage is irreparable, in the opinion of the Engineer, the Contractor shall extract 
and replace the pile at no additional expense to the Department. In the event that a pile is 
mislocated by the Contractor, the Contractor shall extract and replace the pile, at no 
expense to the Department, except when a design change proposed by the Contractor is 
approved by the Department as provided in 455-5.16.5. 

455-4 Classification. 
 The Department classifies piling as follows: 
  1. Treated timber piling. 
  2. Prestressed concrete piling. 
  3. Steel piling. 
  4. Test piling. 
  5. Sheet piling. 
   a. Concrete sheet piling. 
   b. Steel sheet piling. 
  6. Polymeric Piles (see Section 471 for requirements). 

455-5 General Construction Requirements. 
 455-5.1 Predrilling of Pile Holes: Predrilled pile holes are either starter holes to 
the depth described in this Subarticle or holes drilled through embankment/fill material 
down to the natural ground surface at no additional cost to the Department. When using 
low displacement steel piling such as structural shapes, drive them through the 
compacted fill without the necessity of drilling holes through the fill except when the 
requirements for predrilling are shown in the Plans. When using concrete or other high 
displacement piles, drill pile holes through fill, new or existing, to at least the elevation of 
the natural ground surface. Use the range of drill diameters listed below for square 
concrete piles. 
 

12 inch square piles ......................... 15 to 17 inches 
14 inch square piles ......................... 18 to 20 inches 
18 inch square piles ......................... 22 to 26 inches 
20 inch square piles ......................... 24 to 29 inches 
24 inch square piles ......................... 30 to 34 inches 



 

30 inch square piles ......................... 36 to 43 inches 
 
  For other pile sizes, use the diameter of the drills shown in the Plans or 
accepted by the Engineer. Accurately drill the pile holes with the hole centered over the 
Plan location of the piling. Maintain the location and vertical alignment within the 
tolerances allowed for the piling. 
  For predrilled holes required through rock or other hard (i.e. debris, 
obstructions, etc.) materials that may damage the pile during installation, predrill hole 
diameters approximately 2 inches larger than the largest dimension across the pile cross-
section. Fill the annular space around the piles as described in 455-5.10.1 with clean A-3 
sand or sand meeting the requirements of 902-3.3. 
  In the setting of permanent and test piling, the Contractor may initially 
predrill holes to a depth up to 10 feet or 20% of the pile length whichever is greater, 
unless otherwise shown in the plans. When installing piles in compacted fill, predrill the 
holes to the elevation of the natural ground surface. With prior written authorization from 
the Engineer, the Contractor may predrill holes to greater depths to minimize the effects 
of vibrations on existing structures adjacent to the work or for other reasons the 
Contractor proposes.  
 455-5.2 Underwater Driving: Underwater driving is defined as any driving 
through water which is above the pile head at the time of driving. 
  When conducting underwater driving, provide a diver equipped with voice 
communications to aid in placing the hammer back on the pile for required cushion 
changes or for subsequent redriving, to attach or recover instrumentation, to inspect the 
condition of the pile, or for other assistance as required. 
  Select one of the following methods for underwater driving: 
   1. Accomplish underwater driving using conventional driving 
equipment and piling longer than authorized so that the piling will extend above the water 
surface during final driving. When choosing this option, furnish a pile hammer that 
satisfies the requirements of this Section for use with the longer pile. 
   2. Accomplish underwater driving using an underwater hammer 
that meets the requirements of this Section and is accepted by the Engineer. When 
choosing this option, provide at least one pile longer than authorized at each pile group, 
extending above the water surface at final driving. At each group location, drive the 
longer pile first. Evaluate the adequacy of the underwater driving system. Use the pile tip 
elevation of the longer pile to evaluate the acceptability of the piles driven with the 
underwater hammer. 
   3. Accomplish underwater driving using conventional driving 
equipment with a suitable pile follower. When choosing this option, provide at least one 
pile longer than required at each pile group, extending above the water surface at final 
driving. At each group location, drive the full length pile first without using the follower. 
Perform a dynamic load test on the first pile driven with the follower in each group. Use 
the pile tip elevation of the longer pile to evaluate the acceptability of the piles driven 
with the follower. 
  Prior to use, submit details of the follower to the Engineer along with the 
information required in 455-10. Include the weight, cross-section details, stiffness, type 
of materials, and dimensions of the follower. 



 

 455-5.3 Pile Hammers: All equipment is subject to satisfactory field 
performance during and without dynamic testing. Use a variable energy hammer to drive 
concrete piles. Hammers will be rated based on the theoretical energy of the ram at 
impact. Supply driving equipment which provides the required resistance at a blow count 
ranging from 3 blows per inch (36 blows per foot) to 10 blows per inch (120 blows per 
foot) at the end of initial drive. When the stroke height or bounce chamber pressure 
readings do not adequately determine the energy of the hammer, provide and maintain a 
device to measure the velocity of the ram at impact. Determine the actual hammer energy 
in the field so that it is consistent with the hammer energy used for each bearing capacity 
determination. When requested, submit to the Engineer all technical specifications and 
operating instructions related to hammer equipment. 
  455-5.3.1 Air/steam: Variable energy air/steam hammers shall be capable 
of providing at least two ram stroke lengths. The short ram stroke length shall be 
approximately half of the full stroke for hammers with strokes up to 4 feet and no more 
than 2 feet for hammers with maximum strokes lengths over 4 feet. Operate and maintain 
air/steam hammers within the manufacturer’s specified ranges. Use a plant and 
equipment for steam and air hammers with sufficient capacity to maintain, under working 
conditions, the hammer, volume and pressure specified by the manufacturer. Equip the 
plant and equipment with accurate pressure gauges which are easily accessible.  Drive 
piles with air/steam hammers operating within 10% of the manufacturer’s rated speed in 
blows per minute. Provide and maintain in working order for the Engineer’s use an 
approved device to automatically determine and display the blows per minute of the 
hammer. 
  455-5.3.2 Diesel: Variable energy diesel hammers shall have at least three 
fuel settings that will produce reduced strokes. Operate and maintain diesel hammers 
within the manufacturer’s specified ranges. Determine the rated energy of diesel 
hammers using measured ram stroke length multiplied by the weight of the ram for open 
end hammers and by methods recommended by the manufacturer for closed end 
hammers. 
   Provide and maintain in working order an approved device to 
automatically determine and display ram stroke for open-end diesel hammers. 
   Equip closed-end (double acting) diesel hammers with a bounce 
chamber pressure gauge, in good working order, mounted near ground level so it can be 
easily read. Also, submit to the Engineer a chart, calibrated to actual hammer 
performance within 30 days prior to initial use, equating bounce chamber pressure to 
either equivalent energy or stroke for the closed-end diesel hammer to be used. 
  455-5.3.3 Hydraulic: Variable energy hydraulic hammers shall have at 
least three hydraulic control settings that provide for predictable energy or equivalent ram 
stroke. The shortest stroke shall be a maximum of 2 feet for the driving of concrete piles. 
The remaining strokes shall include full stroke and approximately halfway between 
minimum and maximum stroke. 
   Supply hammer instrumentation with electronic read out, and 
control unit that allows the inspector and Engineer to monitor, and the operator to read 
and adjust the hammer energy or equivalent ram stroke. When pressure measuring 
equipment is required to determine hammer energy, calibrate the pressure measuring 
equipment before use. 



 

  455-5.3.4 Vibratory: Vibratory hammers of sufficient capacity (force and 
amplitude) may be used to drive steel sheet piles and, with acceptance of the Engineer, to 
drive steel bearing piles a sufficient distance to get the impact hammer on the pile (to 
stick the pile). The Geotechnical Foundation Design Engineer of Record will determine 
the allowable depth of driving using the vibratory hammer based on site conditions. 
However, in all cases, use a power impact hammer for the last 15 feet or more of the final 
driving of steel bearing piles for bearing determinations after all piles in the bent/pier 
have been driven with a vibratory hammer. Do not use vibratory hammers to install 
concrete piles, or to install support or reaction piles for a load test. 
 455-5.4 Cushions and Pile Helmet: 
  455-5.4.1 Capblock: Provide a capblock (also called the hammer cushion) 
as recommended by the hammer manufacturer. Use commercially manufactured 
capblocks constructed of durable manmade materials with uniform known properties. Do 
not use wood chips, wood blocks, rope, or other material which permit excessive loss of 
hammer energy. Do not use capblocks constructed of asbestos materials. Obtain the 
Engineer’s acceptance for all proposed capblock materials and proposed thickness for 
use. Maintain capblocks in good condition, and replace them when charred, melted, or 
otherwise significantly deteriorated. Inspect the capblock before driving begins and 
weekly or at appropriate intervals based on field trial. Replace or repair any capblock 
which loses more than 25% of its original thickness, in accordance with the 
manufacturer’s instructions, before permitting further driving. 
  455-5.4.2 Pile Cushion: Provide a pile cushion that is adequate to protect 
the pile from being overstressed in compression and tension during driving. Use a pile 
cushion sized so that it will fully fill the lateral dimensions of the pile helmet minus one 
inch but does not cover any void or hole extending through the top of the pile. Determine 
the thickness based upon the hammer-pile-soil system. For driving concrete piles, use a 
pile cushion made from pine plywood or oak lumber. Do not use materials previously 
soaked, saturated or treated with oil. Maintain pile cushions in good condition and 
replace them when charred, splintered, excessively compressed, or otherwise deteriorated 
to the point it will not protect the pile against overstressing in tension or compression. 
Protect cushions from the weather, and keep them dry. Do not soak the cushions in any 
liquid. Provide a new cushion for each pile unless approved otherwise by the Engineer 
after satisfactory field trial during dynamic testing. 
   During dynamic load tests, replace the pile cushion when any of 
the pile stress measurements exceed the maximum allowed pile stress determined by 455-
5.12.2. When driving a pile without dynamic testing, replace the pile cushion when the 
cushion is either compressed more than one-half the original thickness, begins to burn, or 
as directed by the Engineer after field performance.  
   Reuse pile cushions in good condition to perform all set-checks 
and redrives. Use the same cushion to perform the set-check or redrive as was used 
during the initial driving, unless this cushion is unacceptable due to deterioration, in 
which case use a similar cushion. 
  455-5.4.3 Pile Helmet: Provide a pile helmet suitable for the type and size 
of piling being driven. Use a pile helmet deep enough to adequately contain the required 
thickness of pile cushion and to assist in maintaining pile-hammer alignment. Use a pile 



 

helmet that fits loosely over the pile head and is at least 1 inch larger than the pile 
dimensions. Use a pile helmet designed so that it will not restrain the pile from rotating. 
 455-5.5 Leads: Provide pile leads constructed in a manner which offers freedom 
of movement to the hammer and that have the strength and rigidity to hold the hammer 
and pile in the correct position and alignment during driving. When using followers, use 
leads that are long enough and suitable to maintain position and alignment of the 
hammer, follower, and pile throughout driving. 
 455-5.6 Followers: When driving using followers, perform dynamic load testing 
as per 455-5.14. Obtain the Engineer’s acceptance for the type of follower, when used, 
and the method of connection to the leads and pile. Use followers constructed of steel 
with an adequate cross-section to withstand driving stresses. When driving concrete piles, 
ensure that the cross-sectional area of the follower is at least 18% of the cross-sectional 
area of the pile. When driving steel piles, ensure that the cross-sectional area of the 
follower is greater than or equal to the cross-sectional area of the pile. Provide a pile 
helmet at the lower end of the follower sized according to the requirements of 455-5.4.3. 
Use followers constructed that maintain the alignment of the pile, follower, and hammer 
and still allow the pile to be driven within the allowable tolerances. Use followers 
designed with guides adapted to the leads that maintain the hammer, follower, and the 
piles in alignment. 
  Use information from dynamic load tests described in 455-5.14 to evaluate 
the adequacy of the follower and to determine pile capacity. 
 455-5.7 Templates and Ground Elevations: Provide a fixed template, adequate 
to maintain the pile in proper position and alignment during driving with swinging leads 
or with semi-fixed leads. The Engineer may allow the use of templates attached to a 
barge if the Contractor demonstrates satisfactorily that the pile alignment, and the 
elevation and horizontal position of the template can be maintained during all pile driving 
operations. Where practical, place the template so that the pile can be driven to cut-off 
elevation before removing the template. Ensure that templates do not restrict the vertical 
movement of the pile. 
  Supply a stable reference close to the pile, which is satisfactory in the 
opinion of the Engineer, for determination of the pile penetration. At the time of driving 
piles, obtain and record elevations of the original ground and template at each pile or pile 
group location. Note the highest and lowest elevation at each required location and the 
ground elevation at all piles. 
 455-5.8 Water Jets: Use jet pumps, supply lines, and jet pipes that provide 
adequate pressure and volume of water to freely erode the soil. Do not perform jetting 
without prior approval by the Engineer. 
  Do not perform jetting in the embankment or for end bents. Where 
conditions warrant, with approval by the GFDEOR, perform jetting on the holes first, 
place the pile therein, then drive the pile to secure the last few feet of penetration. Only 
use one jet for prejetting or jetting through piles constructed with a center jet-hole. Use 
two jets when using external jets. When jetting and driving, position the jets slightly 
behind the advancing pile tip (approximately 3 feet or as approved by the GFDEOR. 
When using water jets in the driving, determine the pile bearing only from the results of 
driving after withdrawing the jets, except where using jets to continuously eliminate soil 
resistance through the scour zone, ensure that they remain in place as directed by the 



 

GFDEOR and operating during pile bearing determination. Where practical, perform 
jetting on all piles in a pile group before driving begins. When large pile groups or pile 
spacing and batter make this impractical, or when the Plans specify a jet-drive sequence, 
set check a sufficient number of previously driven piles in a pile group to confirm their 
capacity after completing all jetting. 
 455-5.9 Penetration Requirements: Measure the penetration of piles from the 
elevation of natural ground, the deepest scour elevation shown in the Pile Data Table, or 
the bottom of excavation, whichever is lower. When the Contract Documents show a 
minimum pile tip elevation, drive the tip of the pile to this minimum elevation. The 
Engineer will accept the bearing of a pile only if the Contractor achieves the required 
bearing when the tip of the pile is at or below the specified minimum tip elevation and 
below the bottom of the preformed or predrilled pile hole. 
  When the Plans do not show a minimum tip elevation, ensure that the 
penetration is at least 10 feet into firm bearing material or at least 20 feet into soft 
material unless otherwise permitted by the Engineer. The Engineer may accept a 
penetration between 15 feet and 20 feet when there is an accumulation of five 
consecutive feet or more of firm bearing material. Firm bearing material is any material 
offering a driving resistance greater than or equal to 30 tons per square foot of gross pile 
area as determined by the Dynamic Load Testing (455-5.12.4). Soft material is any 
material offering less than these resistances. The gross pile area is the actual pile tip 
cross-sectional area for solid concrete piles, the product of the width and depth for H 
piles, and the area within the outside perimeter for pipe piles and voided concrete piles. 
  Do not drive piles beyond practical refusal. To meet the requirements in 
this Subarticle, provide penetration aids, such as jetting or preformed pile holes, when 
piles cannot be driven to the required penetration without reaching practical refusal. 
 455-5.10 Preformed Pile Holes: 
  455-5.10.1 Description: Preformed pile holes serve as a penetration aid 
when all other pile installation methods fail to produce the desired penetration and when 
authorized by the GFDEOR to minimize the effects of vibrations on adjacent structures. 
Preformed pile holes are necessary when the presence of rock or strong strata of soils will 
not permit the installation of piles to the desired penetration by driving or a combination 
of jetting and driving, when determined necessary, and authorized by the GFDEOR to 
minimize the effects of vibrations on adjacent existing structures. Drive all piles installed 
in preformed pile holes to determine that the bearing requirements have been met. 
   For preformed holes which are required through material that 
caves during driving to the extent that the preformed hole does not serve its intended 
purpose, case the hole from the surface through caving material. After installing the pile 
to the bottom of the casing, remove the casings unless shown otherwise in the Plans. 
Determine bearing of the pile after removing the casing unless shown otherwise in the 
Plans. Fill all voids between the pile and soil remaining after driving through preformed 
holes with clean A-3 sand or sand meeting the requirements of 902-3.3, after the pile has 
achieved the required minimum tip elevation, unless grouting of preformed pile holes is 
shown in the Plans. If pile driving is interrupted during sand placement, drive the pile at 
least 20 additional blows after filling all of the voids between the pile and soil with sand 
at no additional cost to the Department. 



 

  455-5.10.2 Provisions for Use of Preformed Pile Holes: Preformed pile 
holes may be used when the Contractor establishes that the required results cannot be 
obtained when driving the load bearing piles with specified driving equipment, or if 
jetting is allowed, while jetting the piles and then driving or while jetting the piles during 
driving. 
  455-5.10.3 Reasons for Preformed Pile Holes: The Department 
considers, but does not limit to, the following conditions as reasons for preformed pile 
holes: 
   1. Inability to drive piles to the required penetration with driving 
and jetting equipment. 
   2. To penetrate a hard layer or layers of rock or strong stratum that 
the Engineer considers not sufficiently thick to support the structure. 
   3. To obtain greater penetration into dense (strong) material and 
into dense material containing holes, cavities or unstable soft layers. 
   4. To obtain penetration into a stratum in which it is desired to 
found the structure. 
   5. To minimize the effects of vibrations or heave on adjacent 
existing structures. 
   6. To minimize the effects of ground heave on adjacent piles. 
  455-5.10.4 Construction Methods: Construct preformed pile holes by 
drilling, or driving and withdrawing a suitable punch or chisel at the locations of the 
piles. Construct a hole that is equal to or slightly greater than the largest pile dimension 
for the entire length of the hole and of sufficient depth to obtain the required penetration. 
Carefully form the preformed hole by using a drill or punch guided by a template or other 
suitable device, and do not exceed the minimum dimensions necessary to achieve the 
required penetration of the pile. When the Plans call for grouting the preformed pile 
holes, provide a minimum pile hole dimension that is 2 inches larger than the largest pile 
dimension. Construct the holes at the Plan position of the pile and the tolerances in 
location, and ensure the hole is straight and that the batter is the same as specified for the 
pile. Loose material may remain in the preformed pile hole if the conditions in 455-5.10.1 
are satisfied. 
  455-5.10.5 Grouting of Pile Holes: Clean and grout preformed pile holes 
for bearing piles, when the Plans require grouting after driving. Use grout that meets the 
requirements of 455-40 and 455-42 and has a minimum compressive strength of 3,000 psi 
at 28 days or as specified in the Plans. Prepare cylinders and perform QC testing in 
accordance with 455-43. LOT size and verification will be in accordance with 455-43. 
Pump the grout through three or more grout pipes initially placed at the bottom of the 
preformed hole. The Contractor may raise the grout pipes when necessary to prevent 
clogging and to complete the grouting operations. Maintain the grout pipes below the 
surface of the previously placed grout. Continue grouting until the grout reaches the 
ground surface all around the pile. Provide divers to monitor grouting operations when 
the water depth is such that it is impractical to monitor from the ground surface. 
 455-5.11 Bearing Requirements: 
  455-5.11.1 General: Drive piles to provide the bearing required for 
carrying the loads shown in the Plans. For all types of bearing piles, consider the driving 
resistance as determined by the methods described herein sufficient for carrying the 



 

specified loads as the minimum bearing which is accepted for any type of piles. 
Determine pile bearing using the method described herein or as shown in the Plans. 
   For foundations requiring 100% dynamic testing of production 
piles, ensure each pile has achieved minimum penetration and the minimum required 
bearing  for 6 inches of consecutive driving, or the minimum penetration is achieved, 
driving has reached practical refusal in firm material and the bearing capacity obtained in 
all the refusal blows. 
   For foundations not requiring 100% dynamic testing of production 
piles, ensure each pile has achieved minimum penetration, the blow count is generally the 
same or increasing and the minimum required bearing capacity obtained for 24 inches of 
consecutive driving with less than 1/4 inches rebound per blow, or the minimum 
penetration is achieved and driving has reached practical refusal in firm material. 
  455-5.11.2 Bearing Criteria: For foundations requiring 100% dynamic 
testing, determine the bearing of all piles using the data received from dynamic load 
testing equipment utilizing internally or externally mounted sensors according to the 
methods described in 455-5.12.1. 
   For foundations not requiring 100% dynamic testing, drive all piles 
to the blow count criteria established by the GFDEOR and the Dynamic Testing Engineer 
(DTE) using the methods described herein and presented in the production pile length 
and driving criteria letter (see 455-5.15.2). 
  455-5.11.3 Practical Refusal: Practical refusal is defined as 20 blows per 
inch or less than one inch penetration, with the hammer operating at the highest setting or 
setting determined by the DTE for driving piles without damage and less than 1/4 inches 
rebound per blow. Stop driving as soon as the pile has reached practical refusal. 
  455-5.11.4 Set-checks and Pile Redrive: 
   1. Set-checks: Set-checks consist of redriving the pile after certain 
period of time, typically up to 24 hours. Perform set-checks as required and at the waiting 
periods shown in the Contract Documents. Provide an engineer’s level or other suitable 
equipment for elevation determinations to determine accurate pile penetration during the 
set-checks. A pile may be accepted when a set-check shows that it has achieved the 
minimum required pile bearing and has met all other requirements of this Section. 
   2. Pile Redrive: Pile redrive consists of redriving the pile after the 
following working day from initial driving to determine time effects, to reestablish pile 
capacity due to pile heave, or for other reasons. 
   3. Uninstrumented Set-Checks and Uninstrumented Pile Redrive: 
Piles may be accepted based on uninstrumented set-checks or uninstrumented pile 
redrives only when the piles are redriven for at least 24 inches. In these cases, the piles 
may be considered to have sufficient bearing resistance when the specified blow count 
criteria is achieved in accordance with 455-5.11.1 and 455-5.11.2.  Unless practical 
refusal is obtained as defined in 455-5.11.3, set-checks or redrives for piles redriven less 
than 24 inches must be instrumented for pile acceptance. 
   4. Instrumented Set-Checks and Instrumented Pile Redrive: Use 
dynamic load tests using at least 6 hammer blows to determine whether the pile bearing is 
sufficient. The pile may be considered to have sufficient bearing resistance when 
dynamic measurements demonstrate the static pile resistance exceeds the required pile 
resistance for at least one hammer blow and the average static pile resistance during the 



 

next five hammer blows exceeds 95% of the required pile resistance. If the pile is 
advanced farther, the static pile resistance during all subsequent blows must exceed 90% 
of the required pile resistance. 
  455-5.11.5 Pile Heave: Pile heave is the upward movement of a pile from 
its originally driven elevation. Drive the piles in an appropriate sequence to minimize the 
effects of heave and lateral displacement of the ground. Monitor piles previously driven 
in a pile group for possible heave during the driving of the remaining piles. Take 
elevation measurements to determine the magnitude of the movement of piles and the 
ground surface resulting from the driving process. Redrive all piles that have heaved 
1/4 inches or more. 
  455-5.11.6 Piles with Insufficient Bearing: When the bearing capacity of 
any pile is less than the required bearing capacity, the Contractor may splice the pile and 
continue driving or may extract the pile and drive a pile of greater length, or drive 
additional piles. 
  455-5.11.7 Optional Soil Set-up approach: If the Contractor so desires, 
it may consider soil set-up. Production piles that are driven to less than the Nominal 
Bearing Resistance (NBR) may be accepted based on the anticipated soil setup without 
set checks on all piles, only if the following criteria are met: 
   (a) Pile tip penetration satisfies the minimum penetration 
requirement following 455-5.9. 
   (b) End of Initial Drive (EOID) resistance exceeds 1.10 times the 
Factored Design Load for the pile bent/pier, as determined by the dynamic testing or 
blow count criteria. 
   (c) The Resistance Factor for computing NBR is taken from the 
following table: 
 

Resistance Factors for Pile Installation Using Soil Setup (all structures) 

Loading Design Method Construction 
QC Method 

Resistance Factor, φ 
Blow Count 

Criteria4 
100% Dynamic 

Testing5 

Compression Davisson 
Capacity 

EDC1, or PDA 
and CAPWAP2 0.55 0.60 

Static Load 
Testing3 0.65 0.70 

Statnamic Load 
Testing3 0.60 0.65 

Uplift Skin Friction 

EDC1, or PDA 
and CAPWAP2 0.45 0.50 

Static Load 
Testing3 0.55 0.55 

1 Using the analysis methods published by Tran et al (2012) 
2. Dynamic Load Testing and Signal Matching Analysis 
3 Used to confirm the results of Dynamic Load Testing and Signal Matching Analysis 
4 Initial drive of production piles using Blow Count Criteria 
5 Initial drive of all piles accepted by results of Dynamic Testing of all blows. 
 
  (d) At least one test pile is driven at each bent/pier with a successful set 



 

check at the anticipated production pile tip elevations and one of the following sets of 
dynamic load testing conditions are met at each bent/pier. 
   1. The bearing of at least 10% of piles in the bent/pier (round up to 
the next whole number) is confirmed by instrumented set-check, and all test piles and 
instrumented set-checks demonstrate the pile resistance exceeds the NBR within 
seven days after EOID 
   2. The bearing of at least 20% of piles in the bent/pier (round up to 
the next whole number) is confirmed by instrumented set-check, and all test piles and 
instrumented set-checks demonstrate the pile resistance exceeds the NBR within 21 days 
after EOID. 
  (e) All uninstrumented piles are driven deeper and to a greater EOID 
resistance than the EOID resistance of all instrumented production piles in the same 
bent/pier. 
 455-5.12 Methods to Determine Pile Capacity: 
  455-5.12.1 General: Dynamic load tests using an externally mounted 
instrument system and signal matching analyses or embedded gauges will determine pile 
capacity for all structures or projects unless otherwise shown on the Plans. Notify the 
Engineer two working days prior to placement of piles within the template and at least 
one working day prior to driving piles.  
  455-5.12.2 Wave Equation: 
   1. General: Use Wave Equation Analysis for Piles (WEAP) 
programs to evaluate the suitability of the proposed driving system (including the 
hammer, follower, capblock and pile cushions) as well as to estimate the driving 
resistance, in blows per 12 inches or blows per inch, to achieve the pile bearing 
requirements and to evaluate pile driving stresses. 
    Use Wave Equation Analyses to show the hammer meets 
the requirements described in 455-5.3. 
   2. Required Equipment For Driving: Hammer acceptance is solely 
based on satisfactory field trial including dynamic load test results and Wave Equation 
Analysis. Supply a hammer system that meets the requirements described in the 
specifications based on satisfactory field performance. 
    In the event piles require different hammer sizes, the 
Contractor may elect to drive with more than one size hammer or with a variable energy 
hammer, provided the hammer is properly sized and cushioned, will not damage the pile, 
and will develop the required resistance. 
   3. Maximum Allowed Pile Stresses: 
    a. General: The maximum allowed driving stresses for 
concrete, steel, and timber piles are given below. In the event dynamic load tests show 
that the hammer will overstress the pile, modify the driving system or method of 
operation as required to prevent overstressing the pile. In such cases provide additional 
cushioning, reduce the stroke, or make other appropriate agreed upon changes. 
    b. Prestressed Concrete Piles: Use the following equations 
to determine the maximum allowed pile stresses: 
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  where: 
   sapc= maximum allowed pile compressive stress, psi 
   sapt= maximum allowed pile tensile stress, psi 
   f′c= specified minimum compressive strength of concrete, psi 
   fcpe= effective prestress (after all losses) at the time of driving, psi, 
taken as 0.8 times the initial prestress force divided by the minimum net concrete cross 
sectional area of the pile (fcpe= 0 for dowel spliced piles). 
    c. Steel Piles: Ensure the maximum pile compression and 
tensile stresses measured during driving are no greater than 0.9 times the yield strength 
(0.9 fy) of the steel. 
    d. Timber Piles: Ensure the maximum pile compression and 
tensile stresses measured during driving are no greater than 3.6 ksi for Southern Pine and 
Pacific Coast Douglas Fir and 0.9 of the ultimate parallel to the grain strength for piles of 
other wood. 
  455-5.12.3 Temporary Piles: Submit for the Engineers review, an 
analysis signed and sealed by the GFDEOR which establishes the pile lengths for 
temporary piles. Submit for the Engineer’s acceptance, a Wave Equation analysis signed 
and sealed by the GFDEOR which establishes the driving criteria for temporary piles at 
least five working days prior to driving temporary production piles. The required driving 
resistance is equal to the sum of the factored design load plus the scour and down drag 
resistances shown in the Plans, divided by the appropriate resistance factor or the nominal 
bearing resistance shown in the Plans, whichever is higher: 
   The maximum resistance factor is 0.45 when only wave equation 
analysis is performed. However, a larger resistance factor may be applicable when 
additional testing is provided by the GFDEOR in accordance with Section 3.5.6 of 
Volume 1 of the FDOT Structures Manual. 
  455-5.12.4 Dynamic Load Tests: Dynamic load testing consists of 
estimating pile capacity by the analysis of electronic data collected from blows of the 
hammer during driving of an instrumented pile in accordance with 455-5.14. 
  455-5.12.5 Static Load Tests: Static load testing consists of applying a 
static load to the pile to determine its capacity. Use the Modified Quick Test Procedure in 
accordance with 455-2.2.1. 
  455-5.12.6 Fender Pile Installation: For piles used in fender systems, 
regardless of type or size of pile, either drive them full length or jet the piles to within 
2 feet of cutoff and drive to cutoff elevation to seat the pile. The Engineer will not require 
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a specific driving resistance unless noted in the Plans. Use methods and equipment for 
installation that do not damage the piles. If the method or equipment used causes damage 
to the pile, modify the methods or equipment. 
  455-5.12.7 Structures Without Test Piles: For structures without 100% 
dynamic testing or test piles, dynamically test the first pile(s) in each bent or pier at 
locations shown in the Plans to determine the blow count criteria for the remaining piles. 
Dynamically test at least 5% of the piles at each bent or pier (rounded up to the next 
whole number). 
 455-5.13 Test Piles: 
  455-5.13.1 General: All test piles will have dynamic load tests. Drive 
piles of the same cross-section and type as the permanent piles shown in the Plans, in 
order to determine any or all of the following: 
   1. installation criteria for the piles. 
   2. nature of the soil. 
   3. lengths of permanent piles required for the work. 
   4. driving resistance characteristics of the various soil strata. 
   5. amount of work necessary to obtain minimum required pile 
penetration. 
   6. the ability of the driving system to do the work. 
   7. the need for point protection. 
   8. Verify the bearing stratum is of sufficient thickness to prevent 
punching shear failure. 
   Because test piles are exploratory in nature, drive them harder 
(within the limits of practical refusal), deeper, and to a greater bearing resistance than 
required for the permanent piling. Except for test piles which are to be statically or 
Statnamically load tested, drive test piles their full length or to practical refusal. Splice 
test piles which have been driven their full length and have developed only minimal 
required bearing, and proceed with further driving. 
   As a minimum, unless otherwise accepted by the Engineer, do not 
cease driving of test piles until obtaining the required bearing capacity continuously, 
where the blow count is increasing, for 10 feet unless reaching practical refusal first. For 
test piles which are to be statically or Statnamically load tested, ignore this minimum and 
drive these piles as anticipated for the production piles. 
   When test piles attain practical refusal prior to attaining minimum 
penetration, perform all work necessary to attain minimum penetration and the required 
bearing. Where practical, use water jets to break the pile loose for further driving. Where 
jetting is impractical, extract the pile and install a preformed pile hole through which 
driving will continue. Install instruments on all test piles. 
  455-5.13.2 Location of Test Piles: Drive all test piles in the position of 
permanent piles at the designated locations. Ensure that all test piles designated to be 
statically load tested are plumb. In the event that all the piles are battered at a static load 
test site, an out-of-position location for driving a plumb pile for the static load test may 
be selected. 
  455-5.13.3 Equipment for Driving: Use the same hammer and 
equipment for driving test piles as for driving the permanent piles. Also use the same 
equipment to redrive piles. 



 

 455-5.14 Dynamic Load Tests: Take dynamic measurements during the driving 
of piles designated in the Plans. Provide all personnel, materials and equipment for 
dynamic testing. For concrete piles, install instruments prior to driving and monitor all 
blows delivered to the pile. For steel production piles, the Engineer may accept 
instrumented set checks or redrives. Perform dynamic load tests to evaluate the 
following: 
  1. Suitability of the driving equipment, including hammer, capblock, pile 
cushion, and any proposed follower. 
  2. Pile capacity. 
  3. Pile stresses. 
  4. Energy transfer to pile. 
  5. Distribution of soil resistance. 
  6. Soil variables including quake and damping. 
  7. Hammer-pile-soil system for Wave Equation analyses. 
  8. Pile installation problems. 
  Either install embedded gauges in the piles in accordance with Standard 
Plans, Index 455-003, or attach instruments (strain transducers to measure force and 
accelerometers to measure acceleration) with bolts to the pile for dynamic testing. 
  Monitor the stresses in the piles with the dynamic test equipment during 
driving to ensure the maximum allowed stresses are not exceeded. If necessary, add 
additional cushioning, replace the cushions, or reduce the hammer stroke to maintain 
stresses below the maximum allowable. If dynamic test equipment measurements 
indicate non-axial driving, immediately realign the driving system. If the cushion is 
compressed to the point that a change in alignment of the hammer will not correct the 
problem, add cushioning or change the cushion. 
  Drive the pile to the required penetration and resistance. 
  Do not use a cold diesel hammer for a set-check. Generally, warm up the 
hammer by driving another pile or applying at least 20 blows to a previously driven pile 
or to timber mats placed on the ground. 
 455-5.15 Pile Lengths: 
  455-5.15.1 Test Pile Length: Provide the length of test piles shown in the 
Plans or as directed by the GFDEOR. 
  455-5.15.2 Production Pile Length 
   The production pile lengths shall be the lengths determined by the 
DTE and the GFDEOR based on all information available before the driving of the 
permanent piles, including, but not limited to, information gained from the driving of test 
piles, dynamic load testing, static load testing, supplemental soil testing, etc. When 
authorized by the Department, soil freeze information obtained during set checks and pile 
redrives may be used to determine authorized pile lengths for sites with extreme soil 
conditions. 
   After completion of the test pile program, production pile lengths 
and driving criteria shall be established in a letter signed and sealed jointly by the DTE 
and the GFDEOR. The letter will contain an itemized list of authorized pile lengths as 
well as the blow count criteria for acceptance of the pile, minimum penetrations, 
maximum strokes, criteria to replace cushions and any other conditions and limitations 
deemed appropriate for the safe installation of the piles. Use these lengths for furnishing 



 

the permanent piling for the structure. At least two working days, excluding weekends 
and Department observed holidays, prior to beginning of production pile driving, submit 
the letter and load test reports to the Engineer including the following electronic files 
(Windows compatible): dynamic testing date data, signal matching data and results, and 
Wave Equation data and results. 
   If there are no test piles, provide the Production Pile Order Lengths 
in the Pile Data Table on the Structure Plans. 
 455-5.16 Allowable Driving Tolerances: 
  455-5.16.1 General: Meet the tolerances described in this Subarticle for 
the piles that are free standing without lateral restraint (after the template is removed). 
After the piles are driven, do not move the piles laterally to force them to be within the 
specified tolerances, except to move battered piles laterally to overcome the dead load 
deflections caused by the pile’s weight. When this is necessary, submit calculations 
signed and sealed by a Specialty Engineer to the Engineer that verify the amount of dead 
load deflection prior to moving any piles. 
  455-5.16.2 Position: Ensure that the final position of the pile head at 
cut-off elevation is no more than 3 inches, or 1/6 of the diameter of the pile, whichever is 
less, laterally in the X or Y coordinate from the Plan position indicated in the Plans. 
  455-5.16.3 Axial Alignment: Ensure that the axial alignment of the driven 
piles does not deviate by more than 1/4 inches per foot from the vertical or batter line 
indicated in the Plans. 
  455-5.16.4 Elevation: Ensure that the final elevation of the pile head is no 
more than 1-1/2 inches above, or more than 4 inches below, the elevation shown in the 
Plans, however in no case shall the pile be embedded less than 8 inches into the cap or 
footing. 
   For fender piles, cut off piles at the elevation shown in the Plans to 
a tolerance of plus 0.0 inches to minus 2.0 inches using sawing or other means as 
accepted by the Engineer to provide a smooth level cut. 
  455-5.16.5 Deviation from Above Tolerances: Have the Contractor’s 
Engineer of Record perform an evaluation of the as built foundation to determine whether 
a foundation redesign or an increase in the loading requirements of the piles is needed. 
Include the signed and sealed evaluation as part of the certification package submitted in 
accordance with 455-5.19. If the evaluation indicates the foundation or the pile load 
requirements must be modified, propose a redesign to incorporate out of tolerance piles 
into pile caps or footings, at no expense to the Department. Submit signed and sealed 
redesign drawings and computations to the Engineer for review and acceptance. Do not 
begin any proposed construction until the redesign has been reviewed and accepted by 
the Engineer, excepted as noted in 455-5.20. 
 455-5.17 Disposition of Pile Cut-offs, Test Piles, and Load Test Materials: 
  455-5.17.1 Pile Cut-offs: 
   Take ownership of any unused cut-off lengths remaining, and 
remove them from the right-of-way. Provide areas for their disposal. 
  455-5.17.2 Test Piles: Cut off, or build-up as necessary, test piles, and 
leave them in place as permanent piles. Extract and replace test piles driven in permanent 
position and found not suitable for use. Pull, or cut off at an elevation 2 feet below the 



 

ground surface or bottom of proposed excavation, test piles driven out of permanent 
position, and dispose of the removed portion of the test pile. 
   When test piles are required to be driven in permanent pile 
positions, the Contractor may elect to drive the test pile out of position provided that a 
replacement pile is furnished and driven in the position that was to be occupied by the 
test pile. Unless otherwise directed in the Plans or by the Engineer, retain ownership of 
test piles that are pulled or cut off and provide areas for their disposal. 
 455-5.18 Recording: Inspect and record all the pile installation activities, 
including but not limited to handling, jetting, predrilling, preforming and driving on the 
Department’s Pile Driving Record form. Steel piles and dynamically tested concrete piles 
in accordance with 455-5.14 will not require inspection during handling. Keep a pile 
driving log for each pile installed whether it is, or is not, instrumented. Within one 
working day after completing the installation of a pile, submit the Pile Driving Record to 
the Engineer. 
 455-5.19 Foundation Certification Packages: Submit certification packages of 
pile foundations to the Engineer prior to Pile Verification Testing. A separate Foundation 
Certification Package must be submitted for each foundation unit. A foundation unit is 
defined as all the piles within one bent or pier for a specific bridge for each phase of 
construction. Each Foundation Certification Package shall contain an original 
certification letter signed and sealed by the GFDEOR certifying the piles have the 
required axial capacity including compression and uplift, lateral stability, pile integrity, 
settlements will not affect the functionality of the structure, and that the inspection of the 
pile installation was performed under the supervision of the GFDEOR. The package shall 
also include all pile driving logs, EDC records, all supplemental dynamic testing raw data 
and analyses for the foundation unit, and the signed and sealed evaluation performed to 
address out of tolerance piles in accordance with 455-5.16.5. The certification shall not 
be contingent on any future testing or approval by Engineer. 
  For foundation units where all piles are dynamically load tested by the 
same DTE, the foundation certification package may be prepared by the DTE, and the 
DTE may sign and seal the foundation layout and pile data table to reflect as-built 
conditions if the DTE is prequalified under the appropriate category in Florida 
Administrative Code (F.A.C.) 14-75. 
 455-5.20 Verification: One working day, excluding weekends and Department 
observed holidays, after receipt of the Foundation Certification Package, the Engineer 
will determine whether a pile in that foundation unit will be selected for verification 
testing. Based on its review of the certification package, the Engineer may or may not 
choose a pile for verification testing in any or all foundation units. For the pile selected 
by the Engineer for verification testing, the Engineer will provide the dynamic load test 
equipment and personnel for the Pile Verification Testing. Provide the driving equipment 
and pile driving crew for the Pile Verification Testing and provide support as needed to 
prepare the piles for testing. The Engineer will provide the results of the verification 
testing and identify additional needs for verification testing within one working day of 
testing. 
  If the capacity or integrity of any pile is found to be deficient, the 
Engineer will reject the entire certification package for the foundation unit, and the 
Contractor shall: 



 

   1. Correct the deficiency; 
   2. Correct the process that led to the deficiency; 
   3. Demonstrate to the Engineer that the remainder of the piles in 
the foundation unit are acceptable, including additional dynamic load tests to verify pile 
capacity and integrity, and; 
   4. Recertify the foundation unit. 
  One working day, excluding weekends and Department observed holidays, 
after receipt of the recertification, the Engineer shall then determine whether additional 
verification testing is required in that foundation unit. If the capacity or integrity of a 
verification pile is found to be deficient, additional cycles of deficiency correction and 
verification testing shall be completed until no more pile capacity or integrity deficiencies 
are detected or the design is modified accordingly. Piles shall not be cut-off nor bent/pier 
caps placed prior to successful completion of the Pile Verification Testing Program for 
that foundation unit. In case of disagreement of dynamic testing results, the Engineer’s 
results will be final and will be used for acceptance. 
  On land foundation units or water foundation units when the pile cutoff is 
at least six feet above mean high water, the Contractor may cut-off piles prior to a 
complete submittal of the Certification Package or to a successful completion of the Pile 
Verification Testing Program at its own risk. If any piles in a foundation unit are cut-off 
prior to the submittal of a certification package or completion of the Pile Verification 
Testing Program and the Engineer determines that verification testing is required, the 
Contractor shall perform, at no expense to the Department, any work and labor required 
to expose any pile selected for verification to allow the installation of the instruments in 
dry conditions and to provide references and access to the Engineer for such testing. Piles 
experiencing damage during the verification testing or requiring build-up after the 
verification shall be repaired by the Contractor at no expense to the Department. No pile 
bent/cap shall be poured prior to successful completion of the Pile Verification Testing 
Program for that foundation unit or notification by the Engineer that no verification will 
be required. 

455-6 Timber Piling. 
 455-6.1 Description: Drive timber piles of the kind and dimensions specified in 
the Plans at the locations and to the elevations shown in the Plans. 
 455-6.2 Materials: Meet the timber piling requirements of Section 953. Treat the 
piles according to the applicable provisions of Section 955. Treat all cuts and drilled 
holes in accordance with 470-3. 
 455-6.3 Preparation for Driving: 
  455-6.3.1 Caps: Protect the heads of timber piles during driving, using a 
cap of approved type, that will distribute the hammer blow over the entire cross-section 
of the pile. When necessary, cut the head of the pile square before beginning pile driving. 
  455-6.3.2 Collars: Provide collars or bands to protect piles against 
splitting and brooming at no expense to the Department. 
  455-6.3.3 Shoes: Provide piles shod with metal shoes, of a design 
satisfactory to the Engineer, at no expense to the Department. Shape pile tips to receive 
the shoe and install according to the manufacturer’s directions. 



 

 455-6.4 Storage and Handling: Store and handle piles in the manner necessary 
to avoid damage to the piling. Take special care to avoid breaking the surface of treated 
piles. Do not use cant dogs, hooks, or pike poles when handling and storing the piling. 
 455-6.5 Cutting Off: Saw off the tops of all timber piles at the elevation 
indicated in the Plans. Saw off piles which support timber caps to the exact plane of the 
superimposed structure so that they exactly fit. Withdraw and replace broken, split, or 
misplaced piles. 
 455-6.6 Build-ups: The Engineer will not permit splices or build-ups for timber 
piles. Extract piles driven below Plan elevation and drive a longer pile. 
 455-6.7 Pile Heads: 
  455-6.7.1 Piles with Timber Caps: On piles wider than the timber caps, 
dress off the part of the pile head projecting beyond the sides of the cap to a slope of 
45 degrees. Coat the cut surface with the required preservative and then place a sheet of 
copper, with a weight of 10 ounces per square foot or greater, meeting the requirements 
of ASTM B370. Provide a cover measuring at least 4 inches more in each dimension 
greater than the diameter of the pile. Bend the cover down over the pile and fasten the 
edges with large head copper nails or three wraps of No. 12 copper wire. 
  455-6.7.2 Fender and Bulkhead Piles: Paint the heads of fender piles and 
of bulkhead piles with preservative and then cover with copper as provided above for 
piles supporting timber caps. 

455-7 Prestressed Concrete Piling. 
 455-7.1 Description: Provide prestressed concrete piles that are manufactured, 
cured, and driven in accordance with the Contract Documents. Provide piles full length 
without splices when transported by barge or the pile length is less than or equal to 
120 feet. When piles are transported by truck and the pile length exceeds 120 feet or the 
maximum length for a 3-point pick-up according to Standard Plans, Index 455-001, and 
splicing is desired, provide minimal splices. Include the cost of the splices in the cost of 
the pile. 
 455-7.2 Manufacture: Fabricate piles in accordance with Section 450. When 
embedded gauges will be used for dynamic load testing, supply and install in square 
prestressed concrete piles in accordance with Standard Plans Index 455-003. Ensure the 
embedded gauges are installed by personnel approved by the manufacturer. 
 455-7.3 Storage and Handling: 
  455-7.3.1 Time of Driving Piles: Drive prestressed concrete piles at any 
time after the concrete has been cured in accordance with Section 450, and the concrete 
compressive strength is equal to or greater than the specified 28 day compressive 
strength. 
  455-7.3.2 Storage: Support piles on adequate dunnage both in the 
prestress yard and at the job site in accordance with the locations shown in the Standard 
Plans to minimize undue bending stresses or creating a sweep or camber in the pile. 
  455-7.3.3 Handling: Handle and store piles in the manner necessary to 
eliminate the danger of fracture by impact or of undue bending stresses in handling or 
transporting the piles from the forms and into the leads. In general, lift concrete piles by 
means of a suitable bridge or slings attached to the pile at the locations shown in the 
Standard Plans. Construct slings used to handle piles of a fabric material or braided wire 
rope constructed of six or more wire ropes which will not mar the corners or the surface 



 

finish of the piles. Do not use chains to handle piles. During transport, support concrete 
piles at the lifting locations shown in the Standard Plans or fully support them throughout 
80% or more of their length. In handling piles for use in salty or brackish water, exercise 
special care to avoid damaging the surface and corners of the pile. If an alternate 
transportation support arrangement is desired, submit calculations, signed and sealed by 
the Specialty Engineer, for acceptance by the Engineer prior to transporting the pile. 
Calculations must show that the pile can be transported without exceeding the bending 
moments calculated using the support locations shown in the Plans. 
 455-7.4 Cracked Piles: The Engineer will reject any pile that becomes cracked in 
handling to the point that a transverse or longitudinal crack extends through the pile, 
shows failure of the concrete as indicated by spalling of concrete on the main body of the 
pile adjacent to the crack, which in the opinion of the Engineer will not withstand driving 
stresses, or becomes damaged during installation. The Engineer will not reject any pile 
for the occasional minor surface hairline cracking caused by shrinkage. 
  Do not drive piling with irreparable damage, which is defined as any 
cracks that extend through the pile cross-sectional area that are, or will be, below ground 
or water level at the end of driving. Remove and replace broken piles or piles cracked to 
the extent described above at no expense to the Department. The Engineer will accept 
cracks less than 0.005 inches which do not extend through the pile. Using approved 
methods, cut off and splice or build-up to cut-off elevation piles with cracks greater than 
0.005 inches at the pile head or above ground or water level, and piles with cracks above 
ground or water level which extend through the cross-sectional area of the pile. The 
Engineer, at his discretion, may require correction of pile damage or pile cracks by 
cutting down the concrete to the plane of sound concrete below the crack and rebuilding 
it to cut-off elevation, or the Engineer may reject the pile. Extract and replace rejected 
piles that cannot be repaired, at no expense to the Department. 
  Take appropriate steps to prevent the occurrence of cracking, whether due 
to handling, transporting or driving.  
 455-7.5 Preparation for Transportation: Cut strands flush with the surface of 
the concrete using an abrasive cutting blade before transporting the piles from the casting 
yard. 
  Cut and patch the metal lifting devices in accordance with 450-9.2.1. 
 455-7.6 Method of Driving: Unless otherwise directed, drive piles by a hammer 
or by means of a combination of water jets and hammer when jetting is allowed. When 
using jets in combination with a hammer, withdraw the jets and drive the pile by the 
hammer alone to secure final penetration and to rigidly fix the tip end of the pile. Keep 
jets in place if they are being used to continuously eliminate the soil resistance in the 
scour zone. 
 455-7.7 Extensions and Build-ups Used to Increase Production Lengths: 
  455-7.7.1 General: Where splices, extensions and build-ups for concrete 
piles are necessary, construct them in accordance with Standard Plans, Index 455-002. 
   These requirements are not applicable to specially designed piling. 
Make splices for special pile designs as shown in the Plans. 
  455-7.7.2 Extensions to be Driven or Those 21 feet or Longer: 
Construct extensions to be driven or extensions 21 feet or longer in length in accordance 



 

with the details shown in the Plans and in a manner including the requirements, 
sequences, and procedures outlined below: 
   1. Cast a splice section in accordance with Section 450 with the 
dowel steel in the correct position and alignment. 
   2. Drill dowel holes using an approved steel template that will 
position and align the drill bit during drilling. Drill holes a minimum of 2 inches deeper 
than the length of the dowel to be inserted. 
   3. Clean the drilled dowel holes by inserting a high pressure air 
hose to the bottom of the hole and blowing the hole clean from the bottom upward. 
Eliminate any oil, dust, water, and other deleterious materials from the holes and the 
concrete surfaces to be joined. 
   4. Place forms around joints between the pile sections. 
   5. Mix the adhesive components in accordance with the 
manufacturer’s directions. Do not mix sand or any other filler material with the epoxy 
components unless it is prepackaged by the manufacturer for this specific purpose. Use 
adhesives meeting the requirements of Section 926 for Type B Epoxy Compounds. 
   6. After ensuring that all concrete surfaces are dry, fill the dowel 
holes with the adhesive material. 
   7. Insert the dowels of the spliced section into the adhesive filled 
holes of the bottom section and position the spliced section so that the axes of the two 
sections are in concentric alignment and the ends of the abutting sections are spaced 
1/2 inches apart. The Contractor may use small steel spacers of the required thickness 
provided they have 3 inches or more of cover after completing the splice. Fill the space 
between the abutting sections completely with the adhesive. 
   8. Secure the spliced sections in alignment until the adhesive is 
cured in accordance with the manufacturer’s directions for the time appropriate with the 
prevailing ambient temperatures. Do not utilize the crane to secure the pile extension 
during the adhesive cure time. Utilize alignment braces to maintain the proper pile 
alignment during the epoxy cure time. 
   9. After curing is completed, remove alignment braces and forms 
and clean and dress the spliced area to match the pile dimensions. 
  When dowel splices need to be driven, perform dynamic instrumentation 
during the driving of each dowel spliced pile to monitor and control the stresses and to 
verify the splicing integrity. Replace any damaged pile splices in accordance with 455-3. 
Provide the Engineer 48 hours advance notification prior to driving spliced piles. 
  455-7.7.3 Precast Reinforced Non-Drivable Build-ups less than 
21 feet: Construct precast reinforced non-drivable build-ups less than 21 feet in 
accordance with the requirements of this Subarticle, Section 346, and Section 400. 
Provide the same material for the form surfaces for precast build-ups as was used to form 
the prestressed piles. Use concrete of the same mix as used in the prestressed pile and 
dimension the cross-section the same as piling being built up. Install build-ups as 
specified in 455-7.7.2(2) through 455-7.7.2(9). Apply to the build-ups the same surface 
treatment or sealant applied to the prestressed piles. 
 455-7.8 Pre-Planned Splices: Construct splices in accordance with the dowel 
splice method contained in the Standard Plan Indexes or using proprietary splices which 
are listed on the Department’s Approved Product List (APL). Splice test piles in the same 



 

manner as the production piles. Include in the pile installation plan, the chosen method of 
splicing and the approximate locations of the splice. Generally, place the splice at 
approximately the midpoint between the estimated pile tip and the ground surface, 
considering scour if applicable. Stagger the splice location between adjacent piles by a 
minimum of 10 feet. Obtain the Engineer’s approval prior to constructing any pile 
sections. Construct piles which are to be spliced using the dowel splice with preformed 
dowel holes in the bottom section and embedded dowels in the upper section. 
  When dowel splices need to be driven, perform dynamic instrumentation 
during the driving of each dowel spliced pile to monitor and control the stresses and 
verify the splicing integrity. Replace any damaged pile splices in accordance with 455-3. 
Provide the Engineer 48 hours advance notification prior to driving spliced piles. 
.  Mechanical pile splices must be capable of developing the following 
capacities in the pile section unless shown otherwise in the Plans and capable of being 
installed without damage to the pile or splice: 

1. Compressive strength = (Pile Cross sectional area) x (28 day 
concrete strength) 

2. Tensile Strength = (Pile Cross sectional area) x 900 psi 
 

Pile Size (inches) Bending Strength (kip-feet) 
18 245 
20 325 
24 600 
30 950 

 
 455-7.9 Pile Cut-offs: After the completion of driving, cut piles off which extend 
above the cut-off elevation with an abrasive saw. Make the cut the depth necessary to 
cleanly cut through the prestressed strands. Take ownership and dispose of cut-off 
sections not used elsewhere as allowed by this Section. 

455-8 Steel Piling. 
 455-8.1 Description: Furnish, splice, drive, and cut off structural steel shapes to 
form bearing piles. Include in this work the preparation of a smooth and square pile top 
meeting the requirements of ASTM A252 or API 5L prior to driving, installation of 
structural steel bracing by bolting or welding, construction of splices and the filling of 
pipe piles with the materials specified in 455-8.9. 
 455-8.2 Material: For the material in steel piles, pile bracing, scabs, wedges, and 
splices, meet the requirements of Section 962. 
 455-8.3 Pile Splices: Order and use the full authorized pile length where 
practicable. Do not splice to obtain authorized lengths less than 40 feet except when 
shown in the Plans. Locate all splices in the authorized pile length in portions of the pile 
expected to be at least 15 feet below the final ground surface after driving. When it is not 
practicable to provide authorized pile lengths longer than 40 feet in a single length, use 
no more than one field splice per additional 40 feet of authorized pile length. Shop splices 
may be used to join single lengths of pile which are at least 20 feet in length. One shorter 
segment of pile may be used to achieve the authorized pile length when needed. 



 

  Where the pile length authorized is not sufficient to obtain the required 
bearing value or penetration, order an additional length of pile and splice it to the original 
length. 
  Make all splices in accordance with details shown in the Plans and in 
compliance with the general requirements of AWS D1.1 or American Petroleum Institute 
Specification 5L (API 5L). 
 455-8.4 Welding: Make all welded connections to steel piles by electric arc 
welding, in accordance with details shown in the Plans and in compliance with the 
general requirements of AWS D1.5. Electroslag welding is not permitted. Welds will be 
inspected by visual methods. 
 455-8.5 Pile Heads and Tips: Cut off all piles at the elevation shown in the 
Plans. If using a cutting torch, make the surface as smooth as practical. 
  Where foundation material is so dense that the Contractor cannot drive the 
pile to the required penetration and firmly seat it without danger of crumpling the tip, 
reinforce the tips with cast steel point protectors. Construct point protectors in one piece 
of cast steel meeting the requirements of ASTM A27, Grade 65-35 heat treated to provide 
full bearing for the piles. Attach points by welding according to the recommendations of 
the manufacturer. 
 455-8.6 Pile Bent Bracing Members: Place structural steel sway and cross 
bracing, and all other steel tie bracing, on steel pile bents and bolt or weld in place as 
indicated in the Plans. Where piles are not driven into position in exact alignment as 
shown in the Plans, furnish and place fills and shims as required to square and line up 
faces of flanges for cross bracing. 
 455-8.7 Coating: Coat exposed parts of steel piling, wedging, bracing, and 
splices in accordance with the provisions for coating structural steel as specified in 
Section 560. 
 455-8.8 Storage and Handling: While handling or transporting the piles from the 
point of origin and into the leads, store and handle in the manner necessary to avoid 
damage due to bending stresses. In general, lift steel piles by means of a suitable bridge 
or a sling attached to the pile at appropriate points to prevent damage. Lift the pile from 
the horizontal position in a manner that will prevent damage due to bending of the 
flanges and/or web. 
 455-8.9 Filling Pipe Piles: Ensure closed-end pipe piles are watertight. When 
required by the Plans, fill pipe piles with the specified materials. Use clean concrete 
sands and concrete meeting the requirements of Section 346. Place concrete in open 
ended pipes containing water using methods in accordance with 455-15.9 with modified 
tremie and pump line sizes. Concrete may be placed directly into pipes which are dry. 
Construct and place reinforcement cages in accordance with 455-16, except the minimum 
number of spacers per level is three. Reinforcement cages may be installed before 
concrete placement or after concrete placement is completed if proper alignment and 
position is obtainable. 

455-9 Sheet Piling. 
 455-9.1 Description: Leave permanent piling in place as part of the finished work 
and remove temporary piling after each construction phase unless otherwise authorized 
by the Engineer. 
 455-9.2 Materials: Meet the following requirements: 



 

Concrete .............................................................Section 346 
Bar Reinforcement .............................................Section 931 
Prestressing Reinforcement ...............................Section 933 
Steel Sheet Piles* ...............................................Section 962 
*For temporary steel sheet piles meet the requirements specified in the 

Plans. 
 455-9.3 Steel Sheet Piling: Drive steel sheet piling and cut off true to line and 
grade. Install steel sheet piling with a suitable hammer. Remove and replace any section 
damaged during handling and installation at no additional expense to the Department. 
  455-9.3.1 Method of Installation: Where rock or strong material is 
encountered such that the sheet piles cannot be set to grade by driving, remove the strong 
material by other acceptable means, such as excavation and backfilling, drilling or by 
punching. 
 455-9.4 Concrete Sheet Piling: 
  455-9.4.1 Description: Ensure that concrete sheet piling is of prestressed 
concrete construction and manufactured, cured, and installed in accordance with the 
requirements of the Contract Documents 
  455-9.4.2 Manufacture of Piles: Ensure that the piles are fabricated in 
accordance with Section 450. 
  455-9.4.3 Method of Installation: Jet concrete sheet piling to grade 
where practical. Use a minimum of two jets. Provide water at the nozzles of sufficient 
volume and pressure to freely erode material adjacent to the piles. Where encountering 
rock or strong material, such that the sheet piles cannot be set to grade by jetting, remove 
the strong materials by other acceptable means, such as excavation and backfilling, 
drilling or by punching with a suitable punch. 
  455-9.4.4 Grouting and Caulking: Concrete sheet piles are generally 
detailed to have tongues and grooves on their lower ends, and double grooves on their 
upper ends. Where so detailed, after installation, clean the grooves of all sand, mud, or 
debris, and fully grout the grooves. Use approved plastic bags (sheaths) which will meet 
the shape and length of the groove to be grouted to contain the plastic grout within the 
double grooves. Provide grout composed of one part cement and two parts sand. Use 
clean A-3 sand or sand meeting the requirements of Section 902 in this grout. In lieu of 
sand-cement grout, the Contractor may use concrete meeting the requirements of 
Section 347, using small gravel or crushed stone coarse aggregate. Deposit the grout 
through a grout pipe placed within a watertight plastic sheath (bag) extending the full 
depth of the double grooves and which, when filled, completely fills the slot formed by 
the double grooves. 
 455-9.5 Storage and Handling: Handle and store all sheet piles in a manner to 
prevent damage. Handle long sheet piles with fabric slings or braided wire rope 
constructed of six or more wire ropes placed at appropriate lift points to prevent damage 
due to excessive bending. 

455-10 Pile Installation Plan (PIP). 
 455-10.1 General: At the preconstruction conference or at least 15 days prior to 
driving the first pile, submit a Pile Installation Plan for review by the Engineer. The PIP 
shall be used to govern all pile installation activities. In the event that deviations from the 
PIP are observed, the Engineer may perform Independent Verification Testing/Review of 



 

the Contractor’s equipment, procedures, personnel and PIP at any time during production 
pile driving. If, as determined by the Engineer, pile driving equipment, procedures and/or 
personnel for the PIP is deemed inadequate to consistently provide undamaged driven 
piling meeting the contract requirements, the Contractor’s PIP acceptance may be 
withdrawn pending corrective actions. Production driving shall then cease and not restart 
until corrective actions have been taken and the PIP re-accepted. 
  Ensure the Pile Driving Installation Plan information includes the 
following: 
   1. List and size of proposed equipment including cranes, barges, 
driving equipment, jetting equipment, compressors, and preformed pile hole equipment 
on the Department’s Pile Driving Installation Plan Form (Form No. 700-020-01). Include 
manufacturer’s data sheets on hammers. 
   2. Methods to determine hammer energy in the field for 
determination of pile capacity. Include in the submittal necessary charts and recent 
calibrations for any pressure measuring equipment. 
   3. Detailed drawings of any proposed followers. 
   4. Detailed drawings of templates. 
   5. Details of proposed load test equipment and procedures, 
including recent calibrations of jacks and required load cells. 
   6. Sequence of driving of piles for each different configuration of 
pile layout. 
   7. Details of proposed features and procedures for protection of 
existing structures. 
   8. Required shop drawings for piles, cofferdams, etc. 
   9. Methods and equipment proposed to prevent displacement of 
piles during placement and compaction of fill within 15 feet of the piles. 
   10. Methods to prevent deflection of battered piles due to their own 
weight and to maintain their as-driven position until casting of the pile cap is complete. 
   11. Proposed pile splice locations and details of any proprietary 
splices anticipated to be used. 
   12. Methods and equipment proposed to prevent damage to voided 
or cylinder piles due to interior water pressure. 
   13. Name and experience record of pile driving superintendent or 
foreman in responsible charge of pile driving operations. Ensure the pile driving 
superintendent or foreman in responsible charge of the pile driving operations has the 
experience requirements of 105-8.13 installing driven piles of the size and depth shown 
in the Plans. 
   14. The names of the CTQP qualified inspectors assigned to 
inspect the pile installation. If the Dynamic Testing Engineer is also a CTQP qualified 
pile driving inspector and is able to perform both operations, then an additional pile 
driving inspector is not required when driving piles using embedded sensors. 
   15. The quality control processes to ensure the required capacity is 
achieved in all piles. Include in the PIP the steps and analyses that would be performed 
when driving conditions change (such as unanticipated tip elevations, hammer 
modifications, presence of temporary piles and structures, preforming, changes, etc.). 



 

   16. The name and contact information for the single representative 
of the Contractor, independent of field operations personnel, to resolve to the Engineer’s 
satisfaction conflicts in the driving procedures or interpretations of the driving criteria. 
This person shall be available within two hours notice, and shall have the authority to 
refer issues to higher levels (corporate, if needed). 
   17. A letter from the GFDEOR certifying concurrence with the 
PIP. 
  Notify the Engineer of any test pile driving and production pile driving at 
least 1 week prior to beginning the installation operations of any pile. 
 455-10.2 Acceptance of the Pile Installation Plan: The Engineer will evaluate 
the PIP for conformance with the Contract Documents. Within five working days, 
excluding weekends and Department observed holidays, after receipt of the plan, the 
Engineer will notify the Contractor of any comments and additional information required 
and/or changes that may be necessary to satisfy the Contract Documents. Submit changes 
and respond to the Engineer’s comments and allow at least two working days, excluding 
weekends and Department observed holidays, for the Engineer to review the revised PIP. 
 All equipment and procedures are subject to satisfactory field performance. Make 
required changes to correct unsatisfactory field performance. The Engineer will give final 
acceptance after the Contractor makes necessary modifications. Do not make any changes 
in the driving system after acceptance without a revised PIP with concurrence of the 
GFDEOR and acceptance by the Engineer. A hammer repaired on site or removed from 
the site and returned is considered to have its performance altered (efficiency increased or 
decreased), which is considered a change in the driving system. Perform a dynamic load 
test in accordance with 455-5.14 on the first pile driven with this hammer to confirm the 
driving criteria is still appropriate at no additional compensation. 
 Acceptance of the PIP by the Engineer does not relieve the Contractor of the 
responsibility to perform the work in accordance with the Contract Documents. The 
Engineer’s acceptance is not a guarantee that the chosen methods and equipment are 
capable of obtaining the required results; this responsibility lies with the Contractor. 
 

ARTICLE 455-11 is deleted: 

455-12 Basis of Payment. 
 Contract Price includes all labor, equipment and materials required for furnishing, 
installing, and certifying completed pile foundations, in place and accepted. No separate 
payment will be made for any items of work associated with the construction of piling. 
No additional payment or adjustments will be made for set-checks, re-drives, dynamic 
load tests, pile instrumentations, splice installations and driving, build-ups, pile 
extractions, preformed holes or other associated activities. 

C. DRILLED SHAFTS 

455-13 Description. 
 Construct drilled shaft foundations consisting of reinforced concrete drilled shafts. 



 

455-14 Materials. 
 455-14.1 Concrete: Use concrete meeting the requirements of Section 346, unless 
otherwise shown in the Plans. 
 455-14.2 Reinforcing Steel: Meet the reinforcing steel requirements of 
Section 415.  

455-15 Construction Methods and Equipment. 
 455-15.1 General Requirements: 
  455-15.1.1 Templates: When drilling from a barge, provide a fixed 
template, adequate to maintain shaft position and alignment during all excavation and 
concreting operations. Do not use floating templates (attached to a barge). When the 
Contractor fails to properly maintain shaft position and alignment without use of a 
template when drilling on land, provide a fixed template, adequate to maintain shaft 
position and alignment during all excavation and concreting operations. 
  455-15.1.2 Drilled Shaft Installation Plan (DSIP): At the 
preconstruction conference or at least 15 days prior to constructing the first drilled shaft, 
submit a Drilled Shaft Installation Plan (DSIP) for review and acceptance by the 
Engineer. The DSIP will be used to govern all drilled shaft construction activities. In the 
event that deviations from the DSIP are observed, the Engineer may perform Independent 
Verification Testing/Review of the Contractor’s equipment, procedures and personnel at 
any time during production drilled shaft construction. If, as determined by the Engineer, 
drilled shaft construction equipment, procedures or personnel is deemed inadequate to 
consistently provide drilled shafts meeting the contract requirements, the Contractor’s 
DSIP may be withdrawn pending corrective actions. All drilled shaft construction 
activities shall then cease and not restart until corrective actions have been taken and the 
DSIP has been re-accepted. 
   Include in the DSIP the following details: 
    1. Name and experience record of drilled shaft 
superintendent or foreman in responsible charge of drilled shaft operations. Ensure the 
drilled shaft superintendent or foreman in responsible charge of the drilled shaft 
operations has the experience requirements of 105-8.13 installing drilled shafts of the size 
and depth shown in the Plans using the following methods: 
     a. Wet Method (mineral and polymer slurry), 
     b. Casings up to the length shown in the Plans, 
     c. Shaft drilling operations on water under 
conditions as shown in the Plans. 
    2. List and size of proposed equipment, including, but not 
limited to, cranes, drills, augers, bailing buckets, final cleaning equipment, desanding 
equipment, slurry pumps, core sampling equipment, tremies or concrete pumps, and 
casings and equipment to install and remove casing. 
    3. Details of sequence of construction operations and 
sequence of shaft construction in bents or shaft groups. 
    4. Details of shaft excavation methods, including casing 
installation procedures. 
    5. Details of slurry, including proposed methods to mix, 
circulate, desand, test methods, and proposed CTQP certified technicians that will 
perform and document the fluid tests. 



 

    6. Details of proposed methods to clean the shaft 
excavation. 
    7. Details of shaft reinforcement, including methods to 
ensure centering/required cover, cage integrity during placement, placement procedures, 
cage support, and tie downs. 
    8. Details of concrete placement, including elapsed 
concrete placement times and proposed operational procedures for concrete tremie or 
pump, including initial placement, raising during placement, and overfilling of the shaft 
concrete. Include provisions to ensure proper final shaft cutoff elevation. 
    9. Details of casing removal when removal is required, 
including minimum concrete head in casing during removal. 
    10. Required submittals, including shop drawing and 
concrete design mixes. 
    11. Details of any required load tests, including equipment 
and procedures, and recent calibrations for any jacks or load cells. 
    12. Proposed Cross-Hole Sonic Logging (CSL) and 
Thermal Integrity Testing for Drilled (TITDS) Specialty Engineer to supervise field 
testing and report the test results. 
    13. Methods and equipment proposed to prevent 
displacement of casing and/or shafts during placement and compaction of fill. 
    14. Provide the make and model of the shaft inspection 
device, if applicable, and procedures for visual inspection. 
    15. Details of environmental control procedures used to 
prevent loss of slurry or concrete into waterways or other protected areas. 
    16. Proposed schedule for test shaft installation, load tests 
and production shaft installation. 
    17. For drilled shafts for constructed using polymer slurry, 
identify the polymer slurry meeting the requirements of 455-15.8.3, the pH and viscosity 
ranges recommended by the manufacturer for the materials to be excavated and a 
description of the mixing method to be used. Submit the Material Safety Data Sheets 
(SDS) for the product, and a current certification that the polymer slurry and components 
meet the requirements of 455-15.8.3. The certification shall be attested to within the past 
one year by a person having legal authority to bind the manufacturing company. Submit 
the contact information for the manufacturer’s representative available for immediate 
contact during shaft construction and the representative’s schedule of availability. 
    18. Methods to identify and remediate drilled shaft 
deficiencies. 
    19. Names of the CTQP qualified inspectors assigned to 
inspect the drilled shaft installation. 
    20. The name and contact information for the single 
representative of the Contractor, independent of field operations personnel, to resolve to 
the Engineer’s satisfaction, conflicts in the drilled shaft installation procedures. This 
person shall be available within two hours notice, and shall have the authority to refer 
issues to higher levels (corporate, if needed). 
    21. Procedure for grouting non-destructive testing access 
tubes. 



 

    22. A letter from the GFDEOR certifying concurrence with 
the DSIP. 
   455-15.1.2.1 Acceptance of the Drilled Shaft Installation Plan 
(DSIP). The Engineer will evaluate the DSIP for conformance with the Contract 
Documents. Within five working days, excluding weekends and Department observed 
holidays, after receipt of the plan, the Engineer will notify the Contractor of any 
comments and additional information required and/or changes that may be necessary in 
the opinion of the Engineer to satisfy the Contract Documents. The Engineer will reject 
any part of the plan that is unacceptable. Submit changes agreed upon for reevaluation. 
The Engineer will notify the Contractor within two working days, excluding weekends 
and Department observed holidays, after receipt of proposed changes of their acceptance 
or rejection. All equipment and procedures are subject to trial and satisfactory 
performance in the field. 
    Acceptance by the Engineer does not relieve the Contractor 
of the responsibility to perform the work in accordance with the Contract Documents. 
The Engineer’s acceptance is not a guarantee that the chosen methods and equipment are 
capable of obtaining the required results, this responsibility lies with the Contractor. 
  455-15.1.3 General Methods & Equipment: Perform the excavations 
required for the shafts, through whatever materials encountered, to the dimensions and 
elevations shown in the Contract Documents, using methods and equipment suitable for 
the intended purpose and the materials encountered. Provide drilling tools with a 
diameter not smaller than one inch of the shaft diameter required in the Plans. Provide 
equipment capable of constructing shafts supporting bridges to a depth equal to the 
deepest shaft shown in the Plans plus 15 foot or plus three times the shaft diameter, 
whichever is greater, except when the Plans require equipment capable of constructing 
shafts to a deeper depth. Provide equipment capable of constructing shafts supporting 
sign, signal, lighting and ITS structures to a depth equal to the deepest shaft shown in the 
Plans plus 5 feet. 
   Construct drilled shafts according to the Contract Documents using 
generally either the dry method, wet method, casing method, or permanent casing method 
as necessary to produce sound, durable concrete foundation shafts free of defects. Use the 
permanent casing method only when required by the Plans. When the Plans describe a 
particular method of construction, use this method. When the Plans do not describe a 
particular method, propose a method on the basis of its suitability to the site conditions 
and submit it for acceptance by the Engineer. 
   Set a suitable temporary removable surface casing from at least 
1 foot above the ground surface to at least 1-1/2 shaft diameters below the ground surface 
to prevent caving of the surface soils and to aid in maintaining shaft position and 
alignment. Do not use a temporary casing larger than 12 inches of the shaft diameter. Fill 
the oversized temporary casing with drilled shaft concrete at no additional expense to the 
Department. Withdraw the surface casing after concrete placement. 
   For drilled shafts installed to support sign, signal, lighting and ITS 
structures, provide temporary surface casings from at least 1 foot above the ground 
surface to at least 5 feet below the ground surface. For sign, signal, lighting and ITS 
structures foundations located within permanent sidewalks or within 5 feet of curb 



 

sections, provide temporary surface casings from no lower than the top of sidewalk to at 
least 5 feet below the ground surface. 
   For drilled shafts installed to support sign, signal, lighting and ITS 
structures, do not attempt to excavate the shaft using plain water or natural slurry. Do not 
attempt to excavate the shaft using dry construction method unless specifically indicated 
in the Plans or approved by the Engineer. 
 455-15.2 Dry Construction Method: Use the dry construction method only at 
sites where the ground water table and soil conditions, generally stiff to hard clays or 
rock above the water table, make it feasible to construct the shaft in a relatively dry 
excavation and where the sides and bottom of the shaft are stable and may be visually 
inspected prior to placing the concrete. 
  In applying the dry construction method, drill the shaft excavation, remove 
accumulated seepage water and loose material from the excavation and place the shaft 
concrete in a relatively dry excavation. 
  Use the dry construction method only when shaft excavations, as 
demonstrated in a test hole, have 12 inches or less of seepage water accumulated over a 
four hour period, the sides and bottom remain stable without detrimental caving, 
sloughing, or swelling for a four hour period, and the loose material and water can be 
satisfactorily removed prior to inspection and prior to placing concrete. Use the wet 
construction method or the temporary casing construction method for shafts that do not 
meet the requirements for the dry construction method. 
 455-15.3 Wet Construction Method: Use the wet construction method at all 
sites where it is impractical to provide a dry excavation for placement of the shaft 
concrete. 
  The wet construction method consists of keeping the shaft excavation 
filled with fluid (mineral slurry, polymer slurry, natural slurry or water), desanding and 
cleaning the slurry and final cleaning of the excavation by means of a bailing bucket, air 
lift, submersible pump or other suitable devices and placing the shaft concrete (with a 
tremie or concrete pump extending to the shaft bottom) which displaces the water or 
slurry during concreting of the shaft excavation. 
  Where drilled shafts are located in open water areas, construct the shafts 
by the wet method using exterior casings extending from above the water elevation into 
the ground to protect the shaft concrete from water action during placement and curing of 
the concrete. Install the exterior casing in a manner that will produce a positive seal at the 
bottom of the casing so that there is no intrusion or extrusion of water or other materials 
into or from the shaft excavation. 
 455-15.4 Temporary Casing Construction Method: Use the temporary casing 
method at all sites where it is inappropriate to use the dry or wet construction methods 
without the use of temporary casings other than surface casings. In this method, the 
casing is advanced prior to excavation and withdrawn after concrete placement. When a 
formation is reached that is nearly impervious, seal in the nearly impervious formation. 
Proceed with drilling as with the wet method to the projected depth. Proceed with the 
placement of the concrete as with the dry method. In the event seepage conditions 
prevent use of the dry method, complete the excavation and concrete placement using wet 
methods. 



 

  Where drilling through materials having a tendency to cave, advance the 
excavation by drilling in a mineral or polymer slurry. In the event that a caving layer or 
layers are encountered that cannot be controlled by slurry, install temporary removable 
casing through such caving layer or layers. The Engineer may require overreaming to the 
outside diameter of the casing. Take whatever steps are required to prevent caving during 
shaft excavation including installation of deeper casings. If electing to remove a casing 
and replace it with a longer casing through caving soils, backfill the excavation. The 
Contractor may use soil previously excavated or soil from the site to backfill the 
excavation. The Contractor may use other acceptable methods which will control the size 
of the excavation and protect the integrity of the foundation soils to excavate through 
caving layers. 
  Before withdrawing the casing, ensure that the level of fresh concrete is at 
such a level that the fluid trapped behind the casing is displaced upward. As the casing is 
withdrawn, maintain the level of concrete within the casing so that fluid trapped behind 
the casing is displaced upward out of the shaft excavation without mixing with or 
displacing the shaft concrete. 
  The Contractor may use the casing method, when accepted by the 
Engineer, to construct shafts through weak caving soils that do not contribute significant 
shaft shear resistance. In this case, place a temporary casing through the weak caving 
soils before beginning excavation. Conduct excavation using the dry construction method 
where appropriate for site conditions and the wet construction method where the dry 
construction method is not appropriate. Withdraw the temporary casing during the 
concreting operations unless the Engineer accepts otherwise. 
 455-15.5 Permanent Casing Construction Method: Use the permanent casing 
method when required by the Plans. In this method, place a casing to the prescribed depth 
before beginning excavation. If the Contractor cannot attain full penetration, the 
Contractor may excavate through the casing and advance the casing until reaching the 
desired penetration. 
  Construct the shaft in accordance with 455-15.4 except for cutting the 
casing off at the prescribed elevation upon reaching the proper construction sequence and 
leaving the remainder of the casing in place. 
  455-15.5.1 Temporary Extension of Permanent Casing: When the wet 
method does not provide enough support to excavate and clean the drilled shaft extension 
below the permanent casing tip elevations shown in the Plans, the permanent casing may 
be temporarily extended to an elevation deeper than the tip elevation at no additional 
expense to the Department. The rock socket length must be extended as specified in 455-
15.7 and the casing raised to the original casing tip elevation shown in the Plans after the 
concrete placement. Include details of this procedure in the DSIP for the Engineer’s 
review and approval. 
  455-15.5.2 Temporary Casing to Stabilize Excavation below 
Permanent Casing: To stabilize the excavation below the permanent casing tip 
elevation, a temporary casing inside an oversized permanent casing may be used at no 
additional expense to the Department. The permanent casing must have an inside 
diameter no more than 6 inches larger than the drilled shaft diameter specified in the 
Plans. 
   The following requirements apply: 



 

    1. Excavate and clean the materials from inside the 
permanent casing. Ensure all materials are removed from the inside wall of the permanent 
casing. 
    2. Install the temporary casing prior to excavating below 
the permanent casing tip elevation. The temporary casing must have a minimum internal 
diameter equal to the shaft diameter required in the Plans. 
    3. If the temporary casing is advanced deeper than the 
minimum top of rock socket elevation as shown in the Plans, or the top of rock elevation 
if deeper, extend the rock socket length in accordance with 455-15.7. 
    4. Place concrete in accordance with 455-15.9.3 through 
the temporary casing. Do not allow concrete to fall or overflow into the annular space 
between the temporary and permanent casing. 
    5. After placement of the concrete, remove the temporary 
casing in accordance with 455-15.4, 455-15.7 and 455-17. During withdrawal of the 
temporary casing, maintain adequate concrete head in both the temporary and permanent 
casings to avoid breaching, caving, or contamination of the concrete. 
   Include details of this procedure in the DSIP for the Engineer’s 
review and approval. 
 455-15.6 Excavations: When pilot holes and/or load tests are performed, the 
GFDEOR shall use the pilot hole and load test results when load tests are performed to 
determine the production tip elevations and/or the installation criteria of the drilled shafts. 
Drilled shaft construction shall not begin until the proposed shaft tip elevations are 
accepted by the Engineer. 
  455-15.6.1 Pilot Hole: When pilot holes are shown in the Plans core a 
pilot hole, prior to shaft excavation, in accordance with ASTM D2113 Standard Practice 
for Rock Core Drilling and Sampling of Rock for Site Excavation and the Department’s 
Soils & Foundations Handbook using a double or triple wall core barrel through part or 
all of the shaft, to a minimum depth of 3 times the diameter of the drilled shaft below the 
tip elevation shown in the Plans. Prior to excavating load test shafts, provide pilot holes 
to a minimum depth of three times the diameter of the drilled shaft below the tip 
elevation designed for these shafts. For test holes, provide pilot holes prior to excavation, 
to a minimum depth of 5 feet below the tip of the test hole.  
  455-15.6.2 Cores: Take cores to determine the character of the material 
directly below the shaft excavation when pilot borings are not performed at the shaft 
location. Provide equipment to retrieve the core from a depth of 5 times the diameter of 
the drilled shaft below the bottom of the drilled shaft excavation in accordance with 
ASTM D2113 Standard Practice for Rock Core Drilling and Sampling of Rock for Site 
Excavation. Cut the cores with an acceptable core barrel to a minimum depth of 3 times 
the diameter of the drilled shaft below the bottom of the drilled shaft excavation after 
completing the shaft excavation, as directed by the Engineer. 
   For cores or pilot holes, use only a double or triple wall core barrel 
designed: 
    1. to cut a core sample from 4 inches to 6 inches in 
diameter, at least 5 feet in length, and, 
    2. so that the sample of material cored can be removed 
from the shaft excavation and the core barrel in an undisturbed state. 



 

   When called for in the Plans and approved by the Engineer, 
substitute Standard Penetration Tests (SPT) using a drill rig equipped with an automatic 
hammer for coring. 
   Provide areas for the disposal of unsuitable materials and excess 
materials as defined in 120-5 that are removed from shaft excavations, and dispose of 
them in a manner meeting all environmental requirements. 
   Furnish the additional drilled shaft concrete over the theoretical 
amount required to complete filling any excavations for shafts which are larger than 
required by the Plans or authorized by the Engineer, at no expense to the Department. 
  455-15.6.3 Production Shaft Tip Elevations: After completion of load 
tests, pilot holes, rock cores and lab testing, the GFDEOR shall submit the required 
minimum rock socket lengths and shaft tip elevations to the Engineer in a signed and 
sealed letter for review and acceptance. This letter shall include the assumptions and 
geotechnical parameters used, the report of core borings of all pilot holes, rock core 
records, lab testing, load test reports prepared in accordance with 455-2.11, and 
numerical analysis and calculations. Submit this letter at least three working days, 
excluding weekends and Department observed holidays, prior to beginning production 
shaft construction. Additional data or analysis may be required by the Engineer. 
   Production shaft lengths may be based on the load transfer 
characteristics measured during the load test. End bearing characteristics may be based 
on load test results if the properties of the material below the tips of the production shafts 
meet or exceed the strength of the materials below the tip of the test shaft. If the 
theoretical bearing strength of the material below the tips of the production shafts is less 
than the theoretical bearing strength of the materials below the tip of the test shaft, the 
production shafts shall be extended to meet design capacity by side shear only, unless the 
end bearing resistance of the weaker material is verified by additional load testing. 
 455-15.7 Casings: Ensure that casings are metal, of ample strength to withstand 
handling and driving stresses and the pressure of concrete and of the surrounding earth 
materials, and that they are smooth and water tight. Ensure that the inside diameter of 
casing is not less than the specified size of shaft except as provided below. The 
Department will not allow extra compensation for concrete required to fill an oversize 
casing or oversize excavation. 
  The Engineer will allow the Contractor to supply casing with an outside 
diameter equal to the specified shaft diameter (O.D. casing) provided additional shaft 
length is supplied at the shaft tip. Determine the additional length of shaft required by the 
following relationship: 
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  where: 
D1= casing inside diameter specified = shaft diameter specified 
D2= casing inside diameter provided (D2 = D1 minus twice the 
wall thickness). 
L= authorized shaft length below ground for temporary casing 
methods or below casing for permanent casing methods. 

 



 

  Bear all costs relating to this additional length including but not limited to 
the cost of extra excavation, extra concrete, and extra reinforcing steel. 
  Install and remove casing by rotating, exerting downward pressure, or 
with a vibratory hammer, unless otherwise shown in the Contract Documents. Remove all 
casings from shaft excavations except those used for the Permanent Casing Method. 
Ensure that the portion of casings installed under the Permanent Casing Method of 
construction below the shaft cut-off elevation remains in position as a permanent part of 
the drilled shaft. When casings that are to be removed become bound in the shaft 
excavation and cannot be practically removed, submit a proposed redesign to the 
Engineer for review and acceptance.  
  If temporary casing is advanced deeper than the minimum top of rock 
socket elevation shown in the Plans or actual top of rock elevation if deeper, withdraw 
the casing from the rock socket and overream the shaft. If the temporary casing cannot be 
withdrawn from the rock socket before final cleaning, extend the length of rock socket 
below the authorized tip elevation one-half of the distance between the minimum top of 
rock socket elevation or actual elevation if deeper, and the temporary casing tip elevation. 
  Form drilled shafts extending through a body of water with permanent 
casings. When the shaft extends above ground or a body of water, the Contractor may 
form the exposed portion with removable casing, unless otherwise specified in the Plans. 
Remove the portion of metal casings between an elevation 2 feet below the lowest water 
elevation or 2 feet below ground whichever is higher and the top of shaft elevation after 
the concrete is cured. Remove casings to expose the concrete as required above in a 
manner which will not damage the drilled shaft concrete. Dismantle removable casings in 
accordance with the provisions of 455-17.5. 
  When practical,  do not start the removal until completing all concrete 
placement in the shaft. Extract casing at a slow, uniform rate with the pull in line with the 
axis of the shaft. Withdraw temporary casings while the concrete remains fluid. 
  When conditions warrant, the Contractor may pull the casing in partial 
stages. Maintain a sufficient head of concrete above the bottom of the casing to overcome 
the hydrostatic pressure of water outside the casing. At all times maintain the elevation of 
the concrete in the casing high enough to displace the drilling slurry between the outside 
of the casing and the edge of the hole while removing the casing. 
  Expandable or split casings that are removable are not permitted for use 
below water. 
 455-15.8 Slurry and Fluid in Excavation: 
  455-15.8.1 General: Thoroughly premix the slurry with clean fresh water 
prior to introduction into the shaft excavation. Introduce slurry before the excavation 
advances below the bottom of the casing. Ensure that the percentage of polymer or 
mineral admixture used to make the suspension is such as to maintain the stability of the 
shaft excavation. The Engineer will require adequate water or slurry tanks when 
necessary to perform the work in accordance with these Specifications. The Engineer will 
not allow excavated pits on projects requiring slurry tanks without the written permission 
of the Engineer. Take the steps necessary to prevent the slurry from “setting up” in the 
shaft, including but not limited to agitation, circulation, and adjusting the composition 
and properties of the slurry. Provide suitable offsite disposal areas and dispose of all 
waste slurry in a manner meeting all requirements pertaining to pollution. 



 

  Provide a CTQP qualified drilled shaft inspector to perform control tests 
using suitable apparatus on the slurry mixture to determine the slurry and fluid properties 
as specified in sub-articles 455-15.8.2 to 455-15.8.4.  
  Measure the viscosity of the freshly mixed slurry regularly as a check on 
the quality of the slurry being formed using an approved measuring device. 
  Perform tests from the fluid in the excavation to determine density, 
viscosity, and pH value to establish a consistent working pattern, taking into account the 
mixing process and blending of freshly mixed slurry and previously used slurry. Repeat 
tests to determine density, viscosity, and pH value at intervals not exceeding 2 hours 
during the first 8 hours slurry is in use and every 4 hours thereafter, including overnight, 
until concrete placement. Perform density, viscosity and pH tests again when the 
excavation reaches the midpoint. 
  The Department may perform comparison tests as determined necessary 
during the mineral and polymer slurry operations. 
  If, at any time in the opinion of the Engineer, the wet construction method 
fails to stabilize the excavation  discontinue this method of construction, backfill the 
excavation and submit modifications in procedure or alternate means of construction for 
approval. 
  455-15.8.2 Mineral Slurry: When mineral slurry is used in an excavation, 
use only processed attapulgite or bentonite clays with up to 2% (by dry weight) of added 
polymer. Use mineral slurry having a mineral grain size such that it will remain in 
suspension and having sufficient viscosity and gel characteristics to transport excavated 
material to a suitable screening system. Use a percentage and specific gravity of the 
material to make the suspension sufficient to maintain the stability of the excavation and 
to allow proper placement of concrete. Ensure that the material used to make the slurry is 
not detrimental to concrete or surrounding ground strata. During construction, maintain 
the level of the slurry at a height sufficient to prevent caving of the hole. In the event of a 
sudden significant loss of slurry such that the slurry level cannot practically be 
maintained by adding slurry to the hole, backfill the excavation and delay the 
construction of that foundation until an alternate construction procedure has been 
approved. 
   Perform the following tests on the mineral slurry supplied to and in 
the shaft excavation and ensure that the results are within the ranges stated in the table 
below: 
 



 

Item to be measured Range of Results at 68ºF Test Method 

Density 

64 to 73 lb/ft3 
(in fresh water environment) 

66 to 75 lb/ft3 
(in salt water environment) 

Mud density balance: 
FM 8-RP13B-1 

Viscosity 30 to 40 seconds Marsh Cone Method: 
FM 8-RP13B-2 

pH 8 to 11 
Electric pH meter or pH 
indicator paper strips: 

FM 8-RP13B-4 
Sand Content 4% or less FM 8-RP13B-3 

 
   The Contractor may adjust the limits in the above table when field 
conditions warrant as successfully demonstrated in a test hole or with other methods 
approved by the Engineer. The Engineer must approve all changes in writing before the 
Contractor can continue to use them. 
   During construction, maintain the level of mineral slurry in the 
shaft excavation within the excavation and at a level not less than 4 feet above the highest 
expected piezometric water elevation along the depth of a shaft. 
  455-15.8.3 Polymer Slurry: Materials manufactured expressly for use as 
polymer slurry for drilled shafts that meet the requirements of this subarticle may be used 
as slurry for drilled shaft excavations. A representative of the manufacturer must be on-
site or available for immediate contact to assist and guide the construction of the first 
three drilled shafts at no additional cost to the Department. This representative must also 
be available for on-site assistance or immediate contact if problems are encountered 
during the construction of the remaining drilled shafts. Use polymer slurry only if the 
soils below the casing are not classified as organic, and the pH of the fluid in the hole can 
be maintained in accordance with the manufacturer’s published recommendations. 
Submit the SDS for the product, the manufacturer’s published mixing procedures, and the 
manufacturer’s published range of values for pH and viscosity of the mixed slurry. 
Submit a report in accordance with Section 2.4, Volume II of the Department’s Material 
Manual, which may be viewed at the following URL: 
http://www.fdot.gov/programmanagement/Implemented/URLinSpecs/Section24V2.shtm 
. 
The report must include test results, certification and documentation that demonstrate the 
polymer slurry and additives meet the following requirements: 
    1. The polymer slurries to be used on the project and their 
waste products are classified as non-hazardous as defined by Resource Conservation and 
Recovery Act (RCRA) Subpart C rules, Table 1 of 40 CFR 261.24 Toxicity 
Characteristic. 
    2. Pull out tests demonstrate the bond between the bar 
reinforcement and the concrete is not materially affected by exposure to the slurry under 
typical construction conditions, over the typical range of slurry viscosities to be used. 
    3. Load tests demonstrate the bond between the concrete 
and the soil is not materially affected by exposure to the polymer slurry under typical 
construction conditions, over the typical range of polymer slurry viscosities to be used. 

http://www.fdot.gov/programmanagement/Implemented/URLinSpecs/Section24V2.shtm
http://www.fdot.gov/programmanagement/Implemented/URLinSpecs/Section24V2.shtm


 

    4. The method of disposal meets the approval of all federal, 
state and local regulatory authorities. 
   Perform the following tests on the polymer slurry supplied to and 
in the shaft excavation and ensure that the results are maintained within the ranges stated 
in the table below: 
 

Mixed Polymer Slurry Properties 
Item to be measured Range of Results at 68ºF Test Method 

Density 

62 to 65 lb/ft3 
(fresh water) 
64 to 67 lb/ft3 
(salt water) 

Mud density balance: 
FM 8-RP13B-1 

Viscosity 

50 seconds to upper limit published 
by the manufacturer, limited by 455-

15.8.3 (2) and (3) above, for 
materials excavated 

Marsh Cone Method: 
FM 8-RP13B-2 

pH 
Range published by the 

manufacturer for materials 
excavated 

Electric pH meter or pH 
indicator paper strips: 

FM 8-RP13B-4 
Sand Content 0.5% or less FM 8-RP13B-3 

 
   Premix polymer slurry in accordance with the manufacturer’s 
published procedures. Do not mix in the excavation as a means to prepare slurry. When 
approved by the GFDEOR, adjustments to slurry properties can be made in the 
excavation. 
   During construction, maintain the level of the slurry at a height 
sufficient to prevent caving of the hole and which should not be lower than 4 feet above 
the highest expected piezometric water elevation along the depth of the shaft. 
  455-15.8.4 Fluid In Excavation At Time Of Concrete Placement: 
When any fluid is present in any drilled shaft excavation, including shafts to support sign, 
signal, lighting and ITS structures, the applicable test methods and reporting 
requirements described in 455-15.8.1, 455-15.8.2 and 455-15.8.3 apply to tests of fluid in 
the shaft prior to placing the concrete. 
   Test samples of the fluid in the shaft from within 1 inch of the base 
of the shaft and from the middle of the shaft height for shafts up to 60 feet in depth. Test 
samples of the fluid in the shaft from within 1 inch of the base of the shaft and at 
intervals not exceeding 30 feet up the shaft for shafts deeper than 60 feet. Use a sampling 
tool, approved by the Engineer, designed to sample over a depth range of 12 inches or 
less. Take whatever action is necessary prior to placing the concrete to bring the fluid 
within the specification and reporting requirements, outlined in the tables in 455-15.8.2 
and 455-15.8.3, except as follows: 
   The Engineer will not require tests for pH or viscosity, nor require 
the fluid to meet the minimum density specified in 455-15.8.2 and 455-15.8.3 when 
neither polymer nor mineral slurry has been introduced into the shaft excavation. 
 455-15.9 Tremies and Pumps: 



 

  455-15.9.1 General: The requirements of the applicable provisions of 
Section 400 will apply when using a tremie or a pump to place drilled shaft concrete. 
  455-15.9.2 Dry Excavations: Ensure that the tremie for depositing 
concrete in a dry drilled shaft excavation consists of a tube of solid construction, a tube 
constructed of sections which can be added and removed, or a tube of other accepted 
design. The Contractor may pass concrete through a hopper at the top of the tube or 
through side openings as the tremie is retrieved during concrete placement. Support the 
tremie so that the free fall of the concrete is less than 5 feet at all times. If the free falling 
concrete causes the shaft excavation to cave or slough, control the movement of concrete 
by reducing the height of free fall of the concrete and/or reducing the rate of flow of 
concrete into the excavation. 
  455-15.9.3 Wet Excavations: Construct the tremie or pump line used to 
deposit concrete beneath the surface of water so that it is water-tight and will readily 
discharge concrete. Construct the discharge end of the tremie or pump line to prevent 
water intrusion and permit the free flow of concrete during placement operations. Ensure 
that the tremie or pump line has sufficient length and weight to rest on the shaft bottom 
before starting concrete placement. 
   During placement operations, ensure that the discharge end of the 
tremie or pump line is within 6 inches of the bottom of the shaft excavation until at least 
10 feet of concrete has been placed. Ensure the discharge end of the tremie or pump line 
is continuously embedded at least 10 feet into the concrete after 10 feet of concrete has 
been placed and until the casing is overpoured sufficiently to eliminate all contaminated 
concrete. Ensure that the free fall of concrete into the hopper is less than 5 feet at all 
times. Support the tremie so that it can be raised to increase the discharge of concrete and 
lowered to reduce the discharge of concrete. Do not rapidly raise or lower the tremie to 
increase the discharge of the concrete. Maintain a continuous flow of concrete and a 
positive pressure differential of the concrete in the tremie or pump line at all times to 
prevent water or slurry intrusion into the shaft concrete. 
 455-15.10 Excavation and Drilling Equipment: 
  455-15.10.1 General: All shaft excavation is unclassified shaft 
excavation. Overream the drilled shaft sidewall when necessary. These terms are defined 
in 455-15.10.2, 455-15.10.3, and 455-15.10.4, respectively. 
   Use excavation and drilling equipment having adequate capacity, 
including power, torque, and crowd (downthrust), and excavation and overreaming tools 
of adequate design, size, and strength to perform the work shown in the Plans or 
described herein. When the material encountered cannot be drilled using conventional 
earth augers and/or underreaming tools, provide special drilling equipment, including but 
not limited to rock augers, core barrels, rock tools, air tools, blasting materials, and other 
equipment as necessary to continue the shaft excavation to the size and depth required. In 
the event blasting is necessary, obtain all necessary permits. The Contractor is 
responsible for the effects of blasting on already completed work and adjacent structures. 
The Engineer must approve all blasting. 
  455-15.10.2 Unclassified Shaft Excavation: Unclassified shaft 
excavation is defined as all processes required to excavate a drilled shaft of the 
dimensions shown in the Contract Documents to the depth indicated in the Plans plus 
15 feet or plus 3 shaft diameters, whichever is deeper, completed and accepted. Include in 



 

the work all shaft excavation, whether the material encountered is soil, rock, weathered 
rock, stone, natural or man-made obstructions, or materials of other descriptions. 
  455-15.10.3 Unclassified Extra Depth Excavation: Unclassified extra 
depth excavation is defined as all processes required to excavate a drilled shaft of plan 
dimensions which is deeper than the limits defined as unclassified shaft excavation. 
  455-15.10.4 Drilled Shaft Sidewall Overreaming: Drilled shaft sidewall 
overreaming is defined as the unclassified excavation required to roughen its surface or to 
enlarge the drilled shaft diameter due to softening of the sidewalls or to remove excessive 
buildup of slurry cake when slurry is used. Increase the shaft radius a minimum of 
1/2 inch and a maximum of 3 inches by overreaming. The Contractor may accomplish 
overreaming with a grooving tool, overreaming bucket, or other suitable equipment. 
   Meet the limit for depth of sidewall overreaming into the shaft 
sidewall material and the elevation limits between which sidewall overreaming is 
required. 
 455-15.11 Inspection of Excavations: 
  455-15.11.1 Dimensions and Alignment: Provide equipment for 
checking the dimensions and alignment of each permanent shaft excavation. Determine 
the dimensions and alignment of the shaft excavation under the observation and direction 
of the Department. Generally, check the alignment and dimensions by any of the 
following methods as necessary: 
   1. Check the dimensions and alignment of dry shaft excavations 
using reference stakes and a plumb bob. Verify that the bottom of the hole is level. 
   2. Check the dimensions and alignment of casing when inserted in 
the excavation. 
   3.Use an acceptable caliper system 
   4. Insert any casing, rod or pipe assembly, or other device used to 
check dimensions and alignment into the excavation to full depth. 
  455-15.11.2 Depth: Generally, reference the depth of the shaft during 
drilling to appropriate marks on the Kelly bar or other suitable methods. Measure final 
shaft depths with a suitable weighted tape or other accepted methods after final cleaning. 
  455-15.11.3 Shaft Inspection Device (SID): Furnish all power and 
equipment necessary to inspect the bottom conditions of a drilled shaft excavation for 
bridge foundations and to measure the thickness of bottom sediment or any other debris 
using a SID. Provide a means to position and lower the SID into the shaft excavation to 
enable the bell housing to rest vertically on the bottom of the excavation. Continuously 
videotape the inspection of each drilled shaft excavation after final cleaning. Clearly 
identify in the recordings by audio or other means, the location and items being observed. 
   Furnish a SID meeting the following requirements: 
    1. A remotely operated, high resolution, color video camera 
sealed inside a watertight bell housing. 
    2. Provides a clear view of the bottom inspection on a video 
monitor at the surface in real time. 
    3. Provides a permanent record of the entire inspection with 
voice annotation on a quality DVD with a resolution of not less than 720 x 480. 
    4. Provides a minimum field of vision of 110 square inches, 
with at least two graduated measuring devices to record the depth of sediment on the 



 

bottom of the shaft excavation to a minimum accuracy of 1/2 inch and a length greater 
than 1-1/2 inches. 
    5. Provides sufficient lighting to illuminate the entire field 
of vision at the bottom of the shaft in order for the operator and inspector to clearly see 
the depth measurement scale on the video monitor and to produce a clear recording of the 
inspection. 
    6. Provides a regulated compressed air or gas system to 
precisely adjust the drilling fluid level within the bell housing, and a pressurized water 
system to assist in determination of bottom sedimentation depth 
   Obtain the Engineer’s approval of the device in advance of the first 
inspection contingent on satisfactory field performance. Notify the Engineer for approval 
before a different device is used for any subsequent inspection. 
  455-15.11.4 Shaft Cleanliness Requirements: Adjust cleaning operations 
so a minimum of 50% of the bottom of each shaft will have less than 1/2 inches of 
sediment at the time of placement of the concrete. Ensure the maximum depth of 
sedimentary deposits or any other debris at any place on the bottom of the shaft 
excavation does not exceed 1-1/2 inches. Determine shaft cleanliness by visual inspection 
for dry shafts. For bridge foundations, use a shaft inspection device for wet shafts. For 
drilled shaft foundations for sign, signal, lighting and ITS structures the use of a weighted 
tape is permitted to verify level and clean hole bottom conditions at the time of concrete 
placement. 
   When using slurry, meet the requirements of 455-15.8 at the time 
of concrete placement. 
   455-15.11.4.1 Exceptions for Shafts for Sign, Signal, Lighting 
and ITS Structures: Ensure the depth of sedimentary deposits or other debris does not 
exceed 1 inch over the bottom of the shaft when installing drilled shafts to support sign, 
signal, lighting and ITS structures. 
  455-15.11.5 Time of Excavation: Overream the sidewalls of any 
unclassified excavation work using mineral slurry lasting more than 36 hours (measured 
from the beginning of excavation for all methods except the Temporary or Permanent 
Casing Method, which begins at the time excavation begins below the casing) before 
placement of the concrete. Ensure that the minimum depth of overreaming the shaft 
sidewall is 1/2 inches and the maximum depth is 3 inches. Provide any overreaming 
required at no expense to the Department when exceeding the 36 hour limit. 
   When using mineral slurry, adjust excavation operations so that the 
maximum time that slurry is in contact with the bottom 5 feet of the shaft (from time of 
drilling to concreting) does not exceed 12 hours. If exceeding the 12 hour time limit, 
overream the shaft socket or the full shaft when socket is not specified, at no additional 
expense to the Department prior to performing other operations in the shaft. 

455-16 Reinforcing Steel Construction and Placement. 
 455-16.1 Cage Construction and Placement: Completely assemble and place as 
a unit the cage of reinforcing steel, consisting of longitudinal bars, ties, and cage stiffener 
bars, immediately after the Drilled Shaft Inspector inspects accepts the shaft excavation 
and immediately prior to placing concrete. Tie all intersections of drilled shaft reinforcing 
steel with cross ties or “figure 8” ties. Use double strand ties, ties with larger tie wire, U-
bolts, or similar when necessary. 



 

 455-16.2 Splicing Cage: If the bottom of the constructed shaft elevation is lower 
than the bottom of the shaft elevation in the Plans, extend a minimum of one half of the 
longitudinal bars required in the upper portion of the shaft the additional length. Continue 
the tie bars for the extra depth, spaced on 2 foot centers, and extend the stiffener bars to 
the final depth. The Contractor may lap splice these bars or use unspliced bars of the 
proper length. Do not weld bars to the planned reinforcing steel unless shown in the 
Contract Documents. 
  For drilled shafts supporting sign, signal, lighting and ITS structures, if the 
shaft cleaning operations result in excavating below the required tip elevation, the 
reinforcing steel cage does not need to be extended. The reinforcing steel cage may be 
spliced to rest on the bottom of the excavation or suspended in place from the top. 
 455-16.3 Support, Alignment, and Tolerance: Tie and support the reinforcing 
steel in the shaft so that the reinforcing steel will remain within allowable tolerances as 
specified in 455-20 and Section 415. 
  Ensure concentric spacing for the entire length of the cage. As a minimum, 
use centering devices consisting of wheels or other approved noncorrosive spacing 
devices within 3 feet of the bottom, within 6 feet of the top, and intervals not exceeding 
10 feet along the cage length. When a casing with an inside diameter (I.D.) larger than 
the required shaft diameter is used, provide, within the portion of the oversized casing, 
centering devices specially dimensioned to ensure the casing and the cage are concentric. 
Do not use block or wire type spacers. Ensure no metallic elements will be within the 
concrete cover space. Use a minimum of one spacer per 30 inches of circumference of 
cage with a minimum of four at each level. Provide spacers at the bottom of the drilled 
shaft reinforcing cage as required to maintain the proper position of the cage. 
  Check the elevation of the top of the steel cage before and after placing the 
concrete. If the cage is not within the specified tolerances, correct, and submit a revised 
DSIP to the Engineer for approval. Do not construct additional shafts until receiving 
approval from the Engineer. 
 455-16.4 Nondestructive Integrity Testing Access Tubes: Install access tubes 
full length in all drilled shafts from the tip of shaft to a point high enough above top of 
shaft to allow Thermal Integrity Testing for Drilled Shafts (TITDS) and Cross-Hole 
Sonic Logging (CSL) testing, but not less than 30 inches above the top of the drilled 
shaft, ground surface or water surface, whichever is higher. Equally space tubes around 
circumference of drilled shaft. Securely tie access tubes to the inside of the reinforcing 
cage and align tubes to be parallel to the vertical axis of the center of the cage. Access 
tubes from the top of the reinforcing cage to the tip of the shaft shall be NPS 1-1/2 
Schedule 40 black iron or black steel (not galvanized) pipe. Access tubes above the top of 
the reinforcing cage may be the same black iron or black steel pipe or Schedule 40 PVC 
pipe. Ensure that the access tubes are free from loose rust, scale, dirt, paint, oil and other 
foreign material. Couple tubes as required with threaded couplers, such that inside of tube 
remains flush. Seal the bottom and top of the tubes with threaded caps. The tubes, joints 
and bottom caps shall be watertight. Seal the top of the tubes with lubricated, threaded 
caps sufficient to prevent the intrusion of foreign materials. Stiffen the cage sufficiently 
to prevent damage or misalignment of access tubes during the lifting and installation of 
the cage. Exercise care in removing the caps from the top of the tubes after installation so 



 

as not to apply excess torque, hammering or other stress which could break the bond 
between the tubes and the concrete. 
  Provide the following number (rounded up to the next whole number of 
tubes) and configuration of access tubes in each drilled shaft based on the diameter of the 
shaft. 
 

Shaft Diameter Number of Tubes Required 
Configuration around the 

inside of Circular 
Reinforcing Cage 

36 to 48 inches 4 90 degrees apart 

Greater than 48 inches 1 tube per foot 
of Shaft Diameter 

360 degrees divided by the 
Number of Tubes 

 
  Insert simulated or mock probes in each access tube prior to concreting to 
ensure the serviceability of the tube. Fill access tubes with clean potable water and recap 
prior to concreting. Repair or replace any leaking, misaligned or unserviceable tubes as in 
a manner acceptable to the Engineer prior to concreting. 
  For drilled shaft foundations requiring anchor bolts, verify access tubes 
will not interfere with anchor bolt installation before excavating the shaft. When access 
tube locations conflict with anchor bolt locations, move the access tube location plus or 
minus 2 inches along the inner circumference of the reinforcing cage. 
  For drilled shafts supporting sign, signal, lighting and ITS structures, if the 
shaft cleaning operations result in excavating below the required tip elevation, the access 
tubes do not need to be extended. If the reinforcing steel cage is suspended in place from 
the top rather than resting on the bottom of the excavation, clearly mark the top of shaft 
location on each tube. 
  When called for in the Contract Documents, provide embedded thermal 
wires and equipment to allow TITDS in accordance with ASTM D7949 Method B. 

455-17 Concrete Placement. 
 455-17.1 General: Place concrete in accordance with the applicable portions of 
Sections 346 and 400, 455-15.2, 455-15.3, 455-15.4, 455-15.5, 455-15.8, 455-15.9, and 
the requirements herein. 
  Place concrete as soon as possible after completing all excavation, 
cleaning the shaft excavation, inspecting and finding it satisfactory, and immediately 
after placing reinforcing steel. Continuously place concrete in the shaft to the top of the 
casing. Continue placing concrete after the casing is full until good quality concrete is 
evident at the top of the casing. Place concrete through a tremie or concrete pump using 
accepted methods. After the shaft is overpoured sufficiently to eliminate all contaminated 
concrete, additional concrete may be added to the shaft without the use of a tremie or 
pump in accordance with Section 400. 
  If the pressure head is lost during concrete placement for any reason, 
perform integrity testing at no expense to the Department. 
  Immediately after concreting, check the water levels in the CSL access 
tubes and refill as necessary. If tubes become unserviceable, core new holes in the drilled 
shaft as directed by the Engineer. 



 

 455-17.2 Placement Time Requirements: The elapsed time for placing drilled 
shaft concrete includes the concrete mixing and transit time, the concrete placement time, 
the time required to remove any temporary casing that causes or could cause the concrete 
to flow into the space previously occupied by the casing, and the time to insert any 
required column steel, bolts, weldments, etc. The elapsed time begins at the time the first 
truck load placed in the shaft is batched. Maintain a minimum slump of 5 inches 
throughout the elapsed time. Use materials to produce and maintain the required slump 
through the elapsed time that meets the class of concrete specified. Provide slump loss 
tests that demonstrate to the Engineer that the concrete will maintain a 5 inch or greater 
slump for the anticipated elapsed time before beginning drilled shaft construction. 
 455-17.3 Forms: When the top of shaft elevation is above ground or above water, 
form the portion of the shaft above ground and the portion of the shaft above water with a 
removable form or another suitable method to the dimensions shown in the Plans 
  When the shaft extends above the ground through a body of water, the 
Contractor may form the portion through the water with removable forms except when 
the Permanent Casing Method is specified. 
 455-17.4 Riser Blocks: The Contractor may cast a riser block of equal diameter 
as the column and of a maximum height of 6 inches at the top of the completed shaft. 
When this option is chosen, extend any dowel steel above the top of shaft an additional 
6 inches. 
 455-17.5 Curing: Cure the top surface in accordance with the applicable 
provisions of Section 400, and construct any construction joint area as shown in the 
Plans. Protect portions of drilled shafts exposed to a body of water from the action of 
water by leaving the forms in place for a minimum of seven days after casting the 
concrete. The Contractor may remove forms prior to seven days provided the concrete 
strength has reached 2,500 psi or greater as evidenced by cylinder breaks. 
 455-17.6 Non-Destructive Testing of Drilled Shaft Integrity: 
  455-17.6.1 Thermal Integrity Testing for Drilled Shafts (TITDS): 
Perform all TITDS testing in accordance with ASTM D7949. Test all drilled shafts in 
bridge bents or piers considered nonredundant in the Plans, using TITDS. For all other 
drilled shafts supporting bridges and sign, signal, lighting and ITS structures, perform 
TITDS on any shaft suspected of containing defects. The Engineer may select shafts for 
TITDS based on observations in the field or the review of the drilled shaft logs. 
   Engage a qualified Specialty Engineer to supervise the TITDS. The 
qualified TITDS Specialty Engineer must have a minimum six months experience of 
TITDS and have a Florida Licensed Professional Engineer and supervise the collection 
and interpretation of data. The individual performing the TITDS in the field must work 
for the Specialty Engineer firm and have a minimum of six months experience of TITDS. 
The Contractor shall provide all necessary access and assistance to the TITDS Specialty 
Engineer to satisfactorily perform the testing. 
   After acceptance of production shafts by the Engineer, remove all 
water from the access tubes or core holes and fill the tubes or core holes with a structural 
non-shrink grout meeting the requirements of Section 934 from the bottom via tremie 
tube. Place the grout utilizing enough pressure to fill the tubes or core holes completely. 



 

   If the Contractor determines at any time during the non-destructive 
testing and evaluation of the drilled shaft that the drilled shaft should be replaced, no 
further testing or evaluation of that shaft is required. 
   455-17.6.1.1 Equipment: Furnish TITDS test equipment in 
accordance with ASTM D7949 as follows: 
    1. Provide thermal probes with four orthogonally oriented 
infrared sensors able to be used in 1.5 inch I.D. pipes. 
    2. Provide a computer based TITDS data acquisition 
system for display of signals during data acquisition. 
    3. Provide a computer based TITDS data acquisition 
system for display of signals during data acquisition. 
    4. Provide an air compressor and power supply with 
sufficient pressure to air lift the water from the access tubes. 
   455-17.6.1.2 Procedure: Perform TITDS testing between the 
minimum and maximum times shown below after the batching time of the first truck load 
placed in the drilled shaft, unless otherwise accepted by the Engineer. 
 

Shaft Diameter 
(inches) 

Minimum time 
(hours) 

Maximum time 
(hours) 

36-48 24 54 
49-60 24 72 
61-72 24 72 
73-84 24 90 
85-120 24 108 

 
  The Contractor may propose modifications in the above table for site 
specific and special concrete mix conditions, as demonstrated from lab and field testing 
and instrumentation.  The Engineer must approve all changes to the testing times prior to 
the Contractor using them. 
  Furnish information regarding the shaft, tube lengths and depths, 
construction dates, and other pertinent shaft installation observations and details to the 
Department at the time of testing. Verify access tube lengths and their condition in the 
presence of the Department, at the end of concrete placement. If the access tubes do not 
provide access over the full length of the shaft, repair the existing tube(s) or core 
additional hole(s), as directed by the Engineer, at no additional cost to the Department. 
     Just prior to inserting the thermal probe, remove water 
from the access tubes. Store the removed water in an insulated container for later 
replacement. Allow the thermal probe to acclimate in accordance with the equipment 
manufacturer recommendations. Continuously record temperatures at depth intervals of 
3.0 inches or less from the top to the bottom of each access tube. Repeat the test at each 
access tube until two sets of data from the same access tube provide similar results. 
Return the warm water to the access tubes immediately after the testing has been 
completed. 
    Immediately report any potential defects indicated by lower 
temperature anomalies to the Engineer. 



 

   455-17.6.1.3 Required TITDS Reports: Submit the TITDS data 
and analysis to the Engineer in a signed and sealed report, together with all electronic 
data, within 48 hours of testing. The report shall include as minimum the following items:  
    1. Graphs displaying all temperature measurements and 
average temperature versus depth. 
    2. Indication of unusual temperatures, including cooler 
local deviations from the average at any depth from the overall average over the entire 
length. 
    3. A graph displaying the average temperature and 
theoretical temperature versus depth. 
    4. Variations in temperature between access tubes which 
may indicate variations in cage alignment. 
    5. The calculated radius of the shaft throughout the entire 
depth. 
    6. Alignment of the reinforcing cage along the shaft. 
    7. Calculated concrete cover throughout the entire depth. 
    8. Shaft Details, Probe Details, Environmental Details, 
Tube Run Selection and Shaft Adjustment Data that show the measurements, inputs and 
adjustments to the data. Screen captures of these pages from the “TIP Reporter” software 
will be acceptable. 
    9. A conclusion stating whether the tested shaft is free from 
integrity defects and meets the minimum concrete cover and diameter requirements by 
the specifications. When anomalies are detected, include in the report a three dimensional 
rendering of the shape of the shaft. 
   455-17.6.1.4 Evaluation of TITDS Test Results: Drilled shafts 
not meeting the minimum cover and diameter requirements, or having integrity defects, 
are not acceptable without an engineering analysis. 
   455-17.6.1.5 Coring and/or Repair of Drilled Shafts: If a drilled 
shaft is unacceptable based on the TITDS tests and other testing, or problems observed 
during drilled shaft construction, core the shaft to allow further evaluation and repair, or 
replace the shaft. If coring to allow further evaluation of the shaft and repair is chosen, 
one or more core samples shall be taken from each unacceptable shaft for full depth of 
the shaft or to the depth directed by the GFDEOR. The GFDEOR shall determine, with 
concurrence of the Engineer, the number, location, and diameter of the cores based on the 
results of the TITDS. Keep an accurate log of cores. Properly mark and place the cores in 
a crate showing the shaft depth at each interval of core recovery. Deliver the cores to the 
GFDEOR and submit the coring log to the Engineer. Perform strength testing by an 
AASHTO certified lab on portions of the cores that exhibit questionable concrete as 
determined by the GFDEOR. If the TITDS and coring indicate the shaft is defective, 
propose remedial measures for approval by the Engineer. Such improvement may consist 
of, but is not limited to correcting defective portions of the shaft, providing straddle 
shafts to compensate for capacity loss, or providing a replacement shaft. Repair all 
detected defects and conduct post repair integrity testing using horizontal and offset CSL 
testing and 3-D tomographic imaging as described in 455-17.6.2. Engage a Specialty 
Engineer to perform gamma-gamma density logging calibrated to 1-1/2 inch black iron 
access tubes, prior to and after the repair is performed, to verify the integrity of the shaft 



 

outside the reinforcing cage in the same locations where the repair was required. When 
straddle shafts or replacement shafts are used to correct a deficient foundation perform 
TITDS in accordance with 455-17.6.1 through 455-17.6.3 to verify integrity of these 
shafts. Submit all results to the Engineer within five days of test completion for 
acceptance. Perform all work described in this sub-article at no additional cost to the 
Department, and with no increase in Contract Time. 
  455-17.6.2 Cross Sonic Logging (CSL) and Tomography: When 
required by the Engineer perform CSL testing in accordance with ASTM D6760. Engage 
a qualified Specialty Engineer to perform the CSL testing. The qualified CSL Specialty 
Engineer must be a Professional Engineer in the State of Florida and have a minimum six 
months experience of CSL testing, supervising the collection of CSL data and 
interpretation of CSL results. The individual performing the CLS testing in the field must 
work for the Specialty Engineer firm and have a minimum of six months experience of 
six months of CSL testing.  The Contractor shall provide all necessary access and 
assistance to the CSL Specialty Engineer to satisfactorily perform the testing. 
  When a shaft contains four tubes, test every possible tube combination. 
For shafts with five or more tubes, test all pairs of adjacent tubes around the perimeter, 
and one-half of the remaining number of tube combinations, as chosen by the Engineer. 
Pull the probes simultaneously, starting from the bottoms of the tubes, over an electronic 
depth measuring device. Perform the CSL tests with the source and receiver probes in the 
same horizontal plane. Continuously record CSL signals at depth intervals of 2-1/2 inches 
or less from the bottom of the tubes to the top of each shaft. Remove all slack from the 
cables prior to pulling to provide accurate depth measurements in the CSL records. When 
the measurements indicate a 30% or greater reduction in velocity between one or more 
pairs take one or two concrete cores to allow further evaluation and repair, or replace the 
shaft as directed by the Engineer. Determine the location of the concrete cores by 
performing 3D tomographic analysis using the CSL measurements. The core depths shall 
be at least 5 feet deeper than the bottom of the anomaly determined by the 3D 
tomography analysis or full depth if the anomaly is within 5 feet of the bottom of the 
shaft. 
  When repairs are done, perform CSL measurements in all tube pair 
combinations with the tube source and receiver running at the same horizontal plane and 
at vertical offsets of 45 degrees above and below. Perform all measurements including 
the offset measurements from the point where the higher probe is at least 5 feet below the 
lower limit of the repaired zone to the point where the lower probe is at least 5 feet above 
the upper limit of the repaired zone. Offset measurements must be as follows: 
plus 45 degrees (source below receiver) and minus 45 degrees (source above receiver). 
Use the measurements of these two offsets in combination with the horizontal 
measurements to perform the 3D tomography. Provide the CSL measurements, CSL logs 
and 3D tomographic analysis at no additional cost to the Department. 
  After acceptance of production shafts by the Engineer, fill the tubes or 
core holes with a structural non-shrink grout in accordance with 455-17.6.1. 
  If the Contractor determines at any time during the non-destructive testing 
and evaluation of the drilled shaft that the drilled shaft should be replaced, no further 
testing or evaluation of that shaft is required. 



 

   455-17.6.2.1 Required CSL Reports: Present the CSL data and 
analysis results to the Engineer in a signed and sealed report. Include CSL logs with 
analyses of first pulse arrival time (FAT) versus depth and pulse energy/amplitude versus 
depth. Present a CSL log for each tube pair tested with any defect zones identified on the 
logs and discussed in the test report as appropriate. When offset measurements are 
required, perform 3D tomographic analysis using all offset data, and include color coded 
3D tomographic images in the report. 
   455-17.6.2.2 Evaluation of Cross-Hole Sonic Logging Testing:  
Drilled shafts with velocity reduction exceeding 30% are not acceptable without an 
engineering analysis. 
   455-17.6.2.3 Coring and/or Repair of Drilled Shafts: If  a drilled 
shaft is unacceptable based on the CSL Testing and tomographic analyses and other 
testing, core the shaft to allow further evaluation and repair, or replace the shaft in 
accordance with 455-17.6.1.5. 
    If repairs are performed or additional shafts installed to 
correct a deficient foundation, conduct integrity testing and submit the results to the 
Engineer in accordance with 455-17.6.1.5. 

455-18 Method Shafts. 
 The Engineer will use the construction of method shafts (test holes) to determine 
if the methods and equipment used by the Contractor are sufficient to produce a shaft 
excavation meeting the requirements of the Contract Documents. During method shaft 
excavations, the Engineer will evaluate the ability to control dimensions and alignment of 
excavations within tolerances; to seal the casing into impervious materials; to control the 
size of the excavation under caving conditions by the use of slurry or by other means; to 
properly clean the completed shaft excavation; to construct excavations in open water 
areas; to determine the elevation of ground water; to place reinforcing steel and concrete 
meeting the requirements of these Specifications within the prescribed time frame; and to 
execute any other necessary construction operation. Revise the methods and equipment as 
necessary at any time during the construction of the method shaft when unable to 
satisfactorily carry out any of the necessary operations described above or when unable to 
control the dimensions and alignment of the shaft excavation within tolerances. 
 Successfully construct method shafts out of permanent position at the location 
shown in the Plans. Ensure the diameter and depth of the method shafts are the same 
diameter and maximum depth as the production drilled shafts. When there are shafts both 
on land and in water, successfully construct a method shaft for each condition. When 
there is more than one size of drilled shaft, perform a method shaft for the largest 
diameter for each condition. Reinforce the method shaft unless otherwise directed in the 
Contract Documents. Conduct integrity tests on each shaft, using both cross-hole sonic 
logging and TITDS test methods. Fill the method shaft with concrete in the same manner 
production drilled shafts will be constructed. Backfill method shafts which are not filled 
with concrete with suitable soil in a manner satisfactory to the Engineer. Leave concreted 
method shafts in place, except remove the top of the shaft to a depth of 2 feet below the 
ground line. Use the same procedure for shafts constructed in water. Restore the 
disturbed areas at the sites of method shafts drilled out of position as nearly as practical to 
their original condition. When the Contractor fails to demonstrate to the Engineer the 
adequacy of his methods or equipment, and alterations are required, make appropriate 



 

modifications and provide additional method shafts at no expense to the Department. 
Make no changes in methods or equipment after initial acceptance without the consent of 
the Engineer. 
 A separate method shaft is not required for drilled shafts installed under sign, 
signal, lighting and ITS structures. The first production shaft will serve as a method shaft 
for determining acceptability of the installation method. 

455-19 Test Bells. 
 Test bells are no longer used. 

455-20 Construction Tolerances. 
 Meet the following construction tolerances for drilled shafts: 
  1. Ensure that the top of the drilled shaft is no more than 3 inches laterally 
in the X or Y coordinate from the position indicated in the Plans. 
  2. Ensure that the vertical alignment of the shaft excavation does not vary 
from the alignment shown in the Plans by more than 1/4 inches per foot of depth. 
  3. After placing all the concrete, ensure that the top of the reinforcing steel 
cage is no more than 6 inches above and no more than 3 inches below plan position. 
  4. Ensure that the reinforcing cage is concentric with the shaft within a 
tolerance of 1-1/2 inches. Ensure that concrete cover is a minimum of 4-1/2 inches unless 
shown otherwise in the Plans. 
  5. All casing diameters shown in the Plans refer to I.D. (inside diameter) 
dimensions. However, the Contractor may use casing with an outside diameter equal to 
the specified shaft diameter if the extra length described in 455-15.7 is provided. In this 
case, ensure that the I.D. of the casing is not less than the specified shaft diameter less 
1 inch. The Contractor may elect to provide a casing larger in diameter than shown in the 
Plans to facilitate meeting this requirement. Ensure that the minimum diameter of the 
drilled shaft is 1 inch less than the specified shaft diameter. When conditions are such 
that a series of telescoping casings are used, provide the casing sized to maintain the 
minimum shaft diameters listed above. 
  6. Except when a butting or encroaching within a sidewalk, ensure that the 
top elevation of the drilled shaft concrete has a tolerance of plus 1 inch and 
minus 3 inches from the top of shaft elevation shown in the Plans. 
  7. When abutting or encroaching within a sidewalk, ensure that the top 
elevation of the drilled shaft is flush with the sidewalk surface. 
  8. The dimensions of casings are subject to American Petroleum Institute 
tolerances applicable to regular steel pipe. 
  9. Use excavation equipment and methods designed so that the completed 
shaft excavation will have a flat bottom. Ensure that the cutting edges of excavation 
equipment are normal to the vertical axis of the equipment within a tolerance of plus or 
minus 3/8 inches per foot of diameter. 

455-21 Drilled Shaft Excavations Constructed out of Tolerance. 
 Do not construct drilled shaft excavations in such a manner that the concrete shaft 
cannot be completed within the required tolerances. The Contractor may make 
corrections to an unacceptable drilled shaft excavation by any combination of the 
following methods: 



 

  1. Overdrilling the shaft excavation to a larger diameter to permit accurate 
placement of the reinforcing steel cage with the required minimum concrete cover. 
  2. Increasing the number and/or size of the steel reinforcement bars. 
 When the tolerances are not met, the Contractor may propose a redesign to 
incorporate shafts installed out of tolerance into caps or footings. Incorporate shafts 
installed out of tolerance at no expense to the Department. Ensure the Contractor’s 
Engineer of Record performs any redesign and signs and seals the redesign drawings and 
computations. Do not begin any proposed construction until the redesign has been 
reviewed and accepted by the Engineer. 
 Backfill any out of tolerance shafts in an accepted manner when necessary until 
the redesign is complete and accepted. Furnish additional materials and work necessary, 
including engineering analysis and redesign, to effect corrections of out of tolerance 
drilled shaft excavations at no expense to the Department. 

455-22 Recording, Certification and Verification. 
 455-22.1 Recording: Inspect and record all the drilled shaft operations. Keep a 
set of drilled shaft logs for each drilled shaft including test holes, load test shafts and 
production shafts. Use the Department’s Drilled Shaft Log forms to record the 
information. Submit to the Engineer drilled shaft logs and concrete logs within 24 hours 
of concrete placement. The documentation shall include the drilled shaft installation 
procedures, actual dimensions and quantities of the materials used, fluid testing results, 
bottom cleanliness inspection results, sequencing, as well as any problems encountered 
during construction and concrete placement. Allow two working days, excluding 
weekends and Department observed holidays, for the Department to review the data and 
determine whether shafts will be selected for CSL integrity testing. Perform CSL testing 
on any shaft selected by the Department at this stage in accordance with 455-17. 
 455-22.2 Foundation Certification Packages: Submit certification packages of 
drilled shaft foundations to the Engineer prior to Verification Testing. Each Foundation 
Certification Package shall include a letter signed and sealed by the GFDEOR certifying 
the drilled shafts have the required axial capacity, torsional capacity, uplift capacity, 
overturning and lateral stability, integrity deficiencies have been corrected, settlements 
will not affect the functionality of the structure, and that the inspection of the drilled shaft 
installation was performed under the supervision of the GFDEOR. Include all shaft 
excavation and concreting logs, videos of visual shaft bottom inspections, all CSL reports 
and electronic data, gamma-gamma testing reports, slurry test data, supplemental testing 
data, analyses for the foundation unit and the concrete strength test results of the lots 
sampled. The certification shall not be contingent on any future testing or approval by the 
Engineer. Submit a separate Foundation Certification Package for each foundation unit. 
A foundation unit is defined as all the shafts within one bent or pier for a specific bridge 
for each phase of construction. For sign, signal, lighting and ITS structures, a foundation 
unit is defined as all the shafts within one intersection/interchange, for each phase of an 
intersection/interchange or all the shafts included in the structure. 
 455-22.3 Verification: The Engineer reserves the right to observe and perform 
verification testing on any drilled shafts during any phases of the foundation operation. 
  Provide safe access and cooperate with the Engineer for verification of the 
drilled shafts, both during construction of shafts and after submittal of the certification 
package. The Engineer may verify the bottom cleanliness by over the shoulder review of 



 

the Contractor’s visual inspection methods and/or by independent means. The Engineer 
may verify properties of drilling fluid at the time of concreting. 
  Within one working day, excluding weekends and Department observed 
holidays, of receipt of the Foundation Certification Package, the Engineer will examine 
the Certification Package and determine whether shafts in that foundation unit will be 
selected for Verification Testing. The Engineer may select every shaft for Verification 
Testing if defects are suspected, or choose not to require verification testing on any or all 
foundation units. The Engineer will provide equipment and personnel as needed for 
Verification Testing. Methods used for Verification Testing of a completed shaft are at 
the discretion of the Engineer and may include coring, cross-hole sonic logging, gamma-
gamma density logging, low-strain dynamic integrity testing, or other methods. 
  After Verification Testing for a foundation unit is performed, the Engineer 
will provide the results within five working days, excluding weekends and Department 
observed holidays. Integrity testing access tubes shall not be grouted and construction of 
footings, caps, columns or any superstructure elements shall not occur until the Engineer 
has notified the Contractor that additional Verification Testing is not required. 
  If any shaft is found to be deficient, correct the deficiency (i.e. repair or 
replace the shaft) and/or modify the design to compensate for the deficiency. After the 
deficiency is corrected, retest and recertify the shaft. The Engineer may then perform 
additional Verification Testing. In case of disagreement of test results, the Engineer’s 
results will be final and used for determination of acceptance. 
 

ARTICLE 455-23 is deleted: 

455-24 Basis of Payment. 
 Contract Price includes all labor, equipment and materials required for furnishing, 
installing, and certifying drill shaft foundations, in place and accepted. No separate 
payment will be made for any items of work associated with construction of drill shaft 
foundations. 

D. SPREAD FOOTINGS 

455-25 Description. 
 Construct reinforced concrete spread footing foundations, including dewatering 
when necessary, excavating to the required limits, compacting the underlying soil as 
required, and constructing seals when required. 

455-26 General Requirements. 
 Meet the following requirements for all spread footings: 
  1. Perform excavations, including the removal of all material, of whatever 
nature, necessary for the construction of spread footings. As used herein, the term “soil” 
shall constitute any material, whether soil, rock, or other materials. 
  2. Slope excavations as required, or support them with sheeting, and shore 
them if necessary, to provide a safe excavation that is adequate for construction purposes 
and that will adequately protect any existing adjacent structures. 
  3. Ensure that the foundation soils are firm, stable, and meet or exceed the 
design bearing and compressibility requirements before constructing the footings or any 



 

required seals. The Department may elect to use any type of tests to evaluate the 
foundation soils that is appropriate in the opinion of the Engineer. Cooperate with the 
Engineer in the evaluation of the foundation soils, and assist the Engineer as necessary to 
provide access to the site. 
  4. Modify the elevation of the bottom of footings or seals and the depth of 
over-excavation shown in the Plans as may be necessary to secure a satisfactory 
foundation.  
  5. Place all spread footing concrete in the dry. 
 Provide safe access and cooperate with the Engineer to perform verification of the 
spread footing construction. 
 455-26.1 Foundation Certification Packages  
  Submit two copies of a letter signed and sealed by the GFDEOR to the 
Engineer certifying each spread footing has the required axial, lateral and torsional 
capacity, overturning stability and integrity; and settlement will not affect the 
functionality of the structure. A separate Foundation Certification Package must be 
submitted for each foundation unit. A foundation unit is defined as a spread footing. 
Spread footings must be certified and the certification accepted before continuing with 
the construction of any structural element above the foundation unit. Correct all integrity 
problems and non compliance issues prior to submitting the certification packages. The 
certification shall not be contingent on any future testing or approval by the Engineer. 
  Within one working day, excluding weekends and Department observed 
holidays, after receipt of the Foundation Certification Package, the Engineer will examine 
the records and determine the acceptability of the shallow foundation. 

455-27 Monitor Existing Structures. 
 Monitor existing structures in accordance with Section 108. 

455-28 Dewatering. 
 The Contractor is responsible for the design, installation, and operation of an 
adequate dewatering system to dewater excavations for spread footings. Use a well point 
or well system. Submit a dewatering plan to the Engineer for his records before 
beginning construction. 
 Use well points or wells where the piezometric water level is above an elevation 
3 feet below the bottom of the excavation. Maintain the water table 3 feet or more below 
the maximum depth of excavation. Provide continuous dewatering until completing 
construction of the footing and backfill the excavation at least 3 feet above the 
piezometric water table elevation. In the event of a dewatering failure, determine the 
effects of such a failure on the foundation soils, and take whatever corrective measures 
are required at no additional expense to the Department. When discontinuing dewatering, 
decrease the rate of pumping, allowing the water level to rise slowly. Use a rate, in feet 
per hour, that the water table is allowed to rise equal to the total number of feet the water 
table was lowered, divided by ten hours or a rate of 1 foot per hour, whichever is less. 
 Install one piezometer well approximately every 15 feet of footing perimeter. 
Provide a minimum of two piezometers at locations within 2 feet from the outside of the 
footing perimeter. Install piezometer wells to a depth at least 10 feet below the bottom of 
footing elevation. Measure water elevation in the piezometer wells prior to excavation 
and at 12-hour intervals between excavation and discontinuation of dewatering. Maintain 



 

the piezometers in working condition throughout the dewatering process, and repair or 
replace them when damaged at no expense to the Department. 

455-29 Excavations 
 If the excavation must be carried deeper than shown in the Plans to obtain a 
satisfactory foundation, revise the Plans. 
 455-29.1 Dry Excavations: Dry excavations are excavations that can be 
completed without the need to lower the piezometric water level. Perform dry 
excavations when the piezometric water level at the time of construction is and, in the 
opinion of the Engineer, will remain at least 3 feet below the bottom of the authorized 
excavation or over-excavation. Demonstrate to the Engineer that a stable excavation can 
be made without dewatering. Make adequate provisions to divert surface runoff and to 
collect and remove any water entering the excavation. 
  Excavate to the bottom of footing, to the over-excavation limits shown in 
the Plans or as required for forming.  Save any suitable materials for backfill. Provide 
areas for the disposal of all unsuitable materials, and dispose of them in a satisfactory 
method. Compact the foundation soils below the footing as described herein before 
constructing the footing. 
 455-29.2 Dewatered Excavations: Dewatered excavations are excavations made 
after first lowering the piezometric water level with wellpoints or wells. Perform 
dewatering as described in 455-28. Excavate in the dry after lowering of the water table. 
  When dewatering is required, the Contractor may excavate within 3 feet of 
the ground water table before dewatering begins if the dewatering system is operating 
and the Contractor has demonstrated that the water level has been lowered to and 
maintained at acceptable limits. Where large excavations require stage lowering of the 
water table (additional wellpoint systems installed at lower elevations), the Contractor 
may continue excavating as long as the water elevation is maintained at least 3 feet below 
the excavation. 
  Ensure that surface runoff is diverted from the excavation. Compact the 
foundation soils as shown in the Plans or as described herein before constructing the 
footing. 
 455-29.3 Wet Excavations: Wet excavations are excavations made below the 
existing water table without prior dewatering. When the Plans show a cofferdam and seal, 
perform the excavation in the wet. Maintain the water level during excavation at or above 
the water level outside the cofferdam. 
  Place the seal directly upon the foundation soils or rock when using wet 
excavations. Do not compact foundation soils for wet excavations. Ensure that the 
foundation soils or rock are disturbed as little as practical. Remove all loose or disturbed 
materials before placing the seal concrete. 

455-30 Fill or Backfill. 
 In all excavations, including over-excavations below the footing, use only fill or 
backfill materials considered Select in accordance with Standard Plans, Index 120-001. 
Ensure the material is free of rubble, debris, or rocks that would prevent uniform 
placement and compaction. Ensure the material below the top of the footing is free of 
Recycled Asphalt Pavement (RAP). Perform sampling and testing in accordance with 
120-10.1.4, except replace FM 1-T99 with FM 1-T180,. 



 

455-31 Compaction and Density Requirements. 
 Compact the bottom of the excavation with suitable equipment. Compact the soil 
beneath footing excavation (whether dug to the bottom of footing or over-excavated) to a 
density not less than 95% of the maximum density as determined by FM 1-T180 for a 
minimum depth of 2 feet below the bottom of the excavation or to the depth shown in the 
Plans before backfilling begins. For every 500 feet of excavation or isolated compaction 
operation, perform two Quality Control (QC) density tests with a 12 inch depth of 
measurement: one QC density test with the gauge placed at an elevation of 1 foot below 
the bottom of the excavation and one QC density test with the gauge placed at the bottom 
of the excavation in accordance with FM 1-T238. Compact the backfill in footing 
excavations which have been over-excavated to a density not less than 95% of the 
maximum density as determined by FM 1-T180. Ensure that the maximum lift thickness 
after compaction does not exceed 6 inches. For every 500 feet of backfill or isolated 
compaction operation, perform at least one QC density test. The Engineer will conduct 
one density verification test per every four QC test with a minimum of one density test 
below the bottom of the excavation and one density test in the backfill. Verification 
comparison criteria and resolution procedures will be in accordance with 120-10.4 except 
replace FM 1-T99, with FM 1-T180. 
 For compaction, use a suitable heavy vibratory roller with a static drum weight of 
at least 4 tons. Compact each lift to the required density. Also, compact the final lift 
below the footing with a suitable sled vibratory compactor to remove any upper 
disturbance caused by the drum roller. When conditions require use of smaller 
compaction equipment, obtain the Engineer’s acceptance for the equipment, and reduce 
the lift thickness to achieve the required density. 
 Perform backfilling to the original ground surface, finished grade, or subgrade as 
required by the Plans in the immediate vicinity by suitable mechanical compactors 
weighing less than 1,000 pounds. The Contractor may compact backfill located more than 
15 feet away from the exterior periphery of the footing with heavier compactors. Do not 
place backfill on the footing until the Engineer has given permission and until the 
concrete is at least seven days old. 
 When the plans indicate spread footing abutments on mechanically stabilized 
earth (MSE) walls, place and compact the backfill material underneath the footing in 
accordance with the requirements of 548-8.5. Meet the density requirements of 548-9.4. 

455-32 Forming. 
 Form spread footings if it cannot be demonstrated that the natural soil or rock is 
strong enough to prevent caving during construction. For forms, meet the applicable 
requirements of 400-5. When forms are not required, meet the requirements of 400-5.4.4. 

455-33 Materials. 
 455-33.1 Concrete: Meet the requirements of Section 346. 
 455-33.2 Reinforcing Steel: Meet the requirements of Section 415. For spread 
footing reinforcing steel, use Grade 60. 

455-34 Reinforcing Steel Placement. 
 Place and fasten reinforcing steel for footings according to the applicable 
provisions of 415-5. 



 

455-35 Concrete Placement. 
 455-35.1 Placement: Place all footing concrete in the dry and according to the 
applicable provisions of Section 400. Do not construct joints in footings. 
 455-35.2 Finish: After placing and consolidating the concrete, strike-off the top 
surface to the grades shown in the Contract Documents, leaving the surface smooth and 
free of undesirable cavities and other defects. Do not provide a special finish unless the 
footing will be visible after construction, in which case, meet the applicable provisions of 
Section 400. 
 455-35.3 Curing: Provide continuous-moisture-curing for footings. For cover 
materials, use clean sand, sawdust, or other materials accepted by the Engineer. 
Continuously wet the cover materials for a period of 72 hours. 
 

ARTICLE 455-36 is deleted: 

455-37 Basis of Payment. 
 Contract Price includes all labor, equipment and materials required for furnishing, 
installing, and certifying the completed foundations, in place and accepted. No separate 
payment will be made for any items of work associated with spread footing construction. 

E. STRUCTURES (OTHER THAN BRIDGE) 
FOUNDATIONS-AUGER CAST PILES 

455-38 Description. 
 Furnish and install auger cast piles (ACP) or augered cast-in-place (ACIP) piles 
used for structural support, other than bridge foundations. 
 ACP piles are defined as a foundation made by rotating a hollow-stem auger into 
the ground to the required pile depth with sufficient crowd (downward thrust) to prevent 
mining of the soil. A fluid cement grout is injected through the auger shaft under 
continuous positive pressure as the auger is being withdrawn. A reinforcing steel cage, as 
specified, is inserted into the column of fluid grout following the completion of grout 
placement. 

455-39 General Requirements. 
 455-39.1 Contractor’s Operations: Submit an Auger Cast Pile Installation Plan 
in accordance with 455-47. Prior to the start of production piles, demonstrate to the 
satisfaction of the Engineer, the dependability of the equipment, techniques, and source 
of materials by construction of a demonstration pile. 
  Provide safe access and cooperate with the Engineer to perform 
verification of the auger cast pile installation. 
 455-39.2 Monitor Existing Structures: Monitor existing structures in 
accordance with Section 108. 

455-40 Materials. 
 Meet the following material requirements: 

Portland Cement and Blended Cement ..............Section 921 
Supplementary Cementitious Materials .............Section 929 
Fine Aggregate (Sand)* .....................................Section 902 
Admixtures .........................................................Section 924 



 

Water ..................................................................Section 923 
Fluidifier** ..................................................... ASTM C 937 
Reinforcing Steel………………………………Section 415 
 
* The Engineer will only permit Silica Sand except as provided in 

902-5.2.3.  
** The fluidifier shall not contain chlorides. 

455-41 Grout Mix Proportions. 
 Use a grout mix consisting of a mixture of cementitious materials, admixtures, 
sand and water. Proportion and mix to produce a grout capable of maintaining the solids 
in suspension without appreciable bleed water which may be pumped without difficulty 
and fill open voids in the adjacent soils and rock. The grout mix may include a fluidifier 
used in accordance with the manufacturer’s technical representative. Proportion these 
materials to produce a hardened grout of the required strength. 

455-42 Mixing and Pumping Cement Grout. 
 Meet the following requirements: 
  1. Only use pumping equipment accepted by the Engineer in the 
preparation and handling of the grout. Before using the mixers, remove all oil or other 
rust inhibitors from the mixing drums, stirring mechanisms, and other portions of the 
equipment in contact with the grout. 
  2. Use a quantity of water and mixing time that will produce a 
homogenous grout having an efflux of not less than 21 seconds, when tested with a flow 
cone in accordance with ASTM D6449. Reject loads with efflux of less than 21 seconds. 
Notify the production facility to adjust the mix design. Calibrate the flow cone in 
accordance with ASTM D6449. Conduct the calibration initially before its first use and as 
directed by the Engineer, when there is a question of the flow cone’s accuracy. 
   Technicians performing the efflux test must take the Auger Cast 
Pile course and pass the final examination to be qualified to test for any auger cast pile 
installations in the field. Assist the Engineer in verifying the technicians meet these 
requirements. 
   Conduct test for efflux time at the beginning of each day’s 
grouting operation and as directed by the Engineer to ensure the Specification 
requirements are met. 
  3. Mix the grout at least one minute. If agitated continuously, the grout 
may be held in the mixer or agitator for a period not exceeding 2.5 hours at grout 
temperatures below 70ºF; two hours for temperatures from 70°F to 100ºF. Do not place 
grout when its temperature exceeds 100ºF. If there is a lapse in the operation of grout 
injection, recirculate the grout through the pump, or through the mixer drum or agitator. 
  4. Use mixers capable of combining components into a thoroughly mixed 
and uniform mass, free from balls or lumps and capable of discharging the grout with a 
satisfactory degree of uniformity. The Engineer’s acceptance of grout mixers and all 
other equipment will be contingent on proper performance during construction of the 
demonstration pile and subsequent production work. 
  5. Use a screen no larger than 3/4 inch mesh between the mixer and pump 
to remove large particles which might clog the injection system. 



 

  6. Use a positive displacement piston type grout pump equipped with a 
pressure gauge, capable of developing displacing pressures at the pump not less than 
350 psi. The pump must be appropriately sized to the pile diameter. Provide a grout 
pressure gage in clear view of the equipment operator. Provide a second pressure gauge 
near the drill rig where it can be observed by the Engineer. 
  7. Accurately monitor the volume and pressure of the grout flow. Provide 
a pump stroke counter in good working condition on the grout pump. Perform a 
calibration test of the pumping equipment, prior to construction of the demonstration 
piles, to determine the average volume of grout for every pump stroke, in accordance 
with FM 5-612. When the Contractor’s installation procedure includes priming the grout 
pump, grouting lines or auger conduit after drilling the hole, perform a priming 
demonstration to determine the minimum number of pump strokes required to deliver 
fresh grout throughout the entire system and flow from the grout injection hole at the 
bottom of the auger. Perform this grout priming demonstration prior to any calibration 
test.  
 The Engineer may require additional pump calibrations and priming 
demonstrations when the pump is repaired, a different pump is used, when the length of 
the grout lines or hollow auger lengths increase from previous piles for which priming 
demonstrations were performed and at any time the Engineer determines the grout pump 
performance may have changed. 

455-43 Testing Cement Grout. 
 Prepare three 4 inches x 8 inches cylinders for each LOT in accordance with 
ASTM C31, except pour grout in a single lift into cylinders molds without rodding. 
Plastic properties in accordance with ASTM C31 are not required. A LOT is defined as 
the lesser of 50 cubic yards of cement grout placed or one day of pile placement. Prepare 
three additional QC “hold” cylinders on the LOT selected by the Engineer for 
Verification. Provide curing facilities for all QC and Verification test cylinders in 
accordance with ASTM C31. Test the cylinders at 28 days, in accordance with 
ASTM C39.  
 When one of the three QC cylinders from a LOT is lost, missing, damaged or 
destroyed, determination of compressive strength will be made by averaging the 
remaining two cylinders. If more than one QC cylinder from a LOT is lost, missing, 
damaged or destroyed, core the structure at no additional expense to the Department to 
determine the compressive strength. Acceptance of LOT may be based on verification 
data at the discretion of the Engineer. Obtain the approval of the Engineer to core, and of 
the core location prior to coring. Repair core holes after samples are taken with a product 
meeting the approval of the Engineer, at no additional cost to the Department. 
 For each QC cylinder that is lost, missing, damaged or destroyed, payment for 
that LOT will be reduced by $750.00 per 1,000 psi of the specified design strength 
[Example: For f’c=5,500 psi, and the loss of two auger cast pile grout QC cylinders that 
have no verification data will require the element to be cored and a pay reduction will be 
assessed (5,500 psi / 1,000 psi) x $750 x 2 = $8,250]. This reduction will be in addition to 
any pay adjustment for low strength. 
 The Engineer will cast three verification cylinders and three “hold” cylinders 
from one of every four consecutive Lots, randomly selected. The Engineer will compare 
QC and Verification results in accordance with Section 346. If the results do not 



 

compare, the Engineer will initiate a Resolution Investigation in accordance with 
Section 346 
 Personnel making/curing grout cylinders shall be certified as ACI Concrete Field 
Testing Technician Grade I. Personnel performing tests on hardened properties of grout, 
such as strength determination of cylinders or beams, shall be certified as ACI Concrete 
Strength Testing Technician. 
 All low strength cement grout accepted by the Engineer will be subject to reduced 
payment as follows: $0.80 per cubic yard for each 10 psi of strength test value below the 
specified minimum strength. The Engineer will use the average compressive strength of 
the LOT tests for the computation of this pay reduction. 
 The Engineer will compute the volume of grout for which the reduction will be 
applied as 115% of the theoretical volume of the auger cast pile diameter required in the 
Contract Documents. Reduction in pay will be applied to the entire length of all piles 
containing low strength cement grout, in any quantity. The quantity of cement grout 
affected by the payment reduction may exceed the quantity of cement grout contained in 
the LOT. 
 When a cement grout acceptance strength test falls more than 500 psi below the 
specified minimum strength, perform one of the following: 
  1. Remove and replace the piles affected fully or partially by the low 
strength LOT at no additional cost to the Department, or 
  2. Submit a structural analysis performed by the Contractor’s Engineer of 
Record. If the results of the analysis, approved by the Department, indicate adequate 
strength to serve the intended purpose with adequate durability, the concrete may remain 
in place. 
 Otherwise, abandon and install additional piles to the foundation, or remove and 
replace the piles affected fully or partially by the low strength LOT of grout at no 
additional cost to the Department. When installing additional piles to resolve the strength 
deficiency, submit a foundation redesign to add piles into pile caps or footings, at no 
expense to the Department in accordance with 455-46. 

455-44 Pile Installation. 
 Meet the following requirements: 
  1. Locate the piles as shown on the drawings. 
  2. Should soft, compressible muck, organics, clay or other unsuitable 
materials (non A-1, A-3, A-2-4 or limestone materials) be encountered, remove the 
unsuitable material to a maximum depth of 5 feet and a radial distance around the pile 
centerline of two pile diameters unless otherwise indicated in the Plans. Backfill with 
clean granular backfill materials (A-1, A-3, A-2-4), placed and compacted in maximum 
12 inch lifts to at least 95% of maximum dry density as determined by FM 1-T180. 
Complete this work to the Engineer’s satisfaction prior to ACP construction. Should 
more than 5 feet depth or excessive quantities of unsuitable material be encountered, 
submit a revised design to the Engineer for review and acceptance prior to proceeding 
with pile construction. 
  3. Provide continuous auger flighting from the bottom of the pile to the top 
of ground at the time of drilling with no gaps or other breaks except for connections. 
Ensure the auger flights are uniform in diameter throughout its length, and of the 



 

diameter specified for the piles less a maximum of 3%. Provide augers with a distance 
between flights of approximately half the diameter of the auger. 
  4. Use augers with the grout injection hole located at the bottom of the 
auger tip below the cutting teeth, and with pile auger leads containing a bottom guide. 
  5. Construct piles of the length and diameter shown on the Plans. 
  6. Clearly mark the auger leads to facilitate monitoring of the incremental 
drilling and grout placement. Provide individual foot marks with 5 foot increments 
highlighted and clearly visible. Provide a clear reference mark on the moving auger 
assembly to facilitate accurately monitoring the vertical movement of the auger. 
  7. Place piles by rotating a continuous flight hollow shaft auger into the 
ground at a continuous rate that prevents removal of excess soil. Stop advancement after 
reaching the predetermined depth. 
  8. Should auger penetration to the required depth prove difficult due to 
hard materials/refusal, the pile location may be predrilled, upon concurrence by the 
GFDEOR and acceptance of the Engineer, through the obstruction using appropriate 
drilling equipment, to a diameter no larger than 1/2 the prescribed finish diameter of the 
ACP. Commence ACP construction immediately upon completion of predrilling to 
minimize ground loss and soil relaxation. 
  9. Plug the injection hole at the bottom of the auger prior to advancing into 
the ground. 
  10. Pump the grout with sufficient pressure as the auger is withdrawn to 
completely fill the auger hole, preventing hole collapse and to cause the lateral 
penetration of the grout into soft or porous zones of the surrounding soil or rock. Prior to 
commencing withdrawal of the auger, establish a head of at least 5 feet of grout by 
pumping a volume of grout equivalent to 5 feet of pile volume. Do not include the 
volume or strokes required to prime the grout pumping system in the volume required to 
build this initial head. Maintain this head of at least 5 feet of grout above the injection 
point around the perimeter of the auger to displace and remove any loose material from 
the hole. Maintain positive rotation of the auger at least until placement of the grout. 
  11. Once the grout head has been established, greatly reduce the speed of 
rotation of the auger and commence extraction at a rate consistent with the pump 
discharge. Maintain extraction at a steady rate to prevent a locked-in auger, necking of 
the pile, or a substantially reduced pile section. Ensure grout starts flowing out from the 
hole when the cutting head is at least 5 feet below the ground surface. Place a minimum 
volume of grout in the hole of at least 115% of the column of the auger hole from a depth 
of 5 feet to the tip. Place a minimum volume of grout in the hole of at least 105% of the 
column of the auger hole from the ground surface to a depth of 5 feet. Do not include any 
grout needed to create surplus grout head in the volume of grout placed into the hole. If 
the grout does not flow out from the hole when the cutting head is at least 5 feet below 
the ground surface, redrill the pile. If grouting is interrupted for any reason, reinsert the 
auger by drilling at least 5 feet below the tip of the auger when the interruption occurred, 
and then regrout. 
   Use this method of placement at all times. Do not depend on the 
stability of the hole without the earth filled auger.  
  12. Assume responsibility for the grout volume placed. If less than 115% 
of the theoretical volume of grout is placed in any 5 foot increment (100% in the top 



 

5 foot increment), redrill 10 feet below that increment, or to the tip of the pile, whichever 
is less and resume pumping, followed by controlled removal and grout injection. 
  13. Furnish and install the reinforcing steel and anchoring bolts as shown 
in the Contract Documents. Use wheels or other approved noncorrosive spacing devices 
within 3 feet of the bottom, within 3 feet of the top, and intervals not exceeding 10 feet 
along the pile to ensure concentric spacing for the entire length of the cage. Do not use 
block or wire type spacers. Use a minimum of one spacer per 30 inches of circumference 
or perimeter of cage with a minimum of three at each level. 
  14. Use reinforcement that is without kinks or nonspecified bends, free of 
mud, oil or other coatings that could adversely affect the bond. Make splices in 
reinforcement as shown on the Contract Documents, unless otherwise accepted by the 
Engineer. Place the required steel reinforcement while the grout is still fluid, and 
immediately after finishing grouting and clearing it from any contaminating material. 
Install the steel cage into the grout by its own weight or manually. Do not use a 
mechanical equipment or tool to impact the steel cage or to force it into the grout. If the 
steel cage cannot be placed completely following this procedure, remove the cage, redrill 
and regrout the pile. 
  15. Leave any temporary supports of/for items placed into a grouted pile 
(reinforcement template, anchor bolt template, precast column supports, etc.) in place for 
a minimum of 12 hours after completion of the pile. Do not place wall panels or other 
significant loads, before the grout has set a minimum of seven days or reached the 28 day 
strength. 

455-45 Construction Tolerances. 
 Locate piles as shown on the Plans. Locate pile centers to an accuracy of plus or 
minus 3 inches. Ensure that the top of pile elevation is within plus or minus 3 inches of 
the Plan elevation. Ensure the tolerances of 534-5.1 can be met. 

455-46 Unacceptable Piles. 
 Repair or replace unacceptable piles and/or modify the design to compensate for 
the deficiency at no cost to the Department. Unacceptable piles are defined as piles that 
fail for any reason, including but not limited to the following: piles placed out of position 
or to improper elevation; piles with reduced cross section, contaminated grout, lack of 
grout consolidation (honeycombed), or deficient grout strength; and piles with 
reinforcement, anchor devices or other components cast or placed into the fluid grout out 
of position. When the Engineer determines that a pile is unacceptable, the Contractor may 
propose a foundation redesign to add piles to the foundation, at no expense to the 
Department. The Contractor’s Engineer of Record must perform any redesign, and sign 
and seal the redesign drawings and calculations. Do not begin any proposed construction 
until the redesign has been reviewed and approved by the Engineer. 

455-47 Auger Cast Pile Installation Plan (ACPIP). 
 No later than 15 days before ACP construction begins, submit the ACPIP for 
acceptance by the Engineer. The ACPIP shall govern all ACP construction activities. In 
the event that deviations from this installation plan are observed, the Department may 
perform Independent Verification Testing/Review of the Contractor’s equipment, 
procedures, personnel and ACP construction at any time during ACP construction. If, as 



 

determined by the Department, construction equipment, procedures and/or personnel is 
deemed inadequate to consistently provide auger cast piles meeting the contract 
requirements, the Contractor’s ACPIP acceptance may be withdrawn pending corrective 
actions. All ACP construction activities shall then cease and not restart until corrective 
actions have been taken and the ACPIP has been re-accepted. 
 Provide the following detailed information on the ACPIP: 
  1. Name and experience record of ACP superintendent or foreman in 
responsible charge of ACP operations. Place a person in responsible charge of day to day 
ACP operations meeting the experience requirements of 105-8.13 constructing ACP 
similar to those described in the Contract Documents. The Engineer will give final 
acceptance subject to satisfactory performance in the field. 
  2. List and size of the proposed equipment, including cranes, augers, 
concrete pumps, mixing equipment etc. 
  3. Details of grout mixing procedures and proposed pump calibration 
procedures. 
  4. Details of pile installation methods. 
  5. Details of reinforcement placement and method of centering in pile, 
including details of all temporary supports for reinforcement, anchor bolts, precast 
columns, etc. 
  6. Details of how and by whom the grout volumes will be determined, 
monitored and documented. 
  7. Required submittals, including shop drawings and cement grout design 
mixes. 
  8. Equipment and procedures for visual inspection, and any methods to 
identify and remediate auger cast pile deficiencies. 
  9. Name of the inspectors assigned to monitor the installation of the auger 
cast piles, including evidence of the inspectors having taken and passed the CTQP 
computer based training course for auger cast piles. 
  10. Other information requested by the Engineer.  
  11. A letter from the GFDEOR certifying concurrence with the ACPIP. 
 The Engineer will evaluate the ACPIP for conformance with the Contract 
Documents. Within five working days after receipt of the plan, excluding weekends and 
Department observed holidays, the Engineer will notify the Contractor of any comments 
and additional information required and/or changes that may be necessary to satisfy the 
Contract Documents. The Engineer will reject any part of the plan that is unacceptable. 
Submit changes agreed upon for reevaluation. The Engineer will notify the Contractor 
within two working days, excluding weekends and Department observed holidays, after 
receipt of proposed changes of their acceptance or rejection. All equipment and 
procedures are subject to trial and satisfactory performance in the field. Acceptance by 
the Engineer does not relieve the Contractor of the responsibility to perform the work in 
accordance with the Contract Documents. The Engineer’s acceptance is not a guarantee 
that the chosen methods and equipment are capable of obtaining the required results, this 
responsibility lies with the Contractor. 

455-48 Inspection and Records. 
 Monitor and record pile installation utilizing the most recent version of the 
Department Auger Cast-In-Place Pile Installation Record form. 



 

 
ARTICLE 455-49 is deleted: 

455-50 Basis of Payment. 
 Contract Price includes cost of all labor, equipment and materials required for 
furnishing, installing, and certifying the completed auger cast pile foundations, in place 
and accepted. No separate payment will be made for any items of work associated with 
auger cast pile construction. 

455-51 Foundation Certification Packages  
 Submit two copies of a letter signed and sealed by the GFDEOR to the Engineer 
certifying each foundation unit has the required axial capacity, lateral stability and 
integrity, settlements will not affect the functionality of the structure, and that the 
inspection of the auger cast pile installation was performed under the supervision of the 
GFDEOR. A separate Foundation Certification Package must be submitted for each 
foundation unit. The foundation unit is defined as a group of piles per wall segment or 
per full wall. Every ACP must be certified and the certification accepted before 
continuing with the construction of any structural element over the foundation unit. Each 
Foundation Certification Package shall include all ACP logs, the Department spreadsheet 
properly completed for every ACP and the grout strength test results of the lots sampled. 
Correct all integrity problems and noncompliance issues prior to submitting the 
certification packages. The certification shall not be contingent on any future testing or 
approval by the Engineer. Within three working days, excluding weekends and 
Department observed holidays, after receipt of the Foundation Certification Package, the 
Engineer will examine the records and determine the acceptability of the auger cast piles. 
The Engineer will reject any certification package that is incomplete or indicates 
noncompliance with the specifications without the issue being corrected to the 
satisfaction of the Engineer. 
 If any ACP is found to be deficient, correct the deficiency (i.e. repair or replace 
the ACP) and/or modify the design to compensate for the deficiency. In case of 
disagreement of test results, the Engineer’s results will be final and used for 
determination of acceptance. 
 After meeting the time requirements of 455-44(15), the Contractor may place 
panels prior to a complete submittal of the Certification Package at their own risk. If the 
Engineer determines that verification testing is needed, the Contractor will perform all 
work and provide all labor, at no additional cost to the Department, necessary to allow 
access to the piles requiring verification. Replace or redesign and reconstruct, to the 
satisfaction of the Engineer, any foundation found to be unacceptable after submittal of 
the certification packages or after verification testing, at no cost to the Department. 
 


	455 STRUCTURES FOUNDATIONS (Design Build).

