
Date: Office:

Originator: Specification Section: 

Article/Subarticle: 

Associated Section(s) Revisions: 

Telephone: 

Email: 

Publication Yes No Office Staff Contacted 

Standard Plans Index 

Traffic Engineering Manual

FDOT Design Manual

Construction Project Administration Manual 

Basis of Estimate/Pay Items 

Structures Design Guidelines 

Approved Product List 

Materials Manual

 Justification: Why does the existing language need to be changed? 
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ORIGINATION FORM
Proposed Revisions to the Specifications

(Please provide all information - incomplete forms will be returned)

Design Bulletin   Construction (DCE Memo)         Estimates Bulletin    Materials Bulletin

Synopsis: Summarize the changes:

Will the proposed revision require changes to the following Publications: 

https://www.fdot.gov/programmanagement/otherfdotlinks/developmental/default.shtm
mailto://Darla.Hunsicker@dot.state.fl.us
mailto://daniel.strickland@dot.state.fl.us
mailto:maryelizabeth.parker@dot.state.fl.us
https://www.fdot.gov/programmanagement/implemented/workbooks/fy-2023-2024-workbook/fy-2023-2024-workbook


1. Are changes in line with promoting and making meaningful progress on improving safety, enhancing
mobility, inspiring innovation, and fostering talent; explain how?

5. Which FDOT offices does the change impact?

6. What is the impact to districts with this change?

7. Does the change shift risk and to who?

8. Provide summary and resolution of any outstanding comments from the districts or industry.

9. What is the communication plan?
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10. What is the schedule for implementation?

3. What impacts does the change have on production or construction schedules?

4. How does this change improve efficiency or quality?

2. What financial impact does the change have; project cost, pay item structure, or consultant fees?
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SECTION 102 
MAINTENANCE OF TRAFFIC. 
(REV 6-14-23) 

SUBARTICLE 102-5.9 is deleted and the following substituted: 

 102-5.9 Conflicting Pavement Markings: Remove all existing pavement markings 
(paint, tape, thermoplastic, raised pavement markers, etc.) that conflict with temporary paths of 
vehicles, bicycles, or pedestrians when the conflict will exceed 24 hours. Use any method, other 
than paint or sprayed asphalt, approved by the Engineer to remove existing pavement markings. 
Remove conflicting pavement markings using a method that will not damage the surface texture 
of the pavement and which will eliminate the previous marking pattern regardless of weather and 
light conditions. 
  Remove all pavement markings that will conflict with “the next phase of 
operation” for vehicle, bicycle, and pedestrian paths as described above, before opening to 
vehicle or bicycle traffic or use by pedestrians. 
  Cost for removing conflicting pavement markings (paint, tape, thermoplastic, 
raised pavement markers, etc.) to be included in Maintenance of Traffic, lump sum. 
 
 

SUBARTICLE 102-11.20 is deleted and the following substituted: 

 102-11.20 Work Zone Pavement Markings: Painted pavement markings will be paid as 
specified in 710-10. The quantity of removable tape to be paid for solid, 10’-30’ skip, 3’-9’ 
dotted, 6’-10’ dotted, and 2’-4’ dotted lines will be the length, in gross miles, authorized and 
acceptably applied under this Section and certified as installed/used on the project. The quantity 
of removable tape to be paid for transverse lines will be the length, in linear feet, authorized and 
acceptably applied under this Section and certified as installed/used on the project. The quantity 
of removable tape to be paid for pavement messages, symbols, and arrows will be per each, 
authorized and acceptably applied under this Section and certified as installed/used on the 
project. The quantity of temporary RPMs to be paid will be the number of RPMs authorized and 
acceptably applied. No separate payment will be made for the cost of removing conflicting 
pavement markings. Payment for removing conflicting pavement markings (paint, tape, 
thermoplastic, raised pavement markers, etc.) will be included in Maintenance of Traffic, lump 
sum. 
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