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Synopsis: Summarize the changes: 

Justification: Why does the existing language need to be changed? 

Do the changes affect either of the following types of specifications (Hover over type to go to site.): 

Special Provisions          Developmental Specifications  

List Specifications Affected: (ex. SP3270301, Dev330TL, Dev334TL etc.)

Maintenance Specs

Will this revision necessitate any of the following: 

Design Bulletin Construction (DCE Memo) Estimates Bulletin Materials Bulletin

Have all references to internal and external publications in this Section been verified for accuracy?

Contact the State Specifications Office for assistance completing this form. 
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ORIGINATION FORM
Proposed Revisions to the Specifications

(Please provide all information - incomplete forms will be returned)

https://www.fdot.gov/programmanagement/otherfdotlinks/developmental/default.shtm
mailto://Darla.Hunsicker@dot.state.fl.us
mailto://daniel.strickland@dot.state.fl.us
mailto:maryelizabeth.parker@dot.state.fl.us
https://www.fdot.gov/programmanagement/implemented/workbooks/fy-2023-2024-workbook/fy-2023-2024-workbook


1. Are changes in line with promoting and making meaningful progress on improving safety, enhancing
mobility, inspiring innovation, and fostering talent; explain how?

2. What financial impact does the change have; project costs, pay item structure, or consultant fees?

3. What impacts does the change have on production or construction schedules?

4. How does this change improve efficiency or quality?

5. Which FDOT offices does the change impact?

6. What is the impact to districts with this change?

7. Does the change shift risk and to who?

8. Provide summary and resolution of any outstanding comments from the districts or industry.

9. What is the communication plan?

10. What is the schedule for implementation?
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https://www.fdot.gov/programmanagement/Specs.shtm


9510100 

INSPECTION OF TIMBER PRODUCTS. 

(REV 5-23-23) 

SECTION 951 is deleted and the following substituted: 

951-1 Control of Quality. 

 All timber products manufactured for incorporation into the work shall be produced by a 

producer/treater approved through one of the following approved third-party audit programs: 

  1. Southern Pine Inspection Bureau (SPIB) 

  2. Timber Products (TPI)by the Department for such production. Obtain timber 

products from a plant that is currently on the Department’s Production Facility Listing. 

Producers seeking inclusion on the list shall meet the requirements of Section 105. If approval is 

withdrawn by the Department during production for a construction project, it is the Contractor’s 

responsibility to obtain another approved producer/treater to produce the timber products, or 

await reestablishment of approval of the disapproved producer/treater. Cost or delays associated 

with producer/treater approval or disapproval shall be borne by the Contractor. 

 The producer/treater of timber products shall exercise quality control through an 

approved Producer Quality Control (QC) Plan conforming to Section 105. Products produced 

under this QC Plan will not relieve the Contractor of his responsibility for unsuitable materials or 

workmanship, which might become apparent at the job site, nor of the necessity of his replacing 

any material which might be determined upon subsequent inspection to be unsuitable. 

951-2 Preparations Prior to Requesting Inspection. 

 Prior to the requested time of inspection for approval of a producer/treater, the authorities 

of the treating plant shall become knowledgeable with the most current requirements of the 

Department’s Specifications as appropriate to his production/treatment. The producer/treater 

shall make his facility totally accessible to appropriate Department's inspection personnel. Such 

access for inspection shall include, but not be limited to, all physical artifacts and processes, 

materials records and copies of certified shipping documents (such as a treatment certification, a 

treating report, and an assay report). All calls for inspections shall be made at least two weeks in 

advance. 

 Upon approval of a producer/treater facility, the Department will inspect the facility 

periodically for continued approval. 

951-23 Certification. 

 Each order/shipment to the job site must be delivered with a ‘quality mark’ stamped by 

the third party quality assurance company. For material not eligible to be marked, the timber 

producer must produce a ‘certificate of inspection’ by the third party quality assurance company. 

Each order/shipment to the job site must be accompanied with a notarized certification indicating 

compliance to the appropriate specifications. The certification shall include: the project/order 

number, timber species, charge numbers, and assay retention results. The producer/treater shall 

maintain all pertinent documents for a period of three years. Each timber product must also have 

a preapproved producer/treater identification mark on every item delivered to the job site. 
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