

~~2-1-173-1-175-11-176-13-176-15-176-22-176-26-176-27-176-29-177-7-177-10-177-11-177-14-177-19-177-25-177-26-178-1-178-2-178-3-178-8-178-10-178-11-178-14-1710-17-171-16-18~~

FLORIDA DEPARTMENT OF TRANSPORTATION
STANDARD SPECIFICATIONS for ROAD and BRIDGE
CONSTRUCTION

~~JULY 2017~~ JANUARY 2018 WORKBOOK

Effective Letting: ~~JULY 1, 2017~~ JANUARY 1, 2018

The ~~JULY 2017~~ JANUARY 2018 Electronic Edition of the Florida Department of
Transportation Standard Specifications is revised as follows:

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>PROPOSAL REQUIREMENTS AND CONDITIONS <u>(BUSINESS DEVELOPMENT INITIATIVE)</u>. (REV 4-21-16) (FA 4-21-16) (7-17)(1-18)</p> <p>Changes to 2-1, 2-7.</p>	<p>SP0020100BDI</p>	<p>Use with the approval of the District Program Management Office. Use with SP0030201BDI, SP0071302BDI and SP0080100BDI.</p>	
<p>PROPOSAL REQUIREMENTS AND CONDITIONS - EXAMINATION OF <u>CONTRACT DOCUMENTS PLANS, SPECIFICATIONS, SPECIAL PROVISIONS</u>, AND SITE OF WORK. (REV 11-3-15) (FA 1-27-16) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 2-4.</p>	<p>SP0020400</p>	<p>All Jobs. Do no use with SP0020400-60day. (add a phone number or email address)</p>	
<p>PROPOSAL REQUIREMENTS AND CONDITIONS - EXAMINATION OF <u>CONTRACT DOCUMENTS PLANS, SPECIFICATIONS, SPECIAL PROVISIONS</u> AND SITE OF WORK <u>(60 DAY AD)</u>. (REV 4-11-16) (FA 7-1-16) (7-17)(1-18)</p> <p>Insert Information Required. Changes to 2.4.</p>	<p>SP0020400-60day</p>	<p>Jobs with 60-day Ads. Do not use with SP0020400.</p>	
<p><u>PROPOSAL REQUIREMENTS AND CONDITIONS - PREPARATION OF PROPOSALS (A+B BIDDING)</u>. (REV 6-22-04) (FA 7-13-04) (7-17)(1-18)</p> <p>Changes to: 2-5.1.</p>	<p>SP0020501AB</p>	<p>A+B Bidding. Use with the approval of the District Construction Engineer. Use with SP0030100AB, SP0030203AB, SP0081300AB and SP0080701AB</p>	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p><u>PROPOSAL REQUIREMENTS AND CONDITIONS - PREPARATION OF PROPOSALS (LANE RENTAL).</u> (REV 2-21-05) (FA 3-31-05) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 2-5.1.</p>	SP0020501LR	Lane Rental. Use with the approval of the District Construction Engineer. Use with SP0030100LR, SP0081300LR and SP0081300LRDR	
<p><u>AWARD AND EXECUTION OF CONTRACT - CONSIDERATION OF BIDS – SCOPE ALTERNATES.</u> (REV 11-3-15) (FA 11-20-15) (7-17)(1-18)</p> <p>Changes to: 3-1.</p>	SP0030100	Use at the direction of District Construction in accordance with the Work Program instructions. *Notify Contracts Office on Transmittal Memo	
<p><u>AWARD AND EXECUTION OF CONTRACT – CONSIDERATION OF BIDS (A+B BIDDING).</u> (REV 11-5-97) (FA 1-20-98) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 3-1.</p>	SP0030100AB	A+B Bidding. Use with the approval of the District Construction Engineer. Use with SP0020501AB, SP0030203AB, SP0080701AB and SP0081300AB	
<p><u>AWARD AND EXECUTION OF CONTRACT – CONSIDERATION OF BIDS BUDGETARY CONSTRAINTS(BUDGETARY CONSTRAINTS).</u> (REV 11-3-15) (FA 11-20-15) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 3-1.</p>	SP0030100BC	Use at the direction of District Construction in accordance with the Work Program instructions. *Notify Contracts Office on Transmittal Memo	
<p><u>AWARD AND EXECUTION OF CONTRACT – CONSIDERATION OF BIDS (LANE RENTAL).</u> (REV 11-3-15) (FA 11-20-15) (7-17)(1-18)</p> <p>Changes to: 3-1.</p>	SP0030100LR	Lane Rental. Use with the approval of the District Construction Engineer. Use with SP0020501LR, SP0081300LR and SP0081300LRDR	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>AWARD AND EXECUTION OF CONTRACT - <u>CONSIDERATION OF BIDS (LUMP SUM)</u>. (REV 8-1-00) (7-17)(1-18)</p> <p>Changes to: 3-1.</p>	SP0030100LS	Lump Sum Projects	
<p>AWARD AND EXECUTION OF CONTRACT - AWARD OF CONTRACT (TIMEFRAME MODIFICATION). (REV 1-13-153-2-17) (FA 4-27-17) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 3-2, 3-6 and 3-7.</p>	SP0030200	<p><u>Use Wwhen necessary to change standard modifying the "Award and Execution" timeframes in the Standard Specifications.</u> *Contracts Office must approve.</p>	<p><u>Revised SP. To address instances when Award and Execution of the Contract will not occur within the timeframes identified in the Standard Specifications.</u></p>
<p>AWARD AND EXECUTION OF CONTRACT - <u>AWARD OF CONTRACT - (BUSINESS DEVELOPMENT INITIATIVE)</u>. (REV 5-13-15) (FA 7-13-15) (7-17)(1-18)</p> <p>Changes to 3-2.1, 3-2.2, 3-6, 3-7.</p>	SP0030201BDI	<p>Use with the approval of the District Program Management Office. Use with SP0020100BDI, SP0071302BDI and SP0080100BDI.</p>	
<p><u>AWARD AND EXECUTION OF CONTRACT - AWARD OF CONTRACT - A+B BIDDING (A+B BIDDING)</u>. (REV 8-22-96) (FA 9-3-96) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 3-2.</p>	SP0030203AB	<p>A+B Bidding. Use with the approval of the District Construction Engineer. Use with SP0020501AB, SP0030100AB, SP0080701AB and SP0081300AB</p>	
<p>AWARD AND EXECUTION OF CONTRACT - PUBLIC RECORDS. (REV 10-17-16) (FA 10-24-16) (7-17)(1-18)</p> <p>Changes to 3-9.</p>	SP0030900	All Jobs	To update the language.

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>SCOPE OF THE WORK – INTENT OF CONTRACT. (REV 8-19-09) (FA 8-24-09) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 4-1.</p>	SP0040100	All Jobs, excluding Lump Sum.	
<p>SCOPE OF THE WORK (<u>LUMP SUM</u>). (REV 6-3-16) (FA 6-9-16) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 4-1, 4-3.1, 4-3.4, 4-3.9.4.</p>	SP0040100LS	All Lump Sum Projects.	
<p>CONTROL OF THE WORK (<u>LUMP SUM</u>). (REV 3-15-02) (7-17)(1-18)</p> <p>Changes to: 5-1.1, 5-2, 5-7.6</p>	SP0050101LS	Lump Sum Projects	
<p><u>CONTROL OF THE WORK – GENERAL INSPECTION REQUIREMENTS – COOPERATION BY THE CONTRACTOR.</u> (REV 2-10-94) (7-17)(1-18)</p> <p>Changes to: 5-9.1.</p>	SP0050901	Long bridge jobs (1500 feet or longer); modify to suit	
<p><u>CONTROL OF MATERIALS – ACCEPTANCE CRITERIA (LUMP SUM).</u> (REV 8-17-09) (FA 8-24-09) (7-17)(1-18)</p> <p>Changes to: 6-1.</p>	SP0060100LS	Lump Sum Projects	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – <u>LAWS TO BE OBSERVED (COMPLIANCE WITH FHWA 1273).</u> (REV 1-2-14) (FA 1-16-14) (7-17)(1-18)</p> <p>Changes to: 7-1.1</p>	SP0070101	All Federal Aid Jobs	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p><u>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND OTHER WILDLIFE REGULATIONS (BEAR). REV 6-6-17) (FA 6-13-17) (1-18)</u></p> <p><u>Changes to 7-1.4.</u></p>	<p><u>SP0070104-1</u></p>	<p><u>Use when called for by the District Environmental Permit Office (Bear).</u></p>	<p><u>New SP. To update the requirements.</u></p>
<p><u>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND OTHER WILDLIFE REGULATIONS (EAGLE). REV 6-16-17) (FA 6-28-17) (1-18)</u></p> <p><u>Changes to 7-1.4.</u></p>	<p><u>SP0070104-2</u></p>	<p><u>Use when called for by the District Environmental Permit Office (Eagle).</u></p>	<p><u>New SP. To update the requirements.</u></p>
<p><u>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND OTHER WILDLIFE REGULATIONS (GOPHER). REV 6-16-17) (FA 6-28-17) (1-18)</u></p> <p><u>Changes to 7-1.4.</u></p>	<p><u>SP0070104-3</u></p>	<p><u>Use when called for by the District Environmental Permit Office (Gopher).</u></p>	<p><u>New SP. To update the requirements.</u></p>
<p><u>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND OTHER WILDLIFE REGULATIONS (MANATEE). REV 6-15-17) (FA 6-20-17) (1-18)</u></p> <p><u>Changes to 7-1.4.</u></p>	<p><u>SP0070104-4</u></p>	<p><u>Use when called for by the District Environmental Permit Office (Manatee).</u></p>	<p><u>New SP. To update the requirements.</u></p>

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p><u>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND OTHER WILDLIFE REGULATIONS (SAWFISH). (REV 5-25-17) (FA 6-13-17) (1-18)</u></p> <p><u>Changes to 7-1.4.</u></p>	<p><u>SS0070104-5</u></p>	<p><u>Use when called for by the District Environmental Permit Office (Sawfish).</u></p>	<p><u>New SP. To update the requirements.</u></p>
<p><u>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND OTHER WILDLIFE REGULATIONS (SEA TURTLE). REV 5-25-17) (FA 6-28-17) (1-18)</u></p> <p><u>Changes to 7-1.4.</u></p>	<p><u>SS0070104-6</u></p>	<p><u>Use when called for by the District Environmental Permit Office (Sea Turtle).</u></p>	<p><u>New SP. To update the requirements.</u></p>
<p><u>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND OTHER WILDLIFE REGULATIONS (INDIGO SNAKE). (REV 5-25-17) (FA 6-13-17) (1-18)</u></p> <p><u>Changes to 7-1.4.</u></p>	<p><u>SP0070104-7</u></p>	<p><u>Use when called for by the District Environmental Permit Office (Indigo Snake).</u></p>	<p><u>New SP. To update the requirements.</u></p>

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p><u>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND OTHER WILDLIFE REGULATIONS (STURGEON). (REV 5-25-17) (FA 6-28-17) (1-18)</u></p> <p><u>Changes to 7-1.4.</u></p>	<p><u>SP0070104-8</u></p>	<p><u>Use when called for by the District Environmental Permit Office (Sturgeon).</u></p>	<p><u>New SP. To update the requirements.</u></p>
<p><u>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – PERMITS AND LICENSES (PERMITS PROCURED BY THE DEPARTMENT). (REV 11-10-16) (FA 1-26-17) (7-17)(1-18)</u></p> <p>Changes to: 7-2.1.</p>	<p>SP0070201A</p>	<p>Jobs with permits procured by DOT</p>	<p>To update a link.</p>
<p><u>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – DISCHARGE TO OR WORK OR STRUCTURES IN NAVIGABLE WATERS OF THE U.S., WATERS OF THE U.S. AND WATERS OF THE STATE (DISCHARGE TO). (REV 6-9-15) (FA 7-22-15) (7-17)(1-18)</u></p> <p>Changes to: 7-2.2</p>	<p>SP0070202</p>	<p>When SWPPP is used. (One or more acres disturbed.)</p>	
<p><u>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – TOLL FACILITIES. (REV 7-22-14) (FA 10-15-14) (7-17)(1-18)</u></p> <p>Changes to 7-11.1, 7-11.2.</p>	<p>SP0071101-tolls</p>	<p>Use with the approval of the District Traffic Operations Engineer.</p>	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – <u>PRESERVATION OF EXISTING PROPERTY - OPERATIONS WITHIN THE RAILROAD RIGHT-OF-WAY.</u> (REV 3-11-16) (FA 8-2-16) (7-17)(1-18)</p> <p>Changes to 7-11.4.</p>	SP0071104RR	Projects involving CSX Transportation, NS, FEC, or operations within the South Florida Rail Corridor and the Central Florida Rail Corridor Right of Way	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – <u>PRESERVATION OF EXISTING PROPERTY – UTILITIES - FLORIDA GAS TRANSMISSION COMPANY, LLC (FGT) FACILITIES.</u> (REV 4-6-16) (FA 4-20-16) (7-17)(1-18)</p> <p>Changes to: 7-11.5.</p>	SP0071105FGT	Projects involving Florida Gas Transmission (FGT) Company.	
<p><u>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – PRESERVATION OF EXISTING PROPERTY – UTILITY WORKS – UTILITY ADJUSTMENTS (NO WORK SCHEDULES).</u> (REV 2-10-94) (7-17)(1-18)</p> <p>Changes to: 7-11.5.3.</p>	SP0071153A	When there are no utility work schedules	
<p><u>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – PRESERVATION OF EXISTING PROPERTY – UTILITY SCHEDULES – UTILITY ADJUSTMENTS (UTILITY WORK SCHEDULES).</u> (REV 11-10-16) (FA 1-26-17) (7-17)(1-18)</p> <p>Changes to: 7-11.5.3.</p>	SP0071153B	When there are utility work schedules	To update a link.

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – RESPONSIBILITY FOR DAMAGES, CLAIMS, ETC., AND INSURANCE <u>(FLORIDA GAS TRANSMISSION COMPANY (FGT), LLC ENCROACHMENT AGREEMENTS)</u>. (REV 7-28-15) (FA 7-31-15) (7-17)(1-18)</p> <p>Changes to 7-12.1, 7-13.2, 7-13.4.</p>	<p>SP0071201FGT</p>	<p>Projects involving FGT with Encroachment Agreements. Use with SP0071105FGT.</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – <u>COMMERCIAL GENERAL LIABILITY INSURANCE (BUSINESS DEVELOPMENT INITIATIVE)</u>. (REV 4-10-15) (FA 7-13-15) (7-17)(1-18)</p> <p>Changes to 7-13-2.</p>	<p>SP0071302BDI</p>	<p>Use with the approval of the District Program Management Office. Use with SP0020100BDI, SP0030201BDI and SP0080100BDI.</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - WAGE RATES FOR FEDERAL-AID PROJECTS. (REV 12-8-15) (FA 12-16-15) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 7-16.</p>	<p>SP0071600</p>	<p>All Federal Aid Jobs</p>	
<p><u>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS.</u> (REV 4-25-02) (FA 7-17-02) (7-17)(1-18)</p> <p>Changes to: 7-26.</p>	<p>SP0072700</p>	<p>Non-Federal Aid Projects</p>	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – PREFERENCE TO STATE RESIDENTS. (REV 1-13-12) (7-17)(1-18)</p> <p>Changes to: 7-27.</p>	SP0072800	Non-Federal Aid Projects. Construction Projects Only.	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – E-VERIFY. (REV 6-13-11) (FA 6-16-11) (7-17)(1-18)</p> <p>Changes to 7-28.</p>	SP0072900	All Jobs	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – SCRUTINIZED COMPANIES. (REV 4-20-16) (7-17)(1-18)</p> <p>Changes to Section 7.</p>	SP0073000	All Jobs	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – TITLE VI ASSURANCE – DOT 1050.2A, APPENDIX A <u>AND</u> APPENDIX E. (REV 5-27-16) (FA 6-2-16) (7-17)(1-18)</p> <p>Changes to 7-30Section 7.</p>	SP0073100	All Federal Aid Jobs	
<p>PROSECUTION AND PROGRESS – <u>SUBLETTING OR ASSIGNING OF CONTRACTS (BUSINESS DEVELOPMENT INIATIVE)</u>. (REV 4-21-15) (FA 7-13-15) (7-17)(1-18)</p> <p>Changes to 8-1.</p>	SP0080100BDI	Use with the approval of the District Program Management Office. Use with SP0020100BDI, SP0030201BDI and SP0071302BDI.	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>PROSECUTION AND PROGRESS - <u>PROSECUTION OF WORK (SUBMISSION OF WORKING SCHEDULE)</u>. (REV 11-13-14) (FA 1-22-15) (7-17)(1-18)</p> <p>Changes to: 8-3.2.</p>	SP0080302A	Use only when CPM is authorized by District Construction Engineer.	
<p><u>PROSECUTION AND PROGRESS - PROSECUTION OF WORK - BEGINNING WORK (FLEXIBLE START TIME)</u>. (REV 2-15-103-2-17) (FA 2-17-104-27-17) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 8-3.3.</p>	SP0080303A	When called for by the District Construction Engineer or the District Maintenance Engineer/Administrator. *Contracts Office must be notified.	<u>Revised SP. To address instances when a flexible start time is included in the Advertisement.</u>
<p><u>PROSECUTION AND PROGRESS - PROSECUTION OF WORK - BEGINNING WORK (NOTICE TO PROCEED)</u>. (REV 7-10-953-2-17) (FA 4-27-17)(7-17)(1-18)</p> <p>Insert Information Required. Changes to: 8-3.3.</p>	SP0080303B	When called for by the District Construction Engineer. Use with the approval of the Chief Engineer.	<u>Revised SP. To address instances when issuance of the notice to proceed will not occur within the timeframes identified in the Standard Specifications.</u>
<p><u>PROSECUTION AND PROGRESS - PROSECUTION OF WORK - BEGINNING WORK (MANDATORY START DATE)</u>. (REV 10-22-983-2-17) (FA 11-5-984-27-17) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 8-3.3.</p>	SP0080303C	When called for by the District Construction Engineer. Use with the approval of the Chief Engineer. *Contracts Office must be notified	<u>Revised SP. To address instances when a mandatory start date is included in the Advertisement.</u>
<p><u>PROSECUTION AND PROGRESS - PROSECUTION OF WORK - PARTNERING</u>. (REV 5-15-12) (FA 5-21-12) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 8-3.6.</p>	SP0080306	999-16 *Contracts Office must be notified	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p><u>PROSECUTION AND PROGRESS</u> - PROSECUTION OF WORK - DISPUTES REVIEW BOARD. (REV 1-4-11) (FA 1-21-11) (7-17)(1-18)</p> <p>Changes to: 8-3.</p>	<p>SP0080307DRB</p>	<p>999-20 Items *Contracts Office must be notified</p>	
<p><u>PROSECUTION AND PROGRESS</u> - PROSECUTION OF WORK – REGIONAL DISPUTES REVIEW BOARD. (REV 1-4-11) (FA 1-21-11) (7-17)(1-18)</p> <p>Changes to: 8-3.</p>	<p>SP0080307RDR B</p>	<p>Jobs without 999-20 Items</p>	
<p><u>PROSECUTION AND PROGRESS</u> - PROSECUTION OF WORK – STATEWIDE DISPUTES REVIEW BOARD. (REV 1-4-11) (FA 1-21-11) (7-17)(1-18)</p> <p>Changes to: 8-3.</p>	<p>SP0080308SDR B</p>	<p>334, 337, 350, 570, 580 or 649 Items</p>	
<p>PROSECUTION AND PROGRESS (Lump Sum Increased Work) – <u>COMPUTATION OF CONTRACT TIME – ADJUSTING CONTRACT TIME – INCREASED WORK (LUMP SUM)</u>. (REV 8-1-00) (7-17)(1-18)</p> <p>Changes to: 8-4.1, 8-7-3.1.</p>	<p>SP0080401LS</p>	<p>Lump Sum Projects</p>	
<p><u>PROSECUTION AND PROGRESS</u> - LIMITATIONS OF OPERATIONS – FENCING. (REV 6-17-04) (FA 7-13-04) (7-17)(1-18)</p> <p>Changes to: 8-4.8.</p>	<p>SP0080408</p>	<p>Jobs on Limited Access Highways</p>	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p><u>PROSECUTION AND PROGRESS -- LIMITATIONS OF OPERATIONS - CONTAMINATED MATERIALS -- (MERCURY-CONTAINING DEVICES AND LAMPS).</u> (REV 11-6-95) (FA 12-27-95) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 8-4.9.</p>	<p>SP0080409</p>	<p>Jobs with lighting*</p>	
<p><u>PROSECUTION AND PROGRESS - COMPUTATION OF CONTRACT TIME -- GENERAL (REDUCED PRODUCTIVITY).</u> (REV 12-22-98) (FA 1-19-99) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 8-7.1.</p>	<p>SP0080701A</p>	<p>Use with approval of the District Construction Engineer.</p>	
<p><u>PROSECUTION AND PROGRESS - COMPUTATION OF CONTRACT TIME -- GENERAL (A+B BIDDING).</u> (REV 7-24-96) (FA 9-3-96) (7-17)(1-18)</p> <p>Changes to: 8-7.1.</p>	<p>SP0080701AB</p>	<p>A+B Bidding. Use with approval of the District Construction Engineer. Use with SP0020501AB, SP0030100AB, SP0030203AB and SP0081300AB</p>	
<p><u>PROSECUTION AND PROGRESS - COMPUTATION OF CONTRACT TIME -- GENERAL (SHORTENED CONTRACT TIME).</u> (REV 2-14-94) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 8-7.1.</p>	<p>SP0080701B</p>	<p>Use with the approval of the Chief Engineer.</p>	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p><u>PROSECUTION AND PROGRESS - COMPUTATION OF CONTRACT TIME (HIGHER PRODUCTION RATES).</u> (REV 12-22-98) (FA 2-1-99) (7-17)(1-18)</p> <p>Changes to: 8-7.1.</p>	SP0080701C	Use when requested by the District Construction Engineer.	
<p><u>PROSECUTION AND PROGRESS –LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE WORK.</u> (REV 11-30-16) (FA 1-27-17) (7-17)(1-18)</p> <p>Insert Information Required. Changes to 8-10.1 and 8-10.2.</p>	SP0081000	Use on all revenue producing projects	New SP. To modify the language.
<p><u>PROSECUTION AND PROGRESS - DAMAGE RECOVERY (USER COST).</u> (REV 2-4-04) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 8.</p>	SP0081300 SP0081200	Use when requested by District Construction Engineer. (Do not use with Lane Rental)	
<p><u>PROSECUTION AND PROGRESS – ALTERNATIVE BIDDING.</u> (REV 7-28-97) (7-17)(1-18)</p> <p>Changes to: 8-13.</p>	SP0081300A	All Jobs with Alternative Bidding. Use with the approval of the District Construction Engineer.	
<p>8-13. Incentive – Disincentive for A+B. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	SP0081300AB	A+B Bidding. Use with the approval of the District Construction Engineer. Use with SP0020501AB, SP0030100AB, SP0030203AB and SP0080701AB	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>8-13. "Bonus" Payment and Waiver of Contractor Claims. (REV 5-19-04) (FA 7-13-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	SP0081300ABB	<p>A+B Jobs with Bonus. Use with the approval of the District Construction Engineer.</p>	
<p>8-13. "Bonus" Payment and Waiver of Contractor Claims. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	SP0081300B	<p>Bonus (Date Specific). Use with the approval of the District Construction Engineer.</p>	
<p>8-13. "Bonus" Payment and Waiver of Contractor Claims. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	SP0081300BCD	<p>Bonus (Calendar Days). Use with the approval of the District Construction Engineer.</p>	
<p>8-13. Incentive - Disincentive. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	SP0081300ID	<p>Incentive – Disincentive. Use with the approval of the District Construction Engineer. Do not use with SP0081300MID</p>	
<p>8-13. Incentive – Disincentive for Lane Rental Days. (REV 9-25-03) (FA 12-24-03) (7-04)</p> <p>Insert Information Required. Changes to: 8-13.</p>	SP0081300IDLR	<p>Incentive-Disincentive for Lane Rental Days. Use with the approval of the District Construction Engineer. Do not use with SP0081300LR or SP0081300LRDR</p>	
<p>8-13. Liquidated Savings for Early Completion. (REV 5-18-99) (FA 6-10-99) (7-00)</p> <p>Insert Information Required. Changes to: 8-13.</p>	SP0081300LQS	<p>Liquidated Savings. Use with the approval of the District Construction Engineer.</p>	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>8-13. Pay Adjustment For Fewer-More Lane Rental Days. (REV 4-29-97) (FA 5-7-97) (7-00)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300LR</p>	<p>Lane Rental. Use with the approval of the District Construction Engineer. Use with SP0020501LR, SP0030100LR, and SP0081300LRDR</p>	
<p>8-13. Damage Recovery. (REV 9-25-03) (FA 12-24-03) (7-04)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300LRDR</p>	<p>Lane Rental. Use with the approval of the District Construction Engineer. Use with SP0020501LR, SP0030100LR, and SP0081300LR</p>	
<p>8-13. "Bonus" Payment and Waiver of Contractor Claims. (REV 4-12-06) (FA 4-25-06) (1-07)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300MB</p>	<p>Milestone Bonus. Use with the approval of the District Construction Engineer. Do not use with SP0081300B or SP0081300BCD</p>	
<p>8-13. Incentive - Disincentive. (REV 2-9-06) (FA 4-25-06) (1-07)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300MID</p>	<p>Milestone Incentive-Disincentive. Use with approval of the District Construction Engineer. Do not use with SP0081300ID</p>	
<p>MEASUREMENT AND PAYMENT (LUMP SUM). (REV 11-4-16) (FA 1-6-17) (7-17)(1-18)</p> <p>Changes to: 9-1.3, 9-2, 9-3, 9-5.5.2, 9-11.</p>	<p>SP0090103LS</p>	<p>Lump Sum Projects.</p>	<p>To update the language.</p>

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>CLEARING AND GRUBBING - REMOVAL OF EXISTING STRUCTURESBRIDGES – STRUCTURES TO BE REMOVEDGENERAL. (REV 9-10-07) (FA 2-15-08) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 110-6.1.</p>	<p>SP1100601</p>	<p>Use when requested by the District Construction Engineer. Must have signed agreement with Local Agency receiving the material.</p>	
<p>CLEARING AND GRUBBING REMOVAL OF EXISTING STRUCTUREBRIDGES – ASBESTOS CONTAINING MATERIALS (ACM) IDENTIFIED PRIOR TO THE WORK. (REV 11-10-16) (FA 1-26-17) (7-17)(1-18)</p> <p>Changes to: 110-6.6.</p>	<p>SP1100606</p>	<p>Use when areas of Asbestos Abatement are identified in the Plans</p>	<p>To update a link.</p>
<p>CLEARING AND GRUBBING (MATERIAL FOR REEF ESTABLISHMENT). (REV 7-10-95) (FA 6-21-99) (7-17)(1-18)</p> <p>Changes to: 110-11.2, 110-12.7.</p>	<p>SP1101102</p>	<p>110-84</p>	
<p>EXCAVATION AND EMBANKMENT – DESCRIPTION - IDENTIFIED AREAS OF CONTAMINATION. (REV 11-10-16) (FA 1-26-17) (7-17)(1-18)</p> <p>Changes to: 120-1.</p>	<p>SP1200100A</p>	<p>Use when contaminated areas are delineated in the Plans</p>	<p>To update a link.</p>
<p>LANDSCAPE SOIL LAYER. (REV 3-29-17) (7-17)(1-18)</p> <p>Section 163 deleted.</p>	<p>SP1630000</p>	<p>All Jobs</p>	<p>Implemented by Man03 for the 7-17WB. Section 163 deleted by SP1630000</p>

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>MILLING OF EXISTING ASPHALT PAVEMENT. (REV 8-31-99) (FA 2-14-00) (7-17)(1-18)</p> <p>Insert Information Required. Changes to: 327-1, 327-6.</p>	<p>SP3270100</p>	<p>When the Plans provide a location for stockpiling milled material. Insert quantity to be retained. Use all, tons, square yards</p>	
<p>MILLING OF EXISTING ASPHALT PAVEMENT - <u>EQUIPMENT</u>. (REV 12-1-93) (7-17)(1-18)</p> <p>Changes to: 327-2.</p>	<p>SP3270200</p>	<p>Use when requested by the District.</p>	
<p>CEMENT CONCRETE PAVEMENT - (<u>COLORED CONCRETE</u>). (REV 5-11-16) (FA 5-12-16) (7-17)(1-18)</p> <p>Changes to 350-1, 350-2, 350-10.</p>	<p>SP3500200</p>	<p>Jobs with Colored Concrete Pavement</p>	
<p>INTEGRAL PILE AND COLUMN JACKETS. (REV 1-7-16) (FA 1-14-16) (7-17)(1-18)</p> <p>Changes to: 457.</p>	<p>SP4570000</p>	<p>457 Items</p>	
<p>LANDSCAPING. (REV 1-7-157-31-17) (FA 8-9-17) (7-17)(1-18)</p> <p>Changes to 580.</p>	<p>SP5800000</p>	<p>All Non FA Jobs with Landscaping. Use when requested by the DDE.</p>	<p><u>New SS. To update the language.</u></p>
<p>LANDSCAPING. (REV 1-7-157-31-17) (FA 3-13-158-9-17) (7-17)(1-18)</p> <p>Changes to 580.</p>	<p>SP5800000FA</p>	<p>All Federal Aid Jobs with Landscaping. Use when requested by the DDE.</p>	<p><u>New SS. To update the language.</u></p>
<p>HIGHWAY ADVISORY RADIO. (REV 10-16-15) (FA 12-31-15) (7-17)(1-18)</p> <p>Section 687 moved to Special Provisions.</p>	<p>SP6870000</p>	<p>Use the approval of the Chief Engineer.</p>	<p>New SP. Section 687 deleted from Book and move to Special Provisions.</p>

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
<p><u>001</u> <u>DEFINITIONS AND TERMS.</u> (<u>REV 4-7-17</u>) (<u>FA 4-10-17</u>) (<u>9-17</u>)</p> <p><u>Changes to 1-3.</u></p>	<p><u>SS0010300</u></p>	<p><u>All Jobs</u></p>	<p><u>Implemented by Man04 for the 7-17WB. To replace the reference to Expedite software with a generic term.</u></p>
<p><u>002</u> <u>PROPOSAL REQUIREMENTS AND CONDITIONS.</u> (<u>REV 4-7-17</u>) (<u>FA 4-10-17</u>) (<u>9-17</u>)</p> <p><u>Change to 2-2.3, 2-2.4, 2-5.2, 2-6.</u></p>	<p><u>SS0020203</u></p>	<p><u>All Jobs</u></p>	<p><u>Implemented by Man04 for the 7-17WB. To replace the references to Expedite software with a generic term.</u></p>
<p><u>007</u> <u>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC.</u> (<u>REV 7-11-17</u>) (<u>FA 7-19-17</u>) (<u>1-18</u>)</p> <p><u>Changes to 7-7.3.</u></p>	<p><u>SS0070703</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To update the language.</u></p>
<p><u>008</u> <u>PROSECUTION AND PROGRESS.</u> (<u>REV 5-2-17</u>) (<u>FA 6-20-17</u>) (<u>1-18</u>)</p> <p><u>Changes to 8-10.2.</u></p>	<p><u>SS0081002</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To revise the liquidated damages rates in accordance with Section 337.18(2) of the Florida Statutes.</u></p>
<p><u>102</u> <u>MAINTENANCE OF TRAFFIC.</u> (<u>REV 5-2-17</u>) (<u>FA 6-30-17</u>) (<u>7-25-17</u>) (<u>1-18</u>)</p> <p><u>Changes to 102-6.2, 102-6.7, 102-9.1, 102-9.21, 102-9.5, 102-9.6, 102-11.2, 102-11.8, 102-11.23, 102-13.</u></p>	<p><u>SS1020906</u><u>SS1020602</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. SS1020921: To update the language. SS1020602: To add language related to longitudinal channelizing devices (LCDs). SS1020906: To update the language.</u></p>
<p><u>110</u> <u>CLEARING AND GRUBBING.</u> (<u>REV 7-24-17</u>) (<u>FA 8-3-17</u>) (<u>8-10-17</u>) (<u>1-18</u>)</p> <p><u>Changes to 110-2.5, 110-3.2, 110-3.3, 110-5.1, 110-6, 110-9.1, 110-9.5, 110-10.1.</u></p>	<p><u>SS1100200</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. SS1100302: Admin change – to reflect correct reference for tree protection. SS1100200: To update the language.</u></p>

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
<p><u>120 EXCAVATION AND EMBANKMENT.</u> (REV 4-07-17-19-17) (FA 4-13-17-1-17) (1-18)</p> <p>Changes to 120-12.</p>	<p>SS1201201SS120 0000</p>	<p>All Jobs</p>	<p><u>New SS. SS1200000: To update the language.</u> <u>SS1201201: To modify the language related to treatment swales.</u></p>
<p><u>121 FLOWABLE FILL.</u> (REV 3-10-17) (FA 5-8-17) (1-18)</p> <p>Changes to 121-2.</p>	<p>SS1210200</p>	<p>All Jobs</p>	<p><u>New SS. To modify the language to allow any approved cement type to be used in flowable fill applications.</u></p>
<p><u>125 EXCAVATION FOR STRUCTURES AND PIPE.</u> (REV 7-19-17) (FA 8-1-17) (1-18)</p> <p>Changes to 125-8.1.6, 125-8.3, 125-9., 125-10.</p>	<p>SS1250801</p>	<p>All Jobs</p>	<p><u>New SS. To update the language.</u></p>
<p><u>145 GEOSYNTHETIC REINFORCEMENT.</u> (REV 5-24-17) (FA 6-26-17) (1-18)</p> <p>Changes to 145-8.</p>	<p>SS1450800</p>	<p>All Jobs</p>	<p><u>New SS. To clarify the method of measurement.</u></p>
<p><u>204 GRADED AGGREGATE BASE.</u> (REV 4-21-17) (FA 4-27-17) (1-18)</p> <p>Changes to 204-6.3, 24-6.4.</p>	<p>SS2040603</p>	<p>All Jobs</p>	<p><u>New SS. To clarify the areas where minimum density of 98% is allowed.</u></p>
<p><u>327 MILLING OF EXISTING ASPHALT PAVEMENT.</u> (REV 2-15-17) (FA 4-13-17) (1-18)</p> <p>Changes to 327-3.1.</p>	<p>SS3270301</p>	<p>All Jobs</p>	<p><u>New SS. To update the language.</u></p>
<p><u>334 SUPERPAVE ASPHALT CONCRETE.</u> (REV 5-19-17) (FA 7-14-17) (1-18)</p> <p>Changes to 334-1.2, 334-2.2, 334-2.3.5, 334-3.2.1, 334-3.2.4, 334-3.3, 334-5, 334-8.2.</p>	<p>SS3340102</p>	<p>All Jobs</p>	<p><u>New SS. To update the language.</u></p>

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
<p><u>337 ASPHALT CONCRETE FRICTION COURSES.</u> (REV 5-19-17) (FA 7-14-17) (1-18)</p> <p>Changes to 337-3.2.1.1, 337-3.2.2.1, 337-4.1, 337-6.2, 337-10, 337-12.3.</p>	<p><u>SS3370302</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To update the language.</u></p>
<p><u>346 PORTLAND CEMENT CONCRETE.</u> (REV 5-10-17) (FA 5-16-17) (1-18)</p> <p>Changes to 346-5.</p>	<p><u>SS3460500</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To modify the language for consistency with proposed revisions to Materials Manual Section 8.4, Volume II.</u></p>
<p><u>400 CONCRETE STRUCTURES.</u> (REV 6-27-17) (FA 7-3-17) (1-18)</p> <p>Changes to 400-21.2.</p>	<p><u>SS4002102</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. Administrative changes to insert language that was inadvertently deleted.</u></p>
<p><u>425 INLETS, MANHOLES, AND JUNCTION BOXES.</u> (REV 4-28-17) (FA 5-8-17) (1-18)</p> <p>Changes to 425-2.2.</p>	<p><u>SS4250202</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To clarify the documentation required for sand used in mortar for brick masonry.</u></p>
<p><u>431 PIPE LINER.</u> (REV 5-22-17) (FA 8-1-17) (1-18)</p> <p>Changes to 431-6, 431-7.</p>	<p><u>SS4310600</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To update the language.</u></p>
<p><u>451 PRESTRESSED SOIL ANCHORS.</u> (REV 5-10-17) (FA 6-20-17) (1-18)</p> <p>Changes to 451-7.</p>	<p><u>SS4510700</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To update the testing requirement language.</u></p>
<p><u>455 STRUCTURES FOUNDATIONS.</u> (REV 6-8-17 7-17-17) (FA 6-20-17 8-1-17) (1-18)</p> <p>Changes to 455-20.</p>	<p><u>SS4552000SS4550202</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. SS4550202: To update the language. SS4552000: To add construction tolerances for drilled shaft foundations when constructed adjacent to a sidewalk.</u></p>

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
<p>455 STRUCTURES FOUNDATIONS. <u>(REV 1-8-18) (FA 1-12-18) (2-18)</u> <u>Changes to 455-7.7.2, 455-7.8.</u></p>	<p><u>SS4550707</u></p>	<p><u>All Jobs</u></p>	<p>Implemented by Man02 for the 1-18WB. 2-18 Implementation. <u>New SS. To correct two references.</u></p>
<p><u>458 BRIDGE DECK JOINTS.</u> <u>(REV 3-1-17) (FA 5-8-17) (1-18)</u> <u>Changes to 458-2.6, 458-4.5.1.</u></p>	<p><u>SS4580206</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To update the language for consistency with industry practice.</u></p>
<p><u>460 STRUCTURAL STEEL AND MISCELLANEOUS METALS.</u> <u>(REV 7-6-17) (FA 7-11-178-1-17) (1-18)</u> <u>Changes to 460-4.3.5.6, 460-8.4, 460-9.2.</u></p>	<p><u>SS4600403</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. SS4600804: To modify the method of measurement and basis of payment.</u> <u>SS4600403: To modify the language for a change in Department practice.</u></p>
<p><u>462 POST-TENSIONING.</u> <u>(REV 5-26-17) (FA 7-11-17) (1-18)</u> <u>Changes to 462-8.2.</u></p>	<p><u>SS4620802</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To require all ducts (except for long ducts in segmental box girders) to be pressure tested prior to concrete placement, rather than just a few ducts selected by the inspector.</u></p>
<p><u>556 JACK AND BORE.</u> <u>(REV7-25-17) (FA 8-1-17) (1-18)</u> <u>Changes to 556-1.2, 556-2, 556-3.1, 556-3.3, 556-4.3, 556-5.2.</u></p>	<p><u>SS5560102</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To update the language.</u></p>
<p><u>560 COATING NEW STRUCTURAL STEEL.</u> <u>(REV 4-10-17) (FA 5-9-17) (1-18)</u> <u>Changes to 560-2.4, 56-7.5.</u></p>	<p><u>SS5600204</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To update the language for consistency with industry practice.</u></p>
<p><u>650 VEHICULAR TRAFFIC SIGNAL ASSEMBLIES.</u> <u>(REV 8-8-17) (FA 8-10-17) (1-18)</u> <u>Changes to 650.</u></p>	<p><u>SS6500000</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To modify the language to allow alternate materials to be used in traffic signal assemblies.</u></p>

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
<p><u>659 MAST ARM, SPAN WIRE, AND POLE MOUNTING ASSEMBLIES.</u> (REV 8-9-17) (FA 8-14-17) (1-18)</p> <p><u>Changes to 659.</u></p>	<p><u>SS6590000</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To modify the language to allow modification of the assemblies and to allow for a different material to be used.</u></p>
<p><u>660 VEHICLE DETECTION SYSTEM.</u> (REV 5-3-17 5-18-17) (FA 5-4-17 8-1-17) (1-18)</p> <p><u>Changes to 660-2.1.2.1.2.</u></p>	<p><u>SS6600201-2</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. SS6600201-3: To update the language for new technology. SS6600201-2: To clarify the language</u></p>
<p><u>665 PEDESTRIAN DETECTION SYSTEM.</u> (REV 7-24-17) (FA 8-1-17) (1-18)</p> <p><u>Changes to 665.</u></p>	<p><u>SS6650000</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To update the language for new technology.</u></p>
<p><u>670 TRAFFIC CONTROLLER ASSEMBLIES.</u> (REV 5-12-17) (FA 6-15-17) (1-18)</p> <p><u>Changes to 670-2.</u></p>	<p><u>SS6700200</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. Administrative revision to clarify the language.</u></p>
<p><u>671 TRAFFIC CONTROLLERS.</u> (REV 7-21-17) (FA 7-25-17) (1-18)</p> <p><u>Changes to 671.</u></p>	<p><u>SS6710000</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To update the language requirements for new installations of traffic controllers.</u></p>
<p><u>676 TRAFFIC CABINETS.</u> (REV 7-31-17) (FA 8-1-17) (1-18)</p> <p><u>Changes to 676.</u></p>	<p><u>SS6760000</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To update the language.</u></p>
<p><u>682 VIDEO EQUIPMENT.</u> (REV 6-27-16) (FA 7-10-17) (1-18)</p> <p><u>Changes to Section 682.</u></p>	<p><u>SS6820000</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To include requirements for fixed cameras and to update the language for current industry practice</u></p>
<p><u>700 HIGHWAY SIGNING.</u> (REV 6-19-17) (FA 6-26-17) (1-18)</p> <p><u>Changes to 700-4.10.</u></p>	<p><u>SS7000410</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. Administrative revision to include a web link.</u></p>

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
<p><u>710 PAINTED PAVEMENT MARKINGS.</u> (REV 5-10-175-26-17) (FA 7-9-178-7-17) (1-18)</p> <p>Changes to 710-4.1.1, 710-9.1, 710-10, 710-11.2.</p>	<p>SS7100901SS7100401</p>	<p>All Jobs</p>	<p><u>New SS. SS7100401: To update the language.</u> <u>SS7100901: To modify the certification requirement, method of measurement and basis of payment for the lump sum pay item.</u></p>
<p><u>710 PAINTED PAVEMENT MARKINGS.</u> (REV 5-26-17) (FA 8-7-17) (1-18)</p> <p>Changes to 71-4.1.1.</p>	<p>SS7100401</p>	<p>All Jobs</p>	<p>Implemented by Man01 for the 1-18WB. New SS. To include approved language that was inadvertently omitted.</p>
<p><u>901 COARSE AGGREGATE.</u> (REV 7-5-17) (FA 7-7-17) (1-18)</p> <p>Changes to Section 901.</p>	<p>SS9010000</p>	<p>All Jobs</p>	<p>New SS. To update the language.</p>
<p><u>916 BITUMINOUS MATERIALS.</u> (REV 5-19-17) (FA 7-14-17) (1-18)</p> <p>Changes to 913-2.3.</p>	<p>SS9160203</p>	<p>All Jobs</p>	<p>New SS. To update the language.</p>
<p>924 — ADMIXTURES FOR CONCRETE. (REV 3-1-17) (FA 3-3-17) (7-17)(1-18)</p> <p>Changes to 924-1</p>	<p>SS9240201</p>	<p>All Jobs</p>	<p>Implemented by Man01 for the 7-17WB. New SS. To modify the language for clarity and consistency. Section 924 was revised for the July 2017 Workbook to allow specific performance (Type S) admixtures and included the acceptance requirements. They were not listed in 924-2.1 Approved Product List (APL).</p>
<p>924 — ADMIXTURES FOR CONCRETE. (REV 3-1-17) (FA 3-1-17) (7-17)(1-18)</p> <p>Changes to 924-2.7.</p>	<p>SS9240207</p>	<p>All Jobs</p>	<p>Implemented by Man02 for the 7-17WB. New SS. To correctly insert the table in 924-2.7 titled Maximum Allowable Test Results of Calcium Nitrite Concrete.</p>

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
<p><u>932 NONMETALLIC ACCESSORY MATERIALS FOR CONCRETE PAVEMENT AND CONCRETE STRUCTURES.</u> (REV 4-11-177-20-17) (FA 6-8-178-1-17) (1-18)</p> <p><u>Changes to 932-2.5, 932-3.3.</u></p>	<p><u>SS9320205</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. SS9320303: To update the language.</u> <u>SS9320205: To modify the certification requirements for bearing pads.</u></p>
<p><u>933 PRESTRESSING STRAND AND BAR.</u> (REV 7-21-17) (FA 8-1-17) (1-18)</p> <p><u>Changes to 933.</u></p>	<p><u>SS9330000</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To update the language.</u></p>
<p><u>948 OPTIONAL DRAINAGE PRODUCTS AND LINER REPAIR SYSTEMS.</u> (REV 7-21-17) (FA 8-1-17) (1-18)</p> <p><u>Changes to 948.</u></p>	<p><u>SS9480000</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To update the language.</u></p>
<p><u>962 STRUCTURAL STEEL AND MISCELLANEOUS METAL ITEMS (OTHER THAN ALUMINUM).</u> (REV 12-13-163-24-17) (FA 4-3-174-11-17) (1-18)</p> <p><u>Changes to 962-1.1, 962-6, 962-9.2.</u></p>	<p><u>SS9620101</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. SS9620902: To correct a typo.</u> <u>SS9620101: To update the language for consistency with industry changes.</u></p>
<p><u>973 FIBER REINFORCED POLYMER (FRP) COMPOSITE STRUCTURAL SHAPES.</u> (REV 5-22-17) (FA 8-1-17) (1-18)</p> <p><u>Changes to 973.</u></p>	<p><u>SS9730000</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To update the language.</u></p>
<p><u>992 HIGHWAY LIGHTING MATERIALS.</u> (REV 7-14-17) (FA 7-25-17) (1-18)</p> <p><u>Changes to 992-1.2.</u></p>	<p><u>SS9920102</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To update the language.</u></p>

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
<p><u>994 RETROREFLECTIVE AND NONREFLECTIVE SHEETING AND SIGN PANEL FABRICATION. (REV 3-28-17) (FA 5-31-17) (1-18)</u></p> <p><u>Changes to 994-3.5.5.</u></p>	<p><u>SS9940305</u></p>	<p><u>All Jobs</u></p>	<p><u>New SS. To modify the labeling requirements for vinyl signs.</u></p>

APPENDICES	APENDIC	Header
<p>TECHNICAL SPECIAL PROVISIONS. The following Technical Special Provisions are individually signed and sealed but are included as part of this Specifications Package.</p> <p>Insert # _____</p>	TSPs	Jobs with TSPs

