
PROSECUTION AND PROGRESS - SUSPENSION OF CONTRACTOR’S 
OPERATIONS- SPECIAL EVENTS.  
(REV 5-21-21) (FA 1-3-22) (7-22) 

ARTICLE 8-6.4 is expanded by the following: 

 8-6.4 Suspension of Contractor’s Operations - Holidays and Special Events: For this 
Contract, Special event days for this project include: 
 {List special events} 
Event        Date(s), if applicable 
_________________________________   _________________________ 
_________________________________   _________________________ 
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