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Proposed Revisions to the Specifications
(Please provide all information - incomplete forms will be returned)

Date: 10/06/2020 Office: Construction
Originator: Sherry Valdez Specification Section: ,-p
Telephone: 850-414-4249 Article/Subarticle: 126

email: sherry.valdez@dot.state.fl.us

**Will the proposed revision require changes to:

Publication Yes No Office Staff Contacted
and date contacted
Standard Plans Index Rick Jenkins

Traffic Engineering Manual Javier Ponce

FDOT Design Manual Bobby Bull

Construction Project Administration Manual Scott Arnold

Basis of Estimate/Pay Items Melissa Hollis

Structures Design Guidelines Ben Goldsberry

Approved Product List Karen Byram

Materials Manual Tim Counts

00000000
©OO®OO®O®

**This section must be completed prior to processing proposed revisions.
Will this revision necessitate any of the following:

Design Bulletin Construction Bulletin Estimates Bulletin Materials Bulletin

Are all references to external publications current? Yes @ No O

If not, what references need to be updated? (Please include changes in the redline document.)

Why does the existing language need to be changed?

To clarify payment for support structures

Summary of the changes:

Clarify payment for support structures

Are these changes applicable to all Department jobs? Yes @ No O
If not, what are the restrictions?

Contact the State Specifications Office for assistance in completing this form.
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FDOT

Florida Department of Transportation
RON DESANTIS 605 Suwannee Street KEVIN J. THIBAULT, P.E
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY

MEMORANDUM

DATE: October 29, 2020
TO: Specification Review Distribution List
FROM: Daniel Strickland, P.E., State Specifications Engineer

SUBJECT: Proposed Specification: 4551206 Structures Foundations.

In accordance with Specification Development Procedures, we are sending you a copy of
a proposed specification change.

This change was proposed by Sherry Valdez from the State Construction Office to clarify
payment for support structures.

Please share this proposal with others within your responsibility. Review comments are
due within four weeks and should be sent to Mail Station 75 or online at
http://fdotewpl.dot.state.fl.us/programmanagement/development/industryreview.aspx .
Comments received after November 30, 2020, may not be considered. Your input is encouraged.
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All Jobs

STRUCTURES FOUNDATIONS
(REV 10-19-20)

SUBARTICLE 455-12.6 is expanded by the following:

455-12.6 Steel Sheet Piling:

455-12.6.1 General: No payment adjustment will be made if the Contractor
chooses to use an alternate support structure approved by the Engineer.

455-12.6.21 Permanent Sheet Piling: Price and payment will be full
compensation for all labor, equipment, and materials required for furnishing and installing steel
sheet piling including preformed holes and coating, but will not include furnishing and placing
anchors when an anchored wall system is designed and detailed in the Plans. In such cases,
furnishing and installing anchors will be paid separately.

455-12.6.32 Temporary Sheet Piling: For critical temporary steel sheet pile
walls, walls which are necessary to maintain the safety of the traveling public or structural
integrity of nearby structures, roadways and utilities during construction, that are detailed in the
Plans, price and payment will be full compensation for all labor, equipment, and materials
required for furnishing and installing steel sheet piling including preformed holes when shown in
the Plans, and including wales, anchor bars, dead men, soil anchors, proof tests, creep tests, and
other incidental items when an anchored wall system is required. Removal of the sheet piling,
anchors, and incidentals will be included in the cost per square foot for steel sheet piling (critical
temporary). When the temporary steel sheet pile walls are not detailed in the Plans, the cost of
furnishing and installation shall be incidental to cost of other related items and no separate
payment shall be made. If the wall is not shown in the Plans, but deemed to be critical as
determined by the Engineer, then a design shall be furnished by the Department and paid for
separately under steel sheet piling (critical temporary).




	4551206-721ind.pdf
	STRUCTURES FOUNDATIONS


	Date: 10/06/2020
	Originator: Sherry Valdez
	Telephone: 850-414-4249
	email: sherry.valdez@dot.state.fl.us
	Office: Construction
	Specification Section: 455
	Article/Subarticle: 12.6
	Standard Plans Index: Choice2
	Roadway and Structures Staff Contact: Rick Jenkins
	Traffic Engineering Manual: Choice1
	Traffic Engineering Staff Contact: Javier Ponce
	FDOT Design Manual: Choice1
	Roadway Design Staff Contact: Bobby Bull
	Construction Project Admin Manual: Choice1
	Contruction Staff Contact: Scott Arnold
	Basis of Estimate/Pay Items: Choice1
	Estimate Staff Contact: Melissa Hollis
	Structures Design Guidelines: Choice1
	Structures Staff Contact: Ben Goldsberry
	Approved Product List: Choice1
	Product Evaluation Staff Contact: Karen Byram
	Materials Manual: Choice1
	State Materials Office Staff Contact: Tim Counts
	Design Bulletin: Off
	Construction Bulletin: Off
	Estimates Bulletin: Off
	Materials Bulletin: Off
	External Publication Current?: Choice2
	Reference Updated: 
	Reason for Change: To clarify payment for support structures
	Narrative of proposed revision: Clarify payment for support structures
	Applicable for all Department jobs?: Choice3
	Usage Restrictions: 


