SECTION 8 is expanded by the following:

A damage recovery/user cost will be assessed against the Contractor if all lanes are not open to traffic during the times as shown in the Traffic Control Plans. Costs will be assessed beginning at the appropriate time as shown in the Traffic Control Plans and continue until all lanes are open as recorded by the Engineer. This assessment will be in the following amounts:

First 30 minutes and under: $\underline{\phantom{0000}}$

Each additional 30 minute period or portion thereof: $\underline{\phantom{0000}}$

Such costs will not exceed $\underline{\phantom{0000}}$ over a 24 hour period.

At the discretion of the Engineer, damage recovery/user cost will not be assessed for failure to open traffic lanes if such cause is beyond the control of the Contractor, i.e., catastrophic events, accidents not related or caused by the Contractor’s operations.

The Department will have the right to apply as payment on such damages any money which is due to the Contractor by the Department.