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Durability Requirements Other Allowable FDOT Wall Types

Roadway Pavement

Shoulder or 

NOTES

GENERAL NOTES AND DETAILS

(Showing Limits of the Reinforced Soil Volume)

WITH A TRAFFIC RAILING

TYPICAL MSE RETAINING WALL SECTION

FDOT MSE RETAINING WALL CLASSIFICATION TABLE

for Panels

Class

Concrete

 Concrete Coping

Soil Reinforcement (Typ.)

Ground Line

Proposed Final

2'-0" Min.

Concrete Leveling Pad Concrete Facing Panels

Interior Face of

1'-0" Min.

Soil Volume

Limits of Note 9)

required (See Construction

Surface treatment when

Plastic

Plastic

Metal

Metal

Metal

Metal

**

Additions?

Pozzolan

** Silica fume, metakaolin or ultrafine fly ash.

*  See Data Table in Contract Plans.

Elevation

Leveling Pad

Top of 

Coping Elevation

Top of

Top of Coping
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'-
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"

Joint Filler

ƀ" Preformed

cover

#4 Bar with 3" concrete

Provide Supplemental

3"

C
o
p
in

g

C
.I
.P
.

2
'-

0
"

6"

Transition

Coping

2'-0"12"

12'-0" Min. Precast Coping/Traffic Railing10'-0" Min. C.I.P. Coping

(Railing Not Shown For Clarity)

COPING HEIGHT TRANSITION

ELEVATION VIEW OF

Traffic Railing

6100)

(See Index Series

Junction Slab

See Plans

See Specification Section 548 for shop drawing requirements.

SHOP DRAWING REQUIREMENTS:

16.  Work this Index with Index 6100 & 6200 Series.

     than half the height of a standard panel.

15.  The height of panels in the bottom course of MSE Walls must not be less

     the panel layout shown in the shop drawings.

     elevations. The constructed leveling pad elevations may be deeper based on

14.  Top of leveling pad elevations shown in the Wall Control Drawings are maximum

     ground line.

13.  The top of the leveling pad or footing will be 2'-0" minimum below final

     cantilever more than 2" past the end of the upper tier leveling pad.

12.  Steps in leveling pads will occur at MSE Wall panel interfaces.  Panels will not

     (i.e., piles, pipes, manholes, drop inlets, etc.). 

     skewing (greater than 15°) of the soil reinforcement around obstructions

     reinforcement will be used whenever necessary to avoid cutting or excessive 

11.  A structural extension of the connection of the retaining wall panel to soil 

     Section 459.

     wrapped with polyethylene sheeting in accordance with Specification

     portion of piles or drilled shafts extensions within the soil volume will be

     the Engineer and Wall Company, is proposed and approved in writing.  The

     retaining wall, unless a method to protect the structure, acceptable to both

10.  Drive piles located within the soil volume prior to construction of the

     Extend surface treatment a minimum of 6" below final ground line.

9.   For concrete facing panel surface treatment, see Wall Control Drawings.

     superelevation and/or soil mixing are anticipated.

     The Contractor's attention is directed especially to situations where roadway

     cutting soil reinforcement and conflicts with paving and subgrade preparation.

     soil reinforcement downward (15° maximum from horizontal) to avoid

8.   The Contractor is responsible for gradually displacing upper layer(s) of

     of action shall be taken.

     plans, the Contractor will notify the Engineer to determine what course

     soil reinforcement and specific directions have not been provided on the

     within the reinforced soil volume interfere with the normal placement of

7.   If existing or future structures, pipes, foundations or guardrail posts

    approved by the Engineer.

    by the Contractor at the Contractor's expense. Repair method will be

    the soil reinforcement due to installation of the guardrail will be repaired

    on Shop Drawings and approved by the Engineer. Any damage done to

    the Engineer. No cutting of soil reinforcement is allowed unless shown

    skewed (15° maximum)  to avoid the post locations if authorized by

    layer of soil reinforcement, individual reinforcing strips/mesh may be

    guardrail posts behind retaining wall panels. Prior to placement of the top

6.  It is the Contractor's responsibility to determine the location of any

    needed during construction. 

5.  The Contractor is responsible for controlling water during storm events as

    and anticipated long term and differential settlements.

    strip/mesh length, factored bearing resistance's, minimum wall embedment

4.  Refer to Wall Control Drawings of individual walls for minimum reinforcement

3.  If required, locate manholes and drop inlets as shown on wall elevations.

2.  For location and alignment of retaining walls, see Wall Control Drawings.

    the Wall Company's instructions.

1.  Walls will be constructed in accordance with Specification Section 548 and

CONSTRUCTION:

 

1.  See Specification Section 548 for material requirements.

MATERIALS:

 

    on the actual soil characteristics utilized at the site.

2.  The Contractor will provide soil design parameters for backfill material based

    used in the design of the wall system.

1.  See Wall Control Drawings for soil characteristics of foundation material to be

SOIL PARAMETERS:

 

    of the FDOT Structures Design Guidelines.

    materials are in accordance with Specification Section 548 and Chapter 3

    reinforced soil volume, methods of construction and quality of prefabricated

1.  Design is based on the assumption that the material contained within the

DESIGN CRITERIA:
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